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BAP:CP&S:CONTRACTS: Dt: 03.05.2018
To
The Tenderer
Dear Sirs,

Sub: STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.

Ref: Tender Notice No: BAP: CT: OT: 03/2018-19 Dt: 03/05/2018

Please find enclosed / attached non-transferable tender document containing
(I)Qualification bid consisting of Preamble, Specifications, General Conditions & Special
Conditions of Contract, Norms for Qualification to Tender etc (II) Price bid consisting of Bill
of Quantities to offer your most competitive rates for all the items of Bill of Quantities.

Tender for the subject work should be submitted in a sealed cover consisting of
three inner sealed covers viz. (I) Qualification bid cover, (II) Price bid cover &
(IIT)EMD cover all super scribing the name of work, tender schedule number etc.

01.Qualification bid cover shall contain duly filled in qualification bid document signed by
the tenderer in all the pages with documentary evidences for Qualification Criteria such
as experience, value of work executed in the similar nature of work, etc. any bid
without proper documentary evidence for Qualification Criteria shall not be
considered for further evaluation.

02.The Price Bid cover shall contain only price bid document duly filled in and signed by
the tenderer in all the pages. The tenderer has to quote most competitive rates for
Bill of Quantities Part - II : Price Bid only.

03.EMD cover shall contain requisite EMD in the form of Demand Draft or any other
mode mentioned in clause 11 of Instructions to tenderer. Tender without EMD will
be summarily rejected and the qualification bid & price bid shall not be considered.
Tender documents can be downloaded from web sites. Demand Draft towards EMD
shall be drawn in favour of BHEL, Ranipet payable at Ranipet.

The completed qualification bid and price bid along with requisite EMD of Rs. 33,500/ for
the work in the form of Demand Draft in favour of BHEL, Ranipet shall reach the office of
the undersigned on or before 29/06/2018 at 15.00 hrs. EMD in any other form other than
mentioned in this tender will not be accepted.
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The qualification bid will be opened on the same day at 15.00 hrs. In case of opening day
falls on holiday or happened to be declared as a holiday, the receipt and opening of the
tender shall automatically fall on the same timing of the next working day. Date and time of
opening of the Price Bid shall be intimated only to the bidders those who have qualified
after evaluation of the qualification bid.

You / your authorized representative may participate in the tender opening. Clarification if
any can be obtained by contacting the under signed official through following phone No.
(or) E-mail.

Phone: 04172 - 28 4883 / +91 - 9443344592
E-mail: ezhil@bhel.in

Thanking you.

Yours faithfully
For and on behalf of
Bharat Heavy Electricals Limited,

SM / Civil Township
BHEL-BAP-Ranipet
Vellore - 632406
Tamilnadu.
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Mandatory List of Documents to be submitted by the Tenderer along with the
Tender:
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1) EMD paid details as per tender.

2) Work experience (for completed works) certificates of last 7 years as per qualification
requirement (QR) of the tender along with copy of the work order / purchase order /
work agreement with the client for the work completion certificate issued by them.

3) Audited balance sheet and profit & loss account of your company for last 3 years.

4) IT returns filing proof of last 3 years.

5) PAN card.

6) Goods and Services Tax (GST) registration.

7) PF registration.

8) ESIregistration / Comprehensive insurance for the workers.

9) No deviation certificate fully filled. (available with the tender)

10)Acceptance form for EFT payments, duly filled and signed by the bank manager with his

authorization number. (form available with the tender)
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CHAPTER -1
NOTICE INVITING TENDER
1. Tender Notice No BAP: CT: OT: 03/2018-19 Dt: 03/05/2018
STRUCTURAL MAINTENANCE WORKS IN
2. Name of work TOWNSHIP FOR THE YEAR 2018-19.
3. Period of contract ONE YEAR

4. Estimated Cost of the work: Rs. 16,74,978.22

NIL -(can be downloaded freely from BHEL web site -

>. Tender Document Cost http://www.bhel.com/tender/list tender.php)

6. Earnest Money Deposit Rs. 33,500/- (Rs. Thirty Three thousand Five hundred
(EMD) Amount only)

7. Last date & Time for receipt of
29/06/2018 at 15.00 Hrs.
the completed Tender /06/ a rs

8. Date of Technical bid Opening 29/06/2018 at 15.00 Hrs.

Tenderers whose technical bids are found acceptable
will be intimated separately about the status of their
offers and the date of opening of Price Bid / Reverse
Auction.

9. Date of Price Bid Opening

Tender Box placed in
Office of the SM,

Civil Township,
BHEL - BAP, Ranipet - 632 406

10. Place of submission of Tender

Senior Manager

Civil Township,

Bharat Heavy Electricals Limited,
Ranipet - 632 406

Vellore District. Tamilnadu

11.Address on the Sealed Tender
Cover to be:

12.Venue of the Tender Opening Office of the SM / Civil Township

13.Tender Document Contains: Totally 133 pages (Qualification bid & Price bid)
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CHAPTER - 11
PREAMBLE:

Name of work: STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE
YEAR 2018-19.

Time is the essence of the contract. Being a time bound work on urgent nature; the
contractor should make all efforts to complete the work in the stipulated time.

01. The tenderers are advised to visit the work site in BHEL at Ranipet, Vellore (TN) and get
themselves acquainted with the site conditions before submitting the offer.

02. Qualifving / Eligibility Criteria:

The essential qualification requirements of contractors for submission of this tender shall
be as under:

a. Average annual financial turnover of the Contractor during last 3 years ending on
31st March 2017, should not be less than 30% of the estimated value of this
work and the tenderer should submit audited balance sheet and Profit & Loss
Account for the last three financial years [for Financial Year 2014 -15,
2015-16 & 2016 - 17], duly certified by charted accountant / auditor.

b. Contractors having experience of successfully completed similar works with
completion certificates of (construction/Fabrication of factory buildings /
residential buildings or Maintenance of factory buildings / residential buildings
of Govt. / PSU / reputed private sector companies / organizations during the last
7 years as on 31/03/2018 should be either of the following.

(i) Three similar completed works each costing not less than 40% of the
estimated value of the work.
OR
(ii) Two similar completed works each costing not less than 50% of the
estimated value of the work.
OR
(iii) One similar completed work costing not less than 80% of the estimated
value of the work.

The tenderer should have executed similar type of work in their own name shall be

considered.

c. The tenderers to note that possession of Provident Fund (PF) code is not a pre-
condition for participation in the tender. However, the successful tenderer should
ensure to get the PF code No. and the PF amount deducted from their employees are to
be deposited in this PF code along with their contribution.
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d. Also Contractor should have separate Registration Code No. for ESI, Sales Tax, PAN and
Goods and Services Tax (GST). Contractor shall submit copy of the above registration
codes or proof of having applied for the registration codes along with the tender bid.

(dregsom

Tender bids not meeting any of the above pre-qualification criteria shall be
rejected.
03. Dissimilar / irrelevant works will not be considered for eligibility criteria.

04. The details on turnover, works experience (Works Completion Certificates issued by
customers / clients must be enclosed), P.F, ESI registration etc., all as furnished by
the tenderer shall have to be supported with documentary evidences (Xerox copies -
attested). If BHEL demands at any stage, original certificates also have to be shown to
BHEL authorities.

05. Tender Value is only approximate and liable for variation without entitling the tenderer
to any compensation, provided the total value of contract does not vary by more than
20% (twenty percentages).

06. The rates quoted shall be valid for three months period from the date of Tender
opening (Price bid) / Reverse Auction.

07.The offered rate is for finished item of work as per Bill of Quantities and shall provide
for the complete cost towards supply of all materials, labour, tools & plants, testing
materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance,
supervision, establishment, services, overheads, profits & all other incidentals etc.,
complete. The rate quoted shall not include Goods and services tax. The applicable
Goods and Services Tax - GST (as quoted extra by the bidder in the Price Bid /
limited to applicable tax, whichever is lesser) can be claimed from BHEL along
with their monthly bills for further payment to be made for the authorities
concerned. In case of reverse charge applicability, BHEL will not reimburse to the
bidder the reverse charge of GST paid by BHEL.

08. For any item of work not covered in the Bill of Quantities of the Price Bid, the rate will
be arrived at based on the conditions given in BHEL General Conditions of Contract.

09. After award of work the contractor has to furnish the security deposit, as per
Clause 11, CHAPTER - 1V, TENDER NOTICE, before the commencement of work.

10. As and when required, the contractor has to supply manpower like Unskilled, Semi-
skilled, Skilled, Trade certificate holders etc. for which payment (monthly) will be made
to the contractor as per the prevailing rates of Government of Tamilnadu for the
category including employer’s contribution of P.F, ESI & minimum bonus for the wages
and a profit margin of 10 %.
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WAGES & OTHER PAYMENTS / CONTRIBUTIONS TO BE MADE TO THE WORKERS
DEPLOYED IN THE CONTRACT:
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11. The contractor shall pay wages to the workmen employed by him/her at the rate, which
shall not be less than the minimum wages applicable under Law from time to time.
BHEL Adhoc payment of Rs.3200/- per month for USW, Rs.3700/- per month for SSW &
Rs.4100/- per month for SW etc also has to be paid to the workers deployed in the
work.

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the
payment of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum
wages.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable
under law to the authorities concerned for the total wages paid.

Normally the revision of Tamil Nadu govt. minimum wage will be with effect from 1st
April of every year. TENDERERS ARE REQUESTED TO QUOTE THEIR OFFER AFTER
TAKING IN TO ACCOUNT OF THE ABOVE FACTOR ALSO. The quoted rate shall be firm
for the entire contract period of ONE YEAR and any extension of contract if accepted
thereafter.

12. The contractor has to carry out the work without affecting the working environment.

13. The decision of Engineer-in-charge shall be final and binding on the contractor
regarding clarification of items in this tender schedule.

14. The contractor shall strictly adhere to various labour laws in force.

15. The contractor shall follow norms of BHEL security system for movement of men &
materials within the complex including biometric system. The bidder of this tender
shall assess all local conditions prevailing at BHEL w.r.t labour engagement,
Quality systems of BHEL, work execution procedures etc before Quoting for this
tender. The rate quoted shall include for all these factors.

16. Daily labour report for the labour engaged on previous day area wise shall have to be
submitted next day.

17. Since the responsibility for the quality, workmanship and accuracy of any work being
carried out under this contract lies with the contractor, the contractor should ensure
that no work is done without the presence of contractor’s representative at the work
spot.

18. The contractor has to submit the organization chart of their set up for the works and
any change thereafter in the organization set up shall have the prior approval of BHEL.

Tenderer 9 Accepting Officer



Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant,
Ranipet -632 406

19. Statement of completed works with detailed measurements along with material
reconciliation statements shall be submitted by the contractor every week and the
payment for the work done will be paid once in a month.
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20. The works contract to be entered into with the successful tenderer will be governed by
the BHEL General Conditions of Contract in force.

21. All materials brought by the Contractor for incorporation in the work shall be got
inspected, tested as per relevant codes and approved by the Engineer-in-charge before
they are incorporated in the work.

22.The contractor should extend fullest co-operation with the third party agencies
engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality.

23.The contractor should extend full co-operation to the other contractors who may be
doing other works in the same areas to enable them to execute their portions of work
without any delay or difficulty.

24. Power and water required for the work will be given by BHEL from the nearest tapping
point at the recovery rates specified below. The contractor/tenderer should make
necessary arrangement for tapping the same at their own cost.

The contractor/tenderer should quote the tender considering above. The recovery rates
towards the cost for these facilities will be @ 1% for water charges and 0.5% for power
charges will be effected from the bills on the executed value as certified by the Engineer-in-
charge.

In case the above facilities are not provided by BHEL, the tenderer has to arrange these
facilities at their own cost and the recovery rates of 1% for water charges and 0.5% for
power charges will not be effected on the executed value as certified by the Engineer-in-
charge..

25. BHEL reserves its right to reject a tender due to unsatisfactory past performance in the
execution of a contract at another Project/Unit of BHEL awarded against a different
enquiry.

26. BHEL reserves its right to accept / reject any or all the tenders.

27.No advance / mobilization advance will be given.

28.LD / Penalty clause is applicable as per General Conditions of Contract. All the terms &
conditions in the tender documents are binding on the tenderers.

Tenderer 10 Accepting Officer



Bharat Heavy Electricals Limited
£2 Boiler Auxiliaries Plant,
Ranipet -632 406

CHAPTER- III

Annexure -1 Instructions To Tenderers

1.

il

The tender is open to all Contractors. The Contractors not borne on the approved list of
contractors of this Organization must submit the following testimonials simultaneously
with their tenders.

A Certificate to establish that the tenderer is an independent contractor working on his
own.

At least two certificates from responsible Officers of Government / Firms of repute,
regarding the tenderer’s capacity to undertake and carryout the work tendered for or
similar work satisfactorily

NOTE:

a)
b)

Copies of testimonials unless attested by a Gazetted Officer will not be accepted.
Non - Submission of the above testimonials simultaneously with the tenders may result
in the tender being rejected

The tenders should be accompanied by a list of contracts already held by the contractor
at the time of submitting the tender and giving the following particulars

Value of each contract.
The balance value of work to be done on the same.

The tenderer is advised to download the tender document from BHEL / CPP / Tenders
India web sites.

3.

4.

Percentage rate for the tender schedule should be quoted in FIGURES as well as in
WORDS in Indian currency only - i.e., Rupees and Paise with reference to the all
the items shown in the attached schedule.

Amount quoted shall include all royalties, terminal taxes, Octroi duties, Central or
Provincial Excise Tax, Sales Tax and any other taxes leviable under the State or Central
Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim
whatever in this respect. The rate quoted shall not include Goods and services tax. The
applicable Goods and services tax (as quoted by the bidder / limited to applicable tax,
whichever is lesser) can be claimed from BHEL along with their monthly bills for
further payment to be made for the authorities concerned. In case of reverse charge
applicability, BHEL will not reimburse to the bidder the reverse charge of GST paid by
BHEL.
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5. Tender Value is only approximate and liable for variation without entitling the tenderer
to any compensation, till the total value of contract vary by more than 20% (Twenty
Percentage)
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6. The works contract to be entered in to with the contractor will be governed by the
BHEL General Conditions of contract in force.

7. Should a tender find discrepancies or omissions in the drawings or any of the
tender documents or should be in doubt as to their meaning, he should at once
address the authority inviting the tender for clarification. Every Endeavour is
made to avoid any error which can materially affect the basis of the tender but
the successful tenderer shall take upon himself to provide for the risk of any
error which may be subsequently by discovered and shall make no subsequent
claim on account thereof.

8. Tenders submitted by post should be sent “Registered Post with Acknowledgement
due”. These should be posted with due allowance for any delay in postal delivery.
Tenders received after the due date and time of opening are liable to be rejected.

9. The contractor’s responsibility under this shall commence form the date of receipt of
contract or the order of acceptance of his tender. The scheduled period of completion
for this work will be One Year and the Contractor will have to plan his work
accordingly.

10. The maintenance period for this work nil.
11. Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to
execute the work after it is awarded to him.

EMD shall be furnished only in the form of

(i) Cash deposit as permissible under the extant Income Tax Act.

(ii) Electronic Fund Transfer credited in BHEL account.

(iii) Banker’s Cheque / Pay Order / Demand Draft in favour of BHEL, payable at
Ranipet.

EMD in any other form will not be accepted.
(One Time EMD is not applicable for this tender. If you have already deposited One

Time EMD with BHEL-Ranipet / with any other unit of BHEL, the same will not be
considered for this tender. The bidder has to pay separate EMD for this tender without

fail)
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Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant,
Ranipet -632 406

EMD by the Tenderer will be forfeited as per tender Documents if:

a) After opening the tender, the tenderer revokes his tender within the validity period

b)

or increases his earlier quoted rates,

The tenderer does not commence the work within the period as per LOI / Contract.
In case the LOI / contract is silent in this regard then within 15 days after award of
contract.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
acceptance of award of work by the successful tenderer. EMD shall not carry any
interest.

BHEL has now made arrangements for payvment of EMD thru’ Online

The steps to make online payment are detailed as below:

a)
b)
c)
d)

e)
D

g)
h)
i)

J)

Visit https://www.onlinesbi.com/prelogin/icollecthome.htm

Click ‘Proceed’ button.

Select ‘Tamilnadu’ in the drop down menu under ‘State of Corporate / Institution *”
Select ‘PSU-PUBLIC SECTOR UNDERTAKING’ in the next drop down menu under
“Type of Corporate / Institution”

Click ‘Go’ button

Select ‘BHEL BAP RANIPET’ in the drop down menu under “PSU - PUBLIC SECTOR
UNDERTAKING’

Click ‘Submit’ Button

Select ‘'EMD’ in the drop down menu under “Select Payment Category’

Now Fill in the required details and ensure correctness of data filled. Ensure that you
are entering correct enquiry/tender number and other details correctly.

Make payment for EMD as required in tender after entering the details and enclose
copy of receipt along with tender documents. Scan and upload the receipt document in
case of tender under e- procurement mode.

The above facility is in addition to the existing method of remitting by Demand Draft.

12. Should a tenderer or a contractor on the list of approved Contractors have a relative, or
in the case of a firm or Company of contractors any of its share holders or share
holder’s relative, employed in a gazette capacity in the Engineering Department of the
Bharat Heavy Electricals Limited, the authority inviting tenders shall be informed of
this fact at the time of submission of the tender, failing which tender, may be
disqualified or if such fact subsequently comes to light, the contract may be rescinded in
accordance with the relevant provisions in the General Conditions of Contract.
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13.If tenderer expires after the submission of his tender or after the acceptance of his
tender the BHEL may, at their discretion, cancel such tender. If a partner of a firm
expires after submission of tender or after the acceptance of the Tender, BHEL may
cancel such Tender at their discretion unless the firm retains its character.
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14. The Bharat Heavy Electricals Limited will not be bound by any power of attorney
granted by the tenderer or by changes in the composition of firm made subsequent to
the execution of the contract. They may however recognize such power of attorney and
changes after obtaining proper legal advice the cost of which will be chargeable to the
contract concerned.

15.If the tenderer deliberately gives wrong information in his tender or creates conditions
favorable for the acceptance of his tender, the Bharat heavy Electricals Limited,
reserves the right to reject such tender at any stage.

16. Words importing the singular number shall also be deemed to include the plural
number and vice versa where the context so requires.

17.The expenses for competing and stamping the agreement shall be paid by the
contractor.

18. The General and special conditions are complementary to each other and where they
are conflict the Special Conditions shall prevail. In regard to matters not covered by the
General and Special Conditions of Contract, those contained in the Tamil Nadu Building
Practice Standard Specifications or other specifications approved by the Bharat Heavy
Limited, shall apply.

19. Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals
Limited negotiates for reduction of rates. Such negotiation shall not amount to
cancellation or withdrawal of the original offer and the rates originally quoted shall be
binding on the tenderers for a period of three months from the date of opening of
tenders.

20. Canvassing in any form in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection

21. All contractors will have to produce Income Tax Clearance Certificate from the Income
Tax- Officer concerned along with their tenders. Those Contractors whose income is
not taxable will be required to give an affidavit of their income on the prescribed form.
If the successful tenderer fails to produce the Income - tax clearance certificate within
the stated period, the Earnest Money Deposit and Security Deposit of the tenderer may
be forfeited and the contract terminated.
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CHAPTER -1V
TENDER NOTICE

Name of Work : STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE
YEAR 2018-109.

. SEALED TENDERS for the above noted work are hereby invited from contractor
experienced in works of similar kind and magnitude. Tenders will be received by
SENIOR MANAGER / CIVIL TOWNSHIP, Bharat Heavy Electricals Limited, Ranipet -
632 406 up to 15.00 Hrs. on 29/06/2018 and (Qualification Bid only) will be opened
on the same day at 15.00 Hrs. at the Office of the Senior Manager / Civil Township
in the presence of such of those tenderers Or their agents who may choose to attend.

. TENDERS must be submitted in sealed covers and should be addressed to with full

name and address of the tenderer and the name of work being noted on the cover.

. All entries in the tender documents should be in the one ink. Erasers and over writings
are not permitted. All cancellations and insertions should be duly signed by the
tenderer concerned.

. TENDERERS should fill in all the required particulars in the blank spaces provided for
this purpose in the tender documents and also sign each and every page of Tender
Documents including the drawings attach there to before submitting their tender.

Clause regarding rates quoted in the tender:-

a. If, in the price structure quoted for the required goods / services / works, there is
discrepancy between the unit price and the total price (which is obtained by
multiplying the unit price by the quantity), the unit price shall prevail and the total
price corrected accordingly, unless in the opinion of the purchaser there is an
obvious misplacement of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price corrected accordingly.

b. If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

c. If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject of (a) and (b) above.

d. If there is such discrepancy in an offer, the same shall be conveyed to the bidder
with target date up to which the bidder has to send his acceptance on the above
lines and if the bidder does not agree to the decision of the purchaser, the bid is
liable to be ignored.
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6. In quoting their rates, the tenderers are advised to take account all factors including
any fluctuations in the market rates etc. No claim will be entertained on this account
after acceptance of the tender or during the currency of the contract.
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7. Before tendering, the tenderers are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other prevalent
conditions, position of materials and labour, General and Special Conditions of Contract.
Instructions to tenders, drawings and Specifications and all other documents which
form part of the Agreements to be entered into.

8. The rates quoted in the tender shall remain valid for a period THREE MONTHS
from the due date of opening of the tender (Price bid).

9. In the event of tender being submitted by firm the tender must be signed separately and
legibly by each partner or member of the firm or in their absence, by the person holding
the power of attorney on behalf of the firm concerned in the latter case a copy for the
power of attorney duly attested by a Gazette Officer must accompany the tender.

10. Every tender must be accompanied with EMD for the amount as specified in any of the
form mentioned in Para 11 of the “Instruction to Tenderers”. This Earnest Money will
be refunded to the unsuccessful tenderers within fifteen days of finalization of the
award of work. In case of the successful tenderer, the Earnest Money will be retained as
part of the Security Deposit for satisfactory completion of the work in accordance with
Clause 16 of the General Conditions of Contract

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the
deposit receipt referred to above.

11. Security deposit: Chapter - III clause 18 (18.1.1 to 18.1.5) Page Nos. 12 & 13 of General
Conditions of contract booklet deleted & Revised as below.

a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, should be collected before
start of the work from the Contractor. Balance of the Security Deposit can be
collected by deducting 10% of the gross amount progressively from each of the
running bills of the Contractor till the total amount of the required Security Deposit
is collected.
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c) The security deposit may be furnished in any one of the following forms:
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1) Cash (as permissible under the Income Tax Act)

2) Local cheques of scheduled banks, subject to realization.

3) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

4) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The Bank Guarantee format should have the approval of
BHEL.

5) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
as defined in the Companies Act. The FDR should be in the name of the contractor,
A/c BHEL, duly discharged on the back.

6) Securities available from Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing
the security and duly endorsed / hypothecated / pledged in favour of BHEL and
discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.5 & 6 above will be subject to
hypothecation or endorsement on the documents in favor of BHEL. However BHEL will not
be liable or responsible in any manner for the collection of Interest or renewal of the
documents or in any other matter connected therewith.)

50% of the security deposit may be refunded on completion of the work after payment of the final
bill and the balance 50% of the security deposit is refundable only after the expiry of the maintenance
period of six (6) months from date of completion of work as stipulated in the contract concerned.

Unless the contractor whose tender is accepted signs the Contract Agreements and makes
the necessary security deposit specified in Para 11 above within Seven days of the date
of the order directing him to do so the amount of Earnest Money Deposit already
deposited by him will be forfeited and acceptance of his tender withdrawn.

12.If after opening of tenderer revokes his tender or increases his earlier quoted rates or
after acceptance of his tender does not commence the work in accordance with the
instruction of the Engineer-in-charge, the Earnest Money deposited by him will be
forfeited and acceptance of his tender withdrawn. If only a part of the work included in
the tender had been awarded to the tenderer, the amount of Earnest Money to be
forfeited will be based on the value of the contract so awarded.

13. The Bharat Heavy Electricals Limited reserve the right to reject any or all the received
or accept any tender or part thereof without assigning any reason thereof. In the case
acceptance of part of tender, time for completion may also be reduced to the extent
considered appropriate by the Accepting Authority.
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14. Conditional and un witnessed tenders, tender containing absurd rates and amounts,
tenders which are incomplete or otherwise considered defective and tenders not in
accordance with the tender conditions laid down by the Accepting Officer are liable to
be rejected.
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15. Tenders not submitted on the prescribed form are liable to be rejected
16. The work must be completed within a contract period of One Year.

17. The General Manger / Additional General Manager / Senior Manager / Senior Engineer
or the Officer mentioned by BHEL shall be Accepting Officer, herein after referred to as
such for the purpose of this contract.

18. This tender notice shall be deemed to form an integral part of the contract to be entered
into for this work.

19.The tenderers are advised to go through the condition stipulated in the Tender
document & code of conduct for Health & Safety of Contract Labourer in details. Any
violation thereof will invite punitive action being taken against them. While quoting the
rate all the above factors are to be taken into account.

20.Quoted rates shall be firm throughout the contract period and extended contract
period also and no cost escalation is allowed on any account.

21.The similar works executed in the own name of the tenderer only will be
considered for eligibility / qualification criteria.

22.BHEL reserves the right to increase or decrease the tendered quantity.

23. Lowest prices received against BHEL tenders need not be the technically acceptable
one, and in that case, BHEL reserves the right not to consider the same.

24. BHEL reserves the right to negotiate or refloat the tender opened, if L1 Price is not
lowest acceptable price to them inter-alia other reasons.

25.The contract will be finalized based on the overall LOWEST value and to be
awarded to single party only since split in schedules is not possible.

26.“No interest shall be payable by BHEL on Earnest Money or Security Deposit, if
applicable, or any money due to the Contractor by BHEL.”

27.“BHEL shall have the right to recover any money which in the sole opinion of BHEL
is due from the Contractor from any money due to the Contractor under this
Contract or any other contract or from the security Deposit furnished by the
Contractor under this contract or any other contract.”
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28. “Notwithstanding anything to the contrary, including, but not limited to, provisions
relating to extension of time and compensation for delay, time shall be the essence
of the Contract.”
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29."BHEL's Guidelines for Suspension of Business Dealings with Suppliers /
Contractors shall apply to this Tender / Enquiry. The said Guidelines are available
at
http://www.bhel.com/vender registration/pdf/Suspension guidelines adbridged.p

df

The Bidders shall peruse the same prior to submission of the bid.

Any action taken or proposed to be taken by BHEL under the above said policy shall be
without prejudice, and in addition, to other rights and remedies as may be available to
BHEL under contract or law."

30. In respect of work within the premises of BHEL Ranipet / customer premise, the
Bidder shall, while quoting, take into the account the likely expenditure in
complying with statutory obligations including PF & ESI related laws and the
expenditure that would be incurred in making contributions towards PF & ESI as
per the NIT. The Bidder shall refer to the general conditions of contract which forms
a part of NIT in this regard.

31.In respect of work within the premises of BHEL Ranipet / customer premise the
contractor shall strictly comply with labour laws including PF & ESI related laws

and shall make contributions towards PF & ESI notwithstanding the numerical
strength of the employees of the contractor.

sk sk sk sk sk sk sk sk sk sk sk sk
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CHAPTER -V
GENERAL INSTRUCTIONS

The contractor shall not resort to sub-contracting under any circumstances. If found at
a later date, BHEL reserves the right to take action whatever action it deems fit,
including cancellation of the contract.

All the bills of contractors will be cleared by Finance department subject to production
of “Clearance certificate’ by the contractors in respect of compliance of all statutory
requirements, issued by IR section of Human Resource Department

Disputes, grievances between the contractor and his labour, will have to be settled by
the contractor.

If the management of BHEL engages workers to complete any part or whole of the work
as per this contract for any period due to failure of the contractor or to engage adequate
number of workers. He has to reimburse to BHEL, the extra cost involved on this
account. The extra cost of engaging such workmen by BHEL will be reckoned at the rate
as per minimum wages and other payments (as mentioned in the tender reg. wages
payable to the workers) of BHEL for purpose of recovery from the contractor along with
BHEL’s administrative charges @ 12.5%.

The management of BHEL shall be at liberty to terminate the contract by issuing a
month’s notice to the contractor without assigning any reason what so ever. As regards
unsatisfactory performance or non-compliance with any of the terms and conditions of
the contract by the contractor, BHEL shall have the right to terminate the contract
forthwith without notice & rearrange the balance work through other agencies at the
risk and cost of the contractor & under such circumstances, the security deposit paid by
the contractor shall stand forfeited.

The contractor shall follow such Act, rules & regulations of the state / central Govt. that
are in force & that may be framed from time to time. BHEL shall not be responsible for
any infringement of the various statues in force by the contractor.

In case, the contractor fails to make payment of wages to his employees or remittance
of contribution to the concerned authorities & a claim is made against BHEL for
whatsoever reason, the security deposit / other dues / running bills under the contract
can be utilized by BHEL to discharge the liability of the contractor.

Contractor shall indemnify BHEL against all claims and losses it suffers under various
labour laws, statues or any civil or criminal law in connection with employees deployed
by him.

Contractor shall obtain necessary insurance cover at his own cost to mitigate any risk of
accidents, losses, damages etc. BHEL shall not be responsible for any losses, damages to
the contractor or to his employees.
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Terms & Conditions

01. The contract period is “One Year ” as per schedule - A.

02. Tender for the subject work should be submitted in a sealed cover consisting of three
inner sealed covers viz. (I) Qualification bid cover, (II) Price bid cover & (III) EMD
cover all super scribing the name of work, tender schedule number etc.

Cover - 1: Technical bid shall cover the details like

()

(ii)
(iii)
(iv)

(v)
(vi)

The Experience of the contractor i.e., the eligibility criteria of the tenderer shall be
as specified in the tender notice.

The list of technical personnel in their organization with their qualification &
experience in the field.

The infrastructure available with them

The certificates received from the Government/ reputed organizations for having
taken up similar work of equivalent value.

The list of clients with their addresses, contact persons.

The list of works being done at present with the details of Contact persons and
addresses.

Cover - 2 : Price Bid - Prices shall be quoted in the price schedule as per the BOQ.

Cover - 3 : EMD cover shall cover the details like

(1)

(ii)

The EMD in the form of DD or any other form mentioned in para 11 of “Instruction
to Tenderers” shall be drawn in favour of “Bharat Heavy Electricals Limited, Ranipet
632 406 payable at Ranipet, Vellore Dist. T.N.

EMD shall be enclosed along with the DD in a separate cover mentioning EMD cover.

The details of the tenderer’s office with full address, Phone No. FAX No., Mobile No. shall
be specified on the Tender document cover. If the tenderer gives wrong information, then
the EMD submitted by the tenderer will be forfeited.

03. The contractor shall comply with all statutory regulations relating to labour laws like
ESI, PF Contract Labour License (if applicable), Minimum Wages Act etc.,

04. The rate quoted shall include the wages payable to the employees, Statutory charges
like ESI, PF, Bonus, Holiday & EL wages, safety appliances etc., While quoting the rate,
the contractor shall take into account, the implication of probable revision in the
minimum wages also.
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05. The contractor shall issue necessary safety appliances like Safety Shoes, Gum Boots,
Acid & Alkali Proof Hand Gloves, Masks etc., to their workers for safe operation.

06. The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance.
07. The tenderer shall fill up the questionnaire as per Annexure - 2 and enclose along with
the bid.

08. The minimum wages shall be as per Tamil Nadu: Please note that the minimum wages
are normally revised by the authorities from every year April month.

If any employee / labourer working in the contract is found involved in corruption
activities, the contract will be terminated and the contractor will be banned for
applying for any future contract for 3 years.

09. No advance payment shall be paid to the contractor.

10. All Payments will be made only through e-Mode, necessary authorization as to be
submitted along with the tender as per the format enclosed.
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Scope of work:

The work to be done under this contract consist of providing all materials, labour,
construction equipment, supervision, scaffoldings, tools & plants, transportation & storage
and all incidental items not shown or specified but reasonably implied or necessary for
completion of entire civil works required.

Tenderer drawings annexed hereto are preliminary and give the nature of work and only
for guidance to the tenderers. The work shall be carried out in accordance with drawings to
be made available during the course of execution of works.

The contractor in the event of this work awarded to him, shall establish an office at site and
keep posted an authorized responsible officer with a valid power of attorney for the
purpose of the contract along with other staff like Engineers, Supervisors etc. Any order or
instructions of the Engineer - in - charge or his duly authorized representative, at site
office will be deemed to have been communicated to the contractor at his legal address.

Completion schedule:
The contractor is required to commence the work within 15 days from the date of issue of
LO]J, failing which the contract is liable to be cancelled and EMD / SD shall be forfeited.

The work shall be executed in a workman like manner and as per relevant Indian Standard
Specification.

The Engineer - in - charge will communicate or confirm his instructions to the contractor
in respect of the execution of the work in a “work site order book” maintained at his office
and confirm receipt of such instructions by signing the relevant entries in this book. Such
entries will rank as order or notices in writing within the intent and meaning of these
conditions.

Quality of Works

All materials supplied by the contractor and incorporated on the work shall conform to the
latest IS specifications including the applicable amendments and revisions from time to
time.

It is not the intent to specify here in all details, however the work in all respects shall
confirm to CPWD / IS codes and standard engineering practices and workmanship. If there
is any ambiguity between the specifications, the decision of the Engineer - in - charge shall
be final and binding on the contract.

Any work found defective / unsatisfactory the contractor has to rectify the same at his own
cost. In case the contractor fails to rectify the defects within a specified time as per the
Engineer - in - charge’s instructions the same will be got done by BHEL at the risk and cost
of the contractor and the cost deducted from the contractor’s bill.
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The contractor shall prepare and submit quality assurance program and schedule for work
completion / comply with any other quality plan requirement and schedule for work
completion proposed by BHEL with all details once the work is awarded and indicate the
field equipment that he is going to use for quality assurance.
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Site Clearance

Written permission for erection of temporary work sheds at site will have to be obtained
from BHEL. Once the work is completed, the contractor should remove his temporary shed
and the unwanted materials and also dispose the debris as instructed by the Engineer - in -
charge, around the constructed area, the contractor should remove all debris and clear
unwanted materials.

Project Information

Project site is located at inside BHEL Township premises, Ranipet, Vellore in Tamilnadu
State.

Note:

Bidders are requested to visit site and verify themselves about the actual lead and assess

the site condition before quoting for the job. No compensation for not acquainting

themselves with the actual site conditions will be entertained at the later stage.

Technical specifications

1. All civil and road works shall have to be carried out strictly as per the specifications
including all applicable official amendments and revisions laid down in Tamil Nadu
Building Practice volume I & II for reference. The above volumes are kept in the office of
Senior Manager / Civil Township. However, in cases of conflicts of specifications, M/s BHEL
specifications will prevail.

2. All structural and fabrication works shall have to be carried out as per BHEL General
Specifications and special conditions incorporated under “Structural Steel Construction”
(for reference the specifications are kept in the office of the Senior Manager / Civil
Township).

3. BHEL will supply only cement, reinforcement steel, and structural steel for this
work on free issue basis (recovery rates for excess / over consumptions are tabulated
in schedule-B). Contractor shall supply all the other materials (i.e. sand, bricks,
aggregates etc.,), labour, scaffoldings, tools & plants required for this work within
their quoted rates.

Undertaking by the tenderer / contractor:

[/We have gone through the BHEL General Specifications and Special Conditions
incorporated under “Structural Steel Construction” and agreed to follow the specification
for construction.
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CHAPTER - VII
Annexure - 11 Questionnaire to be answered by the tenderer by ticking the suitable
boxes.
Sl. No Description Yes No

01 Whether the tenderer has understood the scope of work and
agrees to deploy required man power as indicated in the tender.
(If there is any clarification required, the same may be got cleared
from the Executive-in-charge, before submitting the offer.)

02 Whether the tenderer has agreed to all Terms & Conditions given
in the tender. (If there is any deviation, the same may be
mentioned in separate sheet.)

03 Whether the tenderer has their own code for ESI & PF. (A copy of
the certificate to be enclosed).

04 Whether the tenderer has enclosed copy of the present GST /
Sales / Works contract sales Tax registration certificates. If a
vendor is exempted from the registration under GST / Sales Tax,
the reason there of be stated.

05 Whether the vendor / Contractor is availing Goods and Services
Tax credit / VAT Credit for their inputs.

06 Whether the vendor will submit Goods and Services Tax invoice
as per the existing ACT and the rules their under.

Full Goods and Services Tax indicated in the price bid applicable

07 as extra for this tender.

%

08 Whether the tenderer agrees to Pay Wages as per Minimum
wages Act, EL Wages, and Holiday Wages as per Tamil Nadu
Factory rules. (Necessary proof should be submitted while
claiming running bill and final bill.)

09 Whether the PAN Number of the vendor is furnished. If exempted
from IT, the exemption certificate shall be enclosed.

10 Whether the tenderer agrees to keep the validity of their offer for
three months from the date of opening of bid and keep the
prices firm throughout the contract period.

11 Whether the tenderer agrees for the payment terms of BHEL.

12 Whether the tenderer has agreed to submit EMD of Rs. 33,500/
and has submitted the same along with technical bid. (If not
enclosed, the tender will not be considered) shall be in the form
of Pay order or DD payable at Ranipet.

13 Whether the tenderer has agreed to submit Security Deposit
immediately after receipt of the work order.

14 Whether the tenderer has enclosed the list of their clients with
addresses & contact persons.

15 Whether the tenderer has enclosed the completion certificates
received from Government / Reputed organization for the similar
work done for the last 7 years ending on 31/03/2018.
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16 Whether the tenderer has enclosed the list of similar works
carried out with supporting documents

17 Whether the includability / excludability of the taxes and duties
in the rates offered has been clearly indicated. If the same is not
done, BHEL will choose to assume the rates are inclusive only.

18 All payments by BHEL will be made through e-payment only. The
required certificate as enclosed in the tender is submitted by the
vendor with Banker’s signature.

19 Whether the tenderer has enclosed the list of technical personnel,
their qualification & experience for who will be deployed for this
work.

20 Whether the tenderer has indicated the address of their local
office in Ranipet along with phone no. & fax no.

21 Whether the tenderer has enclosed the DD towards the cost of | Not Applicable
Tender Document, along with the Technical bid. (In case the
tenderer has downloaded the tender document directly from the
Web Site and If DD is not enclosed, the tender will not be
considered).

22 Whether the tenderer accepts reverse auctioning process through
internet.

23 Whether the tenderer has enclosed the annual report (audited
P&L Account, Balance Sheet & IT Return) for the last three
financial years (2014-15, 2015-16 & 2016-17).

24 Whether the tenderer has submitted the proof of average annual
turnover for last 3 years for a value not less than 30% of the
estimated value of the work.

25 Whether the tenderer agrees for the compensation for Delay
clause as per GCC (Clause 43)

26 Whether the Bidder has read the Guidelines for Suspension of
Business Dealings with Suppliers/ Contractors referred to in this
Tender / Enquiry and confirms acceptance to the same?

Note: If any of the question is not applicable, please mention as “Not Applicable (NA)”
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CHAPTER - VIII

ANNEXURE III - BRIEF:

GENERAL CONDITIONS OF CONTRACT (APPLICABLE FOR ALL CONTRACTORS)

1. DEFINITION: -

In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires:-

a)

b)

g)

h)

The "Contract” means, the documents forming the tender and acceptance thereof,
together with all the documents referred to therein including general and special
conditions to contract. All these documents as applicable taken together shall be
deemed to form one contract and shall be complementary to one another.

The "work" means, the work described in the tender documents in individual work-
orders as may be issued from time to time to the contractor by the Officer-In-charge
within the power conferred upon him including all notified or additional items of
works and obligations to be carried out as required for the performance of contract.

The "contractor" means, the individual Firm or Company whether incorporated or
not, undertaking the work and shall include the legal personal representatives of such
individuals or the persons composing the firm or Company or the successors of the
firm or company and the permitted assigns of such individual or firm or Company.

"The Officer-In charge" means, the Officer deputed by the SM/CTS to supervise the
work or part of the work.

"Approved" and "Directed" means, the approval or direction of SM/CTS, or person
deputed by him for the particular purposes.

"BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall
mean the Board of Directors, Chairman, Executive Director, General Manager or other
Administrative Officer of the said Company including SM/CTS authorized to invite
tenders and enter into contract for works on behalf of the Company.

The "Contract sum" means, the sum accepted or the sum calculated in accordance
with the prices accepted in tender and / or the contract rates as payable to the
contractor for the execution of the work during the currency of the contract.

A "week" means, Seven Days, without regard to the number of hours worked or not
worked in any day in that week.
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A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of
hours worked or not worked in that day.
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A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour
as commonly recognized by good employers in the trade in the district where the
work is carried out or as laid down in the BHEL regulations.

HEADING TO THE CONTRACT CONDITIONS: - The heading to these conditions shall not
affect the interpretations thereof.

WORK TO BE CARRIED OUT: - The Contract shall, include all labour, materials, tools,
plant, equipment and transport which may be required for the execution of the work.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local
facilities of access and all matters affecting the execution of the work. No extra charges
consequent on any misunderstanding in these respects or otherwise will be allowed.

4,

DEVIATIONS: - The contractor shall not carry out any work not covered by schedule
except in pursuance of the written instructions of DGM/CP&S. No such work shall be
valid unless the same has been specifically confirmed and accepted by BHEL in writing
and incorporated in the Contract.

OCTROI AND OTHER DUTIES: - All charges on account of Octroi terminal or Sales Tax
and or other Duties on materials obtained for the work shall be borne by the
Contractor.

PLANT AND EQUIPMENT: - The Contractor shall at his own expense, supply all tools,
plant and equipment (Herein after referred to as T&P) required for the execution of the
contract.

ASSIGNMENT OF TRANSFER OF CONTRACT:- The Contractor shall not without the
prior written approval of the BHEL, assign or transfer the contract or any part thereof,
or any share, or interest thereon to any other persons. No sum of money which may
become payable under the contract shall be payable to any person, other than the
contractor unless the prior written approval of the BHEL to the assignment or transfer
of such money is given.

SUB-CONTRACT: - The Contractor shall not sub-let any portion of the contract without
the prior written approval of the BHEL.
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9. COMPLIANCE TO REGULATIONS AND BYE-LAWS: - The Contractor shall confirm to the
provisions of any statute relating to the work and regulations and Bye-Laws of any local
authority. The Contractor shall be bound to give all notices required by statute
regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any
authority in respect thereof.

(dregsom

Maharataa Company

10. ORDERS UNDER THE CONTRACT: - All orders, notices etc. to be given under the
contract shall be in writing, type-script or printed and if sent by registered post to the
address given in the tender of the Contract, shall be deemed to have been served on the
date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.

11. CONTRACTOR'S SUPERVISION: - The Contractor shall either himself supervise the
execution of the contract or shall appoint a competent agent acceptable to the SM/CTS
to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if
they have been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any
claim for doing so, either the office of the SM / Civil Township or the OFFICER-
INCHARGE, to receive instructions.

The SM/CTS shall have full powers and without assigning any reason, require the
Contractor to immediately cease to employ in connection with this contract, any agent,
servant or employee where continued employment is, in his opinion undesirable. The
Contractor shall not be allowed any compensation on this account.

12. LABOUR: - The Contractor shall remain liable for the payment of all wages or other
moneys to his work-people or employees under the payment of Wages Act 1936,
Employees Liability Act. 1938, Workmen's Compensation Act 1923 or any other Act or
enactment, relating thereto and rules framed, thereunder from time to time.

13. PRECAUTIONS AGAINST RISK: - The Contractor shall be responsible for providing at his
own expense for all precautions to prevent loss or damage from any and all risks and to
minimize the amount of any such loss or damage and for the necessary steps to be
taken for the said purpose.
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14. DAMAGE & LOSS TO PRIVATE PROPERTY & INJURY TO WORKMEN: -
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The Contractor shall at his own expense reinstate and make good to the satisfaction of
the SM/CTS and pay compensation for any injury, loss or damage occurred to any
property or rights whatever including property and rights of BHEL (or agents) servants
or employee of BHEL, the injury loss or damage arising out of or in any way in
connection with the execution or purported execution of the contract and further the
contractor shall indemnify, the BHEL against all claims enforceable against BHEL (or
any agent, servant or employee of BHEL) or which would be so enforceable against
BHEL where BHEL is a private person, in respect of any such injury (including injury
resulting in death) loss or damage to any person whomsoever or property including all
claims which may arise under the Workmen's Compensation Act or otherwise.

15. LAWS GOVERNING THE CONTRACT: - The contract shall be governed by the Indian
Laws for time being in force.

16. CANCELLATION OF CONTRACT FOR CORRUPT ACTS: - BHEL, whose decision shall be
final and conclusive, shall without prejudice to any other right or remedy which shall
have accrued shall accrue thereafter to BHEL cancel the contract in any of the following
cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case
of cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration
of any kind, as an inducement or reward for doing or for bearing to do or for having
done or for borne to do any act, in relation to the obtaining or execution of this or
any other contract for BHEL service,

OR

b) enter in to a contract with BHEL in connection with which commission has been
paid or agreed to be paid by him or with his knowledge, unless the particulars of any
such commission and the terms of payment thereof have previously been disclosed
in writing to BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide
methods of competitive tendering, without first disclosing the fact in writing to
BHEL.
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17.RISK PURCHASE CLAUSE:
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If the contractor fails to carry out the specified works as per the contract scope of work
within the timeframe as directed by SM/CTS or his authorized officials and continues in
that state after a reasonable notice from SM/CTS or his authorized officials, BHEL reserves
the right to have the work done by any means at the Contractor's risk and expenses
provided always that in the event of the cost of the work so done (as certified by SM/CTS
which is final and conclusive) being less than the contract cost, the advantage shall accrue
to the BHEL and if the cost exceeds the money due to Contractor under the contract, the
Contractor shall either pay the excess amount ordered by SM/CTS or the same shall be
recovered from the Contractor by other means.

18.CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR
SUB-LETTING OF CONTRACT: -

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall
accrue thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order for administration of his estate, made against
him or shall take any proceedings for liquidation or composition under any
bankruptcy Act or assignment of his effects of composition or arrangement for the
benefit of his creditors or purport to do so, or if any application made under any
Bankruptcy Act for the time being in force for the sequestration of his estate or if a
trust deed be granted by him on behalf of his creditors

OR
b) being a Company, shall pass a resolution or the Court shall make an order for the
liquidation of its affairs, or a receiver or Manager on-behalf of the debenture holders
shall be appointed or circumstances shall arise which entitle the Court or debenture
holders to appoint a receiver or Manager,

OR

c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of
the work without the prior written approval of the BHEL.
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d) Whenever BHEL exercise the authority to cancel the contract under this conditions,
BHEL may have the work done by any means at the Contractor's risks and expenses
provided always that in the event of the cost of the work so done (as certified by
SM/CTS which is final and conclusive) being less than the contract cost, the
advantage shall accrue to the BHEL and if the cost exceeds the money due to
Contractor under the contract, the Contractor shall either pay the excess amount
ordered by SM/CTS or the same shall be recovered from the Contractor by other
means.

(dregsom

e) In case BHEL carries-out the work under the provisions of this condition the cost to
be taken into account in determining the excess cost to be charged to the Contractor
under this condition shall consist of the cost of the materials, hire charges of tools
and plants and/or labour provided by the BHEL with an addition of such percentage
to cover superintendence and establishment charges as may be decided by the
SM/CTS whose decision shall be final and conclusive.

19. CANCELLATION OF CONTRACT IN PART OF FULL FOR CONTRACTOR'S DEFAULT:
If the Contractor:

a) makes default in carrying out the work as directed and continues in that state after a
reasonable notice from SM/CTS or his authorized representative;

b) fails to comply with any of the Terms and Conditions of the contract or after
reasonable notice in writing with orders properly issued thereunder;

c) BHEL, may without prejudice to any other right or remedy which shall have accrued
or shall accrue thereafter to BHEL CANCEL the contract as whole or in part thereof
or only such work order or items of work in default from the contract. Whenever
BHEL exercise the authority to cancel the contract as whole or part under this
condition BHEL may complete the work at the contractor's risk and cost (as certified
by DGM/Stores which is final and conclusive) being less than the contract cost, the
advantage shall accrue to the BHEL. If the cost exceeds the moneys due to the
Contractor under this contract the Contractor shall either pay the excess amount
ordered by SM/CTS or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the
provisions of the conditions the cost to be taken into account in determining the
excess cost to be charged to the Contractor under this condition shall consist of the
cost of the materials, hire charges of tools and plant and/or labour provided by the
BHEL with an addition of such percentage to cover the superintendence and
establishment charges as may be decided by the SM/CTS whose decision shall be
final and conclusive.
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20. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR: -
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Without prejudice to any of the rights or remedies under this contract, if the Contractor
dies, or if the firm is dissolved or the company is liquidated BHEL shall have the option
of terminating the contract without compensation to the Contractor.

21.SPECIAL POWER TO TERMINATION:- If at any time after the award of contract, BHEL
shall for any reason whatsoever not require whole or any part of the work to be carried
out the SM/CTS shall give notice in writing of the fact to the Contractor who shall have
no claim to any payment of compensation or otherwise howsoever on account of any
profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

“If any employee / labourer working in the contract is found involved in corruption
activities, the contract will be terminated and the contractor will be banned for
applying for any future contract for 3 years.”

22.SUBMISSION OF BILLS BY CONTRACTOR: - The Contractor at the end of each month
shall submit a bill in triplicate detailing the various items of work done during the
month supported by the requisitions issued from time to time. The Contractor shall,
once in every month, submit to the SM/CTS separately details of his claims for the work
done by him up to and including the previous month which are not covered by his
contract agreement in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extraitems / new items of work.

c) Items in-respect of which rates have not been settled. He should in addition furnish
a clear certificate to the effect that the claims submitted by him as aforesaid cover
all his claims and that no further claims shall be raised by him in respect of the work
done up to and including the period under report.

23.PAYMENT OF BILLS: - All payments to be made to the Contractor, under this contract
shall be by "CHEQUE" crossed "A/C PAYEE ONLY" OR by NEFT / RTGS payment within
a reasonable time after the certification of bills by SM/CTS.

24. RECOVERY FROM CONTRACTOR: - Whenever under the contract, any sum of money,
shall be recoverable from or payable by the Contractors, the same may be deducted
from or any sum then due or which at any time thereafter may become due to
Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.
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25.POST TECHNICAL AUDIT OF WORK AND BILLS:- BHEL reserves the right to carry out
the post-payment Audit and technical examination of the work and final bill including
all supporting vouchers, abstracts etc., and enforce recovery of any sum becoming due
as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.
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26.REFUND OF SECURITY DEPOSIT:- The Security Deposit mentioned in condition 10
above may be refunded to the Contractor after a period of one month on termination or
expiry of the contract provided always that the Contractor shall first have been paid the
last and final bill and have rendered a "NO DEMAND CERTIFICATE".

27.FORCE MEJEURE CLAUSE:- If, at any time during the continuance of this Contract the
performance in whole or in part by either party of any obligations under this Contract
shall be prevented or delayed by reason of any War, Hostile acts of the public enemy
Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone, Hurricane, Earth
Quake etc.) then provided notice of happening of any such event is given by either party
to other within 7 days from the date of occurrence therefor neither party shall by
reason of such event be entitled to terminate this Contract nor shall either party have
any claim for damages against the other in respect of such non-performance and delay
in performance under the contract shall be resumed as soon as practicable after such
event has come to an end or ceased to exist. If the performance in whole or part of any
obligation under this Contract is prevented or delayed by reason of any such event,
claims for extension of time shall be granted for periods considered reasonable by the
SM/CTS subject to prompt notification by the contractor.

28. ARBITRATION:- All disputes between the parties to the contract, arising out-of or
relating to the contract, other than those for which the decision of the SM/CTS or
Accepting Officer or any other person is by the contract expressed to be final and
conclusive shall after written notice by either party to the contract to the other party be
referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head of
BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the
completion, alleged completion or abandonment of the work or the determination of the
contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place

or places as may be fixed by the Arbitrator in his sole discretion. The award of the
Arbitrator shall be final, conclusive and binding on both parties to the contract.
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SIGNING OF CONTRACT:- Each contract document shall be signed by the Contractor
with his usual signature. Contract by partnership of Hindu Joint Family firm, may be
signed in the FIRM'S name by one of the Partners or the Karta or Manager as the case
may be or by any other duly authorized representative followed by the name and
designation of the persons so signing. Contracts by a Company shall be signed with the
name of the Company by a person authorized in this behalf and a power of attorney or
other satisfactory proof showing that the persons signing the Contract documents on
behalf of the Company is duly authorized to do so, shall accompany the contract.
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All statutory requirements under Minimum Wages Act,1948, Factories Act 1948,
Workmen Compensation Act 1923,Employees Provident Fund and Miscellaneous
Provisions Act, 1952,Payment of Gratuity Act 1972, Employee State Insurance Act
1948, Contract Labour (R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act,
Goods and Services Tax Act and all other applicable Acts shall be complied with by the
Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications
in relation to employment of his employees issued from time to time by the concerned
authorities.

Contractor shall indemnify BHEL against all claims and losses under various Labour
Laws, statutes or any civil or criminal law in connection with employees deployed by
him.

Contractor wherever applicable shall maintain proper records prescribed by the
concerned statutory authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and
provide a copy of the same to BHEL.

kskskokskokskkk
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CHAPTER - IX

ANNEXURE IV: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE
DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary
for executing this contract. The following safety measures should be strictly adhered to
during execution of works at sites.

1.

10.

11.

12.

13.

14.

Whenever people work at height more than six feet, platform shall be provided or the
workers shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till
a written clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without
obtaining necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details
given in the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to
the workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.
Providing goggles and welding screens.

Providing acid and alkali - proof rubber gloves for handling acid and alkali and
chemical which are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and
periodically checked.
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15. Inflammable materials shall not be stored near places where the sparks are likely to
ocCur.
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16. The gas cylinders must be always handled on trolleys or kept tied down when not in
use. They should never be rolled as Roller for conveying.

17. Cylinders should not be used without Regulators

18.If the contractor's workmen are found to be violating the safety precautions, punitive
action will be taken by withholding a sum of Rs.500/- to Rs.1000/- from the
contractor’s bill for each violation.

19. The working area shall be kept clean and free from all obstructions.

20. Ensuring proper lashing of the components while being transported in vehicles.

21. The vehicles must have side supports or have body to support the materials conveyed.

22. The materials should not to be allowed to extend or overflow the sides of the vehicles.

23. Materials should not be allowed to overhang from the rear edge of the body of the
vehicle.

24. Driver of the vehicle must possess valid license.

25. Vehicle must not be overloaded beyond the prescribed limits.

26. Red flags and lights for parts projecting from the body of vehicle must be provided.

27.The speed restrictions within the factory premises must be strictly adhered to.

28. The contractor should maintain a register regarding the driver license particulars.

29.The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY
covered for all his/her workmen. A copy of the policy has to be submitted before
commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.

31. These safety measures shall be deemed to form an integral part of the Work Order/
Agreement.
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All Contractors including their sub-contractors, agents and labour engaged on the work are
required to scrupulously adhere to the safety regulations, safety precautions and
measurers. Any violation thereof will invite punitive action being taken against them. Also
contractors with frequent violations of safety regulations will not be entrusted with further
work in this organization.
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Contractor shall provide thick hat, safety glass with side shield, full face shield, ear
plug set, face mask, nose mask, protective & chemical resistant gloves, safety shoe,
gum boots, safety belt, rain coat, chemical resistant protective clothing to the
workers within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to
the authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that
would be taken by the contractor to ensure safety of men, equipment, material and
environment during execution of work. The plan shall take care to satisfy all requirements
specified hereunder. The contractor shall submit safety plan along with his offer. During
negotiations before placing of work order and during execution of the contract, BHEL shall
have right to review and suggest modification in the safety plan. The contractor shall abide
by BHEL'’s decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human
lives, injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following
personal protective equipment as found necessary and as directed by the authorized BHEL
officials:-

(i) Safety helmets conforming to IS-2925: 1984.

(ii) Safety Belts conforming to IS-3521:1983

(iii) Safety Shoes conforming to IS-1989:1978.

(iv) Eye and Face protection devices conforming to I1S-8520:1977. And 1S-8940:1978.

(v) Hand and body protection devices conforming to

1. 1S-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles,
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested and certificate of fitness obtained, before putting them
to use and from time to time as instructed by authorized BHEL official who shall have the
right to ban the use of any item.
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5. All the electrical equipment, connections and wiring for constructions, power, its
Distribution and use shall conform to the requirement of Indian Electricity Act and Rules.
Only electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out the all types of electrical works. All electrical appliances including
portable electric tools used by the contractor shall have safe plugging system to source of
power and be appropriately earthed.

6. The contractor shall not use any hand - lamp energized by electric power with supply
voltage of more than 24 Volts. For work in confined spaces, lighting shall be arranged with
power source of not more than 24 Volts.
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7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire
Safety at Construction sites” issued by the safety department of BHEL and as per the
directions of the authorized BHEL official. A copy of the above referred “Code for Fire
Safety at Construction sites” shall be made available by BHEL to the contractor for
reference, on demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provisions and / or
storage in accordance with the rules and regulations laid down in the relevant government
acts, such as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief
Controller of Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at
the site shall also be taken by the contractor in all such matters.

9. The contractor shall arrange at his cost (wherever not specified), appropriate
illumination at all work spots for safe working when natural daylight may not be adequate
for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local,
state or central and BHEL instructions, that may endanger safety of men, equipment,
material and environment in his scope of work or another contractor’s or agency’s. Cost of
damages if any, to life and property arising out of such violation of statutory regulations
and BHEL instructions, shall be borne by the contractor.

11.In case of fatal or disabling injury/accident to any person at construction / work sites
due to lapses by the contractor, the victim and/or his/her dependents shall be
compensated by the contractor as per statutory requirements. However, if considered
necessary, BHEL have the right to impose appropriate financial penalty on the contractor
and recover the same from payments due to the contractor for suitably compensating the
victim and/or his/her dependents. Before imposing any such penalty, appropriate enquiry
shall be held by BHEL giving opportunity to the contractor to present his case.
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12.In case of any damage to property due to lapses by the contractor, BHEL shall have the
right to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.
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13.In case of any delay in the completion of a job due to mishaps attributable to lapses by
the contractor, BHEL shall have the right to recover cost of such delay from payments due
to the contractor, after notifying the contractor suitably and giving him opportunity to
present his case.

14.1If the contractor fails to improve the standards of safety in its operation, to the
satisfaction of BHEL, after being given a reasonable opportunity to do so and / or / if the
contractor fails to take appropriate safety precautions or to provide necessary safety
devices and equipment or to carry out instructions regarding safety issued by the
authorized BHEL official, BHEL shall have the right to take corrective steps at the risk and
cost of the contractor, after giving a notice of not less than seven days, indicating the steps
that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage,
dangerous occurrence to the authorized BHEL official immediately after such occurrence,
but in any case not later than twelve hours of the occurrence. Such reports shall be
furnished in the manner prescribed by the contractor to the authorized BHEL official from
time to time as prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible
office to supervise implementation of all safety measures and liaison with his counterpart
of BHEL.

17.1f the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,
issue of an appropriate certificate to recognize the safety performance of the contractor
may be considered by BHEL after completion of the job.
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Annexure -V
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS
BY THE CONTRACTORS FOR BHEL

CLAUSE: 22 OF BHEL GCC - LABOUR

1. The contractor shall employ labour in sufficient numbers either directly or through sub-
contractors to maintain the required date of progress and of quality to ensure
workmanship to the degree specified in the contract and to the satisfaction of the
Engineer - in - charge.

2. The Contractor shall pay to labour employed by him, either directly or through sub-
contractors, wages not less than fair wages, as defined in the Contractor’s Labour
Regulations.

3. The Contractor shall in respect of labour employed by him, either directly or through
sub-contractors, complies with or cause to be complied with contractor’s labour
Regulations in regard to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and
obtain a code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution
towards PF as per Provident Fund Rules and Regulations, in respect of all labour
employed by him for the execution of the contract. The Contractor shall apply to the PF
Authorities, get himself registered and obtain a code number from them. He shall pay
the remittances towards PF under his code number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as
defined in the Contractor’s Labour Regulations, have the power to deduct from the
moneys due to the contractor any sum required or estimated to be required, for making
good the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of workers, non-payment of wages or of
deductions made a from his or their wages which are not justified by the terms of the
Contract of non-observance of the said Contractor’s Labour Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for
observance of the Regulations aforesaid without prejudice to his right to claim
indemnity from his sub-contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of

the aforesaid contractor’s Labour Regulations, as amended from time to time or
furnishing any information or submitting or filling any form / Register / Slip under the
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provisions of these Regulations which is materially incorrect, then, on the report of the
Inspecting Officers as defined in the Contractors Labour Regulations, the Contractor
shall without prejudice to any other liability pay to BHEL a sum not exceeding Rs.50/-
as liquidated damages for every default, breach, or furnishing, making, submitting,
filling materially incorrect statements as may be fixed by the Engineer-in-charge and in
the event of the contractor’s default continuing in this respect, the liquidated damages
may be enhanced to Rs.50/- per day for each day of default subject to a maximum
percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance
of any Labour Regulations and / or reimburse the expenses incurred by BHEL in this
regard.

9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the
Contractor and credit the same to the welfare fund constituted under Regulations. The

decisions of the Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

11. The contractor shall in respect of labour employed by him either directly or through
sub-contractors, comply with or cause to be complied with the following statutory

provisions and rules and in regard to all matters provided therein.

(a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu
Rules.

(b) The minimum wages Act1948 and the related Tamilnadu Rules.

(c) The payment of wages act 1936 and the related Tamilnadu Rules.

(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(g) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947, and any other law, or modifications to the above or
to the rules made thereunder from time to time.

And any other law or modifications to the above or there to the Rules made thereunder
from time to time.
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12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before
taking up the work awarded to him/her by giving the following information and getting a
code number:

(a) The name of the contractor.

(b) Nature of contract work.

(c) Period of work.

(d) Number of maximum labour employed by him on any one day.

(e) License No. and date (applicable in case of contractors employing 20 or more
worker)

(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain
their own PF code)

This information is called for the purpose of informing the inspector of Factories wherever
they call for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the
authorities (The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour
as the case may be). This license shall be amended and/or renewed wherever there is
an increase in the workmen employed by him/her or in the event of contract being
extended or renewed. The contractor shall inform the license number to the BHEL
management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations as
principal employer and/or occupier of the factory and shall render all necessary
assistance for the same.

15. The contractor shall get the contract labourers engaged by him/her insured under
workmen’s compensation policy from General Insurance Corporation of India.

16. The contractor shall ensure that all his workmen are covered under the Employees
State Insurance Act and produce the registration number/enrolment number to the

welfare section before executing the contract.

17.The contractor shall also ensure that all his/her workmen are covered under
Employees Provident Fund and Misc. Provisions Act 1952.
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18. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State

Minimum Wages as applicable under law from time to time (Normally the
revision will be with effect from 1st April of every year) for the employment in
General Engineering & Fabrication Industry. In addition the contractor has to pay
BHEL Adhoc payment of Rs.3200/- per month for USW, Rs.2700/- per month for
SSW and Rs.4100/- per month for Skilled etc., to the workers deployed in the
work.
Also the labourers shall be paid a minimum bonus which shall be 8.33% as per
the payment of Bonus Act 1965 for the Payment of minimum. The Contractor
shall have to remit EPF & ESI contributions at the rates applicable under law to
the authorities concerned for the total wages paid (i.e.) Payment of minimum
wages as mentioned above.

19. The Contractor shall fix wage periods in respect of which wages shall be payable. No
wage period shall exceed one month.

20. The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10t day of the following month

21. All Payment of wages shall be made on working days at the work site and during the
working time and on date notified in advance. In case the work is completed before the
expiry of the wage period final payment shall be made within 48 hours of the last
working day.

22.Where the employment of worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the
day on which his employment is terminated.

23. Wages due to every worker shall be paid to him direct or to the person authorized him
in this behalf. All wages shall be paid in current coin or in both.

24.The Contractor shall ensure the disbursement of wages in the presence of authorized
representative of BHEL Management

25. The above payment shall be verified by the authorized office / representative of BHEL
with the following certificate of the payment sheet “Certified that the amount shown in

Column No........... has been paid to the workmen concerned in the presence on ..........

26. A certificate of payment shall be furnished in duplicate by the Contractor to the
Engineer in charge each month in Form , A" enclosed.
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27.A notice showing the wage period and the place and time of disbursement of wages
shall be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.
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28. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date
of payment of wages, names and addresses of the Inspector having jurisdiction, the date
of unpaid wages shall be displayed in Tamil and English in conspicuous places at the
establishment and work at work site by the Contractor. The Contractor shall inform the
BHEL Management every month the details of contract labour engaged for contract in
this following form:

Serial Number.
Location.

Period of work.

No. of days worked.

No. of man worked.
Wages paid to workers.

o o0 o

The above statement shall be furnished to BHEL Management at the end of every month.
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

29. The following documents / formats under Contract Labour (Regulation & Abolition) Act
1970 and Tamil Nadu Rules thereunder shall be maintained by each contractor.

Register of persons employed by the Contractor.

Employment Card.

Service Certificate.

Muster Roll, Wage Register, Deduction Register, wage slip, Overtime Register,
register of Fines, Register of Advances etc.,

a0 o

30. The Contractor shall display the abstract of the Contract Labour (Regulation &
Abolition) Act and the Rules thereunder both in English and Tamil.

31. Half yearly Return shall by the Contractor in duplicate to the Licensing Officer.

32.The Contractor shall submit the returns required under the Contract Labour
(Regulation * Abolition) Act 1970 periodically to BHEL Management.

33.The Contractor shall without fail give up to date information in writing to the
attendance of the workers employed by him.

34. The Contractor shall ensure that his workers keep and produce their Employment Card
when coming to duty and take them back when leaving duty.
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35. All the above registers and records shall be preserved in original for a period of three
years. All the registers, records and notice maintained under the Act and rules shall be
produced on demand by Inspector or any authority under the Act.

(dregsom

WORKING HOURS AND WORKING CONDITIONS

36. No worker shall be required or allowed to work on Sunday unless he has or will have a
holiday on anyone of the three days before or after the said say.

37.The Contractor shall inform BHEL Management in the prescribed form details of the
contract workers scheduled to work on Sunday, the way of rest and also indicate the
substituted holiday in lieu thereof. This shall be intimated two days in advance before
his workmen and booked for work Sunday.

38. The contract labour working for more than nine hours in any day or for more than 48
hours in any week shall be paid wages at the rate of twice the ordinary rate of twice the
ordinary rate of wages in accordance with the provisions of Sections 59 of the Factories
Act 1948.

39. The Contractor shall provide all safety devices and personal protective equipment to his
workmen at his own cost and shall ensure that his workmen wear / use such devices or
equipment provided to them while doing the work and there should not be any
relaxation on this.

40. The Contractor shall give four paid National Holidays to his workers, viz., 26th January,
1st May 15th August and 2nd October.

41. The Contractor shall ensure that his workmen vacate the premises after the shift is
over.

42.The contractor shall give leave with wages to his/her workmen who have worked for a
period of 240 days or more in the factory premises during a calendar year. This leave
shall be allowed during the subsequent calendar year at the rate of one day for every 20
days or work performed by the worker during the previous calendar year. The worker
whose service commences on a day other than the first of January shall be entitled to
leave with wages at the above rate (one day for every 20 days or work) only if he had
worked for a minimum of 2/3 of the total number of days in the reminder of the
calendar year. This leave will be admissible only during the subsequent calendar year.

43.No woman worker shall be required or allowed to work in the Factory except between
the hours of 6.00 A.M. and 7.00 P.M.

44. The Contractor shall comply with the provisions relating to Welfare and Health facilities
as provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the
Tamil Nadu Contract Labour Rules 1975.
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NOTICE OF ACCIDENTS

45.

46.

Notwithstanding anything contrary to this, in the event of accident the contractor shall
be required to fill injury report and submit the Engineer in chare immediately and
ensure the compliances of ESI / workmen’s compensation Act, Factories Act and Rules
made there under. He shall also maintain a register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen'’s
Compensation policy from general should be for the entire period of Contract. The
Contract shall comply with the provisions of the Workmen’s Compensation Act 1923.
(This should be read in conjunction with the provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

47.

48.

49.

50.

51.

The contractor shall ensure that all his workmen are covered under the Employee’s
State Insurance Act and producer to BHEL such Registration Number / Enrolment
Number before executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s
contributions as well as employee’s contribution pursuance of the above scheme as
time. The Contribution payable presently is 1.75% wages to be recovered from his
workmen and 4.75% of wages to be contributed by the Contractor. Contributions
recovered from employee and contribution made by the contractor may be rounded to
the higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the
above contribution rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF &
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL Management
the registration / enrolment number before awarding of contract work. As per the
existing provisions every worker shall be entitled and required to become a member of
the fund. The employee’s contribution payable at present is 12% of wages which will be
recovered by the contractor from the wages of his workmen and the contractor should
pay equal contribution. The contractor is also liable to pay any administrative charges
in this behalf that may be decided from time to time. It will be the responsibility of the
contractor to ensure such contribution payable in respect of workmen employed
through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable
under the scheme from time to time.
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52.The Contractor shall with seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees engaged
by him or through him and shall also furnish to BHEL such information as Principal
Employer is required to furnish under the provisions of the ESI Act and PF as well as the
schemes made thereunder to the authorities concerned.
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53. Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above Act, the sum shall be deducted from any sum that may be
due or which at any time thereafter may become due to the Contractor under this
contract or under any other contract or from his security deposit, the contractor shall
immediately thereafter such further sums as may be required to replenish the shortage
caused by such recoveries in amount of security deposit.

54. The Contractor shall abide by all the labour and other laws applicable to contract labour
/ worker under this contract and shall at all times keep BHEL indemnified against all
loses, claims, prosecutions under any law.

55. In case of non-compliance of any of the provisions of the Acts and in case BHEL having
complied with the same BHEL will be entitled to recover the same from the contractor /

sub-contractor.

56. Non-exercise of any of the powers of rights available to BHEL hereunder to under any
law shall not in any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form “A” - Payment Certificate.

2) Form IV - Application for License.

3) Form XIII - Register of Workmen employed by contractor.
4) Form XIV - Employment Card.

5) Form XV - Service Certificate.

6) Form XVI - Muster Roll.
7) Form XVII - Register of wages.
8) Form XIX - Wage up.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model
Rules for Labour Welfare as appended to these conditions or rules framed by Government
from time to time, for the protection of health and for making sanitary arrangements for
workers employed directly or indirectly on the works. In case the Contractor fails to make
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover
the cost there from the contractor.
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CHAPTER - XI
Annexure - VI: HR Annexure

PF = 12% (Employer) + 12% (Employee)

PF to be remitted in contractor’s own code

ESI = 4.75% (Employer) + 1.75% (Employee)

If ESI is not available in that area, then take insurance
Contract License as per CL Act

Issue of employment card to contract labours

Issue of one month notice before termination of contract

Minimum wages as per current stipulation.

© © N o 1ok W e

Payment of wages - within stipulated time.

In addition, other statutory requirements under various applicable labour laws to be

ensured.
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CHAPTER - XII

LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only
approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration at the discretion of the competent authority. The work under each
item as executed shall be measured and priced at the corresponding rate quoted by the
contractor in the bill of quantities attached hereto.

Total amount of Period of
SL.No. Description of work/supply work / supply (in .
, Completion
figures and words)
1 STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP As per One Y
FOR THE YEAR 2018-19. Annexure - A ne Year
ANNEXURE - A

NAME OF WORK:

YEAR 2018-19.

STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE

RATE
(both in
APPROXIMATE | DESCRIPTION :
SL.NO QUANTITY OF WORK SPECIFICATION Flil;ll;ies UNIT | AMOUNT
words)

Refer Tender Document Part-II (Price Bid - BOQ)
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GOODS AND SERVICES TAX (GST)
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Registration & GST Rate

1. Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN
No. (copy of PAN to be enclosed).

2. Tender will be considered/ accepted, if & only if the vendor has a valid GST
Registration No.

3. Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in
%.

4. Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/
Union Territory tax based on the Inter / Intra state movement Supply of goods and

provision services or both.

Invoicing & Payment

5. The Tax Invoice for supply of Goods & Services should be raised as per the provision
of GST Act & Rules and must compulsorily mention the following: -

BHEL-RANIPET GSTIN: 33AAACB4146P27ZL

HSN Code or Service Accounting Code for supply of goods or services.
Name & address of supplier

GSTIN of Supplier

Consecutive Serial Number & date of issue

Description of goods or services

Total value of supply

Taxable value of supply

Tax Rate - Central Tax & State Tax or Integrated Tax, Cess
Amount of Tax charged

Place of supply

. Address of delivery if different from place of supply

m. Signature of authorized signatory

—ERT O ER e AN o

6. Reimbursement of GST to the vendor is contingent upon complying with the
following condition by the service provider: -
i.  Uploading the onward GST Return (GSTR-1) in GSTN Network portal within
the statutory time period.
ii.  Discharging the GST tax liability to the Government.
iii. ~ Submission of Tax Invoice to BHEL.
iv.  Submission of proof of payment of GST to BHEL.
v.  Availment of Input Tax Credit by BHEL.
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Input Tax Credit
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7. In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods
and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for
availing such ITC, or any other reason not attributable to BHEL, GST amount shall be
recoverable from Vendor along with interest & penalty levied/ leviable.

8. In case vendor delays declaring such invoice in his return and GST credit availed by
BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL
towards such ITC reversal as per GST law shall be recoverable from
vendor/contractor along with interest & penalty levied/ leviable on BHEL.

9. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case
of any incomplete work/service, then BHEL will not be able to avail the tax credit
and will notify the supplier of the same. Supplier has to rectify the data discrepancy
in the GSTN portal or issue credit note (details to be uploaded in GSTN portal).

10. For any such delay in availing of tax credit for reasons attributable to vendor (as
mentioned above), interest as per the GST Act & Rules, along with penalty, if any will
be deducted for the delayed period i.e. from the month of receipt till the month tax
credit is availed, from the running bills.

Penalty for Non-compliance of GST Act

11. Penalty amount so determined along with GST if applicable thereon shall be
recovered from the contractor.

Other Provision

12. Any reduction in rate of Tax on any supply of goods or services or the benefit of
input tax credit shall be passed on to the recipient by way of commensurate
reduction in prices.

13. The agency should quote the applicable taxes and duties in the technical bid (part-
A) as well as in price bid (Part-B).

14. All the terms & conditions of the contract with respect to Taxes & Duties are subject
to the new taxation laws introduced from time to time (e.g., GST). The terms &
conditions will be modified in accordance with the provisions of new laws (e.g.,
GST).

15. The Prices quoted above must be inclusive of all taxes and duties and exclusive of

GST, which will be payable extra as per applicable rules and subject to Submission of
documentary evidence.
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GST Quote:

Price Bid: STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR
2018-19.

The Bidder shall not include Goods and Services Tax (GST) in their quoted rates; but
the bidder has to separately indicate the GST rate, amount and workings thereof in the
Price bid schedule included in the bid documents.

If GST amount is not indicated separately in the price bid schedule included in the
Bid documents, it will be presumed that the quoted rate is inclusive of applicable GST and
bids will be evaluated accordingly.
1. The bidder has to quote GST rate extra as applicable in the tabulation given in the Price
Bid.
2. The quoted rate for the work shall be inclusive of all taxes other than GST.
3. In case of reverse charge applicability, BHEL will not reimburse to the bidder the
reverse charge of GST paid by BHEL.

Bidders are requested to fill the full GST for the quoted rate as applicable for this tender in
the following tabulation.

Applicable GST % Applicable GST
SINo | GST Service (Fill the applicable Amount Remarks

Account | GST % as quoted by (Amount not to be

Code you in the Price Bid) | filled in this technical
(SAQ) bid)
- Tick Quoted / Not
Quoted only

1 CGST Quoted / Not Quoted
2 SGST Quoted / Not Quoted
3 IGST Quoted / Not Quoted
4 UTGST Quoted / Not Quoted
5 CESS Quoted / Not Quoted

Any statutory variation in GST rate during contract period shall be reimbursed by the
Company based on claim by the Agency along with valid documentary evidence.

skkskkok
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SPECIAL CONDITIONS OF CONTRACT

10.

11.

12.

13.

Contract supervisor shall be responsible for all official correspondences with BHEL.
The contractor should maintain all monitoring records as listed in Chapter - VIII.

The contractor shall ensure payment of Minimum wages, Bonus to the workmen
employed by him at the rate at which shall not less than the minimum wage applicable
under Law from time to time.

PF & ESI Act should cover the workmen as applicable and payment will be made only on
verification of the documents for the remittance of ESI and PF for the personnel
engaged in the work.

The contractor should submit the list and quantity of consumables and spares used
every month for the verification by BHEL.

The workers should be provided with personal protective equipment’s such as Gloves,
Goggles, safety shoes, Gum boots, face masks, waste cloths, soaps, etc by the Contractor
within the quoted rates.

The contractor should follow all procedures pertaining to safety and EMS in day to day
running of the plant.

The contractor should keep a First Aid Box with list of Aids and should be refilled as and
when required.

During this period the contractor should take whole responsibility of the working
site. Any deviation from the performance requirement of quality as per norms,
the contractor shall immediately take steps to rectify the deficiency without any
extra cost to the Authority.

The quoted rate will be applied to the individual items uniformly.

The quoted rate shall include PF & ESI remittance.

[tems of work other than those mentioned in bill quantities will have to be carried out
at the rates to be fixed by this organization.

Safety precautions should be taken while doing the work. You will have to follow all
safety requirements to carry out the work in BHEL premises.
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17.

18.

19.

20.

21.

22.

23.

Bharat Heavy Electricals Limited
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The Tenderer shall have been registered under Excise, Sales Tax, VAT, GST, regulations
if applicable and provide a copy of such registration to BHEL as per of the tender
document. In case of fresh registration / amendment heron, the same shall be carried
out before start the work. PAN No. shall be submitted as per part of the tender
document. (Copy to be enclosed).
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GST shall be paid by the service provider namely the Tenderer.

Required Tax Invoice as per the existing provisions to be issued in required parties
signed by the Competent/Authorized Official of the contractor to the BHEL.

If due to deficiency in the document submitted. BHEL could not avail CENVAT, VAT
CREDIT; the credit amount will be recovered from the amount due to the Tenderer.

If the payments of statutory dues are not made in accordance with the applicable
provisions of the relevant act within the time specified and penalty, interest etc
paid/payable by the contractor, the same shall not be reimbursement by BHEL and the
entire implication is only to be borne by the contractor. The Tenderer shall clearly
indicate the rates of applicable taxes and duties for the work to be executed.

The Tenderer shall indicate all exceptions on account of thresholds limits or special
notification under any stature. Any modification thereon shall also be intimated
immediately on changes.

The quote submitted shall include all taxes and duties of whatsoever in nature
but exclusive of GST which shall be quoted separately if applicable. The existing

rate of GST shall be quoted clearly. If reduced rates are applicable on account of
material, labour if any the same shall be indicated clearly. After tender opening addition
of any tax & duty is not admissible. You will have to remit the GST and claim
reimbursement from BHEL on production of necessary documents, if for any reasons,
Tenderer has to pay penalty, and interest on GST, the Tenderer has to bear such
additional payment. The BHEL will pay GST at ACTUAL.

If any composition scheme is to be availed by the tenderer, the all relevant terms and
conditions shall be indicated clearly in the offer. The required compliance under
relevant status shall be carried out.

Any statutory variation will be to the account of BHEL, but if the variation is effective
during the delayed/extended period of execution for reasons attributable to the vendor,

the same shall be borne by the vendor only.

All material shall confirm to the latest “IS” Specifications.
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24. Once the work is completed the contractor should remove all the unwanted materials
from the site time to time and it should be disposed off as per the instructions of
Engineer-in-Charge without any further delay.
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25.All works shall be carried out as per slandered specification and instructions of
Engineer-in-charge.

26. All materials, Color, Shade brand Etc., shall be got approved from the Engineer-in-
Charge before the start of the work and shall confirm to the latest ISI Specifications.

27.The contractor has to follow all statutory requirements like PF, ESI etc., throughout the
contract period.

28. The General Conditions of Contract (GCC) in force shall apply to this contract.

29.The Contractor is required to engage a Diploma Holder Engineer / BE., in Electrical
throughout the contract period as per GCC.

30. Time is essence of the contract. Any delay beyond the delivery date will be subjected to
LD.

31. “Tenderers are requested to visit the site and verify themselves about the actual site
conditions to know about the site facilities, distances and assess the site condition
before quoting for the job. No compensation for not acquainting themselves with the
actual site conditions will be entertained at the later stage”.

32. The schedule rate indicated in the BOQ should remain intact.

33. Whatever Painting mentioned in the rate schedule all paints mentioned shall be
supplied by the contractor.

34. The Bharat Heavy Electricals Limited, reserves the right to reject any or all the tenders
received or accept any tender or part thereof without assigning any reason there for. In
case of Acceptance of a part of tender, time for completion may also be reduced to the
extent consider appropriate by the accepting authority.

35. Percentage Rate shall be quoted in figures as well as in words for the work which will
apply to all the items shown in the attached schedule (Price Bid). These rates shall be
for the finished work at site.

36. Percentage Rate should be quoted. In case of any difference in the rates quoted in
figures and in words, words will be taken as the tendered rate.
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37.Rates quoted SHALL INCLUDE ALL royalties, terminal taxes, octrai, duties, central and
provincial excise tax, Sales tax / VAT and other taxes levied under the State or Central
Government Rules excluding applicable GST for this work.
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38. The Bidder shall not include GST in their quoted rates; but the bidder has to separately
indicate the GST amount and workings thereof in the Price bid format.

39.Bidders have to quote full GST payable in the Price format included in the Bid-
document. The same shall be considered for evaluation.

40.The quoted rates shall also include expenditures towards complying statutory
payments like Provident fund, ESI payments, bonus etc., for the labourer & staff
deployed in the work.

41.The contractor will have to submit the GST Registration certificate to BHEL and claim
the GST from BHEL by submitting Tax invoice as per Rules & Regulations of GST and the
documentary evidence will have to be submitted along with the next bill. If for any
reason, the contractor has to pay penalty, interest on GST, the contractor has to bear
such additional payment. BHEL will pay only the GST at actual.

The Bharat Heavy Electricals Limited will not entertain any claim in this regard.

42.1f the bidder finds discrepancies or omissions in the tender documents or should be in
doubt as to their meaning, he should at once address the authority inviting the tender
for clarification. Every endeavor is made to avoid any error which can materially affect
the basis of the tender but the successful Bidder shall take up on himself to provide for
the risk of any error which may be subsequently discovered and shall make no
subsequent claim on account thereof.

43.Quantities shown in the attached schedules are only approximate and liable to change
without entitling the contractor for any compensation.

44.Should a Bidder or a contractor has a relative or in the case of a firm or company of
contractors any of its shareholders or shareholder’s relative, employed in Bharat Heavy
Electricals Limited, the authority inviting tenders shall be informed of this fact at the
time of submission of the tender failing which tender may be disqualified or if such fact
subsequently come to light, the contract may be rescinded.

45.1f the Bidder expires after submission of his tender, the Bharat Heavy Electricals
Limited may be at the discretion of cancel such tender.
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46.1f a partner of a firm expires after submission of the tender or after the acceptance of
the tender, Bharat Heavy Electricals Limited may cancel such tender at the discretion
unless the firm retains his character.
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47.The Bharat Heavy Electricals Limited will not bound by any Power of Attorney granted
by the Bidder or changes in the composition of the firm made subsequent to the
execution of the contract. They may, however, recognize such power of attorney and
changes after obtaining proper legal advice, the cost of which will be chargeable to the
contract concerned.

48. The contractor deliberately, gives wrong information in his tender or creates conditions
favorable for the acceptance of his tender; Bharat Heavy Electricals Limited reserves
the right to reject the tender at any stage.

49. Words imparting the singular number shall also deem to include the plural number and
vice versa where the context so requires.

50. The expenses for completing and stamping the agreement shall be to the contractor's
account.

51. The General and Special Conditions of Contract are complimentary to each other and
where they are in conflict, the Special Conditions shall prevail. In regard to matters not
covered by the General or Special Conditions of Contract, those contained in the
specifications approved by Bharat Heavy Electricals Limited shall apply.

52.Bidders shall not increase their quoted rates incase Bharat Heavy Electricals Limited
negotiated for reduction of rates, such negotiations shall not amount to cancellation or
withdrawal of the original offer and the rates originally quoted shall be binding on the
Bidders for a period of Six months from the date of opening of tender.

53. Canvassing in any form in connection with the tender is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for
rejection.

54. All contractors will have to produce Income Tax clearance certificate from the Income
Tax authorities concerned along with their tenders. Those contractors whose income
is not taxable will be required to give an affidavit of their income on the prescribed
form.

55. The “GENERAL CONDITIONS OF CONTRACT and INSTRUCTIONS TO BIDDERS" shall be
deemed to form an integral part of contract for the work to be entered into.
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The contractor should possess necessary licenses under contract labour act,
Permanent PF A/c No in the name of contractor, and should take Insurance for his
workers and produce them before commencement of work. The Contractor shall
insure all his materials, tools, tackles etc. and also for third party and other
licenses mandated for execution of this contract.
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As per employees PF and misc. provisions Act 1952, the employee's contribution
payable at present is 12% of wages which shall be recovered by the Contractor from the
wages of his workmen and the contractor should pay equal contribution in addition to
any administrative charges in this behalf that may be decided from time to time.
Remittance shall be made on time (i.e. on or before 15th of the following month).

All the contract workers shall be enrolled in ESI (Employees' State Insurance). The
effective date will be first day of the latest commencement of running contract
concerned. The date shall be entered in the 'Date of Appointment’ column of the ESI
Declaration Form. The workers who are already members of ESI need not be enrolled
again.

The filled ESI declaration forms shall be submitted to the Executive /HRM. In the
Declaration Form full address of the contractor shall be mentioned. Whenever a fresh
and unregistered worker is engaged during the operation of contract, declaration form
in respect of that workman which should be submitted to Human Resources
Department within two days of such engagement.

ESI contributions (1.75% employees’ contribution + 4.75% employer contribution of
the total monthly wages) before 20th day of every following month. Prescribed challans
are available at ESI local office, Ranipet (near Sipcot). Contractors who have got their
own code number can remit the contributions on that number.

Along with the challan copy, the details of remittance shall be submitted to the
Executive / HRM in the ESI compliance form. The contractor should deduct Provident
Fund and ESI amount as per the provisions and amount so deducted along with the
matching contribution of the contractor shall be remitted to the authorities concerned
within the stipulated time. The statement of deduction along with the challans
evidencing remittance shall be submitted to Officer-in- charge. If the evidences are not
shown, further bills of the contractor will not be paid. BHEL have the right to withhold
the payment of his bills. Submission of statutory returns such as Half Yearly returns of
ESI (Form 6), P.F. return (Form 12A), Form 5 and Form 10, Form 3A & Form 6A should
be send to the concerned officers in time. In case of any increase in wage rates on
account of revision of minimum wages by Government of Tamil Nadu and any revision
of rate of contribution in Provident Fund, ESI and Bonus percentages due to statutory
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amendments, the contractor is bound to pay the revised amount. In case the revision of
minimum wages is made by Government of Tamil Nadu with retrospective dates, the
contract is bound to pay such arrears arising out of such revision of minimum wages
retrospectively, failing which BHEL as the principal employer will retain the amount
from the contractor and pay to contract labourers working under him.

50. The workers’ particulars such as Name, Age, Father’s name, address etc., and their daily
attendance have to be maintained by the contractor. The details of Provident Fund and
ESI compliance have to be maintained by  the contractor in the prescribed format /
register.
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51. As per the Contract (Regulation & Abolition) Act, 1970 & Allied Rules, the contractor
employing 20 or more labourers is required to obtain license from the Inspector of
Labour, Vellore. This license shall be amended and/or renewed whenever there is an
increase in the workman employed by him or in the event of contract being extended
or renewed. The contractor shall inform the License Number so obtained to the Human
Resources Department.

52.The contractor shall maintain the following Registers and Records and make them
available for inspection at any time. (The list is only for example, but not exhaustive).

Muster Roll

Register of Wages

Register of Deductions
Register of Overtime
Register of Fine

Register of Advance

Wage slips

Register of Accidents
Register of Leave with Wages
ESI Register in Form-7
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All registers are required to be maintained as above and shall be produced as and when
Government Officials and Statutory Authorities to make inspection from time to time. In
case a contract labourer meets with an Accident while on duty, the contractor shall
immediately intimate the information to Safety Department, Contracting Agency and
Human Resources Department and submit the Accident Report duly filled in all respect and
send a copy to ESI local office, ESI Dispensary and Inspector of Factories (for major
accidents) with in 24 Hours of accident through Safety and Human Resources
Departments. All assistance for the injured workman Such as to taking him to ESI
Dispensary for treatment must be rendered by the contractor.

53. Compliance of the above provisions does not absolve the obligation of contractor
arising out of other statutory Obligations.
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54. Employment of child labour is strictly prohibited.
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55. Contractor should employ only persons having sound health and not above the age of
58 years, and not below the age of 18 years.

56. Payment of Bonus: In respect of work done by the labour, the contractor has to pay
bonus to his labourers as laid down by the Payment of Bonus Act - 1965.

57.The Bidder should be present if called for negotiation both technical and commercial. In
case, the Bidder’s Authorized person is attending the negotiation such person should
have the authorization letter and he should be capable of taking spot decisions.

58. In case the Bidder is not interested in submitting your quotation, they should return all
the tender papers with a covering letter stating that your regrets for not submitting
your offer for this tender.

59.If required bidders may visit the site / working area and obtain all clarifications from
Tender Issuing Officer regarding the nature of job before offering their quotation.

60. The bidder shall clearly indicate all the applicable Taxes in the Price Bid and also shall
state clearly whether these taxes are inclusive or exclusive of the Basic rate quoted. If
any tender does not indicate applicable taxes, BHEL will assume, price quoted is
inclusive of all Taxes and Tender will be evaluated accordingly.

61. The contractor should submit notarized copy of the following documents.
a) Pan card.
b) TN VAT registration certificate.

c) GST registration certificate.

62. The contractor shall indicate all the applicable taxes in the offer and any claim after the
issue of contract will not be entertained.

63.In case if any Taxes not applicable, like due to threshold limit etc. Same may be clearly
indicated in the offer by the Bidder.

64. Exact free issue of material by BHEL will be intimated during execution of work and will
be calculated at the time of billing.
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(SCHEDULE -B) : ISSUE OF STORES TO THE CONTRACTOR

1. The following materials will be issued to the contractor at BHEL stores / stock yard,

if the same become required for the work.

SL.NO. DESCRIPTION PLACE OF

ISSUE / RECOVERY|
RATE

Cement BHEL Stores or Stock Yard Rs 6,030.00/MT

MS Reinforcement rods coldpypy o ores or Stock Yard  |Rs 54,050.00/MT
twisted deformed rods

Structural Steel BHEL stores or stock yard Rs 53,475.00/MT

It will be the responsibility of the contractor to submit his indents for the above stores
in writing at least SEVEN days in advance of the actual requirements.

Issue of stores is subject to their availability at the place of issue noted above. Items of
stores to be issued by BHEL, which are not available at the time of indenting by the
contractor, may be supplied by BHEL after necessary procurement. The contractor shall
not be entitled to any claim or compensation for delay in the supply of stores by BHEL
under any circumstances.

. The material will be issued only during the working hours of the BHEL stores
department.

. The contractor shall from time to time, render proper account of all materials issued to
him by BHEL. If he fails to do, no further issue of materials will be made to him and he
will responsible for any delay in the execution of the work, which may occur on this
account.

. All surplus materials in good condition, which are not returned to the BHEL Stores and
quantities of materials consumed in excess of maximum permissible limit as fixed by
BHEL shall be charged for at punitive rates, which will be 100% higher than the
recovery rates.

. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL
and the cost of all cutting, conversion, substitution and fabrication as well as wastage
shall have to be borne by the contractor.

Cement, reinforcement steel and structural steel will be issued at free of cost at BHEL
stores. Recovery for the excess consumption up to 5% over and above theoretical
consumption will be recovered as stated in the above tabulation. Beyond 5% punitive
rate shall be charged, which will be 100% higher than the recovery rate specified above.

. The decision of the accepting officer/Engineer-in-charge as the case may be as to the
extent to which materials have been rendered surplus or consumed in excess of the
actual requirements shall be final, conclusive and binding on the contractor.
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(SCHEDULE-C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO
CONTRACTOR

HIRE CHARGESPER [ | . o
SL.NO | QUANTITY | PARTICULARS | UNIT PER DAY OF 8 REMARKS
ISSUE
HOURS
------ NIL ------

a) Machinery shall not be worked overtime without the written permission of the
Engineer-in-charge and cost of liability of the same will be contractor's expense.

b) All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column
4 above shall be arranged for by the contractor at his own expense.

(SCHEDULE -D): LIST OF DRAWINGS

NOTE:

All drawings are to be signed by the contractor as well as the officer entering in to
contract for STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR
2018-19.

SL.NO DRAWING NUMBER DESCRIPTION REVISION

(drawings will be issued during the execution of the work)

(ANNEXURE -B): BHEL GCC and GSS Acknowledgement

It is hereby agreed by me / us that the BHEL General Conditions of Contract and
General and Special Specification including subsequent amendments / additions /
deletions to clauses if any, and conditions pertaining to the settlement of disputes by
Arbitration form an integral part of the tender documents and that the tender submitted by
me / us is subject to the aforesaid BHEL General Conditions of Contract which has been

read and accepted by me / us.
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(ANNEXURE -C): CLAUSE: 40 OF BHEL GCC - INSURANCE OF WORKS AGAINST
DAMAGE AND LOSS DUE TO FIRE, STRIKE, TEMPEST, FLOODS, EARTHQUAKE, RIOT AND
AGAINST DAMAGE BY AIRCRAFT - (Not applicable for this work)

(dregsom
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The contractor shall, within one month after the date of acceptance of the contract,
insure the work against loss and damage by fire, tempest, floods, earthquake, riots, strike
and against damage by aircraft with an insurance office approved by the accepting officer,
from the date of acceptance of work or actual commencement of work whichever is earlier.
Such insurance shall be effected in the name of BHEL and shall be for the full value of the
contract sum. The contractor shall lodge with BHEL the policies and receipts of the
premiums for such insurance and shall maintain such policies in force until the entire
completion of the work as certified by the Engineer-in-charge.

If the contractor fails to comply with the terms of this condition, the accepting
officer may insure the work and may deduct the amount of premiums from any money that
may become payable to the contractor or may at his discretion refuse payment of any
advance payment to the contractor until the contractor shall have complied with the terms
of this condition.

Such insurance whether effected by the Accepting officer or the Contractor shall not
be a limit or bar to the liability and obligation of the contractor to complete the entire work
in all respects as certified by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such
insurance shall be received and may be retained by BHEL until the work is finally
completed and shall then be credited to the contractor in the final statement of accounts in
the event of the contract not having been previously cancelled under these conditions, after
taking into account the delay in completion, settlement to his workers for damages, damage
to BHEL'’s property etc.

kkkkokkk
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CHAPTER - |

DEFINITIONS IN THE CONTRACT AS HEREINAFTER DEFINED

The following lerms shall have the meanings hereby assigned to them, except
here the context otherwise requires -

a. CONTRACT means and includes the conditions of contract, the documents
forming the tender and acceptance, thereof, specificabons, drawings, bill of
guaniities, schedule of rates and prices if any, gengral and special conditions of
contract, schedules A4,B,C.0D and or general summary attached to the form of
tender and contract agreements. All these terms and conditions and documents
as applicable taken together shall be deemed ta form one contract and thereby
camplementary to one another.

b. 'TENDER DOCUMENTS’ means and includas the form of tender, the applicable
schedules A, B, C, D and / or gensral summary, general and special conditions of
contract and specilications and drawings as given to the contractors on payment,

c. ‘THE CONTRACTOR' means the person or persons, firm or company whether
incorporated or not, whose tender is being accepted and includes the contractor's
legal f personal representatives, successors and permitterd assignees.

d. 'THE WORK' means the work described in the tender documents and / or individual
work orders, drawings and specifications as may be issued from tirme to time to
the contractor by the Enginear - In - Charge within the powers conferred upon
themn including madified or additional works and obligations to be carried out either
at the site or at any factory, workshop or any other place as required for the
performance of the contract,

e "THE SITE' means the lands and other places cn, under, in or through which the
work has to be executed under the contract and any other lands and places
provided by the company for the purpose of carrying out the contract.

f. 'THELOMPANY' referred to as BHEL in this contract shall mean M/s. Bharat
Heavy Elactricals Limited including its Board of Directors, Director, Executive
Diractar, Group General Manager, General manager, Dy. General Manager and
{ or the Officars of the company Including Sr. Manager, Manager, Dy. Manager,
3r. Engineer and Enginser authorised on behalf of Bharat Heavy Electricals
Limited, Boiler Auxiliaries Plant, Ranipet. '

g 'THE AGCEPTING G_F'FICER* means tha official who signs the contract agreement
on behalf of Bharat Heawvy Electricals Limited and includes his successors.

h. 'ENGINEER-IN-CHARGE' means the Officer/ Engineer of BHEL who is in charge

of works undar the contract and includes such other Officer / Engineer as may be
notified by BHEL from time to time.

'‘APPROVED AND THRECTED' means approval and / or directions of the Officers
{ Engineers of BHEL issued from time o time with regard to the contract.
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In the case of Lump-sum Contracts '‘CONTRACTOR'S PERCENTAGE' means
the percentage offered by the Contractor as addition to our deducation from the
cost of building, or other works listed in Schedule "A” to provide a Lump-surmn
Quotation for performance of the contract inclusive of all axtra costs, profit,
establishment chargés, carriage, insurance elc., complete.

In the case of percentage Rate "Confracts Conltractor's Percentage” shall, if the-
context so pertits mean the uniform percentage tendered by the Contractor and
accapted by the Accepting Officer; and the axpression 'CONTRACT RATE' shall
likewise mean the rates in the BHEL Schedule of Rate applicable as on dale as
adjusted by the said Contractor's percentage, if any.

k. 'THE GONTRACT SUM' means the sum accepled or the sum calculated in
accordance with the prices accepted in the tender and / or the cantract rates as
payable to the cantractor for the execution and full completion of the work,

The 'FINAL SUM' means the actual amount payable under the Contract by BHEL,
to the Contractor for the entira Execution and full completion of the work.

m.  The 'DATE OF COMPLETION' is the date or dates for complgtion of the whole or
any part of the work as the case may be set out in or ascertained in accordance
with the individual work orders of the tendar documents, or any subsequent agreed
amendments thereto. '

N.  A'WEEK' means sevan days without regard to the number of hours worked or
natin any day in that week.

0. A 'DAY' means a day of 24 (Twenty Four) hours irrespactive of the number of
hours worked or not in that day.

P. A'WORKING DAY' means arty day other than the holidays declared by BHEL,
.Ranipst.

9. 'DEVIATION QORDER' means an order given by the Engineer-in-Charga to effect
an alternation addition or deduction which doss not readically affect the scope or
nature of the contract.

r. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the
Engineer-In-Charge, become necessary during the progress of the work to obviate
any risk of accldent or failure which become necessary for sacurity,

8. 'PROVISIONAL SUM or "Provisional Lump-sum” means a Lump-sum included
by the BHEL in the tender documents and represents the estimated value of work
for which details are not avaitable at the time of irviting the tender. '

. 'PROVISIONAL ITEMS' means items for which approximate guantities have been
included in the tender documents.

u. ‘DAY WORK' maeans an itemn of work requiring the employment of labour with.or
without materials as the case may be which in the opinion of the Engineer-in-
charge, is not capable of being evaluated by the accepted methods of
measurement or assessment and is paid for on the basis of the actua! labour and
materials utilised on the particular item of wark referrad to.
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W, Heading of these terms and conditions shall not affect the interpretation or
construction thereof.

w. The '‘DATE OF CONTRACT shall mean the date / dates an which the parties to
the contract have signad the contract agreement.

x. MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during |
which the contractor shall remain liable for satisfactory performance of the work

under the contract, repair or replacement of any part of the work performed under
the contract.

¥, 'COST shall mean and include any liability, expenditure, overhead costs whether
an the site or off the site incurred by BHEL.

The contractor shali be deemed to have carafully examined ail the documants to
his satisfaction. |f he shall have no doubt as to the manner of the contract document,
ne shall obtain the details/clarification from BHEL before signing the contract.

MANNER OF EXECUTION OF CONTRACT

The contract shall be deemed to have come into force from the date of Letter of
Intant untess otherwise provide in the Letter of Intent. Unless and untill the contract
agreament is executed, the Letter of intent read in conjuniction with the tender documents
will constitute a-binding contract.

CONTRACTOR / TENDER ACCEPTING OFFICER
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CHAPTER - 1l
SCOPE OF CONTRACT

Heading to the Confract
The heading to these conditions shail not affect the interpretation thereof,
Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST"
three copies of signed Drawings and one copy of the signed agreemant comprising
of preamble to agreement, General and Special Specification, Schedule ABCS&
D etc,, (but excluding General Condltions of Contract and Drawings) and three

copies of all further drawing issued the progress of work,

Howaver, for any additional copies of the, agréemen! of drawings required by the
Contractor, the same will be supplied on payment of the Specified cosl,

The Contractor shall keep one copy of ail the Prawings and of the Specifications
on the site and the Engineer-in-Charge or his reprasenlative shall be at all
reasonable times have acecess to them.

Nong of these documents shail be used by the contractor for any purpnﬁé other
than that of this contract.

Secrecy

The Contractor shall take neLessary sleps to ensure that all persons empioyed on
any work in connection with this contract have noted that the Indian Gfficials Secrels
Act 1923 (XIX of 1823) applies to them and shail continue so Lo apply even after
the execution of such work under the contract,

Al classified documents furnished to the contractor shall be returned to the Engineer-
in-charge on the completion of works or the earlier determination of the Contract,

Works to be Casried Cut

The Contract shall, except as provided under Schedules "B and "C" included alf
labour materials, tools, plant, equipment, and transpart which may be required in
Preparation for and in the entire execution and full completion of the work. Schedule
"A" shall be deemed to have been prepared in accordance with good practice and
recognised principles and uniess otherwise stated, the descriptions given therein
shall be held to include waste on materials carrtage and cartage, lead, hoisting,
setting, fitting in position and all ofher labour necessary in and for the entire execution
and fulf completion aforesaid. Any errar in description or guantity in Schedute "A"
or any omission thersfrom shall not vitiate the Contract or release the Contractor
from the execution of the whole Or any part of the work comprised therein according
to the Drawings and Specifications. or from any of his obligations under the Contract,
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The insertion of the name of any firm of suppliers in the Tender Documenls is far
the purpose of abtaining a particular class ar gualily of materiais or workmanship
but the articles or materials specified may be obtained from any cther finm subjecl
to prior written approval of the Engineer-in-Charge.

In the case of a disctepancy betwean Schedule "A" the specification and { or the
Drawings, the Accepting Officer shall be the sole deciding authority as to wiich
shall prevail and his declsion shall be fina! and conclusive. If neither Drawings nor
specifications contain any mention of minor details of construction, which is in the
opinion of the Accepting Officer, whose dacision shall be final and conciusive, are
reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be proviged by the Contractor without any exira cost as if
they ware specially mantioned and shall be deemed {0 be included in the cantract.

The Contractar will be deemed to have satisfied himself as to the nature of the site,
local facilities of accass and all matters affecting the execulion and complation of
the work. No extra charges consequent on an:-,r mls -understanding in these respects
or gtherwise will be allowed.

5. Provisional items

The full amaount of provisional Lump-sums and the value annexed to each provisional
item inserted in the Tender Documsnts shall be deducted from the contract sum
and tha value of wark ordered and executed there under shall be ascertained by
measurement or valuation as for deviations.

Mo work undear thase items is to be begun without instructions in writing from the
Engineer-in-charge.

The exiant of qﬁantiﬂes or [tems described as "Provisional” shall not be held to
guarantee or limit the amaount and description of the work 1o be executed by the
Contractor either in respect of the fems concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisionat Lump-sum as included in the tender documents,

8. Deviations

The contractor shalt not make any alteration in addilian to or omission from the
work as describad in the tender documents except in pursuance of the written
instructions of the Engtnear-in-charge. Mo such deviation from the work described
in the tender documents shall be valid unless the same has been specifically
confirmed and accapted by the Accepting Officer in writing and incorporated in the
contract.

The Accepting Officer may deviate either by way of addition or deductian, from the
work so described, provided that the contract sum be not thereby varied on the
whole by more than percentage set out in the tender documents. The value of all
additions and deductions will be added to or, deducted from the contract sum,
when aever the Accepting Officer intends to exercise such a right, his inteptions
shall specify the deviations which are to be mads, the Lump-sum assessment or
the propaosed basis of payment, the extra time allowed, if any, and the date for
completion of the entire contract,



8.1

Any objection by the Conltractor to any matter coneerning the order shall he notified
by him in writing to the Engineer-in-charge within seven days from the date of such.
arder, but ungder no cireumstances shall the work be stopped (unless so ordered
by the Engineer-in-charge) owing to differences or controversy that may arise from
8Uch an objection. tn the absense such notification of objection by the contractor,
he will be deemed to have accepted the order and the conditions stated therein. |n
the event of the contractor failing to agree with the Engineerrimcharge regarding
the terms of the proposed deviation, the otjection shall be referred to th2 Head of
Civil Engineering Department whose decision shall be final, conclusive and binding
on the contractar.

Time

Time is the essence of the contract and is specified in the tender documents or in
e3ch individual Work Order.

As soon as possible after the contract is let or any substantia) Work Order is placed
and before work order is to begin, the Engineer-in-charge and the Contractor shall
agree to & Time and progress Chart, The Chart shall be preparad in direct relation.
to the time stated in the tender documents or the Work Order for the competion of
the individual items there of and the contract or order as a whaole, |t shall indicate
the fore cast of the dates for the commencement of the various trade processes ar
sequence of the work, and shall be amended as may be required by agreement
betwean the Engineer-in-charge and the Contractor within the limitation of the lime
imposed in the tender, document or order.

In the absence of any specific Time and Progress chart to be agreed to betwean
the Contractor and Engineer-in-charge the contractor shall ensure and maintain
uninterrupted progress of the wark such that the entire work shall be cormpieted
within the fime imposed in the Tender documents or Order and that the proportion
of the work completed upto any time in relation io the entire work o be under the
Contract or Order shali not be jess than the proportion that the time elapsed baars
to the tatal time of completion provided In the Tender documents or Order,

The Contractor shall suspend the execution of the wark, or any part or parts fherenf
whenever call upon in writing by the Engineer-in-charge to do 50, and shall not’
resume work there on until so directed in writing by the Enginear—in-uharge. The
Contractor will he aliowed an extension of time for campletion not less than the
period of suspension. However, no ather claim in this respect for compensation or
otherwise however will ba amitted. Frovided the cause for suspenstion is not
attributable to any default of the contractor's part to proceed with or fulf the
contractual obligations. This may also be.extended to allow for alteration of work
made by the deviation arder,

Stores and Materials

Materials to be supplied by the Contractor

The Contractor shall at his pwn cost and expense provide alf materials required for
the work other than those listed in Schedule-B which are to be supplied by Bharat
Heavy Electricals Ltd, '
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All materials to be provided by the Contraclor shall he brand new and in canformity
with the specifications laid down in the contract and the Contractor shall if requested

by lhe Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charga,

that the maternals so comply.

The Contractor shall at his own cost and expenss and without delay, supply to the -
Engineer-in-charge samples of materials propnsed to be used in the works. The
Engineer-in-charge shall within seven days of supply of samples or within such
further period as he may reguire and intimate to the Centractor in writing, inform,
the Contractor whether samples are approved by him or not.  If samples are not
approved, the Contractor shall forthwith arrange o supply to the Engineer-in-charge
for his approval fresh samples complying with the specification taid down in the

- gontract.

3.2

The Engineer-in-charge shall have full powers 1o require removal of any or all of
the materials broughlio site by the Contractor which are not brand new and not in
accordance with the contract spacifications or do not confirm in character or quality
to samples appraved by him. In case of default on the part of the Contractor in-
removing rejected matertals, the Engineer-in-charge shall be at liberty to have
tham removed by other means at the Conlractor's expence and risk. The Enginesr-
in-charge shall have full power to require other proper imaterials to he substituted
for rejected materials and in the event of the contractor refusing to comply, he may
cause the same to be procured by other means. All costs charges and expanseas
which may attend such substitution shall be borne by the contractor, All charges
an account of Qctrol, terminal or sales tax and other duties on material obiained
for the warks from any source {excluding materials supplied by BHEL) shall be
borrie by the Contractar.

The Engineer-in-charge shall be enlitled to have tests carmied out as specified in
the Contract for any materials supplied by the Confractor other than those for
which, as staied above, satisfactory praof has already been furnished, at the cost
of the Canfractor and lhe Contractor shall provide at his expense all facilities which

the Enginear-in-charge may require for the purpose.

Metarials {0 ba supplled by BHEL

Maierials which BHEL are prepared to supply are shown in Schedule-B which alzd
stipulatas place of issue and rate(s) to be charged in respect thereof soon after
acceptance of the tender the Contractor shall agree in writing with the Engineer-in-

charge on a phased programme of his requirerments with regard to deliver of
materials. :

In the event of delay in supply of any Stores and matertals mention in Schedule-8
the contractor shall be entitled to reasonable extension of time as provided for
under cendition-9 but no claim for compensation or damage on any ground
whatsoever shall be entertained by BRHEL.

For the materials lIsted in Schedule-B the contractor shall give a reasonable notice
in writing of his requirement to the Engineer-in-charge in accordance with the phased
programme.,
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All materials issued to the Contractor by BHEL for Incerporation or fixing i the
works shall on completion or on fare-closure of the works and before submission
of bills, be returned by the Contractor at his expense, at the place of issue, after
making due allowarice for actual consumption reasonable wear and tear and /or
waste. in the Contractoris required to deliver such materiais at 3 place other than
the place less the transportation charges which would have been incurred by the
Contractor had such rmaterials been delivered at the place of issue, shall be byrme
by BHEL

The Contractor shall bear the cost of loading, transporting to site, urloading storing
under covered area as necessary, assembling and juining the severg| parnts tagethear
as necessary and incorporating or fixing materials in the work inciuding all
preparatory work of whatever description as may be required, and of closing
preparing, loading and returning empty cases or containers to the place of issue.

If, in the opinion of the Engineer—in~charge {which shail be final and conciusive)
any stores supplied by BHEL have sither during currency of the work or after
completion of the wark whilst under custody, of the contractor, become damaged
to such an extend that they canriot be usefully utitised, either in the same work or
in other works, the Engineer-in-charge shall not accept the stores and in the rates
specified in the contract. The contractor shail not be aenlitied to any claim whatsoever
an this account, :

The Enginear-ih-charge shall have access to the stores where materials issued by
BHEL as per schedule -B of the contract is stored to ensure. the balance stock of
material on hand after taking info consideratiar the matertals used on the work is
as per the issue and usage. If there be any discrepancy, the cost towards the
same will be recovered at the double recovery rate indicated for the material
concemed. This is without prejudice to and in addition to the overall reconcilation
of materials to be made at the completion of work,

If on completion of works, the Contractor fails to retumn surplus materials out of
those supplies by BHEI, then, in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, be written notice to the Contractor, require
him to pay within a fortnight of receipt of the notice for such un-returmed surplus
Materials given in sub para-4.
oy

The Contractor shail have to byild a weather-proof shed er the starage of Cement
(required for 15 days consumption of the wark).

Seneral

Materials required far the works, whether brought by the Contractor or supplied by
BHEL shall be stored oy the Contractor only at places approved by the Engineer-
n-charge. Storage and safe custody of materials shall be at the risk and the
responsibility of the Cantractor,

Officials concerred with contract shali be entitted at ary time to inspect and examine
any materials intended to be used in or in the works either on the site or at faclory
or workshop or other places where such materials are assembled. fabricated or
manufactured or at any ptace(s) where these are lving or from which these are
being obtained and the Contractor shall give such facilities as may be required for
such nspaction and examination.

CONTRACTOR



All materials brought o the site shall not be removed off the site without the prior
written approval of the Engineer-in-charg. Bul whenever lhe warks are finally
compleied and advance if any, in respect of any such materials is fully recovered
the Contractar shall at his own expense forthwith remove from the site all surplus
materials originally supplied by him and upon such removal the same shall revert
in and became the property of the Contractor.

Should the Engineer-in-charge consider at any lime during lhe construction or re-
construction prior to the expiry of the MAINTENANCE PERIOD that the stores or
materials provided by the Caontracior are unsound or of a quality infetior to that
contracted for or otherwise not in accardance with Contract (in respect where of
the decision of the Engineer-in-charge shall be finat and conclusive) the Contractor
shalt on demand in, writing from the Engineer-in-charge specifying the Stores or
materials complained of not withstanding that the same may have been inadvertently
passed, certified and paid for, forthwith remove the Stores or materials so specified
and provide other proper and suitable stores or materials at his own expense, to
the entire satisfaction of the Engineer-in-charge and in the event of his failing to da
50 within a period to he specified by the Engineer-in-charge in his demand aforesaid
the Engineer-in-charge may replace with athers the Stores or materials complained
of at the risk and expense in all respects of the Contractor. The liability of the
Contracator under this condition shall not extend beyond the maintenance pericd
aforesaid except as regards Stores or materials which the Engineer-in-charge shaill
have previgusly given notice of to be Contractor to replace.

9. Delay and Extension of Time
If, Inthe opinion of Engineer-in-chargs the work is delayed :
i} by reason of abnarmally bad weather, OR
i} by reason of serious loss or damage by fire OR

i} by reason of Civil commotion local combination of workemen, strike or lockout,
affecting any of the trades employed on the work, OR

.."N} - by delay on the part ofthe agency or tradesman engaged by BHEL in exécuting
work not forming part of this Contract OR

v} by reason of any other cause which in the absolute discretion of the Engineer-
in-charge is {when he is the Accepling Officer of the Coniract), beyond the.
Contractor's reasonable cantrol, then in such cases the Accepting Officer, on
the recommendation of the Enginger-in-charge or higher autharity may make
fair and reasonable extension in the completion dates of the individual items of
work of the Contract as a whale. Such extension which willl be communicated
to the Contractor by the Engineer-in-charge inwriting shall be: final and binding
on the Contracter. Mo other claim in this respect for compensation or cthenwise
howsoever is admissible. Upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best andeavour to prevent
ot make good the delay and shall do all that may reasonably be required to the
satisfaction of the Engineer-in-charge to proceed with the work.
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11.

12.

13.

14.

14

Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employvee of BHEL
against any action, claim or praceeding relating to infringemeant or the use of any
patent or design or any allegad patent of design rights, and shall pay any rovalties
which may be payable in respect of any arlicle { or part thereof included in the
Contractor. In the event of any claim, being made or action brought against BHEL
Or any agent, or servant or employee of BHEL in respect of the matters aforesair,
the Contractar shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall ‘nat apply when such infringement has
taken place in compiying with the specific directions issyad by the BHEL but the
Contractors shall pay any royalties payable in respect of any such use.

Octroi and Otiter Duties

All changes on aceount of Qctroi, Terminal or Sales Tax and / or other dulies on
materials obtained for the Work (excluding rmaterials provided by BHEL on payment)
shall be borne by the Contractor.

Royalties

Royallies fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to rernove from guarries situaled
on land whieh is in charge of the BHEL authorities.

Plant and Equlpment

The Contractor, shall at his awn expense, supply all tocls, plant and equipment
{here-in-after referred to as T & P} required for the execution of the contract other
than those listed in Schedule - C which subject to their availability may be hired By
BHEL to the Contracter or issued free for use in the execution of the wark, as
speciiied in Tender documents,

Assignments or Transfer of Contract

The Contractor shali mot without the prior wrilten approval of the Accepting Officer
assign or transfer the Cantract or any part thereaf, or any share, or interest there in
1o any other person. No sum of money which may become payable under the
Contract shall be payable to any person ather than the Contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such
money is given,

(a) Sub - Contract

The Contractor shall not sub-let any portion of the Cantract without the prior writlen
approval of the Accepting Officer,



15, CompllEnce to the Regulstions and Bye - Laws

The Contractor shall confirm ta the provision of any statute relating to the work and
regulaiions and bys-lawe of any local auvthority and of any waler and lighting
Companies or Underiakings with whose system the waork 5 nroposed to be
connected. He shall, before making any variation from the drawings or.the
specifications that may be neccessiated for such connections give the Engineer-
in-charge notice, spacifying the varistion proposed to be made and the reasons
there far and shall not caryout any auch variation urth he has received instructions
from the Engineer-in-chiarge in respect thereol. The Contractor shall be bound to
give all notice required by Stahute Reguiations of Bye-laws as aforesaid and to pay
all fees and taxes payabls io any autharity in respect therecf.

16. BLANK

17. BLANK



CHAPTER - IIi

PERFORMANCE QF THE CONTRACT
18. Security Deposit

I18.1.1 Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 iakhs 1054

Above Rs. 10 lakhs up to Rs.50 lakhs | lakh+7.5% of the amount
Fxceeding Rs, 10 lakhs.

Above Rs, 50 lakhs Rs.4 lakhs + 5% of the amount

Exceeding Rs, 50 lakhs,
The security Deposit should be collected before start of the work by the contractor.
18.1.2 Security Deposit may be furnished in aiy one of the following;
1} Pay Order, Demand Draft in favour of BHEL.
if) Local cheques of scheduicd banks, subjcet to realization.

iii} Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas TPatras ete,

{Certificates should be held in the name of Contractor furnishing the security ancd
duly pledged in favour of BHEL and discharged on the back).

iv} Bank Guarantee from Scheduled Banks / Public F inancial Institutions as defined
in the Companies Act subject 10 a maximum of 50% of the total security deposit
value. The balance 50% has to be remitled efther by cash or in the other form of
security. The Bank Guarantee formar should have the approval of BHFL.

v) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act .The FDR should be in the nume of the contractor, A/C
BHEL, duly discharged on the back.

vi) Securily deposit can also bhe recovered at the rate of 10% from the running bills,
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

vii}) EMD of the successfy] tenderer shall be converted and adiusted against the
sccurity deposit.

Viii) The security deposit shall not carry any interest,
NOTE: Acceptance of Security Deposit against Sl No. (iv) and (vi} above will be
subject to hypothecation or endorsenient on the documents in favour of BHEL, However,

BHEL will not be liable or respensible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith,



I8.1.3

18.1.4

18.1.5

19.

20,

Security deposit shall not be refunded to the contractor except in accordance with
the terms of the contract,

All compensation or other sums of money payable by the contractor to BHEL,
under the terms of (his contract or under any other contract with BHEL, miay be
deducted from the security deposit or reatized by the sale of the securities or from
the interest arising there from or from any sums which may be due or may
become due to the contractor payable by BHEL on any account whatsoever
against this contract or any other contract with BHEL, and in the event of his
securily deposit being reduced by reason of such deduction or sale as aforesaid,
the contractor shall within seven days thereafter make good in cash or in
securities endorsed as aforesaid, any sum or sums by which the security deposit
has been so reduced.

50% of the sccurity deposit may be refunded on completion of the work after
payment of the final bill and the balance 50% of the securily deposit is relundable
only after the expiry of the maintenance period of six {6) months Irom date of
completion of work as stipufated in the contract concerned.

Crdars under the Contract

All erders, notlces, etc., to be given under the contract shall be in writing, typescript
or printed and if sent by registered post to the address given in the tender of
tha Contractor, shall be deamed to have been served an the date when in the
ordinary course thay would have been delivered to him.

The Contractor shall carry out without delay all orders given to him.
Admission to Slte

The contractor shall not enter on (elher than lor inspection purposes) or take
possession of the site uniess permitted to do so by the Engineer-in-charge, The
portions of the site to be ocoupled by the Contractor will be clearly defingd and
_marked on the site plan. and the contractor will an account be allowed to extend
his aperations beyond these areas The Contractor shall provide if necessary or
requried at the site, temporary access there tcand shall alier, modify and
maintain the same as requtired from time to time. He s’hall out and clear away the
access rolte when no longer reqsuired restoring  thé"area tb its original
condition” ' :

The Engiﬁ'ee?%jn_—t;ha‘rge shall have power to execute othier works' twhether or not

connected Wi_th*th'e'work, in the contract agreement) on'the site canlempaoraneousiy

with the execuition of the original work and contractor shall give reasonable facilities -
for this purpose. )

CONTRACTOR (3)
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BHEL reserves the righl of taking over, at any time, any parien of the site which
they may require and the contractor shall at his own expense clear such portion
forthwith. No photographs of the site or of the wark or any part here of shall be
taken published or otherwise circulated without the prier approval of the Enginesr-
in-charge.
how ENVETY

Mo such approucdsharl hewsre exempt the Coniractor from cemplying with any
statutory provison in regard to the taking and publication of such photagraphs.

BHEL Officials connected with the Contract shall have the rigtt of entry ta the sile
at alt times.

Engineer-in-charge shall have the power to exdude from the site any persoen whose.
admission there to may, in his opinion be undesirable for any reason whaisoaver

The Contract shall be governed by the security regluations of BHEL Including the
entry exit timings. use of roades as may be in force from time to iime. The Contractor
should follow these regulations strictly and no claims for any additionat payment
whatsoever will be entertained under by circumstances,

Contractors Supervision

The Contractors shall gither himself supervise the execution of the Contractor or
shall appoint a compslent Agent approverd by the Engineer-in-charge to actin his
stead The Contractor shall employ an Engineer/Agent having atleast a Degree of
Bachelar of Civil Engineer from a recagnised University/on any work with a Contract
value exceading rupees two lakhs, and having atieast a Diploma in civil Engineeting
from a recagnised callege, on work with a contract value exceeding Rs. 50,000/-
but not exeeding rupees two lakhs,

The Employment of an EngineerfAgent as aforesaid shall not ba necessary if
theContracior himself is in possession of a recognised technical qualification and
is, in opinion of the Engineer-in-charge, capable of the receiving instructions of the
Enginear-in-charge and of the executing lhe work ta the satislaction of the Engineer-
in-charge. If the Contractar fails to appoint a suitable Engineer/Agent as aforesaid,
the Engineer-in-charge shall have full powers to suspend the execution of work
and stop payment of any advances that may have become due uniil such date as
a suitable Engieer/Agent is appinted and the Canfractor shall be held responsible
for the delay caused to the work and no extension of time on this account shall be -
given to him as stipulated in condition (9) above.

Orders given to the Contraclor's Agent Engineer shalt be considered to have the
same force as if they had been given contractar himsef,

The Contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the executing of wark with such additional assistance
in each trade as the Engineer-in-charge may consider necessary.

The Goentractor or his accredited agent shall attend when required and without
making any claim for daing so, eilher the Office of the Engineer-in-charge or the
work site to receive instructions.

The Enginger-in-charge shall have full powers, and without assigning any reason
to require the Contractor immediately to cease to amploy in connection with the
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23.

24,

28.

Contract any Agent, servant or employge whose continued employment is, in his
apin on undesirable

The contractor shall not be allowed any compensation on this accaunt.

Lakiouy

The contractor shall elmploy tabour in sufficient number either direcily or through
sub-contractors to maintain the required rate of progress and of quality ensure
wormanship of the degree specified in the contract and to the satisfaction of the
Engineet-in-charge. The contractor shall comply with all labour laws inforce from
time to time.

Safety Rujes
The Contractor shall comply wilh all safety rules of BHEL.
Water )

The Contractor shall allow in his Tender and provide at his cosl all water required
for the work or his employees on the work, togethere with all pipes and fittings or
other means that may be necessary or required to ensuie a proper and ample
supnly of water far all purpeses connected with the work,

In the event of a provisian exisiing in the Tender documents for supply of water on
payment by Bharat Heavy Electricals Limited, water will be supplied fram the BHEL
supply system or Qrthar sources.at any points fixed by the Enginear-in-charge an
the snte of wcrk The cantractor shalt make nacessary arrangment for lifting pumping
careying or conveying the water as, 'required at his own cost. The levy of water
chérges t be barne by the contrac:t-:ar in such case shall be specifically menkioned
in the Tender doty ments,

Temporary wurkshpps, store Etc,

The Contract shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, offices etc., reguired for the
praper and efficient execution of the wark. The planning, siting, and erection of
these builtlirgs shall have the approval of the Engineer-in-charge and the Cantractor
shall all at times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engmaar—:n charge.

On completion of the work al such termporar},r bundlng shall be clearsd away and
the site restored and leftin a clean and tidy condition to the entire salisfaction of
the Enginesr-in-charge.

. L b
Tool and Plant an site

All tools, plant and equipment brought to.the site shall not be removed from the
site without the prior written approval or the Engineer-in-charge when the work is
finally completed or the contract is determined for reasans other than the defeult
of the contractor he shall forthwith. remove from the site all tool. plant, equipment
etc., {other than those as. may have been provided by BHEL)
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29,

30,

Statmenis of Hire Charges

A monthly detailed statment of the lire charge incurrad in respect of BHEL tools.
plant, equipments et shall be given to the Contractar by the Enginger-in-charge.

Pracaution Against risks

The Contractor shaill be responsible for.providing at his own expense. for all
precaulion to prevent loss or damage and for the necessary steps to be taken for
the said purpose until the works have heen handed over complete, in all respects
to the Engineer-in-charge.

The Contractor shall provide all watchiman necessary for the pratection of the site,
the work, the matrials, wools, plart, eguinment and anything else ving on the sike
during the progress of the work. He shall solety be responsitne for and shall take
all reasonable and proper steps for protecting, securing, lighting and watching all
placess on or about the work and the site which may be dangercus to any persan
whomsoever.

Naotices and fees

The Contractor shall give all notices required by any Slatutory provision o by the
regulations and/or bye-taws of any lcoal / or of any same are or will e connected.
The contractor shall pay and indemnify BHEL against any statutory fees and charges
payable under such Acts. Regulation and / or bya-laws in respect of the work
andsall make and supply all drawings and plans required in connetion with any
such notice.

Setting out of the works and Protective and Maintaining signais and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other
infarmation necessary to enable the cotractor o sat out the work. the cotraclor
shall at his own expense set accurately according to lhe drawings and figured
dimension therecn, all the work comprised in the contract and any extras ar additions
there to and shall be salely rosponsible for their being so sel out and executed.

All bench marks, pegs, signals an the surface alignment stones. milestones and all
similar marks whether put in by BHEL Authorities for the purpase of checking the
Coniractor's work or in the naturg of permanent survey marks will during the tenure
of the contract, be under the care of the Cantracior who shall at his own expeanse
take all proper and reasonable precautions and care ta preserve and maintain
them in their true position. In the event of these marks being disturbed or obliterated
by accident or due to any other cause whatscever, the same may, if deemed
necessary be replaced by the Engineer-in-charge atthe Contractor's expense and
the cost thereof deducted from any moneay then or thereafter becoming due to'the
Contractor.

Where requested by the Contractor, the level marks, centre ling and chainage
pegs comresponding 1o those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to those
shown on the Drawing will be set out by BHEL authorities.
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33.

34

35

36.

Site Drainage

All water that may accumulate on the sils during the progress of the work, or in
trenches and excavalions shall be remmoved to the entire satisfaction of the Engineer-
in-charge and at Contractor's expense.

Excavatlan, Relics, ete.

Materials of any kind obtained from excavation on the site shail remain the property
of BHEL and shall be disposed off as Engineer-in-charge directs,

All gold, silver, oif and other minerals of any description and all precious stones
coins treasures, relice, antiquities and other similar items which may be found in or.
upon the site shall be the property of Bharat Heavy Electricals Limited and the
contractors shall duly preserve lhe same to the satisfaction of the BHEL and shaii
from time to time deliver the same to such person or persons as lhe BHEL may
appoint ta receive the same.

Foundations

The Contractor shall not lay any, foundations untill the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.

Coverlng - in work

The Contractor shall give reasanable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured, if necassary.
In defautt of so daing, the Contractor shall if required by the Engineer-in-charge
uncover such work at his own expanse.

Approval of Works by Stages

All work ambracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing
to the Engineer-in-charge when each stage is ready. In default &f such notice
being received, the Englneer-in-charge shall be entltled to approve the quaiity and
extent thereof at any time he may choose and in the event of any dispute, the
decision of tha Engineer-in-charge thereon shall be final conclusive.

Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in ah
respacis of the Enginger-in-charge,

The Enginser-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of Ihe works in a "Wark Site Order Book"
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instruction by signing the reievent entries in this book.
Such entries will rank as order to notices in writing the intent and meaning of these
conditions,
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38.

39.

Day Work

No day - work shall be performed without the prior written instructions of the
Accepting Officer,

The Contractor shall give to the Engineer-in-charge reasonable notice of the start
of any wark ordered to be executed by day-work and shall deliver to the Engineer-
in-charge within two days of the end of each pay week a return in duplicate giving
full detailed accounts of labour and materials for the payweek. One copy of each
of these returns, if found correct will he certified by the Engineer-in-charge and
returned to the Contractor and must be produced at the time of adjustment of
accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor wilt be furnished with-
receipt signed by the Engineer-in-charge specifying the description, quantites, weight
or measurernent {as the case may be) of the articles approved, reference will
made in this receipt in the return afaresaid and the Contractor's Bill,

In the case of Lumpsum Contracts, the rates to be charged and the percantage
addition for profit and establishment charges ete. will be agreed upon belween tha
Accepting Officer and the Contractor prior to the execution of the wark.

Inspection of the Work

BHEL Officers concrned with the contract shall have power at any time to inspect
and examine any part of the work and the Contractor shall give such facilities as
may be required to be given for stch inspection and exarmination.

Sheuld Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been execuied wilh unsound, imperfect or
unskilled workmanship or of a gualily inferior to that cantracted for or not otherwise-
in accordance with the contract {in respect}. Whereof the decision of lhe Engineer-
in-charge shall by final and conclusive the contractor shall, on demand in writing
from the Engineer-in-charge specifying the fault not withstanding that the same
may have been inadvertently passed, certitied and paid for, forthwith rectify or
removed and reconstruct the work 50 specified in whole or in part as the case may
require at his own expense to the entire satisfaction of the Engineer-in-charge and
in the event of his failing to do so within a period 1o be specifisd by the Engineer-in-
charge in his demand as aforesaid, the Engineer-in-charge whose decision shall
be final and binding may carry out the work by other means at the risk and expense
in all respects of the Contractor. However, the liability of the Contractor under this
condition shall not extend beyond the maintenance period except as regards
workmanship which the Enginger-in-charge shall have previously given notice of
to the Contractor to rectify.

Respaonslbility for Building

In the event of any building or part of any building being handed over to the'
Contractor for the execution of work there to under the provisions of the Contracl
he shall give a written receipt for all fixtures, glass etc., and he shall be required to
make good at his own expense all damages resulting from the cause whatsoever
while in his charge and on completion of the work ta deliver the said building or part
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thereof in a clean state compiete in every particular to the entire satisfaction of the.
Engineer-in-charge.

Insurance

The Contractor shall with in one month after the date of acceptance of the Contract,
insura the wark against loss or damages to the contract works, lemporary wark
and materiala eracted in petformance of the contract "all risks" basis from the time
of arrival on site until taken over by BHEL on completion of the Contract.

The cover shall also include whenever necessary lhe risks of testing including
breakdown or explosion or plani and machinery undergaing testing, trial and
commissioning operations. The insurance shall aiso specifically cover removal of
dehris cost. The suntinsured shall represent the esiimated ful value of the contract
wark inclusive of value of free supply matenals by BHEL, transport charges, customs
dues, express freight, overtime charges, cosl of erectian, value of construclional

~plants and machinery; removal of the debris and escavation of costs. Where the

contract includes a malntenance period, the insurance cover shall specifically include-
the Contractor's liabilities during the maintenance period. The insurance shall also
be extended to caver third party personal injury and property damage fora sum to
be specified by BHEL. The insurance shall be effected in the name of BHEL and
the Contractor shall submit to BHEL a draft of the insurance policy for approval.
The polley when issued will be lodged with BHEL together with receipts of premiurn
for such insurance and the contractor shall maintain such pollmenls force until the
obligations of the Contracotr are full discharged.

If the Contractor falla to comply with the terms of this condition the Accepting
Officar may insure the work and may deduct the amount of premiums frarm any
money that may become payable to the Contracator or may at his descretion refuse
payment of any advances tc the Contractar until the Contractor shalt have complied
with the terms of this condition. This provision does not, however, absolve the
Contractor of his responsibllity for taking up the Insurance. The Contracter is,
therefore, primarily responsibie for the insurance in time.

Dameage and Lass to Private Praperty and injury to Workmen

The Contractor shall at his own expense rainstate and make good to the satisfaction
of the Engineer-in-charge and pay compensation {or any injury, loss or damage
accassioned to any property or rights whatever including property and rights of
BHEL (or agents, servants ioemployess of BHEL) the injury loss of damage anising
out of or in any way in connecton wilh the execution of #he cantract and further the
Contractor shall indemnify BHEL agatnst alt claims enforceabla against BHEL or
any agent, eervant, or employes of BHEL a private person, in respect of any such
injury {including Injury resulting in death loss or damage to any person) who so
ever or property, including all claims whish may arise under the Workmen's
Compensailon Act or otherwise, or which would be enforceable against BHEL.

Complotion

The werks shali compteted to the entire satisfaction of the Engineer-in-charge and
in acoordance with the Confractor's forecast of Time and progress where operative,
and all unused stores and materials, tools, plants equipment, temporary Building
and things shall be removed from the sile and work cleared of rubbish and all

CONTRACTOR



waste malerials and levelled up clean and lidy to the satisfaction of the Engineer-
in-charge at the Centractor's expense andfor before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to tirme
such sections of the Work as have been campleted to the satisfaction of the
Engineer-in-charge. In suchan event, the contractor is noit entitled for any extension
of time or any other compensation for executing the balance work. -

In case the Contractor faifs to remove any of his properties, assets or fails to clear
the rubbish and waste materlals within 30 days of the completion of the contract, it
i tawful for the contractee, that is BHEL to take such action as it deems fit to clear,
dispase of such propertles, assets or such waste materials and charge the
Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor he date on which the work
is compieted and the state thereof,

The Engineer-in-charge shall also certify to the Contractor the state of the work at
the end of maintenance period, where applicable.

- Gompensation for delay

If the Contractar fails to maintain the required progress in terms of condition 7 ar to
complete the work and clear the site on or before the contracted or extendeo
period of completion, he shall, without prejudice ta any other right or remedy of the
BHEL on account of such breach pay as agresd compensation an amount calculated
as stipulated below or such smaller amount as may be fixed by the BHEL on the
contract value of the waork for every week that the progress remains below that
specified in condition 7 or that the work remains incomplete.

This will also to items or groups of items for which separate period of completion
has been specified.

For the purpose e term "Contract Value® shali be the value at contract ratas of
the work or ordered.

a) Completion period (as originally at 1 per cent per week
stipulated) not exceeding 6 months '

b} Completion period {as originaily at ¥z per cent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

¢) Complation period (as originally at V4 per cent per week
stipulated} exceeding 2 vears

Provided always that the total amount of compensation for delay to be paid under
this candition shall not excesd the under noted percentage of the contract value or
of the item or group of items of wark for which a separale period of complation is
given :
Completiom
a) Geamapiets period (as ariginally 10 per cent
stipulated) not exceeding 6 months
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b} Completion period (as originally 7Y% per cent
stipulated) exceeding 6 months and
not exceeding 2 Years

c} Completion period {as originally 5 per caent
stipulated) exceeding 2 years

The amaunt of compensatian may be adjusted or set-off against any sum payable
to the contractor under this or any other contract with the BHEL.

Laws Governing the Contract
This Contract shall he governed by the Indian Laws lor the time being inforce.
Cancellation of Centract for Corrupt Acts

The Accepting Officer, whose decision shall be final and conclusive, shall without
prejudice to any other right or remedy which shall have accrued or shall accrue
thersafter to Bharat Heavy Electricals Limited, cancel the Contracat in any of the
following cases and the contractor shall be liable to make payment to BHEL for

any loss or damage resulting from any such cancellation for default. Ifthe Contractor
shall

a) Offer or give or agree o give to any person in BHEL service any gift or’
- consideration of any kind as an inducement or reward for doing or for bearing
to do or for having done or forborne to do a day act in relation o the obtaining

or executian of this ar any other contract for BHEL service OR

b} Enter into & contract with BHEL i conneclion with which cornmission has been
paid or agreed to be pald by him or with his knowledge, unless the particulars
af any such comission and the terms of payment theraof have previously been
disclosed in wriling to the Accepting Clficer, OR

ol OBtain a contract with BHEL as a result of ring tendering or by non-bonafide
methods of ccrmpetltwc tendaring W[thuul first dlsclosmg the fact in writing to
tHe Aecepting Officar.

Canéellation of Contfact for Inselvency, Assignment or Transfer or Sub-
Letting nf Cﬁntract

The Accepting Officer, without prejudice to any ather or remedy which shall accure”
thereafter to BHEL shall cancel the contract in any of the following cases :

If the Contractor

a} being anindividual, or if a firm any partner thereof shall at any time be adjudged
bankrunt or have & receiviry order or orders far administration, of his Estate
made against him or shall take and proceedings, for liquidation or composition

“under any Bankruptoy Act for the time being in force or make any conveyanoce
of assignment of his effects composition or arrangement for the benefit of his
credit or purport to do so, or if any application be made under any Banruptoy
Act for the time being in foree for sequestraiion of his Esiate or if a trust deed
be granted Hy him on behalf of his cretitors, OR



cartified by Engineer-in-charge which is fihal and conclusive) baing less thays tha:

b

b) being a company shall pass a resolution or the court shall make on orde? for
the liquidation of its affairs, or a Receiver orManager on behalf of the tlebenlures
olders shall be appainted or circumstances shall arise which entitle the court

or debentures holders to appoint a Receiver or Manager OR

€} assigns, transfer, sub-leis or attempts to assign, trg '_ fer or sub-let any portion
of the work without the prior written approval of the Arcepting Officer GR:

d} Shall suffer an excution being levied on his goods and allow it to be continugd.
for & period of 21 days, -

Whenever the Accepting Officer, exercises his authority to cancel the contragt,
under this condition, he may camplete the work by any mears at the Contraglor's.
rlsk and expense providad always to that in the event of the cost of compleion (as:

contract cost, the advantage shall accure to the BHEL and that if the castgf

..completion exceeds the moneys due 1o the Contractor under the contrack, ifRas

contractor shall either pay the excess amaount ardered by the Engineer-in-charge
or the same shall be recovered from the Contractor by other means.

Engineer-in-charge will have pwers to take possession of the sile and any materials
constructional plant, implements, stores, etc. thereon and carryout the work by
any means at tha risk and cost of the Contracator,

In case the BHEL comptates the work under the provisions of this condition the .
cost of such campletion ta be taken into account in determining the excess cost to

* . be charged to the conlractor under this condition shall consiat of the cost of materials
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purchased and or labour provided by the BHEL with an addition of such percantage
or cover superintendence and establishement charges as may be decided by the
General Manager whose decislen shall be final and conclusive.

Inthe Contractor fails to pay the excess suri within a period of 30 days, the Engineer-
In-charge shall have the right io sell any or ali of the Contractar's unused materials,
constructional plant implements, temporary buildings ete. and apply the proceeds
of sale thereof towards the safisfaction of any sum due from the Contractor under
the contract and if thereafter be any balance autstanding {rom the Contractor, it
shall be recovered in accordance with the provislons of the Contract.

Gancellation of contact in part or Full for Contractor's Default

If the contractor :

a) makes default in commenging the within a reasnoble time from the date of
handing over of the site and continue in that state a reasonable notice freom
Engineer-in-charge OR '

b)  inthe opinion of the Engineer-in-charge at any time, whether before or aftar
the date extended dato for complelion, make default in proceeding with the
work,withdue difigenec and continue In the state after a natice of sever days
fromEngineer-in-charge OR

c) fails to comply with any of the terms and conditions of the conlract or alter
Tdays notice in writing with orders properly issued thereunder. OR
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d) fails to complete the work order and items of work individuat dates for cornpletion
and clear the site on or before the date of completion or fails to achieve the
progress at set out under clause 7 of these General canditions of contract.

The Accepling Officer may, prejudice to any other right or remedy which shall have
accrued or shall accrue after RH E L, Cancel the cantract as a whole or in part
there or only such work oder items of wark in default from the contract. Whenever
the Accepting officer exercises his authorily to cancel the cantract as a whole or in
part under this condition he may complete the work at the contractor's rick and
cost provided always that in the event of the cost of complelion {(as cerified by
Engineer-in-charge which is final and conclusive) being less than the contract cost
the advantage shall acerue to the BHEL if the cost of comletion exceedds, the
money due to the contractor under this contrae! the contracttor shall eilher pay the
excess amaunl ordered by Genaral Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of site and materials, canstructional plant, implements, stores etc thera
on.

In case the BHEL completes the work or any part there of under the provisions of

- the condition the of such completion to be faken in to account in determining the

excess cost to be chargad to the contract under this condition shall consist of the
¢ost of materials purchased and / or labour provided by the BHEL. with an addition
of such percentage to cover superintendance and establishment charges as may
be decidad by the General Manager whose decision shall be final and canclusive.

If the contract fails to pay the excess sum within a period of 30 days the Engineer-
in-charge shall have the right to sell any or of the conlractor's unused materials,
construction plant, implements, temporay buildings etc and apply the praoceeds of
sate there of towards the satisfaclion of any sum due from the conlractor under the
contract and :fﬁg?%aﬁer be any balance aut-standing from the contract, it shall be
recovered in accordance with the provisions of the contract,

Tarminatian of Contract for death

Without perjudice to any of the rights or rermedles under this contract if the contractor
dies, the Accepting officer shall have the option of terminating the cantract without
compensation ko the cuntractor.

Spaclal Powers of Determldtation

If at any time afler the acceptance of the tender BHEL shall f )ééeaiog
whatsoever not require the whole or any part of the work to b 3& eneral
Manager shall give notice in writing of the fact to the contractor who shail have np
claim to any payment of compensation or otherwise howsoever an account of any
profit or advantage which he might have derived from the execution of the work in.
full but which he;[iiilnat_derive in consequence of the foreclosing of the wark,



He shall be paid at contract rates for the fufl amount of the exceuted including
such additional works e, g. clearing of site, et as may be rendered necessary by

TPREIHTEASS Ry, He st also Be Mowed 2 FEREHMALREPAD it (X decids.”
by the Accepting office} for any expenses sustained on account of labour and
aterials collected but which couls nat be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the contractor have any claim for compensation
on account of any alterations have been made in the original speeifications drawings,
designs and instructions, vaiving any curtailment of the work as original
contemplated.

50. BLANK
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CHAPTER - |V
VALUATION AND PAYMENT

?j. Recards and Measurements :

All items having a financial value shall be entered in the BHEL Measurment Book
et:l that a complete record is obtained of all werke prerferrned under the cer]trqet

Bualldmge, etc., priced in schedule 'A" as a unit Lump-sum  will be eni_;ered by
h‘umber at the unit Lump-suim. B e . .

Werk earrled out fer agreed Lump-gum W|Il I:Je deeerlhed end Simllaﬂ‘j reeerdec}

Lump-surm omissions will be entered for deduction. Meaeuremeni shall be reetrteF q
ie ’that required to ascertain the financiat |Iﬂ|:lllll'1.-' of E!HEL under the eerﬁract

Werk which fails to be measured in detail ehell be mearured phyeleei!y with-out
reference to any loeal custom that may obtain excepling where it may ctherwise
be directed in the tender documents. The measurments shall be taken jeirily by
any person duiy authorised on the par of the BHEL and-by the eontrector '

The engineer -in-charge shall give resonable notice in writting to the contraclor of
abbemtmen’t of measurement

The contractor shalt without,extra charge,provide eeeleten{:e WIth ap 1Ianee an
cther ’phlnae necessary for- measurement 3 ' Jren L

LM

The contractor shall bear all the cost af meesuremente ef hie Work,

measurements shall be entered in the BHEL measurement book and signed anj
dated by both parties each day at the site on completion of meaeuremeﬁt if ’th
contractor objects to any of lhe measurements recorded on behalf of the BHEL A
note to that effect ta be made in the BHEL measurement book or against the |tem
or items objectad to; and such note shall be signed and dated by bath the perfee
engeged in taking the measurement.

i as a result of such objection, it becomes nacessary to re-measure the work
Whisl[i bt the expahiscs.of such measurgment ghall be borne t;y the Fe'?thf
[equiﬁng t‘qe meeeurement

Measurerpant to be re- faken provided that a pet -effor is-foung y [s re-
'rﬁeeeurrement th-amount to less than 5% (Five percent) of the valug j
by the firstivieasuremerit.Bit whera-the net errors améunt td 5% and over: d-f”th
k&t Valus fthen the cost is to-beé botne by the other party .[n-any casg if thé net
value of errdrsfound exeded to'Rs 508 the eXPensce or re-measuferment is ee:d tah
ba borne by th other parly . If the cantractors representative fails to attend’ wherl
reqmred Jhe engineering-in-charge shall have power to proceed by himgg!f to
taks measurement and in that case theso measurements shall be considered as
eéeepted by the contractor as final . The contractor shall,once in every month

,submit to the engineer-in-charge with a copy o the accepting officer ﬂeteﬂe of hig’
elelrne for the work done by him up to and including the previous month which are
net tovered by his eentraet agreament in any of the following reepecte



Deviation from the items and specifications provided in the contract
documents.

Fxtra ltems ! [tems of wark,
Qluantlties in excess af those provided in the contract schadule.

ltems in respect of which rates have not been settled. He should, in addition

furnish a clear certificate to the effect ihat the claims submitted by him as
aforesaind cover all his claims and that no further claims shall be raised by
hirm in respect of work done up to and including the pariod under report.

Excent where any general fo detailed description of the work in quanlities expressly
shows to contrary, schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in

" the schedule of rates specification not withstaning any provision in the relevant

standard method of measurement or any genearal or local custom. in the case of
itemns which are not covered by the schedule of rates f specification, measurement
shall be faken in accordance with relevant standard method of measurement issued
by the Indian Standard institution or as par Standard engineering practice.

Valuatlon of Deviations

Rates for deviated itams of work will be fixed as follows

1}

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered
by B.H.E.L schedule of Rates the payable for such a fresh item will be
derived from B.H.E.L. Schedule by the methad of proportion as follows:

a) In lhe same proportion to the BHEL Schedule of rates as the tendered
rate for the nearest analogous item of work in contractor's schedule
bears to rate for the parti cularanalogous item of work in BHEL
schedule of rates, Hawerer incase of nearest analogous itern of work
in contract schedule forms part of individual chapier of the BHEL
scheduie ol rates the above proportion wilf be workedout only for such
iterms which are found  bothin contract schedule and BHEL Schedule
of rates as group ofitems under the chapter,

b} If & single appropriate analagucus item of work is not available in both
schedule ({coniractor's and BHEL schedule} then the method of
proportion will be applied to the nesarest analogous group items available
in both the schedule referred to 1,2, in the same proportion as the total
tendered cost of that particular group of iteim {the sum of the products of
the tendered rates and the quantities for which orders are placed ) bears
to the total cost of the same ilems and quantities and BHEL Schedule of
Rales.

¢) H even an appropriate ancloguous group of items is not available in
contractor's schedule and BHEL Schedule, then the methods of
propotlion will be applied to all those items of lhe whole work, which are
available in bath the schedule and for which orders have heen placed
an the contrackor i. e., in the same proportion as the total cost of ali
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these items of work {the work of the products of the tendered rates and
the quantities for which order  are placed) bears to the total cost of the
same items and quanlities al  he BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. YWhere the rates for deviated items.or
new items of work can be derived by the selection of different analogous items or
analogous group of items, the lowest of all such derived rates shall be taken as
the carrect rale.

In the case of the contracts for which the Engineer-in-charge is the Accepting
officer all disputes regarding lhe settlemant of rates of deviated or new items or
work shall be referred 1o the Head of Civil Engineering Departmeint whose decision
shall be final and conclusive as the case may be.

Il If any work not covered by any of the foregoing is ordered of the contractor, the
basis of paymaent shall be decided by the Accepting Officer whose decision shal!
be final and conclusive and binding on the parties.

Reimbursement ! Rafund on variation in Prica, Materials

If after submission of the tender and / or during the progress of the warks, the price

of any material {not bering a material supplied from the BHEL store in accordance
wilh the conditions of the contract) is increased or decreased by an Act of Legislature

{central or state }and / or any notification thereunder or on account of new duties or

levies such as octrai ar on account of increase or decrease in such dufies affecting

the price of materials required for incorpeation in the works and made from materials

of which the price has increased or decreased as aforeaid and the contractor has

thareupon to pay in respect of such material or tem a price which is higher or

lower than the price of that matertal or item as prevailing immedialtly before the

passing of such act or levying, increasirg / decreasing of such duty, the BHEL

shall increase in price or the duty reimbursad to the contractor the increase in price

o additional or increased duty paid by the contractor and in case of decreasea in
price the BHEL shall be entitled to a refund of the reduction in the price or the

reduction in duty. This will be applicable only for material which are directly
incorporeted on the work. The contractor shall howerver indicate the assumption

he has made while submliting the tender. However no reimbursement or refund

shall be made iIf the increase / decrease is not more than + 10% of the said price,

and i so the reimbursemant or refund shall be made only / on the excess over +-
10% provide always that any such increase shall not be payable if, in the apinion

of the Accepting officer (whose decision shall be and conclusive ) the increase is

attributabrle to the delay in the execution of the contract with the .control of the

coniractor or {hat any such increase has become operative after the contracied/! or
extendad dated of completion of the works or items of work in guestion.

The Contracior shall, for the purpose of this condition, keep such books of account
and other document as are necessary to show the amount of any increase or any
reduction available and shalt aillow inspection of the same by any culy authorised
reprasentative of the BHEL and further shali at the request of the Engineer-in-
charge fumish for verification such other information as the Engineer-in-charge
may regquire, ' : '
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The Contractor shail within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials give notice therof in writing to.the
Engineer-in-charge stating that the rate is submilted in pursuance ta this condition
togeether with all information relating thereto which he may be in & pasition to
supply.

Advance on account

NO payment shall be made far work estimaled to cost less than Rupees DNE_
THOUSAND tilt after the whole of the work shall have been completed and a
certficate of completion given by the Competent authority,

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of less than one month or as otherwise provided for in
the Contract documents, counting from the date on which order to commence
WOrkK [s given by Enginser-in-charge submit claims on BHEL forms for payment of
advances on account of work done and of materials delivered in connection with
the Coniract.

The Contraclor shadl be pad in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject to a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The certificate
of the Enginesr-in-charge regarding such approval and passing of the sums so
payable shall be final and conclusive against the contractor.

Notes :
"After the full amount of Security Deposil is made up through the 10% deduction

from On account hills, 100%, payment of all subsequent bills may be made to
the contractor. .

The Contractor may also be paid during the: progress of the work 75% of the value
of any materials which are in the apinion of the Engineer-in-charge in accordance
with the Contract, and are actually required for incorporation in the work and which
have reasonably been brought to the site in connection there with and are adguately
stored and / or protected against daimage by weather or other, causes, bul which
nave not at the time of payment of the advance been incorporated the work on
furnishing a formal hypothecation deed, Payment of such advances, however
shall be purely at the discretion of the Accepting Officer provided always that
payment shall not be made under ihese periodical certificate in respect of materials
like lime, cement, timer, sand, kapkar, ete. '

Any sums, due from the Contractor on account of Tools and Plart, stores or any
other itams provided by BHEL shall be deducted from the respective advances.
The Engineer-in-charge shall fram time to time certify the sums payable to the
Contractor after retaining the reserves.

Any certificate reiating to work done or materials delivered may be modified or
correctad by any subsequent intsrim cerlificate or by the final certificate of the
Engineer-in-charge sUpporting an advance payment shail itself be conclusive
evidence thal any any work or matarials it relates are in accordance with the contract,
All such intermediate payments shall be regarded as advance against the final
payment only and shall not be considered an admigsion of the performance of the
contract or any part thereof in any respect or the accuring of any claim
whatsoever.
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Such intermediate paymant shall not conclude determine or affect in any way the
powers of the Engineer-in-charge as to the finai setttement and adjustment or the
account or otherwise or in any way vary or affect the contracl.

Final 8ill

As soon as possible after the competion of the work 1o the satisfaction. of the.
Engineer-in-charge, the contract shall forward a certified final account on BHEL:
formes, in duplicate. '

i shall be accompanied by all abstrar;‘.ts. vouchers, etc., in support there of add
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Coniractor shall be entitled to be paid the final sum less the value of payments
already made on account, subject to certification of the final bilt by the Engineer-in-
charge. Any sums due from the Contractor on account of Tools and Plant, Stores
or any other items provided by BHEL not yet recoversd from the contractor shall
he deducted from the final sum aforesaid.

Mo charge shall be allowed to the Contractar an account of the preparation of the
final bill,

Payment of Bills

All payment to be made to the Contractar under this contract shall be by "Crassed
Chequa" marked "Afc payes only" {within a reascnable after the centification by the
Engineer-in-charge) at the Nationalised BanksfScheduled banks or their subsidiaries
located in the station where either the work is executed or service rendered ar at
their branch nearest to the station whre the Office of the Engineer-in-charge is
located,

Racovery fram Gontractor

Whenever under the cantract any sum of money shali be recovered from or payable
by the Contractor the same may be deducted any sum than dus or which at any
time thereafter may became due to the Contractor under the contract or under any
other contract with BHEL or from his Securily Deposit or he shall pay the claim on
demand. ' )

Post Technical Audit of work and Bills

BHEL reserve the'right to carry-out a post-payment audit and technical examination
of the work and*final bill including all supporting vouchers, abstracts efc., and to
enforce recovery of any surns becoming due as a result theraol in the manngr
provided in the preceding sub-paragraphs provided. Howewer, no such recovery
shall be enforced after three years of passing the final bill.

Refund of Securlty Beposit

B50% of the Security deposit mentioned in condition 18 above, may be refunded to
the Contractor in respect of all contract on compiletion of work and after payment of
final bill and the balance 50% on expiry of the maintenance period, provided the
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Contracior shall have rendered a "No - Demand” Cerlificate. In case of work
where maintenance period is not invalved 100% of the Security Deposit may be

refunded after payment or final bill provided thal the Contractor shali have rendered
a "No Demand” Certificate.

Arbitration

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specificalions, designs, drawings and |nstructions
herein before mentioned and as to the quality of workmanship or materials used
an the work or as to any other question, claim matter or thing whatsoever in any
way arising aut of or relating to the confract, designs, drawings, specifications.
estimates, instructions, orders ar lhere condilions or niherwise concerning the work
or failure 1o execute the same whether arising during the prograss of the work or
after the completion or abandonment thereof shall be referred to the sole arbitration
of the General Manager of BHEL and if General Manager is unable or unwilling to:
act, to the sole arbitration of same other persons appointed by the General Manager,
willing to act as such arbitrator,

The cases referred to arbitration shall be other ihan those for which the decision ok
the Accapting Officer, or Engineer-in-charge as the case may be, is expressed in
the contract to be final and conclusive. There will be no objection if the arbitration,
so appointed is an ermployee of BHEL and that he had to deal with the matkers to
which the contract relates and that in the course of his dulies as such he had
expressed vicws on all or any of the matters in dispute or dilference.

The arbitrator ko whom the matier is originally referred being transferred or vacating
his office or being unable to act for any reason, such General Manager as aforesaid
at the time of such transfer, vacation of office or inability to act, shal! appaint another
person to act as arbifrator in accordance with the terms of the contract. Such
person shall be entitied to praceed with the reference from the stage at which it
was left by his predecessor.

Subject as atuiesaid the provision of the Arbitrabon Act, 1840 or any statutory
modification or re-enactment thereof and the rules made thereunder and for the
time being inforce shall apply to the arbitration proceeding under this clause.

It is & term of the coniract that the party involving arbilration shall specify the
dispute or disputes to be referred to arbitration under this clause together with the
amount or amaunt claimed in reapect of each dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
tima, for making and publishing the award,

The work under the Contractor shall if reasonably possible contine, during the
arbilration praceedings and no payment due or pavahle to the Cantractor shall be
withiheld on account of such praceedings.

The Arbitratar shall be deemed to have entered an the reference on the date he
issues notices to both the parties {ixing the date of first hearing.

The Arbitration shall give a separate award in respect of each dispute or difference
referred to him. ~ '
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The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the Arbitration shal! be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector eriterprise
and a Govt, Department or between two public sector enterprises the above
stipulations shall not appy, the provigions of BPF Office memorandum No, BPF/
CLOD/PEMAMN/2{1.10} 75 - BPE (GM - 1} dated 1st January 1976 or its amendrnents
for arbitration shall he applicabie. "

Jurisdiction of Court

For the purpose of Court proceeding if any, same shall be in the Caurt having
jurisdiction over Ranipet - 832 408, {Vellore District, Tamilnadu).

Taxes et -

Alitaxes, duties, levies that are payable to the Government or to any other authorities
in respect of the works under the conlraclar at the time of contract or becomes
payable in future shall be exclusively borne by the contracter and the BHEL is not
liable for any reimbursement / Payment thereof.



ANNEXURE - |

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS

LABOUR LAWS BY THE CONTRACTORS FOR BHEL
{Please See Condition - 22}

The Contracior shall not employ in connaction with the work any person who
has not completed 18 years of aga.

The Contractor shall in respect of iabour employed by him either directly or
through sub-contraclor's comply wilh or cause to be complied with the following
statutory provisions and rules and in regard to all matters provided therein.

The Contract Labour {Regulation & Abolition) Act 1970 and the relater
Tamilradu es,

The Minimum wages Act 1948 and the related Tamilnadu Rles.

The payment of wages Act 1936 and the related Tamilnadu Rules.
The factories Act 1948 and teh related Tamiinadu Rules.

The Empioyees' Provident Fund & Miscellaneous Provisions Act 1052,
The Employees State Insurance Act 1048,

The workman's Compensation Act 1923

The Industrial Disputas Act 1947 and any other Law or modifications to the
above or to the rules made there under from time ta time.

FPaymet of Bonus Act 1965,

REGISTRATION AND LICENSING

3.

Every Contractor shall register his name with the Welfare Saction of BHEL
bafore taking up the work awared to him by giving the following information
and getting a code Number :-

al The Name of the Contractor.
b) - Nature of Contract Work.
c) Period of Waork.

d} Number of maximum labour employed by him on anyone day.

e) Licence No. & Date (applicable in case of Contractors employing 20

or MOrewarkers)

f} Whether enrolled for PF, ESH, etc., and enrolment No.

This Information is called for the purpose of infarming the Inspectorate af Factories
whenaver they call for information regarding Contracts.



WAGES

10.

11.

12.

13,

14.

The Contractar emplaying 20 or more workman is required to obtain licence
fram the authorities (The Deputy Chief Inspector of Factories ! Assistant
Comrnigsioner of |.abour as lhe case may be). This licence shalt be amendad
and for renewed wiherever there is an increase in the workmen employed
by him ar in the evenl of contract being extended of renewed. The Contractor
shall inform the licence number to the BHEL Management befare taking up
the wark.

The Ceontractor {licensed or unlicensed} shall promptly furnish every
information and documeant reguired by BHEE authorities for the purpose of

fuffilling their obligations as principal Employer and / or occupier of the factary
and shall render all necessary assistance for the same.

The Caontractor shall pay wages to the workmen employed by him at the
rate which shall not be less than the minimurn wages applicable under Law
from time to ime.

The Contractor shall fix wage periods in respect of which wages shall be
payble. Mo wagre parind shall excesd one month.

The Contractor shall ensure payment of wages to the Contract 'abour
amployed by him within three days from the end of wage period in case the
wage period, is one week ar a fortnight and in all other cases belora 10th
day of the following month.

All payment of wages shall be made on working days at the work site and
during the working time and on dates notified in advance. |n case the work
is completed before the expiry of the wage peried, finat payment shatl be
made within 48 hours of the last working day.

Where the employment of any works is terminated by or on behalf of the
Contractar, the wages earned by him shall be paid befare the expiry of the
sacond working day from the day on which him employment is terminated,

Wages due to every worker shall be paid to him direct or to the persen
autharies by him in this behalf. All wages shall be paid in current coin or
currency or in both.

The Contracter shall ensure the disbursement of wages in the presence of
such authorised representatives of BHEL Management.

The above payment shall be verified by the authorised Officers/
representative of BHEL with the following certificates on the payment sheet
Cartified that the amount shown in ColumnMo................... has been paid
to the workmen concernead in my presence Ol .....ccosieieerenie e encren @i

A certlficate of payment shall be fumished in duplicate by the Contractor to
the Engineer-in-charge sach month in Form "A” enclosed.

CONTRACTOR GD



i3 A Notice of showing the wage period and the place and time of disbursement
of wages shall be displayed at the place of work and a copy o be sent g the
welfare department by the Coniractor undeer acknowledgement,

16. Notices showing the rates of wages, weekly rest days, wage period, hours
of wark, date of payment of wages, and addiessed of the [nspectars having
jurisdiction the date of unpaid wages shall be displayed in Tamil and English
in conspicious places at the establishrnent and al worksite (he Contractor.
The contractor shall inform the BHEL Management every month the details
of contract labour engaged for each contract in the following form -

a)  Serial Number

b} Lacation

o) Perfad of Work

d}  No. of Contract labour engaged during the work
e} Mo of days worked

f) No. of Mandays worked

g)  Wages paid to his workere

The above statement shall be furnished to BHEL Management at the end of every
month. '

REGISTERS AND RECORDS AND COLLECTION QF STATISTICS

17. The following documentsiormats under contract labour {Reguiation and
Abalition) Act 1870 and Tamil Nacy, Rules there under shall be maintainad by
each Contractor,

aj Register of Parsons empioyed by the Contractar
bl Employment Garg
e} Service Cerlificate

d) Muster Roll, Wage Register, Deduction Register, Wage Slip, Over
Time Register, Register of Fines, Register of Advances elc.

18. The Contractor shall display the abstract of the contrac labour {Regulation
and Abolition) Act and the Rules there undgr both in English and in Tami,

19.  Half Yearly Return shall be sent by the Contractar in duplicate 1o the Licensing
Officer.

20, The Contractor shall submit the returns required under the Gontract Labour
{Regulation and Abolition) Act 1670 periodically to BHEL Management.

21.  The Contractor shall without fail give upto date informatian in writing of the
attendance of the workers employed by him,

CONTRACTOR



22.

23

The Contractor shall ensure that nis workers keep and produce 1heir
Employment Card when coming to duty and take them back when leaving

duty.

All the above registers and recards shall be preserved in originai for a period

of Three years. All the Registers, Records and notice maintained under the
Act and rules shall be produced on demand by Inspector or any authority
under the Act.

WORKING HOURS AND WORKING CONDITIONS

24,

25

25.

27,

28.

29,

30.

31.

NO WORKER SHALL BE REQUIRED OR ALLOWED TO WORK ON
SUNDAY UNLESS HE HAS OR WILL HAVE A HOLIDAY ON ANYONE OF
THE THREE DAYS BEFORE OR AFTER THE SAID DAY,

The contractor shallinform BHEL Management in the prescribed from details
of the contract workers scheduled 1o work on Sunday., the day of rest and
also indicate the substiuted haliday in lisu there of. this shall be intimated
two days in advance berfore his workmen are booked for work on sunday.

The contract iabour working for mere than nine hours in nay or for more
than 48 hours in any week shall be paid wages at the rale of towice the
ordinary rates of wages in accordance with the provisans of section 58 of
the factaries Act 1948

The contractor shall provide all safety devices and personal protective
eguipment to his workman at his own cost and shall ensure that his workmen
wear/use such devices or equipment provided to them while doing the work
and there shouid not be any relexation on this.

The contractor shali give four paid National Holidays to his workers, viz.
26th January, Ist, May, 15th August and 2nd October.

The contractor shall ensure that his workmen vacate the premises after the
shift is over.

No. woman worker shall be reguired or allowed to work in the factory except
between the hours of 6.00 a.m and 7.00 p.m

The contractor shall comply with the provisions relating to wifare and Health
facilities as provided in the contract labour { Regulation and Abalition } Act
1970 read with the Tamilnadu contract labour Rules 1975, '

NOTICES OF ACCIDENTS

32

33.

Motwithstanding any thing contrary to this , in the event of accident the
cantractor shall be required to fill injury report and submit the Engineer-in-
charge immediately and ensure the compliance of ESIfWorkmen's
Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per Act.

The coniractor shall get the contract labour engaged by him insured under
workmen's Compensation Policy from General Insurance Corporatian of India
before actually starting the work of contract. The Insurance coverage shoukd

CONTRACTOR €D



34.

35,

36.

3r.

be far the entire period of contract. The contractor shali comply  with the
provision of the Workmen's Compensalion Act 1923 [This should be read in
conjunction with the provision of ESI Act]

The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and and praduce to BHEL such Registration
Nurnber/ Enrolment Number before executing the contract work.

The contractor shall regularly pay the amount of contnbution 1.e. empioyers

contribution as well as employees contribution in pursuance of the above
scheme as fixed from time to time .The contribution payable presently is
1.75% of wages to be recoverfrom the waorkmen and 4.75% of wages to be
contributed by the contractor. Contribution recovered from employee and
contribltion made by the contractor may be rounded o the next highet
multiples of five patsea.

The contractor shall take note of any amandment that may be braught forth
in the above contribution rate and accordingly.

The cantractor shall ensure that his workmen are covered under the EPF &

miscellaneous Provision Act 1852 and accordingly produce to the BHEL

Managemaent the registration / enrolment number pefore awarding of

contract wark. As per the extisting provision every worker wha has completed

three months continiiaus service or has actually worked for not less thar 60

days within a periad of three months or |ess shall be entitted and required to

become a member of the fund. The employees, contribution payable at

present is 12% of wage which will be recovered by the contractor from the

wages of his workmen and the contractor should pay equal contribution.

The contractor is also liable to pay any administrative charges in this behalf
that may be decided from time to time , it will be the responsibility of the

contractor 1o ensure such contribution payable in respect of workmen.
employed through sub-contractors alsa.

38. The contractor shall take note of any amendmenl in the rate of contribution

payable under the scheme from time to time.

39. The contractor shall within seven days of the close of every month submit

40,

to BHEL a statement showing the amount to contribution pavable/paid for
employees engaged by him or through him and shall also furnish to BHEL
such information as Principal Empioyer is required to furnish under the
provision of the ESI Act and PF as well as the schemes made thereundér to
the authorities concemed.

Whenever any sum of shall sum of money is found to be recoverabte from
or payablle by the contractor under the above Acts the same shalt be deducted
from any sum that may be due or which at any time there after may become
due to the contractor under this contract ar under any alher contract or from
his security deposit in case the recoveries are not sufficient to satisfy the-
claims, the contractor shall pay the balance there of on demend. in case
any recoveries are made this clause from the as may be required to replace
the shortage caused by such recoveries in the amount of Security Deposit.

CONTRACTOR |



42.

43,

The contractor shall abide by all the labour and other laws applicable to
cahitrattlaboyrfworkanunder this contract and shall at all times Keep BHEL
tridgmniifiet! against-alt losses, claims, prasecutions under any law,

in case of non compliance of any of the provisions of the Acts and in case
BHEL Haveing complied with the same BHEL will be entitied to recover the
same from the contractor / sub contracter,

Nonexercise of any of the  power of or rights available to BHEL here under
or under any law, shall not any way operate as waiver tharegf

ACCEPTING OFFICER



FORM - IV
(See Rule 21(1} of Tamil Nadu Contract Labour Rules)
Application for Licence

1. Name and Address of the Contractor
{inciuding his Father's Name in case of
Individuals)

02. Date of Birth and age {in case of
Individutals)

(3. Particulars of Establishment where
Contract Labour is to be employed

a) Name and Address of the
Establishment

b} Type of business trade industry
manufacture

¢} Nurmber and date of certificate of
Fegistration of occupation, which is
carried on the Estahilshment under
the Act,

d) Name and address of the Principal
Employer

04. Particulars of contract tabour -

a) Nature of work in which cantract
labour is employed or is to he
amployed in the establishrment

b) Duration of the proposed contract
work {give particutars of proposed
date of commencing and ending}

¢) Name and address of the agent or
Managerof contractor at the waorksite :

d) Maximum No. of contract labour
preposed 1o be emplayed in the
establishment on any date

CONTRACTOR



JE.

a7,

8.

0.

10

1.

Whelher the contractor was canvicied of
any offenca within the preceeding free
years, If so give details

Whether there was any order againsl
the contractor revoking or suspending
licence aor farfeiting security deposit in
respect of an earliercontract if 50 the
date of such order

Whether the conlractor has worked in
any olher establishment wilhin the past
five years, if so. give details of the
principal employer Estalishment and
nature of work

whether a certificate by the principal
Employer in form ¥V is enclosed

Amount of licence fee paid No of
Treasury challan and Date

Particulars of security deposit if any,
requested to be adjustad, inciuding
Treasury Receipt number

The amount of security deposit or

balance if any after adjusiment of
amount to be refunded under rule
31 deposited with treasury Receipt
Mumber and date

DECLARATION

| hereby declare that the details above are correct to the best of my knawledge
and bslief,

PLACE
DATED

SIGNATURE OF THE APPLICANT

[CONTRACTOR]

NOTE : The application should be accompanied by a treasury Receipt for  the
appropriale amount and a cerlificate in Formyv Fram  the principal

(To be filled in the office of the Licensing officer)

employer,

Dale of receipt of the application with challan for fees / security Depasit,

SIGNATURE OF THE LICENSING OFFIGER

CONTRACTOR



FORM - XN

{See Rule 75 of Tamil Nadu Contract Labour Rulas 1975}

Reqister' of workman employed by contractor

Mame and Address of the Contractor
Mame and location of waork

tame and address of establishment in /Junder
which coniract is carried on ’

Mame and address of Principal Employer
01. Serial Number
02. Name and surname of workman
03. Age and sex
4. Father's / Husband's Name
05. Nature of Employment /Designation

06. Permanent Home address of workman
{ village Taluk and District }

07. Local Adderss
08. Dale of commencement of Emplayment
(9. Signature or Thump Impreesion of warkman

10, Date of termination of Employment

CONTRACTOR



FORM - XIV

{See Rule 76 of Tamil Nadu Contract Labour Roules)

EMPLOYMENT CARD
Name and Address of contractor © MNname and address of
Estalishment infunder which
contract is
carried on
Mature of work and location of work © Name and address of

Principal Employer

1. Name of the workmen
02. 3l Mo of register of workmenY employed
03 Name of Employment/Designation

04. Wage rate (with particulars of unit in case of
Piece work} :

05, Wage period
06. Tenure of Emlgyment

07. Remarks

SIGNATURE OF CONTRACTOR




FORM - XV

{See Rule 77 of Tamil Nadu Coniract Labour Rulas}

SERVICE CERTIFICATE

Name and Address of the contractor . MName and address of
: Estalishrment infunder which
contract is
carned on

MName and location of the work

Name and addrass of the warkman : Name and address of Principal
Employer

Age or Date of Birth

Identification marks

Father's { Hushand's Name

Sl.No Total period for Nature of Rate of wage Remarks
which employed wark done (with particulars units
From  Ta in case of pigce of work
(1) 2] (3} ) (9 {6 {7]
SIGNATURE



FORM - XVI
(See Rule 78 [I] [a] [i] of Tamil Nadu Contract Labour Rules)

MUSTER ROLL

Mame and Address of contractor Marne and address af

Estalishiment infunder which
cantract is

carried on

Mature of tocation of the work : Name and address of

Principat Employer

For the Maonth of

Sl No Narme of Father's/MHusbands Sex Dates  Remarks
workmen Name 12345
(01} 02} {03) {04} {05} {06)

SIGNATURE OF CONTRACTOR




FORM - X1

(See Rule 78{1) (a) (i) of Tamll Nadu Contract Labour Rules}

Register of wages

Mame and Address of the Contractor
Nature and lacation of work

Name and address of establishment infunder
which contractor is carrled on

Name and address of Principal Emplover
Wage Period ; MONTHLY
01. Serial Number
02. Name of workman
03. 8l No. in Register of workman
04. Designation / Nature of work done
5. Mo. of days worked
06. Units work done
07. Daily rate of wages { Piece rate
08. Basic wages
08. Dearness allowance
10. Ovartime

11. Other cash Payment
{Nature of payment to be indicated )

12. Total

13. Deductions, If any [indicale nature ]

14. MNet anmount paid

15. Signature f Thump impresion of workman

16. Initials of contractor or his representalive

CONTRACTOR |



FORM - XIX

(See Rule 78(1) (b} of Tamil Nadu Contract Labour Rules)

Wage Slip
Mame and Address of the Contractor : Mame and Father's /
Hushand MName of the
workman
Mame and loecation of work : Forthe week / Fcrrtrﬁghhr
“Manth-éending

01. Ne. of days worked

(2. No. of units waorked in
case of piece rate workers

03. Rate of dialy wages /piece rate
G4.. Amount of over time wages
Q5. Gross wages Payable

08. Deductions, if any

Q7. Net amount of wages paid

INTIALS OF THE CONTRACTOR OR
HIS REPRESENTATIVE

CONTRACTOR @3).



FORM - XX
(See Ruie 78(1} (a} {ii} of Tamil Nadu Contract Labeur Rules)

Regisier of dedaetions for damagse or loss

Mame and Address of the Cantractor
MNature and Incation of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

01. Serial Number

02. Narne of workman

03. Father's / Husband's Name

04. Designation / Mature of Employment-
5. Partteular of damage ar lass

{6. Date of damage or loss

J7. Whether workman showed cause
against deduclion

08 Name of person in which presence
employee's sxplanation was heard

09, Amount of deduction imposed
10. No. of instalments imposed ~~ +
11. First Inslalments

12 Final Instaliments

13, Remarks

CONTRACTOR



FORM - XXI.
{Seo Rule T8{1) {a) (ii) of Tami} Nadu Contract Labour Rules)

Register of Fines

Mame and Aﬂdrﬂss of the Cantractor

Mature and location of work

. Mame and address of estatlishment infunder
which contractar is carried on

Name and address of Principal Employer

01.
g2.
3.
04,
05,
06.

07.
038,

09,
10,
11,

12.

Serial Number

Name of workman

Father's f Husband's Name
Designation / Nature of employrﬁent'
Act / Omigsion for which fine imposed
Date of offence

YWhether workman showed cause aganist
tina

MName of the person in whose presence
employee's explanation was heard

YWage period & Wage payable
Amaount of fine imposed
Date on which fine realised

Remarks



FORM - XXII

(See Rule 78 {1) {a) (ii) of Tamil Nadu Contract Labhour Rules)

Register of Advance

Name and Address of the Contractor

Mature and location of work

Narme and address of establishiment infunder
which contractor is carried on

Mame and address of Principal Employer

01.

02,

Q3.

04,

05.

05.

07,

08.

0o,

10,

Serial Number

MName of workman

Father's / Husband's Name
Designation / Nature of employment
Wage period and wages payable
Date and amount of advance given
Purposes (s) for which advance made

No. of instalments by which advance
to be repatd

Date and amount of each instalment repaid :

Date on which instalment was repaid

11. Remarks



FORM - XXIlI

{See Rule 78{1) {a) {iii} of Tamil Nadu Contract L.abour Rules}

Register of OQvertime
Mame and Address of the Contractor
Mature and location of work

Mame and address of establishmant infundear
which contracior is carried on
Name and address of Principal Emplaver

01, Serial Number

02. Name of workrman

03. Father's / Husband's Name

04, Sax

05. Designation / Nature of employment

08, Dates on which overtime worked

07. Total overtime warked of production
in case of plece -rated

8. Normal rate of wanes

08. Qvartime rate of wages

10. Overtime earning

11. Date on which Cvertime wages paid

12. Remarks

CONTRACTOR



PAYMENT CERTIFICATE

FORM "A"

Certified that

1. | as contractor of
have made payment to all contract Labourers in futl in respect of contract
NO. e as per ferms of my contract

and in no case less than the rates applicable upto the period ending,

2. The above payment have been Made by me in the presence ot the ay-
thorised representative OF U
Of For o
Employees amountingtoRs ...

3. The neccessary payment registers alfendance reqister / Form 12 | Loave
register/ book under Laboure and industrial Law and other relevan recorgy
have been maintamnad by me and available with ma for aroduction as apc
when required

4. No payment is due / outstanding to any contract Labourers engaged by
me in respectof the aforesaid contract upto the period ending

CONTRACTQOR
NAME
DATE
SUPERVISCR
NAME
DESIGN
DATE
COUNTERSIGNED
OFFICER INCHARGE
NAME
DESIGN
DEPT.



ANNEXUR |
SAFETY RULES

{Sea Condition 2)

A BMEL SAFETY CODE

A

1.

Suitable scaffolds shall be provided for workmen for all work that connot
safely be done from the ground, or from solid construction except such short
perind of work as can be done safely from ladder When a ladder is used an
extra mazdoor shall-be engaged for holding the ladder and if the ladder is
usad for carrying materials as weil suitable footholds and handholds shall be
provided on the ladder and the ladder shall be give an inclination not steepsr
than %ito 1{}% horizantal and 1 vertical}

Scaffolding or staging more than 3.25 metres above the ground or floor |
swing or suspended from an overhead support or erected with stationary
support , shall have a guard rail properly attached | toited braced and otherwise
securad atleast 1 metre high above the floor or platform of such scaffolding
or staging and-extending along the entire fength of the outside and ends there
of with only such openging as may be naccessary for the dalivery of malerials
. Buch scaffolding or staging shall be so fastenad as to prevent it from swaying
from the building or structura.

Working platform, gangways and stairways shall be so constructed thatthey
do not sag unduly or unequally | and it height of a platform or gangway o
stairway |s more than 3.25 metres above ground level or floor level it shall be
closely boarded have adequate width and be suitably fenced,as described in
2 above.

Evary opening In floor of a bullding or in a working platform shall be provided
with suitable means to prevent fall of parsons or materials by providing suitable |
fencing or railing with a minimum height of 1 metre.

Safe means of access shall be provided to all working platform and other
working piaces. Every ladder shall be securely fixed | no portable single ladder
shall be over 9 metres in length. Width between side rails in a rung ladder
shail in no case be less than 30 ¢cm for ladders upto and including 3 metres in
length , For longer laddear this width-shall be increased by atleast 6mm far
each additional 30cm of iength. Uniform step spacing shall not exceed 30cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. Mo materials on any of the sites shall be so stacked or placed as
to cause danger ar inconvenience to any person ar the public. The contractor
shall provide all necessary fencing and light to protect pubiic from the aceident
and shall be bound to bear expenses of dafence of every suit-action or other
proceading at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and cost
which may be awarded in any such suit, action or proceeding to any such
parson or which may with the consent of the contractor be paid to compromise
any claim by such parson.

CONTRACTOR GD



6. Excavation and Trencing

All trenches 1.5 metres or mare in deplh, shall at gl time be supplied wilh atleasl
one ladder for each 30m tength or fraction there of ladder shall be extended fram
bottom of trench to alleast 1 metre ahove surface of the ground . Sides of the
trench 1.5 metres or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing,so as to avoid the danger of sides collapsing .
Excavated materials shall not be placed within 1.5 metres of the edge of trench or
haif the depth of trench, whichever is more. Culting shall be from top o bottom
under no circumstances shall under mining or under - cutting be dane.

7. Demelition :
Before any demolition work is commenced and also during the prograss of work.

a] All roads and open areas adjacent fo the work site shall be closed or suitably
protected |

k] Mo electric cable or apparatus which is liable to be a source of danger over a-
cable or apparalus.used by the opsrator shall remain electrically charged.

¢l Al practical steps shall be taken to prevent danger to person employed from
the risk of fire or explosion ,or flooding no floor |, or roof or other part of building
shall be so overleaded with dobris or materials as to render it unsafe.

8. Allnecessary personal saftey equipment as considered adequent by the Enginger-
In-charge shail be /avalable for use of persan employed on the site and maintained
in a condition suitable for imimediate use and the contractar shall take adequate
steps to ensure proper use of equipiment by those concernad. '

al Workers emploved on mixing asphaltic materials cement and lime mortars
concrete shall be provided with protective footwars and protective gloves.

b] Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

¢l Those engaged in welding work shall be pravided with walder's protective eye
shellds

d] Stone breaker shall be protective goggles and protective clothing and seated
at sufficiently sale intervals.

e] When workers are employed in sewers and manholes which are in use . the
contractor shall ensure that manhole covers are opened and manholes are
ventited atleast far an hour before the workers are allowed to get into them
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to public.

i] Mo gaint containing lead or lead products shall be except in the form of
paste or ready-made paint.

] Suitable face masks shall be supplied for use by workers when paint
applied in the form of spray or surface having fead paint is dry rubbed:
and scrapped .

CONTRACTOR G2



f] The contractor shall not employ men below the age of 18 and women an ‘the
work of painting with products containing lead in any form . Whenever men above
the age of 18 are employed on the work of lead: painting‘ther foilowing precaution
shall be taken :

i] Mo paint containing lead or lead products shall be used except in the form of
t ¥ahasts or ready-made paint.

i} Suitable face masks shall be supplied for use by workers when paintis applied
in the form of spray or'surface having Je_-ad paint is dry rubbed and scrapped

iii] Queralls shall be supplied by the contractor to workmen and adequate fagilities
shall be provided-to enable working painters to wash during or cessation of
work.

8. When work is done near any place where is risk of drowing ,all necessary
equipment shal! be provided and kept ready for use and all necessary steps
taken for prompt  resue of any person .in danger.and adequate provision
made for prampt first aid treatment of allinjuries likely:tobe sustained during
the:during ihe course oftheywork, S

10. Use'-uthi_c:jsting-machina._and tacklas .includin_g-the}r-at_iachments,anchnrage
. and-support.shalt conform to the fellowing

a}

i} These shall be of good mechanical construction, sound malerials and
' adequgate strengib and free from defects and shall be keptin good working
prder.

il Every rope used in hoisting or lowering. materials or as a means of
suspension shall be of durable quality and adeuate sirength and free
from defects.

b} Every crane driver or hoisting appliance operator shall be properly gualified
and - no person under the age of 21 yrs shall be incharged of any hoisting
machine including any scaffolding winch or give signals to operator,

£} In case of every heisting machine and.ar every chain ,ring , hook, shackle
swiveland pull block used in hoisting or lowering as means of suspension
safe’ working load shall be ascertained by adeguate means.Every hoisting .
macnine and all gear referred to above shall have the safe warking ioad
plainly marked there on In case of a hoisting machine having a variabie
safe working load,each safe working toad at the condition under which it is
‘applicable shall be clearly indicated. "No part of any machine or gear re-
ferred to above in this paragraph shall be loaded be yond (he safe waorking
load except for the purpose of testing.

-d)  In case of department machine ,safe warking load shall be nalified by the
Engnieer-in-charge. As regards contractar's machine the contractor shall
notify safe working load of each machine to the Engineer-in-charge when
ever he brings it to site of work and get it verified by the Engineer-in-charge.



1. Matars | gesaning | ransmission eleciric wirtng and other dargeraus parls of
hoisting appliances shall be provided with efficient safeguarts, hosting
appliances shall be provided with such means as wil reduce to the min-
mum sk of accident descent of load . Adenuate precaution shall be taken
to reduce to the nunimum risk of any part of a suspended load becoming
accidentathy displaced. When workers are emploved on eleclrical installa-.
tions which are already energised Insulating mats, working apparel such as
fgioves, sfeeves and boots as may be necessary shall be provided. Workors
shall nat wear any rings watches .Lcarry keys or other materials which are
good conauctars of electricity.

12, All seaffolds | lagders and other safely daevices mentioned ar described
here in shall be maintained in a safe condition and na scaffeld | ladder or
eguipment shadl he attered or removed whilg it is Lse, Adequate washing
facilities shall be provided at or near the places of warls,

13. These salety provision shall be brought to the notice of ali concerned
bydisplay on & notice board at apromient place at the workspot persons
fesparsible for ensuring compiiance with the safety code shall be named
thereorni by the contractor,

14. To ensure effective enforcemant of the rules and regulations relating to
safety precaulon | arrangement made by the contractor shall be open to
inapection b the: Engineer-in-charge or his represniation and the inpecting
officers (s dofined inthe cantractor's Labour Reqgulations.

Pl Lde s e ahrwn conditians 1 e 14, the contractor is nat ex
empicd irons the onoration of any aiher Aol or Ruls inforee.

COMITAL 008 e



B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITES
PURING EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites,

1. Providing the working plaiform with toe-boatd and handrail for continuows working ot heights.
2. Providing safety belt and lifeline at all times for men working at heights.
3. Providing dust or fume respirator in places where dust and fume concentration exists
4. Providing goggles and welding screens.
5. Providing acid and alkali proof rubber gloves for handling acids, alkali and chemicals, which
ATE COPrOsive.
6. Providing rubber gloves for working on electrical works.
7.Ensuring proper lashing of the components while being transported in vehicles.
% The vehicles must have side supports or have body to support the materiaks conveyed,
%, The materials should not be allowed to extend or overflow the sides of vehicles,
10. Materials should nor be allowed to overhang from the reat edge of the body of the vehicle.
i 1. Driver of the vehicle must posses license.
12, ¥ehicle must not be overloaded prescribed limits,
13. Red flags and lights for parts projecting from the body of the vehicle must be provided.
14, The speed restrictions with in the factory must be strictly adhered 10,
15. The gas cylinders must always be handled on trolleys or kept tied down not in use. They
shauld never be rolled as Roller for conveying,
16. Cylinders should not used without regulators.
17. All excavations may be barricaded and red belts/ lamps must be provided .
18, All electrical connections must be properly earthed.
19. No work should be taken up for execution inside shop Moor, with out obtaining necessary
work permit,
20. Froviding helmet for high level work.
21, The contractor should maintain a register regarding the driver license particulars.
22.All Personng! Protective Equipments (PPLE) conform to standard specification as per the
details given in the code of condust.
{i} Safety helmets confirming to 15-29235: 1934
(i) Safety Belts confirming to [3-3521: | 983
(iily  Safery Shoes confirming to 15-1989: 1978
{iv) Eye and face protection devices confirming to 15 — 852001977 & 15 - 89401978
(v) Hand and body protective devices confinming to: 1S —2573: 1975
18 - 6094: 1973
IS — 8807 19748
I8 — 8519 1977

Contractor including the subcontractors, agents and labours engaged on wark are required (0
serupulously adhere to the safety regulalions, safety precautions and measures. Any vialation
thereof will invite punitive action being taken against them. Alse contractors with frequent
violations of safety regulations will not entrusted with further work in this organization.

General:

All (aols, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment ctc., used by the contractor shall be of safc design and construction. These
shall be 1ested and certificate of fiiness obtained, before putting them to use and from dime to time
as instructed by authotized BHEL official who shal) have the right to ban the use of any item.

‘CONTRALTOR



l. Vahicle

1.

C. SAFLTY PRECAUTION TG BI QBSERVED WHILE
TRANSPORATING MATERIALS

Vehicle carrying materials should have proper registration documents
and must be produced on demand by our Sacurity staff.

The light on right side i.e. over the driver's cabin shall be in warking
candition

Both the head light as well as park lamps must be in working condition.

fl. Movement of Vehicle

1.

2,

10.

The vehicle should nat travet al more than 20KWPH in our premises.

The driver of the vehicle must passess heavy duty licence and produce an
demand by the Security Staff,

Vehicles carrying inflammable liquids in e tanks containers should have
grounding chain or the tank container should be coated with insulating
materials o avoid static electricity

inroad junction , speed breaker and Railway crossing the speed should be
lowered and cehicles should proceed caltiously.

The driving should he ' keep to the Ieft ' at all places,

The vehicles should not parked on the road which could sbstruct the ve-
hicular traffic.

No person other than driver should be allowed to sit or stand on the prirme
mover or trailer,

The vehicle should pass onlythrough the approved routes. Short cuts should
be forhidden.

There must be a safe distance behind another moving truck.

The driver should aviod making quick starts, jerk stop or quick turns at
excessiva spead .



HI Shipping

1.

10,

11.

12

13.

Strong side supparts shoutd be provided on both sides of the tailer, The
side supports should be fixed in such away that it cannot be remaved even
temporaily.

Adequate packing must be given for easy slinging operations, The packing
materilas showld be geod snough io withstand the load.

The stacking of loads on the truck should be evenly placed. Thz load should
not be heaped together or dumped over the chassis.

The load an the truck should not be beyond its standard capacity. The carry
ing capacily must be clearly marked an the trailers alsn. '

The loaded materials shoukd be fastened tightly with "WIRE ROPE . Ma-

nita rope or coir rope should not at all be used. There must be side packing
such as gunny or rubber tyre between the sharp edges of the job and wire
rope in order to avoid cut in the wire rope.

There must be minimum fwo fastening and it should be more in case of
lengthier loads.

The wire rope should be in sourd condition i.& there shmqu not b links |
knots or bristles e,

The wire rn:)pe ends shauld be clamped with 'U’ clamps.

The Iunse pieces shauld be bundled hefore Ic-adlng on the truck

L

There must be red flags of red lamps for the lengthly loads which extend
beyond chassis.

The materials should not be stacked tao high to avoid hitting against live
electric lines.

The load should fiot be overhanging more than 0.8 metres from the end of
body, '

Yhile transporting the scraps there must be wire net cover to prevent fall
ing of scrap.

Y Genaral

1.

The vehicles should not be moved directly inside the production building in
case the materials are to be unloaded there. But the vehicles should
beparked outside the buliding and the driver shauld ascertain the passage
as well as the unloading paints, with the help of the shop officals. This will
avoid the congestion of blocking of traffic in the gangway,

CONTRACTOR GD



CHAPTER - XIII

CERIFICATE OF NO DEVIATION
[/We. ..o Of M /S hereby
certify that there is no deviation from the tender conditions either technical or commercial
and I am / we are agreeing to all the terms and conditions mentioned in the Tender
Specification No: BAP:CT:0T: 03/2018-19 Dt: 03/05/2018.
[ / We have submitted our offer for this tender. I / We have fully gone through, understood
and accepted all specifications, terms & conditions of the whole tender documents uploaded
in BHEL web site including all corrigenda, addenda etc published in the website time to time
for this tender.

(In case of any deviation)

[ / we have taken deviation from the tender, the details of the deviation which I / we have

furnished in a separate sheet(s) along with our offer.

(Please strike off the above paragraph if no deviation was taken)

Date:

Signature of the tenderer

Tenderer Accepting Officer



ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | NAME & ADDRESS OF THE

SUPPLIER / VENDOR

PHONE NO. WITH STD CODE

PAN NO.

02 | VENDOR CODE (as in WORK

ORDER)
03 Details of Bank Account:
A) | NAME & ADDRESS OF THE

BANK

(WITH PIN CODE)
B) BANK TELEPHONE NUMBER (WITH

STD CODE)
C) | BANK BRANCH CODE:
D) | MICR CODE
E) | ACCOUNT NUMBER
F) | TYPE OF ACCOUNT CURRENT / OD [/ CASHCREDIT
G) VENDOR NAME AS PER BANK

RECORDS
H) | BANK BRANCH RTGS IFSC

CODE
) BANK BRANCH NEFT IFSC

CODE
J) | VENDOR’S EMAIL ID (give two ids)
K) | NAME OF AUTHORISED

SIGNATORY

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my/our above mentioned Bank Account. |
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy
Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account number of
(name of account holder), the signature
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE:

(Manager / Officer’s
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.



TENDER DOCUMENT

Tender Specification No: BAP: CT: OT: 03/2018-19 Dt: 03/05/2018

NAME OF WORK:

“STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR
2018-19”.

PERIOD OF CONTRACT:

ONE YEAR

PART -1l - PRICE BID

(Pages 1 - 10 including this cover page )

BHE

CIVIL TOWNSHIP DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking )
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET — 632 406

TENDERER ACCEPTING OFFICER



Page 1 of 9

ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CT/RB/18/04

JUN- 06-18 09: 05 AN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.

CPVD

2013

REF

SLNO

DESCRI PTI ON

qQry

UNIT

RATE
RS P

AMOUNT
RS F

10.

2

01 #

Structural steel work riveted, bolted
or welded in built up sections,
trusses and franmed work, including
cutting, hoisting, fixing in position
and applying a prinmng coat of
approved steel prinmer all conplete.

3000

0. 000

kg

20. 17

605100. 00

10. 25 DATA

02 #

Structural steel work riveted, boolted
or welded in built up sections,
trusses and franmed work, including
cutting, hoisting and applying primng
coat of approved steel primer all
conpl ete. (fabrication of Structural
Steel only without erection in
position of fabricated itens).

1000. 000

KG

12.12

12120. 00

10.

25

03

Steel work welded in built up
sections/ framed work, including
cutting, hoisting, fixing in position
and applying a primng coat of
approved steel prinmer using structural
steel etc. as required.

.00

10.

25.

03A #

In stringers, treads, |landings etc. of
stair cases, including use of
chequered plate wherever required, all
conpl ete

10

0. 000

kg

74. 30

7430. 00

10.

25.

03B #

In gratings, frames, guard bar,
| adder, railings, brackets, gates and
simlar works

10

0. 000

kg

86. 50

8650. 00

13.

61

04

Painting with synthetic enanel paint
of approved brand and manufacture to
give an even shade :

.00

13.

61.

1#

04A #

Two or nore coats on new work

10

0. 000

SQV

63. 05

6305. 00

13.

61.

1#

04B #

Sane as above item No 04A but for
fabricated structural steel works.
Pai nting Co-efficient for fabricated
strructural will be taken as 22.19
Sqni M.

3

0. 000

1399. 08

41972. 40

13.

63

05

Pai nting with al um ni um pai nt of
approved brand and manufacture to give
an even shade .

.00

13.

63.

05A #

Two or nore coats on new work

10

0. 000

sgqm

58. 40

5840. 00

13.

63.

1#

05B #

Same as above item No 05 A but for
fabricated structural steel works.
Pai nting Co-efficient for fabricated
strructural will be taken as 22.19

CONTRACTOR/ TENDERER

2. 000

1295. 90

2591. 80

ACCEPTING OFFICER




Page 2 of 9

ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CT/RB/18/04

JUN- 06-18 09: 05 AN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

Sqnd MT.

14.54

06

Painting with synthetic enanel paint
of approved brand and nmanufacture of
requi red colour to give an even shade

.00

14.54.1

06A #

One or nore coats on old work

100. 000

sgqm

41. 35

4135. 00

14.54. 1#

06B #

Sane as above item No 06A but for
fabricated structural steel works.
Pai nting Co-efficient for fabricated
strructural will be taken as 22.19
Sqni M.

5. 000

917. 55

4587. 75

14.55

07

Pai nting with al um ni um pai nt of
approved brand and manufacture to give
an even shade :

.00

14.55.1

07A #

One or nore coats on old work

50. 000

sgm

37.75

1887. 50

14.55. 1#

07B #

Same as above item No O7A but for
fabricated structural steel works.
Pai nting Co-efficient for fabricated
strructural will be taken as 22.19
Sqmi M.

1. 000

837. 67

837. 67

15.18

08 #

Dismantling steel work in built up
sections in angles, tees, flats and
channel s including all gusset plates,
bolts, nuts, cutting rivets, welding
etc. including dismenbering and
stacking within 50nmetres | ead.

1000. 000

kg

1.95

1950. 00

CF/ RB/ 15/ 43,

09 #

Layi ng/rectifying the existing barbed
wire fencing in position with proper
tension and alignment by means of
provi di ng necessary hook bolts and
nuts with washer, 16 gauge G binding
wires, etc. conplete. the rate

i ncl udes conveyance of barbed wire
fromBHEL stores to site of work.

5000. 000

RM

2.65

13250. 00

CTS/RB/ 11/ 1

10 #

Servicing of each shutter by applying
grease, oil wherever required. If any
defect is noticed , Engi neer-in-Charge
shoul d be informed in witing
indicating the location of shutter
,hature of defect,spare parts required
etc.,

conpl et e.

20. 000

SQV

215. 00

4300. 00

CONTRACTOR/ TENDERER

ACCEPTING OFFICER




Page 3 of 9

ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CT/RB/18/04

JUN- 06-18 09: 05 AN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.

CPVWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
CF/ RB/ 15/ 43, 11 Provi ding and fixing of the follow ng .00
Rol ling shutter spares in the existing
rolling shutters including renoval of
damaged/ wornout spares.
DO 11A #| Providing and fixing ball bearing for 3. 000 | EACH 531. 20 1593. 60
rolling shutters.
DO 11B # | Providing and fixing of the follow ng 5. 000 | EACH 291. 30 1456. 50
Rol ling shutter spares in the existing
rolling shutters including renmoval of
damaged/ wornout spares. Providing and
fixing 27.5 cmlong wire spring grade
no 2 for rolling shutters.
DO 11C # | "Providi ng nechani cal device chain and 10. 000 | sQv 715. 65 7156. 50
crank operation for operating rolling
shutters. Exceeding 10.00 sgm and upto
16.80 sgmin the area."”
DO 11D # | "Provi di ng mechani cal device chain and 10. 000 | SQV 802. 20 8022. 00
crank operation for operating rolling
shutters. Exceeding 16.80 sgmin the
area."
15. 28 12 Di smantling roofing including ridges, .00
hi ps, valleys and gutters etc.,
and stacking the material within 50
netres | ead of
15.28.1 12A #| G S. Sheet 50. 000 | sgm 56. 80 2840. 00
15.28.2 12B # | Asbest os sheet 500. 000 | sgm 26.70 13350. 00
CF/ RB/ 15/ 43I 13 # | Carring fromBHEL store and fixing of 200. 000 | SQV 57.90 11580. 00
color coated trapezoidal profiled
roofing sheet as per 1S 513 - MId
steel with base nmetal thickness of 0.5
mm of any col our having tensile
strength of 240 npa as in roof
covering / cladding to wall ,fixed
with self tapping screws as specified
and ot her incidental charges,
etc., conpl ete including
| oadi ng, | eadi ng, placing & fixing in
posi tion, scaffolding charges, hire
and running charges for tools and
pl ants. The neasurenent shall be based
on actual laid area.
DO 13A # | Sane as item No 13 above but for 100. 000 | SQV 53. 20 5320. 00
Ri dges, Hips, Velley gutter, Drip and
strai ght Fl ashing.
CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CT/RB/18/04

JUN- 06-18 09: 05 AN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.

CPWD 2013
REF

SLNO

DESCRI PTI ON

qQry

UNIT

RATE
RS P

AMOUNT
RS F

CT/ RB/ 17/ 28

14 #

Supply and fixing of color coated
trapezoi dal profiled roofing sheet as
per 1S 513 - MId steel with base
metal thickness of 0.5 nmof any

col our having tensile strength of 240
npa as in roof covering / cladding to
wal | ,fixed with self tapping screws
as specified and other incidenta
charges, etc.,conplete including

| oadi ng, | eading, placing & fixing in
position, scaffolding charges, hire
and running charges for tools and

pl ants. The neasurenent shall be based
on actual laid area

500. 000

SQM

449. 80

224900. 00

15 #

Supply and fixing of color coated
plain ridge of size 500 nm (w dth)
x1250 mm (1 ength) profiled ridge sheet
as per 1S 513 - MId steel with base
met al

t hi ckness of 0.5 mm of any col our
having tensile strength of 240 npa as
in

roof covering / cladding to wall
,fixed with self tapping screws as
speci fi ed

and ot her incidental charges,
etc.,conplete

50. 000

EACH

271.70

13585. 00

10. 19

16 #

Providing and fixing mld steel round
hol di ng down bolts with nuts and
washer pl ates conpl ete.

50. 000

kg

71.85

3592. 50

16. 70.

17

Providing and fixing G 1. chain link
fabric fencing of required width in
mesh size 50x50 mm i ncl udi ng
strengthening with 2 nmdia wire or
nuts, bolts and washers as required
conpl ete as per the direction of
Engi neer -i n-char ge.

.00

16.70. 2

17A #

Made of G1. wire of dia. 4 nm PVC
coated to achieve outer dia not |ess
than 5 mmin required col our and shade

50. 000

sgqm

558. 50

27925. 00

CF/ RB/ 15/ 43,

18 #

FIXING OF GI. CHAIN LINK FABRI C

FENCI NG OF REQUI RED W DTH I N MESH SI ZE
50X50 MM | NCLUDI NG STRENGTHENI NG W TH
2 MMD AWRE OR NUTS, BOLTS AND
WASHERS AS REQUI RED COVPLETE

AS PER THE DI RECTI ON OF ENG NEER- I N-

CONTRACTOR/ TENDERER

3000. 000

SQM

210. 90

632700. 00

ACCEPTING OFFICER
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[ AT BT |

Bfst

ESTIMATE REF NO :
NAME OF WORK

JUN- 06-18 09: 05 AN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

CT/RB/18/04
STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.

CPWD 2013 SLNO

DESCRI PTI ON Qry UNIT s F\’ATIE

AMOUNT
RS F

CHARGE. MADEOF A WRE 4MM PVC COATED
TO ACH EVE QUTER DI A. NOT LESS THAN 5
MM I'N REQUI RED COLOUR AND SHADE. CHAI N
LI NK FENCI NG WLL BE | SSUED AT FREE OF
COST.

# Escalation is not applicable for this ItemSl. No.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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AT BHARAT HEAVY ELECTRICALS LIMITED

Bfst

BO LER AUXI LI ARI ES PLANT
RANI PET - 632406

JUN- 06-18 09: 05 AN

PRICE BID
ESTIMATEREFNO: CT/RB/18/04
NAME OF WORK : STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.
TOTAL ESTI MATED VALUE BEFORE ESCALATI ON 1674978. 22
**ESCALATION € 0.00 94 0. 00
TOTAL ESTI MATED VALUE (A) 1674978, 22
CONTRACTOR TENDER PERCENTAGE @ ABOVE  [L]
BELOW [P]
0,
AT PAR — ¥ (B | |
(Percentage in words )
SUB TOTAL [l if above (A) + (B) (0 ‘ ‘
Elif below (A - (B) (O | |
Blif at par (A (0O ‘ ‘
O “*eTe 9% (D | |
GST HEAD :
TOTAL VALUE OF WORK [ (O + (D) 1] (B) | |

NOTE :

(Rupees in words
1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount
column will be considered.

2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with
appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.

3) Free Issue of Material by BHEL is Rs. 1604400.00 /-
**4) Escalation not included for item sl no. marked with # symbol.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CT/RB/18/04
NAME OF WORK : STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.

SPECIAL CONDITION

1 The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2013. The percentage quoted shall be clearly written both in words and figures. The contractor should
accustom with CPWD DSR & Specifications before quoting.

The total value of this contract & Quantities of works indicated in this tender are tentative and is liable to vary
according to the needs of the BHEL without entitling the contractors to any compensation. Hence while quoting
percentage, the tenderer shall take this contigency into account and offer their quotation.

2 The Engineer -in-charge will allocate works from time to time for each independant work to be carried out by the
contractor. The contractor will have to complete each of the works within the period stipulated for each work.

Safety precautions should be taken while doing the work as per BHEL norms. Wearing personnal protective
equipments(PPE) is a must during work and the rate quoted shall inclusive of all the PPE.

Once the complaint is received from user througth department all efforts should be taken to start the work
immediately without any further delay.

Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be disposed off as per the instructions of Engineer-in-charge without any further delay.

3 The quoted percentage will apply to the individual items uniformly and few of the items may / may not be operated.
The tenderer/ Contractor shall have no claims in this regard.

The above rates does not include PF & ESI remittance .The tenderer shall quote inclusive of PF & ESI contribution to
their workers.

4 Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.

5 Safety precautions should be taken while doing the work. You will have to follow all safety requirements to carry out
the work inside the factory premises.

6 CONTRACT CONDITIONS ON TAXES & DUTIES

7 The Tenderer shall have been Registered under goods and Service Tax regulations if applicable and provide a copy
of such registration to BHEL as part of the tender document. In case of fresh registration/amendment thereon, the
same shall be carried out before start of the work. PAN no shall be submitted as part the tender document. (copy to
be enclosed)

8 Goods and Service Tax shall be paid by the service provider namely the Tenderer.

9 Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL.

10 If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the credit amount will be

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CT/RB/18/04
NAME OF WORK : STRUCTURAL MAINTENANCE WORKS IN TOWNSHIP FOR THE YEAR 2018-19.

recovered from the amount due to the Tenderer .

11 If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within the
time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by BHEL
and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

12 The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

13 The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of goods and Service
Tax which shall be quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are
applicable on account of material, labour if any the same shall be indicated clearly. After tender opening addition of
any tax & duty is not admissible.

14 If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

15 Any statutory variation will be to the account of BHEL. But if the variation is effective during the delayed/extended
period of execution for reasons attributable to the vendor, the same shall be borne by the vendor only.

16 Whether Servicable Turnover has crossed the goods and Service Tax Threshold Limit as per GST Rules for the
tenderer. YES NO Remarks

17 Registered with GST authorities YES NO

18 If yes copy of Goods and Service Tax Regn. Is enclosed YES NO

19 Goods and Service Tax Registration No.

20 Under which Service Head(s):

21 Goods and Service Tax @ 18.00 % is applicable as extra for this tender.

22 Whether Input credit for the Materials is availed by the tenderer. YES NO

23 Whether Input credit for the goods and service portion is availed by the tenderer. YES NO

24 The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of GST . (Must be quoted both in figures and
words)

25 Tenderer has their own PF registration YES NO

26 Tenderer has their own ESI registration YES NO

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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PAN No. of the Tenderer

Power and water for all maintenance / construction works will be provided by BHEL from the nearest tapping point at
the recovery rates specifed below. The contractor should make necessary arrangement for tapping the same at his
own cost.

b) The Contractor should quote the tender considering the above. The recovery rates towards the cost for these
facilities will be @ 1% for water charges & 0.5% for Power charges will be effected from the bills on the executed
value as certified by the Engineer-in-charge based on the usage of Power & water.

¢) In case the above facilities are not provided by BHEL, the tenderer has to arrange these facilities at his own cost
and the recovery rates of 1% for water charges & 0.5% for Power charges will not be effected on the executed value
as certified by the Engineer-in-charge.”

All materials shall confirm to the latest IS/IRC specifications

Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.

All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.

All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC specifications.

The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.

The General conditions of contract in force shall apply to this contract.

The contractor is required to engage a supervisor as per GCC through out the contract period.

Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.

"Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the
site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

Structural steel will be issued free of cost for theoritical consumption and upto 5% at a recovery rate of Rs 53,475.00

/ MT over and above the theoritical consumption beyond which penal recovery will be effected at the double the
rates specified above.

CONTRACTOR/ TENDERER ACCEPTING OFFICER



