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NOTICE INVITING TENDER 
 
1.Tender Notice Number  : BAP:CT:LT:14/2018-19 Dt: 12.02.2019 

 
2. Name of Work                             : “Painting of buildings in BHEL Township, Ranipet for 

the year 2019-20 ” 
                 

 
3. Estimated Cost    : Rs. 16,70,776.05 

 
4.Document cost   : NIL (can be downloaded freely from BHEL web site) 

 
5.Earnest Money Deposit  : Rs. 33,420/- 

  
6.Last Date & Time for receipt 

of Completed Tender  : Before 3.00 P.M. on 12/04/2019. 
 

7.Date & Time of tender  
Opening    : At 03.00 P.M. on 12/04/2019. 
 

8.Place of submission &  
Opening of Tender  : Office of Senior Manager 

     Civil Projects & Services Department 
     Civil Township Department  

     Bharat Heavy Electricals Limited 
     Ranipet- 632406. 
     Vellore Dist. Tamilnadu. Ph: 04172-284883.  

 
    

9.Period of Contract   :       One Year 
 

This Tender document contains 101 pages including the following. 
 

1. Corrigendum if any will be published in BHEL web site only. 
 
 
Tender should be submitted in a sealed cover with all tender documents signed 
including Price Bid, super scribing the name of work, Tender Notice number, Due date 
of Opening. 
 
 
Note: The tenderer shall return the duly filled in tender document after affixing 
signature & seal on all the pages of the Tender Documents. 
 
 
Issued to: 
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1. Eligibility criteria: 
 

The tender is uploaded in our BHEL WEB site as per CVC guide lines vide Office Order No. 
10/02/04. Only those vendors who have already enlisted with BHEL, Ranipet through 
enlistment procedure are allowed to participate in this tender.  
 
Other Interested Vendors if any, may contact with their credentials to Senior Manager 
(Civil Projects & Services) BHEL, BAP Ranipet – 632 406 for due enlistment for future 
such tenders. 
 
Enlistment Application forms can be obtained from office of the Senior Manager / Civil 
Projects & Services or can be downloaded from BHEL WEB page. 
 

http://www.bhel.com/tender/view_tender.php?tenderid=13590 
 
 
 
 
 
 
Senior Manager (Civil Projects & Services) 

Civil Township Department 

Bharat Heavy Electricals Limited 

Boiler Auxiliaries Plant 

Ranipet – 632 406 Tamil Nadu 

Mobile No. : +91 94433 44592 

Ph: 04172 – 284632 

E-mail: ezhil@bhel.in 

 

Contact Person – S.M.Kaviya – Dy. Manager / (Civil Projects & Services) 

Mobile No. : +91 9488052739 

Ph: 04172 – 284792 

E-mail: smkaviya@bhel.in 

 

 
 
 
 
 
 
 

http://www.bhel.com/tender/view_tender.php?tenderid=13590
mailto:ezhil@bhel.in
mailto:smkaviya@bhel.in
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AUTHORITY TO TENDER 
 

1. Tender Notice No.  : BAP:CT:LT:14/2018-19 Dt: 12.02.2019 
 

Office of the Senior Manager 

Civil Projects & Services, 

Civil Township Department, 

Bharat Heavy Electricals Limited,  

Ranipet – 632 406. 

 

Percentage rate tender for works required in BHEL – Ranipet. Ms / Mr. 

…………………………………………………………..of…………………………………………………..are / is hereby 

authorized to tender for the above work. The tender is to be delivered at the Office of the 

Senior Manager / Civil Factory & Township by ………..hours on …………..addressed to the Office 

of the Senior Manager (Civil Factory & Township ) Bharat Heavy Electricity, Ranipet – 632 

406 subscribed “tender” for the work of 

………………………………………………………………………..…………………………………………………………………

………………………………………………. Any correspondence concerning this Tender should be 

addressed as indicated above quoting the Tender Notice and Schedule Nos. and other relevant 

particulars. 

 

Bharat Heavy Electricals Limited do not Bind Themselves to Accept the Lowest or any tender. 

Further Bharat Heavy Electricals Limited reserves the right to reject any or all the Tender 

Received or Accept any Tender or Part Thereof without Assigning any Reason therefor. 

 

 

 

Signature of the Officer  

Issuing the documents  
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AUTHORITY TO TENDER 
 

To. 
 
The Bharat Heavy Electricals Limited, 

Boiler Axillaries Plant, 

Ranipet - 632 406. 

 
I /We  hereby  offer  to  carry  out  the  work  of  ‘Painting  of  buildings  in  BHEL Township,  
Ranipet for the year 2019-20’   
 
I / We have carefully perused the following documents connected with the above noted work 

and agree to abide by the same. 

 
1. Specifications (General & particular) 

2. Drawings. 

3. Schedule ‘A’,’B’,’C’,’D’ and Bill of Quantities attached hereto. 

4. BHEL General & Special conditions of contract. Tender Notice, Annexures and 

Instruction to Tenderers attached hereto, 

 
I/We forward herewith the sum of Rs. 33,420/- as Earnest Money which shall be refunded if 

this tender is unsuccessful. I/We further agree to deposit such sum which along with the sum 

of Rs. 33,420/- mentioned above shall make up the full Security Deposit for this work as 

provided for under condition 16 of General Condition of Contract. 

 

I/We further agree to execute all the work referred to in the said documents upon the terms 

and conditions contained or referred to therein and as detailed in schedule ‘A’ and Bill of 

Quantities annexed thereto and to carry out such deviations as may be ordered vide condition 

6 of the BHEL General Conditions of Contract. 

 

I/We further agree to refer all disputes, as required by condition 60 of the said General 

Conditions of Contract, to the Sole Arbitration of an Officer, to be appointed by the Unit Head 

of BHEL Ranipet, in his sole discretion, whose decision shall be final and binding on both the 

parties. 

 
 
Witness:        Signature of the Tenderer, 
1.         Date: 
 
2. 
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(ANNEXURE - I) : INSTRUCTIONS TO TENDERERS 

 
1. Sealed Tenders for the above said work is hereby invited from Contractors experienced in 

works of similar kind and magnitude. 
 

2. Tenders should be addressed to Senior Manager / Civil Township, Bharat Heavy 
Electricals Limited, BAP, Ranipet 632 406, Vellore Dist. T.N. Land line: 0416- 284883. 
Mobile: +919443344592. Email ezhil@bhel.in. The full name and address of the tenderer, 
name of the work, Tender Notice No. and the date of opening should be indicated on the 
cover. 
 

3. The local address of the Contractor, the name of the person to whom all the 
correspondence are to be addressed should be indicated with telephone number (both 
office & residence), FAX / e-mail address, mobile no. etc. 
 

4. All entries in the tender documents should be in same ink. Erasures and over writing are 
not permitted. All cancellations and insertions should be duly signed by the tenderer 
concerned with proper indication of the name, designation and address of the person 
signing. 
 

5. Tenderers shall fill in all the required particulars in the blank spaces provided for this 
purpose in the tender documents and also sign & affix seal in each and every page of the 
tender document including the drawings (wherever applicable) attached there to before 
submitting the tender. 
 

6. Percentage rate should be quoted in figures as well as in words in Indian Currency only – 
i.e., Rupees and Paise with reference to each item and for all the items shown in the 
attached schedule. The rates shall include all taxes and duties payable excluding GST and 
including expenses towards PF and ESI contributions Amount of each item and the total 
on each sheet as also the grand total amount of the whole contract shall be filled in by the 
tenderers. 
 

7. Clause regarding rates quoted in the tender: -  
 
i) If, in the price structure quoted for the required goods / services / works, there is 

discrepancy between the unit price and the total price (which is obtained by 
multiplying the unit price by the quantity), the unit price shall prevail and the total 
price corrected accordingly, unless in the opinion of the purchaser there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price corrected accordingly. 

 
ii) If there is an error in a total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and 
 
iii) If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case 
the amount in figures shall prevail subject of (a) and (b) above. 

 

mailto:ezhil@bhel.in
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iv) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with 

target date up to which the bidder has to send his acceptance on the above lines and if 
the bidder does not agree to the decision of the purchaser, the bid is liable to be 
ignored. 

 
8. In quoting their rates, the tenderers are advised to take into account all factors including 

any fluctuations in market rates. No claim for enhanced rates will be entertained on this 
account after acceptance of the tender or during the currency of the contract. 
 

9. The rates to be quoted shall be firm and shall inclusive of all applicable statutory levies 
arising from Central / State legislature and rules and regulations framed there under 
prevailing at the date 7 days prior to the last date of bid submission. Any variation in the 
existing statue or by introduction of new Tax and duties applicable to the above work 
within the scheduled date of completion as per contract will be to the account of BHEL at 
actual against the documentary evidence. 
 

10.  (a) The tender for the works shall remain open for acceptance for a period of 
“Three Months” from the date of opening of tender. 
 
 (b) Tenderer shall not increase their quoted rates, once the tender has been opened and 
during execution of the contract in case his tender is accepted. 
 

11. Before quoting, the tenderers are advised to inspect the site of work in Ranipet BHEL, BAP  
Township and its environments and be well acquainted with the actual working and other 
prevailing conditions, position of materials and labour. They should be well versed with 
BHEL General Conditions of Contract, Instructions to tenderers, drawings wherever 
applicable and specifications and all other documents which form part of the agreement to 
be entered into subsequent to award of work. The tenderers shall specially note that it is 
the tenderer’s responsibility to provide any item which is not specially mentioned in the 
specification or drawing, but which is necessary to complete the work. 
 

12. Should a tenderer find discrepancies or omissions in the drawings wherever applicable / 
Specifications / Scope of work / Terms & Conditions attached to the tender documents or 
should be in doubt as to their meaning, he should at once address to the authority inviting 
the tender for clarifications. 
 
Every endeavor is made to avoid any error which can materially affect the basis of the 
tender but the successful tenderer shall take upon himself to provide for the risk of any 
error which may be subsequently discovered and shall make no subsequent claim on 
account thereof. 
 

13. In the event of tender being submitted by a firm, the tender must be signed separately and 
legibly by each partner or member of the firm or in their absence, by the person holding 
the power of Attorney on behalf of the firm concerned. In the latter case, a copy of the 
power of attorney duly attested by a Gazetted officer must accompany the tender. 
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14. Every tender must be accompanied by Demand Draft / Pay order for the amount 
mentioned as Earnest Money. This Earnest money will be refunded to the unsuccessful 
tenderers after finalization of the award of work. In the case of successful tenderer, the 
earnest money will be retained as part of the Security Deposit for satisfactory completion 
of the work.  
 

15. The Earnest Money Deposit shall be submitted along with bid in separate cover 
mentioning EMD cover and may be furnished in the form of Demand Draft drawn in 
favour of BHEL, RANIPET payable at Ranipet, Vellore Dist. T.N.  
 
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse 
to execute the work after it is awarded to him. 
 

EMD shall be furnished  in the form of 
 

(i) Cash deposit as permissible under the extant Income Tax Act. 

(ii) Electronic Fund Transfer credited in BHEL account. 

(iii) Banker’s Cheque / Pay Order / Demand Draft in favour of BHEL, payable at  

Ranipet. 

(iv) Fixed Deposit Receipt (FDR) issued by scheduled Banks /Public Financial 

Institutions as defined in the companies Act (FDR should be in the name of the 

Contractor, a/c BHEL) 

(v) In addition to above, the EMD amount in excess of Rs Two lakh may also accepted 

in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in 

such cases shall be vaild for atleast six months. 

EMD in any other form will not be accepted. 

 
(One Time EMD is not applicable for this tender. If you have already deposited One 
Time EMD with BHEL-Ranipet, the same will not be considered for this tender. The 
bidder has to pay separate EMD for this tender without fail) 
 
EMD by the Tenderer will be forfeited as per tender Documents if:  
 
a) After opening the tender, the tenderer revokes his tender within the validity period or 

increases his earlier quoted rates, 
 

b) The tenderer does not commence the work within the period as per LOI / Contract. In 
case the LOI / contract is silent in this regard then within 15 days after award of 
contract. 

 
EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of 
acceptance of award of work by the successful tenderer. 
 
EMD shall not carry any interest. 
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BHEL has now made arrangements for payment of EMD thru’ Online 

 

The steps to make online payment are detailed as below: 

 

a) Visit https://www.onlinesbi.com/prelogin/icollecthome.htm 

b) Click ‘Proceed’ button. 

c) Select ‘Tamilnadu’ in the drop down menu under ‘State of Corporate / Institution *” 

d) Select ‘PSU-PUBLIC SECTOR UNDERTAKING’ in the next drop down menu under “Type 

of Corporate / Institution” 

e) Click ‘Go’ button 

f) Select ‘BHEL BAP RANIPET’ in the drop down menu under “PSU – PUBLIC SECTOR 

UNDERTAKING’ 

g) Click ‘Submit’ Button 

h) Select ‘EMD ‘in the drop down menu under ´ Select Payment Category’ 

i) Now Fill in the required details and ensure correctness of data filled. Ensure that you are 

entering correct enquiry/tender number and other details correctly. 

j) Make payment for EMD as required in tender after entering the details and enclose copy 

of receipt along with tender documents. Scan and upload the receipt document in case of 

tender under e- procurement mode. 

 

The above facility is in addition to the existing method of remitting by DD. 
 

16. Unless the Contractor whose tender is accepted signs the contract agreement within 
fifteen days (15 days) of the date of the order directing him to do so, the amount of 
Earnest Money already deposited by him may be forfeited and acceptance of his tender 
withdrawn. 
 

17. If after opening of tenders, a tenderer revokes his tender or increases his earlier quoted 
rates or after acceptance of his tender does not commence the work in accordance with 
the instructions of Engineer-in-charge, the Earnest Money Deposited by him will be 
forfeited and acceptance of his tender withdrawn. If only a part of the work included in 
the tender had been awarded to the tenderer, the amount of Earnest Money to be forfeited 
will be based on the value of the contract so awarded. 
 

18. BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the tenders 
received or accept any tender or part thereof without assigning any reason thereof. In the 
case of acceptance of a part of tender, the time for completion may also be reduced to the 
extent considered appropriate by the accepting authority. 
 

19. Conditional and unsigned tenders, tenders containing absurd rates and amounts, 
tenders which are incomplete or otherwise considered defective, tenders which are not in 
accordance with the tender conditions laid down by the Accepting Officer and tenders not 
submitted in the prescribed forms are liable to be rejected. 
 
The contract will be finalized based on the overall lowest value of tender and to be awarded 
to single party only since split in schedules is not possible. 
 

https://www.onlinesbi.com/prelogin/icollecthome.htm
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20. Documents to be submitted: 
 

      The contractors who are not on the approved list of contractors of this organization must 
submit the following testimonials simultaneously with their tenders. These testimonials shall 
be signed by the person (s) issuing the same indicating their name, designation and full 
address. 

 
i) List of similar works executed by the company since last six months. 
ii) List of movable / immovable assets. 
iii) Copy of latest audited Profit & Loss Accounts and Balance sheet. 
iv) PAN number. 
v) Name of your Banker, address and Account Number. 
vi) GST Registration Certificates. 
vii) PF & ESI Registration Certificate. 
 

21. The tenders should be accompanied by a list of contracts already held by the Contractor at 
the time of submitting the tender and giving the following particulars: 
 
a) Name of work, value and address. 
b) The balance work remaining to be done on the same. 
 

22. Tenders shall be received up to 15.00 Hours on the said due date and be opened on 
the same day at 15.00 Hours. Tenders received after 15.00 Hours would not be 
opened. The times indicated are Indian Standard Time (IST). 

 
23. The contractor’s responsibility under this contract shall commence from the date of 

receipt of the order or acceptance of Letter of award. 
 

24. If a tenderer expires after the submission of the tender or after the acceptance of the 
tender, BHEL may, at their discretion, cancel such tender. 
 

25. If a partner of the firm expires after the submission of the tender or after the acceptance 
of the tender, BHEL may cancel such tender at their discretion unless the firm retains its 
character/s. 
 

26. BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney 
granted by the tenderer or by changes in the composition of the firm made subsequent to 
the execution of the contract. They may however, recognize such power of Attorney and 
changes after obtaining proper legal advice, the cost of which will be chargeable to the 
contractor concerned. 
 

27. If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right 
to reject such tender at any stage. Further the tenderer will be liable for any damage 
caused. 
 

28. Words imparting the singular number shall be deemed to include the plural number and 
vice-versa where the context so requires. 
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29. The General and Special Conditions of Contract are complementary to each other and 

where they are in conflict, the special condition shall prevail. 
 

30. The expenses for completing the stamping of the agreement shall be paid by the 
contractor. 
 

31. Any covering letter and comments of the Contractor should be submitted in duplicate 
along with the offer. 
 

32. Should a tenderer or a contractor on the list of approved contractors have a relative or in 
the case of firm or Company of contractors any of its share holder’s relative is employed in 
a Gazetted Capacity in the Boiler Auxiliaries Plant, Bharat Heavy Electricals Limited, 
Ranipet 632 406, the authority inviting tenders shall be informed of this fact at the time of 
submission of the tender, failing which tender may be disqualified or if such a fact 
subsequently come to light, the relevant provisions of the General Conditions of Contract 
will apply. 
 

33. These ‘INSTRUCTIONS TO TENDERER’S & ‘GENERAL CONDITIONS OF CONTRACT OF 
BHEL’ shall be deemed to form an integral part of the contract agreement for the work to 
be entered into. In cases of variation between the two in any matter, the conditions in the 
‘THE INSTRUCTIONS TO TENDERERS’ shall prevail. Extracts of some of the important 
clauses of BHEL G.C.C are enclosed (Annexure containing extracts of clauses 22, 38 & 61 of 
BHEL GCC). The contractor has to obtain, at his cost, a copy of the BHEL GCC, scrutinize 
the same, and when submitting his tender, indicate his acceptance of BHEL GCC in the 
proforma enclosed at Annexure - B. 
 

34. The Contractor shall comply with the provision of Employees Provident Fund and 
Miscellaneous Provisions Act 1952 and rules, regulations and other orders issued there 
under. He, as an employer, shall be liable to pay employer’s contribution/deductions 
towards PF under the PF Act in respect of all labour employed by him, for the execution of 
the contract in accordance with the provisions of the Employees Provident Funds and 
Miscellaneous Provisions Act, 1952 as amended from time to time. For this purpose, he 
shall indicate the code number obtained from the Regional Provident Fund Commissioner 
or he should obtain a code number if he has not and produce the Photostat copy of the 
challan / receipt of monthly remittance of the contribution made by him to the PF 
Commissioner.  
 

35. The Contractor should get himself registered with the E.S.I. Authorities as an independent 
Employer, obtain a separate code number and remit the dues in respect of the labour 
employed by him for the work and produce the Challans / Receipts of remittance of the 
ESI contributions due under the E.S.I. Act to the Company authorities. He shall also furnish 
such returns, as are due, under the Act, to be sent to the appropriate authorities through 
the Principal Employer. 
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35.1 If any action is brought in by P.F. Commissioner / ESI authorities on BHEL for the 
work done by the Contractor for his labourers regarding PF/ESI amount due, short 
remittances, non remittances etc., the Contractor shall defend the case on behalf of BHEL 
and/or reimburse BHEL the expenses so incurred. 
 
35.2 If applicable, the Contractor shall apply and obtain license under Contract labour 
(R&A) Act 1970 and comply with the relevant provisions of this Act in respect of the 
labour employed by him for executing this contract. The Contractor shall furnish 
necessary returns to the authorities through the Principal Employer. 
 
35.3 If applicable, the Contractor shall insure all his labourers and materials. Any claim by 
his employees for the damages shall be settled by the contractor even action is against 
BHEL or to reimburse the legal expenses incurred by BHEL. 
 

36. Contractor shall produce necessary records, documents, explanation whenever he is 
called upon to do, by any Government Agencies like ESI, PF, and VIGILANCE etc. 
 

37. TERMS OF PAYMENT: The Terms of payment will be as per the Terms & Conditions 
enclosed &. GCC clauses 49 to 58. 
 

38. EXTRA ITEMS / DEVIATED ITEMS: No extra items of work shall be carried out by the 
contractor other than those authorized to do so in writing by the Engineer. For any such 
items of work executed as per instructions of Engineer, the rates will be fixed on the basis 
indicated under clause 51 of BHEL GCC. 
 

39. Percentage Rate contract: 
 
The tenderer shall quote their percentage rate above / below / at par our estimate value 
for the work in the price bid Bill of Quantities. The rates quoted shall be clearly written 
both in words and figures. 
 
For the item of work other than those mentioned in Bill of Quantities will have to be 
carried out at the rates to be fixed by the organization based on their workouts. 
 

40. “No interest shall be payable by BHEL on Earnest Money or Security Deposit, if 
applicable, or any money due to the Contractor by BHEL.” 
 

41. “BHEL shall have the right to recover any money which in the sole opinion of BHEL is 
due from the Contractor from any money due to the Contractor under this Contract or 
any other contract or from the security Deposit furnished by the Contractor under this 
contract or any other contract.” 
 

42. “Notwithstanding anything to the contrary, including, but not limited to, provisions 
relating to extension of time and compensation for delay, time shall be the essence of 
the Contract.” 
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43. "BHEL's Guidelines for Suspension of Business Dealings with Suppliers / Contractors 
shall apply to this Tender / Enquiry. The said Guidelines are available at 
http://www.bhel.com/vender_registration/pdf/Suspension_guidelines_adbridged.pdf 
 

The Bidders shall peruse the same prior to submission of the bid. 
 

Any action taken or proposed to be taken by BHEL under the above said policy shall be 
without prejudice, and in addition, to other rights and remedies as may be available 
to BHEL under contract or law." 
 

44. In respect of work within the premises of BHEL Ranipet, the Bidder shall, while 
quoting, take into the account the likely expenditure in complying with statutory 
obligations including PF & ESI related laws and the expenditure that would be 
incurred in making contributions towards PF & ESI as per the NIT. The Bidder shall 
refer to the general conditions of contract which forms a part of NIT in this regard. 
 

45. In respect of work within the premises of BHEL Ranipet, the contractor shall strictly 
comply with labour laws including PF & ESI related laws and shall make contributions 
towards PF & ESI notwithstanding the numerical strength of the employees of the 
contractor. 

 
******** 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.bhel.com/vender_registration/pdf/Suspension_guidelines_adbridged.pdf
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(ANNEXURE - II) : HR Annexure 

 
1. PF = 12% (Employer) + 12% (Employee) 

2. PF to be remitted in contractor’s own code 

3. ESI = 4.75% (Employer) + 1.75% (Employee) 

4. If ESI is not available in that area, then take insurance 

5. Contract License as per CL Act 

6. Issue of employment card to contract labours 

7. Issue of one-month notice before termination of contract 

8. Maintain all registers under various acts 

9. Minimum wages as per current stipulation. 

10. Payment of wages – within in stipulated time and other statutory requirements 

under various applicable labour laws to be ensured. 
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ANNEXURE– III 
 

(SCHEDULE – A) : LIST OF WORKS AND PRICES 
 

Details and quantities of each item shown in the bill of quantities here to are only 

approximate. They are given as a guide for the purpose of tendering only and are liable to 

variation and alteration at the discretion of the competent authority. The work under each 

item as executed shall be measured and priced at the corresponding rate quoted by the 

contractor in the bill of quantities attached hereto. 

 

Sl.No. Description of work/supply 
Total amount of 

work / supply (in 
figures and words) 

Period of 
Completion 

1    Painting  of  buildings  in  BHEL Township,  
   Ranipet   for  the  year 2019-20’   
                                                      
 

As per 
Annexure - A 

One  Year  

 
 
 
ANNEXURE - A TO SCHEDULE – A 
 
NAME OF WORK :  ‘Painting   of   buildings   in   BHEL   Township,   Ranipet   for   the  year        
                                      2019-20’   
 

 

  

SL.NO 
APPROXIMATE 

QUANTITY 
DESCRIPTION 

OF WORK 
SPECIFICATION 

RATE 
(both in 
Figures 

and 
words) 

UNIT AMOUNT 

Refer Tender Document Part-II (Price Bid - BOQ) 

 
(ANNEXURE - B) : BHEL GCC and GSS Acknowledgement 

 
      It is hereby agreed by me / us that the BHEL General Conditions of Contract and 
General and Special Specification including subsequent amendments / additions / 
deletions to clauses if any, and conditions pertaining to the settlement of disputes by 
Arbitration form an integral part of the tender documents and that the tender submitted by 
me / us is subject to the aforesaid BHEL General Conditions of Contract which has been read 
and accepted by me / us. 
 

 

 

 

 

 



  

 

Bharat Heavy Electricals Limited 

Boiler Auxilaries Plant, 

Ranipet –632 406 

 

CONTRACTOR  ISSUING OFFICER 17 

(SCHEDULE – B) : ISSUE OF STORES TO THE CONTRACTOR 
 
1. The following materials will be issued to the contractor at BHEL stores / stock yard. 

 

SL.NO. DESCRIPTION PLACE OF 
ISSUE / RECOVERY  
RATE 

1 Cement BHEL Stores or Stock Yard NIL 

2 
MS Reinforcement rods cold 
twisted deformed rods 

BHEL Stores or Stock Yard NIL 

3 Structural Steel  BHEL stores or stock yard NIL 
 
2. It will be the responsibility of the contractor to submit his indents for the above stores in 

writing at least SEVEN days in advance of the actual requirements. 
3. Issue of stores is subject to their availability at the place of issue noted above. Items of 

stores to be issued by BHEL, which are not available at the time of indenting by the 
contractor, may be supplied by BHEL after necessary procurement. The contractor shall 
not be entitled to any claim or compensation for delay in the supply of stores by BHEL 
under any circumstances. 

4. The material will be issued only during the working hours of the BHEL stores department. 
5. The contractor shall from time to time, render proper account of all materials issued to 

him by BHEL. If he fails to do, no further issue of materials will be made to him and he will 
responsible for any delay in the execution of the work, which may occur on this account. 

6. All surplus materials in good condition, which are not returned to the BHEL Stores and 
quantities of materials consumed in excess of maximum permissible limit as fixed by 
BHEL shall be charged for at punitive rates, which will be 100% higher than the recovery 
rates. 

7. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL 
and the cost of all cutting, conversion, substitution and fabrication as well as wastage shall 
have to be borne by the contractor. 

8. Cement, reinforcement steel and structural steel will be issued at free of cost at BHEL 
stores. Recovery for the excess consumption up to 5% over and above theoretical 
consumption will be recovered as stated in the above tabulation. Beyond 5% punitive rate 
shall be charged, which will be 100% higher than the recovery rate specified above. 

 
9. The decision of the accepting officer/Engineer-in-charge as the case may be as to the 

extent to which materials have been rendered surplus or consumed in excess of the actual 
requirements shall be final, conclusive and binding on the contractor. 

 
*********** 
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SCHEDULE – C 

 

LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR 

 

 

SL.NO QUANTITY PARTICULARS 

HIRE CHARGES PER 

UNIT PER DAY OF 

8 HOURS 

PLACE OF 

ISSUE 
REMARKS 

------ NIL ------ 

 

 

a) Machinery shall not be worked overtime without the written permission of the Engineer-
in-charge and cost of liability of the same will be contractor's expense. 

 
b) All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column 4 

above shall be arranged for by the contractor at his own expense. 
 

 

 

 

 

 
SCHEDULE – D 

 
NOTE:  
 
All drawings are to be signed by the contractor as well as the officer entering in to contract 
for  ‘Painting  of  buildings  in  BHEL Township, Ranipet for the year 2019-20’   
  

 
                                                                     

 

SL.NO DRAWING NUMBER DESCRIPTION REVISION 
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GOODS AND SERVICES TAX (GST) 
 

Registration & GST Rate 
 

1. Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN 
No. (copy of PAN to be enclosed).  

 
2. Tender will be considered/ accepted, if & only if the vendor has a valid GST 

Registration No. 
 

3. Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in 
%. 

 
4. Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ 

Union Territory tax based on the Inter / Intra state movement Supply of goods and 
provision services or both.  

 
Invoicing & Payment   
 

5. The Tax Invoice for supply of Goods & Services should be raised as per the provision of 
GST Act & Rules and must compulsorily mention the following: - 

 
a. BHEL-RANIPET GSTIN: 33AAACB4146P2ZL  
b. HSN Code or Service Accounting Code for supply of goods or services.  
c. Name & address of supplier 
d. GSTIN of Supplier 
e. Consecutive Serial Number & date of issue 
f. Description of goods or services 
g. Total value of supply 
h. Taxable value of supply 
i. Tax Rate – Central Tax & State Tax or Integrated Tax, Cess 
j. Amount of Tax charged 
k. Place of supply 
l. Address of delivery if different from place of supply 
m. Signature of authorized signatory 

 
6. Reimbursement of GST to the vendor is contingent upon complying with the following 

condition by the service provider: - 
 

i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal within 
the statutory time period. 

ii. Discharging the GST tax liability to the Government. 
iii. Submission of Tax Invoice to BHEL. 
iv. Submission of proof of payment of GST to BHEL. 
v. Availment of Input Tax Credit by BHEL. 
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Input Tax Credit 
 

7. In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods 
and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for 
availing such ITC, or any other reason not attributable to BHEL, GST amount shall be 
recoverable from Vendor along with interest & penalty levied/ leviable. 

 
8. In case vendor delays declaring such invoice in his return and GST credit availed by 

BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL 
towards such ITC reversal as per GST law shall be recoverable from vendor/contractor 
along with interest & penalty levied/ leviable on BHEL. 

 
9. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of 

any incomplete work/service, then BHEL will not be able to avail the tax credit and 
will notify the supplier of the same. Supplier has to rectify the data discrepancy in the 
GSTN portal or issue credit note (details to be uploaded in GSTN portal). 

 
10. For any such delay in availing of tax credit for reasons attributable to vendor (as 

mentioned above), interest as per the GST Act & Rules, along with penalty, if any will 
be deducted for the delayed period i.e. from the month of receipt till the month tax 
credit is availed, from the running bills. 

 
Penalty for Non-compliance of GST Act 
 

11. Penalty amount so determined along with GST if applicable thereon shall be recovered 
from the contractor. 

 
Other Provision 
 

12. Any reduction in rate of Tax on any supply of goods or services or the benefit of input 
tax credit shall be passed on to the recipient by way of commensurate reduction in 
prices.  

 
13. The agency should quote the applicable taxes and duties in the technical bid (part-A) 

as well as in price bid (Part-B).  
 

14. All the terms & conditions of the contract with respect to Taxes & Duties are subject to 
the new taxation laws introduced from time to time (e.g., GST). The terms & conditions 
will be modified in accordance with the provisions of new laws (e.g., GST).  
 

15. The Prices quoted above must be inclusive of all taxes and duties and exclusive of GST, 
which will be payable extra as per applicable rules and subject to Submission of 
documentary evidence. 
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GST Quote: 
 
Price Bid: ‘Painting  of  buildings  in  BHEL Township, Ranipet for the year 2019-20’   
 

 
 The Bidder shall not include Goods and Services Tax (GST) in their quoted rates; but the 

bidder has to separately indicate the GST rate, amount and workings thereof in the Price bid 

schedule included in the bid documents.  

 
            If  GST amount is not indicated separately in the price bid schedule included in the Bid 
documents, it will be presumed that the quoted rate is inclusive of applicable GST and bids 
will be evaluated accordingly. 
 
1. The bidder has to quote GST rate extra as applicable in the tabulation given in the Price 

Bid. 
 

2. The quoted rate for the work shall be inclusive of all taxes other than GST. 
 
3. In case of reverse charge applicability, BHEL will not reimburse to the bidder the reverse 

charge of GST paid by BHEL. 
 
Bidders are requested to fill the full GST for the quoted rate as applicable for this tender in 
the following tabulation. 
 

 
Sl No 

 
GST 

 
Service 
Account 

Code 
(SAC) 

Applicable GST % 
(Fill the 

applicable GST % 
as quoted by you 
in the Price Bid) 

Applicable GST Amount 
(Amount not to be filled in 

this technical bid) 
- Tick Quoted / Not Quoted 

only 

 
Remarks 

1 CGST   Quoted   /   Not Quoted  

2 SGST   Quoted   /   Not Quoted  

3 IGST   Quoted   /   Not Quoted  

4 UTGST   Quoted   /   Not Quoted  

5 CESS   Quoted   /   Not Quoted  

 
Any statutory variation in GST rate during contract period shall be reimbursed by the 
Company based on claim by the Agency along with valid documentary evidence. 

 
***** 
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CHAPTER – V 
 

CERIFICATE OF NO DEVIATION 
 
 

2. I / We . . . . . . . . . . . . . . . . . . . . . . . . . . .  of M/s . . . . . . . . .. . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .      
hereby certify that there is no deviation from the tender conditions either technical or 
commercial and I am / we are agreeing to all the terms and conditions mentioned in the 
Tender Specification No:  BAP:CT:LT:14/2018-19 Dt: 12.02.2019 

 

 

I / We have submitted our offer for this tender. I / We have fully gone through, understood 

and accepted all specifications, terms & conditions of the whole tender documents uploaded 

in BHEL web site   including all corrigenda, addenda etc published in the website time to time 

for this tender. 

 

(In case of any deviation) 

 

I / we have taken deviation from the tender. The details of the deviation, which I / we have 

furnished in a separate sheet(s) along with our offer. 

 

(Please strike off the above paragraph if no deviation is taken) 

 

 

Date: 

 

Signature of the tenderer 

 
 
 
 
 
 

  
 

 



 

ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER 

 
 

01 NAME & ADDRESS OF THE 

SUPPLIER / VENDOR 

PHONE NO. WITH STD CODE 

 

 
 
 
 
 
PAN NO. 

          

02 VENDOR CODE (as in WORK 

ORDER) 

 

 
 

      

03 Details of Bank Account: 

A) NAME & ADDRESS OF THE 

BANK 
(WITH PIN CODE) 

 
 

B) BANK TELEPHONE NUMBER (WITH 

STD CODE) 
  

 
           

 

C) BANK BRANCH CODE: 

 

 
 

      

D) MICR CODE  

 

 
 

        

E) ACCOUNT NUMBER 
  

 
              

 

F) TYPE OF ACCOUNT  CURRENT     /     OD     /      CASH CREDIT 

G) 
VENDOR NAME AS PER BANK 

RECORDS 
 

H) BANK BRANCH RTGS IFSC 

CODE 

 

  
 

         

I) BANK BRANCH NEFT IFSC 

CODE 

 

  
 

         

J) VENDOR’S EMAIL ID (give two ids) 

  
 

                      

 

  
 

                      

 

K) NAME OF AUTHORISED 

SIGNATORY 
 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS  LIMITED, RANIPET by the 
National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our above mentioned Bank Account.  I 
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy 
Electricals Limited, Ranipet.   I / we also agree to bear the applicable Bank Charges for the above mode of transfer. 

 
 
 

                                                     AUTHORISED SIGNATORY OF VENDOR WITH SEAL 

 
 

Banker’s Certification 
We confirm that we are enabled for receiving RTGS and NEFT credits and we further  confirm that the account number  of 
_________________________________________________________________   (name of account holder), the signature 
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct. 

 
 

PLACE:                                 _______________________ 
     (Manager / Officer’s  

DATE:                                Signature Under Bank stamp) 
           Authorisation No.___________ 
 
Note:  This EFT Form is to be submitted duly filled in manually in all fields and  
           duly signed by Authorised Signatory and certified by Banker. 
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     :

01

01A

01B

02

03

03A

04

05

05A

06

06A

07

07A

08

08A

09

PAINTING OF BUILDINGS IN BHEL TOWNSHIP, RANIPET FOR THE YEAR 2019-20

SLNO

White washing with lime to give an 

even shade :

Old work (two or more coats)

Old work (one or more coats)

Removing white or colour wash by 

scrapping and sand papering and 

preparing the surface smooth including

necessary repairs to scratches etc. 

complete

Distempering with oil bound washable 

distemper of approved brand and 

manufacture to give an even shade :

Old work (one or more coats)

Removing dry or oil bound distemper, 

water proofing cement paint and the 

like by scrapping, sand papering and 

preparing the surface smooth including

necessary repairs to scratches etc. 

complete.

Wall painting with plastic emulsion 

paint of approved brand and 

manufacture to give an even shade :

One or more coats on old work

Painting with synthetic enamel paint 

of approved brand and manufacture of 

required colour to give an even shade 

:

One or more coats on old work

Painting with aluminium paint of 

approved brand and manufacture to give

an even shade :

One or more coats on old work

Painting with black anti-corrosive 

bitumastic paint of approved brand and

manufacture to give an even shade :

One or more coats on old work

French spirit polishing :

DESCRIPTION

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

sqm

PRICE BID

UNIT

 500.000

 25000.000

 1500.000

 2500.000

 100.000

 200.000

 7500.000

 100.000

 50.000

ESTIMATE REF NO :

QTY

CT/RB/18/15

 0.00

 8.55

 5.30

 6.90

 0.00

 28.55

 9.00

 0.00

 46.85

 0.00

 41.35

 0.00

 37.75

 0.00

 36.20

 0.00

RATE

 .00

 4275.00

 132500.00

 10350.00

 .00

 71375.00

 900.00

 .00

 9370.00

 .00

 310125.00

 .00

 3775.00

 .00

 1810.00

 .00

AMOUNTCPWD     

REF 

14.42

14.42.1

14.42.2

14.43

14.45

14.45.1

14.46

14.53

14.53.1

14.54

14.54.1

14.55

14.55.1

14.57

14.57.1

14.58

RS      P RS         P

#

#

#

#

#

#

#

#

#

2013
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     :

09A

10

10A

11

11A

11B

12

13

13A

14

14A

14B

14C

15

15A

16

PAINTING OF BUILDINGS IN BHEL TOWNSHIP, RANIPET FOR THE YEAR 2019-20

SLNO

One or more coats on old work

Finishing walls with textured exterior

paint of required shade :

Old work (Two or more coats on 

existing cement paint surface applied 

@ 3.28 ltr/10 sqm.

Finishing walls with Premium Acrylic 

Smooth exterior paint with Silicone 

additives of required shade

Old work (Two or more coats applied @ 

1.43 ltr/ 10 sqm) over existing cement

paint surface

Old work (one or more coats applied @ 

0.83 ltr/10 sqm).

Renewal of old putty of glass panes 

(length)

Applying one coat of water thinnable 

cement primer of approved brand and 

manufacture on wall surface :

Water thinnable cement primer

Applying priming coat :

With ready mixed pink or Grey primer 

of approved brand and manufacture on 

wood work (hard and soft wood)

With ready mixed red oxide zinc 

chromate primer of approved brand and 

manufacture on steel galvanised iron/ 

steel works

With ready mixed red oxide zinc 

chromate primer of approved brand and 

manufacture on steel work (second 

coat)

Painting on G .S. sheet with synthetic

enamel paint of approved brand and 

manufacture of required colour to give

an even shade :

New work (two or more coats) including

a coat of approved steel primer but 

excluding a coat of mordant solution

Wall painting with acrylic emulsion 

paint of approved brand and 

manufacture to give an even shade :

DESCRIPTION

sqm

sqm

sqm

sqm

metre

sqm

sqm

sqm

sqm

sqm

PRICE BID

UNIT

 250.000

 500.000

 12450.000

 250.000

 50.000

 150.000

 25.000

 50.000

 25.000

 100.000

ESTIMATE REF NO :

QTY

CT/RB/18/15

 88.95

 0.00

 106.75

 0.00

 69.45

 45.55

 21.20

 0.00

 31.55

 0.00

 30.75

 24.95

 13.60

 0.00

 71.10

 0.00

RATE

 22237.50

 .00

 53375.00

 .00

 864652.50

 11387.50

 1060.00

 .00

 4732.50

 .00

 768.75

 1247.50

 340.00

 .00

 7110.00

 .00

AMOUNTCPWD     

REF 

14.58.1

14.65

14.65.1

14.67

14.67.1

14.67.2

14.9

13.43

13.43.1

13.50.

13.50.1

13.50.3

13.50.4

13.53

13.53.1

13.60.

RS      P RS         P

#

#

#

#

#

#

#

#

#

#

2013
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     :

16A

17

17A

18

18A

19

19A

20

21

22

PAINTING OF BUILDINGS IN BHEL TOWNSHIP, RANIPET FOR THE YEAR 2019-20

SLNO

Two or more coats on new work

Painting with synthetic enamel paint 

of approved brand and manufacture to 

give an even shade :

Two or more coats on new work

Painting with synthetic enamel paint 

of approved brand and manufacture of 

required colour to give an even shade 

:

Two or more coats on new work over an 

under coat of suitable shade with 

ordinary paint of approved brand and 

manufacture

Painting with aluminium paint of 

approved brand and manufacture to give

an even shade .

Two or more coats on new work

Providing and applying white cement 

based putty of average thickness 1 mm,

of approved brand and manufacturer, 

over the plastered wall surface to 

prepare the surface even and smooth 

complete.

Painting to existing black boards with

black board paint of approved brand 

and manufacture to given an even 

shade. All as per standard 

specifications and instructions of 

Engineer-in charge.

One or more coats on old work.

Lettering with black Japan paint 

ofapproved brand and manufacture

(WRITING LETTER IN ALL SURFACES AND 

METAL BOARDS WITH SYNTHETIC ENAMEL 

PAINT OF APPROVED MAKE AND COLOUR

,APPLYING TWO OR MORE COATS FOR NAME 

OF THE BUILDINGS AND PUBLIC PLACES 

WITH LETTERS, OFFICIAL BHEL EMBLEM AND

OTHER LOGOS OF SIZE - ANY WIDTH TO THE

HEIGHT OF LETTER RANGING FROM 30CM TO 

50CM TO MATCH WITH THE EXISTING

BACKROUND SURFACES AND LETTER 

DESCRIPTION

sqm

sqm

sqm

sqm

sqm

SQM

PER CM HT

PRICE BID

UNIT

 250.000

 200.000

 100.000

 50.000

 25.000

 500.000

 45000.000

ESTIMATE REF NO :

QTY

CT/RB/18/15

 71.65

 0.00

 63.05

 92.75

 0.00

 58.40

 85.40

 17.12

 2.20

RATE

 17912.50

 .00

 12610.00

 .00

 9275.00

 .00

 2920.00

 2135.00

 8560.00

AMOUNTCPWD     

REF 

13.60.1

13.61

13.61.1

13.62

13.62.1

13.63

13.63.1

13.80.

DATA/16/08

13.71

RS      P RS         P

#

#

#

#

#

#

#

2013
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     :

23

23A

PAINTING OF BUILDINGS IN BHEL TOWNSHIP, RANIPET FOR THE YEAR 2019-20

SLNO

SIZES,THIS RATE INCLUDES NECESSARY 

SYNTHETIC ENAMEL PAINT, PAINTING 

MATERIALS, TOOLS AND TACKLES, 

LADDERS,MOVABLE WOODEN PLATFORMS ETC 

REQUIRED FOR THIS WORK TO REACH 

PAINTING AREA OF THE BUILDINGS AND 

NAME BOARDS AND AS PER THE STANDARD

SPECIFICATION AND INSTRUCTIONS OF 

ENGINEER IN CHARGE)     Rate per 

Letter

per CM height.

Finishing with Epoxy paint (two or 

more coats) at all locations prepared 

and applied as per manufacturers 

specifications including appropriate 

priming coat, preparation of surface, 

etc. complete.

On concrete work

DESCRIPTION

sqm

PRICE BID

UNIT

 61.000

ESTIMATE REF NO :

QTY

CT/RB/18/15

 114.30

RATE

 99000.00

 .00

 6972.30

AMOUNTCPWD     

REF 

13.52

13.52.2

RS      P RS         P

#

# Escalation is not applicable for this Item Sl. No.

2013
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 1670776.05

BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     : PAINTING OF BUILDINGS IN BHEL TOWNSHIP, RANIPET FOR THE YEAR 2019-20

TOTAL ESTIMATED VALUE

CONTRACTOR TENDER PERCENTAGE @ 
                               

                                              

(Percentage in words                                              )

TOTAL VALUE OF WORK

PRICE BID
ESTIMATE REF NO : CT/RB/18/15

 0.00**ESCALATION @

 1670776.05

%

GST @        %

 (A)

 (B)

SUB TOTAL  if above (A) + (B) 

[ (C) + (D) ]

 (D)

GST HEAD :

(Rupees in words                                                                 )

*

TOTAL ESTIMATED VALUE BEFORE ESCALATION

1 

2 

 if below (A) - (B) 

 if at par (A) 

 1) Tick  whichever  is  applicable.  In   case  of ommission  in Ticking, figures  indicated  in  the  amount 
     column will be considered.    

NOTE :

%AT PAR

ABOVE

BELOW

3

5

6

7

8

 (C)

 (C)

 (C)

 (E)

 2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is  to  be filled  in  with 
     appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7. 

4

3)  Free Issue of Material by BHEL is Rs.  0.00 /-

**4)  Escalation not included for item sl no. marked with # symbol. 
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BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT

RANIPET - 632406

NAME OF WORK     : PAINTING OF BUILDINGS IN BHEL TOWNSHIP, RANIPET FOR THE YEAR 2019-20

PRICE BID
ESTIMATE REF NO : CT/RB/18/15

SPECIAL CONDITION

1

2

3

4

5

6

7

8

9

10

11

12

13

The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on 
CPWD DSR 2013. The percentage quoted shall be clearly written both in words and figures.  The contractor should  
accustom with CPWD DSR & Specifications  before quoting. The total value of this contract and quantities of works 
indicated in this tender are tentative and is liable to vary according to the needs of BHEL without entitling the 
contractors to any compensation.Hence while quoting the percentage, the tenderer shall take this contingencies into 
account and offer their quotation.                                                                                                                
The quoted percentage will apply to the individual items uniformly and few of the items may/maynot be operated.The 
tenderer/contractor shall have no claims in this regard.    

The above rates does not include PF & ESI remittance .The tenderer shall quote inclusive of PF & ESI contribution to 
their workers.    

Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by 
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.    

Safety precautions should be taken while doing the work.  You will have to follow all safety requirements to carry out 
the work in  BHEL   premises.    

CONTRACT CONDITIONS ON TAXES & DUTIES    

a. The Tenderer  shall have been  Registered under Excise, Goods and, Service Tax regulations if applicable and 
provide a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment 
thereon, the same shall be carried out before start of the work. PAN no shall be submitted as part the tender 
document. (copy to be enclosed)    

b. Goods and Service Tax shall be paid by the service provider namely the Tenderer.     

c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the 
Competent/Authorized Official of the Contractor to BHEL    

d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the  credit amount will 
be recovered from the amount due to the Tenderer .    

e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within 
the time specified  and Penalty, Interest  etc paid/payable by the Contractor, the same  shall not be reimbursed by 
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of 
applicable taxes and duties for the work to be executed.    

f. The Tenderer  shall indicate all exemptions on account of thrushold limits or special notification under any stature. 
Any modification theron shall also be intimated immediately on changes.    

g. The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of Goods and Service 
Tax which shall be quoted separately if applicable.  The existing rate shall be quoted clearly. If reduced rates are 
applicable on account of material, labour if any the same shall be indicated clearly.  After tender opening addition of 
any tax & duty is not admissible.You will have to remit the goods and service tax and claim reimbursement from 
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BHEL on production of necessary documents,if for any reasons,tenderer has to pay penalty,interest on goods and 
service tax,the tenderer has to bear such additional payment.The BHEL will pay only goods and service tax at 
actuals.    

h. if any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.    

i. Any statutory variation will be to the account of BHEL. But if the variation is effective during the delayed/extended  
period of execution for reasons attributable to the vendor, the same shall be borne by the vendor only.    

J1. Whether  Servicable Turnover  has  crossed the goods and Service Tax Threshold Limit as per goods and Service 
Tax Rules for the tenderer.  YES NO Remarks

J2.Registered with Goods and Service Tax  authorities  YES NO 

J3. If  yes copy of Goods and Service Tax Regn. Is enclosed  YES NO 

J4. Goods and Service Tax Registration No.    

J5.Under which Service Head(s):    

J6.Goods and Service Tax @           %  is applicable as extra for this tender.    

J7.Whether  Input credit for the Materials is availed by the tenderer.  YES NO 

J8.Whether  Input credit for the service portion is availed by the tenderer.  YES NO 

J9.The Toal Value of Work (A+B+C) quoted is in  the Tender is Inclusive of Goods and Service Tax . (Must be quoted 
both in  figures and words)    

J10.Tenderer has their own PF registration  YES NO 

J11.Tenderer has their own ESI registration  YES NO 

J12.PAN No. of the Tenderer    

"7a)   Power and water for all civil & road construction works will be provided by  BHEL from the nearest tapping 
point at the recovery rates specifed below.  The contractor should make necessary arrangement for tapping the same
at his own cost.

7b)  The Contractor should quote the tender considering the above. The recovery rates towards the cost for these 
facilities will be @ 1% for water charges & 0.5% for Power  charges will be effected  from the bills on the executed 
value as  certified by the  Engineer-in-charge based on the   usage of Power & water.

7c)  In case the above facilities are not provided by BHEL, the tenderer has to arrange these facilities at his own cost 
and the recovery rates of  1% for water charges & 0.5% for Power  charges will not be effected  on the executed value 
as  certified by the  Engineer-in-charge."    
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Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it 
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.    

All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.    

All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the 
work and shall confirm to the latest IS/IRC specifications..    

The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.    

The General conditions of contract in force shall apply to this contract(56 pages booklet)    

The contractor is required to engage a supervisor through out the contract period as per GCC.    

Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.    

"Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the 
site facilities, distances and assess the site condition before quoting for the job. No compensation for not 
acquainting  themselves with the actual site conditions will be entertained at the later stage.    
"    

All materials shall confirm to the latest IS/IRC/MORTH specifications    

The Schedule rates indicated in the BOQ should remain intact.    

The CPWD Specifications of Volume - I (From page No 1 to 664) and Volume - II (From page No 665 to 1440 ) are 
applicable for this work     

The Order will be finalised on overall L1 by  applying ( +) / (-) / at par  % on the indicated total contract value,the 
quoted tender % will be  apply uniformly to all the schedule of rates on the indicated total contract value    

The indicated  contract value is not assured by BHEL    

The price shall be firm during the period of contract    

Where DSR rates are not available,purchase rates shall be taken for data calculation purpose     

No rate schedule will be allowed to unquote    

The Scope of work covers all type of quarters & Public  buildings in Township premises      

The contractor or his representative should report to the office daily on all working days    

Day to day complaints received are completed on that day itself,completed complaints should get signed by the 
occupent and it has to be handed over for verification by the department officials    

Once the complaint is received from user through department all  efforts should be taken to start the work 
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immediately without any further delay    

If any emloyee/labour working in the contract is found  involved in corruption activities, the contract will be 
terminated and the contractor will be banned for applying any future contract for 3 years     



GENERAL AND SPECIAL SPECIFICATIONS 
 
1. Site Clearance 
 
All the area upon which the construction is to be carried out and areas which are required by the 
Contractor for his construction facilities are to be cleared off all rubbish and objectionable matter at 
Contractor’s own cost. Trees, if any, shall not be uprooted or cut without the prior approval of the 
Engineer-in-charge. All spoils, unserviceable materials and rubbish shall be burnt or removed from site. 
Usable materials, saleable timber, fire-wood etc., shall be stocked properly at work site in the manner as 
directed by the Engineer-in-charge.  The cost of clearing the areas shall be deemed to have been 
included by the renderer in his general rate. 
 
2.  Earthwork for Foundations 
 
Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24.   The 
area to be excavated or filled in with excavated materials shall be clearly demarcated in the field by the 
Contractor. Excavation shall be done to lines and levels defined.  Excavation shall be carried out to such 
widths, lengths, depths, profiles and grades as shown in the drawing or as may be specified by the 
Engineer – in – charge.   Rough Excavation may be carried out up to a depth 15 cm less than the final 
level but the balance shall be excavated to precise level with special care. All soft pockets of soil met with 
even below the final level shall be removed and the excavation filled up as directed by Engineer-in-
charge. The methods of excavation shall in every case be subject to the approval of the Engineer-in-
charge and the contractor shall ensure the safety and stability of the excavations, being executed by him 
as well adjacent buildings, structures, services and other works in the vicinity of the site of work. 
Wherever necessary Engineer-in-charge may direct that the sides of the excavation should be timbered 
and shored at the contractor’s own cost, adopting a proper method approved by the Engineer-in-charge. 
Not withstanding the above, should any slip occur, the contractor shall remove all the slipped materials 
from the excavated pit, at his own cost. He shall also make good at his own all damages caused to the 
work as well as adjacent buildings, structures etc., as a result of the slip, referred to. 
 
All excavation work shall be subject to inspection and approved by the Engineer-in-charge before any 
further works in the excavated areas allowed commencing. Should any excavation be carried out beyond 
the specified depth, the contractor should fill it up at his own cost with the same type  and class of 
material as it is proposed to be laid over the excavated portion. No payment will however be made to the 
contractor on his account. 
 
The contractor shall ensure that the excavations and the structures under construction are kept free from 
water logging at all stages of construction. He shall take all necessary precautions and `streams, aquifers, 
springs, surface flows etc., are excluded effectively so as to ensure that the works are carried out in a 
reasonable dry conditions in accordance with the construction schedule.  
 
Back filling around the foundations, trenches, and plinth and under the floor shall be done in accordance 
with TNBP 24 and 25.  The finished level of the plinth filling shall be trimmed to the slope required to be 
given to the finished floor.  Back filling, watering and consolidation of excavated earth in layers etc., 
complete as per specifications shall be done unless otherwise stipulated in the tender schedule. 
 
Removal of Hard rock by Blasting  
 
This shall include all rock occurring in large masses which cannot be removed except by blasting. 
Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the Engineer-in-charge. 
When rock blasting has to be done adjacent to structures, the following precautions shall be observed. 
 

(1) All blasting should be completely muffled to prevent damage by flying pieces. 
 

(1) Blasting within 3 meters of the structures shall be avoided 
 



(2) No blasting should be done within 1.5 meters of concrete / masonry structures. 
 

(3) An isolated boulder extending under the existing structure but projecting within the area of blasting should 
be blasted. 

(4) The contractor shall be responsible for all damages caused by blasting and shall replace or repair the 
damaged structures at his own cost. 
 
3. Plain and Reinforced Cement Concrete Works: 
 
All design and construction shall be performed in accordance with the Indian standard code of Practice 
for plain and reinforced concrete – IS 456 and TNBP 30. Any Special requirements noted on the drawings 
or bill of quantities shall govern over the provisions of this specifications. Controlled concrete shall be 
used wherever specified in the schedule of items complying with all requirements of IS: 456 and as per 
special specifications appended herewith. 
 
The coarse aggregate to be used shall be of hard broken granite stone jelly of various sizes as specified 
under respective items in the Bill of Quantities, conforming to IS 383 latest edition. The Engineer-in-
charge may require the contractor to carryout moisture content tests in both fine and coarse aggregates. 
For determination of moisture content IS – 2386 shall be referred to. The amount of water to be added 
shall be then adjusted to compensate for any observed variation in the moisture contents. Proper control 
of mixing water is deemed of paramount importance. Mixtures with automatic water measuring drums 
shall be used or else. Water should be measured by volume in calibrated buckets. All measuring 
equipments shall be maintained in a clean serviceable condition and the accuracy periodically checked 
and got certified by the Engineer-in-charge. The contractor shall carryout slump tests apart from taking 
test cubes at regular intervals. All such methods of sampling and analysis of concrete shall be in 
accordance with IS – 1199. 
 
Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing 
equipment shall be capable of combining the aggregates, cement and water within the specified time (not 
less than 2 Minutes) into a thoroughly mixed and uniform mass and of discharging the mixture without 
segregation. Mixing shall be continued until there is a uniform colour and consistency, Concrete shall be 
handled from the place of mixing to the place of final deposit as rapidly as practicable by methods which 
will prevent segregation or loss of any of the ingredients. Before depositing the concrete, all debris and 
dirt shall be removed from the space to be occupied by concrete.  Concreting shall not be done unless 
the formwork conform to the shapes, lines and dimension as shown in the drawings. 
 
Unless otherwise approved, concrete shall be placed on single operation to the full thickness of slabs and 
beams and similar members and not exceeding 1 metre deep in walls, columns and similar members. 
Concrete shall be placed continuously until completion of the part of the work between construction joints 
or as directed by the Engineer-in-charge. The concrete after being laid shall be compacted by means of 
vibrators of approved type under proper supervision as directed by the Engineer-in-charge.   Care should 
be taken to avoid segregation and formation of air bubbles.  The whole process starting from the mixing 
of concrete to the placing and compaction shall not take more than 20 minute and the process shall be 
completed before the initial setting takes place.  Curing shall be accomplished in accordance with IS-456 
by keeping the concrete covered with a layer of sacking, canvas or similar absorbent materials and kept 
constantly wet for the period as directed by the Engineer-in-charge. 
 
Reinforcement    
 
All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and coats of paint, 
oil or other coatings which may destroy or reduce bond.  General construction details   and  workmanship  
relative  to  reinforcement  including  bar  bends,  lap  splices  and installation shall be in accordance with 
the IS-2502 as well as IS-456.  All bars be bent as per the bar bending schedules indicated in the 
drawings or supplied separately relevant to particular drawing.  The contractor shall in all cases verify 
himself the correctness of schedules, giving the number, length and the bending details of the bars. The 
numbers, sizes, shape and position of all the reinforcement shall, unless otherwise, directed or authorized 



by the Engineer-in-charge be strictly in accordance with the drawing. The reinforcement shall be 
adequately held in position by 18 / 20 SWG soft black annealed binding wire. The contractor must obtain 
the approval of Engineer-in-charge for the reinforcement placed, before any concrete is placed in the 
form.  All reinforcing bars shall be so tied as to form a rigid cage to prevent displacement before or during 
concreting. Rate quoted for reinforcement should include cost of transporting M.S. Rods / CTD bars from 
BHEL Store to site of work, cleaning, cutting, bending, placing, binding with contractor’s own binding wire 
and providing necessary cover blocks of concrete but excluding cost of steel which shall be supplied free 
of cost at BHEL Stores. 
 

Form Work  

 
Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as shown in 
the drawings and shall be well within the permissible tolerance. Formwork for concrete shall be of 
plywood, steel, good seasoned timber or other approved materials, properly designed easy for removal 
and cleaning. They shall be of sufficient strength and rigidity to maintain their position and shape under 
loads incidental to placing concrete. The number of props, their sizes and dispositions shall be such as to 
able safely carry the full dead load area constructional loads. The arrangement and alignment of 
formwork shall be got approved by the Engineer-in-charge prior to concreting. However this shall not 
relieve the contractor from his responsibility for proper work and safety. Formwork shall be sufficiently 
tight to prevent loss of cement slurry from the concrete. All joints and holes in the formwork shall be 
caulked with putty jute cloth or other approved materials to the satisfaction of the Engineer-in-charge. The 
stripping time for the shuttering and the formwork shall in general conform to the provisions in the relevant 
clauses of IS 456. Unless otherwise specified rates for reinforced cement concrete shall include cost of 
centering, shuttering charges also. 

 
.4.  Stone Masonry 
 
General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved quarry 
and shall be free from decay and weathering. 
 
All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as per approved 
Drg. . 
 
The walls shall be carried up truly plumb.  Every stone shall be carefully fitted to the adjacent stones so 
as to form neat and closed joints. 
 
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as required 
shall be provided to give sufficient transverse bond. At junctions of wall the stones each alternate course 
shall be so carried into each of the respective walls as to unite the work thoroughly.  Where  breaks are 
unavoidable  in  carrying up the work continuously in  horizontal course sufficiently long steps shall be left 
to join the old and new work building of two thin faces and filling up the middle with small stuff or dry 
packing shall be strictly avoided.  When plastering or raised pointing is not required to be  done joints 
shall be struck flush and finished simultaneously. 
 

Random rubble masonry 
 
Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer dressed at 
faces and joints to enable them to come into close proximity with each other. The face stone shall be laid 
headers and stretchers alternately, so as to break the joint by at least 75mm. Thickness of joint shall not 
exceed 12mm. No pinning shall be used on the face and face stone shall extend well back into the 
headers. Stones less than 130 mm. in height shall not be used on the face. 
 
Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. thickness 
and if the wall is more than 0.60 M. thick a line of headers shall be laid from face to back each header 
overlapping the other by at least 150 mm. 



5. Brick Masonry:  
 
First class Bricks: Brick shall be sound, hard, tough, and rectangular in shape and size, well burnt of 
uniform deep red or copper colour and conform to IS – 1077. 
 
Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be homogeneous in 
texture and evict a clear ringing sound on being struck and shall have a minimum compressive strength of 
50KG / sq.cm. And shall not absorb water more than 20% of its weight, when soaked cold water for 24 
Hrs. All bricks shall be table moulded. 
 
Second Class Bricks: These shall be ground moulded but should otherwise conform to the specifications 
of first class bricks except for some surface cracks are allowable. These shall have minimum compressive 
strength of 50 Kg./sq.cm. 
 
Samples of  each type of brick, shall be got approved by the Engineer-in-charge before being used. All 
subsequent deliveries shall be up to the standards of the approved samples. 
 
Brickwork shall conform to TNBP31 and IS –2212. 
 
Brick works shall be classified as first or second class according to the classification of bricks used and 
the method of lying. The thickness of joints shall not exceed 6 mm.  in first class brickwork and 10 mm in 
second class brick work. 
 
Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks shall be kept on 
wooden planks or platform. Brick required for masonry with clay or lime mortars shall not be soaked. 
 
Brickwork shall be laid with specified mortar to be prepared in accordance with IS –2250. Brick works 
shall be laid in English Bond unless otherwise specified. Half or cut bricks shall not be used except when 
needed to complete the bond. Each course shall be taken up truly plumb, if battered, the batter is to be 
truly maintained.  The level  of  brickwork  shall  be  checked  up  at every one metre interval. Bricks shall 
be laid with frogs upward, while laying bricks shall be thoroughly bedded and flushed in mortar and taped 
into position with a wooden mallet and the superfluous mortar removed. Walls of all structures shall be 
carried up regularly in all cases, leaving no part, one metre lower than the other. Where the masonry of 
one part has to be delayed, the work shall be raked back according to bond (and not toothed) an angle 
not exceeding 45 Deg. But the raking back should not start within 60cm. of a corner vertical joints in 
alternate courses shall come directly over one another. The brickwork shall not be raised more than 14 
courses per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and windows 
etc. which are required to be built in walls shall be embedded in cement mortar or cement concrete as 
specified, in their correct position as the work proceeds. 
 

Joints  
 
Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All bed 
joints shall be normal to the pressure upon them, radial in arches and at right angles to the face in 
battered retaining walls. Care shall be taken that all joints are fully mortared (proportion as specified in the 
schedule items) well flushed up and in case where no pointing to be done, neatly struck at the work 
proceeds.  The joints in faces which are to be plastered or pointed shall be squarely raked out to  a depth 
of 12 mm  while the mortar is still green. The raked joints shall be well brushed to remove loose particles. 
After the work the faces of work shall be cleared well by brush so as to remove any splashed mortar 
during the course of raising the brickwork. 

 
Curing  
 
Green work shall be protected from rain by suitable covering. Masonry work shall be kept thoroughly well 
watered on all faces for at least 10 days after completion. In case of fat lime mortar curing shall 
commence two days after laying of masonry and shall continue for seven days. 



 

6. Scaffolding  
 
Scaffolding will generally be single but may be double if warranted for the particular work as approved by 
the Engineer-in-charge. The contractor shall take all measure to ensure safety of work and the working 
people. 
 
Payment for brickwork shall be made on cubic metre basis on the volume of actual work done. Half brick 
wall and brick on edge wall shall be paid on square metre basis. The rate of brick work shall include 
scaffolding and all items mentioned above and no extra payment will be made for cutting bricks if required 
either for openings or for rounding or insertions or for recesses at the time of brick wall construction. 
 
7. Damp Proof Course 
 
Damp proof course shall either be with cement concrete or with cement mortar of specified thickness as 
mentioned in the relevant item of schedule. Damp proof course shall not be carried across doorways. It 
shall be laid for all walls except verandah retaining wall or for particular wall only directed by the 
Engineer-in-charge. It shall be laid flush with floor level or as instructed by the Engineer-in-charge. 
 
Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 as 
specified using 12mm. and down size aggregate well rammed and smoothened with trowel. It will be kept 
wet for 40 hours and after it has dried, two coats of hot bitumen shall be applied over it and allowed it to 
dry after which sand shall be sprinkled over it. 
 
Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed with 
crude oil at 5% by weight of cement used. 
 
8.  Cement Plastering: 
 
Cement plastering shall be in accordance with IS – 1661 and TNBP –56 & 57, Cement mortar shall 
conform to IS – 269. The mortar of specified mix and thickness shall be used. 
 
The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., the joints 
of masonry shall be racked out to a depth of at least 12 mm. On cement concrete surfaces the surface 
shall be cleaned with wire brush and scarified by lines with trowel or hacking done. The surfaces in both 
cases shall be washed properly and kept wet for 4 hours before plastering is commenced. 
 
Plastering shall be started from top and gradually worked down towards the floor. It shall not at any place 
be thinner than specified. To ensure even thickness plaster of about 15 cm X 15 cm shall be first applied 
horizontally and vertically at not more than 2 metres intervals over the entire surface to serve as gauges. 
The surface of these gauges shall be truly in the plane of finished surface. The mortar shall then be laid in 
the wall or other surfaces between the gauges and finished even. All corners shall be rounded to a radius 
of 24 mm unless otherwise directed. The contractor shall not be paid for any extra thickness of plaster 
done than as specified. 
 
Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed by the finishing 
coat. Thickness of the base coat shall be just sufficient to fill up unevenness in the surface, no single 
coat, however, shall exceed 12mm in thickness. The under coat shall be roughened or scratched before it 
is fully hardened. 
 
Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During this period it 
shall be suitably protected from all damages at the contractor’s cost by such means as approved by the 
Engineer-in-charge. 
 
Any cracks  which appear in the surface shall be cut out in rectangular shape and redone as directed by 
the Engineer-in-charge. Wherever specified standard waterproofing compound as approved by the 



Engineer-in-charge shall be added to the mortar at the rate of 2% or as specified by the manufacturer by 
the weight of cement for which the rate shall be paid separately. The rate for plastering shall include cost 
of  scaffolding, swing etc., needed for the work with labour and material all complete. 
 
9.   Steel Door, Windows and Ventilators:  
 
All steel doors, windows and ventilators shall conform to IS – 1038, IS – 1361 and IS 1081 or equivalent 
as mentioned in the bill of quantities and as approved by the Engineer-in-charge. 
 
Rolled steel sections shall conform to IS – 226.  The sections shall be cold straightened and finished 
goods shall be free from bends and other defects. Materials used in the fabrication shall be the best 
procurable and conforming to relevant IS specification. Thickness and specification of the glass to be 
provided shall be as indicated in the relevant item of the bill of quantities. Glass shall be free from flaws, 
specks, bubbles, etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated for 
corrosion as per relevant Indian Standards.   Putty for glazing shall conform to IS – 420. 
 
Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They shall be 
constructed  of sections which have been cut to the required lengths and welded or riveted at the corners 
as per standard specifications. 
 
All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by approved 
means and shall be painted with one coat of approved primer conforming IS – 102 before dispatch. 
Alternatively if specified they may be galvanized by the “Hot dip” zinc spray or electro galvanizing process 
described IS – 1361. Doors, windows and ventilators shall be fixed in positions, as specified under IS 
1081. 
 
Whenever contractor is required to supply the doors, windows and ventilators etc., he shall first submit to 
the Engineer-in-charge, the details about source of supply, detailed drawing and specifications etc.,. for 
prior approval. 
 
11.  Wooden Doors, Windows and Ventilators :  
 
All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS 
specification and TNBP 82 and shall be well seasoned teak wood or well seasoned country wood 
(Pillamarudu or Karumarudu) as the case may be. Timber shall be best quality and shall be free from 
knots, injurious open shales, bore holes, decay, soft  or spongy spots, hollow pockets and all other 
defects and blemishes. Timber shall conform to  IS 1003 (Part 1).  Size of doors, windows and  ventilators 
shall as specified in the relevant item of schedule and detailed drawings and generally in conformity with 
IS – 1003, part I and part II.  The rates for doors, windows and ventilators  etc., shall be for the finished 
work inclusive of fixing them in position with necessary iron hold fasts and furniture fitting of oxidized iron 
or aluminium or oxidized brass as stated in the description of the relevant  items of the bill of quantities 
and as directed by the Engineer-in-charge. Fittings and furniture shall be of best quality and machine 
made and robust type. Wherever glazed shutters are to be provided, the cost of glass panes  of specified 
thickness and fixing them in position should be included in the quoted rate. All glass shall be of superior 
quality from approved  manufacturer. In case of solid  core flush doors, they should conform to IS:2202 
Part I and Part II. The flush door shutters should have a finished thickness as specified  in the scheduled 
item. Flush door shutters shall be obtained from firms of repute as approved by the Engineer-in-charge. 
 
 
12.  ROOFING : (A) R.C.C Slabs :  
 
Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main tensile, transverse 
and adhesive reinforcement of ribbed steel bars of  mild steel rounds. Unless otherwise mentioned the 
rates for RCC slab shall include cost of concrete, centering and shuttering charges, vibration charges, 
rounding of corners, curing and finishing etc., complete. Expansion joints in reinforced cement slabs shall 
be as per TNBP 30. 



 
The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be made towards cost 
of ceiling plaster necessitated on account of defective centering materials used or poor workmanship. 
 
The top of roof slab shall be finished with weathering course treatment if so specified. The weathering 
course work shall conform to TNBP 44-HJ and consist of concrete with broken brick in neat slacked lime 
of specified thickness finished  with one course of pressed split tiles / pressed tiles of specified thickness 
and size as described in the bill of quantities. 
 

13. A.C. Rain Water Pipes  

 

The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth and 

regular  in thickness. They shall be free from cracks and other flaws. The supply shall include all 

necessary pipe fittings and accessories. 

 

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. The 

spigot of the upper  pipe shall be properly fitted into the socket of the lower pipe, such that there is 

uniform annular space for filling with the jointing materials. One third depth of this annular space is to be 

filled with spun yarn soaked  in bitumen of approved quality and properly pressed with caulking tool. The 

remaining two, third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 coarse sand) 

and shall be pressed with caulking tool and finished smooth at the top at an angle of 45 Deg. sloping up. 

 

The rate shall include supplying and fixing pipes with specials and accessories, including sizing as 

required, jointing, testing, cutting of walls and making good necessary scaffolding etc., complete. 

 

14.  Flooring : 

 

Flooring shall consist of a base  course of cement concrete of specified thickness and proportion laid over 

the compacted earth or sand filling as specified and a finishing layer  of concrete, mosaic, glazed tiles or 

any other material as specified to be laid. Flooring work for Factory shop floors as well as mosaic flooring 

shall be done as per the special specifications. 

 

The bed flooring shall be prepared either level or sloped as per relevant drawing or as instructed by the 

Engineer-in-charge. Filling in basement with earth or sand shall be in accordance with TNBP 25.  On the 

prepared  bed, cement concrete of  specified mix and thickness shall be laid and  well consolidated. 
 
A. Ellispattern, 1

st
 Sort Flooring 

 
On the clean wet surface  of the concrete base before it has set, will be laid a layer of cement concrete to 
give a finished depth of 20/25 mm over the base concrete. The cement concrete will be of 1:3 proportions 
(1 cement and 3 hard broken stone chippings 3 to 10 mm Size). To make a coloured floor red oxide iron 
powder or other approved materials should be mixed  with cement at the rate 10% of the weight  of 
cement or as directed by the Engineer-in-charge.  Ellis pattern flooring shall be done as described under 
clause 41-G of TNBP. 
 
B. Glazed  Tile Flooring 
 

The tiles shall be of ceramic white or coloured and of specified dimensions as described in the schedule 

item. The top surface of tiles shall be glazed with a neat finish of uniform colour and texture and free from 

flaws, cracks, craze,  specks or other imperfections.  Tiles shall be true and shape with straight edges, 

non-absorbing and non – fading. Samples of tiles together with manufacturer’s literature shall be  

submitted to the Engineer-in-charge for approval. Tiles shall conform to IS 177 latest. 

 



Over the prepared  surface of the floor a bedding layer of Cement Mortar (1:3) of specified thickness shall 

be laid-in-proper level and slope using screed patterns. The bedding layer shall be deeply scratched while 

it is set.   A mortar set bed of  6mm thickness  in cement  lime mortar 1:1:3 ( one cement one lime putty 

and three sand ), shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of 

neat cement shall be trowel led to the mortar setting bed immediately before the tiles are set. As soon as 

the mortar setting bed has sufficiently hardened, all tiles shall be finally secured in place and gently 

beaten in and finished surface brought to desired level. When grouting the glazed tiles, special care shall 

be taken to prevent scratching of the glazed surface. Joints shall be pointed with white or coloured  

cement to match the tile surface and cured. No joint shall be more than 1.5 mm thick. 
 
15.  White Washing and Colour Washing 
 
White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The surface shall be 
thoroughly cleaned off mortar drops and foreign matter. All patching must be scraped properly. The white 
washing shall be done from pure shell lime / Janathacem.  Samples of lime shall be got approved by the 
Engineer-in-charge. The wash shall be applied with a brush, the coats being laid on vertically and 
horizontally alternatively, each coat being allowed to dry before next coat is applied. For colour washing 
the desired shade shall be obtained by mixing approved quantity of colouring matter  or distemper with 
shell lime solution and applied as per white. The contractor shall take every precaution to prevent  white 
wash being splashed on  wall, floor and other places and articles not to be white washed. No colour wash 
shall be done unless a sample pattern of the mixed colour has been approved by the Engineer-in-charge.  
The rates  shall be inclusive of scaffolding charges, cost of ladder etc., 
 
16.  Painting  
 
All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard 
Specifications. Paints, varnishes, cement paints etc., shall be the highest  grade products of well known 
approved manufacturer and shall be delivered to site in original sealed containers. It is desired that 
materials of one manufacturer only shall be used as far as possible. Colours shall be uniform and 
nonfading.  Samples of all colours  selected shall be submitted to the Engineer in charge for approval 
before bulk  purchase is made. All finished work shall match corresponding samples kept with the 
Engineer. 
 
 
Preparation of Surface :  
 
Before painting wooden surfaces, protruding timber fibres shall be removed  and nail  marks  shall  be    
covered with putty. The surface shall be thoroughly  cleaned and sand prepared. In case of steel work it 
shall be scraped, well brushed and cleaned  free of rust, scale dirt. Base  preparation  for painting 
concrete, masonry and plastered surfaces shall be carried out as per IS 2395 – Part I. Before actually 
proceeding with the work  of painting the concrete, masonry and plastered surfaces, it shall be verified 
that the surfaces shall be completely dry, free from efflorescence and alkaline effect. 
 

Application  

 
The primer shall be applied with brushes and spread as evenly and as smooth as possible. For steel work 
a priming coat  of Red Oxide / Zinc Chromate paint shall be applied. Painting  shall be done by skilled 
labourers in a work-man like  manner. All coats shall be of proper consistency and shall be well brushed 
out, so that no brush marks are visible. The under coating should be nearest to the specified colour of the 
finishing coat. Unless  otherwise specified ready mixed synthetic enamel  paints shall be used  for 
painting, wood and steel work. Under coats should be completely dry before finishing coat is taken up. 
Priming coat and under coat shall be rubbed with sand paper and dusted clean. The finished coat of 
approved paint shall then be applied. 
 
 



17.  Cement Painting 
 
Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get 
uniform finish. After the first coat of paints has hardened, it shall be cured with water at least for 24 hours. 
The surface shall be wetted again before the application of the second coat. At least 24 hours should 
lapse between the  two coats, number of coats shall be as specified in the schedule of quantities. It shall 
be kept  damp at least  for seven days. 
 
 
18.  French Polish 
 
French  polish to be used shall comply with IS 348.   Polishing shall be obtained by dissolving 1 lb, of 
shellac in one gallon of mentholated spirit without applying any source of heat. After the shellac has 
dissolved ¼ lbs of cobalt, ¼ lbs of lobano and 0.4 oz of crystals of desired pigment shall be added. The 
solution shall be applied with a pad of fine muslin cloth tied as per general practice. The pad shall be 
dipped into the solution and wrung with  fingers and be rubbed  hard on the surface in this way, the first 
coat is to be given after this gets dried up, the successive coats shall be given in the same fashion till the 
mirror like surface  is obtained. The wood to be polished shall be  first  applied  with filler composed of 
1.25 Kg. of whiting mixed with one litre of mentholated spirit and  then sand papered when dry.  The 
finished surface shall have uniform texture and gloss. Approved transparent sealer shall only be used  in 
base preparation.  
 
 
 
 
 
 
  



SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE 
      
    
 a) PROPORTIONING MIX: 
         
 The proportion of aggregate, Cement and water to be used for controlled concrete shall be 

designed by preliminary tests of the materials to be actually used   to obtain the densest to 
workable concrete requiring the minimum quantity of cement paste for binding the materials to 
give the required strength. However the maximum total quantity of aggregate by weight per  50 
kg. of cement shall not normally exceed 450kg All proportions shall be by weight.  However water 
may be added by weight or volume. 

         
b) MIX DESIGN: 
  
 Immediately  upon  the  receipt of the  award  of  the contract, the Contractor shall inform the  

Engineer-in-charge  the exact location of the sources of  materials  which  he  proposes  to use  
and  get  the  materials  approved.   The mix with the actual approved  materials to  be used shall 
be got designed by the Contractor in  an approved laboratory chosen by BHEL and got  approved   
by the Engineer-in-charge.  These proportions shall  be   used  so long as the materials continue 
to be the  same   quality  and  from  the same sources.   If  during  the  progress  of work, the 
Contractor wishes to change  the  materials, the proportions shall be fixed on the  basis   of  fresh  
preliminary  tests to  give  the required  strength.   No  change of materials  shall  be  allowed  
unless fresh tests with new materials show satisfactory  results. 

         
c) STRENGTH REQUIREMENTS OF CONCRETE: 
         
  Controlled  concrete shall be in the following  grades,  M 15, M 20,  M 25, M 30, and M 35 &      M 

40.  The concrete mix shall  be  designed to produce the  grade  of  concrete  having  the  
required  workability  and  characteristic  strength  not less than the appropriate values (as  per 
I.S. 456) as given in table below: 

 

Sl. No Grade of.  Concrete Specified Characteristic Cube Strength 

  Preliminary test N/mm2 Works test N/mm2 

    
1. M 15 20 15 
2. M 20 26 20 
3. M 25 32 25 
4. M 30 38 30 
5. M 35 44 35 
6. M 40 50 40 

 
d) WORKABILITY OF CONCRETE: 
  
 The proportions chosen shall be such that the  concrete is of adequate workability for the 

conditions  prevailing on the work in question, and  shall  be properly  compacted.   Water shall be 
added to the mixer to give the  required workability.  The water content  of  each batch  shall be 
adjusted as necessary to  maintain  the  required workability with simultaneous adjustment of 
cement concrete such that the water cement ratio is not changed.  The workability tests shall be 
carried out in  accordance  with  IS : 1199 - Latest,  "Methods  of   sampling and analysis".    
 
Workability of concrete shall be controlled by direct measurement of water  content, making 
allowance for any surface water in the fine and coarse aggregates.  Allowance shall be made for 
surface  water present in the aggregate when computing the water  content.   Surface water shall 
be determined by one  of the  field  methods described in IS : 2386,  Part  III. 

         



e) CONSISTENCY AND SLUMP: 
 
 The concrete shall have a consistency such that it will  be  workable in the required position.  It 

shall be  of such  consistency that when properly vibrated  it  will  flow around reinforcing steel 
and all embedded parts.  The slump for concrete as determined by slump tests  as  per  Indian  
Standard 456 (latest  edition)  shall  not  exceed the maximum slumps indicated below for each 
type  of construction as approved by the Engineer-in-charge. 

 
  ------------------------------------------------------------------------------------------------- --------- Workability 
 Slum in MM   Type of Construction 
    Min.  Max.     
 -----------------------------------------------------------------------------------------------------------  
         Medium   40 80   All RCC works 
 ----------------------------------------------------------------------------------------------------------- 
 
         The contractor shall not place concrete having a  slump outside  the limits specified without the  

approval  of  the Engineer-in-charge. 
         
 At least  one  slump  test  shall  be  made  for   every compressive  strength test carried out.  

More  frequent  tests  shall be made if there is a distinct  change  in    job  conditions  or  if 
required  by  the  Engineer-in-charge. 

         
f) TESTS: 
 
 Test  shall conform to the specifications laid down  in  IS  : 456.  These tests shall be got done in  

an   approved  laboratory and in accordance with IS : 516 - Latest  at  the  cost of  the  Contractor  
(for  making necessary  cube moulds, transporting the cubes  to  the  Laboratory and all other 
incidental etc.).  The test  fees for the cubes shall be borne by the  contractor.   In  order  to  
ensure  proper  quality  control  sampling  of the concrete of each specification  placed  on any 
day in work shall be done in accordance with the  following table. 

 
 -----------------------------------------------------------------------------------------------------------  
 Quantity of Concrete in work  Total Number of samples(each 
      sample to consist of 6 test cubes) 
 -----------------------------------------------------------------------------------------------------------  
  
 Up to 5.00 Cu.m.      1 

  Greater than 5.00 Cu.m. and  less than 15.00 Cu.m   2 

 Greater than 15.00 Cu.m. and less than 30.00 Cu.m.  3 

 Greater than 30.00 Cu.m. and  less than 50.00 Cu.m.  4 

 Greater  than  50.00 Cu.m.  4 +  one  additional  sample   for  each  
      additional 50  Cu.m. or part thereof. 
 ----------------------------------------------------------------------------------------------- ------------ 
 
 i) The  sampling  shall be spread as  evenly  as  possible   throughout  the  day.   When 

wide  changes  in  weather  conditions occur during concreting, additional  samples  may  be 
taken as desired by  Engineer-in-charge.   Each   sample  shall  consist of 6 cubes of 15 x 15  x  
15  cm  concrete.   Test cubes shall be kept immersed in  water until required for test which will 
be usually at 7 days  and minimum crushing strength of not less than the following: 

  
 
 
 
 



 

Grade of Concrete M15 M20 M25 M30  M35 M40 

       
Crushing strength in 
N/mm2 at the end of 
 

      

a) 7 days 
 

10 13.50 17 20 23.50 27 

b)  28 days 15 20 25 30 35 40 
 

 
  All costs connected with the preliminary tests for proportioning the mix, sampling, curing, 

handling, other incidental charges, labour charges and cost of materials  shall be borne entirely 
by the  Contractor.   Testing charges for cubes (work tests) shall be borne by contractor.   Such  
testing  shall  be conducted at  approved laboratory as directed by  the  Engineer-in-charge or at 
the contractor’s own laboratory set up at site itself. 

  
  All samples for tests shall be taken in the presence of Engineer-in-charge and the Contractor or 

his authorized  agents. 
         
  A set of six specimens from random mixer batches, shall constitute  a test, three being tested for 

7  days  and  three being tested for 28 days strength. 
         
  The strength test result shall be the average  strength of  the  three companion test specimens, 

tested  at  28 days,  except  that, if one specimen in  a  test  shows manifest  evidence  of 
improper sampling,  moluding  or testing, the result shall be discarded and the  remaining two 
strengths averaged. 

         
 ii) Normally, 7 days  and 28 days tests shall be made on specimens.  For any mix, a 

correlation between  7  days  and  28  days strengths may be made in  the laboratory.   Soon after 
a job starts, a similar correlation will  be  evolved for samples of a concrete taken from the mixer.   
After  that  correlation  has  been established, the results  of the 7 days test may be used as an 
indicator of the compressive strength which should be expected at 28 days,  provided such 
results are consistent, if  7 days  tests shown compressive strength that are too low, corrective 
measures shall  be taken  at once, at the Engineer's direction, without waiting for the  results of 
the 28 days tests. 

         
 iii) Each class  of concrete shall meet the following strength requirements: 
         
  The  average  of any three consecutive  strength  tests shall have a value equal to or greater than 

the  specified  strength subject to the condition that  only  one  out  of three consecutive tests may 
give a  value  less  than the specified strength but this shall not be  less   than 90% of the 
specified strength. 

         
 iv)   In  the event that concrete tested in  accordance  with  the  requirements of this specification, 

fails  to  meet  the  requirement, the Engineer shall have the right  to require any one or all the 
following. 

         
 1. Changes in the concrete mix proportions for  the remaining work. 

2. Curing  and testing of the concrete represented by  the tests which  
failed. 

3. Replacement  of  any  such portions of the structure.  (No  payment for dismantled 
concrete,  associated  from worker or  reinforcement  shall  be made. Embedded 
fixtures, reinforcement and adjoining structures, damaged during dismantling shall 
be made good by the Contractor at his  own expense). 



         4. Extended  curing  of the concrete  represented  by  the specimen. 
5. The  contractor  shall carry out all such  measures  as directed at his own expense.  

         
  Load tests of structural members may be required by the  Engineer  when  the strength of the job 

control tests falls below the required strength and is not acceptable  as  per  "Acceptance  
Criteria"  stated  earlier.   The entire  cost  of the load test shall be  borne  by  the  Contractor.   If  
the load testing is  decided  by  the  Engineer, the  member  under  consideration  shall  be 
subjected to a  superimposed load equal  to  one  and  quarter  (1.25) times the specified 
superimposed  load  used for design and this load shall be maintained for a  period of 24 hours 
before removal. 

         
The detailed procedure of the test shall be decided  by the Engineer-in-charge. 

         
   If,  within  24 hours of the removal of the  load, the  structure  does not show a  recovery  

of  at least  75  percent of the deflection after the 24 hours under load, the  test should be 
repeated.  The structure should  be  considered  to have  failed to pass the  test  if  the  recovery  
after  the  second test  is  not  at least  80 percent  of the maximum deflection occuring during  the  
second test. 

 
  If  the member shows evident failure, such  changes  as are necessary to make the structure 

adequately  strong,  shall  be  made by the contractor free of cost to  the Department.  If on the 
other hand, the failure  becomes apparent, the Engineer under special circumstances, can  retain  
the  portion  of  the  structure  under   test, provided  suitable strengthening and or load  dispersed  
arrangement is feasible. Cost of such strengthening or  load  dispersed  arrangement  shall  be  
borne  by  the Contractor. 

         
  Load test shall not be made until the expiry of 56 days  of effective hardening of the concrete. 
         
  If a portion of the structure is found to be  unacceptable  it  shall be dismantled and replaced by  a  

fresh structure  as  per  specification.  The  cost  of  such dismantling  and reconstruction should 
be borne by  the  Contractor. 

         
  The  proportions  of  cement,  fine  aggregate,  coarse aggregate and water necessary to produce 

a concrete mix which will fulfill the requirements of this specification  for  each grade  of concrete 
shall be determined on  the basis of trial mixes conducted with the samples of  the material  to  be 
used in the work by  the  Engineer-in-charge in the field Laboratory. 

         
  All  mix  design  and test data and  results  shall  be  maintained  as part of the record of the  

contract  and  shall  be  signed  by the  Engineer-in-charge  and  the  Contractor.   A register 
showing such record  shall  be  maintained at site of work. 
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CHAPTER -1 

 
 

1.In these General Conditions of Contract, the following terms shall have the meaning hereby 
assigned to them, except where the context otherwise requires:-   
 

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with 
all the documents referred to therein including general and special conditions to contract.  All 
these documents as applicable taken together shall be deemed to form one contract and shall 
be complementary to one another. 

 
b) The "work" means, the work described in the tender documents in individual work-orders as 

may be issued from time to time to the contractor by the Officer-In-charge within the power 
conferred upon him including all notified or additional items of works and obligations to be 
carried out as required for the performance of contract. 

 
c) The "contractor" means, the individual Firm or Company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such individuals or 
the persons composing the firm or Company or the successors of the firm or company and the 
permitted assigns of such individual or firm or Company. 

 
d) "The Officer-In charge" means, the Officer deputed by the SM/CP&S to supervise the work or 

part of the work. 
 
e) "Approved" and "Directed" means, the approval or direction of SM/CP&S, or person deputed by 

him for the particular purposes. 
 
f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the 

Board of Directors, Chairman, Executive Director, General Manager or other Administrative 
Officer of the said Company including SM/CP&S authorized to invite tenders and enter into 
contract for works on behalf of the Company. 

 
g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the 

prices accepted in tender and / or the contract rates as payable to the contractor for the 
execution of the work during the currency of the contract. 

 
h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in 

any day in that week. 
 
i) A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of hours 

worked or not worked in that day. 
 
j) A "working day" means, any day other than that prescribed by the NEGOTIABLE 

INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as 
commonly recognized by good employers in the trade in the district where the work is carried 
out or as laid down in the BHEL regulations. 

 

k) In the case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage 

offered by the Contractor as addition / deduction from the cost of building, or other works listed 
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of 
all extra costs, profit, establishment charges, carriage, insurance etc., complete. 
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l) In the case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits 
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer, 
and the expression 'CONTRACT RATE’ shall likewise mean the rates in the BHEL Schedule of 

Rate applicable as on date as adjusted by the said Contractor's percentage, if any. 

m.    'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-

Charge, become necessary during the progress of the work to obviate any risk of accident or 
failure which become necessary for security. 

n.   'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL 
in the tender documents and represents the estimated value of work for which details are not 

available at the time of inviting the tender. 

o. 'PROVISONAL ITEMS' means items for which approximate quantities have been 

included in the tender documents. 

p.    'DAY WORK' means an item of work requiring the employment of labour with, or without 
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable 

of being evaluated by the accepted methods of measurement or assessment and is paid for 
on the basis of the actual labour and materials utilized on the particular item of work referred to. 

q.     The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract 

have signed the contract agreement. 

r.    MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the 

contractor shall remain liable for satisfactory performance of the work under the contract, repair 

or replacement of any part of the work performed under the contract. 

s.      ‘COST’ shall mean and include any liability, expenditure, overhead costs whether on the site or off the 

site incurred by BHEL. 

The contractor shall be deemed to have carefully examined all the documents to his 
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall 

obtain the details / clarification from the Company before signing the contract. 

 MANNER OF EXECUTION OF CONTRACT: 

The contract shall be deemed to have come into force from the date of Letter of Intent unless 

otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed, 

the Letter of Intent read in conjunction with the tender documents will constitute a binding contract. 
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                                    CHAPTER - II 

SCOPE OF CONTRACT 
2. Heading to Contract: 
The heading to these conditions shall not affect the interpretation thereof. 

3. Contract Documents: 

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed 

Drawings and one copy of the signed agreement comprising of preamble to agreement, General and 
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and 

Drawings) and three copies of all further drawing issued the progress of work. 

However, for any additional copies of the agreement or drawings required by the Contractor, the same 
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the 
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall 

be at all reasonable times to have access to them. None of these documents shall be used by the 
contractor for any purpose other than that of this contract. 

3a. Secrecy 

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in 
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any 

Company’s guidelines issued from time to time applies to them fully and shall continue so to apply 
even after the execution of such work under this contract. All classified documents furnished to the 

contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier 
determination of the Contract. 
4. Works to be carried out 

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools, 

plant, equipment, and transport which may be required in preparation for and in the entire execution 

and fuII completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with 

good practice and recognized principles and unless otherwise stated, the descriptions given therein 

shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in 

position and all other labour necessary  for the entire execution and full completion aforesaid. Any error 

in description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or 

release the Contractor from the execution of the whole or any part of the work comprised therein 

according to the Drawings and Specifications, or from any of his obligations under the Contract. 

 
The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of 

obtaining a particular class or quality of materials or workmanship but the articles or materials specified 
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge. 

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the 
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall 

be final and conclusive. If neither drawings nor specifications contain any mention of minor details of 
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and 

conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work, 
such details shall be provided by the Contractor without any extra cost as if they were specially 
mentioned and shall be deemed to be included in the contract. 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of 
access and all matters affecting the execution and completion of the work. No extra charges 
consequent on any mis-understanding in these respects or otherwise will be allowed. 
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5. Provisional Items 

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the 
Tender Documents shall be deducted from the contract sum and the value of work ordered and 

executed there under shall be ascertained by measurement of valuation as for deviations. 

No work under these items is to be begin without instructions in writing from the Engineer -in-charge. 

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit 
the amount and description of the work to be executed by the Contractor either in respect of the items 
concerned or the work as a whole. 

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-

sum as included in the tender documents. 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described 
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge. 
No such deviation from the work described in the tender documents shall be valid unless the same 
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in 

the contract. 

The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by not more than percentage set 

out in the tender documents. The value of all additions and deductions will be added to or, deducted 
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions 
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis 

of payment, the extra time allowed if any, and the date for completion of the entire contract. 
 

Any objection to the Contractor to any matter concerning the order shall be communicated by him in 
writing to the Engineer-in-charge within seven days from the date of such order, but under no 
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing) 

owing to differences or controversy that may arise from such an objection. In the absence such 
communication of objection by the contractor, he will be deemed to have accepted the order and the 
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge 

regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil 
Engineering Department whose decision shall be final, conclusive and binding on the contractor.  

7. Time 

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension 
of time and compensation/or delay, time is and shall be the essence of the contract and is specified 
in the tender documents or in each individual Work Order. Time shall continue to be the essence of 
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.  

As soon as possible after the contract is let or any substantial Work Order is placed and before work 

order is to begin, the Engineer-in-charge and the Contractor shall 

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in 

the tender documents or the Work Order for the completion of the individual items thereof and the 
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the 
various trade processes or sequence of the work and shall be amended as may be required by 

agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed 
in the tender, document or order. 
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and 

Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such 
that the entire work shall be completed within the time imposed in the Tender documents or Order and 
that the proportion of the work completed up to any time in relation to the entire work to be under the 

Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of 
completion provided in the Tender documents or Order. 

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon 
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in 

writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion 
not less than the period of suspension. However, no other claim in this respect for compensation or 
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any 

default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be 
extended to allow for alteration of work made by the deviation order. 

8. Stores and Materials 

8.1 Materials to be supplied by the Contractor 

The Contractor shall at his own cost and expense provide all materials required for the work other than 
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd. 

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications 
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to 

the satisfaction of the Engineer-in-change, that the materials so comply. 

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge 
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven 
days of supply of samples or within such further period as he may require and intimate to the 
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his 
approval fresh samples complying with the specification laid down in the contract. 

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought 

to site by the Contractor which are not brand new and not in accordance with the contract specifications 
or do not confirm in character or quality to samples approved by him. In case of default on the part of 

the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them 
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full 
power to require other proper materials to be substituted for rejected materials and in the event of the 

contractor refusing to comply, he may cause the same to be procured by other means. All costs, 
charges and expenses which may attend such substitution shall be borne by the contractor. All 
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the 

work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor. 

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any 

materials supplied by the Contractor other than those for which, as stated above, satisfactory proof 
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense 
all facilities which the Engineer-in-charge may require for the purpose. 
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8.2 Materials to be supplied by BHEL 

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of 
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor 
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with 
regard to deliver of materials.  

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor 
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for 

compensation or damage on any ground whatsoever shall be entertained by BHEL. 

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his 

requirement to the Engineer-in-charge in accordance with the phased programme. 
 

AIl materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on 
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor 
at his expense, at the place of issue, after making due allowance for actual consumption reasonable 
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other 
than the place less the transportation charges which would have been incurred by the Contractor had 
such materials been delivered at the place of issue, shall be borne by BHEL. 

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area 
as necessary, assembling and joining the several parts together as necessary and incorporating or 
fixing materials in the work including all preparatory work of whatever description as may be 

required and of dosing preparing, loading and returning empty cases or containers to the place of 
issue. 

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied 

by BHEL have either during currency of the work or after completion of the work whilst under the 
custody, of the contractor, becomes damaged to such an extend that they cannot be usefully utilized, 

either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will 
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim 
whatsoever on this account. 

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per 
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into 

consideration the materials used on the work is as per the issue and usage. If there be any 
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated 
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of 

materials to be made at the completion of work. 

If on completion of works, the Contractor fails to return surplus materials out of those supplied by 
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge 
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for 
such un-returned surplus materials given in sub para-4. 

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15 
days consumption of the work). 
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8.3 General 

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored 
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of 

materials shall be at the risk, cost  and the responsibility of the Contractor. 

Officials concerned with contract shall be entitled at any time to inspect and examine any materials 

intended to be used in or in the works either on the site or at factory or workshop or other places 
where such materials are assembled, fabricated or manufactured or at any place(s) where these are 
lying or from which these are being obtained and the Contractor shall give such facilities as may be 

required for such inspection and examination. 
 

All materials brought to the site shall not be removed off the site without the prior written approval of 
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect 
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from 

the site all surplus materials out of originally supplied by him and upon such removal the same shall 
revert in and became the property of the Contractor 

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to 

the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor 
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract 

(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor 
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained 

of not withstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
remove the Stores or materials so specified and provide other proper and suitable stores or materials 
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to 

do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all 
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond 

the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge 
shall have previously given notice to the Contractor to replace. 

9.    Delay and Extension of Time: 

If,    in the opinion of Engineer-in-charge the work is delayed:  
i) by reason of abnormally bad weather, OR  
ii) by reason of serious loss or damage by fire OR 
iii) by reason of Civil commotion local combination of workmen, strike or lockout, 

affecting any of the trades employed on the work, OR 
iv) by delay on the part of the agency or tradesman engaged by BHEL in executing 

work not forming part of this Contract OR 

v)  by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is 
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases 
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make 
fair and reasonable extension in the completion dates of the individual items of work of the Contract as 
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in 
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or 
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably 
be required to the satisfaction of the Engineer-in-charge to proceed with the work. 
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10. Patent Rights 

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action, 
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent 

of design rights, and shall pay any royalties which may be payable in respect of any article / or part 
thereof included in the Contractor. In the event of any claim, being made or action brought against 
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid: the Contractor 

shall immediately be notified thereof for taking necessary action provided that payment of indemnity 
shall not apply when such infringement has taken place in complying with the specific directions 

issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use. 

11. Tax & Duties 

BHEL will deduct all tax & duties for TDS of GST & IT 

12. Royalties 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL 

authorities. 
 
13. Plant & Equipment:  

 
The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred 
to as T&P) required for the execution of the contract. 
 
14. Assignment of Transfer of Contract 

 
The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract 
or any part thereof, or any share, or interest thereon to any other persons.  No sum of money which 
may become payable under the contract shall be payable to any person, other than the contractor 
unless the prior written approval of the BHEL to the assignment or transfer of such money is given. 
 
a. Sub-Contract 
The Contractor shall not sub-let any portion of the contract without the prior written approval of the 
BHEL. 
 
15. Compliance to Regulations and  Bye-Laws 
 
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and 
Bye-Laws of any local authority.  The Contractor shall be bound to give all notices required by statute 
regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 
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CHAPTER -III 

 

                                PERFORMANCE OF THE CONTRACT 

 
16. Security deposit  
 

a) The rate of Security Deposit (SD) will be 5% of the contract value. 
 

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of 
the work from the Contractor. Balance of the Security Deposit can be collected by deducting 
10% of the gross amount progressively from each of the running bills of the Contractor till the 
total amount of the required Security Deposit is collected. 

 
c) The security deposit may be furnished in any one of the following forms: 

 
1) Local cheques of scheduled banks, subject to realization.  

 

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL, 

 

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 

 

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly 

discharged on the back and lieu marked by the bank in favor of BHEL. 

 

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of Contractor furnishing the security and 

duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back). 

 
EMD of the successful tenderer can be converted and adjusted against the security deposit. 
The security deposit shall not carry any interest. 
 
(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation 
or endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible 
in any manner for the collection of Interest or renewal of the documents or in any other matter 
connected therewith.) 
 

Security Deposit shall be released to the Contractor upon fulfilment of contractual 
obligations as per terms of the contract. 

Security Deposit shall not carry any interest. 
 
17. Orders Under the Contract  

 
All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if 
sent by registered post to the address given in the tender of the Contract, shall be deemed to have 
been served on the date, when in the ordinary course they would have been delivered to him.  The 
Contractor shall carry out without delay all orders given to him. 
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18. Admission to Site 

The contractor shall not enter on (other than for inspection purposes) or take possession of the site 
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the 

Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed 

to extend his operations beyond these areas The Contractor shall provide if necessary or required 

at the site, temporary access thereto and shall alter, modify and maintain the same as required 

from time to time. He shall clear away the access route when no longer required restoring the area 

to its original condition. 

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the 

work, in the contract agreement) at the site contemporaneously with the execution of the original work 

and contractor shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any time, any portion of .the site which they may require 

and the contractor shall at his own expense clear such portion forthwith. No photographs of the site 

or of the work or any part there of shall be taken or published or otherwise circulated without the prior 

approval of the Engineer-in-charge. 

No such approval shall however exempt the Contractor from complying with any statutory provision 

in regard to the taking and publication of such photographs. 

BHEL Officials connected with the Contract shall have the right of entry to the site at all times. 

Engineer-in-change shall have the power to exclude from the site any person whose admission there to 

may, in his opinion is undesirable for any reason whatsoever. 

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings 

as may be in force from time to time. The Contractor should follow these regulations strictly and no 

claims for any additional payment whatsoever will be entertained in this regard under any 

circumstances. 
 
19. Contractor’s Supervision 

 
The Contractor shall either himself supervise the execution of the contract or shall appoint a 
competent agent acceptable to the SM/CP&S to act in his stead. 
 
Orders given to the Contractor's agent shall be considered to have the same force as if they have 
been given to the Contractor himself. 
 
The Contractor or his accredited agent shall attend when required without making any claim for doing 
so, either the office of the SM / Civil Projects & Services or the OFFICER-INCHARGE, to receive 
instructions. 
 
The SM/CP&S shall have full powers and without assigning any reason, require the Contractor to 
immediately cease to employ in connection with this contract, any agent, servant or employee where 
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any 
compensation on this account.  
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20. Labour Laws 

 
The Contractor shall remain liable for the payment of all wages or other moneys to his work-people 
or employees under the payment of Wages Act 1936, Employees Liability Act. 1938, Workmen's 
Compensation Act 1923 or any other Act or enactment, relating thereto and rules framed, thereunder 
from time to time. 

21. Safety Rules 

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full 
time at site works.  

22. Water, Power, Compressor Air 

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air  
required for the work or his employees on the work, together with all pipes and fittings or other means 

that may be necessary or required to ensure a proper and ample supply of water etc for all purposes 

connected with the work. 

In the event of a provision existing in the Tender documents for supply of water, power and compressed 
air  on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply 

system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the 

contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the the same 

as .'required at his own cost. The levy of charges to be borne by the contractor in such case shall 

be specifically mentioned in the tender documents. 

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the 

provision of power, water and compressed air will be subjected to BHEL contract with customer 

and tender conditions. 

23.Temporary workshops, Stores  Etc., 

The Contract shall, during the progress of the work provide, erect and maintain at his own expense 
all necessary temporary workshops. Offices etc., required for the proper and efficient execution 

of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-

charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the 

entire satisfaction of the Engineer- in -charge. 

On completion of the work all such temporary building shall be cleared away and the site restored and 

left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge. 

*  * ■  
24.Tools and Plant on site 

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior 
written approval or the Engineer-in-charge. When the work is finally completed or the contract is 

determined for reasons other than the default of the contractor he shall, forth with remove from the 

site all tool plant, equipment etc.. (other than those as may have been provided by BHEL) 
 
25. Statements of Hire Charges 

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipments 
etc. shall be given to the Contractor by the Engineer-in-charge. 
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26. Precautions Against Risks  
 

The Contractor shall be responsible for providing at his own expense for all precautions to prevent 
loss or damage from any and all risks and to minimize the amount of any such loss or damage and 
for the necessary steps to be taken for the said purpose. 

27. Notices and Fees 

The Contractor shall give all notices required by any Statutory provision or by the regulations and for 
bye-laws of any Iocal / or of any same are or will be connected. The contractor shall pay and indemnify 

BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws 

in respect of the work and shall make and supply all drawings and plans required in connection with 

any such notice. 

28. Setting out of the works and Protective and Maintaining signals and works 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary 
to enable the contractor to set out the work, the contractor shall at his own expense set accurately 

according to the drawings and figured dimension thereon, all the work comprised in the contract and any 

extras or additions there to and shall be solely responsible for their being so set out and executed. 

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks 

whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature 

of permanent survey marks will during the tenure of the contract, be under the care of the Contractor 

who shall at his own expense take all proper and reasonable precautions and care to preserve and 

maintain them in their true position. In the event of these marks being disturbed or obliterated by accident 

or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the 

Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then 

or thereafter becoming due to the Contractor 

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding 
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks 

or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities. 
 
29. Site Drainage 

All water that may accumulate on the site during the progress of the work, or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's 
expense. 

30. Excavation, Relics, etc. 

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall 
be disposed off as Engineer-in-charge directions. 

All gold, silver, oil and other minerals of any description and all precious stones coins treasures, 
relice, antiquities and other similar items which may be found in or. upon the site shall be the property 
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction 
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL 
may appoint to receive the same. 
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31. Foundations 

The Contractor shall not lay any, foundations until the excavations for the same have been examined 
and approved in writing by the Engineer - in-charge. 

 

32. Covering in work 

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any 
work is to be permanently covered up or concealed, whether by earth or other means so that it can 
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required 
by the Engineer-in-charge un-cover such work at his own expense. 

33. Approval of Works by Stages 

All work embracing more than one process shall be subject to examination and approval at each 

stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each 

stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to 

approve the quality and extent thereof at any time he may choose and in the event of any dispute, 

the decision of the Engineer-in-change thereon shall be final conclusive. 

34. Execution of the work 

The work shall be executed in a workman like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect 
of the execution of the works in a "Work Site Order Book" maintained at his office and the 

Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the 
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning 
of these conditions. 
 
35. Day Work 

No ‘day – work’ shall be performed without the prior written instructions of the Accepting Officer. 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered 
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of 
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay 
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge 
and returned to the Contractor and must be produced at the time of adjustment of accounts. 

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 

materials for day-work and the Contractor will be furnished with  receipt signed by the Engineer-in-charge 
specifying the description, quantities, weight or measurement (as the case may be) of the articles 
approved, reference will made in this receipt in the return aforesaid and the Contractor's Bill. 

In the case of Lump sum Contracts, the rates to be charged and the percentage addition for profit 
and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor 

prior to the execution of the work. 
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36. Inspection of the Work 

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any 
part of the work and the Contractor shall give such facilities as may be required to be given for such 
inspection and examination. 

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period, 
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality 
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the 
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in 
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the 
work so specified in whole or in part a& the case may require at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be 
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose 
decision shall be final and binding may carry out the work by other means at the risk and expense in all 
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend 
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall 
have previously given notice  to the Contractor to rectify. 

37. Responsibility for Building 

In the event of any building or part of any building being handed over to the' Contractor for the 
execution of work there to under the provisions of the Contract he shall give a written receipt for all 
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting 
from the cause whatsoever while in his charge and on completion of the work to deliver the said building 
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge. 

38. Insurance 

The contractor shall, within one month after the date of acceptance of the contract, insure the work 
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and 

against damage by aircraft with an insurance office approved by the accepting officer, from the date 
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall 
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor 
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall 
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown 
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The 
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the 
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional 
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a 
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the 
maintenance period. The insurance shall also be extended to cover third party personal injury and 
property damage for a sum to be specified by BHEL.  

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the 
work and may deduct the amount of premiums from any money that may become payable to the 
contractor or may at his discretion refuse payment of any advance payment to the contractor until 
the contractor shall have complied with the terms of this condition. 
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar 
to the liability and obligation of the contractor to complete the entire work in all respects as certified 
by the Engineer-in-charge. 
In case of such a loss or damage as aforesaid, the money payable under any such insurance shall 
be received and may be retained by BHEL until the work is finally completed and shall then be 
credited to the contractor in the final statement of accounts in the event of the contract not having 
been previously cancelled under these conditions, after taking into account the delay in completion, 
settlement to his workers for damages, damage to BHEL’s property etc. 
 
39. Damage & Loss to Private Property & Injury to Workmen 
 
The Contractor shall at his own expense reinstate and make good to the satisfaction of the SM/CP&S 
and pay compensation for any injury, loss or damage occurred to any property or rights whatever 
including property and rights of BHEL (or agents) servants or employee of BHEL, the injury loss or 
damage arising out of or in any way in connection with the execution or purported execution of the 
contract and further the contractor shall indemnify, the  BHEL against all claims enforceable against 
BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against BHEL 
where BHEL is a private person, in respect of any such injury (including injury resulting in death) loss 
or damage to any person whomsoever or property including all claims which may arise under the 
Workmen's Compensation Act or otherwise.  

40. Completion: 

The works shall completed to the entire satisfaction of the Engineer - in -charge and in accordance 
with the Contractor’s forecast of Time and progress where operative, and all unused stores and 
materials, tools, plants equipment, temporary Building and things shall be removed from the site 
and work cleared of rubbish and all waste materials and leveled up clean and tidy to the satisfaction 

of the Engineer-in-charge at the Contractor's expense and/or before the Schedule date of 
completion. 

The BHEL shall have power to take over from the Contractor from time to time such sections of the 
Work as have been completed to the satisfaction of the Engineer-in-charge. I n such an event, the 

contractor is not entitled for any extension of time or any other compensation for executing the balance 

work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish 

and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that 

is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste 

materials and charge the Contractor any expenses Incurred thereon. 

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 

the state thereof. 

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 

maintenance period, where applicable. 
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41. Compensation for delay 

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the 

work and clear the site on or before the contracted or extended period of completion, he shall, 

without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed 

compensation an amount calculated as stipulated below or such smaller amount as may be fixed 

by the BHEL on the contract value of the work for every week that the progress remains below 

that specified in condition 7 or that the work remains incomplete. 

This will also be applicable to items or groups of items for which separate period of completion 

has been specified. 

For the purpose term "Contract Value" shall be the value at contract rates of the work or 

ordered, 

a)  Completion period (as originally at 1 percent per week 
stipulated) not exceeding 6 months 

b} Completion period (as originally at ½ percent per week 
stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally at ¼% percent per week 

stipulated) exceeding 2 years 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed the under noted percentage of the contract value or of the item or group of items 
of work for which a separate period of completion is given 

a) Completion period (as originally 10 percent 

stipulated) not exceeding 6 months 
 

b)   Completion period (as originally 7½ percent 
stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally 5 percent 

stipulated) exceeding 2 years 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this or any other contract with the BHEL. 

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run 
charges for any reason whatsoever. 

 
42. Laws Governing the Contract 

 The contract shall be governed by the Indian Laws for time being in force. 
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43. Cancellation of Contract for Corrupt  Acts 

 BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or 

remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the 

following cases and the Contractor shall be liable to make payment to BHEL for any loss or 

damage resulting from any such cancellation to the same extend as provided in the case of 

cancellation for default.        

If the Contractor shall: - 
 

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any 
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne 
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL 
service, 

OR 
b) enter in to a contract with BHEL in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in writing to 
BHEL, 

OR 
c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of 

competitive tendering, without first disclosing the fact in writing to BHEL. 
 
 
44. Risk Purchase Clause  
 
If the contractor fails to carry out the specified works as per the contract scope of work within the 
timeframe as directed by SM/CP&S or his authorized officials and continues in that state after a 
reasonable notice from SM/CP&S or his authorized officials, BHEL reserves the right to have the 
work done by any means at the Contractor's risk and expenses provided always that in the event of 
the cost of the work so done (as certified by SM/CP&S which is final and conclusive) being less than  
the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money due to 
Contractor under the contract, the Contractor shall either pay the excess amount ordered by 
SM/CP&S or the same shall be recovered from the Contractor by other means. 
 
45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract  
 
BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue 
thereafter to BHEL, shall cancel the contract in any of the following cases: 
 
If the Contractor, 
 

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or 
have a receiving order for administration of his estate, made against him or shall take any 
proceedings for liquidation or composition under any bankruptcy Act or assignment of his 
effects of composition or arrangement for the benefit of his creditors or purport to do  so, or 
if any application made under any Bankruptcy Act for the time being in force for the 
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors 

 
OR 
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b) being a Company, shall pass a resolution or the Court shall make an order for the liquidation 

of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed 
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver 
or Manager, 

OR 
 
c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work 

without the prior written approval of the BHEL. 
  
d) Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL 

may have the work done by any means at the Contractor's risks and expenses provided 
always that in the event of the cost of the work so done (as certified by  SM/CP&S which is 
final and conclusive) being less than the contract cost, the advantage shall accrue to the 
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor 
shall either pay the excess amount ordered by SM/CP&S or the same shall be recovered 
from the Contractor by other means. 

 
e) In case BHEL carries-out the work under the provisions of this condition the cost to be taken 

into account in determining the excess cost to be charged to the Contractor under this 
condition shall consist of the cost of the materials, hire charges of tools and plants and/or 
labour provided by the BHEL with an addition of such percentage to cover superintendence 
and establishment charges as may be decided by the SM/CP&S whose decision shall be 
final and conclusive. 

 
 
46. Cancellation of Contract in Part or Full for Contractor’s Default  

 
If the Contractor: 
 

a) makes default in carrying out the work as directed and continues in that state after a 
reasonable notice from SM/CP&S or his authorized representative; 

 
b) fails to comply with any of the Terms and Conditions of the contract or after reasonable notice 

in writing with orders properly issued thereunder; 
 
c) BHEL, may without prejudice to any other right or remedy which shall have accrued or shall 

accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work 
order or items of work in default from the contract. Whenever BHEL exercise the authority to 
cancel the contract as whole or part under this condition BHEL may complete the work at the 
contractor's risk and cost (as certified by SM/Stores which is final and conclusive) being less 
than the contract cost, the advantage shall accrue to the BHEL.  If the cost exceeds the 
moneys due to the Contractor under this contract the Contractor shall either pay the excess 
amount ordered by SM/CP&S or the same shall be recovered from the Contractor by other 
means. In case the BHEL carries out the work or any part thereof under the provisions of the 
conditions the cost to be taken into account in determining the excess cost to be charged to 
the Contractor under this condition shall consist of the cost of the materials, hire charges of 
tools and plant and/or labour provided by the BHEL with an addition of such percentage to 
cover the superintendence and establishment charges as may be decided by the SM/CP&S 
whose decision shall be final and conclusive. 
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47. Termination of Contract on Death of contractor  
 
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the 
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract 
without compensation to the Contractor.   
                                                                         
48. Special powers of Determination   
 
If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole 
or any part of the work to be carried out the SM/CP&S shall give notice in writing of the fact to the 
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of the fore-closing of the work. 

 
He shall be paid at contract rates for the full amount of the executed including such additional works, 

e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be 
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained 
on account of labour and 'materials collected but which could not be utilized on the work, as verified 

by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of 
any alterations have been made fn the original specifications, drawings, designs and instructions, 

involving any curtailment of the work as original contemplated. 

“If any employee / labourer working in the contract is found involved in corruption activities, the 
contract will be terminated and the contractor will be banned for applying for any future contract for 
3 years.” 
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CHAPTER - IV 

VALUATION AND PAYMENT 

49. Records and Measurements 

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a 
complete record is obtained of all works performed under the contract. Buildings, etc., priced in 
schedule 'A' as a unit Lump-sum will be entered by number at the unit Lump-sum. 

Work carried out for agreed Lump-sum will be described and similarly recorded 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to 
ascertain the financial liability of BHEL ''under the contract'' 

Work, which fails to be measured in detail shall be measured physically, without reference to any local 
custom that may obtain excepting where it may otherwise be directed in the tender documents. The 

measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by 
the contractor. 

The engineer -in-charge shall give reasonable notice in writing to the contractor the date  of 

appointment of measurement. 

The contractor shall without, extra charge, provide assistance with appliance and 
other things necessary for-measurement. 

The contractor shall bear all the cost of measurements of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties 

each day at the site, on completion of measurement. If the contractor objects to any of the 
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL 
measurement book or against the item or items objected to; and such note shall be signed and dated 

by both the parties' engaged in taking the measurement. 

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the 
expense of such measurement shall be borne by the party requiring the measurement. 

Measurement to be re-taken provided that a net error is found by this re measurement to 

amount to less than 5% (Five percent) of the value as-recorded by the first measurement .But  where 

the net errors amount to 5% and over of the said value then the cost is to be borne by the other party. 

In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said 

to be borne by th other party. If the contractor’s representative fails to attend when required, the 

Engineer-in-charge shall have power to proceed by himself to take measurement and in that case 

those measurements shall be considered as accepted by the contractor as final. The contractor shall, 

once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his 

claims for the work done by him up to and including the previous month, which are covered by his 

contract agreement in any of the following respects. 
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a) Deviation from the items and specifications provided in the contract documents. 

b) Extra Items / Items of work, 

c) Quantities in excess of those provided in the contract schedule. 

d) Items in respect of which rates have not been settled. He should, in addition 
furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claims and that no further claims shall be raised by 
him in respect of work done up to and including the period under report. 

Except where any general to detailed description of the work in quantities expressly shows to contrary, 

schedule of quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure set forth in the schedule of rates specification not withstanding any 
provision in the relevant standard method of measurement or any general or local custom. In the case 

of items which are not covered by the schedule of rates / specification, measurement shallI be taken in 
accordance with relevant standard method of measurement issued by the Indian Standard institution or 
as per Standard engineering practice, 

50. Valuation of Deviations 

Rates for deviated items of work will be fixed as follows: 

1.  For any item of work required to be carried out after the contract has been awarded and which is 
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for 
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows: 

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest 

analogous item of work in contractor's schedule bears to rate for the particular analogous   item 
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract   schedule 

forms part of   individual chapter of the BHEL schedule of rates the above proportion will be worked 
out only for such items which are found both in contract schedule and BHEL Schedule 
of rates as group of items under the chapter. 

b) If a single appropriate analogous item of work is not available in both schedule   (contractor's 
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group 

items available in both the schedule referred to i,e., in the same proportion as the total tendered cost 
of that particular group of item (the sum of the products of the tendered rates and the quantities for which 

orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates. 

c) If even an appropriate analogous group of items is not available in contractor's schedule and 
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole 

work, which are available in both the schedule and for which orders have been placed on the 

contractor i. e., in the same proportion as the total cost of all these items of work (the work of the 

products of the tendered rates and the quantities for which order are placed) bears to the total cost of the 

same items and quantities all the BHEL schedule of rates. 

The selection of analogous items or analogous group of items referred to above shall be done by the 

Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the 

selection of different analogous items or analogous group of items, the lowest of all such derived 

rates shall be taken as the correct rate. 
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes 
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil 
Engineering Department whose decision shall be final and conclusive as the case may be. 

II. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment 
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en 
the parties. 

51. Reimbursement / Refund on Variation in Price, Materials  

If after submission of the tender and I or during the progress of the works, the price of any material (not 
being a material supplied from the BHEL store in accordance with the conditions of the contract) is 
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or 
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties 
affecting the price of materials required for incorporation in the works and made from materials of which 
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect 
of such material or item, a price which is higher or lower than the price of that material or item as 
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such 
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at 
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall 
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable 
only for material, which are directly incorporated on the work, the contractor shall however 

indicate the assumption he has made while submitting the tender. However no reimbursement or 
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the 
reimbursement or refund shall be made only / on the excess over + 10% provided always that any 
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be 
final and conclusive ) the increase is attributable to the delay in the execution of the contract with 
the control of the contractor or that any such Increase has become operative after the contracted/ or 
extended dated of completion of the works or items of work in question. 

The Contractor shall, for the purpose of this condition, keep such books of account and other document 
as are necessary to show the amount of any increase claimed or any reduction available and shall 
allow inspection of the same by any duly authorized representative of the BHEL and further shall at 
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge 
stating that the rate is submitted in pursuance to this condition together with all information relating 
thereto which he may be in a position to supply. 
 

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of 
the contract, unless specifically provided for in the special conditions of the contract. 

52. Advance on account 

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after 
the whole of the work shall have been completed and a certificate of completion given by the 
Competent authority. 

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at 
intervals of not less than one month or as otherwise provided for in the Contract documents, counting 

from the date on which order to commence work is given by Engineer-in-charge submit claims on 
BHEL forms for payment of advances on account of work done and of materials delivered in 

connection with the Contract. 
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the 
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the 

satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such 
approval and passing of the sums so payable shall be final and conclusive against the contractor. 

Notes: 

 

"After the full amount of Security Deposit is made up through the 10% deduction from On account 
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory 
deductions  

The Contractor may also be paid during the progress of the work 75% of the value of any materials 
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually 

required for incorporation in the work and which have reasonably been brought to the site in connection 
there with and are adequately stored and  or protected against damage by weather or other, causes, 

but which have not at the time of payment of the advance been incorporated the work on furnishing 
a formal hypothecation deed. Payment of such advances, however shall be purely at the 
discretion of the Accepting Officer provided always that payment shall not be made under these 

periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc. 

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided 
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time 

to time certify the sums payable to the Contractor after retaining the reserves. 

Any certificate relating to work done or materials delivered may be modified or corrected by any 

subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an 
advance payment shall itself be conclusive evidence that any work or materials it relates are in 
accordance with the contract. All such intermediate payments shall be regarded as advance against 

the final payment only and shall not be considered an admission of the performance of the contract or 
any part thereof in any respect or the accruing of any claim whatsoever. 
 

Such intermediate payment shall not conclude, determine or affect in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any 

way vary or affect the contract. 
 
53.  Final Bill 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 
the contractor  shall forward a certified final account on BHEL forms, in duplicate. 

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared 

in the manner prescribed by the Engineer-in-charge. 

No claims will be entertained after the receipt of the final bill. 

The Final bill is to be submitted within 90 days of completion of work or within the time period extended 
by the Officer –In-Charge. No claim of any nature will be entertained thereafter.  
The Contractor shall be entitled to be paid the final sum less the value of payments already made on 

account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the 
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet 
recovered from the contractor shall be deducted from the final sum aforesaid. 

No charge shall be allowed to the Contractor on account of the preparation of the final bill. 
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54. Submission of Bills by Contractor  
 
The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of 
work done during the month supported by the requisitions issued from time to time.  The Contractor 
shall, once in every month, submit to the SM/CP&S separately details of his claims for the work done 
by him up to and including the previous month which are not covered by his contract agreement in 
any of the following respects: 
 

a) Deviation from the items provided in the contract documents. 
 
b) Extra items / new items of work. 
 
c) Items in-respect of which rates have not been settled.  He should in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and 
that no further claims shall be raised by him in respect of the work done up to and including 
the period under report. 

 

55. Payment of Bills  

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed 

"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification 

of bills by SM/CP&S. 

 
56. Recovery from Contractor  
 

Whenever under the contract, any sum of money, shall be recoverable from or payable by the 
Contractors, the same may be deducted from or any sum then due or which at any time thereafter 
may become due to Contractor under the contract or under any other contract with BHEL or from his 
Security Deposit or he shall pay the claim on demand. 
 
57. Post Technical Audit of Work and Bills  
 

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work 
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum 
becoming due as a result thereof in the manner  provided in the presiding sub-paragraphs. However, 
no such recovery shall be enforced after three years of passing the final bill. 
 
58. Refund of Security Deposit  
 
The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a 
period of one month on termination or expiry of the contract provided always that the Contractor shall 
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE". 
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59. Force Majeure Clause  
 
If, at any time during the continuance of this Contract the performance in whole or in part by either 
party of any obligations under this Contract shall be prevented or delayed by reason of any War, 
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone, 
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either 
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such 
event be entitled to terminate this Contract nor shall either party have any claim for damages against 
the other in respect of such non-performance and delay in performance under the contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist.  If the 
performance in whole or part of any obligation under this Contract is prevented or delayed by reason 
of any such event, claims for extension of time shall be granted for periods considered reasonable 
by the SM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall not 
include the following circumstances: 
 

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not 
resulting itself from an event of Force Majeure; 

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of 
the Contractor to make payments in the manner specified herein; 

c. inclement weather; 
d. any event or circumstance that makes performance by the Contractor merely 

uneconomic or commercially impracticable including without limitation due to 
recession, depression, inflation, deflation, tax rate or law changes, exchange rate 
fluctuations, or changes in prices; 

e. any act or omission or default on the part of a subcontractor or a vendor that is not 
itself attributable to an event of Force Majeure (as defined herein); and  

f. the imposition of sanctions by any governmental authority due primarily to the failure 
of the Contractor to comply with any Applicable Laws. 
 

60. Conciliation  

The Parties agree that if at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or 
disagreement arising in connection with construction, meaning, operation, effect, interpretation or 
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is 
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same 
may, be referred by either party to Conciliation to be conducted through Independent Experts 
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.  
Notes:  
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the 
BHEL Panel of Conciliators.  
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the 
parties from outside the BHEL Panel of Conciliators.  
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at 
http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf   

(“Conciliation Rules”).   
The Conciliation Rules together with it's Formats will be treated as if the same is part and parcel 
hereof and shall be as effectual as if set out herein in this GCC.  
The Contractor agrees that BHEL may make any amendments or modifications to the provisions 
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound 
by such amended or modified provisions of the Conciliation Rules with effect from the date as 
intimated by BHEL to it. 
 

 

http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf
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61. Arbitration  
 
All disputes between the parties to the contract, arising out-of or relating to the contract, other than 
those for which the decision of the SM/CP&S or Accepting Officer or any other person is by the 
contract expressed to be final and conclusive shall after written notice by either party to the contract 
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head 
of BHEL Ranipet. 
 
Unless the parties otherwise agree, such reference shall not take place until after the completion, 
alleged completion or abandonment of the work or the determination of the contract. 

 
The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places 
as may be fixed by the Arbitrator in his sole discretion.  The award of the Arbitrator shall be final, 
conclusive and binding on both parties to the contract. 
 
The Contractor agrees that no claim for interest or damages will be entertained or be payable by 
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying 
with BHEL owing to any disputes or differences between the parties irrespective of whether the same 
is decided by any authority to be paid or returned to the Contractor 
 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se 
and also between CPSEs and Government Departments/Organizations (excluding disputes 
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall 
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018. 
 

62. Jurisdiction of Court 

 
Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if 
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District, 
Tamilnadu). 

 
63.Signing of Contract  
 

Each contract document shall be signed by the Contractor with his usual signature.  Contract by 
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or 
the Karta or Manager as the case may be or by any other duly authorized representative followed by 
the name and designation of the persons so signing.  Contracts by a Company shall be signed with 
the name of the Company by a person authorized in this behalf and a power of attorney or other 
satisfactory proof showing that the persons signing the Contract documents on behalf of the 
Company is duly authorized to do so, shall accompany the contract. 

 
All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen 
Compensation Act 1923,Employees Provident Fund and Miscellaneous Provisions Act, 
1952,Payment of Gratuity  Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) 
Act 1970, Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other 
applicable Acts shall be complied with by the Contractor. 
 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to 
employment of his employees issued from time to time by the concerned authorities. 
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes 
or any civil or criminal law in connection with employees deployed by him. 
 
Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory 
authorities and provides a copy of the same to BHEL. 
 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of 
the same to BHEL. 
 
Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which 
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under 
this Contract or any other contract or from the Security Deposit furnished by the Contractor under 
this Contract or any other contract. 

 

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any 
money due to the Contractor by BHEL 
 
For every month, the Contractor shall  prepare and submit bills in the succeeding the month within 
one week from the date of certification of quantity by user department. 
 
Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by 
the Contractor within one week from the date of intimation. 

 
*********** 

64.  Health, Safety & Environment Policy 

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to 

protect our employees and people we work with, community and environment. BHEL believes in 

zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint 

associated with all its business activities. We commit to continually improve our HSE performance 

by: 

 Developing safety and sustainability culture through active leadership and by ensuring 

availability of required resources. 

 Ensuring compliance with applicable legislation, regulation and BHEL systems. 

 Taking up activities for conservation of resources and adopting sound waste management 

by following Reduce / Recycle / Reuse approach. 

 Continually identifying, assessing and managing environmental impacts and Occupational 

Health  & Safety risks of all activities, products and services adopting approach based on 

elimination / substitution / reduction / control. 

 Incorporating appropriate Occupational Health, Safety and Environment criteria into 

business decisions, design of products & systems and selection of plants, technologies and 

services. 

 Imparting appropriate structured training to all  persons at workplace and promoting 

awareness amongst customers, contractors and suppliers on HSE issues. 

 Reviewing periodically this policy and HSE Management Systems to ensure its relevance, 

appropriateness and effectiveness. 

 Communicating this policy within BHEL and making it available to interested parties. 

****** 
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CHAPTER - X 
Annexure – V 
 
TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY 
THE CONTRACTORS FOR BHEL 
 

 
1. The contractor shall employ labour in sufficient numbers either directly or through sub-contractors 

to maintain the required date of progress and of quality to ensure workmanship to the degree 
specified in the contract and to the satisfaction of the Engineer – in – charge. 

 
2. The Contractor shall pay to labour employed by him, either directly or through sub-contractors, 

wages not less than fair wages, as defined in the Contractor’s Labour Regulations. 
 

3. The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, complies with or cause to be complied with contractor’s labour Regulations in regard 
to   all matters provided therein. 

 
4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a 

code Number. He shall pay the remittances under his Code Number only. 
 

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as 
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the 
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered 
and obtain a code number from them. He shall pay the remittances towards PF under his code 
number only. 

 
6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined 

in the Contractor’s Labour Regulations, have the power to deduct from the moneys due to the 
contractor any sum required or estimated to be required, for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
workers, non-payment of wages or of deductions made a from his or their wages which are not 
justified by the terms of the Contract of non-observance of the said Contractor’s Labour 
Regulations. 

 
7. The Contractor shall indemnify BHEL against any payment to be made under and for observance 

of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors. 

 
8. In the event of the Contractor committing a default or breach of any of the provisions of the 

aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling any form / Register / Slip under the provisions of these 
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined 
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other liability 
pay to BHEL a sum not  exceeding Rs. 50/- as liquidated damages for every default, breach, or 
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the 
Engineer-in-charge and in the event of the contractor’s default continuing in this respect, the 
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a 
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the 
case by himself any action brought in by such Government Agencies for non-compliance of any 
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard. 
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor 
and credit the same to the welfare fund constituted under Regulations. The decisions of the 
Engineer-in-charge in this respect shall be final and binding. 

 
10. The contractor shall not employ in connection with the work any person who has not completed 

18 years of age. 
 
11. The contractor shall in respect of labour employed by him either directly or through sub-

contractors, comply with or cause to be complied with the following statutory provisions and rules 
and in regard to all matters provided therein. 

 
(a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules. 

(b) The minimum wages Act1948 and the related Tamilnadu Rules. 

(c) The payment of wages act 1936 and the related Tamilnadu Rules. 

(d) The Factories Act 1948 and the related Tamilnadu Rules. 

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952. 

(f) The Employees State Insurance Act 1948. 

(g) The workmen’s Compensation Act 1923. 

(h) The Industrial Dispute Act 1947, and any other law, or modifications to the above or to the 

rules made thereunder from time to time. 

And any other law or modifications to the above or there to the Rules made thereunder from time to 
time.  
 
12. REGISTRATION AND LICENSING: 

  
Every contractor shall register his/her name with the welfare section of BHEL before taking up the 
work awarded to him/her by giving the following information and getting a code number: 
 

(a) The name of the contractor. 
(b) Nature of contract work. 
(c) Period of work. 
(d) Number of maximum labour employed by him on any one day. 
(e) License No. and date (applicable in case of contractors employing 20 or more worker)  
(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own 

PF code)  
 
This information is called for the purpose of informing the inspector of Factories wherever they call 
for information regarding contracts. 
 
13. The contractor employing 20 or more workmen is required to obtain license from the authorities 

(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may 
be).  This license shall be amended and/or renewed wherever there is an increase in the 
workmen employed by him/her or in the event of contract being extended or renewed.  The 
contractor shall inform the license number to the BHEL management before taking up the work. 

 
14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document 

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer 
and/or occupier of the factory and shall render all necessary assistance for the same. 



TENDERER / CONTRACTOR                       34  ACCEPTING OFFICER 
 

 

 
 

15. The contractor shall get the contract labourers engaged by him/her insured under workmen’s 
compensation policy from General Insurance Corporation of India. 

 
16. The contractor shall ensure that all his workmen are covered under the Employees State 

Insurance Act and produce the registration number/enrolment number to the welfare section 
before executing the contract. 

 
17. The contractor shall also ensure that all his/her workmen are covered under Employees 

Provident Fund and Misc. Provisions Act 1952. 
 
WAGES  

 
18. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum 

Wages as applicable under law from time to time (Normally the revision will be with effect 
from 1st April of every year) for the employment in General Engineering & Fabrication 
Industry. In addition the contractor has to pay BHEL Ad-hoc payment of Rs.3200/- per 
month for USW, Rs.3700/- per month for SSW & Rs.4100/- per month for SW etc. to the 
workers deployed in the work.  
 
Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the Payment of minimum. The Contractor shall have to 
remit EPF & ESI contributions at the rates applicable under law to the authorities 
concerned for the total wages paid (i.e.) Payment of minimum wages as mentioned above. 

 
19.The Contractor shall fix wage periods in respect of which wages shall be payable. No wage     
       period shall exceed one month.  
 
20.The Contractor shall ensure payment of wages to the contract labour employed by him  
       within three days from the end of wage period in case the wage period is one week or a  
       fortnight and in all other cases before 10th day of the following month  
 
21.All Payment of wages shall be made on working days on date notified in advance. In case  
       the work is completed before the expiry of the wage period final payment shall be made  
       within 48 hours of the last working day.  
 
22.Where the employment of worker is terminated by or on behalf of the Contractor, the  
      wages earned by him shall be paid before the expiry of the second working day from the  
      day on which his employment is terminated.  
 
23.Wages due to every worker shall be paid to him direct or to the person authorized him in  
      this behalf. All wages shall be paid in current coin or in both / Remittance of payment in  
       bank account of the workers. 
 
24.The Contractor shall ensure the disbursement of wages in the presence of authorized  
      representative of BHEL Management / Remittance of payment in bank account of the  
      workers. 
 
25.The above payment shall be verified by the authorized office / representative of BHEL  
       with the following certificate of the payment sheet “Certified that the amount shown in  
       Column No…….…. has been paid to the workmen concerned in the presence on ……….  
       at…………….  
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26.A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer   
     in charge each month in Form “A‟ enclosed. Copy of proof of remittance of payment in   
     bank account.  
 
27. A notice showing the wage period and the place and time of disbursement of wages shall  
       be displayed at the work and a copy to be sent to the Welfare Department by the   
       Contractor under acknowledgement.  
 
28.Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment 
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall 
be displayed in Tamil and English in conspicuous places at the establishment and work at work site 
by the Contractor. The Contractor shall inform the BHEL Management every month the details of 
contract labour engaged for contract in this following form:  
 

a. Serial Number. 
b. Location. 
c. Period of work. 
d. No. of days worked. 
e. No. of man worked. 
f. Wages paid to workers. 
 

The above statement shall be furnished to BHEL Management at the end of every month.  
 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS  
 
29.The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and 
Tamil Nadu Rules thereunder shall be maintained by each contractor.  
 

a. Register of persons employed by the Contractor. 
b. Employment Card. 
c. Service Certificate. 
d. Muster Roll, Wage Register, Deduction Register, wage slip, Overtime Register, register of 

Fines, Register of Advances etc., 
 
30.The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and 
the Rules thereunder both in English and Tamil.  
 
31.Half yearly Return shall by the Contractor in duplicate to the Licensing Officer. 
 
32.The Contractor shall submit the returns required under the Contract Labour (Regulation * 
Abolition) Act 1970 periodically to BHEL Management.  
 
33.The Contractor shall without fail give up to date information in writing to the attendance of the 
workers employed by him.  
 
34.The Contractor shall ensure that his workers keep and produce their Employment Card when 
coming to duty and take them back when leaving duty.  

 
 
35.All the above registers and records shall be preserved in original for a period of three years. All 
the registers, records and notice maintained under the Act and rules shall be produced on demand 
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by Inspector or any authority under the Act.  
 
 
WORKING HOURS AND WORKING CONDITIONS 
 
36.No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 
on anyone of the three days before or after the said say.  
 
37.The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in 
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work 
Sunday.  
 
38.The contract labour working for more than nine hours in any day or for more than 48 hours in any 
week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in 
accordance with the provisions of Sections 59 of the Factories Act 1948.  
 
39.The Contractor shall provide all safety devices and personal protective equipment to his workmen 
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided 
to them while doing the work and there should not be any relaxation on this.  
 
40.The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May 
15th August and 2nd October. 

 
41.The Contractor shall ensure that his workmen vacate the premises after the shift is over.  

 
42.The contractor shall give leave with wages to his/her workmen who have worked for a period of 
240 days or more in the factory premises during a calendar year. This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days or work performed by the 
worker during the previous calendar year.  The worker whose service commences on a day other 
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20 
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder 
of the calendar year. This leave will be admissible only during the subsequent calendar year.  
 
43.No woman worker shall be required or allowed to work in the Factory except between the hours 
of 6.00 A.M. and 7.00 P.M.  
 
44.The Contractor shall comply with the provisions relating to Welfare and Health facilities as 
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu 
Contract Labour Rules 1975.  
 
NOTICE OF ACCIDENTS  
 
45.Notwithstanding anything contrary to this, in the event of accident the contractor shall be required 
to fill injury report and submit the Engineer in chare immediately and ensure the compliances of ESI 
/ workmen’s compensation Act, Factories Act and Rules made there under. He shall also maintain a 
register of accident as per the Act.  
 
46.The Contractor shall get the contract labour engaged by him insured under Workmen’s 
Compensation policy from general should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act). 
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COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT  

 
47.The contractor shall ensure that all his workmen are covered under the Employee’s State 
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before 
executing the contract work.  
 
48.The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as 
well as employee’s contribution pursuance of the above scheme as time. The Contribution payable 
presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be contributed 
by the Contractor. Contributions recovered from employee and contribution made by the contractor 
may be rounded to the higher multiples of five paise.  
 
49.The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly.  
 
50.The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment 
number before awarding of contract work. As per the existing provisions every worker shall be 
entitled and required to become a member of the fund. The employee’s contribution payable at 
present is 12% of wages which will be recovered by the contractor from the wages of his workmen 
and the contractor should pay equal contribution. The contractor is also liable to pay any 
administrative charges in this behalf that may be decided from time to time. It will be the responsibility 
of the contractor to ensure such contribution payable in respect of workmen employed through sub-
contractors also.  
 
51.The Contractor shall take note of any amendment in the rate of contribution payable under the 
scheme from time to time.  
 
52.The Contractor shall with seven days of the close of every month submit to BHEL a statement 
showing the amount of contribution payable / paid for employees engaged by him or through him 
and shall also furnish to BHEL such information as Principal Employer is required to furnish under 
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned.  
 
53.Whenever any sum of money is found to be recoverable from or payable by the contractor under 
the above Act, the sum shall be deducted from any sum that may be due or which at any time 
thereafter may become due to the Contractor under this contract or under any other contract or from 
his security deposit, the contractor shall immediately thereafter such further sums as may be required 
to replenish the shortage caused by such recoveries in amount of security deposit.  
 
54.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 
under this contract and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law.  
 
55.In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied 
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.  
 
56.Non-exercise of any of the powers of rights available to BHEL hereunder to under any law shall 
not in any way operate as waiver thereof.  
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Note: The Specimen forms for the following are available in BHEL.  
 

1) Form “A”  - Payment Certificate. 
2) Form IV  - Application for License. 
3) Form XIII  - Register of Workmen employed by contractor. 
4) Form XIV  - Employment Card. 
5) Form XV  - Service Certificate. 
6) Form XVI  - Muster Roll. 
7) Form XVII  - Register of wages. 
8) Form XIX  - Wage up. 

 

57.MODEL RULES FOR LABOUR WELFARE 
 
The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for 
Labour Welfare as appended to these conditions or rules framed by Government from time to time, 
for the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the 
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor. 
                                                                
 
58.POLICE VERIFICATION 
 
The Contractor shall obtain police verification of all his contract workers and submit the same to 
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without 
such police verification.  
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FORM - IV 

(See Rule 21 (1} of Tamil Nadu Contract Labour Rules) Application for License 

1. Name and Address of the Contractor 
(including his Father's Name in case of 
Individuals) 

2. Date of Birth and age {in case of 
Individuals) 

03. Particulars of Establishment where 

Contract Labour is to be employed 

a) Name and Address of the 
Establishment 

b) Type of business .trade industry 
manufacture 

c) Number and date of certificate of 

Registration of occupation, which is 
carried on the Establishment under 

the Act. 

d) Name and address of the Principal 
Employer 

4.   Particulars of contract labour : 

a) Nature of work in which contract 
labour is employed or is to be 
employed in the establishment 

b) Duration of the proposed contract 

work (give particulars of proposed 

date of commencing and ending) 

c) Name and address of the agent or 

Manager of contractor at the worksite 

d) Maximum No. of contract labour 

proposed to be employed in the 

establishment on any date 
 

5   Whether the contractor was convicted of 

any offence within the proceeding rive 
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years, jf so give details: 

 

  

6. Whether there was any order against 

the contractor revoking or suspending 
license or forfeiting security deposit in 
respect of an earlier contract if so the 

date of such order: 

7. Whether the contactor has worked in 

any other establishment within the past 
five years, if so, give details of the 

principal employer Establishment and nature of work: 

8.  whether a certificate by the principal 

Employer in form V is enclosed : 

9.    Amount of license fee paid No of 
Treasury challan and Date : 

10 Particulars of security deposit if any, 
requested to be adjusted, including 

Treasury Receipt number : 

11. The amount of security deposit or 

balance if any after adjustment of 

amount to be refunded under rule 

31 deposited with treasury Receipt 

Number and date : 

DECLARATION 

I  hereby declare that the details above are correct to the best of my knowledge and belief. 

 

PLACE   : SIGNATURE OF THE APPLICANT 

DATED   : [CONTRACTOR] 

NOTE :   The application should be accompanied by a treasury Receipt for the appropriate 

amount and a certificate in   Form V From    the   principal employer. 

(To be filled in the office of the Licensing officer) Date of receipt of the application with 

challan for fees / security Deposit. 

SIGNATURE OF THE LICENSING OFFICER CONTRACTOR 
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FORM-XIII 

See Rule 75 of Tamil Nadu Contract Labour Rules 1975} 

Register of workman employed bv contractor 

Name and Address of the Contractor : 

Name and location of work : 

Name and address of establishment in, /under which contract is carried on 

Name and address of Principal Employer 

1. Serial Number 

2. Name and surname of workman 

3. Age and sex 

4. Father's I Husband's Name 

5. Nature of Employment /Designation 

06. Permanent Home address of workman (village Taluk and District) 

7. Local Address : 

8. Dale of commencement of Employment      : 

9. Signature or Thump Impression of workman 

10. Date of termination of Employment : 
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FORM - XIV 

(See Rule 76 of Tamil Nadu Contract Labour Rules) EMPLOYMENT CARD 

Name and Address of contractor :   Name and address of 

                                                                 Establishment in/under which 

                                                                contract is carried on ___________  

Mature of work and location of work :   Name and address of Principal Employer 

1. Name of the workmen 

2. SI. No. of register of workmen employed 

3. Name of Employment / Designation 

04. Wage rate (with particulars of unit in case of 

Piece work) : 

5. Wage period 

6. Tenure of Employment 

7. Remarks 

SIGNATURE OF CONTRACTOR  
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FORM - XV 

Rule 77 of Tamil Nadu Contract Labour Rules} SERVICE CERTIFICATE 

Name and Address of the contractor Name and address of 
Establishment in/under which 

contract is carried on  ____  

Name and location of the work 

Name and address of the workman Name and address of Principal 
Employer 
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Age or Date of Birth 

Identification marks Father's / Husband's 

Name  

SI.No Total period for 

which employed 

Nature of 
work done 

Rate of wage (with 

particulars units 

Remarks 

 From      To  in case of piece of work  

(1) (2)        (3) (4)        (5) (6) (7) 

SIGNATURE 
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FORM - XVI 

(See Rule 78 of Tamil Nadu Contract Labour Rules) MUSTER ROLL 

Name and Address of contractor :   Name and address of 
Establishment in/under which contract is 
carried on 

Nature of location of the work :   Ma me and address of 

Principal Employer __  

For the Month of  

Sl. No Name of Father's/Husbands Sex  Dates  Remarks 

 workmen Name  1 2 3 4 5  

(01) (02) (03) (04)  (05)  (06) 

SIGNATURE OF CONTRACTOR 
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FORM - XVII  
(See Rule 78(1) (a) (i) of Tamil Nadu Contract Labour Rules) 

Register of wages 

Name and Address of the Contractor : 

Nature and location of work : 

Name and address of establishment in/under 

which contractor is carried on : 

Name and address of Principal Employer : 

Wage Period          :          MONTHLY 

1. Serial Number : 

2. Name of workman : 

3. SL No. in Register of workman : 

4. Designation / Nature of work done : 

5. No, of days worked : 

06   Units work done : 

07. Daily rate of wages / Piece rate ; 

6. Basic wages : 

 

9. Dearness allowance : 

10. Overtime : 

11. Other cash Payment 

(Nature of payment to be indicated ) : 

12. Total : 

13. Deductions, If any [indicate nature ] : 

14. Net amount paid : 

15. Signature / Thump impression of workman : 

16. Initials of contractor or his representative : 

CONTRACTOR 
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FORM - XIX 

(See Rule 78(1) (b) of Tamil Nadu Contract Labour (Rules) 

Wage Slip 

Name and Address of Ihe Contractor Name and Father's / 

Husband Name of the 

workman        ____  

 
Name and location of work For the week / Fortnight / Month 

ending 

 
01. No of days worked 

02- No. of units worked in case of piece rate 

workers 

03. Rate of daily wages /piece rate 

04. Amount of over time wages 

05, Gross wages Payable 

06, Deductions, if any 

07. Net amount of wages paid 

INTIALS OF THE CONTRACTOR OR HIS 

REPRESENTATIVE 
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FORM - XX 

(See Rule 78(1) (a) (i) of Tamil Nadu Contract Labour Rules) 

Register of deductions to damage  

Name and Address of the Contractor : 

Mature and location of work ; 

Name and address of establishment in/under 

which contractor is carried on : 

Name and address of Principal Employer : 

1. Serial Number ; 

2. Name of workman : 

3. Father1s / Husband' s Na me : 

4. Designation / Nature of employment : 

5. Particular of damage or loss : 

0B- Date of damage or loss : 

07. Whether workman showed cause 
against deduction ; 

8. Name of person in which presence 
employee's explanation was heard : 

9. Amount of deduction imposed : 

 
Date of Recovery 

10. No. of installments imposed : 

11. First Installments : 

12. Final Installments. : 

13. Remarks : 
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FORM-XXI 

(See Rule 78(1) (a) (ii) of Tami Nadu Contract Labour Rules) Register of Fines 

Name and Address of the Contractor Nature and location of work 

Name and address of establishment in/under which contractor is carried 
on 

Name and address of Principal Employer 

1. Serial Number 

2. Name of workman 

3. Father's / Husband's Name 

4. Designation / Nature of employment' 

5. Act / Omission for which fine imposed 

06   Date of offence 

07. Whether workman showed cause against fine 

03. Name of the person in whose presence employee's explanation was 
heard 

9. Wage period & Wage payable 

10. Amount off me imposed 

11. Date on which fine realized 

12 Remarks 
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FORM - XXII  

(See Rule 78 (1) (a) (ii) of Tamil Nadu Contract Labour Rules) 

Register of Advance 

Name and Address of the Contractor ; 

Nature and location of work : 

Name and address of establishment in/under 

which contractor is carried on : 

Name and address of Principal Employer : 

1. Serial Number : 

2. Name of workman : 

3. Father's / Husband's Name : 

4. Designation / Nature of employment : 

5. Wage period and wages payable : 

6. Date and amount of advance given : 

7. Purposes (s) for which advance made : 

08   No, of installments by which advance to be repaid 

9. Date and amount of each installment repaid : 

10. Date on which installment was repaid : 

11. Remarks : 
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FORM-XXIII 

(See Rule 78(1) (a) (iii) of Tamil Nadu Contract Labour Rules) 

Reg ister of Overt ime 

Nam e and Address of the Contractor : 

Nature and location of work : 

Name and address of establishment in/under 

which contractor is carried on : 

Name and address of Principal Employer : 

1. Serial Number : 

2. Name of workman : 

03   Father's / Husband's Name : 

4. Sex : 

5. Designation / Nature of employment : 

6. Dates on which overtime worked ; 

7. Total overtime worked or production in case of piece -rated 

8. Normal rate of wages 

9. Overtime rate of wages 

10. Overtime earning 

11. Date on which Overtime wages paid 

12. Remarks
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PAYMENT CERTIFICATE 

FORM "A” 

Certified   that   : 

1. I as contractor of  ............................................................................................  

have made payment to all contract Labourers in full in respect of contract 
No ................................................................. as per terms of my   contract 
and in no case less than the rates applicable up to the period ending. 

2. The above payment have been made by me in the presence of the authorized representative 

of ..................................................................................................................  

of ........................................................ for ......................... : ............................  

Employees amounting to Rs ............................................................................  

3. The necessary payment registers attendance register / Form A? . Leave 

register/ book under Labour and industrial Law and other relevant  

have been maintained by me and available with me for production as and when required. 

4. No payment is due / outstanding to any contract Labourers engaged by 

me in respect of the aforesaid contract up to the period ending…………. 

CONTRACTOR 

NAME DATE 

SUPERVISOR 

NAME DESIGN 

DATE 

COUNTERSIGNED OFFICER 

INCHARGE 

NAME 

DESIGN 

DEPT. 
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CHAPTER - IX 

 

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE 
DURING EXECUTION TO BE TAKEN  BY THE CONTRACTORS 

 
The Contractor must inspect the area of work to decide the safety precautions necessary for 
executing this contract. The following safety measures should be strictly adhered to during execution 
of works at sites. 
 
1. Whenever people work at height more than six feet, platform shall be provided or the workers 

shall wear safety belt to avoid fall from the height. 
 
2. Wherever any area declared as dangerous, the workers shall not be allowed to work till a written 

clearance is obtained from appropriate authorities. 
 
3. No material of any kind shall be dropped or allowed to be dropped from any height. 
 
4. Defective ladders shall not be used at all.  

 
5. All excavations must be barricaded and red lamps must be provided. 
 
6. No work should be taken up of execution inside shop floor / factory premises, without obtaining 

necessary work permit.  
 
7. Providing helmet for high level work 
 
8. All personal protective equipment conforms to standard specification as per the details given in 

the code of conduct. 
 

9. The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the 
workmen and strictly to be used while carrying out the work. 

 
10. Providing dust or fume respirator in places where dust and fume concentration exist. 
 
11. Providing goggles and welding screens. 
 
12. Providing acid and alkali – proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 
 
13. Providing rubber gloves for working on electrical works. 

 
14. All temporary electrical connections shall be properly earthed, insulated and periodically 

checked. 
 
15. Inflammable materials shall not be stored near places where the sparks are likely to occur. 

 
16. The gas cylinders must be always handled on trolleys or kept tied down when not in use. They 

should never be rolled as Roller for conveying.  
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17. Cylinders should not be used without Regulators 
 
18. If the contractor's workmen are found to be violating the safety precautions, punitive action will 

be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each 
violation. 

 
19. The working area shall be kept clean and free from all obstructions. 
 
20. Ensuring proper lashing of the components while being transported in vehicles. 
 
21. The vehicles must have side supports or have body to support the materials conveyed. 
 
22. The materials should not to be allowed to extend or overflow the sides of the vehicles. 
 
23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

 
24. Driver of the vehicle must possess valid license. 

 
25. Vehicle must not be overloaded beyond the prescribed limits.  

 
26. Red flags and lights for parts projecting from the body of vehicle must be provided.  

 
27. The speed restrictions within the factory premises must be strictly adhered to.  

 
28. The contractor should maintain a register regarding the driver license particulars. 
 
29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered 

for all his/her workmen.  A copy of the policy has to be submitted before commencement of work. 
 
30. All safety precautions are to be taken by the contractor at his cost. 
 
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement. 

 
All Contractors including their sub-contractors, agents and labour engaged on the work are required 
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation 
thereof will invite punitive action being taken against them. Also contractors with frequent violations 
of safety regulations will not be entrusted with further work in this organization. 
 
Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set, 
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety 
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as 
per instruction of Engineer in charge within the quoted rates. 
 
SAFETY CODE 
 

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 
MATERIAL AND ENVIRONMENT 
 

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the 
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be 
taken by the contractor to ensure safety of men, equipment, material and environment during 
execution of work. The plan shall take care to satisfy all requirements specified hereunder.  
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The contractor shall submit safety plan along with his offer. During negotiations before placing 
of work order and during execution of the contract, BHEL shall have right to review and 
suggest modification in the safety plan. The contractor shall abide by BHEL’s decision in this 
respect. 

 
2. The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives, 
injuries to personnel engaged, and damage to property and environment. 

 
3. The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL officials:- 

 
(i) Safety helmets conforming to IS-2925: 1984. 
(ii) Safety Belts conforming to IS-3521:1983 
(iii) Safety Shoes conforming to IS-1989:1978. 
(iv) Eye and Face protection devices conforming to IS-8520:1977. And IS-8940:1978. 
(v) Hand and body protection devices conforming to  

 
1. IS-2573:1975 (2) IS-6994:1973 (3) IS-8807:1978 (4) IS-8519:1977. 

 
4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained, before putting them to use and from 
time to time as instructed by authorized BHEL official who shall have the right to ban the use 
of any item. 

 
5. All the electrical equipment, connections and wiring for constructions, power, its Distribution 

and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carry 
out the all types of electrical works. All electrical appliances including portable electric tools 
used by the contractor shall have safe plugging system to source of power and be 
appropriately earthed. 

 
6. The contractor shall not use any hand – lamp energized by electric power with supply voltage 

of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 Volts. 

 
7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety 

at Construction sites” issued by the safety department of BHEL and as per the directions of 
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at 
Construction sites” shall be made available by BHEL to the contractor for reference, on 
demand by the contractor, during tendering stage itself. 

 
8. Where it becomes necessary to provide and/or store Petroleum Products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the contractor shall be responsible for carrying out such provisions and / or storage in 
accordance with the rules and regulations laid down in the relevant government acts, such 
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of 
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall 
also be taken by the contractor in all such matters. 
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at 
all work spots for safe working when natural daylight may not be adequate for clear visibility. 

 
10. The contractor shall be held responsible for any violation of statutory regulations local, state 

or central and BHEL instructions, that may endanger safety of men, equipment, material and 
environment in his scope of work or another contractor’s or agency’s. Cost of damages if any, 
to life and property arising out of such violation of statutory regulations and BHEL instructions, 
shall be borne by the contractor. 

 
11. In case of fatal or disabling injury/accident to any person at construction / work sites due to 

lapses by the contractor, the victim and/or his/her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL have the 
right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and/or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

 
12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover cost of such damages from payments due to the contactor after holding an 
appropriate enquiry. 

 
13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from payments due to the 
contractor, after notifying the contractor suitably and giving him opportunity to present his 
case. 

 
14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of 

BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to 
take appropriate safety precautions or to provide necessary safety devices and equipment or 
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall 
have the right to take corrective steps at the risk and cost of the contractor, after giving a 
notice of not less than seven days, indicating the steps that would be taken by BHEL. 

 
15. The contractor shall submit report of all accidents, fires and property damage, dangerous 

occurrence to the authorized BHEL official immediately after such occurrence, but in any 
case not later than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by the contractor to the authorized BHEL official from time to time as 
prescribed. 

 
16. Before commencing the work, the contractor shall appoint/nominate a responsible office to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL. 
 

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, 
issue of an appropriate certificate to recognize the safety performance of the contractor may 
be considered by BHEL after completion of the job. 

 


