Bharat Heavy Electricals Limited
High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Factory)

TENDER DOCUMENT (Qualification BID)

Name of work : Supply and fixing of Aluminium Zinc alloy
coated high tensile steel sheets for roofing &
side cladding to replace existing AC sheets in
Factory Buildings of HPBP and other allied areas
in BHEL Trichy Complex

Value of work : Rs.101.58 Lakhs + Applicable GST

Tender Notice No. : CF:TN:021/17-18
Tender Schedule No. : CF:TS:022/17-18
Period of Contract : 06 (Six) Months
EMD : Rs 2,03,200.00/-

Issued to
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (FACTORY)

BHE: DGM: C: F:P:02/67: Dt. 15.11.17
To

The Tenderer

Dear Sirs,

Sub:  Supply and fixing of Aluminium Zinc alloy coated high tensile steel sheets for roofing & side cladding to
replace existing AC sheets in Factory Buildings of HPBP and other allied areas in BHEL Trichy Complex

Ref: 1. Tender Notice No. CF:TN:021 /17-18
2. Tender Schedule No. CF:TS:022/17-18

* % %k %

Please find enclosed / attached non-transferable tender document containing 1)
Qualification bid consisting of Preamble, Specifications, General Conditions of Contract, Norms for
Qualification and Qualification Pro forma ii) Price bid consisting of Preamble, Bill of Quantities to
offer your most competitive rates for all the items

Tender for the work should be submitted in a sealed cover consisting of 4 ( four) inner
sealed covers such as i) Qualification bid cover , ii) Price bid cover, iii) EMD cover and iv) cover
with DD towards cost of tender document (if the document is downloaded as described in 2™
para in Sl. No.1 below) all super scribing the name of work, Tender notice No. ,Tender schedule
No., the contents etc.

1) EMD cover shall contain requisite EMD (Rs 2,03,200/-) in the form of DD. In case of tender
documents downloaded from website, tender shall accompany the tender cost of Rs.750/-(Rs.825/-
per document if required by post) in the form of Demand Draft (separate cover) in addition to the
EMD amount in the form of Demand Draft .Tender without EMD and Tender cost will be summarily

rejected.

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli.

2) Qualification bid cover shall contain duly filled in qualification bid document signed by the tenderer
in all the pages with documentary evidences for pre-qualification such as experience, value of work
executed in the similar nature of work, etc. Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation.

3) The Price Bid cover shall contain price bid document duly filled in and signed by the tenderer in all
the pages. The tenderer has to quote most competitive rate in Percentage Below (100-X) % / At
par (100%) / Above (100+X) % of the rates provided in Bill of Quantities appended from Page 17 to
20 in Price bid.
(Important Note: One time EMD is no more applicable for tender, as per recent corporate guidelines.
Hence tenderers who had previously remitted one time EMD, shall have to necessarily take EMD of
specified amount mentioned for this tender)
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The completed qualification bid and price bid along with requisite EMD of Rs 2,03,200/- for the work in
the form of Demand Draft in favor of BHEL, Trichy shall reach the office of the undersigned on or before
14.12.2017 at 14.00 hrs. EMD in any other form will not be accepted. The qualification bid will be opened on
the same day at 14.00 Hrs. In case of opening day falls on holiday or happened to be declared as a holiday, the
receipt and opening of the tender shall automatically fall on the same timing of the next working day. Date and
time of opening of the Price Bid or the details of reverse auction if any shall be intimated only to the bidders
those who have qualified after evaluation of the qualification bid. You / your authorized representative may
participate in the tender opening with authorization letter for Tender opening.

The tenderers who are desirous of sending their tender documents through your authorized
representative / by post / by courier are advised to send the same well in advance so as to reach the office of
SM / Civil / Planning, Design & QC (F&T),Bldg.53, BHEL, Trichy-620014, Tamil Nadu on or before 14.12.2017 at
14.00 hrs.

Clarification if any, can be obtained contacting following email ravi@bheltry.co.in /
rajabalan@bheltry.co.in ,phone No. 0431 —2574109/257 1214 Fax No. : 0431 — 2520710.

Kindly acknowledge the receipt of the entire set of tender document.

Thanking you,

Encl: E Format

Yours faithfully
For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

SM / Civil/ Planning,Design & Qc
BUILDING No.53,Ground floor
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (FACTORY)

PREAMBLE

01. The scope of work includes Supply and fixing of Aluminium Zinc alloy coated high tensile steel sheets for
roofing & side cladding to replace existing AC sheets in Factory Buildings of HPBP and other allied areas
in BHEL Trichy Complex

Aluminium Zinc alloy coated high tensile steel sheets shall be of of 0.50 mm thick TCT/0.45 mm BMT
colour coated rib profile sheets with accessories such as ridge pieces, barge boards, North light curves,
end curves, etc., as per technical specifications given in note below, at all heights upto (+)30.00 m with
necessary xylan coated self-tapping / self-drilling screws Confirming to AS 3566-2002 Class 3 with EPDM
washers at every ribs etc., complete. All as per drawings, manufacturers specifications and instructions of
Engineer-in-charge .Rate includes cost of all materials like color coated Aluminum zinc alloy coated high
tensile steel rib profile sheets with accessories such as ridge pieces, barge boards, curves, etc., wherever
required self-tapping / self-drilling screws with EPDM washers at every ribs etc., and labor charges for
fixing, hire charges for tools and plants like drilling machines, providing scaffolding ,lifeline, fall arrester
and other provisions for safety, and all other incidental charges etc., complete.

The payment will be made for the actual Covered area only.

a)The Aluminium zinc alloy coated high tensile steel sheets and specials shall be 0.50 mm thick (TCT)
(Aluminium around 55%, Zinc around 43%) alloy coated high tensile steel (Yield strength 550 MPA) colour
coated rib profile sheets as per ASTM A792M, coating standard as per AS 1397-1933 Conforming to AZM
150 (Min Coating mass of 150 gsm) having cover width of 1000 plus or minus 10mm and over all width of
1060mm of any length to suit site conditions

b) About 90% area of the Aluminium zinc alloy coated high tensile steel sheets shall be colour
coated with Light Blue RAL 5012 and 10% of the covered area is of with off white as per instruction of
Engineer in charge . All ridge pieces and barge boards are off white.

¢)The Aluminium zinc alloy coated high tensile steel sheets shall be Pre- Primed with a Primer of 5um and
finished with a final SMP paint/Super Polyster coat of minimum 20 pum on top surface. A single backing
coat of SMP paint/Super Polyster minimum 10um over primer of 5um should be applied on reverse side
d) Sheet should have minimum trough depth of minimum 28 mm & at a crest distance of 200mm -
250 mm +5 mm

e)Manufacturers of pre coated sheets should be Tata Bluescope /JSW /Bhushan / llyods

BHEL Engineer will visit the tenderer’s manufacturing facility for Pre Delivery Inspection. All necessary test
certificates from the Manufacturer as well as from Regional Testing Centre at Chennai / Mumbai / Kolkata
/ New Delhi (or) from any NABL accredited lab shall be produced by the successful tenderer. Test samples
shall have to be collected in the presence of BHEL officials only. The following tests are to be conducted
necessarily and the test certificates has to be produced as mentioned above. However if any other tests
to be conducted as per the instructions of Engineer in charge the same also has to be conducted .Testing
charges shall be borne by contractors only. Based on the test results the material will be accepted and
recommended for payment.

a) Tests for Chemical properties

b) Tests for Physical properties

c) Tests for Mechanical properties

d) Salt spray test
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Time is the essence of the contract. Being a time bound works, the contractor should make all efforts to
complete the work in time. Even though the overall completion period is indicated as 06 months, works
shall be completed progressively and handed over as per agreed split up schedule.

Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, till the total value of contract does not vary more than 20%. The contractor has to
execute any item of work irrespective of the quantity available in the tender without any reservation till
the contract value does not vary more than 20%.

The brief description of items of work and respective item rate are given in Bill of quantities of Price Bid .
Tenderer has to quote a common single percentage in page No. 16 of Price Bid for all the items given in
bill of quantities (i.e.) below (100-X) % / At par (100%) / Above (100+X) %. Applicable GST shall be extra.

Quoted percentage rate for all items shall be firm throughout the contract period of 4 (Four) months
including extended period if any and no cost escalation is allowed on any account.

Some changes are likely in the quantities furnished as well as in the layout, design and specifications of
the work. The rates quoted shall be deemed to be inclusive of all such contingencies.

Taxes & Duties

The percentage rate offered is for finished item of works as per Bill of quantities attached in the price bid
and shall provide for the complete cost towards fuel, tools, tackles, plant & machinery, temporary works,
labour, materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance till handing over,
supervision, establishment, services, revenue expenses, overheads, profits & all other incidentals etc.,
complete Rate quoted shall include all royalties, terminal taxes, Octroi duties, and any other taxes leviable
under the State or Central Government rules. The Bharat Heavy Electricals Ltd., will not entertain any
claim whatever in this respect.

The percentage rate quoted shall not include applicable GST.

Response to Tenders will be entertained only if the contractor has a valid GST registration no which
should be clearly mentioned in the offer.

The Contractor shall mention their GST registration number in all their invoices and invoices shall be in
the format as specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in
case of multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no
etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item
description as per PO, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, CGST &
UTGST) separately, HSN / SAC Code, etc.

All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for each item
separately (Harmonized System of Nomenclature).

Payment shall be effected only after submission of declaration to the effect that all invoice particulars
are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules and regulations have
been and will be discharged, shall be mentioned in the invoice. If it is not mentioned in the invoice, a
separate declaration shall be submitted as per the requirement of BHEL.

All documents like Work completion certificate and any other document mentioned in PO, shall be
submitted.
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For all works executed within the calendar month, input credit will be availed within that month in line
with monthly returns filing cycle (if Input Tax Credit is applicable). In case of any discrepancy in the
document or non-submission of documents mentioned in the PO, then BHEL will not be able to accept
or account the works executed, in such case availing of tax credit will be deferred to next month or so.

In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any shortages
or rejection in the works executed, then BHEL will not be able to avail the tax credit (if Input Tax Credit is
applicable) and will notify the Contractor of the same. The Contractor has to rectify the data discrepancy
in the GSTN portal or issue credit note (details to be uploaded in GSTN portal) for the shortages or

rejections, within the calendar month notified by BHEL.

For any such delay in availing of tax credit for reasons attributable to the Contractor (as mentioned
above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the

delayed period i.e. from the month of receipt till the month tax credit is availed, from the running bills.
All taxes and duty other than GST & GST Cess

The contract price shall be inclusive of all (save the specific exclusions as enumerated in this
contract) taxes, fees, license charges, deposits, duties, tools, royalty, Octroi, commissions or other
charges which may be levied on the input goods consumed and output goods delivered in the course
of Works Contract. In case BHEL is forced to pay any of such taxes, BHEL shall have the right to
recover the same from the contractors bills or otherwise as deemed fit.

Goods and service Tax (GST) & Cess

The contractor shall submit the proof of GST registration to BHEL at the offer stage. Contractor’s
price/rates shall be exclusive of GST & GST Cess (if applicable) herein after termed as GST.
Contractor shall submit to BHEL the GST compliant tax invoice/debit note/revised tax invoice on the
basis of which BHEL will claim the input tax credit in its return (if Input Tax Credit is applicable). GST
charged in the tax invoice/debit note/revised tax invoice by the contractor shall be released
separately to the contractor only after contractor files the outward supply details in GSTR-1 on GSTN
portal and input tax credit of such invoice is matched with corresponding details of outward supply
of the supply and has paid the GST at the time of filing the monthly return.

In case of deduction/excess in completion certificate/measurements, credit note /debit note shall be
issued within the time limit prescribed in GST law and accordingly contractor shall adjust his tax
liability.

If GST will be payable on reverse charge, then the same shall be payable directly to Govt by BHEL
under reverse charge.

In case BHEL has to incur any liability (like interest, penalty etc.) due to denial or reversal of input tax
credit for the reasons attributable to the contractor or any such delay in availing of tax credit for

reasons attributable to the Contractor, the same shall be recovered from the contractor.

In case BHEL is deprived off the Input tax credit due to any reason attributable to contractor, the
same shall not be paid to the contractor or will be recovered from the contractor.

TDS under GST (as & when applicable) shall be deducted at prevailing rates on applicable value from
the running bills.

New Taxes/Levies - In case the Government imposes any new levy/tax on the output service/ goods/
after price bid opening, the same shall be reimbursed by BHEL at actual.
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10.

11.

12.

13.

14,

15.

16.

17.

18.

19.

In case any new tax / levy / duty etc. becomes applicable after the date of Bidder’s offer but before
opening of the price Bid, the Bidder/Contractor must convey its impact on his price duly
substantiated by documentary evidence in support of the same before opening of Price Bid. Claim
for any such impact after opening the Price Bid will not be considered by BHEL for reimbursement of
tax or reassessment of offer.

The tenderers are advised to visit BHEL Factory at Tiruchirappalli and get themselves acquainted with the
site conditions before submitting the offer.

Usually, working hours are limited to day time only. In emergency cases to carryout works during nights,
it may be done so with the specific prior permission of BHEL. In such case, it is to be carried out in the
presence of BHEL officials or their authorized persons.

For any item of work not covered in Bill of quantities , the rate will be arrived at based on the conditions
given in BHEL General Conditions of Contract in force.

The percentage rate offered is for finished item of works and shall provide for the complete cost
fuel, tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport,
lay-out, repairs, rectifications, maintenance till handing over, supervision, labour colony Establishment,
services, revenue expenses, overheads, profits & all other incidentals etc., complete.

New Taxes / Levies

In case the Government imposes any new levy / tax on the output service / goods / work after
award of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy / duty
etc. becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must convey its impact
on his price duly substantiated by documentary evidence in support of the same before opening of
Price Bid. Claim for any such impact after opening the Price Bid will not be considered by BHEL for
reimbursement of tax or reassessment of offer.

After award of work the contractor has to furnish the security deposit, as per Clause 13 of Tender Notice,
attached in the Tender Document. Also it is to be noted that after award of work the contractor has to
furnish 50 % of security deposit before the commencement of work.

For any clarification on the tender document, the bidder may seek the same in writing or through email,
as per specified format, within the scheduled date for seeking clarification, from the office of the
undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking clarification
due to postal delay or any other delays. Any clarification / query received after last date for seeking
clarification may not be normally entertained by BHEL and no time extension will be given.

The contractor should bring the necessary tools & plants such as Cutting scissors, Safety ladders, nets and
ropes for lifeline.., any other tools machineries required for the work as and when required for the work
without any delay.

The contractor has to arrange sufficient number of lorries to collect & transport the construction debris
generated, etc. at site. Otherwise BHEL would clear the debris at the contractor’s risk and cost.

In the event of any conflict between requirement of any clause of this specification / documents /
drawings / data sheets etc. or requirements of different codes/standards specified, the same to be
brought to the knowledge of BHEL in writing for clarification before due date of seeking clarification
(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing pages

CONTRACTOR 7 ACEPTING OFFICER



/ other clerical errors in the tender documents, noticed must be pointed out before submission of offer,
else BHEL's interpretation shall prevail.

20. Order of Precedence

In the event of any ambiguity or conflict between the Tender Documents, the order of
precedence shall be in the order below:

a. Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the tender
documents by BHEL

b. Notice Inviting Tender (NIT)

c. Price Bid

d. Qualification Bid

e. General Conditions of Contract

21. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of
items in this tender schedule.
22. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-

A) The tenderer should have ESI, EPF, PAN, GST Registration No., proof of having submitted IT
returns acknowledged by IT office, Profit & Loss account and balance sheets certified by the
auditor for the three financial years (2014-15, 2015-16 & 2016-17)

B) Average Annual financial turnover during the last 3 years, ending 31** March of the previous
financial year, should be at least 30% of the evaluation value.

C) Experience of having successfully completed similar works during last 7 (Seven) years ending last
day of month previous to the one in which applications are invited should be either of the
following

. Three similar completed works costing not less than the amount equal to 40% of the
estimated cost. (or)
Il.  Two similar completed works costing not less than the amount equal to 50% of the
estimated cost (or)
lll.  One similar completed works costing not less than the amount equal to 80% of the
estimated cost.

D) Latest Solvency certificate (obtained within 6 months from the date of tender opening ) from
Nationalised / Scheduled Bank shall be at least for a value of 40 % of the estimated cost.

Similar Work means Supply and laying or Laying of Aluminum zinc alloy coated high tensile steel
sheet,etc..

23. Documentary evidences (Xerox copies — Gazetted officer attested & self-attested) for turnover, works
experience, EPF, ESI, GST and Balance sheet (Signed by CA),Profit & Loss account(Signed by CA) & IT
returns for the last three years etc., all as required & indicated in the tender document should be
furnished, without which it will not be taken into account. The tenderers shall produce original
document for verification if so decided by BHEL.
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24.

25.

26.

27.

28.

29.

30.

The norms for qualification with prescribed score is attached in the Qualification Bid Document.
Evaluation will be done accordingly. Minimum score required for qualification is 60.

The contractor may be required to undertake works at remote places and in such cases the contractor
should make own arrangement for safety of BHEL materials, water required for the work and power etc
without extra claim from BHEL.

The contractor has to carryout the work in production shops without affecting the production by planning
such work on holidays / obtaining proper shut down.

The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification of
items in this tender schedule.

The works executed in the own name of the tenderer only will be considered for eligibility criteria.. The
nominated committee may also visit the works executed by the contractor / tenderer to ascertain the
nature of work relating to similar works before qualifying.

The contractor shall strictly adhere to various labour laws in force.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages
as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as mentioned below in
addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus
Act 1965 for the total wages paid (i.e) Payment of minimum wages and additional payment as
mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid (i.e) Payment of minimum wages and additional
payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is enclosed for your reference
( Ref. Page No.18 ). Normally the revision will be with effect from 1 April of every year. Tenderers
are requested to quote their offer after taking into account of the above factor also.

Contractors should ensure that atleast the Prevailing Tamilnadu State Govt minimum wages
applicable to General Engineering and Fabrication Industry and BHEL additional wages inclusive of
bonus after remitting PF & ESI contributions, shall be paid to the labourers ONLY in their respective
bank account by means of NEFT/ RTGS/ IMPS. Payment done through bank in any of the above
modes to the individual labour’s bank account should NOT be less than the minimum wages
announced by the State Government prevailing on the period of execution of work and BHEL
additional wages inclusive of bonus after remitting for PF,ESI and other statutory obligations.

While submitting bills by contractor, the proof of payment made to labours through bank as
mentioned above should be furnished along with PF and ESI contribution challans to Welfare Section
every month for effecting payment by BHEL. Otherwise payment to the bills will not paid to the
contractors. In addition, the contractor has to submit wage register as a proof for payment of
Minimum wages and additional wages as per prevailing acts, for getting payment from BHEL.”
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32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors, if any engaged by
the contractor

The contractor shall follow norms of BHEL security system for movement of men including bio-metric
system & materials within the complex.

The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders who
engage the services of the banned firms, shall be rejected. The list of banned firmsis available on
BHEL web site (www.bhel.com ---> Tender Notification - List of Banned Firms )

Since the responsibility for the quality, workmanship and accuracy of any work being carried out under
this contract lies with the contractor, the contractor should ensure that no work is done without the
presence of contractor’s representative at the work spot. The contract should arrange for surveying
construction site wherever required at his own cost.

BHEL reserves its right to reject the offer on account of unsatisfactory past performance by the present
tenderer / his group / group of companies / any member in the consortium in case of consortium in
another project / sister unit awarded under different enquiry. The tenderer has to declare the facts of
performance with his customers and their contact details with phone & e-mail ids in his letter head. BHEL
reserves its right to cancel the tender without assigning any reason.

Bank Guarantee format and the list of consortium banks are enclosed for BG submission against Security
Deposit

Tenderers are requested to furnish the duly filled in E format (attached as separate in the
Qualification Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer
/ RT G S transfer for any payment from BHEL, Trichy.

The contractor has to submit the organization chart of their set up for the works and any change
thereafter in the organization set up shall have the prior approval of BHEL.

The contractor should submit the programme for the completion of work and the list of machineries and
site personnel to be deployed for the work along with tender.

Statement of completed works with detailed measurements along with material reconciliation
statements shall be submitted by the contractor in the last week of every month for processing bill.

The contractor should establish his own site office, labour colony, fabrication yard, handling facility,

storage facility for cement etc., for which vacant land will be allotted on specific request for which the
rent will not be collected.

The contractor is required to carry out construction activities as directed by the department officials. It is
required to engage certain minimum strength of staff for effective supervision of works as indicated
below:

Planning Engineer and co-ordinator - 1 No.

Supervisor/Engineer (Diploma Holder) - 2 Nos.

In addition to the above, Quantity surveyors have to be engaged to prepare measurements and submit
the bills.

Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site.
Experienced Engineers / Supervisors are to be engaged in Railway and water supply works.
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45.
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47.

48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

58.

The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, Mason,
Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to execute the works
simultaneously in all areas of work. The Technical persons with experience shall have to produce valid
certificate for verification.

Expertise labour only to be engaged for specialized items of work like laying of ceramic tiles, marbles,
cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural finishing etc. and
work experienced persons shall be engaged for fabrication, water supply, railway track laying and aligning
works, sewerage system work, etc.

Exclusive Stores personnel should be engaged who would co ordinate with department official for
clearance and collection of BHEL supplied materials required for works.Separate non-technical persons
should be engaged for arranging daily gate passes for labours and vehicles entry in all the gates of Factory
Complex.

The works contract to be entered into with the successful tenderer will be governed by the BHEL Revised
General Conditions of Contract in force.

All the works shall be executed as per the standard specifications as provided in TNBP / BIS and special
specifications of manufacturer.

All the materials to be used in the work and the nature of work shall conform to the respective TNBP &
BIS and National Building Organization, Standard Specifications forming part of "ALL INDIA STANDARD
SCHEDULE OF RATES" specifications and shall be got approved by the Engineer-in-charge before actual
incorporation in the work.

With regard to specifications not covered by the General and Special Conditions of Contract, those
contained in the Tamil Nadu Building Practice Standard Specifications or other specifications approved by
Bharat Heavy Electricals Limited, shall apply.

The contractor should use only the materials of brand and quality as approved by BHEL.
All materials and consumables brought by the contractor should have manufacturer’s certificate.

All materials brought by the Contractor for incorporation in the work shall be got inspected and approved
by the Engineer-in-charge before they are incorporated in the work.

The contractor should use only weigh batch for all reinforced cement concrete works (controlled
concrete). The tenderer is advised to install concrete mini batching plant at site considering the quantum
of concrete work involved.

The contractor should submit the mix design for RCC for different mix of concrete for different grade of
cement at his cost through reputed institution.

The contractor should maintain proper accounts for cement, reinforcements, Structural steel and other
materials if any supplied by this organization and these should be available at the site of work for
verification and check by the Officials of this Organization at any time.

Contractor’s materials and tools & plants shall have to be brought inside factory with proper invoice /
voucher and make necessary entry in the security gate. They should maintain proper record for tools and
plats, materials, etc., brought inside the factory complex.

All tools and plants including jack hammer with silencer & bits, rock drilling machine, etc., required for all
the works covered under this contract will have to be brought by the contractor. Compressed air alone
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60.
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65.

66.

67.

68.

69.

70.

71.

will be provided at viable locations at free of cost by BHEL. From that point the contractor has to provide
further arrangements for site works.

To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety nets
shall be provided at tenderer’s cost in appropriate level and locations. The working hand including
Supervisors, Engineers should wear the personal protective items and safety measures such as helmets,
safety belts, shoes, etc., before entering into working place.

All safety measures are to be followed during execution of work, particularly during blasting and only
licensed blaster should be engaged for this purpose. Sufficient care shall be taken by the contractor
during excavation to avoid damages to the buried pipe lines, cables and other infrastructure like railway
lines if any etc. Controlled blasting including muffling can be carried out with prior permission from safety
department.

The tenderer shall carry out health performance test at his cost for all the workmen engaged in the work
through a registered medical practitioner and produce certificate on demand.

It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental
canteen facilities. Contractor has to make his own arrangements to provide refreshment for the
workmen.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by BHEL to
adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other works in
the same areas to enable them to execute their portions of work without any delay or difficulty.

On the written request from the contractor Water required for the work may be provided by this
organization at only one point at the site of the work at free of cost. In case of failure of water supply,
the Contractor will have to make his own arrangements for water without any extra claims until supply is
restored. BHEL does not accept any liability whatsoever for non-supply or delay in the supply of water
under any circumstances. The contractor shall ensure that there is no wastage of water otherwise supply
of water is liable to be stopped at contractor’s risk and cost.

On the written request from the contractor Electrical energy required for the work may be given by this
organization at any one point at the site of work at free of cost. BHEL does not accept any liability
whatsoever for non-supply, delay in supply or failure of supply of electrical energy. Contractor shall
ensure that there is no wastage of electrical energy otherwise supply is liable to be stopped at
contractor’s risk and cost. The contractor shall make leak proof / fire proof shed and provide control
panel board of required capacity and lay the required cables at their own cost for further distribution.

On the written request from the contractor Compressed air for the work will be provided by this
organization at only one point near the site of work at free of cost. The contractor should be in a
position to make his own arrangement for compressed air without any extra claim for the uninterrupted
operation of jackhammer with silencer wherever BHEL is not in a position to supply compressed air.

Bank Guarantee format can be obtained after award of work by the successful tenderer.
Field quality plan issued by BHEL should be strictly followed.

No night work will be permitted without the written permission of the Engineer — in — charge.

Bulkage test on the sand to be used on the work should be conducted periodically to arrive at the correct
quantity of sand to be mixed for the different proportions as and when required.
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72.

73.

74.

75.

76.

77.

78.

79.

80.

81.

82.

83.

Tenderers are requested to furnish the duly filled in E format attached with this as separate sheet along
with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any payment from
BHEL, Trichy.

No advance / No mobilization advance will be given and the part-payment or advance for raw materials
brought by the successful tenderer will not be paid. The payment for the finished items of works only will
be paid after incorporating the required raw materials into the work, if any.

Items of work other than those mentioned in bill of quantities attached with Pride bid will be carried out
at the rates to be fixed by this organization as per relevant clauses of the General Conditions of Contract.

No Over Run Charges shall be applicable under any circumstances.
LD / Penalty clause is applicable as per General Conditions of Contract in force.

BHEL reserves its right to finalize the contract through reverse auction for which only qualified tenderers
will be provided with necessary documents containing reverse auction rules, terms and conditions for
this purpose.

In all matters of dispute, the decision of General Manager BHEL, Tiruchirappalli 620 014 is final and
binding on the successful tenderer

Any claim or dispute arising from the tender stage, till/after completion of the work under the terms and
conditions stipulated in the tender document/contract agreement shall only be enforced or settled in the
courts at Tiruchirappalli, TamilNadu only.

Force Majeure clause: If at any time during the continuance of this contract the performance in whole or
in part by either party of any obligations under this contract shall be prevented or delayed by reason, of
any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, explosions, epidemics,
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of
happening of any such events is given by either party to other within twenty one days from the date of
occurrence thereof neither party shall reason of such events be entitled to terminate this contract nor
shall either party have any such non performance and delay is resumed as soon as practicable after such
events has come to an end or ceased to exist. If the performance in whole or part of any obligation under
this contract is prevented or delayed by reason or any such event claims for extension of time shall be
granted for period considered reasonable by BHEL subject to prompt notification by the tenderer to BHEL
of the particulars of the events and supply to the BHEL if required of any supporting evidence. Any waiver
of time in respect of partial installment shall not be deemed to be a waiver of time in respect of remaining
deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL through email are
considered as valid document legally though it is not signed. It is treated as valid confirmations made on
behalf of the respective company and very much comes under the legal ambit of the business transaction
and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both the
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically
declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be
construed as the official time and date of release of LOI. In as much as this date is within the last date of
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validity given by the bidder the LOI is said to have been issued within the validity period and shall be
biding on both the parties to the business.

84. Tenderers participating in the tender should declare in their technical bid that whether they have been
black-listed / kept on hold for a specified period / given Business holiday for a specified period by any
Public sector undertaking or Government departments. The reasons for such action with details and the
current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer
then it will be construed that the subject bidder is not under any such hold. But at a later date if it comes
to the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will have every
right to reject the offer of such vendors at any point of time and also under any stage of the finalisation of
the subject tender irrespective of the status of the subject bidder in that tender. Such bidders will not be
permitted to participate in the further tender proceedings and will be communicated suitably. They will
not be also considered for any on going tenders even if participated till the hold is officially lifted and
confirmed in writing.

85. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the tenderers,
the ranking will be decided based on Lot System, in the presence of the bidders who witness the price bid
opening.

86. MSE vendors can avail EMD / Tender Document cost waiver benefits only if they submit along with the
offer, attested copies of either EM Il certificate having deemed validity (five years from the date of
issue of acknowledgement in EM IlI) or valid NSIC certificate or EM Il certificate along with attested
copy of a CA certificate (Format shown below). Tenders without EMD / Tender Document cost /
MSME proof will be summarily rejected.

Certificate by Charted Accountant on letter head

This is to certify that M/s. (hereinafter referred to as “company")
having its registered office at is registered under MSMED Act
2006, (Entrepreneur Memorandum No (Part Il)) dtd. ,
Category: __ ( Micro/Small). (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as per the latest
audited financial year as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land
and building and the items specified by the Ministry of Small Scale Industries vide its notification
No. S.0.1722(E) dated October 5, 2006):

’ Lacs

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and
furniture, fittings and other items not directly related to the service rendered or as may be notified
under the MSMED Act 2006):

’ Lacs

(Strike off whichever is not applicable)

The above investment of ° Lacs is within permissible limit of
’ Lacs for Micro / Small (Strike off which is not applicable)
Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro / Small) (Strike off which is not
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applicable) and the date of graduation of such enterprise from its original category is ................. (dd / mm/

yyyy)

which is within the period of 3 years from the date of graduation of such enterprise from its original

category as notified vide S.0. No. 3322(E) dated 01.11.2013 published in the gazette notification dated
04.11.2013 by Ministry of MSME.

Date:

(Signature)

Name:

Membership number:

Seal of Chartered Accountant

87.

88.

89.

Place:
Date:

The bidder along with its associate/ collaborators / sub contractors / sub vendors / consultants / service
providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or
suspected fraud as soon as it comes to their notice

Deviations

The contractor shall not make any alteration in addition to or omission from the work as described in the
tender documents except in pursuance of the written instructions of the Engineer-in-charge. No such
deviation from the work described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by more than the percentage set out
in the tender documents. The value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify
the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, the
extra time allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to
the Engineer-in-charge within Seven days from the date of such order, but under no circumstances shall
the work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or controversy
that may arise from such an objection. In the absence of such a notification of objection by the
contractor, he will be deemed to have accepted the order and the conditions stated therein. In the event
of the contractor failing to agree with the Engineer-in charge regarding the terms of the proposed
deviation, the objection shall be referred to the Project Manager whose decision shall be final conclusive
and binding on the Contractor.

ARBITRATION & CONCILIATION

Except where otherwise provided for in the contract all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute
the same whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Executive Director / General Manager of BHEL and
if ED is unable or unwilling to act, to the sole arbitration of some other person appointed by the ED /
General Manager, willing to act as such arbitrator. The cases referred to arbitration shall be other than
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those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed in the
contract to be final and conclusive.

There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to deal
with the matters to which the contract relates and that in the course of his duties as such he had
expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in
accordance with the terms of the contract. Such person shall be entitled to proceed with the reference
from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force
shall apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause together with the amount or amounts claimed in respect of each
such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and
publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him.
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

In the event of disputes or differences arising between one public sector enterprise and a Govt.
Department or between two public sector enterprises the above stipulations shall not apply the
provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1%
January 1976 or its amendments for arbitration shall be applicable.

Expect as provide elsewhere in this contract, in case amicable settlement is not reached between the
parties, in respect of any dispute or difference ; arising out of the formation ,breach ,termination ,validity
or execution of the contract; or ,the respective rights and liabilities of the parties ; or, in relation to
interpretation of any provision of the contract; or , in any manner touching upon the contract, then,
either party may, by a notice in writing to the other party refer such dispute or difference to the sole
arbitrations of an arbitrator appointed by Head of the BHEL Unit /Region/Division issuing the contract .
The arbitrator shall pass a reasoned award and the award arbitrator shall be final and binding upon the
parties.

Subject as aforesaid , the provisions of arbitration and conciliation Act 1996 (India) or statutory
modification or re-enactments thereof and the rules made thereunder and for the time being in force
shall apply to the arbitration proceedings under the clause .The seat of arbitration shall be Tiruchirapalli,
Tamil Nadu

The cost of arbitration shall be borne as per the award of the Arbitrator.
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Subject to the arbitration in terms of clause, the Courts at Tiruchirapalli, Tamil Nadu Shall have Exclusive
jurisdiction over any matter arising out of or in connection with this Contract.

Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the
Contractors shall proceed with and continue without hindrance the performance of its obligation under
this Contract with due diligence and expedition in a professional manner expect where the contract has
been terminated by either party in terms of this Contract.

In case of contract with public sector enterprise (PSE) or a Government department, the following shall
be applicable:

In the event of any dispute or difference relating to the interpretation and application of the provisions
of the Contract, such dispute or difference shall be referred by either party for arbitration to the sole
arbitrator in the Department of public Enterprises to be nominated by the Secretary to the Government
of India in-charge of the Department of public Enterprises. The arbitration and conciliation Act, 1996
shall not be applicable to arbitration under this clause. The award of the arbitrator shall be binding
upon the parties to the dispute ,provided, however, any party aggrieved by such award may make
further reference for setting aside or revision of the award to the law secretary, department of legal
affairs ,ministry of law and justice, Government of India. Upon such reference the dispute shall be
decided by the law secretary or the special secretary or Additional secretary when so authorized by the
law secretary, whose decision shall bind the parties hereto finally and conclusively . The parties to the
dispute will share equally the cost of arbitration as intimated by the arbitrator.
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] BHARAT HEAVY ELECTRICALS LIMITED
ff!*’f TIRUCHIRAPPALLL - 14
' - HUMAN RESOURCE MANAGEMENT

CIRCULAR
Mo BHEL: HR: WEL: MW Dave: 31032017
ALL CONTRACT EXECUTING/ AWARDING OFFICIALS

Sub. o Minimum Wages Act 18E - Fisation of Minimum rales of woges
for the employment in “Ceneral Enge. and Fabrication  Industry”
Revision of [0A — Reg

Kol s Notification Noo A3/S530W2007 dated 27032007 from the Commissioner
ol Labour. Chennai f00 (6

Consegquent upon the icrease in Dearness Allowance payvable under the Minimuom Wages Aot
from Bs, 319600 o Rs 341 T00 per month 1o those emploved in General Engineering and
Fabrication Industry™. the Minimom Wages pavable by the Contractors o their workmen
engaped in the following categories would be as follows with effect from 01042017

Mlimi i m [ Mimimum [ Tl Minimum | Minimam [ lastal
sL Basic Minimum Basic | Minimum
Catepiry A e . ) , A per
N, Woages dan | Wages per Wages per aonth Wapes per
| | operday | - dry | manth e | munth
| Umskilled Worker Rs 12300 | R=20000 | R< 332060 Ro TG0 Rs S417.0M) | Rs ST

2| Semi-Skilled Worker | Rs.133.00 | Rs200,00 | Rs.342.00 | Rs.3990,00  Rs52407.00 | Rs.9407 (10

1 | Skilled Worker [s 13900 | Re200.00 | Redabin | RsdiT000 | Res407.00 | R=9SKT.IH)

4 | Supervisor [ ' ' [ Rs.3956.00 | ReS417.00 | Re9373.00

Contract Awarding / Executing Exceuiives are requesied 1o ensure that the contractors make
parvment o their workers nof less than Minimum Wages as stated above,

.i‘“ LM 'ﬂ -L":-'" L LT .l'l -.1'_.':."-.-"
SDGM (HR-Wellare and Recruitment)

All HR Executives

RS HE PR P T hirumayam
LR HE P C heninaa

s Finanee

O Fimance

AGMHR

GMHE
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Guidelines for Suspension of Business Dealings with Suppliers/ Contractors

PREAMBLE

In order to protect the commercial interests of BHEL, it becomes necessary to take action against
suppliers/ contractors by way of suspension of business dealings, who either fail to perform or are in
default without any reasonable cause, cause loss of business/ money/ reputation, indulge in
malpractices, cheating, bribery, fraud or any other misconduct or formation of cartels so as to influence
the bidding process or influence the price etc. Suspension of Business Dealings could be in the form of
“Hold” or “Banning” a supplier/ contractor or a bidder or an applicant for registration as a registered
supplier. For this purpose, the following guidelines shall be followed across all BHEL units/ divisions/
regions (here in after referred to as Units). These guidelines are not exhaustive but enunciate broad
principles governing action against such suppliers/ contractors.

SCOPE
a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited.

b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and
contractors) i.e. to say:

i. An entity that has applied for registration in any Unit of the Company for any material/service
category.

ii. A bidder in a tender notified by the Company;

iii. An entity which has been awarded a contract.

Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, refers to tender
or contract notified or awarded, as the case may be, by the Company.

c. Any action under these Guidelines shall be without prejudice to all remedies available under the
contracts with the Suppliers or other legal provisions.

d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/
Trader/ Dealer/ Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) of an
identified Principal/ OEM/ Mills/ Works/ Plants (hereinafter referred to as Principal) for that bid/
contract, then action as per these guidelines can be undertaken against the Principal as well as Agent
as appropriate.

e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under these
Guidelines shall be taken against both

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;
ii. The Partnership firm and all the partners thereof.

Accordingly, action will be taken under these guidelines against any other Sole Proprietorship firm
owned by the same Sole Proprietor. Similarly action under these guidelines will also be taken against
another Partnership firm comprising of the same or some of the same Partners (but not including any
new Partner) or a Sole Proprietorship firm owned by the same Partner(s).

f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/ Body of
Individuals (BOI), action under these guidelines shall be taken against the defaulting consortium
partners and defaulting members of the unincorporated Joint ventures/ Association of Persons (AOP)/
Body of Individuals (BOI).
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1.0 Suspension of business dealing with Suppliers

The following category of suspensions have been provided in these guidelines depending upon the gravity of
the omission or commission by the Supplier.

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for one year.

b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two years

c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for three years.
The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or more of the
category wise reasons as enumerated hereunder:

1.1 Hold

1.1.1 Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be imposed in
the following cases, if

l. in the last three consecutive supplies of a specific material category, average quality rating, as provided
in the supplier performance rating (SPR) as per SEARP, falls below 80% of the quality weightage. This is
irrespective of supplies against PO(s) having single/ multiple delivery schedules.

Note: Not applicable in cases for erection works of Power Sector Regions, where separate guidelines for
evaluation of capacity of bidders is being followed.

Il.  Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the contracts
where delay occurred is such that
a) prescribed maximum LD time limits of the contracts is exceeded or
b) delay period has equaled/ exceeded half the original delivery period specified in the contracts
whichever among the above is earlier.

1.
a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP falls below
60% of the specific material category.
b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last six
months falls 60% or below as per guidelines for evaluation of capacity of bidders formula).
Note: — for (b), No specific period of hold shall be applicable.

IV.  Supplier works are under strike/ lockout for a period of more than three months.

1.1.2 Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be put in the following
cases, if

i) Supplier tampers with tendering procedure affecting ordering process.

ii) ii) Supplier has misused BHEL documents/ drawings/ technical information or has breached the
confidentiality agreement with BHEL.

iii) after placement of order, Supplier fails to execute the contract.
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iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-performing
equipment/ services, repetitive failures, remains non-responsive.

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has been invoked.

1.2 Banning across BHEL shall be imposed in following cases, if
1.2.1

i) After price bid opening but before placement of order, Supplier withdraws his offer or varies it in any
manner within the validity period.

ii) Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates, or
information or misrepresentation/ wilful suppression of facts, or has resorted to unethical, illegal
means.

iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour laws/
regulations/ rules or other statutory requirements.

iv) Supplier is found to be involved in cartel formation or in any other act so as to influence the bidding
process or influence the price.

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud,
pilferage, coercion etc.

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving moral turpitude
in relation to business dealings.

vii) Supplier is found to have obtained any internal information/ documentation of BHEL by unauthorized
means.

viii) The foreign Principals along with the representing Agent shall be banned together if information
submitted by them about their precise relationship, commission/ remuneration etc. payable/ receivable
and other particulars as asked by BHEL, as per the extant guidelines regarding dealing with Agents of
Foreign Suppliers is found false/ incorrect, at any stage.

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off free issue materials/

tools etc. of BHEL.

1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a direction to this
effect has been received from the administrative ministry of the Government.

2.0 Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and not exhaustive.
Depending upon the gravity, the competent authority may decide to put a Supplier under hold/ ban for any
other adequate and sufficient reason.

3.0 Procedure

3.2) If prima-facie evidence or sufficient grounds exist for suspension, a ‘show-cause notice’ shall be issued to
the Supplier giving a notice period of 15 days.
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3.4) Interim Suspension:

In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing offers) can be
stopped by the Unit from the date of issue of show-cause notice pending final decision. In case a Supplier
submits a representation requesting for lifting of the Interim Suspension, then, the same shall be considered.

Note: Amongst others, in cases where recommendation for suspension of a supplier has been received from
CBI/ Vigilance or any other investigating agency or the cases covered under clause 1.1.1 i), the supplier may be

immediately put on Interim Suspension for all fresh enquiries in the concerned unit pending final decision.

3.6) If no response to the show cause notice is received from the Supplier within 15 days, BHEL may decide to
recommend suspension of business dealings or otherwise on the basis of the available evidence on record.

3.7) If the Supplier responds, BHEL will consider the reply.
3.8) Personal hearing would be provided to the Supplier, if so requested by the Supplier or if so required. The
minutes of the discussions shall be signed immediately with the supplier after conclusion of such discussions. In

case, the supplier does not sign the minutes or, as the case may be, does not attend the personal hearing, then,
record notes of discussion shall be issued to the Supplier on the same day duly recording such facts.

3.10) In case more than one act or omission is alleged to have been committed by the Supplier, then, the case
shall be dealt with for all such acts or omissions together as a case of higher category of suspension (as
applicable). The suspension to be imposed on the Supplier will be as per the highest category of act or omission
that is/are established ultimately.

3.11) The onus shall be with the Supplier to inform BHEL regarding the corrective/ preventive actions taken to
address the reasons which has led to its suspension and the hold/ ban will not be lifted automatically after the
period mentioned in the order.

Note: In cases of Fraud (as defined in the Fraud Prevention Policy available at www.bhel.com), unit may also
consider appropriate action as per BHEL’s Fraud Prevention Policy. In addition, if misappropriation/ forgery is
established, unit to consider filing of police complaint/FIR.

4.0 The suspension order shall become effective from the earlier of the following events:

a) the date of its issuance;

Or,

b) In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, from the date
when the Interim Suspension was implemented.

5.0 Contractual obligations:
5.1 Treatment of Contracts with Suppliers in Hold cases (applicable for the user unit only):

5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of Hold shall not be
affected.

5.1.2 Depending upon the type of hold, in ongoing cases where Techno-commercial Bids are under evaluation
and any of the participant Supplier has been put on Hold, then the tender may be processed excluding the bid
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of that Supplier. However, if Price Bid has been opened and that Supplier happens to be L-1, then re-tendering
is to be resorted to, excluding the Supplier.

5.1.3 The case of running framework agreement (FA) where multiple POs are placed against a single FA and if
the Supplier has been put on hold, further purchase orders against this FA are not to be placed on the Supplier
during the period of hold depending on the type of hold.

5.2 Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL):

5.2.1 All existing contracts with the banned Supplier shall normally be terminated by BHEL.
Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be entertained.

6.0 Lifting of Suspension

Lifting of suspension will not be automatic on completion of specified period as causes for putting on
suspension should be removed/ addressed before lifting of suspension. The Supplier, under suspension may
submit explanations to the initiating unit regarding corrective/ preventive actions taken by him.

9.0 List of banned Suppliers shall be hosted on BHEL’s website.

12.0 Registration of banned supplier shall be deemed to have been cancelled automatically. Supplier once
banned shall have to seek fresh registration in the respective BHEL unit(s) on lifting of ban.
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REVERSE AUCTION GUIDELINES

BHEL reserves the right to go for a Reverse Auction(RA) instead of Opening the submitted sealed bid,
which will be decided after technical evaluation. Information and general terms and conditions
governing RA are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH
A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender
enquiry) will have to necessarily submit ,online sealed bid" in the Reverse Auction. Non-submission of
»online sealed bid" by the bidder for any of the eligible items for which techno-commercially qualified,
will be considered as tampering of the tender process and will invite action by BHEL as per extant
guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable
them to contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated
through service provider for compliance.

6. Bidders have to fax the Compliance form (annexure 1V) before start of Reverse auction. Without
this, the bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help
to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges,
Insurance, GST for Services and loading factors (for non-compliance to BHEL standard Commercial
terms & conditions) for each of the bidder to enable them to fill-in the price and keep it ready for
keying in during the Auction.

8. Reverse auction will be conducted on scheduled date & time.

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price
breakup including that of line items, if required, (Annexure VIl) as provided on case-to-case basis to
Service provider within two working days of Auction without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per
BHEL"s standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service
provider, using the Login IDs and passwords given to them by the service provider before reverse
auction event. Bidders should acquaint themselves of the ,Business Rules of Reverse Auction", which
will be communicated before the Reverse Auction.
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13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per extant
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other

party.

15.

10.

11.

12.

13.

14.

15.

In case BHEL decides to go for reverse auction,the H1 bidder (whose quote is highest in

online sealed bid) may not be allowed to participate in further RA process.

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the
bidder. This will be decided after techno-commercial evaluation. Bidders to give their
acceptance with the offer for participation in RA. Non-acceptance to participate in RA
may result in non consideration of their bids, in case BHELdecides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will have
to necessarily submit ‘Process compliance form’ (to the designated service provider) as
well as ‘Online sealed bid’ in the Reverse Auction. Non-submission of ‘Process compliance
form’ or ‘Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the
tender process and will invite action by BHEL as per extant guidelines for suspension of
business dealings with suppliers/ contractors (as available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their
envelope sealed price bid already submitted to BHEL along with the offer. The envelope
sealed price bid of successful L1 bidder in RA, if conducted, shall also be opened after RA
and the order will be placed on lower of the two bids (RA closing price & envelope sealed
price) thus obtained. The bidder having submitted this offer specifically agrees to this
condition and undertakes to execute the contract on thus awarded rates

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to
envelope sealed bid for any item(s), the bidder will be issued a warning letter to this
effect. However, if the same bidder again defaults on this count in any subsequent tender
in the unit, it will be considered as fraud and will invite action by BHEL as per extant
guidelines for suspension of business dealings with suppliers/ contractors (as available on
www.bhel.com).”

“Bidders to submit online sealed bid less than or equal to their envelope sealed bid
already submitted to BHEL”

In case of tie for H1 bid (identical online sealed bids), 15 minutes additional time shall be
provided and all the participating bidders shall be informed by mail/ message on bidding
screen to enable bidders submit revised online sealed bids so as to break the tie.
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(TO BE STAMPED IN ACCODANCE WITH STAMP ACT)

BANK GUARANTEE FOR SECURITY DEPOSIT

1. THIS DEED OF GUARANTEE made this........ day of .......(month)............... (year)
BY e ( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals
Limited, Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at
BHEL House, Siri Fort, New Delhi 110049.

2. WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”)
have placed work order(s) which are pending as on date and also proposes to place further
work order(s) ) (hereinafter called the “CONTRACT”) upto......... (Date) for fabrications/ for
machining/supply of pressure and non — pressure parts with M/s............... (CONTRACTOR'’S
Full address) (hereinafter called the “CONTRACTOR /SUPPLIER”) and as per the terms of
the contract, the company has issued /proposes to issue raw materials to the contractor to
enable them to complete the work.

3.AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/
Supplier shall provide the Company a Bank Guarantee for Rs. ................in lieu of cash and
towards the security deposit for the raw materials supplied and to be supplied, in
pursuance of the contract(s) already placed but pending as on date and the contract(s) to
be placed from time to time upto .............. (Date) and also for the satisfactory performance
and completion of work/supply as per the terms and conditions of the said contract(s).

4.AND WHEREAS the Contractor/ Supplier.................... approached the ............
(Bank) and at their request and in consideration of the arrangement arrived at between the
said Contractor / Supplier .................. and the said Bank,

5. We e, (indicate the name of the bank with full address), do hereby undertake

to pay the amounts due and payable under this guarantee without any demur, merely on a
demand from the Company stating that the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by the Company by reason of breach
by the said Contractor(s) of any of the terms and conditions contained in the said
Agreement or by the reason of the contractor(s) ‘failure to perform’ the said agreement.
Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs.

6. We.even (Bank) , further assure that the Contractor/ Supplier shall be responsible for
the safe custody and protection of the raw materials that have been supplied/and to be
supplied by BHEL under the contract(s) already placed but pending as on date and to be
placed upto .....cceeeveernee. (date) against all risks till they are delivered back as finished
products to BHEL as per the terms and conditions of the Contract or as they may direct
and until such time, the Contractor/ Supplier shall hold the raw materials in trust for BHEL
and shall not alienate the same in any manner whatsoever by way of sale or mortgage or
charge or hypothecation etc. in favour of any one else including the bank herein or any
other banks /financial institutions etc.

The raw materials shall always remain the property of BHEL and the Bank shall indemnity
BHEL against the loss, damage or deterioration whatsoever in respect of the said raw
materials while in the possession of the Contractor/Supplier. The raw materials of BHEL
shall always be open for inspection by any Officer authorised by BHEL. The liability under
this Guarantee is a continuing one covering all contracts already placed but pending as on
date

and to be placed up to................. (date) and should any loss or damage occur on account of
the breach of the terms and conditions of the said contract(s) by the Contractor/ Supplier
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9.

(ii)

16.

17.

18.

or should any surplus raw materials become due to the Company under the Contract(s) and
remains undelivered by the Company, the Bank shall indemnify the Company for the loss
/damage for the value of raw materials for Rs................ /- (Rupees ... Only) and this
is without prejudice to any other remedies which may be otherwise available to the
Company by deduction from any sum due or any sum which at any time hereinafter
become due from the Contractor/ Supplier under this or any other Contract(s).

We undertake to pay unconditionally to the Company any money so demanded
notwithstanding any dispute(s) raised by the Contractor in any suit, or proceedings pending
before any Court or Tribunal or Arbitration or before any other authority relating thereto
our liability under this present being absolute and unequivocal. The payment under this
guarantee would not wait till the disputes have been decided by any Court or Tribunal or in
the arbitration proceedings or by any other authority. The payment so made by us under
this Bond shall be a valid discharge of liability for payment thereunder and the
Contractor(s) shall have no claim against us for making such payment.

WEe..ovioeiieceeecte s (indicate the name of Bank), further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken
for the performance of the said Agreement and that it shall continue to be enforceable till
all the dues of the Company under or by virtue of the said Agreement have been fully paid
and its claims satisfied or discharged or till Office
/ Department/ Division of the Company certifies that the terms and conditions of the said
Agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this guarantee.

Unless a demand or claim under this guarantee is made on us in writing on or before the
we shall be discharged from all the liability under this
guarantee thereafter. But where such claim or demand has been preferred by the
Company with the Bank before the expiry of the said date, the claim shall be enforceable
notwithstanding the fact that the said enforcement is effected after the said date.

For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL
dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic media
addressed to the above mentioned address of the Bank shall be deemed to be the claim /
demand in writing referred to above irrespective of the fact as to whether and when the
said letter reaches the Bank, as also any letter containing the said demand or claim is
lodged with the bank personally.

WE e (indicate the name of Bank), further agree with the company that the
Company shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor (s) from time to time
or to postpone for any time or from time to time any of the powers exercisable by the
Company against the said Contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by
any reason of any such variation or extension being granted to the said Contractor(s) or for
any forbearance, act or omission on the part of the company or any indulgence by the
company to the said Contractor(s) or by any such matter or thing whatsoever which under
the law relating would but for this provision have effect of not so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s).

It shall not be necessary for the company to proceed against the contractor before
proceeding against the guarantor-bank and the guarantee herein contained shall be
enforceable against them notwithstanding any security, which the company may have
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obtained or obtain from the Contractor shall, at the time when proceedings are taken
against the guarantor hereunder be outstanding or unrealised.

19. Any claim or dispute arising under the terms of this document shall only be enforced or
settled in the Courts at Tiruchirapalli.

20. The guarantor hereby declare that it has power to execute this guarantee and the executant

has full powers to do so on its behalf under the proper authorities granted to him/them by
the the guarantor.

21, We e, (indicate the name of Bank) lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the company in writing.

In witness whereof we..................... , (indicate the name of Bank) have hereunto setout
Bank Seal the day month 200
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Bank Phone No.
Bank e-mail ID
Bank FAX No

The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp paper of Rs. 100/-
and should be only from any one of the below mentioned Banks in India.

LIST OF CONSORTIUM BANKS IN INDIA
(ason 15.12.2011)

List of Consortium Bank
Nationalised Bank Nationalised Bank

1 | Allahabad bank 19 | Vijaya Bank

2 | Andhra bank Public Sector Banks

3 | Bank of Baroda 20 | IDBI

4 | Canara Bank Foreign bank

5 | Corporation bank 21 | CITI Bank N.A

6 | Central bank 22 | Deutsche Bank AG

The Hongkong and Shanghai Banking

7 | Indian Bank 23 | Corporation Limited

8 | Indian Oversea Bank 24 | Standard Chartered Bank

9 | Oriental bank of Commerce 25 | The Royal Bank of Scotland N.V.
10 | Punjab National Bank 26 | J P Morgan
11 | Punjab & Sindh Bank Private bank
12 | State Bank of India 27 | Axis Bank
13 | State Bank of Hyderabad 28 | The Federal Bank Limited
14 | Syndicate Bank 29 | HDFC
15 | State Bank of Travancore 30 | Kotak Mahindra Bank
16 | UCO Bank 31 | ICICI
17 | Union Bank of India 32 | Indusind Bank
18 | United Bank of India 33 | Yes Bank

(1) It should be typed in the Rs. 100 value of stamp paper.

(2) It should be signed by TWO bank officials with Rubber stamp containing names &
employee numbers of bank officials.

(3) It should be submitted with bank covering letter with sign and seal of the bank official.
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221-038

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking )
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O.

TIRUCHIRAPALLI - 620 014.

CIVIL ENGINEERING DEPARTMENT

01. Name of work

NOTICE INVITING TENDER

: Supply and fixing of Aluminium Zinc alloy coated high

tensile steel sheets for roofing & side cladding to replace existing AC sheets in Factory
Buildings of HPBP and other allied areas in BHEL Trichy Complex

02. Estimated Cost
03. Earnest Money Deposit

04. Completion Time

05. Cost of Tender Document

06. Last Date for Receipt of
Tenders

07. Date of Tender Opening

08. Maintenance Period

handing

Rs.101.58 Lakh

Rs.2,03,200/-

Six (6 ) Months

( From the date of commencement of the
work which will be reckoned from the date of
handing over to the Contractor)

Rs.750 ( including Sales Tax ) in DD form

This amount will not be refunded under any
circumstances

14.00 Hrs. on 14.12.2017

14.00 Hrs. on 14.12.2017

6 (Six Months from the date of actual
completion of the entire work and

over to Bharat Heavy Electricals Limited)

Tender document contains 129 pages in Qualification Bid and 26 pages in Price Bid including Bill of

Quantities, Drawing etc.

Issued to Messrs. / Thiru

CONTRACTOR

ISSUING OFFICER

ACCEPTING OFFICER



1.

NOTE

b)

b)

INSTRUCTIONS TO TENDERERS

The tender is open to all Contractors. The Contractors not borne on the approved
list of contractors of this Organization must submit the following testimonials
simultaneously with their tenders.

i A Certificate to establish that the tenderer is an independent contractor
working on his own

ii. At least two certificates from responsible Officers of Government of
Firms of repute, regarding the tenderer’s capacity to undertake to
undertake and carryout the work tendered for or similar work
satisfactorily

Copies of testimonials unless attested a Gazetted Officer will not be accepted

Non — Submission of the above testimonials simultaneously with the tenders may
result in the tender being rejected

The tenders should be accompanied by a list of contracts already held by the
contractor at the time of submitting the tender and giving the following particulars

Value of each contract
The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a
messenger duly authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will
not under any circumstances accept responsibility for the non — receipt of delay in
the receipt of the tender documents by the tender.

Rate for each item of the tender schedule should be quoted in FIGURES and in
WORDS. In case of any difference in the rates quoted in figures and in words, the
lower of the two rates will be taken as the tendered rate.  Unit rate quoted shall
be the basis for arriving the total value of the tender. The total amount for every
item shall be arrived by multiplying the unit rate with the quantity indicated for that
item. In case of any arithmetic deviation is noticed in the total amount, the same
will be corrected and evaluated by taking unit rate as basis and multiplying with the
guantity indicated.

Taxes & Duties

The percentage rate offered is for finished item of works and shall provide for the
complete cost towards fuel, tools, tackles, plant & machinery, temporary works,
labour, materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance
till handing over, supervision, establishment, services, revenue expenses, overheads,
profits & all other incidentals etc., complete Rate quoted shall include all royalties,
terminal taxes, Octroi duties, and any other taxes leviable under the State or Central
Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim
whatever in this respect.

The percentage rate quoted shall not include applicable GST.

Response to Tenders will be entertained only if the contractor has a valid GST registration no
which should be clearly mentioned in the offer.
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i The Contractor shall mention their GST registration number in all their invoices and invoices
shall be in the format as specified/prescribed under GST laws. Invoices shall necessarily contain
Invoice number (in case of multiple numbering system is being followed for billing like SAP
invoice no, commercial invoice no etc., then the Invoice No which is linked/uploaded in GSTN
network shall be clearly indicated), item description as per PO, Quantity, Rate, Value,
applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN / SAC
Code, etc.

j. All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for
each item separately (Harmonized System of Nomenclature).

k. Payment shall be effected only after submission of declaration to the effect that all invoice
particulars are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules
and regulations have been and will be discharged, shall be mentioned in the invoice. If it is
not mentioned in the invoice, a separate declaration shall be submitted as per the
requirement of BHEL.

I All documents like Work completion certificate and any other document mentioned in PO,
shall be submitted.

For all works executed within the calendar month, input credit will be availed within that
month in line with monthly returns filing cycle (if Input Tax Credit is applicable). In case of
any discrepancy in the document or non-submission of documents mentioned in the PO,
then BHEL will not be able to accept or account the works executed, in such case availing of
tax credit will be deferred to next month or so.

m. In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any
shortages or
rejection in the works executed, then BHEL will not be able to avail the tax credit (if Input
Tax Credit is applicable) and will notify the Contractor of the same. The Contractor has to
rectify the data discrepancy in the GSTN portal or issue credit note (details to be uploaded
in GSTN portal) for the shortages or rejections, within the calendar month notified by BHEL.

n. For any such delay in availing of tax credit for reasons attributable to the Contractor (as
mentioned above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be
deducted for the delayed period i.e. from the month of receipt till the month tax credit is
availed, from the running bills.

All taxes and duty other than GST & GST Cess

The contract price shall be inclusive of all (save the specific exclusions as enumerated in
this contract) taxes, fees, license charges, deposits, duties, tools, royalty, Octroi,
commissions or other charges which may be levied on the input goods consumed and
output goods delivered in the course of Works Contract. In case BHEL is forced to pay any
of such taxes, BHEL shall have the right to recover the same from the contractors bills or
otherwise as deemed fit.

Goods and service Tax (GST) & Cess

The contractor shall submit the proof of GST registration to BHEL at the offer stage.
Contractor’s price/rates shall be exclusive of GST & GST Cess (if applicable) herein after
termed as GST. Contractor shall submit to BHEL the GST compliant tax invoice/debit
note/revised tax invoice on the basis of which BHEL will claim the input tax credit in its
return (if Input Tax Credit is applicable). GST charged in the tax invoice/debit
note/revised tax invoice by the contractor shall be released separately to the contractor
only after contractor files the outward supply details in GSTR-1 on GSTN portal and input
tax credit of such invoice is matched with corresponding details of outward supply of the
supply and has paid the GST at the time of filing the monthly return.
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In case of deduction/excess in completion certificate/measurements, credit note /debit
note shall be issued within the time limit prescribed in GST law and accordingly
contractor shall adjust his tax liability.

If GST will be payable on reverse charge, then the same shall be payable directly to Govt
by BHEL under reverse charge.

In case BHEL has to incur any liability (like interest, penalty etc.) due to denial or reversal
of input tax credit for the reasons attributable to the contractor or any such delay in
availing of tax credit for reasons attributable to the Contractor, the same shall be
recovered from the contractor.

In case BHEL is deprived off the Input tax credit due to any reason attributable to
contractor, the same shall not be paid to the contractor or will be recovered from the
contractor.

TDS under GST (as & when applicable) shall be deducted at prevailing rates on applicable
value from the running bills.

New Taxes/Levies - In case the Government imposes any new levy/tax on the output
service/ goods/ after price bid opening, the same shall be reimbursed by BHEL at actual.

In case any new tax / levy / duty etc. becomes applicable after the date of Bidder’s offer
but before opening of the price Bid, the Bidder/Contractor must convey its impact on his
price duly substantiated by documentary evidence in support of the same before opening
of Price Bid. Claim for any such impact after opening the Price Bid will not be considered
by BHEL for reimbursement of tax or reassessment of offer.

Tender Value is only approximate and liable for variation without entitling the
tenderer to any compensation, till the total value of contract does not vary more
than 20%. The contractor has to execute any item of work irrespective of the
guantity available in the tender without any reservation till the contract value does
not vary more than 20%.

6. Quoted rate shall be firm throughout the contract period of 6 (Six) months and no
cost escalation is allowed on any account including extended period if any.

7. The works contract to be entered in to with the contractor will be governed by the
BHEL Revised General Conditions of contract in force.

8. Should a tender find discrepancies or omissions in the drawings or any of the tender
documents or should be in doubt as to their meaning, he should at once address
the authority inviting the tender for clarification. Every Endeavour is made to avoid
any error which can materially affect the basis of the tender but the successful
tenderer shall take upon himself to provide for the risk of any error which may be
subsequently by discovered and shall make no subsequent claim on account thereof.

9. Tenders submitted by post should be sent “Registered Post with Acknowledgement
due”. These should be posted with due allowance for any delay in postal delivery.
Tenders received after the due date and time of opening, tenders are liable to be
rejected.

10. Where the tender called for covers only the building work and excludes internal
services such as sanitary and water supply installations, electrification etc., the
building contractor will have to leave pockets, holes, etc., as required for other
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works and will have to phase his work to ensure smooth progress of the work of
the other agencies also as directed by the Engineer — in — charge.

11. Where the tender schedule contains special items of work such special floor finishes,
foam concrete for insulation, special water proofing treatment to roofs etc., it will
be entirely at the discretion of the Project Authorities to allot these items of work to
other contractors specialized in these works. In such cases, the main building
Contractor will have to tender all necessary co-operation to the agencies involved
so as to ensure the smooth progress of all work.

12. The contractor’s responsibility under this shall commence form the date of receipt
of the contract order of acceptance of his tender. The Contractor will have to plan
his work accordingly to complete the work within the scheduled period of
completion.

13. Generally, the maintenance period for any work under BHEL Organization will be
Six(6) months .

14. Earnest Money Deposit:
15.1) EMD is to be paid by tenderers for securing fulfilment of any obligations in
terms of the NIT. Earnest Money is to be paid by each tenderer to ensure that the

tenderer does not refuse to execute the work after it is awarded to him.

15.2) Rates of EMD shall be as under:

For works/ services costing 2% of the estimated cost
upto Rs 10 Crs

For works/ services with Rs 20 lakhs plus 1% of the estimated cost
costing more than Rs10 Crs over Rs 10 Crs

15.3) Mode of Deposit:
The EMD may be accepted only in the following forms:

(i) Cash deposit as permissible under the extant Income Tax Act (before tender
opening)

(i) Electronic Fund Transfer credited in BHEL account (before tender opening)

(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL ,Trichy (along with
offer)

In case total EMD amount is more than Rs.20 Lakh, the amount in excess of Rs 20
lakh may be accepted in the form of Bank Guarantee from scheduled bank. The Bank
Guarantee in such cases shall be valid for at least six months.

15.4) EMD by the Tenderer will be forfeited if,
i) After opening the tender and within the offer validity period, the tenderer
revokes his tender or makes any modification in his tender which is not acceptable
to BHEL.
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16.

17.

18.

19.

20.

21.

22.

23.

ii) The Contractor fails to deposit the required Security deposit or commence the

work

within the period as per LOI/ Contract.

15.5EMD by the tenderer shall be withheld in case any action on the tenderer is
envisaged under the provisions of extant “Guidelines on Suspension of business
dealings with suppliers/ contractors” and forfeited/ released based on the
action as determined under these guidelines.

15.6 EMD shall not carry any interest.
15.7 EMD of successful tenderer will be retained as part of Security Deposit

Should a tenderer or a contractor on the list of approved Contractors have a
relative, or in the case or a film or Company of contractors any of its share holders
or shareholder’s relative, employed in a gazetted capacity in the Engineering
Department of the Bharat Heavy Electricals Limited, the authority inviting tenders
shall be informed of this fact at the time of submission of the tender, failing which
tender, may be disqualified or if such fact subsequently comes to light, the contract
may be rescinded in accordance with the relevant provisions in the General
Conditions of Contract.

If tenderer expires after the submission of his tender or after the acceptance of his
tender the BHEL may, at their discretion, cancels such tender. If a partner of a firm
expires after submission of tender or after the acceptance of the Tender, BHEL may
cancel such Tender at their discretion unless the firm retain its character.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney
granted by the tenderer or by changes in the composition of firm made subsequent
to the execution of the contract. They may however recognize such power of
attorney and changes after obtaining proper legal advice the cost of which will be
chargeable to the contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates
conditions favorable for the acceptance of his tender, the Bharat heavy
Electricals Limited, reserves the right to reject such tender at any stage.

Words importing the singular number shall also be deemed to include the plural
number and vice versa where the context so requires.

The expenses for competing and stamping the agreement shall be paid by the
contractor.

The General and special conditions are complementary to each other and where
they are conflict the Special Conditions shall prevail. In regard to matters not
covered by the General and Special Conditions of Contract, those contained, those
contained in the Tamil Nadu Building Practice Standard Specifications or other
specifications approved by the Bharat Heavy Limited, Shall apply.

Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals
Limited, negotiates for negotiation for reduction of rates. Such negotiation shall not
amount to cancellation or withdrawal of the original offer and the rates originally
qguoted shall be binding on the tenderes for a period of three months from the date
of opening of tenders.
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24. Canvassing in any form in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to
rejection

25. If, in case of opening of price bids, when there is a Tie in the percentage rates
quoted by the tenderers, the ranking will be decided based on Lot System, in the
presence of the bidders who witness the price bid opening.
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TENDER NOTICE

NAME OF WORK : Supply and fixing of Aluminium Zinc alloy coated high tensile steel
sheets for roofing & side cladding to replace existing AC sheets in Factory Buildings of HPBP
and other allied areas in BHEL Trichy Complex

ESTIMATED COST : Rs 101.58 LAKHS

1. SEALED TENDERS for the above noted work are hereby invited from contractor
experienced in works of similar kind and magnitude. Tenders will be received by
SM/CIVIL/PLANNING,Design & QC Bharat Heavy Electricals Limited, Tiruchirappalli —
620 014. Up to 14.00 Hrs. on 14.12.2017 and will be opened on the same day at 14.00
Hrs. at the Office of the SM/CIVIL/PLANNING,Design & QC .

2. TENDER FORMS and other particulars regarding the proposed work can be obtained on
any working day from 8.00 A.M. to 4.30 P.M. up to 13.12.2017 on payment of the
prescribed sum of Rs. 750 per set ( including Sales Tax ) in the form of Demand Draft
Amount nor refundable.

3. TENDERS must be submitted in sealed covers and should be addressed to the with full
name and address of the tenderer and the name of work being noted on the cover

4. All entries in the tender documents should be in the one ink. Erasers and over writings
are not permitted. All cancellations and insertions should be duly signed by the tenderer
concerned.

5. TENDERERS should fill in all the required particulars in the blank spaces provided for
this purpose in the tender documents and also sign each and every page of Tender
Documents including the drawings attach there to before submitting their tender.

6. Percentage rate should be quoted in figures as well as in words for all the items shown
in the attached schedule. These rates shall be for the finished work in site. Amount of
each item and the total page by page and also the grand total amount of the whole
contract should be filled in by the tenderers. Unit rate quoted shall be the basis for
arriving the total value of the tender. The total amount for every item shall be arrived
by multiplying the unit rate with the quantity indicated for that item. In case of any
arithmetic deviation is noticed in the total amount, the same will be corrected and
evaluated by taking unit rate as basis and multiplying with the quantity indicated.

7. QUANTITIES shown in the attached schedule are only approximate and are liable to
variation without entitling the Contractors to any compensation, provided the total
value of the Contract does not vary by more than 20% (twenty percent )

8. In quoting their rates, the tenderers are advised to take account all factors including any
fluctuations in the market rates etc. No claim will be entertained on this account after
acceptance of the tender or during the currency of the contract.

9. Before tendering, the tenderers are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other Prevalent
conditions position of materials and labour, General and Special Conditions of Contract.
Instructions to tenders, drawings and Specifications and all other documents which form
part of the Agreements to be entered into.
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10. The rates quoted in the tender shall remain valid for a period THREE MONTHS from the
date of opening of tenders.

11. In the event of tender being submitted by firm the tender must be signed separately and
legibly by each partner of member of the firm or in their absence, by the person
holding the power of attorney on behalf of the firm concerned in the latter case a copy
of the power of attorney duly attested by a Gazetted Officer must accompany the
tender.

12. Every tender must be accompanied with EMD for the amount as specified in Page No. 30
in any of the form mentioned in Para 12 of the “Instruction to Tenderers”. This Earnest
Money will be refunded to the unsuccessful tenderers within fifteen days of finalization
of the award of work. In case of the successful tenderer, the Earnest Money will be
retained as part of the Security Deposit for satisfactory completion of the work in
accordance with Clause 16 of the General Conditions of Contract

NOTE : Cheques, Currency Notes and Money Orders will not be accepted in lieu of
the deposit receipt referred to above

13. Security Deposit

13.1 The Security Deposit shall be collected from the successful tenderer. The
total amount of security deposit will be 5% of the contract value. EMD of the
successful tenderer shall be converted and adjusted towards the required amount
of Security Deposit.

At least 50% of the required Security Deposit, including the EMD has to be furnished
by the contractor before commencement of the work.

Failing which the recovery of interest will be made at prime lending rate of SBI plus
2% for the period of default.

13.2  Security Deposit may be furnished in any one of the following forms:
i. Cash (as permissible under the extant Income Tax Act)

ii. i) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/
Demand Draft/ Electronic Fund Transfer in favour of BHEL

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act. The Bank Guarantee format should have the
approval of BHEL

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial
Institutions as defined in the Companies Act (FDR should be in the name of
the Contractor, a/c BHEL)

V. Securities available from Indian Post offices such as National Savings
Certificates, Kisan Vikas Patras etc. (held in the name of Contractor
furnishing the security and duly endorsed/ hypothecated/ pledged, as
applicable, in favour of BHEL)

(Note: BHEL will not be liable or responsible in any manner for the

collection of interest or renewal of the documents or in any other matter
connected therewith)
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

13.3 Security Deposit can also be recovered at the rate of 10% of the gross
amount progressively from each of the running bills till the total amount of the
required Security Deposit is collected. However in such cases at least 50% of the
Security deposit should be collected before start of the work and the balance
50% may be recovered from the running bills.

(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) SAS jobs,
work can be started before the required Security Deposit is collected. However,
payment can be released only after collection/ recovery of initial 50% Security
Deposit).

The Security Deposit shall not carry any interest

Unless the contractor whose tender is accepted signs the Contract Agreements and
makes the necessary security deposit specified in Para 13 above within Seven days
of the date of the order directing him to do so the amount of Earnest Money Deposit
already deposited by him will be forfeited and acceptance of his tender withdrawn.

If after opening of tenderer revokes his tender or increases his earlier quoted rates
or after acceptance of his tender does not commence the work in accordance with
the instruction of the Engineer-in-charge, the Earnest Money deposited by him will
be forfeited and acceptance of his tender withdrawn. If only a part of the work
included in the tender had been awarded to the tenderer, the amount of Earnest
Money to be forfeited will be based on the value of the contract so awarded.

The Bharat Heavy Electricals Limited reserve the right to reject any or all the
received or accept any tender or part there of without assigning any reason thereof.
In the case acceptance of part of tender, time for completion may also be reduced
to the extent considered appropriate by the Accepting Authority.

Conditional and Unwitnessed tenders, tender containing absurd rates and amounts
tenders which are incomplete or otherwise considered defective and tenders not in
accordance with the tender conditions laid down by the Accepting Officer are liable
to be rejected.

Tenders not submitted on the prescribed form are liable to be rejected

The work must be completed within a scheduled completion period .

The Chairman / General Manger / Deputy General Manager / Deputy Manager /
Senior Engineer shall be Accepting Officer, herein after referred to as such for the

purpose of this contract.

This tender notice shall be deemed to form an integral part of the contract to be
entered into for this work.

The tenderers are advised to go through the condition stipulated in Tender
document & code of conduct for ‘Health & Safety of Contract Labour

er’ in details. Any violation thereof will invite punitive action being taken against
them. While quoting the rate all the above factors are to be taken into account.
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Eieri BHARAT HEAVY ELECTRICALS LIMITED,

UNIT: TIRUCHIRAPALLI - 620 014

II”" CIVIL ENGINEERING DEPARTMENT (FACTORY)

NORMS FOR QUALIFICATION FOR : Supply and fixing of Aluminium Zinc alloy coated high
tensile steel sheets for roofing & side cladding to replace existing AC sheets in Factory
Buildings of HPBP and other allied areas in BHEL Trichy Complex

(Tender Notice No. TN: CF: 20/17-18 & Tender Schedule No.CF: TS: 21/17-18 )

Tender value
Thrust Area Rs. 101.58 Lakh

ELIGIBILITY:

1.  The tenderer should have ESI, EPF, PAN, GST Registration No., proof of having submitted
IT returns acknowledged by IT office, Profit & Loss account and balance sheets certified by
the auditor for the three financial years (2014-15, 2015-16 & 2016-17)

2. Average Annual financial turnover during the last 3 years, ending 31% March of the
previous financial year, should be at least 30% of the tender value.

3. Experience of having successfully completed similar works during last 7 (Seven) years
ending last day of month previous to the one in which tenders are invited should be
either of the following
Three similar completed works costing not less than the amount equal to 40% of the
tender value (or)

Two similar completed works costing not less than the amount equal to 50% of the tender
value (or)

One similar completed works costing not less than the amount equal to 80% of the tender
value.

Similar Work means Supply and laying or Laying of Aluminum zinc alloy coated high

tensile steel sheet,etc..

4. Latest Solvency certificate (obtained within 6 months from the date of tender opening )
from Nationalised / Scheduled Bank shall be at least for a value of 40 % of the tender
value

THRUST AREA score | QUALIFICATION NORMS

NATURE OF COMPANY 5

Public Limited 5

Private Limited/Partnership firm 3

Sole Proprietor 2
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THRUST AREA Score | QUALIFICATION NORMS
1} Total Annual financial turnover during the last 3 years, ending | 40
31st March of the previous financial year (Pro-rata for in
between cases)
More than 40 180 % of tender value
Atleast 24 90 % of tender value
m Experience of having successfully completed similar works 20
during last 7 (Seven) years ending last day of month previous
to the one in which tenders are invited for a minimum 40 % of
the tender value of each work
Successful completion of three major works 20
Successful completion of two major works 16
Successful completion of one major work 12
v Experience of having successfully completed single highest 10
similar works during last 7 (Seven) years ending last day of
month previous to the one in which tenders are invited (Pro-
rata for in between cases)
More than 10 Costing at least 80 % of the
tender value of each work
At least 6 Costing at least 40 % of the
tedner value of each work
Vv Equipment’s Owned 10
Drilling Machines, Lifting tackles, Sheet 10
Cutting scissors, Safety ladders, nets and ropes for
lifeline.
Drilling Machines, Lifting tackles,, Sheet 6
Cutting scissors, Safety ladders , ropes
for lifeline.
\ Qualified staff availability 5
One Supervisor & Minimum 4 Skilled labourers 5
along with Site In charge available.
Vil Latest Solvency certificate (obtained within 6 months fromthe | 10
date of tender opening ) from Nationalised / Scheduled Bank
(Pro-rata for in between cases)
More than 10 Costing at least 80 % of the
evaluation value of each work
At least 6 Costing at least 40 % of the
evaluation value of each work
Minimum score required for qualification is 60 out of 100.
All the above financial value excludes cost of cement, steel reinforcement & structural
steel.
All the above value excludes GST/Service tax.
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)

QUALIFICATION PROFORMA

1. Name of applicant : Shri / M/s
2. Nationality : Indian
3. Address L e ettt bbb nar s

4. Telephone No.

Fax No. : E-mail :
5. Constitution Individual Sole Proprietorship ern
Partnership Firm Private Ltd. Company
Public Ltd. Company

6. In case of Limited Liability Company or Company
Limited by Guarantees.
A) amount of paid-up-capital

7. Enclose a chart showing Company Organisation
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting and
functional relationships. Also give brief write-up
on the functions and responsibilities of each
entity.

8. Details of Owner / Partners / Directors (Strike out
whichever is not applicable)

Sl Name & Designation Occupation Telephone Fax No. E-mail
No. Address No.

To be furnished in
separate sheet -

9. Value of property owned, Certificate to be
produced from the Revenue Department.
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10.

11.

12.

(a)
(b)

(c)
(d)

(e)

(f)

13.

14.

15.

16.
17.

18.

Does the applicant maintain any office for
preparing designs, drawings, bills, etc.

Does the applicant posses facility to set up
laboratory for Quality Control at site of work.
If so please furnish full details of organisation,
equipments, tools, etc.

Is the individual/sole proprietor/any partner/
directors of company:

Dismissed Government Servant Yes No

government in the past

[ ] [ ]
Having business banned/suspended by any Yes I:l No l:l
[ ] [ ]
[ ] [ ]

Convicted by a court of law Yes No
Retired Engineer / Official from Engineering Yes No
Departments of Govt. of India within last two

years

Director or partner of any other company / Yes No
firm

enlisted with CPWD or any other department

Member of Parliament or any State Legislative  Yes |:| No l:l
Assembly  If answer to any of the above is

‘Yes”, furnish details on a separate sheet

Name of person holding power of attorney. ...
(Copy to be enclosed)

(a) Nationality Indian Other

(b) Liabilities

Name of Banker with full address e e
(Note: Banker’'s report in original
preferably in sealed cover, giving the
financial capacity to handle works of the ...
required magnitude should be enclosed)

Place of business

Date of commencement of business

Details of Income Tax paid during last 1. 2016-17
three years. 2. 2015-16
3. 2014-15

State whether Income Tax Clearance Yes |:| No l:l

Certificate from the appropriate authority
in the prescribed form enclosed.
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19. Contractor’s capital in the business. (in
case of partnership, please mention
percentage of shares and amount)
20. Quantum of business done during last 1. 2016-17
three financial years 2015-16
3. 2014-15

>

21. Value of fixed assets of the business in the 1. 2016-17

last three years 2. 2015-16
3. 2014-15
22. Guarantee limits (if any) enjoyed by the
firm.
23. Over-draft limits (if any) enjoyed by the
firm.

24. State whether Audited report for Profit and Yes |:| No I:l
Loss Account & Balance Sheet for last
three years enclosed.

25. Details of Technically qualified staff :-

SI. | Name and Designation | Qualification Experience and Remarks if any
No. Specialisation
26. Whether the details of T & P, Machinery, Yes |:| No |:|

Equipments and work shop as per
Annexure — | given.

27. Whether enlisted with any other Department Yes |:| No |:|
(a) Ifyes, give details:

(i) Name of Department & address ......ccceeeeeceineeee s
(i) Money limit e

(iii) Enlistment No. & date e
(iv) Valid upto

28. Licence No. and validity of licence obtained from Dy. Chief
Inspector of Factories / Assistant Commissioner of Labour

29. Whether the applicant has registered his workmen under
Employees’ State Insurance Act. If so, code number may be

furnished. If applied, attested copy of application for
registration acknowledged by ESI Authorities.
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30.

31.

32.

33.

34.

35.

(ii)

(iii)
(iv)

Whether the applicant has registered his workmen under
Employees’ Provident Funds and Miscellaneous Provisions
Act ?. If so, the code number may be furnished. If applied,
attested copy of application for registration with
acknowledged by PF Authorities.

Indicate Central / Local Sales Tax, Excise Duty 1. CST

code Numbers and PAN. 2. LST
3. ED
4 PAN

Is any person working with the applicant as a Yes I:l No l:l
near relative of the Officer / Official of BHEL

If yes, give details

(i) NAME s
(i) Staff NO.
(iii) Designation & Department e

(iv) Unit e

Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-Il.)

Certificates from clients in original as per proforma given in Annexure -lll for all eligible
works.

Certificates:

I/We (including all partners) certify that I/We have read the Preamble & Terms and

conditions and shall abide by them.

I/We certify that the information given above is true to the best of our knowledge. 1/We

also understand that if any of the information is found wrong, I/We am/are liable to be

debarred.

I/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL

under more than one name.

(a) I certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted Officer
employed on Engineering or Administrative duties in any Engineering Department of
the Government of India during the last two years. | also certify that | have neither
such a person under my employment nor shall | employ any such person within two
years of his retirement except with the prior permission of the Government. (For
Individuals seeking enlistment in their own name).

(b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank
or as any Gazetted Officer employed on Engineering or Administrative duties in last
two years. We also certify that we have neither under our employment any such
person nor shall we employ any person within two years of his retirement except with
the prior permission of the Government. (For partnership firms and limited
companies).

Signature(s) of the applicant(s)
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Name Signature Address
(Seal in case of Firm)

Date:

NOTE: 1) All the relevant certificates, details etc. should be attached with the application.
2) The terms that are not applicable may be scored out.

Details of documents attached:-

O ® N o vk~ W N

10.
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ANNEXURE - |

DETAILS OF PLANTS AND EQUIPMENTS OWNED

SI.

No.

\ Name of Equipments

Nos.

Capacity

or Type Age Remarks

W

N A BN R

W NOWUL R WNPE

Earth moying equipments
Excavator {Various sizes)
Equipments\for hoisting & lifting
Mobile crane
Tower crane
Builder’s hoist
Equipments for concrete works
Concrete batching plant
Concrete pump
Concrete transit mixer
Concrete mixer (diesel)
Concrete mixer (electrical)
Concrete vibrator (electrica
Concrete vibrator (petrol)
Table vibrator (elect./petrol)
Equipments for building works
Block making machine

Bar bending machine

Bar cutting machine
Wood thickness planer
Drilling machine

NOT REQUIRED

Circular saw machine
Welding generators
Welding transformers

Cube testing machine

Steel shuttering

Steel scaffolding
Grinding/polishing machine
Equipments for road works
Road roller

Bitumen paver finisher

Hot mix plant

Spreaders

Earth rammers

Vibratory road roller
Equipments for transportation
Tipper

Truck

Pneumatic equipments

Air compressor (diesel)
Dewatering equipments
Pump (diesel)

Pump (electrical)

Power equipments

Diesel generator

Any other plants/equipments
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ANNEXURE - 11

DETAILS OF SIMILAR WORKS COMPLETED During Last

7 (Seven) Years Ending Last Day Of Month Previous To The One In Which Tenders Are Invited
SI. Name of Date of Date of completion Reasons for Work order Gross cost of completion Name,
No. work & commenc delay & Value designation &
Agreement ement Stipulated Actual compensation Including cost of | Excluding cost complete
No. levied, if any cement, steel | of cement, steel address of
reinforcement & | reinforcement & | the authority for
strl. steel strl. steel whom
the work was
done

DETAILS OF WORK: COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED
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ANNEXURE - 111

CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTORS

Name & Address of the Client

Name of work with brief particulars
Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:
Tendered amount

Gross amount of the work completed

£ ® N o Uk~ W NP

Name and address of the authority under
whom work executed

10. Whether the contractor employed qualified
Engineer/Overseer during execution of work?

11. (i) Quality of work (indicate grading)
Outstanding/V.Good/Good/Poor
(ii) Amount of work paid on reduced rate
basis, if any

12. (i) Did the contractor go for arbitration ?
(ii) If yes, amount of claim
(iii) Amount received

13. Comments on the capabilities of the contractor
(a) Technical Proficiency
(b) Financial Soundness
(c) Mobilisation of adequate T & P
(d) Mobilisation of manpower
(e) General behaviour

NOTE: All columns should be filled in properly.

: Outstanding/V.Good/Good/Poor
: Outstanding/V.Good/Good/Poor
: Outstanding/V.Good/Good/Poor
: Outstanding/V.Good/Good/Poor
: Outstanding/V.Good/Good/Poor

Signature of the Certifying Officer
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10.

11.

12.

SPECIAL CONDITIONS OF CONTRACT

No night work will be permitted without the written permission of the Engineer — in —
charge.

Bulkage test on the sand to be used on the work should be conducted periodically to
arrive at the correct quantity of sand to be mixed for the different proportions as and
when required.

Iltems of work other than those mentioned in the Bill of Quantities (Tender Schedule)
attached hereto will be carried out at the rates to be fixed by this organization as per
relevant clauses of the General Conditions of Contract.

On the written request from the contractor Water required for the work may be
provided by this organization at only one point at the site of the work at free of cost.
In case of failure of water supply, the Contractor will have to make his own
arrangements for water without any extra claims until supply is restored. BHEL does not
accept any liability whatsoever for non-supply or delay in the supply of water under any
circumstances. The contractor shall ensure that there is no wastage of water otherwise
supply of water, is liable to be stopped at contractor’s risk and cost.

On the written request from the contractor Electrical energy required for the work may
be given by this organization at any one point at the site of work at free of cost. BHEL
does not accept any liability whatsoever for non-supply, delay in supply or failure of
supply of electrical energy. Contractor shall ensure that there is no wastage of electrical
energy otherwise supply is liable to be stopped at contractor’s risk and cost. The
contractor shall make leak proof / fire proof shed and provide control panel board of
required capacity and lay the required cables at their own cost for further distribution.

On the written request from the contractor Compressed air for the work will be
provided by this organization at only one point near the site of work at free of cost.
The contractor should be in a position to make his own arrangement for compressed air
without any extra claim for the uninterrupted operation of jackhammer with silencer
wherever BHEL is not in a position to supply compressed air.

Permission for erection of temporary work sheds etc., at site will have to be obtained
from BHEL in writing in advance.

The works contract to be entered into with the successful tenderer will be governed by
the BHEL revised General Conditions of Contract in force.

The successful tenderer / Contractor shall observe all safety regulations and take
necessary safety precaution as called for under the “BHEL General Conditions of
Contract and Safety Precautions” enclosed herewith.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals
Ltd., Tiruchirappalli — 620 014. shall be final and binding on the tenderer / contractor.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rate quoted shall be deemed to be inclusive of all such

contingencies.

All the materials to be used in the work and nature of work shall conform to respective
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18.

19.

20.

21.

22.

TNBP, IS and National Buildings Organisation Standard Specifications and shall be got
approved by the Engineer — in — charge before actual incorporation in the work

All materials brought by the Contractor for incorporation in the work shall be got inspected
and approved by the Engineer-in-charge before they are incorporated in the work

The Manager / Civil or his duly authorized representative shall have all reasonable times
access to Contractor’s premises of work and shall have the power at all the reasonable
times to inspect and test any portion of the work or examine the materials and
workmanship of the structures during their manufacture and test. The contractor shall give
due notice in writing to the Inspecting Engineer of BHEL when the materials supplied to be
incorporated in the work are ready for Inspection and test. No material shall be
incorporated in the work until the inspecting Engineer certified in writing that such
materials have been inspected and approved by him.

The Contractor shall closely scrutinize all the drawings issued in connection with the work
by this organization and bring to the notice of the Engineer-in-charge if any discrepancies,
omissions in the drawings before undertaking the actual work pertaining thereto.

The contractor should submit in advance every fortnight a detailed programme of work to
be undertaken from time to time strictly in conformities with the “Time and Progress
Chart” covering the entire constructed work and reschedule them wherever necessary
during the progress of the work so as to achieve the target set. Periodical progress reports
of every fortnight should also be furnished by the Contractor regarding the collection of
materials issued and to be issued from BHEL Stores and other relevant information as asked
for by the Engineer-in-charge and other BHEL Officers-in-charge of the work.

The contractor should extend full co-operation to the other contractors who may be doing

other works in the same areas to enable them to execute their portions of work without any
delay or difficulty.

CONTRACTOR 51 ACCEPTING OFFICER



GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND PERCENTAGE

CONTRACT
CONTENTS
Con|\cli(i)tion Description
CHAPTER - |
1 DEFINITIONS
CHAPTER - I
SCOPE OF CONTRACT
2 HEADING TO THE CONTRTACT
3 CONTRACT DOCUMENTS
4 WORKS TO BE CARRIED OUT
5 PROVISIONAL ITEMS
6 DEVIATIONS
7 TIME
8 STORES & MATERIALS
9 DELAY & EXTENSION OF TIME
10 PATENT RIGHTS
11 OCTROI AND OTHER DUTIES
12 ROYALTIES
13 PLANT & EQUIPMENT
14 ASSIGNMENT OR TRANSFER OF CONTRACT

a) SUB-CONTRACT
15 COMPLIANCE TO REGULATIONS AND BYE-LAWS
CHAPTER - 11l
PERFORMANCE OF THE CONTRACT
16 SECURITY DEPOSIT
17 ORDERS UNDER THE CONTRACT
18 ADMISSION TO SITE
19 CONTRACTOR'S SUPERVISION
20 LABOUR
21 WATER
22 TEMPORARY WORKSHOPS, STORES ETC.
23 STORES & MATERIALS ON SITE
24 TOOLS AND PLANTS ON SITE
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25 STATEMENT OF HIRE CHARGES
26 PRECAUTIONS AGAINST RISKS

27 NOTICE & FEES

28 SETTING OUT OF THE WORKS & PROTECTION & MAINTAINING SIGNALS
AND WORKS
29 SITE DRAINAGE

30 EXCAVATIONS, RELICS ETC.
31 FOUNDATIONS
32 COVERING-IN WORKS
33 APPROVAL OF WORKS BY STAGES
34 EXECUTION OF WORKS
35 DAY WORKS
36 INSPECTION OF THE WORKS
37 RESPONSIBILITY FOR BUILDING
38 INSURANCE OF WORKS
39 DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WOKMEN
40 COMPLETION
41 COMPENSATION FOR DELAY
42 LAWS GOVERNING THE CONTRACT
43 CANCELLATION OF CONTRACT FOR CORRUPT ACT
44 CANCELLATION OF CONTRACT FOR INSOLVENCY,ASSIGNMENT OR SUB
LETTING OF CONTRACT
45 CANCELLATION OF CONTRACT FOR DEFAULT
46 TERMINATION OF CONTRACT FOR DEATH
47 SPECIAL POWERS OF DETERMINATION
48 FAIR WAGE
CHAPTER - IV

VALUATION AND PAYMENT

49 RECORDS & MEASUREMENTS

50 VALUATION OF DEVIATIONS

51 REIMBURSEMENT/ REFUND ON VARIATION IN PRICE
52 ADVANCES ON ACCOUNT

53 FINAL BILL
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54
55
56
57
58

PAYMENT OF BILLS
RECOVERY FROM CONTRACTOR
POST TECHNICAL AUDIT OF WORKS AND BILLS
REFUND OF SECURITY DEPOSIT
ARBITRATION

ANNEXURE
BHEL CONTRACTOR'S LABOUR REGULATIONS
MODEL RULES FOR LABOUR LAWS
BHEL SAFETY CODE
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CHAPTER- |
1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning
hereby assigned to them except where the context otherwise requires:-

a) The “CONTRACT” means the documents forming the tender and acceptance
thereof, together with all documents referred to therein including General and
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General
Summary attached to the form of tender, the Bharat Heavy Electricals Limited,
Schedule of Rates as amended and in force the Specifications and the
Drawings. All these documents as applicable taken together shall be deemed to
form one Contract and shall be complementary to one another.

b) The “TENDER DOCUMENTS” means the form of Tender the applicable
Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General Summary, General and Special
Conditions of Contract and the Specification and / or Drawings as given to
Contractors on payment for the purpose of preparing their tenders.

c¢) The “WORK” means the work described in the tender documents in individual
work orders and/or accompanying Drawings and Specifications as may be
issued from time to time to the Contractor by the Engineer—in— charge within
the powers conferred upon them, including all modified or additional works
and obligations to be carried out either at the site or at any Factory Workshop
or other place as required for the performance of the Contract.

d) The “SITE” means the lands and/or other places on, in into or through which
the work is to be executed under the Contract or any adjacent land, path or
street which may be allotted to or used for the purpose of carrying out the
contract.

e) The “CONTRACTOR” means the individual, firm or Company, whether
incorporated or not undertaking the work and shall include the legal personal
representatives of such individuals or the persons composing the firm or
Company, or the successors of the firm or Company and the permitted assigns
of such individual or firm or Company.

f) The “ Engineer—in—charge” means the Engineer who is incharge for the works

referred.
CHAPTERI I
SCOPE OF CONTRACT
2. Heading to the Contract:

The heading to these conditions shall not effect the interpretation thereof.

3. Contract Documents
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The Accepting Officer shall furnish to the Contractor on demand “FREE OF
COST” three copies of signed drawings and one copy of the signed agreement
comprising of preamble to agreement, General and Special Specifications,
Schedule ‘A’, ‘B’, ‘C’, & ‘F’, etc., (but excluding General Conditions of Contract
and Drawings) and three copies of all further drawings issued during the
progress of work.

However, for any additional copies of the agreement or drawings required by
the Contractor the same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at
the site and the Engineer-in-charge or his representative shall have access to
them at all reasonable times.

None of these documents shall be used by the contractor for any purpose other
than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed
on any work in connection with this contract have noticed that the Indian
official Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to
apply even after the execution of such works under the contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all
labour, materials, tools, plants equipment and transport which may be required
in preparation for, and in the entire execution and full completion of the work.
Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions
given therein shall be held to include waste on materials carriage and cartage,
lead, return of empties, hoisting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any
error in description or quantity in schedule ‘A’ or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the work comprised therein according to the Drawings and
Specifications, or from any of his obligations under the Contract. The insertion
of the name of any firm of suppliers in the Tender Documents is for the purpose
of obtaining a particular class or quality of materials or workmanship but the
articles or materials specified may be obtained from any other firm subject to
prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the
Drawing, the Accepting Officer shall be the sole deciding authority as to which
shall prevail and his decision shall be final and conclusive. If neither Drawings
nor Specifications contain any mention of minor details of construction, which
in the opinion of the Accepting Officer whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory
completion of the work, such details shall be provided by the Contractor
without any extra cost as if they were specially mentioned and shall be deemed
to be included in the contract.
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The contractor will be deemed to have satisfied himself as to the nature of the
site, local facilities of access and all matters affecting the execution and
completion of the work. No extra charges consequent on any mis-
understanding in these respects or otherwise will be allowed.

Provisional Items

The full amount of provisional lumpsums and the value annexed to each
provisional item inserted in the tender documents shall be deducted from the
contract sum and the value of work ordered and executed thereunder shall be
ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from
the Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to
guarantee or limit the amount and description of the work to be executed by
the contractor either in respect of the items concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisional lumpsums as included in the tender documents.

Deviations

The contractor shall not make any alteration in addition to or omission from the
work as described in the tender documents except in pursuance of the written
instructions of the Engineer-in-charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and
incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from
the work so described, provided that the contract sum be not thereby varied on
the whole by more than the percentage set out in the tender documents. The
value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right,
his intention shall specify the deviations which are to be made, the lumpsum
assessment or the proposed basis of payment, the extra time allowed, if any,
and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be
notified by him in writing to the Engineer-in-charge within Seven days from the
date of such order, but under no circumstances shall the work be stopped
(unless so ordered by the Engineer-in-charge) owing to differences or
controversy that may arise from such an objection. In the absence of such a
notification of objection by the contractor, he will be deemed to have accepted
the order and the conditions stated therein. In the event of the contractor
failing to agree with the Engineer-in charge regarding the terms of the
proposed deviation, the objection shall be referred to the Project Manager
whose decision shall be final conclusive and binding on the Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in
each individual Work Order.
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As soon as possible after the contract is let or any substantial Work Order is
placed and before work under is to begin, the Engineer-in-charge and the
Contractor shall agree to a Time and Progress Chart. The Chart shall be
prepared in direct relation to the time stated in the Tender Documents or the
Work Order for the completion of the individual items there of and/the
contract or order as a whole. It shall indicate the forecast of the dates for the
commencement of the various trade processes or sequences of the work, and
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the
Tender Documents or Order

In the absence of any specific Time and Progress chart to be agreed to between
the Contractor and the Engineer—in—charge, the contractor shall ensure and
maintain uninterrupted progress of the work such that the entire work shall be
completed within the time imposed in the Tender Documents or Order and that
the proportion of work completed upto any time in relation to the entire work
to be under the Contractor Order shall not be less than the proportion that the
time elapsed bears to the total time of completion provided in the Tender
Documents or Order.

The contractor shall suspend the execution of the work, or any part or parts
thereof whenever called upon in writing by the Engineer—in—charge to do so,
and

shall not resume work thereon until so directed in writing by the Engineer —in—
charge. The Contractor will be allowed an extension of time for completion not
less than the period of suspension. However, no other claim in this respect for
compensation or otherwise however will be admitted. Provided the cause for
suspension is not attributable to any default on the contractor’s part to proceed
with or fulfill the contractual obligations. This may also be extended to allow
for alteration of work made by the deviation order.

Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials
required for the works, other than those listed in Schedule ‘B’, which are to be
supplied by Bharat Heavy Electricals Limited. All materials to be supplied by the
Contractor shall be of the best kind as described in the specifications and the
Contractor shall, if requested by the Engineer—in—charge, furnish proof to the
satisfaction of the Engineer-in-charge, that the materials so comply with the
specifications.

The contractor shall, at his own expense and without delay, supply samples of
materials proposed to be used in the execution of the work for approval of the
Engineer—in—charge, who may reject the materials not corresponding either in
quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the
cost of loading, transporting to site, unloading, storing under cover as required
assembling and jointing the several parts together as necessary and
incorporating or fixing these stores materials in the work, including all
preparatory work of whatever description as may be required, and of closing,
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11.

12.

preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:
i) by reason of abnormally bad weather, OR

i) by reason of serious loss or damage by fire, OR

iii) by reason of Civil commotion, local combination of workmen strike or
lockout, affecting any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in
executing work not forming part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the
Engineer—in—charge is (when he is the Accepting Officer of the
Contract) beyond the Contractor’s reasonable control, than in such
case the Accepting Officer on the recommendation of the Engineer-in-
charge (or higher authority) may make fair and reasonable extension in
the completion dates of the individual items of work or the contract as
a whole. Such extension which will be communicated to the Contractor
by the Engineer—in—charge in writing shall be final and binding on the
Contractor. No other claim in this respect for compensation or other—
wise howsoever is admissible. Upon the happening of any such event
causing delay, the Contractor shall immediately given notice thereof in
writing to the Engineer-in-charge but shall nevertheless use constantly
his best endeavour to prevent or make good the delay and shall do all
that may reasonably be required to the satisfaction of the Engineer—in—
charge to proceed with the work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee
of B.H.E.L against any action, claim or proceeding relating to infringement or
the use of any patent or design or any alleged patent or design rights, and shall
pay any royalties which may be payable in respect of any article / or part there
of included in the contract.

In the event of any claims being made or action brought against B.H.E.L or any
agent, or servant or employee of BHEL in respect of matters aforesaid the
Contractor shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall not apply when such infringement
has taken place in complying with the specific directions issued by the BHEL but
the Contractor shall pay any royalties payable in respect of any such use.

Octroi and Other Duties:
All charges on account of Octroi, Terminal or Sales Tax and/or other duties on
material obtained for the work (excluding materials provided by B.H.E.L on

payment) shall be borne by the contractor.

Royalties:
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16.
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Royalties fixed from time to time as per prevalent local rules will be recovered
for materials, which the Contractor may be allowed to remove from quarries
situated on land which is in charge of the B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment
(here-in-after referred to as T & P) required for the execution of the contract
other than those listed in Schedule ‘C’ which subject to their availability may be
hired by B.H.E.L., to the Contractor or issued free for use in the execution of the
work as specified in Tender Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting
Officer, assign or transfer the Contract or any part thereof, or any share, or
interest therein to any other person. No sum of money which may become
payable under the Contract shall be payable to any person other than the
Contractor unless the prior written approval of the Accepting Officer to the
assignment or transfer of such money is given.

(a) Sub Contract:

The Contractor shall not sub—let any portion of the Contract without the prior
written approval of the Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the
work and regulations and bye-laws of any local authority and of any water and
lighting Companies or Undertakings with whose system the work is proposed to
be connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—
in— charge notice, specifying the variation proposed to be made and the
reasons

there for and shall not carry out any such variation until he has received
instructions from the Engineer—in—charge in respect thereof. The contractor
shall be bound to give all notice required by Statute Regulations or Bye-laws as
aforesaid and to pay all fees, and taxes payable to any authority in respect
thereof.

CHAPTER Il

PERFORMANCE OF THE CONTRACT

Security Deposit

16.1 The Security Deposit shall be collected from the successful tenderer.
The total amount of security deposit will be 5% of the contract value. EMD of
the successful tenderer shall be converted and adjusted towards the required
amount of Security Deposit.



At least 50% of the required Security Deposit, including the EMD has to be
furnished by the contractor before commencement of the work.

Failing which the recovery of interest will be made at prime lending rate of SBI
plus 2% for the period of default.

16.2  Security Deposit may be furnished in any one of the following forms:
i. Cash (as permissible under the extant Income Tax Act)

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/
Demand Draft/ Electronic Fund Transfer in favour of BHEL

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act. The Bank Guarantee format should have the
approval of
BHEL

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions
as defined in the Companies Act (FDR should be in the name of the
Contractor, a/c BHEL)

V. Securities available from Indian Post offices such as National Savings
Certificates, Kisan Vikas Patras etc. (held in the name of Contractor furnishing
the security and duly endorsed/ hypothecated/ pledged, as applicable, in
favour of BHEL,Trichy)

(Note: BHEL will not be liable or responsible in any manner for the collection of
interest or renewal of the documents or in any other matter connected therewith)

16.3 Security Deposit can also be recovered at the rate of 10% of the gross
amount progressively from each of the running bills till the total amount of the
required Security Deposit is collected. However in such cases at least 50% of
the Security deposit should be collected before start of the work and the
balance 50% may be recovered from the running bills.

(Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS
jobs, work can be started before the required Security Deposit is collected.
However, payment can be released only after collection/ recovery of initial 50%
Security Deposit).

The Security Deposit shall not carry any interest

All compensation or other sums of money payable by the Contractor to BHEL,
under the terms of this Contract or under any other contract with BHEL, may be
deducted from the Security Deposit or realized by the sale of the Securities or
from the interest arising there from or from any sums which may be due or may
become due to the Contractor payable by BHEL, on any account whatsoever
against this Contract or any other Contract with BHEL, and in the event of his
Security Deposit being reduced by reason of such deductions or sale as
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aforesaid, the Contractor shall, within seven days thereafter, make good in cash
or in securities endorsed as aforesaid, any sum or sums by which the Security
Deposit has been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after
payment of the final bill and the balance 50% of the Security Deposit is
refundable only after the expiry of the maintenance period of six (6) months
from the date of completion of work as stipulated in the Contract concerned.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing
typescript or printed and if sent by registered post to the address given in the
tender of the contractor, shall be deemed to have been served on the date
when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.
Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take
possession of the site unless permitted to do so by the Engineer-in-charge. The
portions of the Site to be occupied by the Contractor will be clearly defined and
marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary
access there to and shall alter, modify and maintain the same as required from
time to time. He shall take out and clear away the access route when no longer
required and restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or
not connected with the work in the contract agreement) on the site
contemporaneously with the execution of the original work and Contractor
shall give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site
which they may require and the Contractor shall at his own expense clear such
portion forthwith. No photographs of the Site or of the work or any part there
of shall be taken, published or otherwise circulated without the prior approval
of the Engineer-in-charge.

No such approval shall however exempt the contractor from complying with
any statutory provisions in regard to the taking and publication of such
photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the
Site at all times.

Engineer - in charge shall have the power to exclude from the site any person
whose admission there to may, in his opinion be undesirable for any reason
whatsoever.
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Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or
shall appoint a competent Agent approved by the Engineer—in—charge to act in
his stead. The contractor shall employ an Engineer/Agent having at least a
‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any
work with a Contract value exceeding rupees two lakhs, and having at least a
Diploma in civil Engineering from a recognised college, on work with a contract
value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the
Contractor himself in possession of a recognized technical qualification and is in
opinion of the Engineer-in-charge capable of receiving instructions of the
Engineer—in—charge and of executing the work to the satisfaction of the
Engineer—in—charge. If the Contractor fails to appoint a suitable Engineer/
Agent as aforesaid, the Engineer—in—charge shall have full powers to suspend
the execution of work and stop payment of any advances that may have
become due until such date as a suitable Engineer/Agent is appointed and the
contractor shall be held responsible for the delay caused to the work and no
extension of time on this account shall be given to him as stipulated in
condition (9) above.

Orders given to the Contractor’s Agent/Engineer shall be considered to have
the same force as if they had been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the execution of work with such additional
assistance in each trade as the Engineer—in - charge may consider necessary.

The contractor or his accredited agent shall attend when required and without
making any claim for doing so, either the Office of the Engineer—in—charge or
the work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any
reason to require the Contractor immediately to cease to employ in connection
with the Contract any Agent, servant or employee whose continued
employment is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.
LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or
through sub-contractors to maintain the required rate of progress and of
quality to ensure workmanship of the degree specified in the Contract and to
the satisfaction of the Engineer-in-charge. The Contractor shall not employ in
connection with the works any person who has not completed his fifteen years
of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified
by him, a distribution return of the number and description by trades of the
work people employed on the works. The Contractor shall also submit on the
4™ and 19'™ of every month to the Engineer-in-charge a true statement showing
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in respect of the second half of the preceding month and the 1% half of the
current month (i) the accidents that occurred during the said fortnight
showing the circumstances under which they happened and the extent of
damage and injury caused by them and (ii) The number of female workers who
have been allowed maternity benefit as provided in the Maternity Benefit Act,
1961 or Rules made thereunder and the amount paid to them.

The Contractor shall pay to labour employed by him either directly or through
sub—contractors wages not less than fair wages as defined in the Contractor’s
Labour Regulations.

The contractor shall in respect of labour employed by him either directly or
through sub — contractors comply with or cause to be complied with
Contractor’s Labour Regulations in regard to all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970
or any modifications there of or any other law relating thereto and rules made
thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’
contribution to the State Insurance Scheme in respect of all labour employed by
him for the execution of the contract, in accordance with the provision of “ The
Employees” State Insurance Act, 1948” as amended from time to time. In case
the contractor fails to submit full details of his account of labour employed and
the contribution payable, the Engineer—in—charge shall recover from the
running bills of contractor an amount of contribution as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable
for Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting
Officer as defined in the Contractor’s labour Regulations have the power to
deduct from the moneys due to the Contractor any sum required or estimated
to be required for making good the loss suffered by the worker or worker by
reason of non-fulfillment of the Conditions of the Contract for the benefit of
workers, non-payment of wages or of deductions made from his or their wages
which are not justified by the terms of the Contract or non-observance of the
said Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made
under and for observance of the Regulations aforesaid without prejudice to his
right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the
provisions of the aforesaid Contractor’s Labour Regulations, as amended from
time to time or furnishing any information or submitting or filling any form /
Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the
Contractor’s Labour Regulation, the Contractor shall without prejudice to any
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated
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damages for every default breach or furnishing, making submitting, filling
materially incorrect statement as may be fixed by the Engineer—in—charge and
in the event of the Contractor’s default continuing in this respect, the liquidated
damages may be enhanced to Rs. 50/- per day for each day of default subject to
a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit
of the Contractor and credit the same to the Welfare Fund constituted under
Regulations. The decision of the Engineer-in-charge in this respect shall be final
and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied
with Model Rules for Labour welfare as appended to these Conditions or rules
framed by Government from time to time for the protection of health and for
making sanitary arrangements for workers employed directly/or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer—in— charge shall be entitled to do so and recover the cost thereof
from the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions or as required by the Engineer — in — charge, in
respect of all labour directly or indirectly employed for performance of the
works and shall provide all facilities in connection therewith. In case the
Contractor fails to make arrangements and provide necessary facilities as
aforesaid, the Engineer— in—charge shall be entitled to do so and recover the
cost thereof from the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the
provisions relating to report on accidents and to grant of maternity benefits to
female workers shall make the Contractor liable to pay to the B.H.E.L as
liguidated damages an amount not exceeding Rs. 50/- for each default or
materially incorrect statement. The decision of the Engineer—in—charge in such
matters based on reports from the Inspecting Officers as defined in the
Contractor’s Labour Regulation as appended to these conditions shall be final
and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water
required for the work or his employees on the work, together with all pipes and
fittings or other means that may be necessary or required to ensure a proper
and ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one
point fixed by the Engineer-in-charge on the site of work at free of cost. The
Contractor shall make necessary arrangement for lifting pumping, carrying or
conveying the water as required at his own cost.
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Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and
maintain at his own expense all necessary temporary workshops, stores,
offices, etc., required for the proper and efficient execution of the work. The
planning, siting and erection of these buildings shall have the approval of the
Engineer-in-charge and the Contractor shall at all times keep them tidy and in a
clean and sanitary condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away
and the site restored and left in a clean and tidy condition to the entire
satisfaction of the Engineer-in-charge.

Stores and Materials on Site

All stores and materials required for the work are to be deposited by the
Contractor only in places to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials
(for incorporation in the work) are to be issued to the Contractor by the BHEL
as detailed under Schedule ‘B’ such items will be so issued only to the extent
required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as
above shall be final and binding on the contractor. For any excess quantities
consumed on the work upto 5% over the theoretical consumption will be
charged at issue rates and excess consumption beyond this limit, their cost will
be recovered from the Contractor at punitive rates which will be 100%
(Hundred Percent) more than the issue rates of the BHEL as specified in the
Instructions to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in
writing of his requirements of such stores and materials and on the approval of
his demand being notified to him, he shall make immediate arrangements for
drawing the same. Such stores and materials shall be transported by the
Contractor at his own expense direct from the place of issue to the site of the
work, unless prior written approval is obtained from the Engineer-in-charge to
take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of
cement required for 15 days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to
inspect and examine any stores or materials intended to be used in or on the
work, whether on the site or at any factory or workshop or other place where
such stores or materials are being fabricated or manufactured or at any place
where the same are lying and the contractor shall give necessary facilities for
such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or
materials supplied by the Contractor who shall provide at his own expense all
facilities which the Engineer-in-charge may require for this purpose. If at the
discretion of the Engineer-in-charge an independent expert is employed to
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make any such tests his charges shall be borne by the Contractor only if the test
discloses that the said stores or materials are not in accordance with the
provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the
stores or materials provided by the Contractor are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract
(in respect whereof the decision of the Engineer-in-charge shall be final and
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that
the same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and
suitable stores or materials at his own expense; to the entire satisfaction of the
Engineer-in-charge and in the event of his failing to do so within a period to be
specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace within others the stores or materials complained of at the
risk and expense in all respects of the Contractor. The liability of the contractor
under this condition shall not extend beyond the maintenance period aforesaid
except as regards stores or materials which the Engineer-in-charge shall have
previously given notice to the contractor to replace. (*MAINTENANCE PERIOD
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the
property of B.H.E.L and shall not be removed from the site without prior
written approval of the Engineer-in-charge. However, when the work is finally
completed, the Contractor shall at his own expense forthwith remove from
the site all surplus stores or materials originally supplied by him and upon such
removal, the same shall revert in and become the property of Contractor. All
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in
the work and which, making due allowance for reasonable wear and tear/or
waste, have not on completion of the work been so incorporated or fixed, shall
be returned by the Contractor at his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L
will be given to him at a price based on the prevailing market rate but not
exceeding that at which the said stores and materials were originally issued to
him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials
whilst in the custody of the Contractor regarding which the decision of
Engineer-in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)
any stores, supplied by B.H.E.L have either during currency of the work or after
completion of the work whilst under the custody of the Contractor, become
damaged to such an extent that they cannot be usefully utilized, either in the
same work or in other works, the Engineer-in-charge shall not accept the stores
and in the event of his rejection the contractor shall be charged for the said
Stores at a rate as fixed by the Accepting Officer. The Contractor shall not be
entitled to any claim whatsoever on this account.
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Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of
B.H.E.L and shall not be removed from the site without the prior written
approval of the Engineer-in-charge when the work is finally completed or the
Contract is determined for reasons other than the default of the Contractor he
shall forthwith remove from the site all tools, plants, equipments etc., (other
than those as may have been provided by B.H.E.L) and upon such removal, the
same shall in, and become the property of the Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all
precautions to prevent loss or damage from any and all risks and to minimize
the amount of any such loss or damage and for the necessary steps to be taken
for the said purpose until the works have been handed over complete in all
respect of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the
site, the work, the materials, tools, plants, equipments and anything else lying
on the Site during the progress of the work. He shall be solely responsible for
and shall take all reasonable and proper steps for protecting, securing, lighting
and watching, all places on or about the work and the Site which may be
dangerous to any person whomsoever.

Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by
the regulations and/or bylaws of any local Authority and/or of any Public
Service, Company or Authority affected by the work or with whose system the
same are or will be connected. The Contractor shall pay and indemnify B.H.E.L
against any fees and charges payable under such Acts. Regulation and/or
byelaws in respect of the work and shall make and supply all drawings and
plans required in connection with any such notice.

Setting out of the Works and Protective and Maintaining Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other
information necessary to enable the contractor to set out the work. The
Contractor shall at his own expense set accurately according to the drawings
and figured dimension thereon, all the work comprised in the contract and any
extras or additions there-to and shall be solely responsible for their being so set
out and executed. All bench marks, pegs, signals on the surface, alignment
stones, milestones and all similar marks whether put in by B.H.E.L Authorities
for the purpose of checking the Contractor’s work or in the nature of
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permanent survey marks will during the tenure of the contract, be under the
care of the Contractor who shall, at his own expense, take,all proper and
reasonable precautions and care to preserve and maintain them in their true
position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary, be
replaced by the Engineer-in-charge at the Contractor’s expense and the cost
thereof deducted from any money then or thereafter becoming due to the
Contractor.

Where requested by the Contractor, the level marks, center line and chainage
pegs corresponding to those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to
those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:

All water that may accumulate on the site during the progress of the work or in
trenches and excavations shall be removed to the entire satisfaction of the
Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the
property of BHEL and shall be disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones,
coins, treasures, relics, antiques and other similar items which may be found in
or upon the site shall be the property of Bharat Heavy Electricals Limited and
the Contractor shall duly preserve the same to the satisfaction of the BHEL and
shall from time to time deliver the same to such person or persons as the
B.H.E.L may appoint to receive the same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.

Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured if
necessary. In default of so doing, the Contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in
writing to the Engineer-in-charge when each stage is ready. In default of such
notice being received, the Engineer-in-charge shall be entitled to approve the
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quality and extent thereof at any time he may choose and in the event of any
dispute, the decision of the Engineer-in-charge thereon shall be final and
conclusive.

Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in
all respects of the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of the Work in a “Work Site Order Book”
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and
meaning of these conditions.

Day Work:

No day-work shall be performed without the prior written instructions of the
Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the
start of any work ordered to be executed by day-work and shall deliver to the
Engineer-in-charge within two days of the end of each pay week a return in
duplicate giving full detailed accounts of labour and materials for that pay-
week. One copy of each of these returns, if found correct, will be certified by
the Engineer-in-charge and returned to the contractor and must be produced at
the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor will be furnished
with a receipt signed by the Engineer-in-charge specifying the description,
guantities weight or measurement (as the case may be) of the articles
approved, reference will be made in this receipt in the return aforesaid and the
Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage
addition for profit and establishment charges, etc., will be agreed upon
between the Accepting Officer and the Contractor prior to the execution of the
work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to
inspect and examine any part of the work and the Contractor shall give such
facilities as may be required to be given for such inspection and examination
Should Engineer-in-charge consider, at any time during the expiry of the

maintenance period, that any work has been executed with unsound, imperfect
or unskilled workmanship or of a quality inferior to that contracted for or not
otherwise in accordance with the contract (in respect) whereof the decision of
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the Engineer-in-charge shall be final and conclusive the Contractor shall on
demand in writing from the Engineer-in-charge specifying the fault
notwithstanding that the same may have been inadvertently passed, certified
and paid for, forthwith rectify or remove and reconstruct the work so specified
in whole or in part as the case may be required at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand as
aforesaid, the Engineer-in-charge may carry out the work by other means at the
risk and expense in all respects of the Contractor. However, the liability of the
Contractor under this condition shall not extend beyond the maintenance
period except as regards workmanship which the Engineer-in-charge shall have
previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the
Contractor for the execution of work thereto under the provisions of the
Contract, he shall give a written receipt for all fixtures, glass etc. and he shall be
required to make good at his own expense all damages resulting from any
cause whatsoever while in his charge and on completion of the work to deliver
the said building or part thereof in a clean state complete in every particular to
the entire satisfaction of the Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the
contract, insure the work against loss or damage to the contract works,
temporary work and materials erected in performance of the contract on “all
risks” basis from the time of arrival on site until taken over by BHEL on
completion of the contract.

The cover shall also include wherever necessary the risks of testing including
breakdown or explosion of plant and machinery undergoing testing, trail and
commissioning operations. The insurance shall also specifically cover removal
of debris cost. The sum insured shall represent the estimated full value of the
contract works inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection,
value of constructional plants and machinery, removal of debris and
escalation of costs where the contract includes a maintenance period, the
insurance cover shall specifically include the contractors’ liabilities during the
maintenance period. The insurance shall also be extended to cover third party
personal injury and property damage for a sum to be specified by BHEL. The
insurance shall be effected in the name of BHEL and the contractor shall submit
to BHEL a draft of the insurance policy for approval. The policy when issued will
be lodged with BHEL together with receipts of premium for such insurance and
the contractor shall maintain such policies in force until the obligations of the
contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting
officer may insure the work and may deduct the amount of premiums from any
money that may become payable to the contractor or may at his discretion
refuse payment of any advances to the contractor until the contractor shall
have complied with the terms of this condition. This provision does not,
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however, absolve the contractor of his responsibility for taking up the
insurance. The contractor is, therefore, primarily responsible for taking up the
insurance in time.

Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the
satisfaction of the Engineer—in-charge and pay compensation for any injury, loss
or damage occasioned to any property or rights whatever including property
and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury
loss or damage arising out of or in anyway in connection with the execution or
purported execution of the contract and further the contractor shall indemnify
B.H.E.L, against all claims enforceable against B.H.E.L, or any agent, servant, or
employee of B.H.E.L a private person, in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property,
including all claims which may arise under the workmen’s Compensation Act or
otherwise, or which would be enforceable against B.H.E.L.

Completion

The works shall be completed to the entire satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress
where operative, and all unused stores and materials, tools, plants,
equipments, temporary buildings and things shall be removed and the site and
work cleared of rubbish and all waste materials and delivered up clean and tidy
to the satisfaction of the Engineer-in-charge at the Contractor’s expense and/or
before the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to
time each sections of the work as have been completed to the satisfaction of
the Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to
clear the rubbish and waste materials within 30 days of the completion of the
contract, it is lawful for the contractee, that is BHEL to take such action as it
deems fit to clear dispose of such properties, assets or such waste materials
and charge the contractor any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the
work is completed and the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work
at the end of maintenance period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7
or to complete the work and clear the site on or before the contracted or
extended period of completion, he shall, without prejudice to any other right or
remedy of the B.H.E.L on account of such breach, pay as agreed compensation
an amount calculated as stipulated below or such smaller amount as may be
fixed by the BHEL on the contract value of the work for every week that the
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progress remains below that specified in condition 7 or that the work remains
incomplete.

This will also apply to items or group of items for which separate period of
completion has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates
of the work as ordered.

a. Completion period (as originally-stipulated) -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at % percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- at¥ percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed the under noted percentage of the
contract value or of the contract value of the item or group of items of work
for which a separate period of completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7% percent.
Exceeding 6 months and not exceeding 2 years.

C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:
This contract shall be governed by the Indian Laws for the time being inforce.
Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall,
without prejudice to any other right or remedy which shall have accrued or
shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract
in any of the following cases and the Contractor shall be liable to make
payment to B.H.E.L for any loss or damage resulting from any such cancellation
for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or
consideration of any kind as an inducement or reward for doing or for bearing
to do or for having done or forborne to do a day act in relation to the obtaining
or execution of this or any other contract for BHEL service OR
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a)

b)

d)

Enter into a contract with B.H.E.L in connection with which commission has
been paid or agreed to be paid by him or with his knowledge, unless the
particulars of any such commission and the terms of payment thereof have
previously been disclosed in writing to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide
methods of competitive tendering without first disclosing the fact in writing to
the Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting
of Contract:

The Accepting Officer, without prejudice to any other right or remedy which
shall accrue thereafter to B.H.E.L shall cancel the contract in any of the
following cases:

If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be
adjudged bankrupt or have a receiving order or orders for administration of his
Estate made against him or shall take any proceedings, for liquidation or
composition under any Bankruptcy Act for the time being in force or make any
conveyance or assignment of his effects of composition or arrangement for the
benefit of his creditor or purport to do so, or if any application be made under
any Bankruptcy Act for the time being in force for the sequestration of his
Estate or if a trust deed be granted by him on behalf of his creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for
the liquidation of its affairs, or a Receiver or Manager on behalf of the
debentures holders shall be appointed or circumstances shall arise which
entitle the court or debentures holders to appoint a Receiver or Manager OR.

Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion
of the work without the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days.

Whenever the Accepting Officer exercises his authority to cancel the Contract
under this condition, he may complete the work by any means at the
Contractor’s risk and expense provided always that in the event of cost of the
completion (as certified by Engineer-in-charge which is final and conclusive)
being less than the contract cost, the advantage shall accrue to the BHEL and
that if the cost of completion exceeds the money due to the Contractor under
the contract, the Contractor shall either pay the excess amount ordered by the
Engineer-in-charge or the same shall be recovered from the Contractor by other
means.
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Engineer-in-charge will have powers to take possessions of the site and any
materials, constructional plant, implements, stores, etc, thereon and or
carryout the work by any means at the risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the
cost of such completion to be taken into account in determining the excess
cost to be charged to the contractor under this Condition shall consist of the
cost of materials purchased and/or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment
charges as may be decided by the Project Manager/Project Engineer whose
decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the
Engineer-in-charge shall have the right to sell any or all of the contractor’s
unused materials, constructional plant implements, temporary buildings, etc.,
and apply the proceeds of sale thereof towards the satisfaction of any sum due
from the contractor under the contract and if thereafter be any balance
outstanding from the contractor, it shall be recovered in accordance with the
provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

(a) makes default in commencing the work within a reasonable time from
the date of handing over of the site and continue in that state after a
reasonable notice from Engineer-in-charge, OR

(b)  in the opinion of the Engineer-in-charge at any time, whether before or
after the date or extended date for completion, makes default in
proceeding with the work, with due diligence and continue in that
state after a notice of seven days from Engineer-in-charge, OR

(c) fails to comply with any of the terms and conditions of the contract or
after 7 days notice in writing with orders properly issued there under,
(OR)

(d) fails to complete the work order and items of work individual dates for

completion and clear the site on or before the date of completion or
fails to achieve the progress as set out under clauses 7 of these General
Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which
shall have accrued or shall accrue there after to B.H.E.L cancel the contract as a
whole or in part thereof or only such work order or items of work in default from
the contract. Whenever the Accepting Officer exercises his authority to cancel the
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contract as a whole or in part under this conditions he may complete the work at
the Contractor’s risk and cost, provided always that in the event of the cost of
completion (as certified by Engineer-in-charge which is final and conclusive) being
less than the contract cost the advantage shall accrue to the B.H.E.L if the cost of
completion exceeds, the money due to the contractor under this contract, the
contractor shall either pay the excess amount ordered by Project Manager or the
same shall be recovered from the contractor by other means. Engineer-in-charge
will have power to take possession of the site and any materials, constructional
plant, implements, Stores, etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of
this conditions the cost of such completion to be taken in to account in
determining the excess cost to be charged to the contractor under this conditions
shall consists of the cost of materials purchased and/or labour provided by the
B.H.E.L with an addition of such percentage to cover superintendence and
establishment charges as

may be decided by the Project Manager/Engineer whose decision shall be final and
conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the
Engineer-in-charge shall have the right to sell any or all of the contractor’s unused
materials, constructional plant implements, temporary buildings, etc, and apply the
proceeds of sale thereof towards the satisfaction of any sum due from the
contractor under the contract and if thereafter be any balance outstanding from
the contractor it shall be recovered in accordance with the provision of the
contract.

Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the accepting Officer shall have the opinion of terminating the
contract without compensation to the contractor.

47. Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason
whatsoever not require the whole or any part of the work, to be carried out the
project Manager/Engineer shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment of compensation or
otherwise howsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not derive
in consequence of the foreclosing of the work.

He shall be paid at Contract rates, for the full amount of the work executed
including such additional works, e.g. clearing of site, etc., as may be rendered
necessary by the said fore closing. He shall also be allowed a reasonable
payment (as decided by the Accepting Officer ) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the
work, as verified by the Engineer-in-charge. Neither shall the Contractor have
any claim for compensation on account of any alterations having been made in
the original specifications, drawings, designs and instructions, involving any
curtailment of the work as originally contemplated.
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a) The contractor shall pay not less than the “ Fair Wage” to labourers
engaged by him on the work.

“Fair Wage” means wage whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been notified the
wages prescribed by the Project Manager/Engineer for the stations at which
the work is done.

b) The Contractor shall not with standing the provision of any contract to
the contrary, cause to be paid a “Fair Wage” to labourers indirectly
engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had
been directly employed by him.

c) In respect of labourers directly or indirectly employed on the work for
the performance of the Contractors part of this Agreement, the
Contractor shall comply with or cause to be complied with B.H.E.L
Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to
these conditions) in regard to payment of wages, wage period
deduction from wages, recovery of wages not paid and deductions
unauthorisedly made, maintenance of wage book, wage-slips
publication of scale of wage and other terms of employment inspection
and submission of periodical returns and all other matters of alike
nature.

d) The Engineer-in-charge concerned shall have the right to deduct from
the money due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the
benefit of the workers non-payment of wages or of deductions made
from his or their wages which are not justified by the terms of the
contract or non-observance of the regulations.

e) The Contractor shall be liable primarily for all payments to be made
under the contract and for the observance of the Regulations aforesaid
without prejudice to his right to claim indemnity from his sub-

contractors.

d) The regulations aforesaid shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this Contract.

CHAPTER IV

VALUATION AND PAYMENT

49, Records and Measurements:
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All items having a financial value shall be entered in the B.H.E.L Measurement
Book so that a complete record is obtained of all works performed under the
Contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by
number at the unit lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be
restricted to that required to ascertain the financial liability of B.H.E.L under the
contract.

Work which fails to be measured in detail shall be measured physically, without
reference to any local custom that may obtain excepting where it may
otherwise be directed in the tender documents. The measurements shall be
taken jointly by any person duly authorized on the part of the BHEL and by the
Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor
of appointment for measurement.

The Contractor shall, without extra charge, provide assistance with appliance
and other things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed
and dated by both parties each day at the Site on completion of measurement.
If the Contractor objects to any of the measurements recorded on behalf of the
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or
against the item or items objected to; and such note shall be signed and dated
by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work
wholly or in part, the expense of such re- measurement shall be borne by the
party requiring the measurement.

Measurement to be re-taken, provided that a net error is found by this
remeasurement to amount to less than 5% (five percent) of the value as
recorded by the first measurement. But, where the net errors amount to 5%
and over of the said value, then the cost is to be borne by the other party. In
any case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party. If the Contractor’s
representative fails to attend when required, the Engineer-in-charge shall have
power to proceed by himself to take measurement and in that case these
measurements shall be accepted by the Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with
a copy to the Civil Manager/Senior Engineer details of his claims for the work
done by him up to and including the previous month which are not covered by
his Contract Agreement in any of the following respects;
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o
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Deviation from the items and Specifications provided in the contract
documents.

Extra Items/New Items of work

Quantities in excess of those provided in the contract schedule.

Iltems in respect of which rates have not been settled. He should, in
addition furnish a clear certificate to the effect that the claims submitted by
him as aforesaid cover all his claim and that no further claims shall be
raised by him in respect of the work done up to and including the period
under report.

Except where any general or detailed description of the work in quantities
expressly shows to the contrary, schedule of quantities shall be deemed to
have been prepared and measurements shall be taken in accordance with

the procedure set forth in the schedule of rates specification notwithstanding
any provision in the relevant standard method of measurement or any general
or local custom. In the case of items which are not covered by the schedule of
rates / specification, measurements shall be taken in accordance with relevant
standard method of measurement issued by the Indian Standard Institution or
as per standard engineering practice.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor’s Schedule but is covered by
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived
from B.H.E.L Schedule by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate
for the nearest analogous item of work in Contractor’s schedule bears to rate
for the particular analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule
(Contractor’s and B.H.E.L Schedule) then the method of proportion will be
applied to the nearest analogous group of items available in both the Schedules
referred to i.e. in the same proportion as the total tendered cost of that
particular group of items (the sum of the products of the tendered rates and
the quantities for which orders are placed bears to the total cost of the same
items and quantities at the B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s
Schedule and B.H.E.L Schedule, then the methods of proportion will be applied
to all those items of the whole work, which are available in both the Schedules
and for which orders have been placed on the contractor, i.e., in the same
proportion as the total cost of all these items of work (the sum of the products
of the tendered rates and the quantities for which orders are placed) bears to
the total cost of the same items and qualities at the B.H.E.L Schedule of Rates.
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If any work not covered by any of the foregoing is ordered on the Contractor,
the basis of payment shall be decided by the Accepting Officer whose decision
shall be final and conclusive and binding on the parties.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. Where the rates for deviated items or
new items of work can be derived by the selection of different analogous items
or analogous group of items, the lowest of all such derived rates shall be taken
as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting
Officer, all disputes regarding the settlement of rates of deviated or new items
or work shall be referred to the Deputy Manager/Manager whose decision shall
be final and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the
price of any material (not being a material supplied from the B.H.E.L store in
accordance with the Conditions of the Contract) is increased or decreased by an
Act of Legislature (Central or State) and/or any notification there under or on
account of new duties or levies such as octroi or on account of increase or
decrease in such duties affecting the price of materials required for
incorporation in the works and made from materials of

which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or
lower than the price of that material or item as prevailing immediately before
the passing of such Act or levying, increasing/ decreasing of such duty, the
B.H.E.L shall incase of increase in price or the duty reimbursed to the
contractor and incase of decrease in price, the B.H.E.L shall be entitled to a
refund of the reduction price or the reduction in duty. Provided, however no
reimbursement or refund shall be made if the increase/decrease is not more
than 10% of the said price, and if so, the reimbursement or refund shall be
made only on the excess over 10% provided always that any such increase
shall not be payable if, in the opinion of the Deputy Manager/Manager (whose
decision shall be final and conclusive) the increase is attributable to the delay
in the execution of the contract within the control of the contractor or that any
such increase has become operative after the contracted/or extended date of
completion of the work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of
account and other documents as are necessary to show the amount of any
increase claimed or any reduction available and shall allow inspection of the
same by any duly authorized representative of the B.H.E.L and further shall at
the request of the Engineer-in-charge furnish for verification such other
information of the Engineer-in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials, give notice thereof in writing to
the Engineer-in-charge stating that the rate is submitted in pursuance to this
condition together with all information relating thereto which he may be in a
position to supply.
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Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE
THOUSAND till the whole of the work shall have been completed and a
certificate of completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of not less than one month or as otherwise
provided for in the Contract Documents, counting from the date on which order
to commence work is given by Engineer-in-charge submit claims on B.H.E.L
forms for payment of advances on account of work done and of materials
delivered in connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved
and passed by the Engineer-in-charge subject a maximum of 90% of the value
of the work actually executed to the satisfaction of the Engineer-in-charge. The
certificate of the Engineer-in-charge regarding such approval and passing of the
sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10%
deduction from On account” bills, 100% payment of all subsequent bills
may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the
value of any materials which are in the opinion of the Engineer-in-charge in
accordance with the Contract, and are actually required for incorporation in the
work and which have reasonably been brought to the site in connection
therewith and are adequately stored and / or protected against damage by
weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work on furnishing a formal hypothecation
deed. Payment of such advances, however, shall be purely at the discretion of
the Deputy Manager/Senior Engineer provided always that payments shall not
be made under these periodical certificates in respect of perishable materials
like lime, cement, timber, sand, kankar, etc., Any sums/due from the
Contractor on account of Tools and Plant, Stores or any other items provided by
B.H.E.L shall be deducted from the respective advances, the Engineer-in-charge
shall from time to time certify the sums payable to the contractor after
retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or
corrected by any subsequent interim certificate or by the final certificate and
no certificate of the Engineer-in-charge supporting an advance payment shall
itself be conclusive evidence that any work or materials to which it relates are
in accordance with the contract. All such intermediate payments shall be
regarded as advances against the final payment only and shall not be
considered as an admission of the due performance of the contract or any part
there of in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way
the powers of the Engineer-in-charge as to the final settlement and adjustment
of the accounts or otherwise, or in any way vary or affect the contract.
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Final Bill

As soon as possible after the completion of the work to the satisfaction of the
Engineer-in-charge, the contractor shall forward a certified final account on
BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of
payments already made on account subject to certification of the final bill by
the Engineer-in-charge. Any sums due from the contractor on account of Tools
& Plant, Stores or any other items provided by BHEL not yet recovered from
the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of
the final bill.

Payment of Bills

All payment to be made to the Contractor under this contract shall be by
“Crossed Cheque” marked ‘A/C payee only (Within a reasonable time after the
Certification by the Engineer-in-charge) at the State Bank of India or their
subsidiaries located in the station where either the work is executed or service
rendered or at their branch nearest to the station where the Officer of the
Engineer-in-charge is located.

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or
payable by the contractor the same may be deducted from any sum then due
or which at any time thereafter may become due to the Contractor under the
contract or under any other Contract with BHEL or from his Security Deposit or
he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical
examination of the work and final bill including all supporting vouchers,
abstracts etc., and to enforce recovery of any sums becoming due as a result
thereof in the manner provided in the preceding sub-paragraphs provided
however that no such recovery shall be enforced after three years of passing
the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded
to the contractor in respect of all contracts on completion of work and after
payment of final

bill and the balance 50% on expiry of the maintenance period, (described
under clause 23) provided the contractor shall have rendered a “No-Demand”
Certificate. In case of works where maintenance period is not involved 100% of
the Security Deposit may be refunded after payment of final bill provided that
the contractor shall have rendered a “No-Demand Certificate”.
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Arbitration:

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
hereinbefore mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the work or failure to execute the same whether arising
during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Executive Director /
General Manager of BHEL and if ED is unable or unwilling to act, to the sole
arbitration of some other person appointed by the ED / General Manager,
willing to act as such arbitrator. The cases referred to arbitration shall be other
than those for which the decision of the Manager / Senior Engineer / Engineer-
in-charge is expressed in the contract to be final and conclusive. There will be
no objection if the arbitrator so appointed is an employee of B.H.E.L and that he
had to deal with the matters to which the contract relates and that in the
course of his duties as such he had expressed views on all or any of the matters
in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, such Executive Director
/ General Manager as aforesaid at the time of such transfer, vacation of office
or inability to act, shall appoint another person to act as arbitrator in
accordance with the terms of the contract. Such person shall be entitled to
proceed with the reference from the stage at which it was left by his
predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996
or any statutory modification or re-enactment thereof and the rules made
there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with
the amount or amounts claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
time for making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the
arbitration proceedings and no payment due or payable, to the Contractor shall
be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date
he issues notice to both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or
difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in
his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties
to this contract.

In the event of disputes or differences arising between one public sector
enterprise and a Govt. Department or between two public sector enterprises
the above stipulations shall not apply the provisions of BPE office memorandum
No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1 January 1976 or its
amendments for arbitration shall be applicable.
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ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following
words and expressions shall have the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly, or
indirectly through a sub-contractor, or by an agent on his behalf on a
payment not exceeding Rs.500 per month.

b) “Fair Wage” means wages, which shall include wages for weekly day of
rest and other allowances, whether for time or piece work, after taking
into consideration prevailing market rates for similar employments in
the neighborhood but shall not be less than the minimum rates of
wages fixed under the minimum Wages Act.

c) “Contractor” for the purpose of these Regulations shall include an
agent or Sub-Contractor employing labour on the work taken on
contract.

d) “Inspecting Officer” means any Labour Enforcement Officer, or

Assistant Labour Commissioners of the Chief Labour Commissioner’s
Organisation.

e) “Form” means a form appended to these Regulations.
Notice of Commencement :
The Contractor shall, within SEVEN DAYS of commencement of the work,

furnish in writing to the Inspecting Officer of the area concerned the following
information with copy to the Engineer-in-charge.

a) Name and situation of the work.

b) Contractor’s name and address.

c) Particulars of the Department for which the work is undertaken.

d) Name and address of sub-contractors as and when they are appointed
e) Commencement and probable duration of the work

f) Number of workers employed and likely to be employed,

g) ‘Fair wages’ for different categories of workers.

(i) Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for
an adult shall be NINE hours. The working day of an adult worker shall
be so arranged that of intervals, if any, for rest it shall not spread over
more than twelve hours on any day. When an adult worker is made to
work for more than NINE hours on any day or for more than FORTY
EIGHT hours in any week he shall in respect of overtime work, be paid
wages at double the ordinary rate of wages.
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(ii) Weekly day of rest: Every worker shall be given a weekly day of rest
which shall be fixed and notified atleast TEN days in advance. A worker
shall not be required or allowed to work on the weekly rest day unless
he has or will have a substituted rest day, on one of five days
immediately before or after the rest day. Provided that no substitution
shall be made which will result in the worker working for more than ten
days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on
the rest day and has been given a substituted rest day he shall be paid
wages for the work done on the weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the
worker is entitled to.

Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and
correctly maintain and continue to display and correctly maintain in clean and
legible condition in consipicuous places on the works, notice in English and in
the local Indian languages, spoken by majority of workers, given the rate of fair
wages, the hours of work for which such wages are payable, the weekly rest
days workers are entitled to and name and address of the Inspecting Officer.
The Contractor shall send a copy each of such notices to the Inspecting Officers
and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable
i\lo wage period shall normally exceed one week.

Payment of Wages:

(i) Wages due to every worker shall be paid to him direct. All wages shall
be paid in current coins or currency or in both.

Wages of every worker employed on the contract shall be paid where
the wage period is one week, within, THREE DAYS from the end of the wage
period, and in any other case before the expiry of the 7" day or 10" day from
the end of the wage period according as number of workers does not exceed
1,000.

(ii) When employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before expiry of the

day succeeding the one on which his employment is terminated.

(iii) Payment of wages shall be made at the work site on a working day
except when the work is completed before expiry of the wage period,
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in which case final payment shall be made at the work site within 48
hours of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which
labour is employed is in progress.

Register of Workmen :

A register of workmen shall be maintained in the form appended to these
regulations and kept at the work site or as near to it as possible, and the
relevant particulars of every workmen shall be entered therein within THREE
days of his employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If
a worker has already any such card with him issued by the previous employer
the contractor shall merely endorse that Employment Card with relevant
entries. On termination of employment the Employment Card shall again be
endorsed by the Contractor and returned to the worker.

Register of Wages etc., :

(i) A register of Wages-cum-Muster Roll in the Form appended to these
regulations shall be maintained and kept at the work site or as near to
it as possible.

(ii) A wage slip in the form appended to these regulations shall be issued to

every worker employed by the Contractor atleast a day prior to
disbursement of wages.

Fines and Deductions which may be made from wages:

(i) Wages of worker shall be paid to him without any deductions of any
kind except the following:

a. Fines;

b. Deductions for absence from duty, i.e., from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which he
was absent.

C. Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money which he is required
to account for, where such damage or loss is directly attributable to his
neglect or default;

d. Deductions for recovery of advances or for adjustment of overpayment
of a wages. Advance granted shall be entered in a register;

and
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vi.

Vii.

Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and
omissions on his part as have been approved by the Chief Labour
Commissioner.

No fines shall be imposed on a worker and no deductions for damage or
loss shall be made from wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

The total amount of fines which may be imposed in any one wage
period on a worker shall not exceed an amount equal to three paise in
rupee of the wages payable to him in respect of that wage period.

No fine imposed on a worker shall be recovered from him in
instalments, or after expiry of sixty days from the date on which it was
imposed. Every fine shall deemed to have been imposed on the day of
the act or omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian
language a list, approved by the Chief Labour Commissioner, clearly
stating the acts and omissions for which penalty or fine may be
imposed on a workman and display it in good condition in a
conspicuous place on the work site.

The Contractor shall maintain a register of fines and the register of
deductions for damage or loss in the Forms appended to these
regulations which should be kept at the place of work.

Register of Accidents :

The Contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following
particulars:

T TSm0 o0 T
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Full particulars of the labourers who met with the accident.

Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by
Medical Officer.

Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.
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13.

14.

15.

16.

17.

Preservation of Registers

The Register of Wages-cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which last entry is
made therein.

Enforcement

The Inspecting Officer shall either on his own motion or on a complaint
received by him carry out investigations, and send a report to the Engineer-in-
charge specifying the amounts representing workers, dues and amount of
penalty to be imposed on the contractor for breach of these Regulations, that
have to be recovered from the contractor, indicating full details of the
recoveries proposed and the reasons therefore. It shall be obligatory on the
part of the Engineer-in-Charge on receipt of such a report to deduct such
amounts from payments due to the contractor.

Disposal of amounts recovered from the Contractor

The Engineer-in-charge shall arrange payment to workers concerned within
FORTY FIVE days from receipt of a report from the Inspecting Officer except in
cases where the contractor had made an appeal under Regulation, 16 of these
Regulations. In cases where there is an appeal, payments of workers, due
would be arranged by the Engineer-in-charge, wherever such payments arise,
within THIRTY days from the date of receipt of the decision of the Regional
Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due
which could not be disbursed to workers within the time-limit prescribed
above, due to reasons such as where-about of workers not being known, death
of a worker, etc., and also amounts recovered as penalty, shall be credited to a
fund to be kept under the custody of B.H.E.L for such benefit and welfare of
workmen employed by contractors.

Appeal against decision of Inspecting Officer

Any person aggrieved by a decision of the Inspecting Officer may appeal against
such decision to the Regional Labour Commissioner concerned within THIRTY
days from the date of the decision, forwarding simultaneously a copy of his
appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.

Representation of Parties:
A workman shall be entitled to be represented in any investigation or enquiry

under these Regulations by an Officer of a registered trade union of which the
said trade union is affiliated or where the workman is not a member of any
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registered trade union, by an Officer of a registered trade union connected
with, or any other workmen employed in the industry in which the worker is
employed.

A Contractor shall be entitled to be represented in any investigation or enquiry
under these Regulations by an officer of an association of contractors of which
he is a member or by an officer of a Federation of Associations of Contractors
to which the said association is affiliated or where the contractor is not a
member of any association of employers, connected with, or by any other
employer engaged in the industry in which the contractor is engaged.

No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these Regulations.

Inspection of Books and other Documents:

The Contractor shall allow inspection of the Register and other documents
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his
agent on receipt of due notice at a convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the
Regulations the decision of the Chief Labour Commissioner or Deputy Chief
Labour Commissioner (Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’s
Labour Regulations and issue such directions as it may consider necessary for
the proper implementation of the Contractor’s Labour Regulations or for the
purpose of removing any difficulty which may arise in the administration
thereof, based on which the B.H.E.L., Contractor’s Labour Regulations herein
contained shall be subject to revision.

MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:

(a) ‘Workplace’ means a place at which, on an average, twenty or more
workers are employed.

(b) ‘Large Workplace’ means a place at which on an average, 500 or more

workers are employed.

First Aid: At every workplace, there shall be maintained in a readily
accessible place first-aid appliances including an adequate supply of sterilized
dressings and sterilized cotton wool as prescribed in the Factory Rules of the
State in which the work is carried on. The appliances shall be kept in good
order and, in large work places, they shall be placed under the charge of a
responsible person who shall be readily available during working hours.
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At large workplaces, where hospital facilities are not available within easy
distance of the works First Aid posts shall be established and be run by a
trained compounder.

Where large workplaces are remotely situated and far away from regular
hospitals an indoor ward shall be provided with one bed for every 250
employees.

Where large workplaces are situated in cities, towns or in their suburbs and no
beds are considered necessary owing to proximity of city or town hospitals,
suitable transport shall be provided to facilitate removal of urgent cases to
these hospitals. At other workplaces, some conveyance facilities shall be kept
readily available to take injured person or persons suddenly taken seriously ill,
to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance
room of the prescribed sizes, containing the prescribed equipment and in the
in-charge of such medical and nursing staff as may be prescribed. For this
purpose the relevant provisions of the Factory Rules of the State Government
of the area where the work is carried on may be taken as the prescribed
standard.

Accommodation for Labour: The Contractor shall during the progress of the
works provide, erect and maintain necessary temporary living accommodation
and ancillary facilities for labour at his own expense and to standards and scales
as approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of cold water fit
for drinking.

Where drinking water is obtained from an intermittent public water supply
each workplace shall be provided with storage where drinking water shall be
stored. Every water supply storage shall be at a distance of not less than 15
meters from any latrine drain or other source of pollution. Where water has to
be drawn from an existing well, which is within such proximity of latrine drain
or any other source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells shall be entirely closed in and
be provided with a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

Washing and Bathing places: Adequate washing and bathing places shall be
provided separately for men and women. Such places shall be kept in clean and
drained condition.

Scale of Accommodation in Latrines and Urinals: These shall be provided
within the precincts of every workplace latrines and urinals in an accessible
place, and the accommodation, separately for each of these, shall not be less
than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
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b) Where number of persons exceed 50 but does
not exceed 100 3
c) For additional persons 3
Per 100 or part
thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the
requirement, where necessary.

Latrines and Urinals: Except in workplaces provided with water flushed
latrines connected with a waterborne sewage system, all latrines shall be
provided with receptacles on dry-earth system which shall be cleaned at least
four times daily and at least twice during working hours and kept in a strictly
sanitary condition. Receptacles shall be tarred inside and outside at least once
ayear.

If women are employed, separate latrine and urinals, screened from those for
men and marked in the vernacular in conspicuous letters “For Women only”
shall be provided on the scale laid down in rule 6. Those for men shall be
similarly marked “For Men only” A poster showing the figure of a man and of a
woman shall also be exhibited at the entrance to latrines for each sex. There
shall be adequate supply of water close to latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or
other non-absorbent material and shall be cement-washed inside and outside
at least once a year. The dates of cement washing shall be noted in a register
maintained for the purpose and kept available for inspection. Latrines shall
have at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary
authority, arrangement for proper disposal of excreta by incineration at the
workplace shall be made by means of a suitable incinerator approved by the
local medical health and municipal or cantonment authorities. Alternatively
local excreta may be disposed off by putting a layer of night soil at the Bottom
of pucca tank prepared for the purpose and covering it with a 15 cm. layer of
waste or refuse and then covering it with a layer of earth for a fortnight (when
it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him
by the Engineer-in-charge to effect proper disposal of soil and other
conservancy work in respect of Contractor’s work-people or employees on the
Site. The Contractor shall be responsible for payment of any charges which
may be levied by municipal or cantonment authority for execution of such work
on his behalf.

Provision of shelters during rest: At every workplace there shall be provided,
free of cost, four suitable sheds, two for meals and two others for rest,
separately for use of men and women labour. Height of each shelter shall not
be less than 3 meters from floor level to lowest part of roof. Sheds shall be
kept clean and space provided shall be on the basis of at least 0.5 sq.m. per
head.

CONTRACTOR 91 ACCEPTING OFFICER



11.

12.

13.

14.

15.

Créches: At a place at which 20 or more women workers are ordinarily
employed, there shall be provided at least one hut for use of children under the
age of 6 years of such women. Huts shall not be constructed to a standard
lower than that of thatched roof, mud floor and walls with wooden planks
spread over mud floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean. There shall be two ‘dais’ in attendance. Sanitary utensils shall be
provided to the satisfaction of local medical, health and municipal or
cantonment authorities. Use of huts shall be restricted to children, their
attendants and mothers of children.

When the number of women workers is more than 25 but less than 50, the
Contractor shall provide at least one hut and one Dais to look after children of
women workers.

Size of creche (s) shall vary according to the number of women workers
employed. Creche(s) shall be properly maintained and necessary equipment
like toys, etc. provided.

Canteen: A cooked food canteen on a moderate scale shall be provided
for the benefit of workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be
approved by the Engineer-in-charge, and the whole of such temporary
accommodation shall at all times during the progress of the works be kept tidy
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor’s expense. The Contractor shall conform
generally to sanitary requirements of local medical, health and municipal or
cantonment authorities and at all times adopt such precautions as may be
necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled
in and effectively sealed off and the whole of site left clean and tidy to the
entire satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense,
conform to all anti-malarial instructions given to him by the Engineer-in-charge,
including filling up of any borrow pits which may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour
Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of
the Contractor and or his sub-contractors to comply with the provisions of
these Rules either wholly or in part and the Engineer-in-Charge shall impose
such fines and other penalties as are prescribed in the conditions.

B.H.E.L SAFETY CODE
See Condition-20
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Suitable scaffolds shall be provided for workmen for all work that cannot safely
be done from the ground, or from solid construction except such short period
of work as can be done safely from ladders. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and hand-holds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than % to
1 (% horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung
or suspended from an overhead support or erected with stationary support,
shall have a guard rail properly attached, bolted, braced and otherwise secured
atleast 1 meter high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from
the building or structure.

Working platform, gangways, and stairways shall be so constructed that they do
not sag unduly or unequally, and if height of a platform or gangway or stairway
is more than 3.25 meters above ground level or floor level, it shall be closely
bordered have adequate width and be suitably fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided
with suitable means to prevent fall of persons or materials by providing suitable
fencing or railing with a minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9 meters in length. Width between side rails in a rung, ladder shall
in no case be less than 30 cm, for ladders upto and including 3 metres in length.
For longer ladders this width shall be increased by atleast 6 mm for each
additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The Contractor
shall provide all necessary fencing and lights to protect public from accidents
and shall be bound to bear expenses of defence of every suit action or other
proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceeding to any such
person or which may with the consent of the Contractor be paid to compromise
any claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with
atleast one ladder for each 30 m length or fraction thereof. Ladder shall be
extended from bottom of trench to atleast 1 metre above surface of the
ground. Sides of a trench 1.5 metres or more in depth shall be stepped back to
give suitable slope or securely held by timber bracing, so as to avoid the danger
of sides collapsing. Excavated materials shall not be placed within 1.5 metres of
the edge of trench or half the depth of trench, whichever is more. Cutting shall
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be from top to bottom. Under no circumstances shall undermining or
undercutting be done.

Demolition: Before any demolition work is commenced and also during
the process of the work:

a. All roads and open areas adjacent to the work site shall either be closed
or suitably protected:

b. No electric cable or apparatus which is liable to be a source of danger
over a cable or apparatus used by the operator shall remain electrically
charged.

C. All practical steps shall be taken to prevent danger to persons

employed, from risk of fire or explosion, or flooding. No floor, roof, or
other part of a building shall be so overloaded with debris or materials
as to render it unsafe.

All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge shall be available for use of persons employed on the site
and maintained in a condition suitable for immediate use and the Contractor
shall take adequate steps to ensure proper use of equipment by those
concerned.

a. Workers employed on mixing asphaltic materials cement and lime
mortars/ concrete shall be provided with protective footwear and
protective gloves.

b. Those engaged in handling any material which is injurious to the eye
shall be provided with protective goggles.

C. Those engaged in welding works shall be provided with welder’s
protective eye-shields.

d. Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use,
the

Contractor shall ensure that manhole covers are opened and manholes
are ventilated atleast for an hour before workers are allowed to get
into them. Manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident
to public.

The Contractor shall not employ men below the age of 18 and women
on the work of painting with products containing lead in any form.
Whenever men above the age of 18 are employed on the work of lead
painting, the following precautions shall be taken:

i No paint containing lead or lead products shall be used except in the
form of paste or ready-made paint.
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10.

11.

ii. Suitable face masks shall be supplied for use by workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed
and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate
facilities shall be provided to enable working-painters to wash during
on cessation of work.

When work is done near any place where there is risk of drowning, all
necessary equipment shall be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision
made for prompt first aid treatment of all injuries likely to be sustained during
the course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and
supports shall conform to the following:

i. These shall be of good mechanical construction, sound material and adequate
strength and free from defects and shall be kept in good working order.

ii. Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
defects.

Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years shall be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel
and pulley block used in hoisting or lowering or as means of suspension, safe
working load shall be ascertained by adequate means. Every hoisting machine
and all gear referred to above shall have the safe working load plainly marked
there on, In case of a hoisting machine having a variable safe working load,
each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

Incase of departmental machine, safe working load shall be notified by the
Engineer-in-Charge. As regards contractor’s machine the Contractor shall notify
safe working load of each machine to the Engineer-in-Charge whenever he
brings it to site of work and get it verified by the Engineer-in-Charge.

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances shall be provided with efficient safeguards; hoisting
appliances shall be provided with such means as will reduce to the minimum
risk of accidental descent of load. Adequate precautions shall be taken to
reduce to the minimum risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations
which are already energized, insulating mats, working apparel such as gloves,
sleeves and boots, as may be necessary shall be provided. Workers shall not
wear any rings, watches carry keys or other materials which are good
conductors of electricity.
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12.

13.

14.

15.

All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in a safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities shall
be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned by display
on a notice board at a prominent place at the work spot. Persons responsible
for ensuring compliance with the Safety Code shall be named thereon by the
Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection
by the Engineer-in-Charge or his representatives and the Inspecting Officers as
defined in the Contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted
from the operation of any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

Name and address of the Contractor

Number and date of the WORK ORDER & CONTRACT AGREEMENT

Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work
V. Duration of the Contract
SI. Name and surname Age & Father’s/ Nature Permanent/ Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11
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FORM OF EMPLOYMENT CARD
(Regulation-8)

i Name and Sex of the Worker
ii Father’s / Husband’s Name

iii Address
iv Age or Date of birth
v Identification mark

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-
Name
Full address of Dependents

(Specify Village, Dist., and State

SI.  Name & Address of Particulars of Total period  Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
L (o RPN ) of during
unitin the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment
should be made separately.
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10.

FORM OF WAGE SLIP
(Regulation-9)

Name of the Contractor

Place

Name of the worker with
father’s / husband’s name.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.
Dates on which overtime worked
Overtime Wages.

Gross Wages payable.

Total deductions (indicating

nature of deductions )

Net wages payable.

Contractor’s Signature /

Thumb impression.
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Employees’ Signature/

Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No.10 vii)

SI. Name  Father’s/ Sex  Department  Nature and Whether workmen Rate of Date and Date on Remarks
No. Husband’s name date of showed cause wages  amount which fine
the offence against fine of fine realised
for which or not, if so, imposed
fine imposed  enter date
1 2 3 4 5 6 7 8 9 10 1
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation —9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

iv. Nature of the Contract and location of the work

Duration of the Contract
Wage period

V.

vi.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid
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Reasons to be recorded in Column 24.
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS

Regulation No 10 (vii)

SI.No Name Father’s Sex Department Damage Whether Date & Number  Dateon Remarks
Husband’s or loss worked amount of  of Instal-  which
Name caused showed deduction ment, if total
with date cause imposed any amount
against realised
deduction
if so, enter
date
1 2 3 4 5 6 7 8 9 10 11
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY THE
CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

2. The Contractor shall in respect of labour employed by him either directly or through
subcontractors, comply with or cause to be complied with the following statutory provisions
and rules and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil
Nadu Rules.

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.

c) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.

d) The Factories Act 1948 and the related Tamil Nadu Rules.

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
f) The Employees State Insurance Act 1948.

g) The Workmen Compensation Act 1923.

h) The Industrial Disputes Act 1947.

i) The Payment of Bonus Act 1965.

and any other law or modifications to the above or to the Rules made thereunder from time
to time.

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the
work awarded to him by giving the following information and getting a Code Number :

a) The Name of the Contractor

b) Nature of Contract Work

) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or more workers)
f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories
whenever they call for information regarding contracts.

4. The Contractor employing 20 or more workmen is required to obtain license from the
authorities ( The Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as
the case may be ). The license shall be amended and / or renewed wherever, there is an
increase in the workmen employed by him or in the event of contract being extended or
renewed. The Contractor shall inform the licence number to the BHEL Management before
taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations as
Principal Employer and / or Occupier of the Factory and shall render all necessary assistance
for the same.
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WAGES

6. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum
Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as mentioned below
in addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / SupervisorRs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment
of Bonus Act 1965 for the total wages paid (i.e) Payment of minimum wages and additional
payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law
to the authorities concerned for the total wages paid (i.e) Payment of minimum wages and
additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is enclosed for your
reference ( Ref. Page No.18). Normally the revision will be with effect from 1st April of every
year. Tenderers are requested to quote their offer after taking into account of the above
factor also.

7. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

8. The Contractor shall ensure payment of wages to the contract labour employed by him within
three days from the end of wage period in case the wage period is one week or a fortnight
and in all other cases before 10" day of the following month.

9. All Payment of wages shall be made on working days at the work site and during the working
time and on date notified in advance. In case the work is completed before the expiry of the
wage period final payment shall be made within 48 hours of the last working day.

10. Where the employment of any worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the day
on which his employment is terminated.

11. Wages due to every worker shall be paid to him direct or to the person authorized by him in
this behalf. All wages shall be paid in current coin or currency in both.

12. The Contractor shall ensure the disbursement of wages in the presence of such authorized
representative of BHEL Management.

13. The above payment shall be verified by the authorized officer / representative of BHEL with

the following certificate of the payment sheet “Certified that the amount shown in Column
No........... has been paid to the workmen concerned in my presence on ........... =] S
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14. A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in
charge each month in Form ‘A’.

15. A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.

16. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of
unpaid wages shall be displayed in Tamil and English in conspicuous places at the
establishment and at work site by the Contractor. The Contractor shall inform the BHEL
Management every month the details of contract labour engaged for contract in this
following form :

a) Serial Number

b) Location

c) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

g) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17. The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970
and Tamil Nadu Rules thereunder shall be maintained by each contractor.

a) Register of persons employed by the Contractor

b) Employment Card

) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register,

Register of Fines, Register of Advances etc.,

18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition ) Act
and the Rules thereunder both in English and Tamil.

19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

20. The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition ) Act 1970 periodically to BHEL Management.

21. The Contractor shall without fail give upto date information in writing of the attendance of the
workers employed by him.

22. The Contractor shall ensure that his workers keep and produce their Employment Card when
coming to duty and take them back when leaving duty.

23. All the above registers and records shall be preserved in original for a period of three years.

All the registers, records and notice maintained under the Act and rules shall be produced on
demand by Inspector or any authority under the Act.
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WORKING HOURS AND WORKING CONDITIONS

24, No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said day.

25. The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the day of rest and also indicate the substituted
holiday in lieu thereof. This shall be intimated two days in advance before his workmen are
booked for work on Sunday.

26. The contract labour working for more than nine hours in any day or for more than 48 hours in
any week shall be paid wages at the rate of twice the ordinary rate of wages in accordance
with the provisions of Sections 59 of the Factories Act 1948.

27. The Contractor shall provide all safety devices and personal protective equipment to his
workmen at his own cost and shall ensure that his workmen wear / use such devices or
equipment provided to them while doing the work and there should not be any relaxation on
this.

28. The Contractor shall give four paid National Holidays to his workers, viz., 26™ January, 1%
May, 15™ August and 2™ October.

29. The Contractor shall ensure that his workmen vacate the premises after the shift is over.

30. The Contractor shall give leave with wages to his workmen who have worked for a period of
240 days or more in the Factory premises during a calendar year. This leave shall be allowed
during the subsequent calendar year at the rate of one day for every 20 days of work
performed by the worker during the previous calendar year. The worker whose services
commences on a day other than the first of January shall be entitled to leave with wages at
the above rate (One day for every 20 days of work) only if he had worked for a minimum of 2
/3 of the total number of days in the reminder of the calendar year. This leave will be
admissible only during the subsequent calendar year.

31. No woman worker shall be required or allowed to work in the Factory except between the
hours of 6.00 A.M. and 7.00 P.M.

32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil
Nadu Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

33. Not withstanding anything contrary to this, in the event of accident the contractor shall be
required to fill injury report and submit the Engineer in charge immediately and ensure the
compliances of ESI / Workmen’s compensation Act, Factories Act and Rules made thereunder.
He shall also maintain a register of accident as per the Act.

34. The Contractor shall get the contract labour engaged by him insured under Workmen's
Compensation policy from General Insurance Corporation of India before actually starting the
work of contract. The insurance coverage should be for the entire period of Contract. The
Contract shall comply with the provisions of the Workmen’s Compensation Act 1923. (This
should be read in conjunction with the provisions of ESI Act )
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COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

35.

36.

37.

38.

39.

40.

41.

42.

43.

44,

The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before
executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions
as well as employees’ contribution pursuance of the above scheme as fixed from time to time.
The Contribution payable presently is 1.75% wages to be recovered from his workmen and
4.75% of wages to b e contributed by the Contractor. Contributions recovered from employee
and contribution made by the contractor may be rounded to the next higher multiples of five
paise.

The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration /
enrolment number before awarding of contract work. As per the existing provisions every
worker shall be entitled and required to become a member of the fund. The employee’s
contribution payable at present is 12% of wages which will be recovered by the contractor
from the wages of his workmen and the contractor should pay equal contribution. The
contractor is also liable to pay any administrative charges in this behalf that may be decided
from time to time. It will be the responsibility of the contractor to ensure such contribution
payable in respect of workmen employed through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under
the scheme from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees engaged by him
or through him and shall also furnish to BHEL such information as Principal Employer is
required to furnish under the provisions of the ESI Act and PF as well as the schemes made
thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor
under the above Act, the sum shall be deducted from any sum that may be due or which at
any time thereafter may become due to the Contractor under this contract or under any other
contract or from his security deposit. In case the recoveries are not sufficient to satisfy the
claim, the contractor shall pay the balance thereof on demand. In case any recoveries are
made under this clause from security deposit, the contractor shall immediately thereafter pay
such further sums as may be required to replenish the shortage caused by such recoveries in
amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour /
worker under this contract and shall at all times keep BHEL indemnified against all loses,
claims, prosecutions under any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having
complied with the same, BHEL will be entitled to recover the same from the contractor / sub-

contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any law,

CONTRACTOR 107 ACCEPTING OFFICER



shall not in any way operate as waiver thereof.

Note : The Specimen forms for the following are available in BHEL.

Form ‘A’

Form IV

Form Xl

Form XIV

Form XV

Form XVI

Form XVII

Form XIX

CONTRACTOR

Payment Certificate

Application for License

Register of Workmen employed by contractor

Employment Card
Service Certificate
Muster Roll

Register of wages

Wage slip
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites.

1. Providing the working platform with toe board and handrail for continuous working at
heights.

2. Providing safety belt and life line at all times for men working at heights.

3 Providing dust or fume respirator in places where dust and fume concentration exists.

4, Providing goggles and welding screens.

5 Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which

are corrosive.

6. Providing rubber gloves for working on electrical works.

7. Ensuring proper lashing of the components while being transported in vehicles.

8. The vehicles must have side supports or have body to support the materials conveyed.

9. The materials should not be allowed to extend or overflow the sides of the vehicles.

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
11. Driver of the vehicle must possess license.

12. Vehicle must not be overloaded prescribed limits.

13. Red flags and lights for parts projecting from the body of vehicle must be provided.
14. The speed restrictions within the factory premises must be strictly adhered to.
15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They

should never be rolled as Roller for conveying.

16. Cylinders should not be used without regulators.

17. All excavations must be barricaded and red lamps must be provided.

18. All electrical connections must be properly earthed.

19. No work should be taken up for execution inside shop floor, without obtaining necessary work
permit.

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial

Safety nets at appropriate level to safeguard the persons working at high level particularly nin
trusses, girders, roofing etc., of industrial and high roof buildings.

21. The contractor should maintain a register regarding the driver license particulars.

22. All personal protective equipment conform with standard specification as per the details
given in the code of conduct.

Contractor including their sub contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof
will invite punitive action being taken against them. Also contractors with frequent violations of safety
regulations will not be entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

I. VEHICLE

Vehicles carrying material should have proper registration documents and must be
produced on demand by our Security Staff.

The light on right side, i.e., over the drivers cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

10.

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty licence and produce on demand by
the Security Staff.

Vehicles carrying inflammable liquids in the tank containers should have grounding chain
or the tank should be coated with insulating material also to avoid Static Electricity.

In road junctions, speed breakers and railway crossing, the speed should be lowered and
vehicle should proceed cautiously.

The driving should ‘KEEP TO THE LEFT’ at all places.

The vehicle should not be parked in road which could obstruct the vehicular traffic.

No person other than driver should be allowed to sit or stand on the prime mover or
trailer.

The vehicle should pass only through the approved routes. Short cuts should be
forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at excessive
speed.
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11l SHIPPING

1. Strong side supports should be provided on both sides of the trailer. The side
supports should be fixed in such a way that it cannot be removed even temporarily.

2. Adequate packing must be given for easy slinging operation. The packing materials
should be good enough to withstand the load.

3. The stacking of loads in the truck should be evenly placed. The load should not be
heaped together or dumped over the chassis.

4, The loaded materials should be fastened tightly with “‘WIRE ROPE’. Manila rope or coir
rope should not at all be used. There must be side packing such as gunny or rubber tyre
between the sharp edge of the job and wire rope in order to avoid cut in the wire rope.

5. There must be minimum two fastenings and it should be more in case of lengthier
loads.

6. The wire rope should be in sound conditions i.e, there should not be links, knots or
bristles etc.,

7. The wire rope ends should be clamped with ‘U’ clamps.

8. The load on the truck should not be beyond its standard capacity. The carrying capacity
must be clearly marked on the trailer also.

9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

11. The load should not be over hanging more than 3 ft. from the end of the body.

12. The materials should not be stacked too high to avoid hitting against live electric lines.

13. While transporting the scraps, there must be wire knitting cover to prevent falling of
scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the materials
are to be unloaded there. But the vehicle should be parked outside the building and the driver
should ascertain the passage as well as the unloading points with the help of shop officials. This
will avoid the congestion of blocking of traffic in the gangway.
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BHEL-Trichy : Contractor Safety Guidelines

Following are the points to be ensured for the safety of contract employees.

L. Identity and Entry:

1. The contractors to give identity card to their employees with full details like
employee name, company name, age, blood group, contact person with phone
no. etc.

2. The contractors not to employ people whose age is below 18 years.
3. HR/Welfare will issue passes to the trained employees only.

4. Welfare has to arrange for necessary infrastructure (biometric entry) for
enrolment of new contract workers. Biometric entry system will be made
available in North Gate and Unit 2 initially.

\
5. The data of daily entry of contract workers through biometric will be made
available online to the contract awarding departments HR/Welfare.

I1. Training:

1. Safety, first aid and fire fighting training to be given to two responsible
persons in each contract and they should take care of their groups on day to
day working,.

2. This shall be done within a period of 2 weeks after awarding of fresh contract.

3. For ongoing contracts the contractors has to identify the persons to be trained
within a period of 2 weeks.

4. Driving/operation of Crane/jumbo/ Fork lift etc are to be done only by
authorized persons.

I11. Dress Code:

1. Male employees should enter gates only with Safety shoes, Pants-Shirts,
(Dothi, Lungi not permitted).

2. Female employees should enter gates only with Safety shoes. Loose dress
must be avoided. (A shirt over saree /chudithar is a must).

3. Normal shoes are acceptable for office area work only.
4. Employees working in canteens can wear sandex.

5. Welfare will finalize and indicate a color coding to be provided in the dresses

used by contract employees for uniformity and easy identification of the contract
workers.
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IV. Procedures:

1. Smoking, audio-playing (mobile phone, iPod, inbuilt music systems etc in the
vehicles.) are banned within the factory premises.

2. Moving to unrelated areas must be strictly avoided by the contract employees
entering to the other areas only with knowledge of concerned department.

3. Procedure (SOP) given from user departments are to be adopted for all
operations and maintenance — e.g. tank cleaning, ET plant maintenance, Sewage
maintenance, Oxidation pond maintenance, operation of substation, transformer
maintenance etc. User departments agreed to generate procedures incase if not
avai{able already (Snake catching, Monkey catching, Honey comb removal etc.).

4. Adequate precautions to be taken while waste removal like paint sludge

removal, chromic sludge removal, phenol and tar removal by contract
employees.

5. The contractor should clearly inform the hazards involved to the employees
MSDS to be displayed.

6. The contract employees involved in tank cleaning, ET plant maintenance,
Oxidation pond maintenance should know swimming and strict monitoring
should be ensured.

7. Line clearance(LOTO)procedure to be followed during bulb changing,

electrical substation maintenance, DSL maintenance, furnace instrumentation
etc.

8. Work permits to be obtained for jobs like work at height, excavation, blasting,
hot work, pipe line work, roof light maintenance, work at confined space like
cellar.

9. Users agreed to initiate the permits for all the works mentioned in the table
given below to safety mgt for clearance.
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BHEL-Trichy : Contractor Safety Guidelines

Work Permit Instructions

SI No | Works Instruction

1 Construction, erection & | The contract workers employed shall have sufficient
Commission of new and | job knowledge shall follow the procedures and dress
modification of existing | code
civil structure

2 Periodical Civil | Only experienced people shall be allowed to carry out
maintenance  work  at | the work at height. Physically fit without any vertigo
height problem. Wear safety belt and use life line, Net etc.

3 Work at height - including | Only experienced and qualified electrician shall be
roof light maintenance and | allowed to carry out the work at height. Physically fit
furnace work without any vertigo problem. Wear safety belt and use

life line, Net etc.

4 Welding work at process | Only experienced people shall be allowed to carry out
plant including pipe lines , | the work at height. Shall take care of nearby pipeline,
PG and acetylene plant remove all flammable materials. Get help from fire

\ service.
5 Crane erection and | Only experienced people shall be allowed to carry out
modification work the work. Wear safety belt and use life line. Net etc.
Remove all loose material
6 Excavation and Blasting. Some lapse is noticed obtaining Excavation permit,
shall be strictly followed. Only licensed holder shall
carry out blasting, accountability shall be properly
maintained for the explosives,
unauthorised/unapproved explosives shall not
allowed. Only authorised equipment shall be used for
blasting

7 Fragile roof work Only experienced people shall be allowed to carry out

the work at the fragile roof. Physically fit without any
vertigo problem. Wear safety belt and use life line. Net
etc. They shall be properly instructed before going to
the roof.

8 Confined space work, | Oxygen level to be checked before work, proper
cellars, furnace ducts breathing apparatus to be used. Only experienced

people shall be allowed to carry out the work at
cellars/ confined space

10. Specified Speed limit 20 kmph to be followed by all the vehicles entered in
factory premises.

11. Procedure given by user departments for spray painting, brush painting and
dip painting should be followed. Paint sludge removal, empty tin removals etc.
are to be periodically carried out and sent to disposal stores.
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BHEL-Trichy : Contractor Safety Guidelines

B. Electrical Contractors:
1. Must ensure proper care before working on electrical lines.

2. Must have obtained line clearance/work permit for all electrical work, panel
board cleaning, roof light changing, cable trench works and works in confined
areas.

3. After completion of the work the line clearance/ permits must be closed.

4. Must remove all the left out choke, bulbs, tools, fasteners etc. after completion
of the work (working on height).

5. Portable machines, lines drilling machines must be with proper plug points.

6. Unused new cables and fittings are to be returned to the concerned. Old
cables/ used cables are to be removed and returned properly.

C. Painti{|g Contractors:
1. Must know the characters of paints, thinners, solvents etc before handling.

2. User departments and the contractor must provide Materials Safety Data
Sheets (MSDS) for the contract employees involved in painting work.

3. Contractors should provide respirators to the employees doing painting work.

4. User departments should ensure training for contract employees in Fire
prevention, fire fighting etc.

5. The training shall be through Fire/Security department.

6. Contract employees must take adequate precaution to prevent fire while
working.

D. Civil Contractors:

1. Employees working in Civil constructions should be familiar with the relevant
work viz masonry work construction, tiles, partition, floor elevated work etc.

2. Tools, equipment pertaining to their works must be in good condition and
with valid certificates. The workers employed must be skill ful enough to
complete the work- roof work, work at height, excavation blasting etc.

3. Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL. This is a must
for the works like working at height, Jack hammering, sewage cleaning etc.

4. Vehicles used for construction works like lorries, excavation equipments (JCB),
Mixing machines etc., are sound in operating condition.
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BHEL-Trichy : Contractor Safety Guidelines

5. User departments should ensure that the applicable procedures are clearly
understood by contract employees involved in civil maintenance viz flooring,
floor cleaning, building maintenance, water line, pipe lines, storm water, ETP
Maintenance etc. The adherence to the procedures must be ensured by contract
supervisor.

6. The operators should be licensed, trained and authorized persons. Valid
certificates/ documents must be shown on demand.

7. Employees should remove the waste materials from the work spot after
completing the works.

E. Transport Contractors:

1. Vehicles carrying materials should have proper registration documents and
must be produced on demand to BHEL security staff.

2. The driver of the vehicle must possess valid heavy duty license, vision Test
certificates & relevant valid vehicle documents as per the factory Rules and to be
produced on demand to the security staff.

3. The cleaner should be knowledgeable enough to give correct direction. Also
should not drive inside or take training inside. Every vehicle should have pair of
skilled driver and cleaner.

4. No persons other than driver should be allowed to sit or stand on the Prime
Movers of the trailer.

5. Should not do Cooking, Bathing, Vehicle cleaning etc. within the premises.

6. The lights on right side (i.e.) over driver's cabin should be in working
condition.

7. Both the head lights as well as park lamps must be in working condition.
8. The tire, brake, horn, turning lamps, etc must be in good conditions.

9. The vehicle should not be parked in the road in such a way to cause obstruction
to vehicular traffic.

10. There must be a safe distance behind another moving truck.

11. If vehicle got break down, they should attend maintenance work and ensure
to avoid oil and grease spillage & traffic issues.

12. Drivers should not do material handling activities.
13. Must not stand under/close to load while lifting the materials

14. Speed limit 20 km/hr to be maintained inside the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

F. Shipping:

1. Strong side supports should be provided on both sides of the trailer. The
side supports should be fixed in such a way that it cannot be removed even
temporarily.

2. Adequate packing must be given for easy slinging operations. The packing
materials should be good enough to withstand the load.

3. The stacking of loads on the truck should be evenly placed. The load should
not be heaped together or dumped over the chassis.

4. The load on the truck should not be beyond its standard capacity. The
carrying capacity must be clearly marked on the trailers also.

5. The loaded materials should be fastened tightly with wire rope. Coil rope
should not at all be used.

6. There must be side packing such as gunny, rubber-tire between the sharp
edges of the job and Wire rope in order to avoid cut in the wire rope.

7. There must be minimum two fastening and it should be more in case of
lengthier loads.

8. The loose pieces should be bundled before loading on the truck.

9. There must be red flags or red lamps for the lengthy load which extend
beyond chassis.

10.The materials should not be stacked too high to avoid hitting against live
electric lines.

11. Must not lift beyond the capacity (SWL) of mobile cranes.

12.Must keep valid certificates for the individual (inclusive of vision Test
certificates) and lifting equipment.

13. Should not use mobile cranes for transporting and dragging
VII Travels/Taxi Contractors:

1. Must have valid documents like Driving license, RC, Insurance, FC, Vision
Test Certificate.

2. Max speed limit 20 KM/Hr must be followed, Timing prescribed for entry
and exit to be strictly followed. Not to overtake inside the Premises.

3. Seat belt must be worn by taxi drivers, Park cars only in the permitted areas.

4. Using mobile phones while driving and playing iPod, inbuilt music systems
etc in the vehicles. are banned within the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

VIII Welfare:

1. The contractors are directed to generate PF number and ensure PF
contribution remittance for all contract workmen engaged by them.

2. Bio-Metric Entry for Contract Workmen : Contractors have been directed to

cover all the contract workmen engaged by them through Bio-Metric Entry
System

XI Health Check up

Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL for updating.
Specific test is a must apart from General Health checkup for the works like

1. Wo}king at height- Vertigo test

2. Mobile crane operator- Vision test, audiometric test

3. Vehicle drivers- Vision test, audiometric test

4. Shot blasting operations- Lung function test, audiometric test
5. Canteen employees- Dermatitis

6. Jack hammering- Lung function test, audiometric test

7. Sewage cleaning- Lung function test,

8. Electro-plating- Skin and respiratory tract

9. Grinding - Lung function test, audiometric test

10. Spray painting - Skin and respiratory tract

X. Safety Equipment:

Contract employees must wear the PPEs relevant to the nature of work in addition to
the safety shoes.

Welding - Welding Shield and goggles

Gas cutting - Aprons, Gas cutting goggles

Painting - PVC gloves, PVC apron, respirators

Electrical work - Electrical Resistance gloves, gum boots (during rain)
Work near hot furnace - Heat resistant gloves & Apron

Glass wool related works - Respirators, Barrier Cream

Slag removal, cleaning and grinding work - Goggles / dust respirators.
Handling of rough and sharp surfaced objects - Leather gloves

. Sanitary work - Hand gloves, Gum boots

10 Concrete preparation - Gum boots Electrical

11. Work at height - Rubber gloves, Safety Belt, Fall arrestors, Life line Rope.

YO Q0T OV Q0L
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BHEL-Trichy : Contractor Safety Guidelines

X1. Violations:

The following will be treated as serious violations and appropriate actions are to be
initiated by the users.

1. Employing people whose age is below 18 years.

2. Not wearing safety shoes or normal shoes (Contract employees will not be
permitted after the security gates).

3. Not wearing PPEs.

4. Working without proper work permit.

5. Possession of mobile phones other than taxi drivers..

6. Using mobile phones while driving .

7. Unauthorized electrical connections .

8. Driying/operation of Crane/jumbo/Fork lift etc by unauthorized persons.

9. Unauthorized operation/ driving of lorries, mobile cranes etc.

10. Smoking, alcohol, audio-playing etc.

11. Moving to unconnected areas.

12. Any willful act that creates unsafe conditions .
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The contractor should engage Technical persons and Workmen with the following
gualifications for works as detailed below and the contractor shall carry out the
Health Performance check at his cost for the workman engaged in the work through
a registered medical practitioner and produce the certificate on demand.

CHECK FOR HEALTH PERFORMANCE

S Activity Hazard Exposure Check for Periodicity
No. Consequence
1 Concrete Emission of Dust 1 Lung Onceina
Dismantling & Noise function Year
2 Concrete Mixing | Emission of Dust 1 Lung Onceina
& Noise function Year
3 Painting Emission of Dust 1 Lung & Onceina
& fumes throat Year
function
4 Cutting & Emission of fumes 3 Eyes & Lung { Onceina
Welding and gas. function Year
Exposure to Live
wire
5 Working on AC Emission of Dust 3 Lung Onceina
sheets function Year
6 Sweeping of Emission of Dust 2 Lung Onceina
Roads function Year
7 Collection and Foul smell & 3 Lung Onceina
disposal of susceptibility to function and | Year
Sanitary waste decease. skin
irritation
8 Handling of Leakage of gas 4 Throat Onceina
Oxygen & irritation Year
Acetylene
Cylinders
9 Cleaning of Exposure to 4 Suffocation | Onceina
Manholes poisonous gas Year
10 | Cleaning of Emission of Dust 1 Suffocation | Onceina
Overhead tank & skin Year
irritation
NOTE: Exposure Consequence
1.Slightly harmful
2. Harmful
3.Very harmful
4. Extremely harmful
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SCHEDULE ‘A’
LIST OF WORKS AND PRICES

NAME OF WORK: Supply and fixing of Aluminium Zinc alloy coated high tensile steel
sheets for roofing & side cladding to replace existing AC sheets in Factory Buildings of HPBP and
other allied areas in BHEL Trichy Complex

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only
approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration of the Competent Authority. The work under each item as executed
shall be measured and priced at the corresponding rate quoted by the contractor in the BILL OF
QUANTITIES

SI.No. Description of work / supplied  Total amount of work / Period of contract
supplies (in figures and
words)
Rs. Ps.
1. Supply and fixing of Aluminium Rs 101.58 Lakhs/- 6 (SIX) MONTHS

Zinc alloy coated high tensile
steel sheets for roofing & side
cladding to replace existing AC
sheets in Factory Buildings of
HPBP and other allied areas in

BHEL Trichy Complex
BILL OF QUANTITIES
SI. No. Appx. Qty. Description of TNBP No. Rate (Both in Unit Amount
work fig & Words Rs. Ps.

AS PER SEPARATE SHEETS ATTACHED SHEETS IN
PRICE BID
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SCHEDULE ‘B’

The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard.

SI.No.

DESCRIPTION PLACE OF ISSUE

NIL

It will be the responsibility of the Contractor to submit his demands for the above stores in
writing atleast seven days in advance of the actual requirement.

Issue of Stores is subject of the availability at the place of issue cited above, items of stores to
be issued by BHEL which are not available at the time of indenting by the contractor may be
supplied by BHEL after necessary procurement. The contractor shall not be entitled to any
claim of compensation for delay in the supply of stores by BHEL under any circumstances.

The materials will be issued only during the working hours of the BHEL Stores Department (
8.00 a.m. to 4.30 p.m. ). Contractor shall have to transport them to the site of work at his
own cost as soon as they are issued to him.

The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and
the cost of all cutting, conversion, substitution and fabrication as well as wastage shall have
to be borne by the Contractor.

The contractor shall from time to time render proper account of all materials issued to him
by BHEL. If he fails to do so, no further issue of materials will be made to him and he will be
held responsible for any delay in the execution of the work which may occur on this account.

Where A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or
other items are issued free of cost to the contractor, the contractor will have to make good at
his own cost any loss or damage to any part or whole of the items issued to him as above. All
wastage within the premises limits as fixed by BHEL will be charged for at the prescribed
issued rates of BHEL. Excess wastage will be charged for at punitive rates which will be 100%
higher than the issue rates.

All surplus materials in good condition which are not returned to the BHEL Stores as also

quantities of materials consumed in excess of the max. permissible limit as fixed by BHEL
shall be charged for at punitive rates.

The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to which
materials have been rendered surplus or consumed in excess of the actual requirements shall
be final and conclusive and binding on the contractor

SCHEDULE ‘C’

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS
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SI.No. Qty. Particulars  Details of Hire Place of Remarks

BHEL Crew Charges Issue
Supplied Per unit
Per Day
................................... Nl
a. Machineries shall not be operated over time without the written permission of the Sr.
Engineer / Dy. Manager / Manager.
b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in column 4 above

shall be arranged by the contractor at his own expense.

SCHEDULE ‘D’

NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into contract.

SL.No. | DRAWING NUMBER DESCRIPTION
1 NIL

The above drawing is enclosed in the Price Bid.

SCHEDULE ‘F’
LEAD STATEMENT
SI.No. | Name of Material Name of Source Lead Particulars both for
Factory and Township
NIL
1
O L D= | o I

(To be used in conjunction with BHE Ltd., General Conditions of Contract )

CONTRACTOR 124 ACCEPTING OFFICER



AUTHORITY TO TENDER

Tender Notice No.CF:TN: 021/17-18 Office of the

SMCIVIL/PLANNING,Design & QC
BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHY - 14.

Tender Schedule No.CF:TS: 022/17-18

Lumpsum-/Percentage rate-Htemrate tender for works required in in  “Supply and fixing of
Aluminium Zinc alloy coated high tensile steel sheets for roofing & side cladding to replace existing
AC sheets in Factory Buildings of HPBP and other allied areas in BHEL Trichy Complex”

IVIESSIS. oottt ettt e st et e b e se et e et e ‘are / is hereby authorized to tender for
the above work. The Tender is to be delivered at the Office of the SMCIVIL/PLANNING,Design & QC
,53 Building Ground floor Bharat Heavy Electricals Limited, Thiruverumbur, Tiruchirappalli — 620 014,
up to 14.00 hrs. on 14.12.2017 -addressed to the SMCIVIL/PLANNING,Design & QC,Building No.53
Ground floor, BHEL. Tiruverumbur, Tiruchirapalli — 620 014 superscribing the name of work as
mentioned above.

Any correspondence concerning this Tender should be addressed as indicated above quoting the
Tender Notice, schedule No. and other relevant particulars.

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE LOWEST OR ANY
TENDER

Issuing Officer with
Designation
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Contract AGreemMENT NO. ..o it e e e e e

TENDER
To

SMCIVIL/PLANNING,Design & QC
Bharat Heavy Electricals Limited
Unit : Tiruverumbur
TIRUCHIRAPPALLI — 620 014.

I / We hereby offer to carry out the work of “Supply and fixing of Aluminium Zinc alloy coated high
tensile steel sheets for roofing & side cladding to replace existing AC sheets in Factory Buildings of
HPBP and other allied areas in BHEL Trichy Complex”

I / We hereby carefully perused the following documents connected with the above noted work and
agree to obide the same.

1. Specifications (General & Particular)
2. Drawings
3. Schedule ‘A’, ‘B, ‘/C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto.
4. Schedule or rates
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to
Tenders attached hereto.
| / We forward herewith the sum Of RS....cccovcvreieeeeiniinieeseeveeenenn as Earnest Money, which
shall be refunded should this tender be rejected. | / We further agree to deposit such sum which
along with the sum of Rs......ccccceuererennee. mentioned above shall make up 50% of the fully Security

Deposit for this work as provided for under conditions of the BHARAT HEAVY ELECTRICALS LIMITED
General Conditions of Contract.

I / We further agree to execute all the work referred to in the said documents upon the terms
& condition contained or referred therein and as detailed in Schedule ‘A’ and Bill of Quantities
annexure thereto an to carry out such deviations as may be ordered, vide conditions 6 of the BHEL
Ltd., General Conditions of Contract upto a maximum of 20% of the tendered of

| / WE further agree to refer all disputes, as required by condition 62 of the General conditions of
Contract to the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E. Ltd., in
his sold discretion whose decision shall be final and binding.

WITNESS Signature of the Contractor
Date :
L
2. s
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GENERAL SUMMARY

1. (a) Net Cxst of works or building etc., from Schedule ‘A’ Rs.

2. Provisional sym Rs.
Rs.
RUPBES. ..ttt sttt se 2\ ee et et e s e see et e ea e e sbe e e eea e saeeasbesateebseessea e saeeesbesbeeatensses seeenneenneenreeneean
.................................................................................................................................................. in the
CAPACIEY OF 1t et et rr e st st s e renees has been duly authorized by
me / us to sign the for and on behalf of
(In block letters)

Date: SIGNATURE OF CONTRACTOR
Witness: Postal Addgess:
Lo Telephone No.

Address
2 e

Address

CONTRACTOR 127 ACCEPTING OFFICER



......................................................................................... alterations have been made in the Tender

Document and as evidence that these alterations were made before the execution of

contract agreement, they have been initialed by the Contractor and the

said officer is hereby authorized to sign and initial on my behalf the documents forming part

of this contract (Number of alternation in figures and words to be given here)

The above tender is accepted by me on behalf of the Bharat Heavy Electricals Limited, Unit:

Thriuverumbur, Tiruchirappalli — 620 014. for a sum oOf RS,
.................................. at the percentage rates as indicated in Schedule ‘A’.

SIgNAtUre cveeee e Date.icieeee e

(DT F=4 0 F= ) f (o] [ O SRUSUSR

CONTRACTOR 128 ACCEPTING OFFICER



E FORMAT
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL
ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by BHEL

Details of Bank Account:

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT CURRENTA/C / OD / CASHCREDIT

09 | BENEFICIERY’S NAME

10 | IFSC CODE OF THE BRANCH rrrrrr

11 | EmAIL ID

12 | TELEPHONE/MOBILE NO.

CERTIFICATE
| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above
mentioned Bank Account. |/ We also agree that payments made to the above mentioned Account is
a valid discharge of the liability of Bharat Heavy Electricals Limited. 1/ We also agree to bear the
applicable Bank Charges for the above mode of transfer. A copy of the cheque leaf/cancelled
cheque leaf of the above account is sent _herewith.

AUTHORISED SIGNATORY WITH NAME SEAL
Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm
that the account number of

(name of account holder), the signature of the authorized
signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE: (Manager / Officer’s)
DATE : Signature Under Bank stamp and Name Seal
With Membership No.

(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)

SIGNATURE OF THE APPLICANT
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