TENDER SPECIFICATION

BHEL: PSSR: SCT: 1909
FOR

Hiring of One No. 350MT Capacity Hydraulic crawler
crane with Operation and Maintenance crew
at
5x800MW Yadadri Thermal Power Project,
Damancherla, Nalagonda Dist., Telangana State

VOLUME -| BOOK -1

TECHNOCOMMERCIAL BID - Consists of Book- | & Book- Il

Book- | Consists of
o Notice Inviting Tender

o Volume-lA: Technical Conditions of Contract

Book-ll consists of
o Volume-IB: Special conditions of Contract,
Rev 01 dated 1st June 2012
Amendment 01 dated 1st October, 2015

o Volume-IC: General conditions of Contract
Rev 01 dated 1st June 2012,
Amendment 03 dated 1st October, 2015

o Volume-ID: Forms & Procedures
Rev 01 dated 1st June 2012
Amendment 01 dt 1st October, 2015

BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
Power Sector — Southern Region
690, Anna Salai, Nandanam, Chennai — 600 035.




TENDER SPECIFICATION CONSISTS OF

Tender Specification
. Volume - |
—— Book-|
— Notice Inviting Tender
| Volume-lA : Technical Conditions of Contract
—— Part |
— Partll
— Book-ll

Volume-IB: Special conditions of Contract
Rev 01 dated 1st June 2012
Amendment 01 dated 1st October 2015

Volume-IC: General conditions of Contract
——  Rev 01 dated 1st June 2012,
Amendment 03 dated 1st October, 2015

I Volume-ID : Forms & Procedures
Rev 01 dated 1st October, 2015
Amendment 01 dt 1st October, 2015

— Volume - II: Price Bid
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NOTICE INVITING TENDER
Ref: BHEL: PSSR: SCT: 1909 Date: July 23, 2020

NOTICE INVITING TENDER (NIT)
Submission only through E-Procurement Portal

https://bhel.abcprocure.com
Note: Bidder may download Tender Document from web sites

To
Dear Sir/Madam
Sub: NOTICE INVITING TENDER
This Tender shall be under category of National Competitive Bidding (NCB).

Online Sealed offers in two part bid system are invited from reputed & experienced bidders
(meeting PRE_QUALIFICATION CRITERIA as mentioned in Annexure-l) through E-
Procurement Portal https://bhel.abcprocure.com only, for the subject job by the
undersigned on the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender
document. Following points relevant to the tender may please be noted and complied with.

1.0 Salient Features of NIT

S | ISSUE DESCRIPTION

i) |TENDER _ _ _
NUMBER BHEL: PSSR: SCT: 1909

i) |Broad Scope |Hiring of One No. 350MT Capacity Hydraulic crawler crane with

of job Operation and Maintenance crew at 5x800MW Yadadri Thermal

Power Project, Damancherla, Nalagonda Dist., Telangana State

i) |DETAILS OF TENDER DOCUMENT

A |Volume-IA  |Technical Conditions of Contract (TCC) consisting of
Scope of work, Technical Specification, Drawings, |Applicable
Procedures, Bill of Quantities, Terms of payment, etc
B [Volume-IB Special conditions of Contract, Applicable
Rev 01 dated 1st June 2012,
Amendment 01 dated October 01, 2015

C |Volume-IC General conditions of Contract Applicable
Rev 01 dated 1st June 2012,
Amendment 03 dated October 01, 2015

D |Volume-ID |Forms & Procedures Applicable
Rev 01 dated 1st June 2012
Amendment 01 dated October 01,2015

E |Volume-lI Price Schedule (Absolute value). Applicable
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Issue of
Tender
Documents

NOTICE INVITING TENDER

1. This is an E-tender floated online through
our E-Procurement Portal
https://bhel.abcprocure.com

2. Sale
Start: 23.07.2020
Close: Tender documents for bidder’s reference
can be downloaded from this website till due date
of submission

3. From: BHEL website (www.bhel.com -> Tender
Notifications).

Applicable

Due Date &
Time of Offer
Submission

Date: 30.07.2020, Time :15.00 Hrs
The bidder should submit their offer online in e-
Procurement portal at https://bhel.abcprocure.com

Bidders are requested to upload their offer well in
advance in order to avoid last minute congestion
at this website.

Hard copy bid or bids through E-mail / fax shall
not be accepted.

Applicable

Vi)

Opening of
Tender

Date: 30.07.2020, Time :15.30 Hrs

Notes:

(1) In case the due date of opening of tender becomes
a non-working day, tenders shall be opened on
next working day at the same time.

(2) Bidder may record their presence online, during
tender opening. However, this being an e-tender it
shall be opened online.

Applicable

vii)

EMD Amount

Rs. 5,40,000 /- (Rupees Five Lakhs Forty Thousand

only).

- Refer Vol-1A Part-Il Chapter-1 of Technical
Conditions of Contract (Volume-I, Book-I) for mode
of payment of EMD.

- Exemption of EMD for MSEs is not applicable for
this tender.

- One time EMD is not applicable for this tender.

Applicable

viil)

Cost of
Tender

Rs 2,000/- (Rupees Two Thousand Only)

- Cost of tender shall be remitted through, Electronic
Fund Transfer credited in BHEL account or
Banker's cheque or Pay order or Demand draft, in
favour of BHEL.

- Exemption of Cost of Tender for MSEs is not

Applicable

applicable for this tender.
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NOTICE INVITING TENDER

ix) |LastDate For |Bidders may  submit  their  queries in
Seeking https://bhel.abcprocure.com at least 5 days before|Applicable
Clarification |the due date of offer submission along with soft

version also, addressing to undersigned & to others as
per contact address given above.

X) |Schedule of
Pre Bid Date: 27.07.2020, Time: 12.00 PM Applicable
Discussion  |at BHEL PSSR, Chennai- 600035
(PBD)

xi) |Integrity Pact |-

& Details of
Not
Independent Apblicable
External PP
Monitor (IEM)
For all clarifications /issues related to the tender,
please contact:
1. Mr.Sreenath N G, Dy. Manager/SCT
BHEL-PSSR
690 Anna Salai, Nandanam, Chennai-35
044-28286763/+91-9445040923
Email: sreenath.ng@bhel.in
2. Mr. Vinod Jaseja, SDGM/ SCT
BHEL-PSSR
690 Anna Salai, Nandanam, Chennai-35
044-28286734/9453039786
Email: jaseja@bhel.in

Xii |Latest Latest updates on the important dates, Amendments,

updates Correspondences, Corrigenda, Clarifications,
Changes, Errata, Modifications, Revisions, etc to
Tender Specifications will be hosted in BHEL
webpage (www.bhel.com -> Tender Notifications),
CPP Portal https://eprocure.gov.in/ & portal
https://bhel.abcprocure.com. These will not be
published in the newspapers. Bidders to keep
themselves updated with all such information. This
also form part of tender hence the same shall be
enclosed with their offer.

2.0 The offer shall be submitted as per the instructions of tender document and as detailed
in this NIT. Bidders to note specifically that all pages of tender document, including
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3.0

4.0

5.0

NOTICE INVITING TENDER

these NIT pages of this particular tender together with subsequent correspondences

shall be submitted by them, duly signed & stamped on each page, as part of offer.
Rates / Price including discounts / rebates, if any, mentioned anywhere / in any
form in the techno-commercial offer other than the Price Bid, shall not be
entertained.

Unless specifically stated otherwise, bidder shall remit cost of tender through,
Electronic Fund Transfer credited in BHEL account or Banker's cheque or Pay order or
Demand draft, in favour of BHEL.

Unless specifically stated otherwise, bidder shall deposit Earnest Money Deposit
(EMD) as mentioned in Volume IA, Part-ll, Chapter-1 of Technical Conditions of
Contract (Volume-I Book-1) under the heading ‘Modes of Deposit of EMD’. Please note
that ‘One Time EMD’ shall not be considered. It is to be noted that proof of
remittance for EMD shall be made available at BHEL PSSR Office prior to tender
opening.

Procedure for Submission of Tenders: This is an E-tender floated online through our
E-Procurement portal https://bhel.abcprocure.com. The bidder should respond by
submitting their offer online only in our e-Procurement portal at
https://bhel.abcprocure.com. Hard copy bid or bids through email/ fax shall not be
accepted.

l. Pre-requisite for Offer Submission: -

Digital Certificate: To access an e-Tender, you need to have a
Class-II/lll Digital Signature Certificate (DSC) for Signing & Encryption (Required
both digital signature certificate: Signing & Encryption) of bids issued by any
of the wvalid Certifying Authorities (approved by Controller of Certifying
Authorities) in India. Valid Digital Signature Certificate (DSC) must be installed
in a computer system from where you want to access the website.

MINIMUM REQUIREMENT: (Mandatory)
» Computer with good Internet Connection.
» Operating System should be Windows Vista / Windows 7 and above.
» Web Browsers: Internet Explorer 9.0 (32-bit Browser only) & above

At first time login, to verify and approve your login profile & DSC, you are
requested to contact e-Procurement Service Provider.

Also please Refer “Bidder Manual for BHEL Bidders” and “Minimum System
Requirements and Settings Document for BHEL user & Bidders” available at
https://bhel.abcprocure.com .

Il. Digital Signing of e-Tender

Tenders shall be uploaded with all relevant documents in PDF/zip format. The
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relevant tender documents should be uploaded by an authorized person having
Class-II/1ll Digital Signature Certificate (DSC) for Signing & Encryption.

i) The Requirement:

a. A PC with Internet connectivity &
b. DSC (Digital Signature Certificate) Class-Il/lll Digital Signature Certificate
(DSC) for Signing & Encryption)
Vendors are also requested to qo through bidder manual
available on https://bhel.abcprocure.com

. E-procurement service Provider-:
Address:
e-Procurement Technologies Limited (abcProcure),
Head Office:B-704/705, Wall Street - Il, Opp. Orient Club,
Nr. Gujarat College, Ellis Bridge, Ahmedabad - 380 006, Gujarat (India)
Timing:
Indian Standard Time (+5:30 GMT): 10:00 AM - 07:00 PM (Monday to Friday)
Indian Standard Time (+5:30 GMT): 10:00 AM - 04:00 PM (Saturday)
The contact details of the service provider are given below:
Contact: +91-79-40270549/560/590
E-Mail: Bhel.Support@abcProcure.com

Further contact details can be obtained by visiting the following webpage:
https://bhel.abcprocure.com/EPROC/contactus

. Documents Comprising the e-Tender

The tender shall be submitted online — only except tender fee & EMD (in physical
form) as mentioned below:

i) Technical Tender (UN priced Tender)

Bidders shall furnish the following information along with technical tender
(preferably in pdf format):

). Tender Cost and Earnest Money Deposit (EMD) furnished in accordance with
NIT Clause 3.0 & 4.0.

ii). All Technical details (eg. Eligibility Criteria requested, Technical Conditions of
Contract) should be attached in e-tendering module (As detailed in Clause
6.0 below), failing which the tender stands invalid & may be REJECTED.
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ii) Price Bid:

a. Prices are to be quoted as per the Price Bid format attached online on e-
tender portal.

b. The price should be quoted for the accounting unit indicated in the e-tender
document.

c. The item description, Quantity and Unit of measurement, as mentioned in
Price bid uploaded by BHEL and subsequent revisions issued by BHEL, shall
be binding on the bidder.

i). It is the responsibility of tenderer to go through the Tender document to
ensure furnishing all required documents in addition to above, if any. Any
deviation would result in REJECTION of tender and would not be considered
at a later stage at any cost by BHEL.

ii). A person signing (manually or digitally) the tender form or any documents
forming part of the contract on behalf of another shall be deemed to
warrantee that he has authority to bind such other persons and if, on enquiry,
it appears that the persons so signing had no authority to do so, the
purchaser may, without prejudice to other civil and criminal remedies, cancel
the contract and hold the signatory liable for all cost and damages.

iii). A tender, which does not fulfil any of the above requirements and/or gives
evasive information/reply against any such requirement, shall be liable to be
ignored and rejected.

iv). In case offer is sent through hard copy/fax/telex/cable/electronically in place
of e-tender, same shall not be considered.

Note:
).

V. DO NOT*S

Bidders are requested NOT to submit the hard copy of the Bid. In case offer is sent
through hard copy/fax/telex/cable/electronically in place of e-tender, the same shall
not be considered.

Vendors are also requested to qo through bidder manual
available on https://bhel.abcprocure.com

6.0 DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING in E-
PROCUREMENT PORTAL https://bhel.abcprocure.com SHALL BE AS DETAILED
BELOW
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Sl
No

Description

Remarks

Techno-Commercial Bid CONTAINING THE

FOLLOWING:-

Covering letter / Offer forwarding letter of Tenderer.

To be uploaded under the
form Techno-commercial Bid.

Duly filled-in "No Deviation Certificate’ as per
prescribed format to be placed after document under
sl no (i) above.

Note:

1. In case of any deviation, the same should be
submitted separately for technical & commercial
parts, indicating respective clauses of tender
against which deviation is taken by bidder. The
list of such deviation shall be attached along with
document under sl no (i) above. It shall be
specifically noted that deviation recorded
elsewhere shall not be entertained.

2. BHEL reserves the right to accept / reject the
deviations without assigning any reasons, and
BHEL decision is final and binding.

(i) In case of acceptance of the deviations,
appropriate loading shall be done by
BHEL

(i) In case of unacceptable deviations, BHEL
reserves the right to reject the tender.

To be uploaded under the
form Techno-commercial
Bid.

Supporting documents / annexure / schedules /
drawing etc as required in line with Pre-Qualification
criteria. (Technical & Financial)

As detailed in Clause No. 25 of NIT, It shall be
specifically noted that all documents as per above
shall be indexed properly and credential certificates
issued by clients shall distinctly bear the name of
organization, contact phone no, FAX no, E-mail ID,
etc.

To be uploaded under the
form Techno-commercial
Bid.

All Amendments / Correspondences / Corrigenda /
Clarifications / Changes / Errata etc pertinent to this
NIT.

To be uploaded under the
form Techno-commercial Bid.
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Integrity Pact Agreement (Duly signed by the
authorized signatory) (if applicable)

Not applicable.

Vi.

Duly filled-in annexures, formats etc as required
under this Tender Specification / NIT

To be uploaded under the
form Techno-commercial Bid.

Vii.

Notice inviting Tender (NIT)

vii.

Volume-I A : Technical Conditions of Contract (TCC)
consisting of Scope of work, Technical
Specification, Drawings, Procedures,
Bill of Quantities, Terms of payment,
etc

To be uploaded under the
form Techno-commercial
Bid.

Volume - | B : Special Conditions of Contract (SCC)

Volume - | C : General Conditions of Contract (GCC)

Xi.

Volume — I D ;: Forms & Procedures

To be uploaded under the
form Techno-commercial Bid.

Xii.

Volume - Il (UNPRICED - without disclosing
rates/price, but mentioning only ‘QUOTED’ or
‘UNQUOTED’ against each item

To be uploaded under the
form Techno-commercial Bid.

Xiii.

Any other details preferred by bidder with proper
indexing.

To be uploaded under the
form Techno-commercial
Bid.

Caution to Bidders: -
The duly signed & stamped copies of Volume — 1 Book 1 & Volume 1 Book 2 are to be
attached as a part of your offer, in their respective sections. Also for any further queries,
please refer “Bidder Manual for BHEL Bidders” available at https://bhel.abcprocure.com

PRICE BID consisting of the following shall be provided as
mentioned below

Price/ Total Amount corresponding to the total works as
specified in “Rate Schedule” available in “Volume Il -
PRICE BID (latest Revision) shall be quoted in the Price
Bid Form available in e-Procurement portal.

Bidders to note that total amount quoted by the bidder
in Price Bid - “Bidding Forms” of e-Procurement Portal
shall be considered for evaluation of offer.

To be uploaded under
the form Price Bid.

SPECIAL NOTE:

i. All documents / annexures submitted with the offer shall be properly
attached / entered / uploaded in the respective sections. BHEL shall not

be responsible for any missing documents.
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i. Your offer & documents submitted along with offer shall be signed &
stamped in each page by your authorized representative.

7.0  Deviation with respect to tender clauses and additional clauses / suggestions / in
Techno-commercial bid / Price bid shall NOT be considered by BHEL. Bidders are
requested to positively comply with the same.

8.0 BHEL reserves the right to accept or reject any or all Offers without assigning any
reasons thereof. BHEL also reserves the right to cancel the Tender wholly or partly
without assigning any reason thereof. Also BHEL shall not entertain any
correspondence from bidders in this matter (except for the refund of EMD).

9.0 Assessment of Capacity of Bidders: Not Applicable

10.0 Performance evaluation in Clause 9 above is applicable to Prime bidder and
consortium partner (or Technical tie up partner) for their respective scope of work.-
Not applicable

11.0  Since the job shall be executed at site, bidders must visit site/ work area and study
the job content, facilities available, availability of materials, prevailing site conditions
including law & order situation, applicable wage structure, wage rules, etc., before
quoting for this tender. They may also consult this office before submitting their
offers, for any clarifications regarding scope of work, facilities available at sites or on
terms and conditions.

12.0 For any clarification on the tender document, the bidder may seek the same in
clarification provision available in procurement portal https://bhel.abcprocure.com or
writing or through e-mail, as per specified format, within the scheduled date for
seeking clarification, from the office of the undersigned. BHEL shall not be
responsible for receipt of queries after due date of seeking clarification due to postal
delay or any other delays. Any clarification / query received after last date for
seeking clarification may not be normally entertained by BHEL and no time
extension will be given.

13.0 BHEL may decide holding pre-bid discussion (PBD) with all intending bidders as per
date indicated in the NIT. The bidder shall ensure participation for the same at the
appointed time, date and place as may be decided by BHEL. Bidders shall plan their
visit accordingly. The outcome of pre-bid discussion (PBD) shall also form part of
tender.

14.0 In the event of any conflict between requirement of any clause of this specification /
documents / drawings / data sheets etc or requirements of different codes /
standards specified, the same to be brought to the knowledge of BHEL in writing for
clarification before due date of seeking clarification (whichever is applicable),
otherwise, interpretation by BHEL shall prevail. Any typing error/missing pages /
other clerical errors in the tender documents, noticed must be pointed out before
pre-bid meeting / submission of offer, else BHEL's interpretation shall prevail.
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NOTICE INVITING TENDER

Unless specifically mentioned otherwise, bidder's quoted price shall deem to be in
compliance with tender including PBD.

Bidders shall submit Integrity Pact Agreement, if applicable, (Duly signed by
authorized signatory who signs in the offer), along with techno-commercial bid. This
pact shall be considered as a preliminary qualification for further participation. The
Integrity pact is to be submitted by Prime Bidder & Consortium / Technical Tie
up partner jointly in case Consortium bidding is permitted, otherwise by the
sole bidder. The names and other details of Independent External Monitor
(IEM) for the subject tender is as given at point (1) above.- Not applicable.

The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender
in order to be qualified. The Price Bids of only those bidders will be opened who will
be qualified for the subject job on the basis of satisfying the pre-qualification criteria
specified in this NIT as per Annexure-1(as applicable) past performance etc. and
date of opening of price bids shall be intimated to only such bidders. BHEL reserves
the right NOT to consider offers of parties under HOLD.

In case BHEL decides on a ‘Public Opening', the date & time of opening of the
sealed PRICE BID shall be intimated to the qualified bidders and in such a case,
bidder may depute one authorized representative to witness the price bid opening.
BHEL reserves the right to open ‘in-camera’ the ‘PRICE BID’ of any or all
Unsuccessful / Disqualified bidders under intimation to the respective bidders.

Validity of the offer shall be for six months from the latest due date of offer
submission (including extension, if any) unless specified otherwise.

BHEL shall be resorting to Reverse Auction (RA) (Revised Guidelines for Reverse
Auction 2020 as available on www.bhel.com) for this tender. RA shall be conducted
among all the techno-commercially qualified bidders.

Price bids of all techno-commercially qualified bidders shall be opened and same
shall be considered as initial bids of bidders in RA. In case any bidder(s) do(es) not
participate in online Reverse Auction, their sealed envelope price bid along with
applicable loading, if any, shall be considered for ranking.

On submission of offer, further consideration will be subject to compliance to tender
& qualifying requirement and customer’s acceptance, as applicable.

In case the bidder is an “Indian Agent of Foreign Principals”, ‘Agency agreement has
to be submitted along with Bid, detailing the role of the agent along with the terms of
payment for agency commission in INR, along with supporting documents.

The bidders shall not enter into any undisclosed M.O.U. or any understanding
amongst themselves with respect to tender.

Void

The bidder shall submit documents in support of possession of ‘Qualifying
Requirements’ duly self-certified and stamped by the authorized signatory, indexed
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and properly linked in the format for PQR. In case BHEL requires any other
documents / proofs, these shall be submitted immediately.

The bidder may have to produce original document for verification if so decided by
BHEL.

The offers of the bidders who are under suspension as also the offer of the bidders,
who engage the services of the banned firms, shall be rejected. The list of banned
firms is available on BHEL web site “www.bhel.com — tender notification”.

It may be noted that guidelines / rules in respect of ‘Suspension of Business
dealings’ available on BHEL web site “www.bhel.com — Supplier Registration”,
‘Vendor evaluation format’, Quality, Safey & HSE guidelines’, etc may undergo
change from time to time and the latest one shall be followed.

The Bidder along with its associate/ collaborators/ sub-contractors/ sub-vendors/
consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the
notice of BHEL Management about any fraud or suspected fraud as soon as it
comes to their notice.

Bid should be free from correction, overwriting, using corrective fluid, etc. Any
interlineation, cutting, erasure or overwriting shall be valid only if they are attested
under full signature(s) of person(s) signing the bid else bid shall be liable for
rejection.

All overwriting/cutting, etc., will be numbered by bid opening officials and announced
during bid opening.

Integrity commitment, performance of the contract and punitive action thereof:

31.1  Commitment by BHEL:

BHEL commits to take all measures necessary to prevent corruption in
connection with the tender process and execution of the contract. BHEL will
during the tender process treat all Bidder(s) in a transparent and fair
manner, and with equity.

31.2  Commitment by Bidder / Supplier / Contractor:

31.2.1 The bidder / supplier / contractor commit to take all measures to prevent
corruption and will not directly or indirectly influence any decision or benefit
which he is not legally entitled to nor will act or omit in any manner which
tantamount to an offence punishable under any provision of the Indian
Penal Code, 1860 or any other law in force in India.

31.2.2 The bidder / supplier / contractor will, when presenting his bid, disclose any
and all payments he has made, and is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award of
the contract and shall adhere to relevant guidelines issued from time to
time by Govt. of India/ BHEL.
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31.2.3 The bidder / supplier / contractor will perform / execute the contract as per

the contract terms & conditions and will not default without any reasonable
cause, which causes loss of business / money / reputation, to BHEL.

If any bidder / supplier / contractor during pre-tendering / tendering / post
tendering / award / execution / post-execution stage indulges in mal-
practices, cheating, bribery, fraud or and other misconduct or formation of
cartel so as to influence the bidding process or influence the price or acts or
omits in any manner which tantamount to an offence punishable under any
provision of the Indian Penal Code, 1860 or any other law in force in India,
then, action may be taken against such bidder / supplier / contractor as per
extant guidelines of the company available on www.bhel.com and / or under
applicable legal provisions.

32.0 For this procurement, Public Procurement (Preference to Make in India), Order 2017

33.0

34.0

dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and subsequent Orders
issued by the respective Nodal Ministry shall be applicable even if issued after issue
of this NIT but before finalization of contract/ PO/ WO against this NIT.

In the event of any Nodal Ministry prescribing higher or lower percentage of
purchase preference and/ or local content in respect of this procurement, same shall
be applicable.

In the course of evaluation, if more than one bidder happens to occupy L-1 status,
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders.

In case more than one bidder happens to occupy the L-1 status even after soliciting
discounts, the L-1 bidder shall be decided by a toss/ draw of lots, in the presence of
the respective L-1 bidder(s) or their representative(s).

Ranking will be done accordingly. BHEL’s decision in such situations shall be final
and binding.

Order of Precedence:
In the event of any ambiguity or conflict between the Tender Documents, the
order of precedence shall be in the order below:

a. Amendments / Clarifications / Corrigenda / Errata etc. issued in respect of
the tender documents by BHEL
Notice Inviting Tender (NIT)
Price Bid
Technical Conditions of Contract (TCC)—Volume-1A
Special Conditions of Contract (SCC) —Volume-1B
Rev. 01 Dt. 01 Jun 2012; Amendment: 01 Dt. 1st October 2015
f.  General Conditions of Contract (GCC) —Volume-1C
Rev. 01 Dt. 01 Jun 2012; Amendment: 03 Dt. 1st October 2015
g. Forms and Procedures —Volume-1D

o 0T
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Rev. 01 Dt. 01 Jun 2012; Amendment: 01 Dt. 1st October 2015

For and on behalf of BHARAT HEAVY ELECTRICALS LTD

General Manager / SCT, Purchase & Debtor

Enclosure

Annexure-1: Pre Qualifying criteria.

Annexure-2: Check List.

Annexure-3 Technical Pre qualifying criteria.
Annexure-4  Annexure to Pre-Qualifying Criteria.
Annexure-5 Additional Requirements.
Annexure-6 Tender Schedule.

Other documents as per this NIT.

Nookowd~
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NOTICE INVITING TENDER
ANNEXURE - 1

PRE QUALIFYING CRITERIA

Hiring of One No. 350MT Capacity Hydraulic crawler crane with
JOB Operation and Maintenance crew at 5x800MW Yadadri Thermal Power
Project, Damancherla, Nalagonda Dist., Telangana State

Tender No. |BHEL: PSSR: SCT: 1909

Bidders claim in respect of
fulfilling the PQR Criteria

Page no of
Sl | bRE QUALIFICATION CRITERIA DNam? T‘Id supporting
No. Q eSCI'pr "o document. Bidder
ual(i)f .| mustfill up this
q it ying column as per
criteria applicability
A |Submission of Integrity Pact duly
signed (if applicable)
(Note: To be submitted by Prime Bidder &
Consortium / Technical Tie up partner Not
jointly in case Consortium bidding is| Applicable
permitted, otherwise by the sole
bidder)
B |Technical
Refer Annexure 3 Applicable T:n?]z)f(ﬂf:_f
C |FINANCIAL

C-1 |Turnover
Bidders must have achieved an average

annual financial turnover (Audited) of Applicable To be filled in

Rs.81,00,000/- (Rs. Eighty One lakhs Annexure-4
only) or more over last three Financial
Years (FY) i.e., 2016-17, 2017-18 and
2018-19.
Net worth (only in case of Companies)
C-2 Net worth of the Bidder based on the Applicable To be filled in
latest Audited Accounts as furnished for Annexure-4
‘C-1" above should be positive
C-3 | Profit
Bidder must have earned profit in any one Applicable To be filled in
of the three Financial Years as applicable Annexure-4

in the last three Financial Years as
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furnished for ‘C-1 above.

Bidder must not be under Bankruptcy
Code Proceedings (IBC) by NCLT or
under Liquidation / BIFR, which will
render him ineligible for participation in
this tender, and shall submit undertaking
to this effect.

Undertaking to
Applicable | be enclosed with
the offer

Assessment of Capacity of Bidder to
execute the work as per SI. No 9 of NIT
(if applicable)

Not

Applicable By BHEL

Approval of Customer (if applicable)
Note: Names of bidders who stand Not
qualified after compliance of criteria A to| Applicable
D shall be forwarded to customer for their
approval.

Submission of all documents as
prescribed in the tender including “No
Deviation certificate”.

Applicable

Price Bid Opening
Note: Price Bids of only those bidders| Applicable By BHEL
shall be opened who stand qualified after
compliance of criteria Ato F

Not

Consortium criteria (if applicable) Applicable

Explanatory Notes for the PQR (unless otherwise specified in the PQR):

1. Bidder to submit Audited Balance Sheet and Profit and Loss Account for the
respective years as indicated against C-1 above along with all annexures.

2. In case audited financial statements have not been submitted for all the three
years as indicated against C-1 above, then the applicable audited statements
submitted by the bidders against the requisite three years, will be averaged
for three years i.e. total divided by three.

3. If Financial Statements are not required to be audited statutorily, then instead
of audited financial statements, financial statements are required to be
certified by Chartered Accountant.

4. C-2:-NETWORTH: Shall be calculated based on the latest Audited Accounts
as furnished for C-1 above. Net worth =Paid up share capital* + reserves
(* Share capital OR Partnership Capital OR Proprietor Capital as the case
may be) (Net worth is required to be evaluated in case of companies).
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5

6.
1.
8.
9.

10. For the purpose of evaluation of the PQR, one MW shall be considered

11. In case the experience/PO/WO certificate enclosed by bidders do not have

12. Scope for capital overhaul of STG shall cover Bearing Inspection work and

13.In case the tendered scope is not a Pulverised Fuel Bidder, experience of

. C-3:- PROFIT : shall be PBT earned during any one year of the three

financial years as in C-1 above

For Evaluation of PQR, the credential of the Bidder alone, and not that of the
Group Company shall be considered.

Completion date for achievement of the ‘Technical’ criteria of PQR (as in ‘B’
above) will be the last 7 years ending on the ‘latest date’ of Bid submission of
Tender irrespective of the date of the start of work.

Boiler means HRSG or WHRB or any other types of Steam Generator

Power Cycle piping means Main Steam, Hot Reheat, Cold Reheat, HP
Bypass, LP Bypass lines

equivalent to 3.5TPH where ever rating of HRSG/BOILER is mentioned in
MW. Similarly, where ever rating of Gas Turbine is mentioned in terms of
Frame size, ISO rating in terms of MW shall be considered for evaluation.

separate break up prices for the E&C portion of Electrical and Cl Works, (i.e.
the certificates enclosed are for composite order for supply and erection of
Electrical & Cl and other works if any), then value of Erection and
Commissioning for the Electrical & CI portion shall be considered as 15% of
the supply & erection of Electrical & CI.

overhauling of all cylinders of the Turbine.

Oil/Gas Fired Boilers can be considered unless otherwise specifically
indicated in the PQR.

Note:

(i)

BIDDER SHALL SUBMIT PRE-QUALIFICATION CRITERIA FORMAT (Refer
Annexure-4), DULY FILLED-IN, SPECIFYING RESPECTIVE ANNEXURE
NUMBER AGAINST EACH CRITERIA AND FURNISH RELEVANT DOCUMENT
INCLUSIVE OF WORK ORDER AND WORK COMPLETION CERTIFICATE
ETC. IN THE RESPECTIVE ANNEXURES IN THEIR OFFER.

Authenticity of Credentials submitted by the Bidder against ‘Pre-Qualifying
Criteria’ shall be verified from the Issuing Authority, by BHEL. In case, any
credential(s) is/are found to be unauthentic, offer of the bidder is liable to
be rejected. BHEL reserves the Right to Initiate any further action as per the
“Guidelines  for  Suspension of Business Dealings  with
Suppliers/Contractors” (Published in
http:/lwww.bhel.com/vender_registration/vender.php) and “Fraud
Prevention Policy” (Published in http://www.bhel.com/home.php) as
applicable.
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CHECK LIST

ANNEXURE - 2

NOTE: - Tenderers are required to either fill in or submit separately the following details.

No column should be left blank.

Name and Address of the Tenderer

2 |Details about type of the Firm /
Company
3a |Details of Contact person for this Tender:
Name: Mr./ Ms.
Designation:
Telephone No:
Mobile No:
Fax No:
E-mail ID:
3b | Details of alternate Contact person for this Tender:
Name: Mr. / Ms.
Designation:
Telephone No:
Mobile No:
Fax No:
E-mail ID:
4 |EMD DETAILS Mode of Remittance:
(Remittance of EMD should be in line  |Ref No:
with Mode of Deposit as detailed in Vol |Date
1A,Part-2,Chapter-1) Amount:
5 |Validity of Offer To be valid for six months from due date
Applicability | Bidder
(By BHEL) | Reply
Whether the format for compliance with PRE
6 QUALIFICATION CRITERIA (ANNEXURE-I & Applicable Yes/ No
ANNEXURE-IV) is understood and filled with proper
supporting documents referenced in the specified format
Submission of Copy of Balance sheet and Profit and Loss
7 |Account for the last three years (Refer “Explanatory Note |Applicable Yes/ No
for the PQR” in Annexure 1 of NIT)
8 |Submission of Copy of PAN Card Applicable Yes/ No
Whether all f the Offer Documents are sign :
o e e oo™ [t | ves o
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Whether all pages of the Tender documents including
10 |annexures, appendices etc are read understood and Applicable | Yes/ No
signed
- . Not
11 | Submission of Integrity Pact Applicable Yes/ No
12 | Submission of Declaration by Authorized Signatory Applicable | Yes/No
13 | Submission of No Deviation Certificate Applicable | Yes/ No
14 Sgbmsspn of Declaration confirming knowledge about Applicable | Yes/ No
Site Conditions
15 | Submission of Declaration for relation in BHEL Applicable | Yes/ No
16 | Submission of Non-Disclosure Certificate Applicable | Yes/ No
17 | Submission of Copy Bank Account Details for E-Payment |Applicable | Yes/ No
18 _Srgrt])(rgfsmn of Capacity Evaluation of Bidder for current Applicable | Yes/ No
Submission of Tie Ups / Consortium Agreement are Not
19 : , Yes/ No
submitted as per format Applicable
Submission of Power of Attorney for Submission of ,
20 Tender / Signing Contract Agreement Applicable | Yes/No
21 |Submission of Analysis of Unit rates Not , Yes/ No
Applicable
22 | Submission of Unquoted Price Bid Applicable | Yes/ No
Tabular column showing Category- wise, month wise, man Not
23 |power deployment sub package wise planned for the , Yes/ No
. Applicable
execution of the scope of works.
24 |Copy of Organization Chart Applicable | Yes/ No
Copy of Registration / Incorporation certificate, Partnership :
25 Deed (Certified by Notary Public) as applicable for firm. Applicable | Yes/ No
2% Subml_ssmn of _self-declgrahon in Company Letter head Applicable | Yes/No
regarding working condition of the crane
NOTE:
1. STRIKE OFF ‘YES’ OR ‘NO’, AS APPLICABLE.
2. TENDER NOT ACCOMPANIED BY THE PRESCRIBED ABOVE APPLICABLE
DOCUMENTS ARE LIABLE TO BE SUMMARILY REJECTED.
3. For SlI. No.11 to 21 above, the formats are available in “Volume ID of Volume | Book-Il -
Forms and Procedures” of this tender specification.
DATE: AUTHORISED SIGNATORY

(With Name, Designation and Company seal)
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Annexure-3

B Technical PQR

B.1) The bidder should have provided at least Hydraulic crawler crane of 250MT or above
capacity Hire in last 7 years as on the date of Technical bid opening for a minimum
period of six months in one contract.

Note: -

(i) The term ‘Provided in the above QR means; the bidder should have provided the
crane on hire basis to customer and submit the Work Order and Proof of Deployment.

(i) Bidders to also refer clause no. 1.2.6 & 1.2.7 under VOLUME-IA PART-l CHAPTER -
ll, SCOPE OF WORKS & submit documents as mentioned therein.

(i) The bid shall be evaluated based on the above conditions and is liable for rejection on
account of non-submission of documents satisfying above conditions.
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ANNEXURE - 4
Additional Format to be submitted by Bidders in an additional separate cover superscribed "Annexure to
Pre-Qualifying Criteria".

NN OF the Biadr: M/ S. .. ieuiurieiiuieuiieseseaeausensenseensensenssessesseasssnssnsssssnsssssssssssssnsssssnsssssssssssssssssssessessensssnssnssnssnnssnssns

Completion Details of
Work order certificate ref for |work with

PQR Ref with page |the referred Project,

S, PQR Ref |(Reproduced from Annexure — 1) Quallfymg no in Offer for |Work with page |Unit, Rem-
No. Experience : . . arks
supporting no in Offer for  |Quantity /
documents  |supporting rating &
documents Period

1 |Technical |B.1) The bidder should have provided at
B: least Hydraulic crawler crane of
250MT or above capacity Hire in
last 7 years as on the date of
Technical bid opening for a
minimum period of six months in
one contract.

Note: - The term ‘Provided’ in the above
QR means; the bidder should have
provided the crane on hire basis to
customer and submit the Work Order and
Proof of Deployment.
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Financial |TURNOVER

C1 Bidders must have achieved an average
annual financial turnover (Audited) of
Rs.81,00,000/- (Rs. Eighty One Lakhs

only) or more over last three Financial
Years (FY) i.e. 2016-17, 2017-18 and

2018-19
Financial |[NETWORTH (only in case of
C2 Companies)

Net worth of the Bidder based on the
latest Audited Accounts as furnished for
‘C-1" above should be positive

Financial |PROFIT

C3 Bidder must have earned profit in any one
of the three Financial Years as applicable
in the last three Financial Years as
furnished for ‘C-1 above.

Financial |Bidder must not be under Bankruptcy
C4 Code Proceedings (IBC) by NCLT or
under Liquidation / BIFR, which will
render him ineligible for participation in
this tender, and shall submit undertaking
to this effect.

Non submission of this additional format will make the bid liable for rejection.
Note: Indicate the page nos in the respective columns for the enclosed PQR supporting documents in the offer
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ANNEXURE-5

Additional Requirements

a. Bidder has to furnish details of the crane i.e. Complete specifications,
make, model along with load chart and range diagram of the proposed
crane to be deployed for the tendered job (Relevant documents in support
of all the above shall be submitted by the bidder.

b. The age of the offered cranes should not be more than 15 years on the
latest due date of tender opening, with respect to year of manufacturing.
Necessary documents in support of year of manufacturing of cranes shall
be enclosed in the technical bid. Bidder must also furnish Insurance
coverage details of the crane.

c. The bid shall be evaluated based on the above conditions also and the bid
is liable to be rejected on account of non-submission of documents
satisfying above conditions.
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Tender Schedule

ANNEXURE-6

Description Schedule Remarks
As
mentioned in
Technical Bid Opening Notice
Inviting
Tender.
Communication from BHEL Within Two
e days from
for Clarifications, if any,
: tender
required by BHEL .
opening date
Within Four Bidders to note that their competent
Last date for Bidders to representative to  be  readily
: s days from , o :
submit the clarifications / tender available in this week for offering

documents required

opening date

clarifications / submitting the further
documents, if any, required.

If Reverse Auction is
applicable, then the
tentative date for conducting
Reverse Auction

Seventh day
from tender
opening date

Exact date of reverse auction shall
be informed to the bidders through
BHEL’s reverse auction agency.
Bidders to note that their competent
representatve to be readily
available at one-day notice for
Reverse Auction.

Note:

1. Bidders to note that the above schedule should be adhered to and no further
extension will be given. To adhere to the schedule indicated below, Bidders
should ensure the adequacy of the documents submitted in their offer, with

proper validation.
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VOLUME - IA
Part | & Il

TECHNICAL
CONDITIONS OF
CONTRACT
(TCC)

BHARAT HEAVY ELECTRICALS LIMITED =.
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CONTENTS
S| DESCRIPTION Chapter | NO-Of
no Pages
\Il?bl Part-l: Contract specific details
1 | Project Information Chapter-| 1
2 | Scope of works Chapter-II 2
3 II\:Aaac;LI;)t:)es in Scope of Contractor / BHEL (Scope Chapter-I 3
4 | T&Ps and MMEs to be deployed by Contractor Chapter-1V 1
5 'tI)':SPISs and MMEs to be deployed by BHEL on sharing Chapter-V 1
6 | Contract Period Chapter-VI 2
7 | Normal Working Hours Chapter-VII 1
8 | Instructions to Rate Schedule Chapter-VIII 2
9 | Terms of Payment Chapter-1X 1
10 | Taxes and Duties Chapter-X 3
11 | Specific Terms and Conditions Chapter-XI 3
12 | Penalty Chapter-XIl 1
13 | General Chapter-XII| 6
14 | Formats Chaopter-XIV 1
Vol
I A Part-Il
1 Corrections/Revisions in GCC Forms and Chapter-1 9
Procedures
2 | HSE plan for site operations by subcontractor Chapter-2 82
3 Proforma of Bank Guarantee (in lieu of Earnest Chapter-3 3
Money)- Form WAM 23
A Proforma of Bank Guarantee (in lieu of Security Chapter-4 3
Deposit)- Form WAM 22
5 | Procedure for conduct of Conciliation Chapter-5 11
6 | Format for Performance Evaluation Chapter-6 2
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VOLUME - |A PART - | CHAPTER -1

PROJECT INFORMATION

Name of the Project

YADADRI Thermal Power Station

2 Station Capacity 5X800 MW ( Coal based )
3 Owner Telangana State Power Generation
Corporation Limited ( TSGENCO )
Site is located 7 km from the NH565
: : (SH2). Veerlapalem village,
4 | Site Location Dameracherla Mandal, NALGONDA
DISTRICT, TELANGANA STATE
5 Latitude 16° 4220.40N
6 Longitude 79° 34'41.56 E
7 Nearest Town 30 Km Miryalaguda
8 Nearest Railway Station 6.5 Km Damercherla
9 Nearest Airport 130 Kms (Vijayawada)
10 | Site Conditions
Ambient Temperature
Daily minimum ( average) 10°C
Daily maximum ( average) 47°C
Design Ambient Temperature | 50°C
Ambient temperature 38°C
( performance)
Rglgtlve Humidity for design / 48-84 9%
efficiency
Annual rainfall, mm 600 mm
Plant Elevation above MSL 85 m above MSL
Mean Wind Speed 8 km/h

Wind Pressure

As per the latest revision of IS 875/1987

Seismic co-efficient

Zone-l as per IS- 1893 (Part-1V)
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VOLUME-IA PART-l CHAPTER-II
SCOPE OF WORKS

The scope of the work will comprise of but not limited to the following:

(All the works mentioned hereunder shall be carried out within the accepted
rate unless otherwise specified.)

1.2 Broad scope of work
Providing service of one no. 350MT Capacity Hydraulic crawler crane on
monthly hire basis with Operation and Maintenance crew for Construction
work at 5x800MW Yadadri Thermal Power Project, Damancherla, Nalagonda
Dist., Telangana State, as per specification provided hereunder and tentative
duration of deployment provided at clause 1.6.3.

1.2.1 Requirements for 350MT crane
Main boom length to be provided is minimum 56Mtrs with Luffing Jib length
combination to be provided is minimum 42Mtrs. However, the maximum
main boom available with the Crane is to be offered and the same would be
used as and when required.

1.2.2 The Crane shall be engaged in the Project construction work of thermal
power plants consisting of Boiler, Electrostatic Precipitator, various
structures, Tanks, Vessels and other equipment of these plants as per the
instructions of BHEL Engineer —in-Charge.

1.2.3 The crane shall be provided with all accessories, operator cum mechanic,
helper and maintenance crew, all other consumables including spares &
excluding fuel for the erection of Boiler and auxiliaries and any other material
handling works which are required to be carried out as per the requirement
at site from time to time.

1.2.4 Fuel oil (HSD) for normal operation of the crane shall be provided by BHEL /
BHEL'’s erection contractor after the services of the crane is accepted by
BHEL after first load test till the service are being utilized by BHEL.
Consumption of fuel shall be as indicated by the bidder in the offer
(Technical bid). Excess consumption, if any, due to inefficient engine
performance, leakage, theft, and other reasons attributable to the bidder /
crane shall be on to the bidders account. The bidder at his own cost shall
arrange and meet the HSD required during breakdown maintenance.

1.2.5 BHEL shall have the right to utilize the maximum capacity of the crane
offered as per requirement without any extra cost.

1.2.6 Bidder has to furnish details of the crane i.e. Complete specifications, make,
model along with load chart and range diagram of the proposed crane to be
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1.2.7

1.2.8

1.2.9

deployed for the tendered job (Relevant documents in support of all the
above shall be submitted by the bidder). In case the proposed crane is of
better specification than the requirement mentioned above, then price
quoted in price bid shall be taken as reference for purpose of evaluation &
no additional payment shall be made towards the same.

The age of the offered cranes should not be more than 15 years on the
latest due date of tender opening, with respect to year of manufacturing.
Necessary documents in support of year of manufacturing of cranes shall be
enclosed in the technical bid. Bidder must also furnish Insurance coverage
details of the crane.

Crane deployed at site should preferably be same as offered in the bid.
BHEL reserves the right to accept or reject any crane, other than offered
crane in the bid. In case the bidder decides to deploy any other crane of the
same or better specification, its acceptance shall solely be at BHEL's
discretion & payment shall be made based on awarded price only & no
additional payment shall be made towards the same. In such a case, the
bidder shall furnish complete details of the crane proposed to be deployed
and deployment shall be done only after permission from BHEL.

Bidder also should note that the age of the crane being deployed at Site
should not be more than 15 years from the date of deployment and also till
the completion of the Contract Period. Necessary documents in support of
year of manufacturing of cranes shall be submitted at Site at the time of
deployment.

1.2.10 The crane should be in good working condition and shall be Inspected, load

tested and Certified by Competent Person of third-party agency certified by
Director of Factories at site before the Crane is put into operation. The cost
incurred towards the above to be borne by the bidder.

1.2.11 The Bidder should submit valid test certificate for the crane to be deployed

at site. Load test has to be conducted at site as per the test procedure for
which necessary load materials shall be provided by BHEL.

1.2.12 Interested bidders are requested to visit the above site to see the site

conditions before submitting the offer.
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VOLUME IA PART -1

CHAPTER - iI

FACILITIES IN THE SCOPE OF CONTRACTOR / BHEL

(SCOPE MATRIX)

1.3.1 PART|

SI.No.

Description

Scope to be
taken care by

BHEL |Bidder

Remarks

1.3.1.1

ESTABLISHMENT

1.3.1.1.1

FOR CONSTRUCTION PURPOSE:

1.3.1.1.1.1

Open space for office

Yes

1.3.1.1.1.2

Open space for storage

Yes

1.3.1.1.1.3

Construction of bidder’s office, canteen and
storage building including supply of
materials and other services

Yes

1.3.1.1.14

Bidder’s all office equipments, office / store
| canteen consumables

Yes

1.3.1.1.1.5

Canteen facilities for the bidder’s staff,
supervisors and engineers etc

Yes

1.3.1.1.1.6

Firefighting equipments like buckets,
extinguishers etc

Yes

1.3.1.1.1.7

Fencing of storage area, office, canteen etc
of the bidder

Yes

1.3.1.1.2

FOR LIVING PURPOSES OF THE
BIDDER

1.3.1.1.2.1

Open space

Yes

1.3.1.1.2.2

Living accommodation

Yes

1.3.1.2

ELECTRICITY

1.3.1.2.1

Electricity of Voltage 415/ 440 V For
construction purposes

Yes

1.3.1.2.1.1

Single point source

Yes

1.3.1.21.2

Further distribution for the work to be done
which include supply of materials and
execution

Yes

1.3.1.2.2

Electricity for the office, stores, canteen,
labour colony etc of the bidder which
include:

Yes

1.3.1.2.2.1

Distribution from single point including
supply of materials and service

Yes

1.3.1.2.2.2

Supply, installation and connection of
material of energy meter including
operation and maintenance

Yes
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Description Scope to be
SI.No. taken care by |Remarks
BHEL |Bidder
1.3.1.2.2.3 |Duties and deposits including statutory Yes
clearances for the above
1.3.1.2.2.4 |Demobilization of the facilities after Yes
completion of works
1.3.1.2.3 |Electricity for living accommodation of the Yes
bidder’s staff, engineers, supervisors etc
on the above lines
1.3.1.3 WATER SUPPLY
1.3.1.3.1 | For construction purposes:
1.3.1.3.1.1 |Making the water available at single point |Yes
1.3.1.3.1.2 | Further distribution as per the requirement Yes
of work including supply of materials and
execution
1.3.1.3.2 |Water supply for bidder’s office, stores, Yes
canteen etc
1.3.1.3.2.1 |Making the water available at single point Yes
1.3.1.3.2.2 | Further distribution as per the requirement Yes
of work including supply of materials and
execution
1.3.14 LIGHTING
1.3.1.4.1  |For construction work (supply of all the Yes
necessary materials)
At office storage area
At the preassembly area
At the construction site /area
1.3.1.4.2  |For construction work (Execution of the Yes
lighting work / arrangements)
At office storage area
At the preassembly area
At the construction site /area
1.3.1.5 COMMUNICATION FACILITIES for site |-
operations of the bidder
1.3.1.5.1 |Telephone, Fax, internet, intranet, email Yes
etc
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1.3.2. OPEN SPACE

1.3.2.1. Minimum Open space as made available by customer will be provided at free
of charges to the contractor, for construction of temporary office shed,
contractor’s stores shed(s).

1.3.2.2. BHEL shall not provide to the contractor any residential accommodation to
any of his staff and the contractor has to make his own arrangements.
Contractor has to make his own arrangements for labour colony.

1.3.2.3. Location and area requirement for office / storage sheds / fabrication yard
shall be discussed and mutually agreed to.

1.3.3. ELECTRICITY:

1.3.3.1. Electricity will be provided at single point free of cost to the Contractor.
Further distribution shall be arranged by the contractor at his cost.

1.3.3.2.BHEL is not responsible for any loss or damage to the contractor's
equipment as a result of variations in voltage / frequency or interruptions in
power supply.

1.3.3.3. Any duty, deposit involved in getting the Electricity shall be borne by the
bidder. As regards to contractor’s office shed also, all such expenditure
shall be borne by the contractor.

1.3.3.4. Contractor has to make his own arrangements for his electricity requirement
for his labour colony at his cost.

1.3.4. CONSTRUCTION WATER

Water will be provided by BHEL at single point free of cost and contractor has
to further distribution, if any.

1.3.5. DRINKING WATER
Bidder shall provide drinking water at the work spot at their cost.

1.3.6. CONTRACTOR'’S OBLIGATION ON COMPELTION
On completion of the work, all temporary buildings, structures, cables etc.
shall be dismantled and leveled and debris shall be removed by the
contractor at his cost. In the event of failure to do so, the expenditure
towards clearance of the same will be recovered from the contractor. The
decision of BHEL Engineer in this regard is final.
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VOLUME-IA PART-l CHAPTER -1V
T&PS and MMEs TO BE DEPLOYED BY CONTRACTOR

The following minimum major Tools & Plants and MMEs shall be deployed by
the contractor for execution of this contract with in the quoted rate:

1.4.1. Necessary tools and tackles and crane spares should be made available by
the bidder immediately to attend the break downs.

1.4.2. Necessary structural supports / stands that are required for resting booms
etc., for booms extension and reduction and supervision/ guidance for the
above job are included in the scope of bidder.

1.4.3. Fuel for operation of the Crane will be provided by BHEL. Any other
consumables, lubricants, spare parts etc. for the operation of crane has to
be arranged by the bidder. The rate quoted for monthly hire charges shall be
inclusive of such consumables, lubricants, spare parts etc. In case contractor
fails to provide the required consumables in time, BHEL reserves the right to
supply the same and deduct the cost from bidder’s (Crane Hiring Contractor)
bill with applicable overhead charges. For recording the hours of operation,
vendor is required to maintain a separate register at site, which shall be
certified by site engineer.
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VOLUME-IA PART-l CHAPTER-V

T&Ps AND MMEs TO BE DEPLOYED BY BHEL
ON SHARING BASIS

1.5.1 List of T&Ps to be made available by BHEL to contractor free of hire
charges on sharable basis.

a. Only BHEL cranes as available at site will be provided free of hire
charges including fuel and operator for unloading from trailer, assembly,
commissioning, dismantling and loading of the hired crane at site. In
case BHEL is not able to provide operator for the aforesaid crane for
whatsoever reason, it is the responsibility of the bidder to arrange
operator at their own cost for safe unloading, dismantling and loading.

b. For boom extension and reduction of the hired crane, assist crane
available at site will be provided by BHEL free of charges with fuel and
Operator.
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1.6.0

1.6.1

1.6.2

1.6.3

1.6.4

1.6.5

1.6.6

1.6.7

VOLUME-IA PART-l CHAPTER- VI
CONTRACT PERIOD

Contract Period

The commencement of contract period, entire contract period comprising of
Mobilisation period, Hiring Period & demobilization period are as mentioned
below.

Commencement of Contract Period

The contract period shall commence from the date of written intimation for
deployment of crane from Site Construction Manager, 5X800 MW Yadadri
TPS Site

Initial mobilization and tentative schedule for deployment and
commencement of Hiring period:

The deployment schedule of the crane indicated below is tentative. Crane
shall be deployed and made operational (First successful load testing) at
Site within thirty (30) Days from the written intimation for deployment of
crane from Site Construction Manager, 5X800 MW Yadadri TPS Site.

Commencement of Hiring period -

The hiring period shall commence from 1st successful load testing of the
Crane with mutually agreed boom length at Project Site and acceptance by
BHEL.

S| Tentative Initial
' Description Deployment . . Quantity
No. Month / Year Hiring Period
350 MT capacity
01 |Hydraulic Crawler | SSPEMPET | 09 ponths | 01 No.
2020
Crane

Similarly, the crane shall be demobilized from site within 15 days from the
date of intimation by Site Construction Manager for demobilization.

In case of exigency site requirement, BHEL reserve the right to further
extend the contract beyond initial hiring period, at the same terms and
conditions of Tender with rate as per Clause 1.8.5 of Volume |A Part |
Chapter 8, Instructions to Rate Schedule.

If the performance / services of the Contractor or the deployed crane are not
to the satisfaction of BHEL, the contract is liable for termination without prior
notice.

Foreclosure of Contract: BHEL reserves the right of foreclosing the Contract
within the initial hiring period or extended hiring period with 15 days advance
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notice without assigning reason and no payments will be made for the period
of foreclosure (i.e after the 15 days’ notice period). Hiring charges of the
crane, in such case shall be paid on pro rata basis of the monthly rate for the
no. of days worked at site.

Tender Specification No.: BHEL: PSSR: SCT: 1909



TECHNICAL CONDITIONS OF CONTRACT (TCC)

VOLUME-IA PART-l CHAPTER - VI
NORMAL WORKING HOURS

1.7.1 The services of the crane with crane crew shall be made available to BHEL
for round the clock operation (for duration of Twenty four hours per day).
Every 12 hours working period shall necessarily include one hour break.

1.7.2 However, regular working hours will be 12 hours (including one hour break)
on all the working days and 26 days per month excluding Sundays or
Weekly holidays. Timings shall be fixed by site as per operational
convenience.

1.7.3 Allotment of weekly and other holidays for crane crew is at the discretion of
BHEL and will be decided by BHEL Yadadri site according to the
requirements from time to time. Only holidays as declared by BHEL apart
from weekly holidays have to be followed. This may have to be adjusted by
crane operator and his crew to suit the requirement of site. If necessary,
Operator with his crew shall be available for the operation of their crane
round the clock at normal working days and holidays in exigency.

1.7.4 Holiday working and extended hour working shall be at the discretion of site
in charge. Working beyond normal working hours of 12 hours and working
on weekly / other holidays will be treated as overtime and the charges for
the same shall be paid as per Clause No.1.11.3.
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1.8.1

1.8.2

1.8.3

1.8.4

1.8.5

1.8.6

VOLUME-IA PART-I CHAPTER - VIII
INSTRUCTIONS TO RATE SCHEDULE

Rates for Monthly Rental of the Crane for the duration as specified at Clause
No. 1.6.1 inclusive Operator cum Mechanic, helper, maintenance staff as
required, all consumables such as lubricants, grease, filters and spares etc.
(excluding fuel) based on the Normal working hours as mentioned above
including onetime Mobilization and De-mobilization charges together for the
crane to & from site are to be quoted as “A” in the Price Schedule Format as
per Price bid. Evaluation of the Price Bid will be done based on this quoted
rate “A’.

Monthly Charges for initial hiring period:

Based on the quoted rate, Monthly Charges for Crane Hiring would be fixed
as per Formula =(Ax0.8)/ (Initial Hiring period in Months).

Mobilization and De-Mobilization Charges:

Mobilization Charges would be fixed as per formula = (Ax0.1) and

Demobilization Charges would also be fixed as same, as that of Mobilization
charges, i.e., as per formula = (Ax0.1).

The price quoted shall be inclusive of operation (excluding fuel) and
preventive as well as breakdown maintenance of the crane. The bidder
shall deploy operator-cum-mechanic, Helper and Maintenance crew to
ensure smooth operation and maintenance of the crane without affecting
work. Overtime charges will be paid as specified in Volume IA Part |
Chapter 11- Specific Terms and Conditions and no other extra payment shall
be made.

In case of exigency of site requirements, BHEL reserves the right to further
extend the contract beyond contractual period. In case of extension period, if
any, the Monthly Hire Charges will be paid as 90% of the monthly hire
charges agreed for the initial hiring period and no changes will be made in
mobilization & Demobilization charges.

Contractor shall fully understand equipment description and scope of work
before quoting. The scope of work and responsibility of the contractor as
mentioned under these specifications shall be covered within the quoted
rates.
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1.8.7 The tenderer shall quote the rates as per the rate schedule only, in Part Il
price bid (Original). Conditional price bid or price bid with any deviation /
clarification etc. are liable to be rejected. No cutting / erasing / over writing
shall be done.
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1.9.
1.9.1.

1.9.2.

1.9.3.

1.9.4.

1.9.5.

1.9.6.

1.9.7.
1.9.7.1.
1.9.7.2.

VOLUME-IA PART-l CHAPTER -IX
TERMS OF PAYMENT

Terms of payment:

PVC, ORC, Secured Advance & Advance for Mobilization are not applicable
for this tender.

Performance Security Deposit as per SI No: 16 of Volume 1A Part Il Chapter
1 is applicable for this Tender. Since Performance Guarantee of
workmanship is not applicable for this tender, 100% of Performance Security
Deposit shall be refunded along with Final Bill.

100% Payment of monthly agreed hire charges will be made once in a month
at Yadadri site as certified by the Engineer In-charge at site per the terms
and conditions.

Mobilization and demobilization charges shall be payable as per point 1.8.3
above. Payment of mobilization charges shall be made at Yadadri site on
successful commissioning and load testing of the crane by the Tenderer as
certified by the BHEL Engineer In-charge.

Payment of demobilization charges shall be made at Yadadri site on receipt
of written confirmation from site In charge of BHEL that crane has been
dismantled and removed from site in all respects by the Tenderer.

Contractor has to make his own arrangement at his cost for completing the
formalities, for bringing all their material, and equipment etc., at site or the
execution of the work, including arrangement of Road Permits if and as
applicable under the relevant acts, etc.

Note:
RA bill payments as per Chapter-X of SCC (Volume IB).

Refer Part-ll, Chapter-1 of Technical Conditions of Contract (TCC) for
Corrections & Revisions in GCC & SCC.
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1.10.1
1.10.1.1

1.10.1.2

1.10.1.3

1.10.1.4

1.10.1.5

1.10.1.6

VOLUME-IA PART-l CHAPTER-X
TAXES AND OTHER DUTIES

Goods and service Tax (GST) & Cess

The successful bidder shall furnish proof of GST registration with GSTN
Portal in the State in which the Project is being executed, covering the
services under this contract. Registration should also bear endorsement for
the premises from where the billing shall be done by the successful bidder
on BHEL for this project/ work.

Contractor's price/rates shall be exclusive of GST & Cess (if applicable)
(herein after termed as GST). Contractor shall submit to BHEL the GST
compliant tax invoice/debit note/revised tax invoice on the basis of which
BHEL will claim the input tax credit in its return. Since this is a works
contract, the applicable rate shall be @ 18% GST, as applicable presently.

Bidder shall note that the GST Tax Invoice complying with GST Invoice
Rules wherein the ‘Bill To’ details will be as below:

BHEL GSTN - 36AAACB4146P1ZG
NAME - BHEL SITE OFFICE

ADDRESS -  BHEL SITE OFFICE, YADADRI THERMAL POWER
STATION(5X800 MW), VEERLAPALEM VILLAGE
DAMARCHERLA MANDAL
NALGONDA DISTRICT - 508208

GST charged in the tax invoice/debit note/revised tax invoice by the
contractor shall be released separately to the contractor only after contractor
files the outward supply details in GSTR-1 on GSTN portal and input tax
credit of such invoice is matched with corresponding details of outward
supply of the contractor and has paid the GST at the time of filing the
monthly return.

In case BHEL has to incur any liability (like interest / penalty etc.) due to
denial/reversal / delay of input tax credit in respect of the invoice submitted
by the contractor, for the reasons attributable to the contractor, the same
shall be recovered from the contractor.

Further, in case BHEL is deprived of the Input tax credit due to any reason
attributable to contractor, the same shall not be paid or Recovered if already
paid to the contractor.
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1.10.1.7

1.10.1.8

1.10.1.9

1.10.1.10

Tax invoice/debit Note/revised tax invoice shall contain all such particulars
as prescribed in GST law and comply to the timelines for issue of the same.
Invoices shall be submitted on time to the concerned BHEL Engineer In
Charge.

TDS under GST (if/ as & when applicable) shall be deducted at prevailing
rates on gross invoice value from the running bills.

E-way bills / Transit passes / Road Permits, if required for materials / T&P
etc., bought into the project site is to be arranged by the Contractor only.

BHEL shall not reimburse any amounts towards any interest / penalty etc.,
incurred by contractor. Any additional claim at a later date due to issues such
as wrong rates / wrong classification by contractor shall not be paid by
BHEL.

1.10.2 All taxes and duty other than GST & Cess

1.10.2.1

The contractor shall pay all (except the specific exclusion viz GST & Cess)
taxes, fees, license charges, deposits, duties, tools, royalty, commissions,
Stamp Duties, or other charges / levies, which may be levied on the input
goods & services consumed and output goods & services delivered in course
of his operations in executing the contract and the same shall not be
reimbursed by BHEL. In case BHEL is forced to pay any of such taxes,
BHEL shall have the right to recover the same from his bills or otherwise as
deemed fit.

1.10.3 Statutory Variations

1.10.3.1

Statutory variations are applicable under the GST Acts, against production of
proof. The changes implemented by the Central / State Government during
the tenure of the contract viz. increase / decrease in the rate of taxes,
applicability, etc. and its impact on upward revision / downward revision are
to be suitably paid/ adjusted from the date of respective variation. The bidder
shall give the benefit of downward revision in favour of BHEL. No other
variations shall be allowed during the tenure of the contract.

1.10.4 New Taxes/Levies

1.10.4.1

In case Government imposes any new levy / tax after submission of bid
during the tenure of the contract, BHEL shall reimburse the same at actual
on submission of documentary proof of payment subject to the satisfaction of
BHEL that such new levy / tax is applicable to this contract.
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1.10.5 Direct Tax

1.10.5.1 BHEL shall not be liable towards Income Tax of whatever nature including
variations thereof arising out of this contract as well as tax liability of the
bidder and their personnel. Deduction of tax at source at the prevailing rates
shall be effected by BHEL before release of payment as a statutory
obligation, unless exemption certificate is produced by the bidder. TDS
certificate will be issued by BHEL as per the provisions of Income Tax Act.
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1.11.1

1.11.2

1.11.3

1.11.4

1.11.5
1.11.6

1.11.7

1.11.8

VOLUME-IA PART-l CHAPTER -XI
SPECIFIC TERMS AND CONDITIONS

Working on weekly holidays and other holidays and extended hour working
beyond Normal Working Hours shall be considered as overtime. For
Contract period, it is payable pro rata at 25% of the monthly accepted crane
hiring charges and for extended period of hiring shall be worked out pro
rata at 25% of accepted monthly hire charges at the time of extension.

Calculation for hourly rate for Holiday working and extended hour working
within Contract Period of hiring =

Monthly hire charges for initial hiring periodx 0.25
26 days x 12

Calculation for Holiday working and extended hour working for extended
period of hiring beyond the Contract Period =

Monthly hire charges for extended period (Agreed monthly hire charges
for initial hiring period x 0.9) x 0.25

26 days x 12

Regular/Breakdown Maintenance Period of One day per Month shall be
permitted. The same shall be decided in consultation with BHEL Engineer.
Bidder shall carry out preventive maintenance beyond normal working
hours or as per schedule agreed with BHEL Engineer.

The Accepted rate, shall remain firm throughout the contract period.

In case of exigency of site requirements, BHEL reserves the right to further
extend the contract beyond contractual period. However monthly hire
charges for the extended period shall be 90% of the monthly hire charges
agreed for the initial hiring period.

The offer submitted by the agency shall be kept valid for a period of 180
days from the date of tender opening.

The accepted rate shall be inclusive of maintenance and operation of the
crane. The bidder should provide one mechanic cum Operator and helper
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as required for operation and maintenance of their cranes at site without
affecting the work.

1.11.9 No Advance payment will be made by BHEL for this contract.

1.11.10 The crane to be offered should be in good working condition as on date of
opening of Technical bid and Bidders to submit a self-declaration in their
letterhead for the same. The physical inspection of crane at its present
location will be carried out by BHEL if required.

1.11.11 The deployed crane should give trouble free operation without affecting the
erection work.

1.11.12 The bidder must maintain and operate crane regularly at site with their
manpower. Breakdown/repair should be immediately attended by the
bidder. The bidder shall maintain a log book giving full operation, routine/
preventive maintenance and break down details and obtain signature of
Engineer In charge of site on a daily basis or as per the site procedure.
Original log sheets shall be submitted to BHEL at the end of every month
and before submission of monthly bills at site.

1.11.13 The cost of any repair arising during the operation should be borne by the
bidder.

1.11.14 Necessary tools and tackles and crane spares should be made available by
the bidder immediately to attend the break downs at their cost.

1.11.15 In case of absence of operator, the bidder should make an alternative
arrangement for the continuation of work to meet the erection requirement
of site.

1.11.16 Shifting of crane within the same site from one location to other location
and time period required for extending and reducing the booms shall be
considered as within the hiring period.

1.11.17 Man power required for boom extension and reduction of the hired crane
shall be provided free of cost by BHEL/BHEL'’s sub-contractor.

1.11.18 Bidder shall arrange the entry gate pass for their crew for which necessary
documents will be forwarded by BHEL.
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1.11.19 Crane operators deployed under this contract should possess valid license
for crane operation. Necessary documents are to be submitted at site while
deploying the operator.

1.11.20 Bidder shall be required to take Comprehensive Insurance Policy for the
crane with Third Party Liability cover as well as adequate Insurance for
Bidder’'s Crew before deployment of the crane at site. If due to negligence
and of nonobservation of safety and other precautions, any accident/injury
occurs to any other persons/public/property, the bidder shall have to pay
necessary compensation and other expenses, if so decided by the
appropriate authorities/Statutory Authority.

1.11.21 Any loss or damage to BHEL or customer’s property due to negligence of
the crew employed by the bidder is attributable to the bidder.
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VOLUME-IA PART-l CHAPTER -XI
PENALTY

1.12.1 If the crane could not be utilized due to any failure of the crane, over and

above the regular/Breakdown maintenance period of one day per month,
the proportional amount towards Crane Hire charges, for the total hours
taken for making the crane operational shall not be paid.

1.12.2 If the non-availability of the crane extends beyond one week after regular

1.12.3

maintenance period, then additionally Penalty will be charged @ rate of
10% of the Daily Hire Charges, for every day of non-availability (including
intervening Sundays and holidays), limited to 10% of the Awarded Contract
Value or Executed Contract value, whichever is higher.

In case of total failure of the crane at site, the contractor should substitute a
similar crane within 4 weeks which will be treated as idle period and no hire
charges shall be paid for this period. Failing which, BHEL may engage a
suitable crane at the Risk and Cost of the Contractor as per Clause 2.7 of
GCC. The decision of BHEL in this regard shall be final and binding on the
contractor.
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VOLUME-IA PART-l CHAPTER -Xlli
GENERAL

The scope of the work will comprise of but not limited to the following:

(All the works mentioned hereunder shall be carried out within the accepted rate
unless otherwise specified.)

1.13.1 The successful bidder shall furnish the following at PSSR-HQ, Chennai
immediately after release of Letter of Intent (LOI)

i) Security Deposit and Additional Security Deposit.

i)  Unqualified Acceptance for Detailed LOI/ Work Order.

i)  Rs.100/- Stamp Paper for preparation of Contract Agreement.

iv)  Option exercised towards Performance Security Deposit for the
subject contract as per Sl. No. 16 of Volume IA Part I| Chapter 1 of
TCC

1.13.2 The successful bidder shall furnish the proof of documents for the following
at PSSR- Site

|. PF Regn No.
|l. Labour License No.
lIl. Workmen Insurance Policy No.

1.13.3 In addition to the clause 2.8 of General Conditions of Contract
(Volume-1C of Book-Il) the contractor shall comply with the following.

1.13.31 BOCW Act & BOCW Welfare Cess Act

1.13.3.1.1  The Contractor Should Register their Establishment under BOCW Act
1996 read with rules 1998 by submitting Form | (Application for
Registration of Establishment) and Form IV (Notice of Commencement
/| Completion of Building Other Construction Work) to the respective
Labour Authorities i.e.,
a) Assistant Labour Commissioner (Central) in respect of the project
premises which is under the purview of Central Govt.-NTPC, NTPL
etc.

b) Appropriate State Authorities in respect of the project premises
which is under the purview of State Govt

1.13.3.1.2 The Contractor should comply with the provisions of BOCW Welfare
Cess Act 1996 in respect of the work awarded to them by BHEL.
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1.13.3.1.3

1.13.3.1.4

1.13.3.1.5

1.13.3.1.6

The contractor should ensure compliance regarding Registration of
Building Workers as Beneficiaries, Hours of work, welfare measures
and other conditions of service with particular reference to Safety and
Health measures like Safety Officers, safety committee, issue of
Personal protective equipments, canteen, rest room, drinking water,
Toilets, ambulance, first aid centre etc.

The contractor irrespective of their nature of work and manpower (Civil,
Mechanical, Electrical works etc) should register their establishment
under BOCW Act 1996 and comply with BOCW Welfare Cess Act
1996.

Contractor shall make remittance of the BOCW cess as per the Act in
consultation with BHEL as per the rates in force (presently 1%). BHEL
shall reimburse the same upon production of documentary evidence.
However, BHEL shall not reimburse the Fee paid towards the
registration of establishment, fees paid towards registration of
Beneficiaries and Contribution of Beneficiaries remitted.
‘Non-compliance to Provisions of the BOCW Act & BOCW Welfare
Cess Act is not acceptable. In case of any non-compliance , BHEL
reserves the right to withhold any sum as it deems fit. Only upon total
compliance to the BOCW Act and also discharge of total payment of
Cess under the BOCW Cess Act by the Contractor, BHEL shall
consider refund of the Amounts ”.

1.13.3.2 PROVIDENT FUND
1.13.3.2.1 The contractor is required to extent the benefit of Provident Fund to the

labour employed by you in connection with this contract as per the
Employees Provident Fund and Miscellaneous Provisions Act 1952.
For due implementation of the same, you are hereby required to get
yourself registered with the Provident Fund authorities for the purpose
of reconciliation of PF dues and furnish to us the code number allotted
to you by the Provident Fund authorities within one month from the date
of issue of this letter of intent. In case you are exempted from such
remittance an attested copy of authority for such exemption is to be
furnished. Please note that in the event of your failure to comply with
the provisions of said Act, if recoveries therefore are enforced from
payments due to us by the customer or paid to statutory authorities by
us, such amount will be recovered from payments due to you.
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1.13.3.2.2 The final bill amount would be released only on production of clearance
certificate from PF / ESI and labour authorities as applicable.

1.13.3.3 OTHER STATUTORY REQUIREMENTS

1.13.3.3.1 The Contractor shall submit a copy of Labour License obtained from
the Licensing Officer (Form VI) u/r25 read with u/s 12 of Contract
Labour (R&A) Act 1970 & rules and Valid WC Insurance copy or ESI
Code (if applicable) and PF code no along with the first running bill.

1.13.3.3.2 The contactor shall submit monthly running bills along with the copies
of monthly wages (of the preceding month) u/r78(1)(a)(1) of Contract
Labour Rules, copies of monthly return of PF contribution with
remittance Challans under Employees Provident Fund Act 1952 and
copy of renewed WC Insurance policy or copies of monthly return of
ESI contribution  with Challans under ESI Act 1948 (if applicable) in
respect of the workmen engaged by them.

1.13.3.3.3 The Contractor should ensure compliance of Sec 21 of Contract Labour
(R&A) Act 1970 regarding responsibility for payment of Wages. In case
of “Non-compliance of Sec 21 or non-payment of wages” to the
workmen before the expiry of wage period by the contactor, BHEL will
reserve its right to pay the workmen under the orders of Appropriate
authority at the risk and cost of the Contractor.

1.13.3.3.4 The Contractor shall submit copies of Final Settlement statement of
disbursal of retrenchment benefits on retrenchment of each workman
under | D Act 1948, copies of Form 6-A (Annual Return of PF
Contribution) along with Copies of PF Contribution Card of each
member under PF Act and copies of monthly return on ESI Contribution
— Form 6 under ESI Act1948 (If applicable) to BHEL along with the
Final Bill.

1.13.3.3.5 In case of any dispute pending before the appropriate authority under
| D act 1948, WC Act 1923 or ESI Act 1948 and PF Act 1952, BHEL
reserve the right to hold such amounts from the final bills of the
Contractor which will be released on submission of proof of settlement
of issues from the appropriate authority under the act.

1.13.3.3.6 In case of any dispute prolonged/pending before the authority for the
reasons not attributable to the contractor, BHEL reserves the right to
release the final bill of the contractor on submission of Indemnity bond

Tender Specification No.: BHEL: PSSR: SCT: 1909



TECHNICAL CONDITIONS OF CONTRACT (TCC)

by the contractor indemnifying BHEL against any claims that may arise
at a later date without prejudice to the rights of BHEL.

1.13.3.3.7 All the Statutory requirements such as ESI, PF etc as per labour laws
have to be met by the bidder and proof of compliance shall be
submitted to BHEL.

1.13.3.3.8 Necessary insurance (covering WC act) for the work men engaged by
the contractor has to be met at their cost and copy of the same shall be
submitted before commencement of work. The contractor shall follow
and comply with all safety rules of the Employer, relevant provisions of
applicable loss pertaining to the safety of workmen, employees, plant &
equipment as may be prescribed from time to time without any demur,
protest or contest or reservation. In case of any non-conformity
between statutory requirement and safety rules of the Employer
referred above. The later shall be binding on the contractor unless the
statutory provisions are more stringent.

1.13.3.3.9 If the contractor does not take all safety precautions and /or fails to
comply with the safety rules as prescribed by the Employer or under
the applicable law for the safety of the equipment and plant and for the
safety of the personnel and contractor does not prevent hazardous
conditions which cause injury to his own employees or employees of
other contractors or the Employer’s employees or any other person
who are at site, the contractor shall be responsible for payment of
compensation to concerned agency/BHEL as applicable.

1.13.3.3.10 An indemnity bond shall be given as per GCC by the contractor stating
that all expenditure caused due to failure of statutory obligations of the
part of the tender shall be borne by the contractor.

1.13.3.3.11 All the work shall be carried out as per instructions of BHEL engineer.
BHEL engineer’s decision regarding the correctness of the work and
method of working shall be final and binding on the contractor.

1.13.3.3.12 All the necessary certificates and licenses required to carry out this
work are to be arranged by the contractor expeditiously at his cost.

1.13.3.3.13 The contractor at his cost shall arrange necessary security measures
for adequate protection of his machinery, equipment, tools, materials
etc. BHEL shall not be responsible for any loss or damage to the
contractor’s construction equipment and materials. The contractor may
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consult the Engineer-in-Charge on the arrangements made for general
site security for protection of his machinery equipment tools etc.

1.13.3.3.14 The contractor must obtain the signature and permission of the security

personnel of the customer for bringing any of their materials inside the
site premises. Without the Entry Gate Pass these materials will not be
allowed to be taken outside.

1.13.3.3.15 Contractors shall ensure that all their Staff / Employees are exposed to

1.13.4

1.13.5

periodical training programme conducted by qualified agencies/
personnel on the latest ISO 9001 Standards.

DEPLOYMENT OF SKILLED / SEMI-SKILLED TRADESMEN

The following clause is applicable in case the contract value / contract price
is Rs. Five crores and above.

The contractor shall, at all stages of work deploy skilled / semi-skilled
tradesmen who are qualified and possess certificate in particular trade from
CPWD Training Institute / Industrial Training. Institute / National Institute of
Construction Management and Research (NICMAR), National Academy of
Construction, CIDC or any similar reputed and recognized Institute
managed / certified by State / Central Government. The number of such
qualified tradesmen shall not be less than 20% of total skilled / semi-skilled
workers required in each trade at any stage of work. The contractor shall
submit number of man days required in respect of each trade, its
scheduling and the list of qualified tradesmen along with requisite
certificate from recognized Institute to Engineer-in-Charge for approval.
Notwithstanding such approval, if the tradesmen are found to have
inadequate skill to execute the work of respective trade, the contractor shall
substitute such tradesmen within two days of written notice from Engineer-
in-Charge. Failure on the part of contractor to obtain approval of Engineer-
in-Charge or failure to deploy qualified tradesmen will attract a
compensation to be paid by contractor at the rate of Rs. 100 per such
tradesman per day. Decision of Engineer-in-Charge as to whether
particular tradesman possesses requisite skill and amount of compensation
in case of default shall be final and binding.

RECOVERY OF COMPENSATION PAID TO VICTIM(S) BY BHEL IN
CASES OF DEATH/ PERMANENT INCAPACITATION OF PERSON DUE
TO AN ACCIDENT DURING THE WORKS

BHEL shall recover the amount of compensation paid to victim(s) by BHEL
towards loss of life / permanent disability due to an accident which is
attributable to the negligence of contractor, agency or firm or any of its
employees as detailed below.
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1.13.5.1

1.13.5.2

1.13.5.3

1.13.54

Victim: Any person who suffers permanent disablement or dies in an
accident as defined below.

Accident: Any death or permanent disability resulting solely and directly
from any unintended and unforeseen injurious occurrence caused during
the manufacturing / operation and works incidental thereto at BHEL
factories/ offices and precincts thereof, project execution, erection and
commissioning, services, repairs and maintenance, trouble shooting,
serving, overhaul, renovation and retrofitting, trial operation, performance
guarantee testing undertaken by the company or during any works
/during working at BHEL Units/ Offices/ townships and premises/ Project
Sites.

Compensation in respect of each of the victims:

(i) Inthe event of death or permanent disability resultingfrom Loss of
both limbs: Rs. 10,00,000/- (Rs. Ten Lakh)

(i) Inthe event of other permanent disability: Rs. 7,00,000/-(Rs. Seven
Lakh)

Permanent Disablement: A disablement that is classified as a permanent
total disablement under the proviso to Section 2 (I) of the Employee's
Compensation Act, 1923.

1.13.6 Performance Evaluation

Performance of the vendor shall be measured as per format attached in
Volume IA Part Il Chapter 6. Reports shall be received from site against
each job and the same shall be communicated to the vendor. In case the
performance of the contractor is not satisfactory (i.e. below 60%), BHEL
reserves the right to initiate suitable action against the contractor which
may lead to suspension/termination/banning and delisting in accordance
with procedure in vogue.
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VOLUME-IA PART-I CHAPTER -XIV

Sl. | Description | Make | Capa- | Crane | Current | Current | %age of | Proposed | Fuel
No | of owned city Year | status | Location work date of | Consu-
crane of of of crane | completed | release | mption
(Model) Manuf | deploy (if from (Ltrs
acturi | ment applicable) | current per
ng deploym | hour)
ent
1
2
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VOLUME-IA PART -1l CHAPTER 1

CORRECTIONS / REVISIONS IN SPECIAL CONDITIONS OF CONTRACT,
GENERAL CONDITIONS OF CONTRACT AND FORMS & PROCEDURES

SI No: 1
Clause 4.1.11 under ‘Obligations of Contractor’ in SCC is deleted.

SI No: 2:

OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/
QUALITY ASSURANCE PROGRAMME

The following clauses in Occupational Health, Safety & Environment Management /
Quality Assurance Programme published in Chapter-IX of Special Conditions of
Contract (Volume | Book-Il) is revised as under.

Chapter IX Clause 9.1 is modified as below:

Contractor will comply with HSE (Health, Safety & Environment) requirements of
BHEL as per the “HSE Plan for Site Operations by Subcontractor” (Document No.
HSEP: 14 Rev01) enclosed.

Chapter IX Clause 9.1.1 to 9.1.25 stands deleted.

Chapter IX Clause 9.2 to 9.62 stands deleted.

SI No: 3:
- Void -

SINo: 4

The EARNEST MONEY DEPOSIT (EMD) clause 1.9 published in General

Conditions of Contract (Volume | Book-ll) is revised as under.

1.9 EARNEST MONEY DEPOSIT

1.9.1 Every tenderer must furnish the prescribed amount of Earnest Money
Deposit (EMD) to BHEL PSSR, only in the following forms.

I. Electronic Fund Transfer credited in BHEL account (before tender
opening)

ii. Through Online EMD payment portal of BHEL with SBI (before
tender opening) by following steps as below.
1. Visit www.onlinesbi.com -> Go to State Bank Collect (In the tab

section)

2. Click Check box to proceed for payment -> Click on Proceed
3. Under State of Corporate/Institution ->Select Tamilnadu
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4. Under Type of Corporate/Institution -> Select PSU — Public
Sector Undertaking ->Go

5. Under PSU - Public Sector Undertaking Name -> Select BHEL
PSSR CHENNAI and Submit

6. Under Select Payment Category ->SCT TENDER EMD AND
TENDER FEES.

Banker’s cheque or Pay order or Demand Draft in favour of ‘Bharat

Heavy Electricals Limited’ (along with offer) and payable at

Chennai.

iv. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public

Financial Institutions as defined in the Companies Act (FDR should
be in the name of the Contractor, a/c BHEL) along with the offer.

In case EMD amount is more than Rs. Two Lakhs, Tenderer has
the option to submit Rs. Two lakhs in the forms described above in
clause no. 1.9.1. (i) to (iv) and the remaining amount over and
above Rs. Two Lakhs in the form of Bank Guarantee from
Scheduled Bank (along with the Offer).

Note:

a) Proforma of Bank Guarantee (in lieu of Earnest Money)- Form
WAM 23 is enclosed with this Tender.

b) The Bank Guarantee shall be valid for at least six months
from the due date of tender submission mentioned in the
Notice Inviting Tender.

c) Date of expiry of Claim shall be as given in Proforma of Bank
Guarantee (in lieu of Earnest Money)- Form WAM 23.

Bank Details for the purpose of Taking BG

Name  and | Bharat Heavy Electricals Ltd.
Address  of | EVR Periyar Building, 690, Anna Salai,
Beneficiary: Nandanam, Chennai — 600 035

Name of Bank | State Bank Of India

of Client :
Bank Branch | SBI Saidapet Branch, EVR Periyar Building,
Address: Nandanam, Anna Salai, Chennai - 600035

IFSC Code : | SBIN0000912

Account No.: | 10610819499

Details for SFMS (Structured Financial Messaqing System)
transmission of BG

Bank and Branch SBI TFCPC Branch
Branch Code 5056
IFSC Code SBIN0005056
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1.9.2
1.9.3

1.9.4

1.9.5

1.9.6

SINo: 5

EMD shall not carry any interest.
EMD by the Tenderer will be forfeited as per NIT Conditions, if:

i. After opening the tender and within the offer validity period, the
Tenderer revokes his tender or makes any modification in his
tender which is not acceptable to BHEL.

ii. The Contractor fails to deposit the required Security deposit or
commence the work within the period as per LOI/Contract.

EMD given by all unsuccessful tenderers will be refunded normally
within 15 days of award of work.

EMD of successful tenderer will be retained as part of Security
Deposit.

EMD by the tenderer shall be withheld in case any action on the
tenderer is envisaged under the provisions of extant” Guidelines on
Suspension of Business dealings with suppliers/contactors” and
forfeited / released based on the action determined under these
guidelines.

SECURITY DEPOSIT The SECURITY DEPOSIT (SD) clause 1.10 published in
General Conditions of Contract (Volume | Book-ll) is revised as under.
1.10Security Deposit:

1.10.1

1.10.2

1.10.3

1.10.4
1.10.4.1

Upon acceptance of Tender, the successful Tenderer should deposit
the required amount of Security Deposit for satisfactory completion of
work, as given below:
The total amount of Security Deposit will be 5% of the contract value.
EMD of the successful tenderer shall be converted and adjusted
towards the required amount of Security Deposit.
The security Deposit should be furnished before start of the work by
the contractor.
Modes of deposit:
The balance amount to make up the required Security Deposit of 5%
of the contract value may be furnished in any one of the following
forms

i. Cash (as permissible under the extant Income Tax Act)

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay

Order/ Demand Draft/ Electronic Fund Transfer in favour of BHEL
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1.10.5

1.10.6

1.10.7
1.10.8

1.10.9

ii. Bank Guarantee from Scheduled Banks / Public Financial
Institutions as defined in the Companies Act. The Bank Guarantee
format for Security Deposit shall be in the prescribed formats.

iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public
Financial Institutions as defined in the Companies Act. The FDR
should be in the name of the contractor, A/C BHEL, duly
discharged on the back.

v. Securities available from Indian Post offices such as National
Savings Certificates, Kisan Vikas Patras etc. (Certificates should
be held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of
BHEL and discharged on the back)

(Note: BHEL will not be liable or responsible in any manner for the

collection of interest or renewal of the documents or in any other
matter connected therewith)

At least 50% of the Security Deposit including the EMD should be
deposited in any form as prescribed before start of the work and the
balance 50% of the Security Deposit will be recovered by deducting

10% of the gross amount progressively from each running bills of the

contractor till the total amount of the required Security Deposit is
collected.

The recoveries made from running bills (cash deduction towards
balance SD amount) will be released against submission of equivalent
Bank Guarantee in the prescribed formats, but only once, before
completion of work.

The Security Deposit shall not carry any interest.

If the value of work done at any time exceeds the contract value, the
amount of Security Deposit shall be correspondingly enhanced and the
excess Security Deposit due the enhancement shall be immediately
deposited by the Contractor or recovered from payment/s due to the
Contractor.

A) The validity of Bank Guarantees towards Security Deposit shall be

initially upto the completion period as stipulated in the Letter of
Intent/Award + 3 months, and the same shall be kept valid by proper
renewal till the acceptance of Final Bills of the Contractor, by BHEL

B) Date of Expiry of Claim shall be as given in the prescribed formats for

Bank Guarantee towards Security Deposit

Tender Specification No.: BHEL: PSSR: SCT: 1909



TECHNICAL CONDITIONS OF CONTRACT (TCC)

1.10.10 BHEL reserves the right of forfeiture of Security Deposit in addition to
other claims and penalties in the event of the Contractor’s failure to
fulfill any of the contractual obligations or in the event of termination of
contract as per terms and conditions of contract. BHEL reserves the
right to set off the Security Deposit against any claims of other
contracts with BHEL.

1.10.11 Penalty for Delayed Remittance of Security Deposit
If the contractor fails to furnish SD before start of work, in line with
1.10.3 above, Simple Interest against delayed remittance of the
Security Deposit shall be deducted from the sub-contractor at the rate
of SBI PLR + 2% on the value of 50% SD of the contract, for the
delayed period (i.e., period between start of work and date of
remittance of Initial SD, i.e., atleast 50% of SD). In case, the delayed
period has different SBI PLR rates, Simple Interest shall be calculated
based on different rates by considering the corresponding time period.
On similar lines Penalty shall be levied for delayed remittance of
Additional Security Deposit (if applicable).

Note: - Bank details & SFMS details provided above in SI. No. 04
Earnest Money Deposit) may be used for the purpose of arranging
Bank Guarantees towards Security Deposit / Additional Security
Deposit also.

SINo: 6

Clause 2.7.2 and 2.7.3 in GCC regarding Rights of BHEL is revised as under:

2.7.2.

2.7.2.1 To terminate the contract or withdraw portion of work and get it done
through other agency, at the risk and cost of the contractor after due
notice of a period of 14 days’ by BHEL in any of the following cases:

i. Contractor’s poor progress of the work vis-a-vis execution timeline
as stipulated in the Contract, backlog attributable to contractor
including unexecuted portion of work does not appear to be
executable within balance available period considering its
performance of execution.

ii. Withdrawal from or abandonment of the work by contractor
before completion of the work as per contract.
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ji. Non-completion of work by the Contractor within scheduled
completion period as per Contract or as extended from time to
time, for the reasons attributable to the contractor.

iv. Termination of Contract on account of any other reason (s)
attributable to Contractor.

v. Assignment, transfer, subletting of Contract without BHEL's
written permission.

vi. Non-compliance to any contractual condition or any other default
attributable to Contractor.

Risk & Cost Amount against Balance Work:

Risk & Cost amount against balance work shall be calculated

as follows: Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Balance scope of Work (*) as per rates of new contract

B= Value of Balance scope of Work (*) as per rates of old contract

being paid to the contractor at the time of termination of contract i.e.

inclusive of PVC & ORC, if any.

H = Overhead Factor to be taken as 5

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0

(zero).

* Balance scope of work (in case of termination of contract):

Difference of Contract Quantities and Executed Quantities as on the

date of issue of Letter for ‘Termination of Contract’, shall be taken as

balance scope of Work for calculating risk & cost amount. Contract

quantities are the quantities as per original contract. If, Contract has

been amended, quantites as per amended Contract shall be

considered as Contract Quantities.

ltems for which total quantities to be executed have exceeded the

Contract Quantities based on drawings issued to contractor from time

to time till issue of Termination letter, then for these items total

Quantities as per issued drawings would be deemed to be contract

quantities.

Substitute/ extra items whose rates have already been approved

would form part of contract quantities for this purpose. Substitute/

extra items which have been executed but rates have not been

approved, would also form part of contract quantities for this purpose

Tender Specification No.: BHEL: PSSR: SCT: 1909



TECHNICAL CONDITIONS OF CONTRACT (TCC)

and rates of such items shall be determined in line with contractual
provisions.

However, increase in quantities on account of additional scope in new

tender shall not be considered for this purpose.

NOTE: Incase portion of work is being withdrawn at risk & cost of

contractor instead of termination of contract, contract quantities
pertaining to portion of work withdrawn shall be considered as

‘Balance scope of work’ for calculating Risk & Cost amount.

LD against delay in _executed work in case of Termination of

Contract:

LD against delay in executed work shall be calculated in line with LD

clause no. 2.7.9 of GCC, for the delay attributable to contractor. For
limiting the maximum value of LD, contract value shall be taken as

Executed Value of work till termination of contract.

Method for calculation of “LD against delay in executed work in case

of termination of contract” is given below.

). Let the time period from scheduled date of start of work {ill
termination of contract excluding the period of Hold (if any) not
attributable to contractor = T1

ii). Let the value of executed work till the time of termination of
contract= X

iii). Let the Total Executable Value of work for which inputs/fronts
were made available to contractor and were planned for
execution till termination of contract = Y

iv). Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)]
x T1

v). LD shall be calculated in line with LD clause (clause 2.7.9) of
the Contract for the delay attributable to contractor taking “X” as
Contract Value and “T2” as period of delay attributable to
contractor.

2.1.2.2 In case Contractor fails to deploy the resources as per requirement,

BHEL can deploy own/hired/otherwise arranged resources at the risk

and cost of the contractor and recover the expenses incurred from

the dues payable to contractor. Recoveries shall be actual expenses
incurred plus 5% overheads or as defined in TCC.

2.7.3 Recoveries arising out of Risk & Cost and LD or any other
recoveries due from Contractor
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Following sequence shall be applicable for recoveries from

contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs
against the same contract.

b) Demand notice for deposit of balance recovery amount shall
be sent to contractor, if funds are insufficient to effect
complete recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance amount to be recovered
within the period as prescribed in demand notice, following
action shall be taken for balance recovery:

i) Dues payable to contractor against other contracts in the
same Region shall be considered for recovery.

i) If recovery cannot be made out of dues payable to the
contractor as above, balance amount to be recovered, shall
be informed to other Regions/Units for making recovery
from the Unpaid
Bills/Running Bills/SD/BGs/Final Bills of contractor.

ii) In-case recoveries are not possible with any of the above
available options, Legal action shall be initiated for recovery
against contractor.

SL No: 7: Void

SL No: 8: Void

SI No: 9: Void

Sl. No: 10: Void

SI No: 11: Void

SI No: 12

Clauses 2.21 in GCC regarding Arbitration is amended as below

2.21

ARBITRATION & CONCILIATION

2.21.1 ARBITRATION:

2.21.

1.1 Except as provided elsewhere in this Contract, in case Parties are
unable to reach amicable settlement (whether by Conciliation to be
conducted as provided in Clause 2.21.2 herein below or otherwise) in
respect of any dispute or difference; arising out of the formation,

Tender Specification No.: BHEL: PSSR: SCT: 1909



TECHNICAL CONDITIONS OF CONTRACT (TCC)

2.21.1.2

breach, termination, validity or execution of the Contract; or, the
respective rights and liabilities of the Parties; or, in relation to
interpretation of any provision of the Contract; or. in any manner
touching upon the Contract (hereinafter referred to as the ‘Dispute’),
then, either Party may, commence arbitration in respect of such
Dispute by issuance of a notice in terms of section 21 of the
Arbitration & Conciliation Act, 1996 (hereinafter referred to as the
‘Notice’). The Notice shall contain the particulars of all claims to be
referred to arbitration in sufficient detail and shall also indicate the
monetary amount of such claim. The arbitration shall be conducted
by a sole arbitrator to be appointed by the Head of the BHEL Power
Sector Region issuing the Contract within 60 days of receipt of the
complete Notice. The language of arbitration shall be English.

The Arbitrator shall pass a reasoned award.

Subject as aforesaid, the provisions of Arbitration and Conciliation
Act 1996 (India) or statutory modifications or re-enactments thereof
and the rules made thereunder as in force from time to time shall
apply to the arbitration proceedings under this clause. The seat of
arbitration shall be Chennai (the place from where the contract is
Issued). The Contract shall be governed by and be construed as per
provisions of the laws of India. Subject to this provision 2.21.1.1
regarding ARBITRATION, the principal civil court exercising ordinary
civil jurisdiction over the area where the seat of arbitration is located
shall have exclusive jurisdiction over any DISPUTE to the exclusion
of any other court.

In case of Contract with Public Sector Enterprise (PSE) or a
Government Department, the following shall be applicable:

In the event of any dispute or difference relating to the interpretation
and application of the provisions of commercial contract(s) between
Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and
also between CPSEs and Government Departments/Organizations
(excluding disputes concerning Railways, Income Tax, Customs &
Excise Departments), such dispute or difference shall be taken up by
either party for resolution through AMRCD (Administrative
Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE
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22113

22114

OM No. 4(1)2013-DPE(GM)/FTS-1835 dated 22-05-2018 as
amended from time to time.

The cost of arbitration shall initially be borne equally by the Parties
subject to the final allocation thereof as per the award/order passed
by the Arbitrator.

Notwithstanding the existence of any dispute or differences and/or
reference for the arbitration, the Contractor shall proceed with and
continue without hindrance the performance of its obligations under
this Contract with due diligence and expedition in a professional
manner unless the dispute inter-alia relates to cancellation,
termination or short-closure of the Contract by BHEL.

2.21.2 CONCILIATION:

If at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any
dispute, difference, question or disagreement arising in connection
with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract), which the Parties are unable to
settle mutually, arise inter-se the Parties, the same may, be referred
by either party to Conciliation to be conducted through Independent
Experts Committee (IEC) to be appointed by competent authority of
BHEL from the BHEL Panel of Conciliators.

Notes:

1. No serving or a retired employee of BHEL/Administrative Ministry of

BHEL shall be included in the BHEL Panel of Conciliators.

2. Any other person(s) can be appointed as Conciliator(s) who is/are

mutually agreeable to both the parties from outside the BHEL Panel of
Conciliators.

The proceedings of Conciliation shall broadly be governed by Part-llI
of the Arbitration and Conciliation Act 1996 or any statutory
modification thereof and as provided in Procedure 2.3 enclosed in Vol
1A Part || Chapter 5. The Procedure 2.3 together with its Formats will
be treated as if the same is part and parcel hereof and shall be as
effectual as if set out herein in this GCC.

The Contractor hereby agrees that BHEL may make any amendments
or modifications to the provisions stipulated in the Procedure 2.3
enclosed in Vol 1A Part Il Chapter 5 from time to time and confirms
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that it shall be bound by such amended or modified provisions of the
Procedure 2.3 with effect from the date as intimated by BHEL to it.
2.21.3 No Interest payable to Contractor

Notwithstanding anything to the contrary contained in any other
document comprising in the Contract, no interest shall be payable by
BHEL to Contractor on any moneys or balances including but not
limited to the Security Deposit, EMD, Retention Money, RA Bills or the
Final Bill, or any amount withheld and/or appropriated by BHEL etc.,
which becomes or as the case may be, is adjudged to be due from
BHEL to Contractor whether under the Contract or otherwise.

SINo: 13

The chapter Reverse auction procedure published in ‘Forms and Procedures’ of
Volume | Book-Il stands deleted. Revised Reverse Auction Guidelines 2020
available in the website http://www.bhel.com shall be applicable.

SI No: 14: Void
SI No: 15: Void

SI No: 16
Clause 2.22 in GCC regarding Retention Amount is revised as under:

2.22 Performance security Deposit

2.22.1 After award of work, before commencement of work at site Vendor shall
submit 5% of the contract value towards Performance Security Deposit, in
the form of (a) or (b) below. In addition, Performance Security deposit on
PVC will be recovered at the rate of 5% from every running bill.

(a) CASH (DD/Online payment), 5% of the contract Value towards
Performance security deposit, before commencing the contract.
(or)

(b) Recovery 5% from Each Running Bill towards Performance security
deposit.

(Note: Subcontractor has to choose either Option (a) or (b) before issue
of Detailed LOI).

2.22.2 Refund of Performance Security Deposit:
50% of performance security deposit shall be released along with the final
bill and the balance 50% will be released after completion of Performance
Guarantee Period (i.e., after expiry of Guarantee period), provided all the
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defects noticed during the guarantee period have been rectified to the
satisfaction of BHEL Site Engineer/BHEL Construction Manager, and after
deducting all expenses/other amounts due to BHEL under the contract/other
contracts entered into by BHEL with them. This portion of Performance
Security Deposit, amount can be released on commencement of the
Guarantee period, on submission of equivalent Bank Guarantee.

SI No: 17 Void

SI No:18
The following clauses of General Conditions of Contract (GCC), Special
Conditions of Contract (SCC) and Forms & Procedures are Not Applicable
for this tender.

GCC

2.7.9 Liquidated damages

2.9 — Progress Monitoring, Monthly review and Performance Evaluation,
2.10 — Time of Completion,

2.11.2,2.11.4, 2.11.6 — Extension for Time of Completion,
2.12 - ORC,

2.13 — Interest Bearing Recoverable Advance,

2.14- Quantity Variation,

2.15 — Extra Works,

2.16- Supplementary ltems,

2.17 - PVC,

2.24 — Performance Guarantee for Workmanship.

SCC

1.0 — General Intent of the Specifications

2.0 — General Services to be rendered by the Bidder
3.0 — General technical Requirements

4.0 - Obligations of Contractor

6.0 -- Material handling, Storage, Preservation, etc.,
7.0 — Drawings

8.0 — Inspection and Quality

11.0 — Performance Monitoring.

Forms and Procedures

1.14 — Monthly plan and review with contractors (Form F-14 Rev 01)

1.15 — Monthly performance Evaluation of Contractor (Form F-15 Rev 02)
1.17 - Evaluation of Contractor Performance Annual (Form F-17 Rev 01)
1.18 — Evaluation of Contractor Performance for the contract (Overall)
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(Form F-18 Rev01)
1.19 — Milestone Completion Certificate (Form F-19 Rev 00)
1.26 — Analysis of unit rates quoted (Form F-26)

SINo:19
Existing format on Bank Guarantee for Security Deposit, as available in Form
No F-11 of Volume ID Forms and procedure stands Deleted. Revised Format
for PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) is
enclosed.

Tender Specification No.: BHEL: PSSR: SCT: 1909



TECHNICAL CONDITIONS OF CONTRACT (TCC)
VOLUME-IA PART -1l CHAPTER 2 to CHAPTER 6

In the next 101 pages as below:

CHAPTER Details No.of
sheets
CHAPTER 2 | HSE PLAN FOR SITE OPERATIONS BY 82
SUBCONTRACTOR
CHAPTER 3 | Proforma of Bank Guarantee (in lieu of Earnest 03
Money)- Form WAM 23
CHAPTER 4 | Proforma of Bank Guarantee (in lieu of Security 03
Deposit)- Form WAM 22
CHAPTER 5 | Procedure for conduct of Conciliation 11
CHAPTER 6 | Format for Evaluation of Vendor Performance 02
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HSE PLAN FOR SITE OPRATIONS BY BHEL’S SUBCONTRACTORS

- TRAIN PROVIDE PLAN -

AT A GLANCE

SIGNING OF MOU

Agree to comply to HSE requirement- Statutory and BHEL's

HSE ORGANISATION

Manpower
1 (one) safety officer for every 500 workers
or part thereof
1(one) safety-steward/ supervisor for
every 100 workers

Qualification
AsperCl. 7.1

HSE Roles and
responsibilities

Site In-charge- As per
clause 7.2.1
Safety officer- As per
clause 7.2.2

HSE Planning

for Man, Machinery/Equipment/Tools & Tackles

HSE INFRASTUCTURE

e PPEs e Canteen facilities
e Drinking Water e Labour Colony
e Washing Facilities e Emergency Vehicle
e Llatrines and Urinals e Pest Control
e  Provision of shelter e Scrapyard

for rest e [llumination

e Medical facilities

HSE TRAINING , AWARENESS & PROMOTION

Training Awareness & Promotion
e Induction training e Signage
e Height work and e Poster

other critical areas e Banner
e Tool Box talk & Pep e Competition

Talk e Awards

HSE COMMUNICATION

Incident Reporting

e Accident- Fatal &
Major

e Property damage

o Near Miss

Event Reporting

Celebrations
Training
Medical camp
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NON CONFORMANCE

OPERATIONAL CONTROL PROCEDURES

PERMIT TO WORK
Height work (above 2 metres), Hot Work, Heavy Lifting, Confined Space,
Radiography, excavation (More than 4 metres)

SAFETY DURING WORK EXECUTION

e Welding e Fire

e Rigging e Scaffolding

e Cylinder- storage & e Height work
Movement e Working Platform

e Demolition work e Excavation

o T&Ps e ladder

e Chemical Handling o Lifting

e Electrical works e Hoisting appliance

HOUSE KEEPING

WASTE MANGEMENT

TRAFFIC MANAGEMENT

ENVIRONMENTAL CONTROL

EMERGENCY PREPAREDNESS AND RESPONSE PLAN

HSE AUDITS & INSPECTION

e Daily Checks e Inspection of Height work

e Inspection of PPEs e Inspection of Welding and

e Inspection of T& Ps Gas cutting

e Inspection of Cranes e Inspection of elevators etc.
& Winches

HSE PERFORMANCE EVALUATION PARAMETERS

PENALTY for NON CONFORMANCE
Refer Clause 16
Incremental penalty
For repeated violation by the same person, the penalty would be double
of the previous penalty
For repeated fatal incident in the same Unit incremental penalty to be
imposed. The subcontractor will pay 2 times the penalty compared to
previously paid in case there are repeated cases of fatal incidents under
the same subcontractor for the same package in the same unit.
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1.0

1.1

1.2

13

14

2.0

3.0

PURPOSE

The purpose of this HSE Plan is to provide for the systematic identification, evaluation, prevention and control of general
workplace hazards, specific job hazards, potential hazards and environmental impacts that may arise from foreseeable
conditions during installation and servicing of industrial projects and power plants.

This document shall be followed by BHEL’s subcontractors at all installation and servicing sites. In case customer specific
documents are to be implemented, this document will be followed in conjunction with customer specific documents.

Although every effort has been made to make the procedures and guidelines in line with statutory requirements, in case of
any discrepancy relevant statutory guidelines must befollowed.
In case the customer has any specific requirement, the same is to befulfilled.

SCOPE

The document is applicable for BHEL’s Subcontractors at all installation / servicing activities of BHEL Power Sector
as per the relevant contractual obligations.

OBJECTIVES AND TARGETS
The HSE Plan reflects that BHEL places high priority upon the Occupational Health, Safety and Environment at
workplaces.

e Ensure the Health and Safety of all persons at work site is not adversely affected by the work.

e  Ensure protection of environment of the work site.

e Comply at all times with the relevant statutory and contractual HSE requirements.

e Provide trained, experienced and competent personnel. Ensure medically fit personnel only are engaged at
work.

e Provide and maintain plant, places and systems of work that are safe and without risk to health and the
environment.

o Provide all personnel with adequate information, instruction, training and supervision on the safety aspect of their
work.

e Effectively control, co-ordinate and monitor the activities of all personnel on the Project sites including
subcontractors in respects of HSE.

e Establish effective communication on HSE matters with all relevant parties involved in the Project works.

e Ensure that all work planning takes into account all persons that may be affected by the work.

o Ensure fitness testing of all T&Ps/Lifting appliances like cranes, chain pulley blocks etc. are to be certified by
competent person.

e Ensure timely provision of resources to facilitate effective implementation of HSE requirements.

e Ensure continual improvements in HSE performance

e  Ensure conservation of resources and reduction of wastage.

e  Capture the data of all incidents including near misses, process deviation etc. Investigate and analyze the same
to find out the root cause.

¢ Ensure timely implementation of correction, corrective action and preventive action.
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HSE TARGETS

EXPLOSION ZERO
FATALITY ZERO
LOST TIME INJURY ZERO
FIRE ZERO
VEHICLE INCIDENTS ZERO
ENVIRONMENTAL INCIDENTS ZERO

4.0

BHEL POWER SECTOR HEALTH, SAFETY & ENVIRONMENT POLICY

Health, Safety & Environment Policy of BHEL

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to protect our
employees and people we work with, community and environment. BHEL believes in zero tolerance for unsafe
work/non-conformance to safety and in minimizing environmental footprint associated with all its business activities.
We commit to continually improve our HSE performance by:

>

Developing safety and sustainability culture through active leadership and by ensuring availability of
required resources.

Ensuring compliance with applicable legislation, regulations and BHEL systems.

Taking up activities for conservation of resources and adopting sound waste management by following
Reduce/Recycle/Reuse approach.

Continually identifying, assessing and managing environmental impacts and Occupational Health & Safety
risks of all activities, products and services adopting approach based on elimination/
substitution/reduction/control.

Incorporating appropriate Occupational Health, Safety and Environment criteria into business decisions,
design of products & systems and for selection of plants, technologies and services.

Imparting appropriate structured training to all persons at workplace and promoting awareness amongst
customers, contractors and suppliers on HSE issues.

Reviewing periodically this policy and HSE Management Systems to ensure its relevance, appropriateness
and effectiveness.

Communicating this policy within BHEL and making it available to interested parties.

sd/-

CMD, BHEL
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5.0 MEMORANDUM OF UNDERSTANDING:

After award of work, subcontractors are required to enter into a memorandum of understanding as given below:
Memorandum of Understanding

BHEL, Power Sector Region is committed to Health, Safety and Environment Policy (HSE Policy).

M/s do hereby also commit to comply with the same HSE Policy while

executing the Contract Number

M/s shall ensure that safe work practices as per the HSE plan. Spirit and

content therein shall be reached to all workers and supervisors for compliance.

In addition to this, M/S shall comply to all applicable statutory and regulatory requirements

which are in force in the place of project and any special requirement specified in the contract document of the
principal customer.

M/s shall co-operate in HSE audits/inspections conducted by BHEL /customer/

third party and ensure to close any non-conformity observed/reported within prescribed time limit.

Signed by authorized representative of M/s
Name
Place & Date:
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6.0

6.1

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

6.1.6

6.1.7

TERMS AND DEFINITIONS
DEFINITIONS
INCIDENT

Work- related or natural event(s) in which an injury, or ill health (regardless of severity), damage to property or
fatality occurred, or could have occurred.

NEAR MISS

An incident where no ill health, injury, damage or other loss occurs, but it had a potential to cause, is referred to as
“Near-Miss”.

MAN-HOURS WORKED

The total number of man hours worked by all employees including subcontractors working in the premises. It includes
managerial, supervisory, professional, technical, clerical and other workers including contract labours. Man-hours
worked shall be calculated from the payroll or time clock recorded including overtime. When this is not feasible, the
same shall be estimated by multiplying the total man-days worked for the period covered by the number of hours
worked per day. The total number of workdays for a period is the sum of the number of men at work on each day of
period. If the daily hours vary from department to department separate estimate shall be made for each department
and the result added together.

FIRST AID CASES

First aids are not essentially all reportable cases, where the injured person is given medical treatment and discharged
immediately for reporting on duty, without counting any lost time.

LOST TIME INJURY

Any work injury which renders the injured person unable to perform his regular job or an alternative restricted work
assignment on the next scheduled work day after the day on which the injury occurred.

MEDICAL CASES

Medical cases come under non-reportable cases, where owing to illness or other reason the employee was absent
from work and seeks Medical treatment.

TYPE OF INCIDENTS & THEIR REPORTING:
The three categories of Incident are as follows:

Non-Reportable Cases:
An incident, where the injured person is given medical help and discharged for work without counting any lost time.




o 5 HEALTH, SAFETY AND ENVIRONMENT | Doc no.: HSEP: 14

PLAN FOR

SITE OPERATION by SUBCONTRACTORS | REV: 01
” [ Date: 20.01.2020

POWER SECTOR Page: 8 of 43

Reportable Cases:
In this case the injured person is disable for 48 hours or more and is not able to perform his duty.

Injury Cases:
These are covered under the heading of non-reportable cases. In these cases the incident
caused injury to the person, but he still continues his duty.

6.1.8 TOTAL REPORTABLE FREQUENCY RATE
Frequency rate is the number of Reportable Lost Time Injury (LTI) per one Million Man hours worked. Mathematically,
the formula read as:

Number of Reportable LTI x 1,000,000
Total Man Hours Worked

6.1.9 SEVERITY RATE

Severity rate is the Number of days lost due to Lost Time Injury (LTI) per one Million Man hours worked.
Mathematically, the formula reads as:

Days lost dueto LTI x 1,000,000
Total Man Hours Worked

6.1.10 INCIDENCE RATE
Incidence Rate is the Number of LTI per one thousand manpower deployed. Mathematically, the formula reads as:

Number of LTIx1000
Average number of manpower deployed

7.0 HSE ORGANISATION

Number of safety officers:
The subcontractor must deploy one safety officer for every 500 workers or part thereof in each package. In addition, there
must be one safety-steward/safety-supervisor for every 100 workers.

Deployment: The subcontractor should deploy sufficient safety officers and safety-steward/Safety-supervisor, as per
requirement given above, since initial stage and add more in proportion to the added strength in work force. Any
delay in deployment will attract a penalty of Rs.30,000/- per man month for the delayed period.

7.1 QUALIFICATION FOR HSE PERSONNEL

Sl.no Designation Qualification Experience
1 Safety officer Degree or Diploma in Engineering with Minimum two years for
(Construction Agency) full time diploma in Industrial Safety with degree holder and five
construction safety as one of the years for diploma
subjects holder in the field of
Construction of power
plant/ major industries
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7.2

7.2.1

Safety-Steward/  Safety- Degree or diploma in any discipline with Minimum two years
Supervisor full time diploma in Industrial Safety with

construction safety as one of the

subjects

RESPONSIBILITIES

SITE IN -CHARGE OF SUBCONTRACTOR

Shall sign Memorandum of Understanding (MoU) for compliance to BHEL’'s HSE Plan for Site Operations as per
clause 5.0
Shall engage qualified safety officer(s) and steward (s) as per clause 7.0
Shall adhere to the rules and regulations mentioned in this code, practice very strictly in his area of work in
consultation with his concerned engineer and the safety coordinator.
Shall screen all workmen for health and competence requirement before engaging for the job and periodically
thereafter as required.
Shall not engage any employee below 18 years.
Shall arrange for all necessary PPEs like safety helmets, belts, full body harness, shoes, face shield, hand
gloves etc. before starting the job. Shall ensure that no working men/women carry excessive weight more than
stipulated in Factory Rule Regulation R57.
Shall ensure that all T&Ps engaged are tested for fithess and have valid certificates from competent person.
Shall ensure that provisions stipulated in contract Labour Regulation Act 1970, Chapter V C.9, canteen, rest
rooms/washing facilities to contracted employees at site.
Shall adhere to the instructions laid down in Operation Control Procedures (OCPs) available with the site
management.
Shall ensure that person working above 2.0 meter should use Safety Harness tied to a life line/stable structure.
Shall ensure that materials are not thrown from height. Cautions to be exercised to prevent fall of material from
height.
Shall report all incidents (Fatal/Major/Minor/Near Miss) to the Site engineer /HSE officer of BHEL.
Shall ensure that Horseplay is strictly forbidden.
Shall ensure that adequate illumination is arranged during night work.
Shall ensure that all personnel working under subcontractor are working safely and do not create any Hazard to
self and to others.
Shall ensure display of adequate signage/posters on HSE.

Shall ensure that mobile phone is not used by workers while working.
Shall ensure conductance of HSE audit, mockdrill, medical camps, induction training and training on HSE at site.

Shall ensure full co-operation during HQ/External /Customer HSE audits.
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1 Shall ensure submission of look-ahead plan for procurement of HSE equipment’s and PPEs as per work

schedule.

*  Shall ensure good housekeeping.

«  Shall ensure adequate valid fire extinguishers are provided at the worksite.

«  Shall ensure availability of sufficient number of toilets /restrooms and adequate drinking water at work site and
labour colony.

. Shall ensure adequate emergency preparedness.

. Shall be member of site HSE committee and attend all meetings of the committee

. Power source for hand lamps shall be maximum of 24 v.

0 Temporary fencing should be done for open edges if Hand — railings and Toe-guards are not available.

7.2.2 HEALTH, SAFETY AND ENVIRONMENT OFFICER OF SUBCONTRACTOR

*  Carry out safety inspection of Work Area, Work Method, Men, Machine & Material, P&M and other tools and
tackles.

«  Facilitate inclusion of safety elements into Work Method Statement.

«  Highlight the requirements of safety through Tool-box / other meetings.

* Help concerned HOS to prepare Job Specific instructions for critical jobs.

«  Conduct investigation of all incident/dangerous occurrences & recommend appropriate safety measures.

* Advice & co-ordinate for implementation of HSE permit systems, OCPs & MPs.

*  Convene HSE meeting & minute the proceeding for circulation & follow-up action.

*  Plan procurement of PPE & Safety devices and inspect their healthiness.

*« Reportto PS Region/HQ on all matters pertaining to status of safety and promotional program at site level.

+  Facilitate administration of First Aid

*  Facilitate screening of workmen and safety induction.

¢ Conduct fire Drill and facilitate emergency preparedness

+ Design campaigns, competitions & other special emphasis programs to promote safety in the workplace.

[0 Apprise PS— Region on safety related problems.

*  Notify site personnel non-conformance to safety norms observed during site visits / site inspections.

*« Recommend to Site In charge, immediate discontinuance of work until rectification, of such situations warranting
immediate action in view of imminent danger to life or property or environment.

« Todecline acceptance of such PPE / safety equipment that do not conform to specified requirements.

*  Encourage raising Near Miss Report on safety along with, improvement initiatives on safety.

«  Shall work as interface between various agencies such customer, package-in-charges, subcontractors on HSE
matters
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8.0

8.1

8.2

PLANNING BY SUBCONTRACTOR

Monthly planning and review of HSE activities shall be carried out by subcontractor as per format No. HSEP:14-F30
jointly along with BHEL.

MOBILISATION OF MACHINERY/EQUIPMENT/TOOLS BY SUBCONTRACTOR

As a measure to ensure that machinery, equipment and tools being mobilized to the construction site are fit for
purpose and are maintained in safe operating condition and complies with legislative and owner requirement,
inspection shall be arranged by in-house competent authority for acceptance as applicable.

The machinery and equipment to be embraced for this purpose shall include but not limited to the following:

Mobile cranes.
Side Booms.
Forkilifts.

Grinding machine.
Drilling machine.
Aircompressors.
Welding machine.
Generator sets.
Dump Trucks.
Excavators.
Dozers

Grit Blasting Equipment.
Hand tools.

O 0O OO0 O O O 0O 0O 0 o0 O o

Subcontractor shall notify the engineer, of his intention to bring on to site any equipment or any container, with
liquid or gaseous fuel or other substance which may create a hazard. The Engineer shall have the right to
prescribe the condition under which such equipment or container may be handled and used during the
performance of the works and the subcontractor shall strictly adhere to such instructions. The Engineer shall
have the right to inspect any construction tool and to forbid its use, if in his opinion it is unsafe. No claim due to
such prohibition will be entertained.

MOBILISATION OF MANPOWER BY SUBCONTRACTOR

The subcontractor shall arrange induction and regular health check of their employees as per schedule VII of
BOCW rules by a registered medical practitioner.

The subcontractor shall take special care of the employees affected with occupational diseases under rule 230
and schedule Il of BOCW Rules. The employees not meeting the fitness requirement should not be engaged for
such job.

Ensure that the regulatory requirements of excessive weight limit (to carry/lift/ move weights beyond prescribed
limits) for male and female workers are complied with.

Appropriate accommodation to be arranged for all workmen in hygienic condition.
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8.3 PROVISION OF PPEs

o Personnel Protective Equipment (PPES), in adequate numbers, will be made available at site & their regular use

by all concerned will be ensured

e The following matrix recommends usage of minimum PPEs against the respective job.

Sl. Type of work PPEs

No

1 Concrete and asphalt mixing Nose mask, hand glove, apron and gum boot

2 Welders/Grinders/ Gas cutters Welding/face screen, apron, hand gloves, nose mask and ear
muffs if noise level exceeds 90dB. Helmet fitted with welding shield
is preferred for welders

3 Stone/ concrete breakers Ear muffs, safety goggles, hand gloves

4 Electrical Work Rubber hand glove, Electrical Resistance shoes

5 Insulation Work Respiratory mask, Hand gloves, safety goggles

6 Work at height Double lanyard full body harness, Fall arrestor (specific cases)

7 Grit/Sand blasting Blast suit, blast helmet, respirator, leather gloves

8 Painting Plastic gloves, Respirators (particularly for spray painting)

9 Radiography As per BARC guidelines

e The PPEs shall conform to the relevant standards as below and bear ISI mark.

Relevant is-codes for personal protection

IS: 2925 — 1984

Industrial Safety Helmets.

IS: 4770 — 1968

Rubber gloves for electrical purposes.

IS: 6994 — 1973 (Part-1)

Industrial Safety Gloves (Leather &Cotton Gloves).

IS: 1989 — 1986 (Part-I-1l)

Leather safety boots and shoes.

IS: 5557 — 1969 Industrial and Safety rubber knee boots.

IS: 6519 — 1971 Code of practice for selections care and repair of Safety
footwear.

IS: 11226 — 1985 Leather Safety footwear having direct
molding sole.

I1S: 5983 — 1978 Eye protectors.

I1S: 9167 — 1979 Ear protectors.

IS: 1179-1967 Eye & Face protection during welding

IS: 3521 — 1983 Industrial Safety Belts and Harness

1S:8519 -1977 Guide for selection of industrial Safety

equipment for body protection

1S:9473-2002,14166-
1994,14746-1999

Respiratory Protective Devices

The list is not exhaustive. The safety officer may demand additional PPEs based on specific requirement.
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8.4

8.4.1

8.4.2

8.4.3

o Where workers are employed in sewers and manholes, which are in use, the subcontractor shall ensure that the
manhole covers are opened and ventilated at least for an hour before the workers are allowed to get into
manhole, and the manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent incident to the public

o Besidesthe PPEs mentioned above, the persons shall use helmet and safety shoe. The visitors shall use Helmet
and any other PPEs as deemed appropriate for the area of work.

Colour scheme for Helmets:
1. Workmen: Yellow
2. Safety staff: Green or white with green band
3. Electrician: Red
4. Others including visitors: White

All the PPEs shall be checked for its quality before issue and the same shall be periodically checked. The users shall
be advised to check the PPEs themselves for any defect before putting on. The defective ones shall be repaired/
replaced.

The issuing agency shall maintain register for issue and receipt of PPEs.

The Helmets shall have logo or name (abbreviation of agency name permitted) affixed or printed on the front.

The body harnesses shall be serial numbered.

ARRANGEMENT OF INFRASTRUCTURE
DRINKING WATER

e Drinking water shall be provided and maintained at suitable places at different elevations.

e Container should be labeled as “ Drinking Water”

o Cleaning of the storage tank shall be ensured atleast once in 3 months indicating date of cleaning and next due
date.

e Potability of water should be tested as per IS10500 at least once in ayear.

WASHING FACILITIES

e Inevery workplace, adequate and suitable facilities for washing shall be provided and maintained.

e Separate and adequate cleaning facilities shall be provided for the use of male and female workers. Such
facilities shall be conveniently accessible and shall be kept in clean and hygienic condition and dully illuminated
for night use.

e Overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be provided to
enable the painters and other workers to wash during the cessation of work.

LATRINES AND URINALS

e Latrines and urinals shall be provided in every work place.

e Urinals shall also be provided at different elevations.

e They shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times, by
appointing designated person.

e Separate facilities shall be provided for the use of male and female worker if any.
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8.4.4

8.4.5

8.4.5.1

8.4.5.2

8.4.5.3

8.45.4

PROVISION OF SHELTER DURING REST

Proper Shed & Shelter shall be provided for rest during break
MEDICAL FACILITIES
MEDICAL CENTRE (As per Schedule V, X and Xl of BOCW central Rules, 1998)

¢ A medical centre shall be ensured/identified at site with basic facilities for handling medical emergencies. The
medical center can be jointly developed on proportionate sharing basis with permission from BHEL

e A qualified medical professional, not less than MBBS, shall be deployed at the medical centre

e The medical centre shall be equipped with one ambulance, with trained driver and oxygen cylinder.

e Medical waste shall be disposed as per prevailing legislation (Bio-Medical Waste —Management and Handling
Rules, 1998)

FIRST AIDER

e Ensure availability of Qualified First-aider throughout the working hours.

e Every injury shall be treated, recorded and reported.

e Refresher course on first aid shall be conducted as necessary.

e List of Qualified first aiders and their contact numbers should be displayed at conspicuous places.

FIRST AID BOX (as per schedule Il of BOCW)

e  The subcontractor shall provide necessary first aid facilities as per schedule 11l of BOCW. At every work place
first aid facilities shall be provided and maintained.

e The first aid box shall be kept by first aider who shall always be readily available during the working hours of the
work place. His name and contact no to be displayed on the box.

e The first aid boxes should be placed at various elevations so as to make them available within the reach and at
the quickest possible time.

The first aid box shall be distinctly marked with a Green Cross on white background.
e Details of contents of first aid box is given in Annexure No. 01

e  Monthly inspection of First Aid Box shall be carried out by the owner as per format no. HSEP:14-F01
e  The subcontractor should conduct periodical first —aid classes to keep his supervisor and Engineers properly

trained for attending to any emergency.

HEALTH CHECK UP (As per schedule VIl and Form XI)

The persons engaged at the site shall undergo health checkup as per the format no.
HSEP:14-F02 before induction. The persons engaged in the following works shall undergo health checkup at least
once in a year:

a. Height workers
b. Drivers/crane operators/riggers
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c. Confined space workers
d. Shot/sand blaster
e. Welding and NDE personnel

8.4.6 PROVISION OF CANTEEN FACILITY

e Canteen facilities shall be provided for the workmen of the project inside the project site.
e Proper cleaning and hygienic condition shall be maintained.

e  Proper care should be taken to prevent biological contamination.

e Adequate drinking water should be available at canteen.

e  Fire extinguisher shall be provided inside canteen.

e Regular health check-up and medication to the canteen workers shall be ensured.

8.4.7 PROVISION OF ACCOMODATION/LABOUR COLONY

0 The subcontractor shall arrange for the accommodation of workmen at nearby localities or by making a labour
colony.

Regular housekeeping of the labour colony shall be ensured.

Proper sanitation and hygienic conditions to be maintained.

Drinking water and electricity to be provided at the labour colony.

Bathing/ washing bay

Room ventilation and electrification.

O0ooao

8.4.8 PROVISION OF EMERGENCY VEHICLE

e Dedicated emergency vehicle shall be made available at workplace by each subcontractor to handle any
emergency

8.4.9 PEST CONTROL
Regular pest control should be carried out at all offices, mainly laboratories, canteen, labour colony and stores.

8.4.10 SCRAPYARD

e |n consultation with customer, scrapyard shall be developed to store metal scrap, wooden scrap, waste,
hazardous waste.

e Scrap/Waste shall be segregated as Bio-degradable and non-bio-degradable and stored separately.
8.4.11 ILLUMINATION
. The subcontractor shall arrange at his cost adequate lighting facilities e.g. flood lighting, hand lamps, area
lighting etc. at various levels for safe and proper working operations at dark places and during night hours at

the work spot as well as at the pre-assembly area.

. Adequate and suitable light shall be provided at all work places & their approaches including passage ways as per
IS: 3646 (Part-1l). Some recommended values are given below:
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S. No. Location lllumination
(Lux)
A Construction Area
1 Outdoor areas like store yards, entrance and exit roads 20
2. Platforms 50
3. Entrances, corridors and stairs 100
4 General illumination of work area 150
5 Rough work like fabrication, assembly of major items 150
6 Medium work like assembly of small machined parts 300
rough measurements etc.
7. Fine work like precision assembly, precision 700
measurements etc.
8. Sheet metal works 200
9. Electrical and instrument labs 450
B. Office
1. Outdoor area like entrance and exit roads 20
2. Entrance halls 150
3. Corridors and lift cars 70
4. Lift landing 150
5. Stairs 100
6. Office rooms, conference rooms, library reading tables 300
7. Drawing table 450
8. Manual telephone exchange 200

e Lamp (hand held) shall not be powered by mains supply but either by 24V or dry cells.
e Lamps shall be protected by suitable guards where necessary to prevent danger, in case of breakage of lamp.
e Emergency lighting provision for night work shall be made to minimise danger in case of main supply failure.

If the subcontractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to
carry out instructions issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the risk and
cost of the subcontractor

9.0 HSE TRAINING& AWARENESS
9.1 HSE INDUCTION TRAINING

All persons entering into project site shall be given HSE induction training by the HSE officer of BHEL /subcontractor
before being assigned to work.

In-house induction training subjects shall include but not limited to:
e Briefing of the Project details.

e Safety objectives and targets.

e Site HSE rules.

e Site HSE hazards and aspects.

e First aid facility.

e Emergency Contact No.

e Incident reporting.

e Fire prevention and emergency response.

¢ Rules to be followed in the labour colony (if applicable)
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e Proper safety wear & gear must be issued to all the workers being registered for the induction (i.e.,
Shoes/Helmets/Goggles/Leg guard/Apron etc.)

e They must arrive fully dressed in safety wear & gear to attend the induction.

e Any one failing to conform to this safety wear& gear requirement shall not qualify to attend.

¢  On completing attending subcontractor’s in-house HSE induction, each employee shall sign an induction training
form (format no. HSEP:14-F03) to declare that he had understood the content and shall abide to follow and
comply with safe work practices. They may only then be qualified to be issued with a personal I.D. card, for
access to the work site.

9.2 HSE TOOLBOX TALK

e HSE tool Box talk shall be conducted by frontline foreman/supervisor of subcontractor to specific work groups
prior to the start of work. The agenda shall consist of the followings:

o Details of the job being intended for immediate execution.
o The relevant hazards and risks involved in executing the job and their control and mitigating measures.
o  Specific site condition to be considered while executing the job like high temperature, humidity, unfavorable
weather etc.
o Recent non-compliances observed.
o Appreciation of good work done by any person.
o Any doubt clearing session at the end.
e Record of Tool box talk shall be maintained as per format no. HSEP:14-F04
e Tool box talk to be conducted at least once a week for the specific work.

9.3 TRAINING ON HEIGHT WORK
Training on height work shall be imparted to all workers working at height by in-house/external faculty at least
twice in a year. The training shall include following topics:
e Use of PPEs
e Use of fall arrester, retractable fall arrester, life line, safety nets etc.
e Safe climbing through monkey ladders.
e Inspection of PPEs.
e Medical fithess requirements.
e  Mock drill on rescue at height.
e Dos & Don’ts during height work.

9.4 HSE TRAINING DURING PROJECT EXECUTION

e  Other HSE training shall be arranged by BHEL/ subcontractor as per the need of the project execution and
recommendation of HSE committee of site.

e The topics of the HSE training shall be as follows but not limited to:

Hazards identification and risk analysis (HIRA)

Work Permit System

Incident investigation and reporting

Fire fighting

First aid

Fire-warden training

EMS and OHSMS

T & Ps fitness and operation

O 0O 0O 0O O O O ©
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9.5

9.5.1

9.5.2

9.5.3

9.5.4

10.0

10.1

10.2

10.3

o Electrical safety
o Welding, NDE & Radiological safety
o Storage, preservation & material handling.
¢ A matrix shall be maintained to keep an up-to-date record of attendance of training sessions carried out.

HSE PROMOTION-SIGNAGE, POSTERS, COMPETITION, AWARDS ETC
Display of HSE posters and banners

e Site shall arrange appropriate posters, banners, slogans in local/Hindi/English languages at work place
Display of HSE signage

e Appropriate HSE signage shall be displayed at the work area to aware workmen and passersby about the work
going on and do’s and don’ts to be followed

Competition on HSE and award

e  Site will arrange different competition (slogan, poster, essay etc.) on HSE time to time (Safety day, BHEL day, World
Environment Day etc.) and winners will be suitably awarded.

HSE awareness programme
e  Subcontractor shall arrange HSE awareness programme periodically on different topics including medical awareness
for all personnel working at site

HSE COMMUNICATION
INCIDENT REPORTING

e  The subcontractor shall submit report of all incidents, fires and property damage etc to the Engineer immediately
after such occurrence, but in any case not later than 24 hours of the occurrence. Such reports shall be furnished
in the manner prescribed by BHEL. ( Refer HSE procedure for incident investigation, analysis and reporting for
details)

e In addition, periodic reports on safety shall also be submitted by the subcontractor to BHEL from time to time as
prescribed by the Engineer. Compiled monthly reports of all kinds of incidents, fire and property damage to be
submitted to BHEL safety officer as per prescribed formats.

e HSE incidents of site shall be reported to BHEL site Management as per Procedure for Incident Investigation
and Reporting in format no. HSEP:14-F15. Corrective action shall be immediately implemented at the work place
and compliance shall be verified by BHEL HSE officer and until then, work shall be put on hold by Construction
Manager.

HSE EVENT REPORTING

e Important HSE events like HSE training, Medical camp etc. organized at site shall be reported to BHEL site
management in detail with photographs for publication in different in-house magazines

e Celebration of important days like National Safety Day, World Environment Day etc. shall also be reported as
mentioned above.

DAILY HSE ACTIVITY REPORTING

Daily HSE activities shall be reported by subcontractor to BHEL as per Format No. HSEP:14-F31A
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11.0

OPERATIONAL CONTROL

All applicable OCPs (Operational control procedures) will be followed by subcontractor as per BHEL instructions. This will
be done as part of normal scope of work. List of such OCPs is given below. In case any other OCP is found to be
applicable during the execution of work at site, then subcontractor will follow this as well, within quoted rate. These OCPs
(applicable ones) will be made available to subcontractor during work execution at site. However for reference purpose,
these are kept with Safety Officer of BHEL at the Power Sector Regional HQ, or available in downloadable format in the

website, which may be refereed by subcontractor, if they so desire.

LIST OF OCPs

Safe handling of chemicals Safety in use of cranes

Hydraulic test

Electrical safety Storage and handling of gas cylinders

Spray insulation

Energy conservation Manual arc welding

Trial run of rotary equipment

Safe welding and gas cutting Safe use of helmets

Stress relieving

operation

Fire safety Good house keeping Material preservation

Safety in use of hand tools Working at height Cable laying/tray work

First aid Safe excavation Transformer charging

Food safety at canteen Safe filling of hydrogen in cylinder Electrical maintenance
Illumination Vehicle maintenance Safe handling of battery system
:ae?:llslng and erection of heavy Safe radiography Computer operation

Safe acid cleaning Waste disposal

Storage in open yard

Safe alkali boil out Working at night

For sanitary maintenance

Safe oil flushing Blasting

Batching

Steam blowing DG set

Piling rig operation

Safe working in confined area Handling & storage of mineral wool

Gas distribution test

Safe operation of passenger lift,

material hoists & cages Drilling, reaming and grinding(machining)

Cleaning of hotwell / deaerator

Electro-resistance heating Compressor operation

O&M of control of AC plant & system

Air compressor Passivation Safe Loading of Unit
Safe EDTA Cleanin Safe Chemical cleaning of Pre boiler . .
"9 system ! g ! Safe Boiler Light up

Safe Rolling and Synchronization

111 HSE ACTIVITIES

HSE activities shall be conducted at site based on the HSEMSM developed by Power Sector and issued to site by

Regions.

While planning for any activity the following documents shall be referred for infrastructural requirements to establish

control measures:

1) HSE Procedure for Register of OHS Hazards and Risks
2) HSE Procedure for Register of Environmental Aspects and Impacts
3) HSE Procedure for Register of Regulations
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4) Operational Control Procedures
5) HSE Procedure for Emergency Preparedness and Response Plan
6) Contract documents

11.2 WORK PERMIT SYSTEM

0 The following activities shall come under Work Permit System
a. Height working above 2 metres
b. Hot working at height
c. Confined space
d. Radiography
e. Excavation more than 4 meter depth
f. Heavy lifting above 50 ton
Refer Annexure 05 for Work permit formats.

e  “HSE Procedure for Work Permit System” shall be followed while implementing permit system. Where customer
is having separate Work Permit System the same shall be followed.

0 Permit applicant shall apply for work permit of particular work activity at particular location before starting of the
work with Job Hazard Analysis.

0 Permit signatory shall check that all the control measures necessary for the activity are in place and issue the
permit to the permit holder.

0 Permit holder shall implement and maintain all control measures during the period of permit .He will close the
permit after completion of the work. The closed permit shall be archived in HSE Department of site.

11.3 SAFETY DURING WORK EXECUTION

Respective OCPS are to be followed and adherence to the same would be contractually binding

11.3.1 WELDING SAFETY

All safety precautions shall be taken for welding and cutting operations as per I1S-818. All safety precautions shall be taken for
foundation and other excavation marks as per IS-3764.

11.3.2 RIGGING

Rigging equipment shall not be loaded in excess of its recommended safe working load. Rigging equipment, when not in use, shall
be removed from the original work area so as not to present a hazard to employees.

11.3.3 CYLINDERS STORAGE AND MOVEMENT
All gas cylinders shall be stored in upright position. Suitable trolley shall be used. There shall be flash-back arrestors conforming to
IS-11006 at both cylinder and burner ends. Damaged tube and regulators must be immediately replaced. No of cylinders shall not
exceed the specified quantity as per OCP

Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not be intentionally dragged, struck or
permitted to strike each other violently.
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When cylinders are transported by powered vehicle they shall be secured in a vertical position.

11.3.4 DEMOLITION WORK

Before any demolition work is commenced and also during the process of the work the following shall be ensured:
e Allroads and open areas adjacent to the work site shall either be closed or suitably protected.
e No electric cable or apparatus which is liable to be a source of danger nor a cable or an apparatus used by the
operator shall remain electrically charged.
e All practical steps shall be taken to prevent danger to persons employed from the risks of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render them
unsafe.

11.35 T&Ps

All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have valid test/calibration certificates bearing endorsement
from competent authority of BHEL..Subcontractor to also submit monthly reports of T&Ps deployed and validity test certificates to
BHEL safety Officer as per the format/procedure of BHEL.

11.3.6 CHEMICAL HANDLING

Displaying safe handling procedures for all chemicals such as lube oil, acid, alkali, sealing compounds etc , at work place.Where
it is necessary to provide and/or store petroleum products or petroleum mixture & explosives, the subcontractor shall be
responsible for carrying out such provision / storage in accordance with the rules & regulations laid down in the relevant petroleum
act, explosive act and petroleum and carbide of calcium manual, published by the chief inspector of explosives of India. All such
storage shall have prior approval if necessary from the chief inspector of explosives or any other statutory authority. The
subcontractor shall be responsible for obtaining the same.

11.3.7 ELECTRICAL SAFETY
e Providing adequate no. of 24 V sources and ensure that no hand lamps are operating at voltage level above 24 Volts.

e  Fulfilling safety requirements at all power tapping points.

e High/ Low pressure welders to be identified with separate colour clothings. No welders will be deployed without
passing appropriate tests and holding valid welding certificates. Approved welding procedure should be displayed at
work place.

e The subcontractor shall not use any hand lamp energized by Electric power with supply voltage of more than 24 volts in
confined spaces like inside water boxes, turbine casings, condensers etc.

e All portable electric tools used by the subcontractor shall have safe plugging system to source of power and be
appropriately earthed. Only electricians licensed by appropriate statutory authority shall be employed by the
subcontractor to carry out all types of electrical works. Details of earth resource ad their test date to be given to BHEL
safety officer as per the prescribed formats of BHEL

e The subcontractor shall use only properly insulated and armored cables which conform to the requirement of Indian
Electricity Act and Rules for all wiring, electrical applications at site.
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o BHEL reserves the right to replace any unsafe electrical installations, wiring, cabling etc. at the cost of the subcontractor.

. All electrical appliances used in the work shall be in good working condition and shall be properly earthed.

. No maintenance work shall be carried out on live equipment.

e The subcontractor shall maintain adequate number of qualified electricians to maintain his temporary electrical
installations.

e Area wise Electrical safety inspection is to be carried out on monthly basis as per “Electrical Safety Inspection checklist
and the report is to be submitted to BHEL safety officer

e Adequate precautions shall be taken to prevent danger for electrical equipment. No materials on any of the sites of work
shall be so stacked or placed as to cause danger or inconvenience to any person or the public

e The subcontractor shall carefully follow the safety requirement of BHEL/ the purchaser with the regard to voltages

used in critical areas.

11.3.8 FIRE SAFETY

e Providing appropriate fire fighting equipment at designated work place and nominate a fire officer/warden adequately
trained for his job.

e  Subcontractor shall provide enough fire protecting equipment of the types and numbers at his office, stores, temporary
structure in labor colony etc. Such fire protection equipment shall be easy and kept open at all times.

e The fire extinguishers shall be properly refilled and kept ready which should be certified at periodic intervals. The date of
changing should be marked on the Cylinders.

e Allother fire safety measures as laid down in the “codes for fire safety at construction site” issued by safety coordinator of
BHEL shall be followed.

¢ Non-compliance of the above requirement under fire protection shall in no way relieve the subcontractor of any of his
responsibility and liabilities to fire incident occurring either to his materials or equipment or those of others.

. Emergency contacts nos must be displayed at prominent locations

e Tarpaulin being inflammable should not be used (instead, only non-infusible covering materials shall be used) as
protective cover while preheating, welding, stress relieving etc. at site.

11.3.9 SCAFFOLDING

e Suitable scaffolds shall be provided for workman for all works that cannot safely be done from the ground, or from solid
construction except in the case of short duration of work which can be done safely from ladders.

e When aladder is used, it shall be of rigid construction made of steel. The steps shall have a minimum width of 45 cm and
a maximum rise of 30 cm. Suitable handholds of good quality wood or steel shall be provided and the ladder shall be
given an inclination not steeper then ¥4 horizontal and 1 vertical.

e Scaffolding or staging more than 3.6 m above the ground floor, swung or suspended from an overhead support or
erected with stationery support shall have a guard rail properly bolted, braced or otherwise secured, at least 90 cm above
the floor or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof
with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from saver, from swaying, from the building or structure.

11.3.10 WORK AT HEIGHT:

e  Guardrails and toe-board/barricades and sound platform conforming to 1S:4912-1978 should be provided.
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e Wherever necessary, life-line (pp or metallic) and fall arrestor along with Polyamide rope or Retractable lifeline should be
provided.

e Safety Net as per 1S:11057:1984 should be used extensively for prevention/ arrest of men and materials falling from
height. The safety nets shall be fire resistant, duly tested and shall be of ISI marked and the nets shall be located as per
site requirements to arrest or to reduce the consequences of a possible fall of persons working at different heights.

e Reaching beyond barricaded area without lifeline support, moving with support of bracings, walking on beams without
support, jumping from one level to another, throwing objects and taking shortcut must be discouraged.

e Use of Rebar steel for making Jhoola and monkey-ladder (Rods welded to vertical or inclined structural members),
temporary platform etc. must be avoided.

e Monkey Ladder should be properly made and fitted with cages.

e Jhoola should be made with angles and flats and tested like any lifting tools before use.

e Lanyard must be anchored always and in case of double lanyard, each should be anchored separately.

e In case of pipe-rack, persons should not walk on pipes and walk on platforms only.

e In case of roof work, walking ladder/ platform should be provided along with lifeline and/ or fall arrestor.

. Empty drums must not be used.

e For chimney or structure painting, both hanging platform and men should be anchored separately to a firm structure
along with separate fall arrestor. Rope ladder should be discouraged.

11.3.11 WORKING PLATFORM

Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the
height of the platform gangways provided is more than 3.6 m above ground level or floor level, they shall be closely
boarded and shall have adequate width which shall not be less than 750 mm and be suitably fenced as described above.
Every opening in the floor or a building or in a working platform shall be provided with suitable means to prevent the fall of
persons or materials by providing suitable fencing or railing whose minimum height shall be 90 cm.

11.3.12 EXCAVATION

Wherever there are open excavation in ground, they shall be fenced off by suitable railing and danger signals installed at
night so as to prevent persons slipping into the excavations.

11.3.13 LADDER SAFETY
Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 9 m in the length while the width between side rails in rung ladder shall in no case be less than app.
29.2 cm for ladder upto and including 3 m in length. For longer ladders this width shall be increased at least %4” for each
additional foot of length.
A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior
to Construction.

11.3.14 LIFTING SAFETY

o It will be the responsibility of the subcontractor to ensure safe lifting of the equipment, taking due precaution to avoid

any incident and damage to other equipment and personnel.
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e Allrequisite tests and inspection of handling equipment, tools & tackle shall be periodically done by the subcontractor

by engaging only the Competent Persons as per law.
o Defective equipment or uncertified shall be removed from service.

e Any equipment shall not be loaded in excess of its recommended safe working load.
11.3.15 HOISTING APPLIANCE

e Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with
efficient safe guards.

e Hoisting appliance should be provided with such means as will reduce to the minimum the risk of any part of a suspended
load becoming incidentally displaced.

e When workers employed on electrical installations which are already energized, insulating mats, wearing apparel, such
as gloves, sleeves and boots as may be necessary should be provided.

e The worker should not wear any rings, watches and carry keys or other materials which are good conductor of electricity.

11.4 ENVIRONMENTAL CONTROL

Environment protection has always been given prime importance by BHEL. Environmental damage is a major
concern of the principal subcontractor and every effort shall be made, to have effective control measures in place to
avoid pollution of Air, Water and Land and associated life. Chlorofluorocarbons such as carbon tetrachloride and
trichloroethylene shall not be used. Waste disposal shall be done in accordance with the guidelines laid down in the
project specification.

Any chemical including solvents and paints, required for construction shall be stored in designated bonded areas
around the site as per Material Safety Data Sheet (MSDS).

In the event of any spillage, the principle is to recover as much material as possible before it enters drainage system
and to take all possible action to prevent spilled materials from running off the site. The subcontractor shall use
appropriate MSDS for clean-up technique

All subcontractors shall be responsible for the cleanliness of their own areas.

The subcontractors shall ensure that noise levels generated by plant or machinery are as low as reasonably
practicable. Where the subcontractor anticipates the generation of excessive noise levels from his operations the
subcontractor shall inform to Construction Manager of BHEL accordingly so that reasonable &practicable precautions
can be taken to protect other persons who may be affected.

It is imperative on the part of the subcontractor to join and effectively contribute in joint measures such as tree
plantation, environment protection, contributing towards social upliftment, conversion of packing woods to school
furniture, keeping good relation with local populace etc.

The subcontractor shall carry out periodic air and water quality check and illumination level checking in his area of
work place and take suitable control measure.

11.5 HOUSEKEEPING

o Keeping the work area clean/ free from debris, removed scaffoldings, scraps, insulation/sheeting wastage /cut pieces,
temporary structures, packing woods etc. will be in the scope of the subcontractor. Such cleanings has to be done by




g s HEALTH, SAFETY AND ENVIRONMENT | Doc no.: HSEP: 14

SITE OPERATION by SUBCONTRACTORS | REV: 01
” [ Date: 20.01.2020

PLAN FOR

POWER SECTOR Page: 25o0f43

11.6

11.6.1

11.6.2

subcontractor within quoted rate, on daily basis by an identified group. If such activity is not carried out by
subcontractor / BHEL is not satisfied, then BHEL may get it done by other agency and actual cost along with BHEL
overheads will be deducted from contractor's bill. Such decisions of BHEL shall be binding on the subcontractor
Proper housekeeping to be maintained at work place and the following are to be taken care of on daily basis.

All surplus earth and debris are removed/disposed off from the working areas to identified locations.
Unused/Surplus cables, steel items and steel scrap lying scattered at different places/elevation within the working
areas are removed to identified locations.

All wooden scrap, empty wooden cable drums and other combustible packing materials, shall be removed from
workplace to identified locations. Sufficient waste bins shall be provided at

Different work places for easy collection of scrap/waste. Scrap chute shall be installed to remove scrap from high
location.

Access and egress (stair case, gangways, ladders etc.) path should be free from all scrap and other hindrances.
Workmen shall be educated through tool box talk about the importance of housekeeping and encourage not to litter.
Labour camp area shall be kept clear and materials like pipes, steel, sand, concrete, chips and bricks, etc. shall not
be allowed in the camp to obstruct free movement of men and machineries.

Fabricated steel structures, pipes & piping materials shall be stacked properly.

No parking of trucks/trolleys, cranes and trailers etc. shall be allowed in the camp, which may obstruct the traffic
movement as well as below LT/HT power line.

Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the working areas

WASTE MANAGEMENT

Take suitable measures for waste management and environment related laws/legislation as a part of normal
construction activities. Compliance with the legal requirements on storage/ disposal of paint drums (including the
empty ones), Lubricant containers, Chemical Containers, and transportation and storage of hazardous chemicals will
be strictly maintained.

BINS AT WORK PLACE

Sufficient rubbish bins shall be provided close to workplaces.

Bins should be painted yellow and numbered.

Sufficient nos. of drip trays shall be provided to collect oil and grease.

Sufficient gty. of broomsticks with handle shall be provided.

Adequate strength of employees should be deployed to ensure daily monitoring and service for waste
management.

STORAGE AND COLLECTION

Different types of rubbish/waste should be collected and stored separately.

Paper, oily rags, smoking material, flammable, metal pieces should be collected in separate bins with close fitting
lids.

Rubbish should not be left or allowed to accumulate on construction and other work places.

Do not burn construction rubbish near working site.
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11.6.3 SEGREGATION

e Earmark the scrap area for different types of waste.

e  Store wastes away from building.

e Oil spill absorbed by non-combustible absorbent should be kept in separate bin.
e Clinical and first aid waste stored and incinerated separately.

11.6.4 DISPOSAL

e  Sufficient containers and scrap disposal area should be allocated.

e All scrap bin and containers should be conveniently located.

e Provide self-closing containers for flammable/spontaneously combustible material.
e Keep drainage channels free from choking.

e Make schedule for collection and disposal of waste.

11.6.5 WARNING AND SIGNS

e Appropriate sign to be displayed at scrap storage area

e No toxic, corrosive or flammable substance to be discarded into public sewage system.

e Waste disposal shall be in accordance with best practice.

o  Comply with all the requirements of Pollution Control Board (PCB) for storage and disposal of hazardous waste.

11.7 TRAFFIC MANAGEMENT SYSTEM

11.7.1 SAFE WORKPLACE TRANSPORT SYSTEM

e Traffic routes in a work place shall be suitable for the persons or vehicles using them. This shall be sufficient in
number and of sufficient size. This shall reflect the suitability of traffic routes for vehicles and pedestrians.

e  Where vehicles and pedestrians use the same traffic routes there shall be sufficient space between them. Where
necessary all traffic routes must be suitably indicated. Pedestrians or vehicles must be able to use traffic routes
without endangering those at work. There must be sufficient separation of traffic routes from doors, gates and
pedestrian traffic routes.

e Forinternal traffic, lines marked on roads / access routes and between buildings shall clearly indicate where
vehicles are to pass.

e Temporary obstacles shall be brought to the attention of drivers by warning signs or hazard cones.

e Speed limits shall be clearly displayed. Speed ramps preceded by a warning signs or marker are necessary.

e The traffic route should be wide enough to allow vehicles to pass and re-pass oncoming or parked traffic and it
may be advisable to introduce on-way system or parkingrestrictions.

e Safest route shall be provided between places where vehicles have to call or deliver.

e Avoid vulnerable areas/items such as fuel or chemicals tanks or pipes, open or unprotected edges and
structures likely to collapse
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11.7.2

11.7.3

Safe areas shall be provided for loading and unloading.

Avoid sharp or blind bends. If this is not possible hazards should be indicated e.g. blind corner.

Ensure road crossings are minimum and clearly signed.

Entrance and gateways shall be wide enough to accommodate a second vehicle without causing obstruction.
Set sensible speed limits which are clearly sign posted.

Where necessary ramps should be used to retard speed. This shall be preceded by a warning sign or mark on
the road.

Forklift trucks shall not pass over road hump unless of a type capable of doing so.

Overhead electric cable, pipes containing flammable hazardous chemical shall be shielded by using goal posts
height gauge posts or barriers.

Road traffic signs shall be provided on prominent locations for prevention of incidents and hazards and for quick
guidance and warning to employees and public. Safety signs shall be displayed as per the project working
requirement and guideline of the state in which project is done. Vehicles hired or used shall not be parked within
the 15m radius of any working area. Any vehicle, that is required to be at the immediate/near the vicinity, shall be
approved by the person in-charge of the site.

TRAFFIC ROUTE FOR PEDESTRIANS

Where traffic routes are used by both pedestrians and vehicles road shall be wide enough to allow vehicles and
pedestrians safely.

Separate routes shall be provided for pedestrians to keep them away from vehicles. Provide suitable
barriers/guard at entrances/exit and the corners or buildings.

Where pedestrian and vehicle routes cross, appropriate crossing shall be provided.

Where crowd is likely to use roadway e.g. at the end of shift, stop vehicles from using them at such times.
Provide high visibility clothing for people permitted in delivery area.

WORK VEHICLE

Work vehicle shall be as safe stable efficient and roadworthy as private vehicles on public roads. Site management
shall ensure that drivers are suitably trained. All vehicle e.g. heavy motor vehicle forklift trucks dump trucks mobile
cranes shall ensure that the work equipment conforms to the following:

o A high level of stability.

A safe means of access/egress.

Suitable and effective service and parking brakes.

Windscreens with wipers and external mirrors giving optimum all round visibility.
Provision of horn, vehicle lights, reflectors, reversing lights, reversing alarms.
Provision of seat belts.

Guards on dangerous parts.

Driver protection - to prevent injury from overturning and from falling objects/materials.
Driver protection from adverse weather.

No vehicle shall be parked below HT/LT power lines.

Valid Pollution Under Control certification for all vehicles

O 0O O 0O 0O 0O O O O O
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11.7.4

11.7.5

11.7.6

11.8

DAILY CHECK BY DRIVER

e There should also be daily safety checks containing below mentioned points by the driver before the vehicle is
used.

Brakes.

Tires.

Steering.

Mirrors.

Windscreen waters.

Wipers.

Warning signals.

Specific safety system i.e. control interlocks

¢ Management should ensure that drivers carry out these checks.

O O 0O O O O O O

TRANSPORTATION OF PERSONNEL AND MATERIALS BY VEHICLES

e Alldrivers shall hold a valid driving License for the class of vehicle to be driven and be registered as an
authorized BHEL driver with the Administration Department.

e Securing of the load shall be by established and approved methods, i.e. chains with patented tightening
equipment for steel/heavy loads. Sharp corners on loads shall be avoided when employing ropes for securing.

e All overhangs shall be made clearly visible and restricted to acceptable limits

e Load shall be checked before moving off and after traveling a suitable distance.

e Onno account is construction site to be blocked by parked vehicles Drivers of vehicles shall only stop or park in
the areas designate by the stringing foreman.

e Warning signs shall be displayed during transportation of material.
All vehicles used by BHEL shall be in worthy condition and in conformance to the Land Transport requirement.

MAINTENANCE

All Vehicles used for transportation of man and material shall undergo scheduled inspections on frequent intervals to
secure safe operation. Such inspections shall be conducted in particular for steering, brakes, lights, horn, doors etc.
Site management shall ensure that work equipment is maintained in an efficient, working order and in good repair.
Inspections and services carried out at regular intervals of time and or mileage. No maintenance shall be carried
below HT/LT power lines.

EMERGENCY PREPAREDNESS AND RESPONSE

e Emergency preparedness and response capability of site shall be developed as per Emergency Preparedness
and Response plan issued by Regional HQ

e Availability of adequate number of first aiders and fire warden shall be ensured with BHEL and its subcontractors

e All the subcontractor’'s supervisory personnel and sufficient number of workers shall be trained for fire protection
systems. Enough number of such trained personnel must be available during the tenure of contract.
Subcontractor should nominate his supervisor to coordinate and implement the safety measures.

e Assembly point shall be earmarked and access to the same from different location shall be shown

o Fire exit shall be identified and pathway shall be clear for emergency escape.
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e Appropriate type and number of fire extinguisher shall be deployed as per Fire extinguisher deployment plan and
validity shall be ensured periodically through inspection

o Adequate number of first aid boxes shall be strategically placed at different work places to cater emergency
need. Holder of the first aid box shall be identified on the box itself who will have the responsibility to maintain the
same.

e First aid center shall be developed at site with trained medical personnel and ambulance

e Emergency contact numbers (format given in EPRP) of the site shall be displayed at prominent locations.

e Tie up with fire brigade shall be done in case customer is not having fire station.

e Tie up with hospital shall be done in case customer is not having hospital.

e Disaster Management group shall be formed at site

e  Mock drill shall be arranged at regular intervals. Monthly report of the above to be given to BHEL safety Officer
as per prescribed BHEL formats

e  Mock drill shall be conducted on different emergencies periodically to find out gaps in emergency preparedness
and taking necessary corrective action

12.0 HSE INSPECTION

Inspection on HSE for different activities being carried out at site shall be done to ensure compliance to HSEMS
requirements. The subcontractor shall maintain and ensure necessary safety measures as required for inspection
and tests HV test, Pneumatic test, Hydraulic test, Spring test, Bend test etc. as applicable, to enable inspection
agency for performing Inspection. If any test equipment is found not complying with proper safety requirements then
the Inspection Agency may withhold inspection, till such time the desired safety requirements are met.

12.1 DAILY HSE CHECKS

Both the Site Supervisors and safety officer of Subcontractor are to conduct daily site Safety inspection around work
activities and premises to ensure that work methods and the sites are maintained to an acceptable standard. The
following are to form the common subjects of a daily safety inspection:

e Personal Safety wears & gear compliance.

e  Complying with site safety rules and permit-to-work (PTW).
e Positions and postures of workers.

e Use of tools and equipment etc. by the workers.

The inspection should be carried out just when work starts in beginning of the day, during peak activities period of the
day and just before the day’s work ends.

12.2 INSPECTION OF PPE

e PPEs shall be inspected by HSE officer at random once in a week as per format no. HSEP:14-F06 for its
compliance to standard and compliance to use and any adverse observation shall be recorded in the PPE
register.

e The applicable PPEs for carrying out particular activities are listed below.
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12.3

12.4

12.5

12.6

INSPECTION OF T&Ps

e A master list of T&Ps shall be maintained by each subcontractor.

o All T&Ps being used at site shall be inspected by HSE officer once in a month as per format no. HSEP:14-F07
for its healthiness and maintenance.

e The T&Ps which require third party inspection shall be checked for its validity during inspection. The third party
test certificate should be accompanied with a copy of the concerned competent person’s valid qualification
record.

e The validity of T&P shall be monitored as per “Status of T&Ps” format no. HSEP:14-F08

INSPECTION OF CRANES AND WINCHES

e Cranes and winches shall be inspected by the operator through a daily checklist for its safe condition (as
provided by the equipment manufacturer) before first use of the day.

e Cranes and Winches shall be inspected by HSE officer once in a month as per format no. HSEP:14-F09 for
healthiness, maintenance and validity of third party inspection.

e The date of third party inspection and next due date shall be painted on cranes and winches.

e  The operators/drivers shall be authorized by sub-contractor based on their competency and experience and shall
carry the I-card.

e The operator should be above 18 years of age and should be in possession of driving license of HMV man &
goods), vision test certificate and should have minimum qualification so that he can read the instructions and
check list.

INSPECTION ON HEIGHT WORKING

e Inspection on height working shall be conducted daily by supervisors before start of work to ensure safe working
condition including provision of
o Fall arrestor
Lifelines
Safety nets
Fencing and barricading
Warning signage
Covering of opening
Proper scaffolding with access and egress.
o lllumination
e Inspection on height working shall be conducted once in a week by HSE officer as per format no. HSEP:14-F10.
e Medical fitness of height worker shall be ensured.
¢ Height working shall not be allowed during adverse weather.

O O O O O O

INSPECTION ON WELDING AND GAS CUTTING OPERATION

e  Supervisor shall ensure that no flammable items are available in near vicinity during welding and gas cutting
activity.

e Gas cylinders shall be kept upright.

e Use of Flash back arrestor shall be ensured at both ends.
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e Inspection during welding and gas cutting operations shall be carried out by HSE officer once a month as per
format no. HSEP:14-F11.

e Use of fire blanket to be ensured to avoid falling of splatters during welding or gas cutting operation at height.

e Availability of fire extinguisher at vicinity shall be ensured.

12.7 INSPECTION ONELECTRICAL INSTALLATION/APPLIANCES

e Ensure proper earthing in electrical installation

e Use ELCB at electrical booth

e Electrical installation shall be properly covered at top where required

e Use appropriate PPEs while working

e Use portable electrical light < 24 V in confined space and potentially wet area.
e  Monthly inspection shall be carried out as per format no. HSEP:14-F12.

12.8 INSPECTION OF ELEVATOR

e Elevators shall be inspected by concerned supervisors once in a week as per formatno. HSEP:14-F13.
e All elevators shall be inspected by competent person and validity shall be ensured.
e The date of third party inspection and next due date shall be painted on elevator.

12.9 INSPECTION OF EXCAVATION
Excavation activities shall be inspected as per Format HSEP:14-F13A

13.0 HSE PERFORMANCE

e  Contractor shall be assessed on monthly basis for HSE Compliance by BHEL Safety In-charge at site.
The HSE compliance shall be based on Online HSE Evaluation System of BHEL as per Format No. HSEP:14-
F33.

e BHEL shall reserve the right to use this assessment for evaluating bidder’s capacity for future tenders

e  Suitable HSE reward system shall be developed at site level to promote HSE compliance amongst workmen
by the subcontractor.
To decide HSE reward, performance towards HSE shall be evaluated for workmen and it shall be awarded
regularly in public gathering.

e If safety record of the subcontractor in execution of the awarded job is to the satisfaction of safety department of
BHEL, issue of an appropriate certificate to recognize the safety performance of the subcontractor may be
considered by BHEL after completion of the job.
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14.0

15.0

HSE PENALTIES

e As per contractual provision HSE penalties shall be imposed on subcontractors for non- compliance on HSE
requirement as per format no. HSEP:14-F14. The list in the format is only indicative. For any other violation, not
listed in the format, the minimum penalty amount is to be decided as per BOCW act.

e If principal customer/statutory and regulatory bodies impose some penalty on HSE due to the non-compliance of
the subcontractor the same shall be passed on to them.

e The penalty amount shall be recovered by Site Finance department from subcontractors from the RA/Final bill.

OTHER REQUIREMENTS

e In case of any delay in completion of a job due to mishaps attributable to lapses by the subcontractor, BHEL
shall have the right to recover cost of such delay from the payments due to the subcontractor, after notifying the
subcontractor suitably.

e If the subcontractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being
given reasonable opportunity to do so and/or if the subcontractor fails to take appropriate safety precautions or to
provide necessary safety devices and equipment or to carry out instruction regarding safety issued by BHEL,
BHEL shall have the right to take corrective steps at the risk and cost of the subcontractor after giving a notice of
not less than 7 days indicating the steps that would be taken by BHEL.

e If the subcontractor succeeds in carrying out its job in time without any fatal or disabling injury incident and
without any damage to property BHEL may, at its sole discretion, favorably consider to reward the subcontractor
suitably for the performance.

¢ In case of any damage to property due to lapses by the subcontractor, BHEL shall have the right to recover the
cost of such damages from the subcontractor after holding an appropriate enquiry.

e The subcontractor shall take all measures at the sites of the work to protect all persons from incidents and shall
be bound to bear the expenses of defense of every suit, action or other proceeding of law that may be brought
by any persons for injury sustained or death owing to neglect of the above precautions and to pay any such
persons such compensation or which may with the consent of the subcontractor be paid to compromise any
claim by any such person, should such claim proceeding be filed against BHEL, the subcontractor hereby
agrees to indemnify BHEL against the same.

e The subcontractor shall not employ men below the age of 18 years and women on the work of painting with
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead
painting, overalls shall be supplied by the subcontractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

e  The subcontractor shall notify BHEL of his intention to bring to site any equipment or material which may create
hazard.

e BHEL shall have the right to prescribe the conditions under which such equipment or materials may be handled

and the subcontractor shall adhere to such instructions.
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o BHEL may prohibit the use of any construction machinery, which according to the organization is unsafe. No

claim for compensation due to such prohibition will be entertained by BHEL.

16. NON COMPLIANCE

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT
TO IMPOSE FINES ON THE SUBCONTRACTOR AS UNDER EOR EVERY INSTANCE OF VIOLATION NOTICED:

. . Fine
SN Violation of Safety Norms (in Rs)
01 Not Wearing Safety Helmet 200/- *
02. Not wearing Safety Belt or not anchoring life line 500/-*
03 Not wearing safety shoe 200/-*
04 Not keeping gas cylinders vertically 200/-
05 Not using flash back arrestors 100/-
06 Not wearing gloves 50/- *
07. Grinding Without Goggles 50/- *
08. Not using 24 V Supply For Internal Work 500/-
09. Electrical Plugs Not used for hand Machine 100/-
10. Not Slinging properly 200/-
11. Using Damaged Sling 200/-
12. Lifting Cylinders Without Cage 500/-
13. Not Using Proper Welding Cable With Lot of Joints And Not 200/-
Insulated Property.
14. Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 500/-
Below Gas Cutting
16. Not Maintaining Electric Winches Which are Operated Dangerously 500/-
17. Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Activity carried out without Safety work permit (Height work, Lifting 1000/
activity, Hot work-each person/case) )
20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per
victim
21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per
victim for first
instance #
e Legend:-

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of
“Repeated violation” will be counted from subsequent days.

#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty to
be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.

Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The decision of BHEL engineer is
final on the above. The amount will be deducted from running bills of the subcontractor. The amount collected above will be
utilized for giving award to the employees who could avoid incident by following safety rules. Also the amount will be spent for
purchasing the safety appliances and supporting the safety activity at site.
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17.0 HSE AUDIT/INSPECTION
e Regular HSE Audit/inspection shall be carried out by Subcontractor as per Site HSE audit calendar.
e HSE checklist (Annexure 02) shall be used for carrying out audit/inspection and report shall be submitted to
BHEL site management
e All non-conformities and observations on HSE identified during internal or external HSE audit shall be disposed
off by site in a time bound manner and reported back the implementation status
e Corrective action and Preventive action on HSE issues raised by certification body issued by Regional HQs shall
be implemented by site and reported to Site management.
18.0 MONTHLY HSE REVIEW MEETING
0 Site shall hold HSE review meeting every month to discuss and resolve HSE issues of site and improve HSE
performance. It will also discuss the incidents occurred since previous meeting,its root cause and Corrective
action and Preventive action. The agenda is given below:
o Implementation of earlier MOM
o HSE performance
o HSE inspection
o HSE audit and CAPA
o HSE training
o Health check-up camp
o HSE planning for the erection and commissioning and installation activities in the coming month
o HSE reward and promotional activities
0 The meeting shall be chaired by Construction Manager, convened by HSE coordinator and attended by all HOS,
Site Incharge of Subcontractors and HSE officer of Subcontractors.
J MOM on the discussion will be circulated to the concerned for implementation.
19.0 FORMATS USED (Details available in Annexure-04)
SL. No. Format Name Format No. Rev
No.
01 Inspection of First Aid Box HSEP:14-F01 00
02 Health Check Up HSEP:14-F02 00
03 HSE Induction Training HSEP:14-F03 00
04 Tool Box Talk HSEP:14-F04 00
05 Monthly Site HSE Report As specified by BHEL 00
06 Inspection of PPE HSEP:14-F06 00
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07 Inspection of T&Ps HSEP:14-F07 00
08 Status of T&Ps HSEP:14-F08 00
09 Inspection of Cranes and Winches HSEP:14-F09 00
10 Inspection on Height Working HSEP:14-F10 00
11 Inspection on Welding & Gas Cutting HSEP:14-F11 00
12 Inspection on Electrical Installation HSEP:14-F12 00
13 Inspection on Elevator HSEP:14-F13 00
14 HSE Penalty HSEP:14-F14 00
15 Accident /incident / property damage /fire incident report HSEP:14-F15 00
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20.0 ANNEXURES

ANNEXURE 01
As per Contract Labour (Regulation & Abolition Act), Central Rules, 1971,

(1) The first-aid box shall be distinctively marked with a Red Cross on a white background and shall contain the
following items, namely:

(a) For establishments in which the number of contract labour employed does not exceed fifty, each first aid
box shall contain the following equipment:

0] 6 small sterilized dressings

(i) 3 medium size sterilized dressings

(iii) 3 large size sterilized dressings

(iv) 6 pieces of sterilized eye pads in separate sealed packets.

(v) 6 roller bandages 10 cm wide.

(vi) 6 roller bandages 5 cm wide.

(vii) One tourniquet

(viii) A supply of suitable splints

(ix) Three packets of safety pins.

(69) Kidney tray.

(xi) 3 large sterilized burn dressings.

(xii) 1 (30ml) bottle containing a two percent alcoholic solution of iodine

(xiii) 1 (30 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label

(xiv) 1 snake bite lancet

(xv) 1 (30gms) bottle of potassium permanganate crystals.

(xvi) 1 pair scissors

(xvii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and
Labour Institutes, Government of India.

(xviii) A bottle containing 100 tablets (each of 5 grains) of aspirin

(xix) Ointment for burns

(xx) A bottle of suitable surgical anti-septic solution

(b) For establishment in which the number of contract labour exceeds fifty each first-aid box shall contain the
following equipment:

(0] 12 small sterilized dressings

(i) 6 medium size sterilized dressings

(iii) 6 large size sterilized dressings.

(iv) 6 large size sterilized burn dressings

(V) 6 (15 grams) packets sterilized cotton wool

(vi) 12 pieces of sterilized eye pads in separate sealed packets.
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(vii) 12 roller bandages 10 cm wide.

(viii) 12 roller bandages 5 cm wide.

(ix) One tourniquet.

x) A supply of suitable splints.

(xi) Three packets of safety pins.

(xii) Kidney tray.

(xiii) Sufficient number of eye washes bottles filled with distilled water or suitable liquid

clearly indicated by a distinctive sign which shall be visible at all times.

(xiv) 4 per cent Xylocaine eye drops, and boric acid eye drops and soda by carbonate eye
drops.

(xv) 1 (60ml) bottle containing a two percent alcoholic solution of iodine

(xvi) One (two hundred ml) bottle of mercurochrome (2 per cent) solution in water.

(xvii) 1 (120ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

(xviii) 1 roll of adhesive plaster (6 cmX1 meter)

(xix) 2 rolls of adhesive plaster (2 cmX1 meter)

(xx) A snake bite lancet.

(xxi) 1 (30 grams) bottle of potassium permanganate crystals.

(xxii) 1 pair scissors

(xxiii) 1 copy of the First-Aid leaflet issued by the Director-General, Factory Advice service
and labour Institutes, Government of India.

(xxiv) a bottle containing 100 tablets (each of 5 grains) of aspirin

(xxv) Ointment for burns

(xxvi) A bottle of a suitable surgical anti septic solution.

(2) Adequate arrangement shall be made for immediate recoupment of the equipment when necessary.
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ANNEXURE 02

HSE AUDIT/INSPECTION CHECKLIST CUM COMPLIANCE REPORT

PROJECT: SUBCONTRACTOR:

DATE : OWNER

INSPECTION BY:

Note : write ‘NA’ wherever the items is not applicable
Item Y N Remarks Action

(0]
o

HOUSEKEEPING

Waste containers provided and used
Passageways and walkways clear

General neatness of working area

Other
PERSONNELPROTECTIVEEQUIPTMENTS

Goggles; shields

Face protection

Hearing protection

Respiratory masks etc.

Safety belts

Other

EXCAVATIONS / OPENINGS
Openings properly covered or barricaded
Excavations shored
Excavations barricaded
Overnight lighting provided
Other

WELDING, CUTTING

Gas cylinders chained upright
Cable and hoses not obstructing
Fire extinguisher (s) accessible
Others

SCAFFOLDING

Fully decked platforms

Guard and intermediate rails in place
Toe boards in place

Adequate shoring

Adequate access

Others

LADDER

Extension side rails 1 m above
Top of landing

Properly secured
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Angle + 70° from horizontal

Other

HOISTS, CRANES AND DERRICKS
Condition of cables and sheaf OK
Condition of slings, chains, hooks OK
Inspection & maintenance log maintained
Outriggers used

Signals observed and understood
Qualified operators

Others

MACHINERY, TOOLS & EQUIPMENT
Proper instruction

Safety devices

Proper cords

Inspection and maintenance

Other

VEHICLE AND TRAFFIC

Rules and regulations observed
Inspection and maintenance
Licensed drivers

Other

TEMPORARY FACILITIES
Emergency instructions posted

Fire extinguishers provided

Fire-aid equipment available

General neatness

Others

FIRE PREVENTION

Personnel instructed

Fire extinguishers checked

No smoking in prohibited areas.
Hydrants

Clearance

Others

ELECTRICAL

Proper wiring

ELCB’s provided

Ground fault circuit interrupters

Protection against damage

Prevention of tripping hazards
Other
HANDLING & STORAGE OF MATERIALS

Properly stored or stacked
Passageways clear

Other

FLAMMABLE GASES AND LIQUIDS
Containers clearly identified

Proper storage

Fire extinguisher nearby
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Other

WORKING AT HEIGHT
Safety nets

Safety belts

Safety helmets

Anchoring of safety belt to the life line rope

ENVIRONMENT
Lubricant waste/engine oils properly dispose.

Waste from Canteen, offices, sanitation etc.
disposed properly.

Disposal of surplus earth, stripping materials,
expired batteries, oily rags and combustible
materials done properly.

HEALTH CHECKS

Hygienic conditions at labor camps O.K.
Availability of first-aid facilities

Proper sanitation at site, office & labor camps.

Arrangement of medical facilities.
Measures for dealing with illness.

Availability of potable drinking water for workmen &
staff.

Provision of creches for children.
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REFERENCES

e  Contract documents
e Relevant legislations
. HSEMSM

¢ Relevant Indian standards as listed below (illustrative only):

ANNEXURE 03

SL CODE NAME TITLE

NO

1) IS : 818-1888 Code of Practice for safety and health requirements in
(Reaffirmed 2003) Electric and Gas Welding and Cutting operations.

2) IS: 1179-1967 Specification for Equipment for Eye & Face protection during
(Reaffirmed 2003) welding.

) IS : 1989 (Part 2):1986 Specification for Leather Safety Boots & Shoes
(Reaffirmed 1997)

(4) 1S:2925 — 1984 Specification for Industrial Safety Helmets
(Reaffirmed 2010)

5) 1S:3521 : 1999 Industrial Safety Belts & Harnesses-Specification
(Reaffirmed 2002)

(6) 1S:3646(Part 1) — 1966 Code of Practice for Interior lllumination
(Reaffirmed 2003)

@) 1S:3696 (Part 1) — 1987 Safety Code for Scaffolds and Ladders
(Reaffirmed 2002)

(8) IS: 3696(Part 2) : 1991 Scaffolds and Ladders-Code of Safety
(Reaffirmed 2002 )

9) 1S:3786 — 1983 Method for Computation of Frequency and Severity Rates for
(Reaffirmed 2002) Industrial Injuries and Classification of Industrial Incidents

(10) 1S:4770 : 1991 Rubber Gloves — Electricals purposes-Specification
(Reaffirmed 2006)

(11) 1S:4912 : 1978 Safety Requirements for Floor and Wall Openings, Railings
(Reaffirmed 2002) and Toe Boards

(12) IS: 5983 — 1980 Specification for Eye-Protectors
(Reaffirmed 2002)

(13) 1S:6519 — 1971 Code of Practice for Selection, Care and Repair of Safety
(Reaffirmed 1997) Footwear

(14) 1S:9167:1979 Specification for Ear-Protectors

(15) 1S:6994(Part 1)-1973 Specification for Industrial Safety Gloves
(Re affirmed 1996) Leather and Cotton Gloves

(16) 1S:8519 — 1977 Guide for Selection of Industrial Safety Equipment for Body
(Reaffirmed 1983) Protection.

a7 IS 11006 : 2011 Flash Back(Flame Arrestor) Specification
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(18) 1S:8520 — 1977 Guide for Selection of Industrial Safety Equipment for Eye,
(Reaffirmed 2002) Face and Ear Protection.

(19) 1S:9473:2002 Respiratory Protective Devices-Filtering Half Masks to protect

against Particles-Specification.

(20) 1S:9944:1992 Natural and Man-made Fiber Rope Slings-Recommendations
(Reaffirmed 2003) on Safe working loads.

(21) 1S:11057 — 1884 Specification for Industrial Safety Nets
(Reaffirmed 2001)

(22) 1S:12254:1993 Polyvinyl Chloride (PVC) Industrial Boots-Specification
(Reaffirmed 2002)

(23) 1S:13367(Part 1):1992 Safe Use of Cranes-Code of Practice
(Reaffirmed 20030

(24) 1S:14166:1994 Respiratory Protective Devices-Full Face Masks Specification
(Reaffirmed 2002)

(25) 1S:14746 : 1999 Respiratory Protective Devices-Half Masks and Quarter
(Reaffirmed 2003) Masks - Specification

(26) IS : 15397 :2003 Portable Extinguisher Mechanical Foam Type(Stored
(Reaffirmed 2008) Pressure)-Specification

27) I1S: 19011:2002 Guidelines for Quality and/or Environmental Management

Systems Auditing
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ANNEXURE 04 : SAFETY FORMATS
&
ANNEXURE 05 : WORK PERMIT FORMATS




POWER SECTOR

INSPECTION OF FIRST AID BOX

FORMAT NO: HSEP:14-FO1
REV NO.: 00
PAGE NO. 01 OF 02

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Number of employees on the site: -

SI.No. Item No. Remarks
Available

1 No. of small sterilized dressings

2 No of medium sized sterilized dressings

3 No of large sized sterilized dressings.

4 No of large sized sterilized burn
dressings

5 No of (15 grams) packets sterilized
cotton wool

6 No of pieces of sterilized eye pads in
separate sealed packets.

7 No of roller bandages 10 cm wide.

8 No of roller bandages 5 cm wide.

9 Whether tourniquet available

10 Whether supply of Suitable splints
available.

11 No of packets of safety pins.

12 Whether kidney tray available

13 Whether sufficient number of eye wash
bottles, filled with distilled water or
suitable liquid, clearly indicated by a
distinctive sign which shall be visible at
all times, available.

14 Whether 4%-xylocaine eye drops, and
boric acid eye drops and soda by
carbonate eye drops available.

15 Whether (60ml) bottle containing a two
percent alcoholic solution of iodine
available

16 Whether (two hundred ml) bottle of

mercurochrome (2 per cent) solution in
water available.




POWER SECTOR

INSPECTION OF FIRST AID BOX

FORMAT NO: HSEP:14-FO1
REV NO.: 00
PAGE NO. 02 OF 02

SI.No. Item No. Remarks
Available

17 Whether 120ml bottle containing Sal
volatile having the dose and mode of
administration indicated on the label,
available.

18 Whether roll of adhesive plaster (6
cmX1 meter) available

19 No of rolls of adhesive plaster (2 cmX1
meter)

20 Whether snake bite lancet available.

21 Whether (30 grams) bottle of potassium
permanganate crystals available.

22 Whether a pair scissors available

23 Whether copy of the First-Aid leaflet
issued by the Director-General, Factory
Advice service and labour Institutes,
Government of India available.

24 Whether bottle containing 100 tablets
(each of 5 grains) of aspirin available

25 Whether Ointment for burns available

26 Whether bottle of a suitable surgical
anti-septic solution available

Signature of Subcontractor’s Site I/C:




POWER SECTOR

FORMAT NO: HSEP:14-F02

HEALTH CHECK UP

REV NO.: 00
PAGE NO. 1 OF 02

Name of Site :

Name of Sub-Contractor

Name of Employee :

NAME:

History Of Past Iliness H/O Epilepsy

H/O Drug Allergy

H/O Diabetics/ Hypertension

H/O Unconsciousness

Personal History

EXAMINATION

OBSERVATION

General Physical Examination

Height

Weight

BMI

Built And nourishment

Pallor

Temperature

Chest Expansion : Inspiration

Expansion

Lymph Node Enlargement

Ear, Nose, Throat

Ear

Nose

Throat




POWER SECTOR

FORMAT NO: HSEP:14-F02

HEALTH CHECK UP

REV NO.: 00
PAGE NO. 2 OF 02

EXAMINATION OBSERVATION
Cardiovascular System Examination :
Inspection
Palpation Pulse BP

Auscultation (Heart Sounds)

Respiratory System

Inspection

Respiratory Rate

Palpation:

Percussion

Auscultation (Breath Sounds)

Examination of Abdomen

Inspection

Palpation

Auscultation (Bowel Sounds)

Any Other

Clinical Impression

Signature of the examining doctor




POWER SECTOR

FORMAT NO: HSEP:14-F03

HSE INDUCTION TRAINING

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Date:

Name of Training
Co-ordinator

S

No.

Name

Designation

Organisation Signature

Signature of Training co-ordinator :




POWER SECTOR

FORMAT NO: HSEP:14-F04

TOOL-BOX TALK

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Sub-Contractors Name :

Date :

Topic

Name of person
delivered Tool Box
Talk

No. of Participants Remarks
attended

Signature of Site 1/C of Subcontractor :




POWER SECTOR

PERSONAL PROTECTIVE EQUIPMENTS

FORMAT NO: HSEP:14-F06
REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Inspected by :

Date of Inspection :

Item Issued this Month

Nos. Issued up to
the Month

Percentage of usage
at site

Safety Helmet

Safety Shoes

Full Body Harness

Fall Arrestor

Safety Nets

Other PPEs.

Signature of Site 1/C of Subcontractor :




POWER SECTOR

FORMAT NO: HSEP:14-FO7

INSPECTION OF T&Ps

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor

Date of Inspection :

SI.No. Description Remarks

1.0 Name of equipment

2.0 Basic Information of equipment

2.1 Specification

2.2 Sr. No. of equipment

2.3 Make

2.4 Year of manufacture

3.0 Maijor repairs / overhauls(Furnish details of work carried out) Date(s) of major
repair/overhaul

3.1

3.2

33 Repairs carried out at site

4.0 Any performance test conducted Yes/No

5.0 Document Submitted Yes/No

6.0 Manufacturer’s test / guarantee certificate Available/ Not available

7.0 Performance test Done/ Not Done

8.0 Acceptance Norms

9.0 Committee Observations

10.0 Date of next review (if accepted)

Signature-Site Safety Officer ( BHEL)

Signature-Subcontractor/ Subcontractor’s
Safety Officer




POWER SECTOR

STATUS OF T&Ps

FORMAT NO: HSEP:14-F08
REV NO.: 00
PAGE NO. 01 OF 01

Name of Site

Name of Sub-Contractor

Date of Inspection

Item

Nos. Deployed

No.

Identification

Nos. Tested by
competent
person

Validity of Test
Certificate

Winches

Chain Blocks

Wire Rope
Slings

Man Cages

D-Shackles

Air

Compressors

Crawler

Cranes

Mobile Cranes

Hydra Cranes

Others

Signature of Site 1/C of subcontractor:




Name of Site :

POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:14-F09
REV NO.: 00
PAGE NO. 01 OF 03

Name of Sub-Contractor

Inspected by :

Date of Inspection:

Crane Reg. No (Make/Model)
Name of Driver/Operator

Sl.no. Description Observation Measures
1 Valid Driving license

2 Hook & Hook Latch

3 Over Hoist limit switch

4 Boom limit switch

5 Boom Angle Indicator

6 Boom limit cutoff switch

7 Condition of Boom

8 Condition of ropes

9 Number of load lines

10 Size and condition of the slings
11 Stability of the cranes

12 Soil Condition

13 Swing Break And Lock

14 Proper Break And Lock

15 Hoist Break And Lock

16 Boom Break And Lock

17 Main Clutch

18 Leakage in Hydraulic Cylinders
19 Out riggers filly extendable

20 Tyre pressure

21 Condition of Battery And Lamps




POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:14-F0O9
REV NO.: 00
PAGE NO. 2 OF 03

Sl.no. Description Observation Measures

22 Guards of moving and rotating parts

23 Load chart provided

24 Number and position of pedant ropes

25 Reverse Horn

26 Load Test Details

27 Operator’s fitness

28 Pollution under control certificate

29 Fire extinguisher of appropriate type.

30 Training of the operator

WINCH

Sl. L. YES NO NA Remarks

Description

No.

1 Has the copy of Third Party Inspection
certificate been provided in winch machine
shed?

2 Is winch machine operator experienced
enough to operate the winch machine?

3 Is the winch machine operated by
someone other than the winch machine
operator?

4 Is there guard provided in all moving parts
like wheel and motor’s shaft?

5 Will it protect against unforeseen
operational contingencies?

6 Are brakes, clutch and locking
arrangement working properly?

7 Has it been ensured that the guard does
not constitute a hazard by itself?

8 Are the cranks and the connecting rods
protected by guardrails?

9 Is there provision for fully covered shed

with wooden plank roof?




POWER SECTOR

INSPECTION OF CRANES AND WINCHES

FORMAT NO: HSEP:14-F0O9
REV NO.: 00
PAGE NO. 3 OF 03

Sl. L. YES NO NA Remarks

No. Description

10 Is wire rope free from any kind of damage
or wear and tear?

11 Is split pin provided for the protection of
clutch and brake locking arrangement?

12 Is pulley inspected by competent person
and certified before use?

13 Is pulley free from any wear and tear
visually?

14 Is winch rope barricaded with clipsheet for
the protection of rope and person?

15 Is the wire rope lubricated by cardium oil?

16 Is there any friction in wire rope which
may damage the wire rope rather than the
rolling parts?

17 Is there any oil leakage in the hydraulic
system of the winch machine?

18 Has it been ensured that the guard will not

cause discomfort or inconvenience to
operator?

Total Number of NO:

Total Number of NA:

% Compliance :

Signature of Site 1/C of subcontractor :




POWER SECTOR

INSPECTION OF HEIGHT WORKING

FORMAT NO: HSEP:14-F10
REV NO.: 00
PAGE NO. 01 OF 02

Name of Site :

Name of Sub-Contractor

Inspected by :

Date of Inspection:

Sl. No.

Descriptions

Observation
(Yes/No)

Remarks

All the workers have been explained safe work method?

An established communication system has been
established and explained to the workers.

Adequate illumination has been ensured.

Work area inspected prior to the start of the work.

Area below the work place barricaded, particularly below
hot work.

Workers provided with bags /box to carry bolts, nuts and
hand tools

Arrangement for fastening hand tools made.

All work platforms ensured to be of adequate strength
and ergonomically suitable.

Fabricated makeshift arrangements are checked for
quality and type of material welding, anchoring etc.

10.

Work at more than one elevation at the same segment is
restricted.

ACCESS/EGRESS

Walkways provided with handrail, mid-rail and toe
guard?

All checkered plates, gratings properly welded/ bolted?

Are ladders inspected and they are in good condition?

Are ladders spliced?

v bhlwN

Are ladders properly secured to prevent slipping, sliding
or falling?

)]

Do side rails extend 36” above top landing?

Are built up ladders constructed of sound materials?




POWER SECTOR

INSPECTION OF HEIGHT WORKING

FORMAT NO: HSEP:14-F10
REV NO.: 00
PAGE NO. 02 OF 02

Sl. No. | Descriptions Observation Remarks
(Yes/No)

Are rugs and cleats not over 12” on center?

9 Metal ladders not used around electrical hazards.

10 Proper maintenance and storage.

11 Ladders placed at right slope.

12 Ladders / staircases welded/ bolted properly.

13 Any obstruction in the stairs.

14 Are landing provided with handrails, knee rails, toe
boards etc.?

15 Whether ramp is provided with proper slope.

16 Proper hand rails / guards provided in ramps.
Housekeeping

1 Walkways, aisles & all overhead workplaces cleared of
loose material.
Flammable materials, if any, are cleared.
All the de shuttering materials are removed after de
shuttering is done.

4 Platforms and walkways free from oil/grease or other
slippery material.

5 Collected scrap are brought down or lowered down and
not dropped from height.
PPE And Safety Devices

1 Use of safety helmet, safety belts ensured for all workers
Anchoring points provided at all places of work.
Common lifeline provided wherever linear movement at
height is required.

4 Safety nets are use wherever required.

5 Proper fall arrest system is deployed at critical
workplaces.

6 Crawler boards/Safety system or works on fragile roof

are used.

Signature of Site 1/C of subcontractor :




POWER SECTOR
FORMAT NO: HSEP:14-F11

INSPECTION OF WELDING AND GAS REV NO.: 00
CUTTING PAGE NO. 1 OF 02

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection

Welding
Sl.no. Description Y N Remarks
s
1 Is electric connection given through
30 mA ELCB/RCCB to welding m/c?
2 Is electric cable fitted properly in

junction box on m/c?

3 Is electrical cable free from joints?

Are the joints attached firmly &
insulated with tape?

5 Is double earthing given to body of
m/c?

6 Is the physical condition of the m/c
good?

7 Is ON/OFF switch connected to the
m/c is working and in good
condition?

8 Are indication lamps on m/c
working?

9 Is the electrode holder in good
condition?

10 Are the cables of the welding m/c

lugged & tight properly?

11 Are return lead connected properly
(Rod, Angle, Channels shall not be
used)

Total No of NO

Total No of YES




POWER SECTOR

CUTTING

INSPECTION OF WELDING AND GAS

FORMAT NO: HSEP:14-F11
REV NO.: 00
PAGE NO. 2 OF 02

Gas Cutting
o Yes No Remarks

Sl. no | Description

1 Are Cylinders kept on trolleys?

2 Physical condition of Gas cylinders
Good?

3 Is there Oil/Grease on valve of the
cylinder?

a Are pressure regulators in good
condition?

5 Condition of hose pipe OK?

6 Are hose pipe clamped with hose
clip?
Is flash back arrestor & NRYV fitted

7 on torch both for 02 and LPG
cylinder?

8 Is nozzle of the torch cleaned?

Total Number of NO

Total No of YES

% Compliance

Signature of Site 1/C of subcontractor :




POWER SECTOR

INSPECTION OF ELECTRICAL INSTALLATION

FORMAT NO: HSEP:14-F12

REV NO.: 00

PAGE NO. 01 OF 02

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection:

Sr. Contents Yes/No Remarks

No.

A Cable

1. Whether the condition of cable is checked?

2. Are cables received from other sites checked for
insulation resistance before putting them into use?

3. Are all main cables taken either underground /
overhead?
Are welding cables routed properly above the ground?

5. Are welding and electrical cables overlapping?

6. Is any improper joining of cables/wires prevailing at
site?
DBs/SDBs

1. Is earth conductor continued up to DB / SDB?

2. Whether DBs and extension boards are protected from
rain / water?

3. Is there any overloading of DBs / SDBs?

4. Are correct / proper fuses & CBs provided at main
boards and sub-boards?

5. Is energized wiring in junction boxes, CB panels &

similar places covered all times?

ELCB

Whether the connections are routed through ELCB?

Is ELCB sensitivity maintained at 30 mA?




POWER SECTOR

INSPECTION OF ELECTRICAL INSTALLATION

FORMAT NO: HSEP:14-F12
REV NO.: 00
PAGE NO. 02 OF 02

Sr. Contents Yes/No Remarks

No.

3. Are the ELCB numbered and tested periodically & test
results recorded in a logbook countersigned by a
competent person?

D Grounding

1. Is natural earthing ensured at the source of power
(main DB at Generator or Transformer)?

2. Whether the continuity and tightness of the earth
conductor are checked?

3. Mention the gauge of the earth conductor used at the
site.

4, Mention the value of Earth Resistance.

Electrically operated Machines or Accessories.
Whether the plug top is provided everywhere.

2. Are all metal parts of electrical equipment and light
fittings / accessories grounded?

3. Is there any shed or cover for welding machines?

4. Are halogen lamps fixed at proper places?

Are portable power tools maintained as per norms?

Any other information:

Signature of Site 1/C of subcontractor :




POWER SECTOR

FORMAT NO: HSEP:14-F13

INSPECTION OF ELEVATOR

REV NO.: 00
PAGE NO. 01 OF 01

Name of Site

Name of Sub-Contractor

Inspected by

Date of Inspection

Sr. Description Remarks

No.

1.0 Name of equipment

2.0 Basic Information of equipment

2.1 Specification

2.2 Sr. No. of equipment

2.3 Make

2.4 Year of manufacture

3.0 Major repairs/overhauls(Furnish details of work carried out) Date(s) of major
repair/overhaul

3.1

3.2

33 Repairs carried out at site

4.0 Any performance test conducted Yes/No

5.0 Document Submitted Yes/No

6.0 Manufacturer’s test / guarantee certificate Available/ Not available

7.0 Performance test Done/ Not Done

8.0 Acceptance Norms

9.0 Committee Observations

10.0 Date of next review (if accepted)

Signature-Subcontractor/ Subcontractor’s

Safety Officer

Signature-Site Safety Officer ( BHEL)




POWER SECTOR
BHEH Inspection of Excavation

FORMAT NO: HSEP:14-F13E
REV NO.: oo
PAGE NO. 01 OF 01

Name of Site :

Name of Sub-Contractor :

Inspected by :

Date of Inspection :

Sl.no. | Description Yes | No | Remarks

1 Precautions taken for Underground Electrical Cable

2 Precautions taken for Under / Above ground sewer/ Drinking
Water Line

3 Precautions taken for Underground Telecommunication Line

4 Precautions taken for Underground Product/Utility Line

5 Precautions taken for Underground Fire Water Line

6 Shoring / Shuttering / Sheet piling done to prevent collapse of
excavation walls. Strength of Excavation wall ensured at all
times

7 Slope Cutting / Angle Maintained

8 Hard Barricading & Edge Protection provided

9 Separate Safe Access for Man and Vehicle

10 Lighting arrangement

11 Banksman Provided

12 Required basic PPEs provided

13 Excavated soil / Construction Material / equipment kept away
from the edge.

14 First aid in attendance.

15 Other:

Total No of YES

Signature-Subcontractor/ Subcontractor’s Safety Officer

Signature-Site Safety Officer ( BHEL)




POWER SECTOR FORMAT NO: HSEP:14-F14

REV NO.: 00
PAGE NO. 1 OF 02

HSE PENALTY

Sub: MEMO for Penalty for non-compliances in Safety
Following lapse (tick marked) was observed and penalty is imposed as stated at the bottom of this memo. It is
requested that such occurrences be please avoided in future.

Safety Area
SN Violation of Safety Norms Fine
(in Rs)
01 Not Wearing Safety Helmet 200/- *
02. Not wearing Safety Belt or not anchoring life line 500/-*
03 Not wearing safety shoe 200/-*
04 Not keeping gas cylinders vertically 200/-
05 Not using flash back arrestors 100/-
06 Not wearing gloves 50/- *
07. Grinding Without Goggles 50/- *
08. Not using 24 V Supply For Internal Work 500/-
09. Electrical Plugs Not used for hand Machine 100/-
10. Not Slinging properly 200/-
11. Using Damaged Sling 200/-
12. Lifting Cylinders Without Cage 500/-
13. Not Using Proper Welding Cable With Lot of Joints And Not 200/-
Insulated Property.
14, Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet 500/-
Below Gas Cutting
16. Not Maintaining Electric Winches Which are Operated Dangerously 500/-
17. Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Ac_ti\_/ity carried out without Safety work permit (Height work, Lifting 1000/-
activity, Hot work-each person/case)
20. Incident Resulting in Partial Loss in Earning Capacity 25,000/- per
victim
21. Fatal Incident Resulting in total loss in Earning Capacity 1,00,000/- per
victim for first
instance #
Legend: -

*: per head. For repeated violation by the same person, the penalty would be double of the previous penalty. Date of
“Repeated violation” will be counted from subsequent days.

#: or as deducted by customer, whichever is higher. For repeated fatal incident in the same Unit incremental penalty
to be imposed. The subcontractor will pay 2 times the penalty compared to previously paid in case there are
repeated cases of fatal incidents under the same subcontractor for the same package in the same unit.




POWER SECTOR

HSE PENALTY

FORMAT NO: HSEP:14-F14
REV NO.: 00
PAGE NO. 2 OF 02

Details (if any) related to non- compliance (Name of persons, Nature of deficiency, etc.)

Penalty imposed:

1, Rate as per above chart

2. No. of Persons/ machine/ event/ labour

3. Total Penalty=1.X 2. =

Signature:
Witnessed by: (Sub- Contractor representative) (BHEL Personnel)

Name Name

Distribution: 1 Copy: to Sub- contractor,
1 Copy to Site Construction Manager (BHEL)




POWER SECTOR- HQ

Incident Report

FORMAT NO: HSEP:14-F15

REV NO.: 00

(To be submitted within 24 hours of time of

incident) PAGE NO. 01 OF 01

Type of incident: Fatal/Major/ Minor/Fire/Property Damage/Near-miss

1 NAME OF SITE ‘ 3 | ACTIVITY AREA

2 SCOPE OF WORK 4 | NAME OF CONTRACTOR

NAME & DESIGNATION OF
BHEL ACTIVITY I/C

DATE & TIME OF
ACCIDENT 7 | DATE RESUMED

NO. OF WORK-DAYS LOST BY VICTIM

8 (If duty not resumed, give estimated figure)

9 NO. OF MANHOURS LOST BY OTHERS

10 PERSONAL DETAILS OF INJURED AND / OR DETAILS OF MATERIALS / EQUIPMENT / PROPERTY DAMAGED

NAME ‘ NAME OF MATERIAL / EQUIPMENT / PROPERTY
PERIOD OF EMPLOYMENT

AGE | YRS | SEX MALE/ FEMALE ESTIMATED COST ACTUAL COST
MARITAL STATUS SINGLE / MARRIED

OCCUPATION NATURE OF DAMAGE

PART OF BODY INJURED

NATURE OF INJURY

AGENCY ( OBJECT / EQUIPMENT / SUBSTANCE ) MOST
RESPONSIBLE FOR CAUSING ACCIDENT / INJURY / DAMAGE

PERSON (NAME & DESIGNATION) WITH MOST
12 | CONTROL OVER AGENCY (OBJECT / EQUIPMENT /
SUBSTANCE ) CAUSING ACCIDENT INJURY / DAMAGE

13 DESCRIBE CLEARLY HOW THE ACCIDENT OCCURRED (USE ADDITIONAL SHEET, IF REQUIRED

ANALYSIS

WHAT ACTS AND / OR CONDITIONS CONTRIBUTED

14 MOST DIRECTLY TO THIS ACCIDENT

15 WHAT ARE THE BASIC REASON FOR THE EXISTENCE
OF THESE ACTS AND / OR CONDITION ?

16 WHAT CORRECTIVE ACTIONS HAVE BEEN TAKEN

TO PREVENT ACCIDENT RECURRENCE ?

DATE : SIGNATURE OF SITE HSE COORDINATOR

17 | COMMENTS OF HEAD / SOX

DATE: SIGNATURE OF HEAD/SOX
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POWER SECTOR

FORMAT NO: HSEP:14-F30
REV NO.: oo

Format for Monthly HSE Planning & Review

PAGE NO. 01 OF 3

Note: This is a template and can be modified in consultation with BHEL

Name of the Site

Name of the Subcontractor

Scope of Work Date
PART- A: PLAN OF HSE ACTIVITIES FOR THE MONTH OF........c..cccocrniiuinnnnnen, . PART-B: REVIEW ON ..........cccvvuiiinninanns
SN. Description of HSE Activity & Formats Plan & Targets for the month Review

Availability of First Aid Box at Required Places and Inspection thereof as

Areas

* per Format: Foa *
Health check-up for
Nos
. Newi
2 Health check-up as per Format: Fo2 : ew inductees
2. Drivers & Operators
3. Workers in following high risk areas:
a.
3 Induction training of newly joined workers as per Format: Fo3 Minimum No. of workers:
Locations of TBTs & No. of workers
4 Toolbox talks (TBT) conducted before start of work as per Format: Fos 1
5 PPE usage and issue as per Format: Fo6
6 Inspection of T&Ps as per Format: Fo7 ll'ISt of T&Ps to be inspected
7 Identification & Inspection Status of T&Ps as per Format: Fo8
8 Inspection of Cranes & Winches as per Format: Fog ll'ISt of Cranes & Winches & Nos.
[ ti f Height Worki F t:F
nspection of Heig orking as per Format: F1o Areas:
3 1.
. . . . Areas:
10 Inspection of Welding & Gas Cutting operations as per Format: F11 1
L ions:
11 Inspection of Electrical Installations as per Format: F12 locatlons
. . L ions:
12 Inspection of Elevators (as applicable) as per Format: F13 1ocat|ons
Locations:
13 Inspection of Excavation as per Format: F13E

1.




POWER SECTOR FORMAT NO: HSEP:14-F30

- - REV NO.: 0o
itk Format for Monthly HSE Planning & Review PAGE NO. 02 OF 3
SN. | Description of HSE Activity & Formats Plan & Targets for the month Review
Activities:
14 Job Safety Analysis as per Format F32B 1
Regular Job Specific Training (Re-training) for workers involved in Topics/ Hazards & No. of work
o opics/ Hazards & No. of workers
15 hazardous activities P
1.
Areas
16 Mass housekeeping (HK) drive in work areas "
17 Vertigo Test of Height workers Minimum No. of workers:
Location(s) & Nos.
18 Deployment of qualified HSE Officers as per contract 1
Location(s) & Nos.
19 Deployment of qualified HSE Stewards as per contract 1
,o | Deployment of Safety tools & Equipment (Safety Nets, Lifelines, Fall Tool/ Equipment & Location
arrestors, Man-cages, flashback arrestors, scaffolding etc.) 1.
21 Safety Walks by site in charge of agency (4 -Weekly once) Dates:
22 Safety walks by departmental head (8-Weekly twice) Dates:
, Availability/ deployment of Safety posters/ placards/ signage at strategic Locations: Nos.
3 locations 1.
Locations: Nos.
24 Provision of clean drinking water sources for workers 1
Locations: Nos.
25 Provision of toilets for workers (separate for male & female workers) 1
Locations: Nos.
26 Rest sheds for workers during lunchtime, rain, dust storm etc. 1
1. Clean drinking water
2. Toilets
o o 3. Cleanliness & Hygiene
27 Availability of following in Labor colony 4. Grass cutting,
5. Fogging
6. Electrical Inspection ...




& U7 5 U7 POWER SECTOR FORMAT NO: HSEP:14-F30
- - REV NO.: oo
” [l Format for Monthly HSE Planning & Review PAGE NO. 03 OF 3
SN. Description of HSE Activity & Formats Plan & Targets for the month Review
Locations:
28 Availability of dust/ waste bins at various locations 1
29 Availability of Ambulance (individual/ joint) in each shift Ambulance No.
30 Availability of emergency vehicle in each shift Emergency vehicle
Deployment/ Availability of tested Fire Extinguishers Locations & Nos.
31
1.
Locations & Nos.
32 Tree plantation 1
Locations
33 Waste disposal & Scrap Bins "
Locations
34 lllumination checks 1
Safety award function:
35 1. Display of good practices Minimum 1 per month
Award presentation
36 Submission of Daily Reports as per Format No.F31A Daily Reports (Night & Day Shifts)

| PLAN REVIEW

Agency BHEL Agency BHEL
Name: Name: Name: Name:
Sign: Sign: Sign: Sign:

Date: Date: Date: Date:
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Note: Following format to be submitted (preferably) in excel/ soft copy by subcontractor daily at the end of each shift. Any photographs/ records to be

attached
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POWER SECTOR

/[, /11

Job Safety Analysis Format

FORMAT NO: HSEP:14-F32B
REV NO.: oo
PAGE NO. 01 OF1

Name of the Site

Name of the Subcontractor

Activity, Area

HAZARDS

PRECAUTIONS

Submitted By
(Agency HSE)

Reviewed By

(BHEL

Execution)

Approved By
(BHEL HSE)




POWER SECTOR- HQ

Checklist for Evaluation of HSE Performance

FORMAT NO: HSEP:14-F33
REV NO.: 00
PAGE NO. 01 OF 3

M .
Parameter for Measurement Ol Supporting Documents
1a Induction training for new workers conducted through audio-visual M
medium & documented ? Induction Training Records
1b Tool box talk conducted regularly as per plan, and documented? M Toolbox Talk Records
1c Contractor in charge and safety in charge attended safety meetings? M Minutes of Meeting
1d Whether observations in safety meetings are complied before next M
meeting? -do-
10 Preparation and submission of Monthly HSE report within stipulated M
time Report submission date
1f Preparation and submission of Incident/near-miss report and RCA M
Report (as applicable) within stipulated time Incident/ Near Miss Records
19 Carrying out Inspections and submission of Inspection reports within M
stipulated time Inspection Records
1h Regular Job Specific Training ensured for High Risk Workers (through M
audio-visual medium) as per plan Training & Attendance Records
2a Whether the contractor is registered under BOCW M BOCW Registration Certificate
2b Availability of Qualified safety officer (1 for every 500 labour) M Safety Officer qualification &
experience records
2¢ Availability of Qualified safety supervisor (1 for every 100 labour) M Safety Officer qualification &
experience records
2d All the workers are provided and using safety helmets and safety M PPE Issue Records, Inspection/
shoes/gum boots non-conformity records
2e Housekeeping done on regular basis and scrap removal at site M Housekeeping records, Inspection/
non-conformity records
of Usgge of Goggles/Face shields and Hand gloves for gas cutter and PPE Issue Records, Inspection/
grinders non-conformity records
. . Inspection/ non-conformity
Wall & fl ded?
2g all openings & floor openings are guarde records
: I o : I i -conformi
2h Adequate illumination provided in all working area? nspection/ non-conformity
records
i Safety posters, sign boards and emergency contact numbers in all Inspection/ non-conformity
prominent location are displayed? records
2 Availability of automatic reverse horns, Main horn, hook latches for Inspection/ non-conformity
J Vehicles, mobile cranes, Hydras records
ok Ban of carrying mobile phones to work place is implemented for Inspection/ non-conformity
workers records
qor . o . M T&P Li ithi |
2l Availability of Tags & Inspection Certificates for Cranes of all capacities aster T&P List V\{It internal &
external test details
sl2 Availability of Tags & Inspection Certificates for Winches of all Master T&P List with internal &
) capacities external test details
. Availability of Tags & Inspection Certificates, color coding for Chain Master T&P List with internal &
-3 pulley blocks external test details
o Availability of Tags & Inspection Certificates for Vehicles - Trailers, Master T&P List with internal &
4 Dozers, Dumpers, Excavators. Mixers etc. external test details
2I Availability of Tags & Inspection Certificates for Welding machines, Master T&P List with internal &
> grinders, Drilling machines, etc. external test details
L6 Availability of Tags & Inspection Certificates, colour coding for Wire Master T&P List with internal &
' rope slings etc. external test details
2l.7 | Availability of Tags & Inspection Certificates for Batching plants Master T&P List with internal &

external test details




POWER SECTOR- HQ

Checklist for Evaluation of HSE Performance

FORMAT NO: HSEP:14-F33
REV NO.: 00
PAGE NO. 02 OF 3

M .
Parameter for Measurement Ol Wit Supporting Documents
2m.1 | Use of Lifting Permit as per requirement 1 | Permit Records
2m.2 | Use of Height Permit as per requirement 1 | Permit Records
2m.3 | Use of Hot Work Permit as per requirement 1 Permit Records
2m.4 | Use of Excavation permit as per requirement 1 | Permit Records
2m.5 | Use of Confined space work permit as per requirement 1 Permit Records
om.6 Use of Grating removal and safety net removal permit as per S
) requirement Permit Records
2m.7 Use of Lockout-Tag out permit as per requirement 1 Permit Records
2m.8 | Use of Radiography permit as per requirement 1 Permit Records
2m.9 | Use of Night/ Holiday Work Permit as per requirement 1 | Permit Records
2m.10 | Use of Any other Applicable Permit as per requirement 1 | Permit Records
a Material safety data sheet(MSDS) available for all chemicals and S Inspection/ non-conformity
3 displayed in usage and storage area? records
b Spillages of oil/concrete and other chemical is controlled and cleaned S Inspection/ non-conformity
3 by proper method in case of spill? records
c Availability of adequate number of urinals in workplace and in M S
3 elevations and maintained
3d Availability of rest rooms for workers at site M
3e Availability of Drinking water facility at work spot
3f Hygienic Labour colony is provided for workers.
a Is heavy/complex critical lifting permit obtained for heavy, complex S
4 materials before handling/erection activity? Work Permit records
4b Whether area below lifting activities barricaded Inspection/ non-conformity
1 | records
c Availability of experienced rigging foreman 1 Experience details ofrigging
N y P 99'ng foreman
Is agency is following proper storage and handling procedure as per
4d . 1 .
manufacturer standard for all hazardous material? Procedure for storage & handling
e Are oxygen and acetylene cylinders are transported to work place from S
4 storage area in trolleys
. . I i -conformi
5a Whether all deep excavation has been protected by barrier 1 rZiz(:;ZIon/ non-conformity
5b Sloping/benching & shoring provided for excavation as per requirement? 1 | -do-
5C Proper access and egress provided for excavations? 1 | -do-
5d Blasting is done in controlled manner? 2 | -do-
6a Whether Electrical booth is equipped with Co. fire extinguishers and , Inspection/ non-conformity
fire buckets filled with sand? records
6b Availability of lllumination lamp in electric booth? 1 | -do-
6¢ whether Caution Boards have been displayed? 1 | -do-
6d Usage of Metal Plug top for all hand power tools ? 1 | -do-
6e Usage of Insulated welding cables. 1 | -do-
6f Electrical Booth/Distribution Board to be covered by proper Canopy. 1 | -do-
6 Availability of functional & individual 3oma ELCB / RCCB and MCB for S
9 protection and conducting periodical check-up? -do-
6h Double earthing for panel boards and all machinery & proper earth pit S
with regular inspection available? -do-
6i Whether Electrician is qualified and experienced 1 | Qualification & Experience records
of electrician
6j Availability and usage of Rubber hand gloves by electrician? 1 Inspe;tion/ non-conformity
records




POWER SECTOR- HQ

FORMAT NO: HSEP:14-F33
REV NO.: 00

Checklist for Evaluation of HSE Performance

PAGE NO. 03 OF 3

Parameter for Measurement :\)M Wt Supporting Documents
Whether Scaffolding pipes made with steel or aluminum, are being Inspection/ non-conformity
7a e : g 2
used and checked periodically by experienced/ certified scaffolder? records
8mm Stainless Steel wire rope with plastic cladding is provided for life
7b . . . . ; 2
line (Vertical / Horizontal) during height work? -do-
7¢ Availability of emergency lighting in case of power failure 1 | -do-
d Whether all the openings are covered with Safety Nets made of fire S
7 proof Nylon? -do-
Whether MS pipe rails around staircases & platforms in usage are
7e . . . . 1
provided with top, middle rails and toe guard ? _do-
7f Whether Ladder with vertical life line /Fall arrestor is available to climb? 1 -do-
Whether all workers deployed for working at height have been issued S
79 height pass after undergoing vertigo test? Height Pass records
h Whether all workers deployed for height work / climbing ladder are , | PPEIssue records, inspection/ non-
7 provided and using Double lanyard safety belt? conformity reports
; Is all hand tools/Small material used by height workers is tied firmly to S
7 prevent fall? -do-
8a Flash back arrestors for all gas cutting sets is available on Torch side L. | Inspection/ non-conformity
and cylinder side records
8b Oxygen/Acetylene/LPG cylinders not in use have caps in place and s
stored separately? -do-
8c Availability of Face screen, Hand gloves, and Apron, for welders 1 -do-
Protection from falling hot molten metal during metal cutting / welding
8d at height by providing Gl sheet below the cutting area especially in fire 1
prone areas -do-
a Pre-employment medical check-up done for all workers and )
J submitted? Medical check records
9b Availability of first aid center, with MBBS doctor(Own or Sharing basis) | M 2 Attendance records
9cC Availability of Ambulance facility 24 hours (Own or sharing basis) M 2 -do-
Is First aid trained personnel’s are available and their names are
9d . . M 1
displayed at site? -do-
ge Availability of Emergency vehicle at site 1
of Periodical medical check-up is conducted for all the workers and .
submitted? Medical check records
99 Availability of sufficient number of first aid box as per standard list and S
maintaining record Inspection records
10a Availability of Fire extinguishers, buckets at all vulnerable points 2 Fire extinguisher records
10b Periodic fire mock drill conducted? 1 | Fire, Mock drill records
10c Are all flammable materials are stored separately? 1
10d Periodic grass cutting is done in material storage area? 1
10e Availability of 24V DC lighting in confined space work area 1
10f Availability of exhaust fan in confined space work area 1
Note:

» M: Mandatory; O: Optional. Points other than mandatory can be excluded with appropriate justification (scope etc.) by BHEL
» Additionally: 30 Marks for each Fatal Accident and 10 mark for each major accident shall be deducted.




SAFETY WORK CLEARANCE | Permitno.
Project: Emergency Contact Nos:
Subcontractor:
BURNING/WELDING /HOT WORK PERMIT
Area : Date: Time:
Name of Site Engineer (Permit Requesting Authority): Sign:

Name of Work Performing Contractor:

Name of Package In charge: Sign: Date:

Description of Work:

Work Execution Date: Time Valid from: to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety precautions mentioned
on the permit to work.

The following precautions are to be taken:

No. Iltem Yes Not required

1. Proper Access/Exit available

2. Proper ventilation and /or lighting provided.

3. Proper and safe scaffolding, platform, ladder provided.

4. Welding machine located in a clean and dry area.

5 WeIding machine_grounde(_j at the equipment and proper leakage current protection device (ELCB)
provided for welding machine.

6. Emergency STOP buttons are in working condition. Welder /Helper knows how to operate it.

7 Welding m_a_chine input/output cables, welding holder and weld return clamp (Holder) are insulated and in
good condition.

8. WeIc!er & Fittgr trained to connect ground/work return clamps (Holder) to work place prior to energization of
welding machine.

9. Gas cylinders are stacked vertically and not below the welding / cutting area. Regulator key is available

with cylinder.

10. Pressure gauges/Flash back arrestor provided and in working condition.

Personal Protective equipment Minimum applicable: safety helmet, safety goggles, welding helmet, safety

1L shoes, leather gloves, long sleeve and nose mask -provided

12. In case of pits, water removed from the pit and wood/rubber insulation provided.

13. Safety signboards are in place.

14. Adequate and Suitable nos. of fire fighting extinguisher provided.

15. Nearby combustible material removed. Housekeeping done.
16. Other
Name of Contractor Safety Officer: Sign: Date: Time:

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:

Name of BHEL Safety Representative: Sign:

| understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be executed under
my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date: Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy condition.

Name of Work performing Authority: Sign: Date: Time:
Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time:

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy —BHEL SAFETY Third Copy : Contractor




SAFETY WORK CLEARANCE | Permitno.

Project: Emergency Contact Nos:

Subcontractor:

LIFTING ACTIVITY PERMIT

Area : Date: Time:
Name of Site Engineer (Permit Requesting Authority): Sign: Name of Work
Performing Contractor:
Name of Package In charge: Sign: Date:
Description of Work:
Work Execution Date: Time Valid from: to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety
precautions mentioned on the permit to work.

The following precautions are to be taken:

No. Iltem Yes Not required
1. Crane used for lifting activity tested, certified and approved for rated lifting

2. All lifting tackles, gears/appliances are tested and certified for lifting works.

3. Crane operator is trained and competent for lifting operation.

4. Lifting sling/ belt is protected against sharp edge of the jobs to be lifted.

5. Access and exit marked and without obstruction.

6. Lifting arrangement adequate.

7. Unwanted rubbish material removed from work platform.

8. Minimum 2 guidelines have been provided for balancing and guiding jobs to be lifted.

9. Periphery area of crane booms as well as lifting job is barricaded and unauthorized/no-entry sign board

posted.

10. Rigger and signal man is trained and competent for lifting work.

11. No lifting activity to be carried out during lightening, heavy wind/rain.

12. If scaffolding to be used during lift, scaffolding with valid tag available for use.

13. Double lanyards safety harness/belt checked an in working condition.

14. Safety shoes (non-slip), helmet with chin strap available with employees.
15. Others.
Name of Contractor Safety Officer: Sign: Date: Time:

Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:

Name of BHEL Safety Representative: Sign:

| understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be
executed under my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date: Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy
condition.

Name of Work performing Authority: Sign: Date: Time:
Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time:

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy —BHEL SAFETY Third Copy : Contractor




Area :

Name of Site Engineer (Permit Requesting Authority):
Performing Contractor:
Name of Package In charge: Sign:

Description of Work:

SAFETY WORK CLEARANCE | Permitno.
Project: Emergency Contact Nos:
Subcontractor:
WORKING AT HEIGHT PERMIT
Date: Time:

Sign: Name of Work

Date:

Work Execution Date: Time Valid from:

to

The above signing person(s) will be responsible to ensure that the above described work will be done under all the safety
precautions mentioned on the permit to work.

The following precautions are to be taken:

No. Iltem Yes Not required
1. All workers on job are medically fit for working at height (Person should not have vertigo)

2. Scaffolding with valid tag available for use

3. Safety harness with life line support/ fall arrester are checked and in working condition

4. Safety shoes ( non-slip), Helmet with chin strip available with employees

5. Safety nets are provided as per design and provided 25 ft. below working area & extending 8 ft beyond.

6. Horizontal life lines are provided to cater to design specification of 2300kg per person.

7. Ladders have been inspected and provided as per BHEL standard/contract.

8. All lifting / tightening tools, hand tools/equipment checked and in good condition

9. Access and exit marked and without obstruction.

10. Lighting arrangement adequate.

11. Unwanted and rubbish material removed from working platform.

12. Electrical cable, welding Hose/Compressed air hose properly secured and lay down without obstruction.

13. Signboards provided on working platforms

14. Hazards in the vicinity are identified and communicated to the worker.

15. Other

Name of Contractor Safety Officer: Sign: Date: Time:
Reviewed and approved by BHEL Site Engineer (Permit Issuing Authority):

Name: Sign: Date: Time:
Name of BHEL Safety Representative: Sign:

| understand the precaution to be taken as described above and as per project requirement and hereby confirm that work will be
executed under my supervision by following all precaution and Safety Rules.

Name of Work Performing Authority: Sign: Date:

Time:

Permit Cancellation:

| hereby declare that the work is complete, all workers under my control have been withdrawn and the site restored to safe tidy

condition.

Name of Work performing Authority: Sign: Date: Time:

Name of Site Engr. (Permit Requesting Authority): Sign: Date: Time:
Name of BHEL Site Engr. (Permit Issuing Authority): Sign: Date: Time: __

(This permit is valid only for the date it is issued)

Original at BHEL site Second Copy —BHEL SAFETY Third Copy : Contractor




Regd Office: BHEL House, Siri Fort, New Delhi-110049



Form WAM 23
PROFORMA OF BANK GUARANTEE (in lieu of EARNEST MONEY)
(On non-Judicial paper of appropriate value)
(Para 4.7.6 of Works Accounts Manual)

To
(Employer’s Name and Address)

Dear Sirs,

In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender

NO ottt ettt 1 (Tender Conditions), M/S. it 2 having its
registered office at ..o 3 (hereinafter referred to as the 'Tenderer'), is
submitting its bid for the work of........cccoeeenee. 4 invited by Bharat Heavy Electricals Limited

(hereinafter referred to as the 'Employer' which expression shall unless repugnant to the context or
meaning thereof, include its successors and permitted assigns) incorporated under the Companies
Act, 1956 and having its registered office at BHEL House, Siri Fort, Asiad, New Delhi — 110049 through
its unit at Bharat Heavy Electricals Limited, Power Sector Southern Region, 690, Anna Salai, Nandanam,
Chennai 600035

The Tender Conditions provide that the Tenderer shall pay a sum of Rs ......c.ccccevveenneee. 5 as Earnest
Money Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit
includes Bank Guarantee executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and
unconditional Bank Guarantee against Earnest Money Deposit for an amount of ............cccccc..... is
required to be submitted by the Tenderer as a condition precedent for participation in the said Tender
and the Tenderer having approached us for giving the said Guarantee,

WE, THE ittt bae e e eans (Name & address of the Bank)
................................................................................................. having our Head Office at
......................................................... (hereinafter referred to as the Bank) being the Guarantor under this
Guarantee, hereby irrevocably and unconditionally  undertake to forthwith and immediately pay to
the Employer without any demur, merely on your first demand any sum or sums of
RSt 6 (in WOrds RUPEES.......ccveeveeeiireieiestiesie s ) without any reservation, protest, and
recourse and without the beneficiary needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. 5

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or
disputes raised by the Tenderer in any suit or proceeding pending before any Court or Tribunal,
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment
hereunder and the Tenderer shall have no claim against us for making such payment.

WE oo Bank further agree that the Employer shall have the fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said Tender or to extend the time of submission of from time to time or to postpone
for any time or from time to time any of the powers exercisable by the Employer against the said
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Tenderer and we shall not be relieved from our liability by reason of any such variation, or extension
being granted to the said Tenderer or for any forbearance, act or omission on the part of the Employer
or any indulgence by the Employer to the said Tenderer or by any such matter or thing whatsoever
which under the law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Tenderer and
notwithstanding any security or other guarantee that the Employer may have in relation to the
Tenderer's liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including................... 7 and shall
be extended from time to time for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change
of constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding
and operative until payment of all money payable to the Employer in terms hereof. However, unless
a demand or claim under this Guarantee is made on us in writing on or before the .......cccccueun... 8 we

shall be discharged from all liabilities under this Guarantee.

We, v Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed.................. 6
b) This Guarantee shall be valid up to .................. 7
c) Unlessthe Bank is served a written claim or demand on or before 8all rights under

this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank

We, Bank, have power to issue this Guarantee under law and the undersigned as a
duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of
(Name of the Bank)

(Signature of Authorised signatory)

Details of the Invitation to Bid/Notice Inviting Tender (Tender Ref. No. Eg. - BHEL PSSR SCT XXXX)

Name of Tenderer

REGISTERED Office Address of the Tenderer

Details of the Work i.e Tender Description

EMD Amount as mentioned in Notice Inviting Tender

BG Amount in words and Figures (BG Amount shall be Minimum of EMD amount less Rs. 2 Lakhs)

Validity Date

Date of Expiry of Claim Period (Claim Period shall be minimum of 3 Months after the validity date of Bank
Guarantee)

0 N O U B W N R

Note:

1. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

2. In Case of Bank Guarantees submitted by Foreign Vendors-
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a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be

b.

accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or

at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the

town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor

Country’s Bank)

b.1 Insuch cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in
favour of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The
tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g.
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no.
b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758
(as amended from time to time).
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Form WAM 22

PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT)
(On non-Judicial paper of appropriate value)
(Para 4.7.6 of Works Accounts Manual)

To
(Employer’s Name and Address)

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which
expression shall unless repugnant to the context or meaning thereof, include its successors and
permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at
BHEL House, Siri Fort, Asiad, New Delhi — 110049 through its unit at Bharat Heavy Electricals Limited,
Power Sector Southern Region, 690, Anna Salai, Nandanam, Chennai 600035 having agreed to exempt

1 (Name of the Vendor / Contractor / Supplier) with its registered office

at 2 (hereinafter called the said “Contractor” which term includes supplier), from demand
under the terms and conditions of the Contract arising vide Letter of Intent (LOI) reference
No. dated 3 valued at Rs. 4 (Rupees

only)* (hereinafter called the said Contract), of Security Deposit

for the due fulfilment by the said Contractor of the terms and conditions contained in the said
5

Contract, on production of a Bank Guarantee for Rs.
only),

(Rupees

WE, TNE e e et e e are e e e e (Name & address of the Bank)
................................................................................................. having our Head Office at
......................................................... (hereinafter referred to as the Bank), at the request of
[Contractor(s)], being the Guarantor under this Guarantee, do
hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer,
an amount not exceeding Rs. without any demur, immediately on demand from the
Employer and without any reservation, protest, and recourse and without the Employer needing to
prove or demonstrate reasons for its such demand

Any such demand made on the bank, shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an

amount not exceeding Rs. >,

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal or
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment
hereunder and the Contractor(s) shall have no claim against us for making such payment.

We, further agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and that it shall continue to be
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully
paid and its claims satisfied & the Employer certifies that the terms and conditions of the said Contract
have been fully and properly carried out by the said contractor(s) or acceptance of the final bill or
discharge of this guarantee by the Employer, whichever is earlier. This guarantee shall initially remain

in force upto and including 6 and shall be extended from time to time for such period as may
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be desired by the Employer. Unless a demand or claim under this guarantee is made on us in writing

on or before the ’

guarantee thereafter.

, we shall be discharged from all the liability under this

We, (indicate the name of the Bank) further agree with the Employer that the
Employer shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Contract or to extend time
of performance by the said contractor(s) from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Employer against the said contractor(s) and to forbear
or enforce any of the terms and conditions relating to the said Contract and we shall not be relieved
from our liability by any reason of any such variation or extension being granted to the said
contractor(s) or for any forbearance, act or omission on the part of the Employer or any indulgence
by the Employer to the said contractor(s) or by any such matter or thing whatsoever which under the
law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee that the Employer may have in relation to the
Contractor's liabilities.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change
of constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding
and operative until payment of all money payable to the Employer in terms thereof. This guarantee
will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

WE, v BANK lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a) The liability of the Bank under this Guarantee shall not exceed...........ceccoevvrernee. >
b) This Guarantee shall be valid up to .................. 6
c) Unless the Bank is served a written claim or demand on or before 7 all rights under

this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under
this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank.

We, Bank, have power to issue this Guarantee under law and the undersigned
as a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

Date Day of
for (indicate the name of the Bank)

(Signature of Authorised signatory)

! NAME OF VENDOR /CONTRACTOR / SUPPLIER

2 REGISTERED OFFICE ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 LETTER OF INTENT(LOI) REFERENCE NO. WITH DATE

4 CONTRACT VALUE (AS MENTIONED IN LOI)

5 BG AMOUNT IN FIGURES AND WORDS

& VALIDITY DATE

7 DATE OF EXPIRY OF CLAIM PERIOD (CLAIM PERIOD SHALL BE MINIMUM OF 3 MONTHS AFTER VALIDITY DATE)

Note:
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The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in
the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can be

b.

accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or

at nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the

town/city or at nearest branch where the Unit is located.

From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the Vendor

Country’s Bank)

b.1 Insuch cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor
needs to make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in
favour of the Indian Bank’s (BHEL's Consortium Bank) branch in India. It is advisable that all charges
for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The
tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g.
if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no.
b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758
(as amended from time to time).
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Procedure-2.3

PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS

The proceedings of Conciliation shall broadly be governed by Part-III of the
Arbitration and Conciliation Act 1996 or any statutory modification thereof
and as provided herein:

The party desirous of resorting to Conciliation shall send an invitation/notice
in writing to the other party to conciliate specifying all points of Disputes with
details of the amount claimed. The party concerned shall not raise any new
issue thereafter. Parties shall also not claim any interest on claims/counter-
claims from the date of notice invoking Conciliation till the conclusion of the
Conciliation proceedings. If BHEL is to initiate Conciliation, then, the
invitation to Conciliate shall be extended to the concerned Stakeholder in
Format 7 hereto. Where the stakeholder is to initiate the Conciliation, the
notice for initiation of Conciliation shall be sent in Format-8 hereto.

The party receiving the invitation/notice for Conciliation shall within 30 days
of receipt of the notice of Conciliation intimate its consent for Conciliation
along with its counter-claims, if any.

The Conciliation in a matter involving claim or counter-claim (whichever is
higher) up to Rs 5 crores shall be carried out by sole Conciliator nominated
by BHEL while in a matter involving claim or counter-claim (whichever is
higher) of more than Rs 5 crores Conciliation shall be carried out by 3
Conciliators nominated by BHEL. The appointment of Conciliator(s) shall be
completed and communicated by the concerned Department/Group of BHEL
Unit/Division/Region/Business Group to the other party and the
Conciliator(s) within 30 days from the date of acceptance of the invitation to
conciliate by the concerned party in the Format-9. The details of the Claim,
and counter-claim, if any, shall be intimated to the Conciliator(s)
simultaneously in Format-5.

The Parties shall be represented by only their duly authorized in-house
executives/officers and neither Party shall be represented by a Lawyer.

The first meeting of the IEC shall be convened by the IEC by sending
appropriate communication/notice to both the parties as soon as possible but
not later than 30 days from the date of his/their appointment. The hearings
in the Conciliation proceeding shall ordinarily be concluded within two (2)
months and, in exceptional cases where parties have expressed willingness to
settle the matter or there exists possibility of settlement in the matter, the
proceedings may be extended by the IEC by a maximum of further 2 months
with the consent of the Parties subject to cogent reasons being recorded in
writing.



10.

11.

12.

13.

14.

The IEC shall thereafter formulate recommendations for settlement of the
Disputes supported by reasons at the earliest but in any case within 15 days
from the date of conclusion of the last hearing. The recommendations so
formulated along with the reasons shall be furnished by the IEC to both the
Parties at the earliest but in any case within 1 month from the date of
conclusion of the last hearing.

Response/modifications/suggestions of the Parties on the recommendations
of the IEC are to be submitted to the IEC within time limit stipulated by the
IEC but not more than 15 days from the date of receipt of the
recommendations from the IEC.

In the event, upon consideration, further review of the recommendations is
considered necessary, whether by BHEL or by the other Party, then, the
matter can be remitted back to the IEC with request to reconsider the same
in light of the issues projected by either/both the Parties and to submit its
recommendations thereon within the following 15 days from the date of
remitting of the case by either of the Parties.

Upon the recommendations by the Parties, with or without modifications, as
considered necessary, the IEC shall be called upon to draw up the Draft
Settlement Agreement in terms of the recommendations.

When a consensus can be arrived at between the parties only in regard to any
one or some of the issues referred for Conciliation the draft Settlement
Agreement shall be accordingly formulated in regard to the said Issue(s), and
the said Settlement Agreement, if signed, by the parties, shall be valid only for
the said issues. As regards the balance issues not settled, the parties may
seek to resolve them further as per terms and conditions provided in the
contract.

In case no settlement can be reached between the parties, the IEC shall by a
written declaration, pronounce that the Conciliation between the parties has
failed and is accordingly terminated.

Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c¢)
& (d) herein below, the IEC shall forward his/its recommendations as to
possible terms of settlement within one (1) month from the date of last hearing.
The date of first hearing of Conciliation shall be the starting date for
calculating the period of 2 months.

In case of 3 members IEC, 2 members of IEC present will constitute a valid
quorum for IEC and meeting can take place to proceed in the matter after



15.

16.

17.

18.

19.

20.

21.

seeking consent from the member who is not available. If necessary,
videoconferencing may be arranged for facilitating participation of the
members. However, the IEC recommendations will be signed by all members.
Where there is more than one (1) Conciliator, as a general rule they shall act
jointly. In the event of differences between the Members of IEC, the
decision/recommendations of the majority of the Members of IEC shall prevail
and be construed as the recommendation of the IEC.

The Draft Settlement Agreement prepared by the IEC in terms of the
consensus arrived at during the Conciliation proceedings between the Parties
shall be given by the IEC to both the parties for putting up for approval of their
respective Competent Authority.

Before submitting the draft settlement agreement to BHEL’s Competent
Authority viz. the Board Level Committee on Alternative Dispute Resolution
(BLCADR) for approval, concurrence of the other party’s Competent Authority
to the draft settlement agreement shall be obtained by the other party and
informed to BHEL within 15 days of receipt of the final draft settlement
agreement by it. Upon approval by the Competent Authority, the Settlement
Agreement would thereafter be signed by the authorized representatives of
both the Parties and authenticated by the members of the IEC.

In case the Draft Settlement Agreement is rejected by the Competent Authority
of BHEL or the other Party, the Conciliation proceedings would stand
terminated.

A Settlement Agreement shall contain a statement to the effect that each of
the person(s) signing thereto (i) is fully authorized by the respective Party(ies)
he/she represents, (ii) has fully understood the contents of the same and (iii)
is signing on the same out of complete freewill and consent, without any
pressure, undue influence.

The Settlement Agreement shall thereafter have the same legal status and
effect as an arbitration award on agreed terms on the substance of the dispute
rendered by an arbitral tribunal passed under section 30 of the Arbitration
and Conciliation Act, 1996.

Acceptance of the Draft Settlement Agreement/recommendations of the
Conciliator and/or signing of the Settlement Agreement by BHEL shall
however, be subject to withdrawal/closure of any arbitral and/or judicial
proceedings initiated by the concerned Party in regard to such settled issues.

Unless otherwise provided for in the agreement, contract or the Memorandum
of Understanding, as the case may be, in the event of likelihood of prolonged



absence of the Conciliator or any member of IEC, for any reason/incapacity,
the Competent Authority/Head of Unit/Division/Region/Business Group of
BHEL may substitute the Conciliator or such member at any stage of the
proceedings. Upon appointment of the substitute Conciliator(s), such
reconstituted IEC may, with the consent of the Parties, proceed with further
Conciliation into the matter either de-novo or from the stage already reached
by the previous IEC before the substitution.

22. The proceedings of Conciliation under this Scheme may be terminated as
follows:

a. On the date of signing of the Settlement agreement by the Parties; or,

b. By a written declaration of the IEC, after consultation with the parties, to
the effect that further efforts at conciliation are no longer justified, on the
date of the declaration; or,

c. By a written declaration of the Parties addressed to the IEC to the effect that
the Conciliation proceedings are terminated, on the date of the declaration;
or,

d. By a written declaration of a Party to the other Party and the IEC, if
appointed, to the effect that the Conciliation proceedings are terminated, on

the date of the declaration; or,

e. On rejection of the Draft Settlement Agreement by the Competent Authority
of BHEL or the other Party.

23. The Conciliator(s) shall be entitled to following fees and facilities:

S1 No Particulars Amount

1 Sitting fees Each Member shall be paid a Lump
Sum fee of Rs 75,000/- for the whole
case payable in terms of paragraph No.
27 herein below.

2 Towards drafting of |In cases involving claim and/or
settlement counter-claim of up to Rs Scrores.
agreement Rs 50,000/- (Sole Conciliator)

In cases involving claim and/or
counter-claim of exceeding Rs 5 crores
but less than Rs 10 crores.

Rs 75,000 (per Conciliator)




S1 No

Particulars

Amount

In cases involving claim and/or
counter-claim of more than Rs 10
crores.
Rs 1,00,000/- (per Conciliator)

Note: The aforesaid fees for the drafting
of the Settlement Agreement shall be
paid on the,

Signing of the Settlement Agreement

after approval of the Competent
Authority
or

Rejection of the proposed Settlement
Agreement by the Competent Authority
of BHEL.

Secretarial expenses

Rs 10,000/- (one time) for the whole
case for Conciliation by a Sole Member
IEC.

Where Conciliation is by multi member
Conciliators —Rs 30,000/- (one time)- to
be paid to the IEC

Travel and
transportation and
stay at outstation
Retired Senior
Officials of other
Public Sector
Undertakings (pay
scale wise equivalent
to or more than E-8
level of BHEL)

As per entitlement of the equivalent
officer (pay scale wise) in BHEL.

Others

As per the extant entitlement of whole
time Functional Directors in BHEL.

Ordinarily, the IEC Member(s) would be
entitled to travel by air Economy Class.

Venue for meeting

Unless otherwise agreed in the
agreement, contract or the
Memorandum of Understanding, as the
case may be, the venue/seat of
proceedings shall be the location of the
concerned Unit / Division / Region /




24.

25.

26.

27.

28.

29.

S1 No Particulars Amount

Business Group of BHEL. Without
prejudice to the seat/venue of the
Conciliation being at the location of
concerned BHEL Unit / Division /
Region / Business Group, the IEC after
consulting the Parties may decide to
hold the proceedings at any other
place/venue to facilitate the
proceedings. Unless, Parties agree to
conduct Conciliation at BHEL premises,
the venue is to be arranged by either
Party alternately.

The parties will bear their own costs including cost of presenting their
cases/evidence /witness(es)/expert(s) on their behalf. The parties agree to rely
upon documentary evidence in support of their claims and not to bring any
oral evidence in IEC proceedings.

If any witness(es) or expert(s) is/are, with the consent of the parties, called
upon to appear at the instance of the IEC in connection with the matter, then,
the costs towards such witness(es)/expert(s) shall be determined by the IEC
with the consent of the Parties and the cost so determined shall be borne
equally by the Parties.

The other expenditures/costs in connection with the Conciliation proceedings
as well as the IEC’s fees and expenses shall be shared by the Parties equally.

Out of the lump sum fees of Rs 75,000/ - for Sitting Fees, 50% shall be payable
after the first meeting of the IEC and the remaining 50% of the Sitting Fees
shall be payable only after termination of the conciliation proceedings in terms
of para 22 hereinabove.

The travelling, transportation and stay at outstation shall be arranged by
concerned Unit as per entitlements as per Serial No. 4 of the Table at para 23
above, and in case such arrangements are not made by the BHEL Unit, the
same shall be reimbursed to the IEC on actuals limited to their entitlement as
per Serial No. 4 of the Table at Para 23 above against supporting documents.
The IEC Member(s) shall submit necessary invoice for claiming the
fees/reimbursements.

The Parties shall keep confidential all matters relating to the conciliation
proceedings. Confidentiality shall extend also to the settlement agreement,



30.

31.

32.

33.

34.

except where its disclosure is necessary for purposes of its implementation
and enforcement or as required by or under a law or as per directions of a
Court/Governmental authority/ regulatory body, as the case may be.

The Parties shall not rely upon or introduce as evidence in any further arbitral
or judicial proceedings, whether or not such proceedings relate to the Disputes
that is the subject of the Conciliation proceedings:

a. Views expressed or suggestions made by the other party in respect of a
possible settlement of the Disputes;

b. admissions made by the other party in the course of the Conciliator
proceedings;

c. proposals made by the Conciliator;

d. The fact that the other Party had indicated his willingness to accept a
proposal for settlement made by the Conciliator.

The Parties shall not present the Conciliator(s) as witness in any Alternative
Dispute Resolution or Judicial proceedings in respect of a Disputes that
is/was the subject of that particular Conciliation proceeding.

None of the Conciliators shall act as an arbitrator or as a representative or
counsel of a Party in any arbitral or judicial proceeding in respect of a Disputes
that is/was the subject of that particular Conciliation proceeding.

The Parties shall not initiate, during the Conciliation proceedings, any arbitral
or judicial proceedings in respect of a Disputes that is the subject matter of
the Conciliation proceedings except that a Party may initiate arbitral or
judicial proceedings where, in his opinion, such proceedings are necessary for
preserving his rights including for preventing expiry of period of limitation.
Unless terminated as per the provisions of this Scheme, the Conciliation
proceedings shall continue notwithstanding the commencement of the arbitral
or judicial proceedings and the arbitral or judicial proceedings shall be
primarily for the purpose of preserving rights including preventing expiry of
period of limitation.

The official language of Conciliation proceedings under this Scheme shall be
English unless the Parties agree to some other language.



FORMAT-5

STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE
IEC BY BOTH THE PARTIES

1. Chronology of the Disputes

2. Brief of the Contract/MoU/Agreement/LOI/LOA
3. Brief history of the Disputes:

4. Issues:

5. Details of Clam(s)/Counter Claim(s):

SI. No. Description of Amount (in Relevant
claim(s)/Counter Claim | INR)Or currency contract
applicable in the clause
contract

6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract)

Note- The Statement of Claims/ Counter Claims may ideally be restricted to maximum
limit of 20 pages. Relevant documents may be compiled and submitted along with the
statement of Claims/ Counter Claims. The statement of Claims/ Counter Claims is to
be submitted to all IEC members and to the other party by post as well as by email.



FORMAT-7

FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY BHEL FOR
REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC
To,

M/s. (Stakeholder’s name)

Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE
CONTRACT BY BHEL

Ref: Contract No/MoU/Agreement/LOI/LOA& date

Dear Sir/Madam,

As you are aware, with reference to above referred
Contract/MoU /Agreement/LOI/LOA, certain disputes have arisen, which, in-spite
of several rounds of mutual discussions and various correspondences have remained
unresolved. The brief particulars of our claims which arise out of the above- referred
Contract/MoU /Agreement/LOI/LOA are reproduced hereunder:

Sl. Claim description Amount involved
No.

As you are aware, there is a provision in the captioned
Contract/MoU /Agreement/LOI/ LOA for referring disputes to conciliation.

In terms of Clause --------- of Procedure i.e., Annexure ------ to the Contract/MoU
/Agreement / LOI / LOA, we hereby seek your consent to refer the matter to
Conciliation by Independent Experts Committee to be appointed by BHEL. You are
invited to provide your consent in writing to proceed with conciliation into the above
mentioned disputes within a period of 30 days from the date of this letter along with
details of counter-claims, if any, which you might have with regard to the subject
Contract/ MoU/ Agreement/ LOI/ LOA.

Please note that upon receipt of your consent in writing within 30 days of the
date of receipt of this letter by you, BHEL shall appoint suitable person(s) from the
BHEL Panel of Conciliators.

This letter is being issued without prejudice to our rights and contentions
available under the contract and law.
Thanking you
Yours faithfully

Representative of BHEL

Note: The Format may be suitably modified, as required, based on facts and
circumstances of the case.



FORMAT-8
FORMAT FOR NOTICE INVOKING CONCILIATION CLAUSE BY A
STAKEHOLDER FOR REFERRING THE DISPUTES TO CONCILIATION
THROUGH IEC
To,
BHEL (Head of the Unit/Division/Region/Business Group)

Subject: NOTICE FOR INVOCATION OF THE CONCILIATION CLAUSE OF THE
CONTRACT BY A STAKEHOLDER

Ref: Contract No/MoU/Agreement/LOI/LOA& date

Dear Sir/Madam,

As you are aware, with reference to above referred
Contract/MoU/Agreement/LOI/LOA, certain disputes have arisen, which, in-spite
of several rounds of mutual discussions and various correspondences have remained
unresolved. The brief particulars of our claims which have arisen out of the above-
referred Contract/MoU /Agreement/LOI/LOA are enumerated hereunder:

Sl. Claim description Amount involved
No.

As you are aware, there is a provision in the captioned
Contract/MoU /Agreement/LOI/ LOA for referring inter-se disputes of the Parties to
conciliation.

We wish to refer the above-said disputes to Conciliation as per the said Clause
of the captioned Contract/ MoU/Agreement/LOI/ LOA. In terms of Clause --------- of
Procedure i.e., Annexure ------ to the Contract/MoU /Agreement / LOI / LOA, we
hereby invite BHEL to provide its consent in writing to proceed with conciliation into
the above mentioned disputes within a period of 30 days from the date of this letter
along with details of counter-claims, if any, which it might have with regard to the
subject Contract/ MoU/ Agreement/ LOI/ LOA and to appoint suitable person(s)
as Conciliator(s) from the BHEL Panel of Conciliators.

This letter is being issued without prejudice to our rights and contentions
available under the contract and law.

Thanking you
Yours faithfully

Representative of the Stakeholder

Note: The Format may be suitably modified, as required, based on facts and
circumstances of the case.



FORMAT-9

FORMAT FOR INTIMATION TO THE STAKEHOLDER ABOUT APPOINTMENT
OF CONCILIATOR/IEC

To,

M/s. (Stakeholder’s name)

Subject: INTIMATION BY BHEL TO THE STAKEHOLDER AND CONCILIATOR(S)
ABOUT APPOINTMENT OF CONCILIATOR/IEC

Ref: Contract No/MoU/Agreement/LOI/LOA& date
Sir,

This is with reference to letter dated ------------ regarding reference of the
disputes arising in  connection with the subject Contract No
/MoU/Agreement/LOI/LOA to conciliation and appointment of Conciliator(s).

In pursuance of the said letter, the said disputes are assigned to conciliation and
the following persons are nominated as Conciliator(s) for conciliating and assisting
the Parties to amicably resolve the disputes in terms of the Arbitration & Conciliation
Act, 1996 and the  Procedure ---—- to the subject Contract

....... /MoU /Agreement/LOI/LOA, if possible.

Name and contact details of Conciliator(s)

You are requested to submit the Statement of Claims or Counter-Claims (strike off
whichever is inapplicable) before the Conciliator(s) in Format S (enclosed herewith)
as per the time limit as prescribed by the Conciliator(s).

Yours faithfully,
Representative of BHEL

CC: To Conciliator(s)... for Kind Information please.
Encl: As above

Note: The Format may be suitably modified, as required, based on facts and
circumstances of the case.



EVALUATION OF VENDOR PERFORMANCE

NAME OF PROJECT / SITE:
NAME OF THE VENDOR:
ORDER REFERENCE:

PERFORMANCE FEEDBACK YEAR/QUARTER:

SI No. CRITERIA MAX | WEIGHTAGE | SCORE WEIGHTED
SCORE OBTAINED SCORE
1 MANPOWER 10 2.5 25
2 QUALITY 20 3 60
3 OTHERS 10 1.5 15
TOTAL WEIGHTED SCORE (OUT OF 100)

LESS: Score for Accidents attributable to Contractor during the reporting period (Major
@ 3, Minor @1)

Major Accidents — Fatal, Permanent Disability, Major damage to
Equipment

Minor Accidents — All Others

Net Weighted Score (out of 100)

Overall Performance Evaluation Good / Satisfactory / Unsatisfactory

Net Weighted Score

80% and above Good

Between 60% to 80% Satisfactory

60% and Below Unsatisfactory




VENDOR PERFORMANCE FEEDBACK

NAME OF PROJECT / SITE:

NAME OF THE VENDOR:

ORDER REFERENCE:

PERFORMANCE FEEDBACK YEAR/QUARTER:

SI No. | Details PERFORMANCE FEEDBACK
4 3 2 1
01 | MANPOWER
1.1 | Deployed Crew Skill
1.2 | Job Co-ordination Skill
2 QUALITY
2.1 | Crane Performance
2.2 | Attending to Breakdowns
2.3 Response to Site Requirement
2.4 | Work as per Customer Satisfaction
3 OTHERS
3.1 | Behavioural Aspect
3.2 Responsiveness to statutory

regulations and compliance level

(Signature of Site Engineer)

(Signature of Construction Manager)



