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6.0.0 COMPLETION SCHEDULE: 
 
 The work under this scope of work must be completed within 3 months after placement 

of order except check survey. 
The check survey shall be done along with civil construction agency after finalization 
of Civil construction agency by BHEL and intimation by Site in charge. Chack survey 
should be completed within one month. 

 
 
7.0.0 PAYMENT SCHEDULE: 
  

S.No. Condition Payment 
(1) Item no. 1a, 2a, 3a, 3b,  

After conducting survey/ investigation work, 
report preparation, submission and approval of 
reports/ documents/ drawings  

i) Cat 2 i.e approved with comments)  
ii) Cat 1 i.e approved  

 
 
 
 
80% of quoted rates 
Balance 10%  

(2) After completion of activities under scope of 
works including check survey and BOM as per 
attached format in Annexure-II, approval of all 
drawings/documents in Cat-1, submission of 
all drg/documents in required no. of sets.  

 
Remaining 10% of quoted 
rates 
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