TENDER DOCUMENT

TENDER SPECIFICATION No : BAP:CF:0T:23/2015-16 Dt: 28/10/2015

NAME OF WORK:

MAINTENANCE OF BHEL BROAD GAUGE AND GANTRY
TRACKS FOR ONE YEAR 2015-16-17 (PART -1 & 11)

PERIOD OF CONTRACT:

ONE YEAR

PART — A—- QUALIFICATION BID

( Pages 1 — 129 including this cover page)
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BHARAT HEAVY ELECTRICALS LIMITED
( A Government of India Undertaking )
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Bharat Heavy Electricals Limited

Boiler Auxiliaries Plant
BHH

Ranipet - 632 406
Tamil Nadu, India
CIVIL PROJECTS AND SERVICES

Phone: 04172 -284616, +91 — 95855 01087

Email : mmselvam@bhelrpt.co.in

CIVIL PROJECTS AND SERVICES
BAP: CP&S:CONTRACTS: Dt: 28/10/2015

To
The Tenderer

Dear Sirs,

Sub: Maintenance of BHEL Broad Gauge and Gantry Tracks for one year 2015-
16-17. (Part - | and Part - 11) - REG.

Ref: 1. Tender Notice No. BAP:CF:0T:23/2015-16 Dt: 28/10/2015

*khkkk

Please find enclosed / attached non-transferable tender document containing 1) Qualification bid
consisting of Preamble, Specifications, General Conditions & Special Conditions of Contract, Norms for
Qualification to Tender etc ii) Price bid consisting of Bill of Quantities to offer your most competitive rates
for all the items of Bill of Quantities.

Tender for the work should be submitted in a sealed cover consisting of three inner sealed covers
viz. 1) EMD cover ii) Qualification bid cover & iii) Price bid cover, all super scribing the name of
work, tender schedule number etc.

01. EMD cover shall contain requisite EMD in the form of DD. Tenderers who had already remitted
one time EMD should furnish the details of cash receipt No. DT. , on the top of
EMD cover. Tender without EMD / one time EMD reference will be summarily rejected and the
qualification bid & price bid shall not be considered. Tender documents can be downloaded from
web sites. Demand Draft towards EMD shall be drawn in favour of BHEL, Ranipet payable at
Ranipet.

02. Qualification bid cover shall contain duly filled in qualification bid document signed by the tenderer
in all the pages with documentary evidences for Qualification Criteria such as experience, value of
work executed in the similar nature of work, etc. Any bid without proper documentary evidence
for Qualification Criteria shall not be considered for further evaluation.

03. The Price Bid cover shall contain only price bid document duly filled in and signed by the tenderer

in all the pages. The tenderer has to quote most competitive rates for the Bill of Quantities
from page No. 2 TO 10 of Part — B - Price Bid only.

TENDERER ACCEPTING OFFICER
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The completed qualification bid and price bid along with requisite EMD of Rs. 60,000/- for the
work in the form of Demand Draft in favour of BHEL, Ranipet shall reach the office of the undersigned on
or before 23/11/2015 at 15.00 hrs. Tenderers who had already remitted one time EMD should furnish the
details of cash receipt no. dt. , on the top of EMD cover. EMD in any other form will not be
accepted. The qualification bid will be opened on the same day at 15.00 hrs. In case of opening day falls
on holiday or happened to be declared as a holiday, the receipt and opening of the tender shall
automatically fall on the same timing of the next working day. Date and time of opening of the Price Bid
shall be intimated only to the bidders those who have qualified after evaluation of the qualification bid.
You / your authorized representative may participate in the tender opening. Clarification if any can be
obtained contacting following phone No. 04172 — 284616. E-mail: mmselvam@bhelrpt.co.in.

Thanking you,
Thanking you,
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

SENIOR MANAGER / CIVIL PROJECTS AND SERVICES

TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER -1

NOTICE INVITING TENDER

1. Tender Notice No BAP:CF:0T:23/2015-16 Dt: 28/10/2015
Maintenance of BHEL Broad Gauge and
2. Name of work Gantry Tracks for one year 2015-16-17
(Part - 1 and Part - 11)
3. Period of contract ONE YEAR
4. ESTIMATED COST of Rs. 29,32 047.60
the work:
NIL —(can be downloaded freely from BHEL web
5. Tender Document Cost site — http://www.bhel.com/tender/list_tender.php)
6. Earnest Money Deposit Rs. 60,000/- (Rs. Sixty Thousand only)
(EMD) Amount ’ '
7. Last date & Time for receipt
of the completed Tender P 23/11/2015 at 15.00 Hrs.
8. Date of Technical bid 23/11/2015 at 15.00 Hrs.
Opening
Tenderers whose technical bids are found acceptable
9. Date of Price Bid Opening | will be intimated separately about the status of their
offers and the date of opening of Price Bid
Tender Box placed in
10. Place of submission of Office of the DGM,
Tender Civil Projects & Services,
BHEL - BAP, Ranipet — 632 406
DEPUTY GENERAL MANAGER
CIVIL PROJECTS & SERVICES
11. Address on the Sealed BHARAT HEAVY ELECTRICALS LIMITED
Tender Cover to be: RANIPET — 632 406
VELLORE DISTRICT
TAMIL NADU
12 Venu_e of the Tender Office of the DGM / Civil Projects & Services
Opening
13. Tender Document Contains: | Totally 139 pages (Qualification bid & Price bid)
One Year (From the date of commencement of the
14. Period of contract work which will be reckoned from the date of the

site handed over to the Contractor )

TENDERER

ACCEPTING OFFICER
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Name of work:

01. Time is the essence of the contract. Being a time bound work on maintenance nature; the contractor
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER -1

PREAMBLE

Maintenance of BHEL Broad Gauge and Gantry Tracks for one
year 2015-16-17. (Part - I and Part - 1)

should make all efforts to complete the work in the stipulated time.

02. The tenderers are advised to visit BHEL site at Ranipet and get them selves acquainted with the site

conditions before submitting the offer.

03. QUALIFICATION REQUIREMENTS (OR): Qualifying / Eligibility Criteria for

Tenderer for the work of Maintenance of BHEL Broad Gauge and Gantry Tracks

for one year 2015-16-17. (Part - I and Part - 1)

The essential qualification requirements of contractors for submission of this tender shall be as under:

a.

TENDERER

Average annual financial turnover of the Contractor during last 3 years ending on 31st
March 2015, should be at least 30 % of the Estimated cost of this tendered work
and the tenderer should submit audited balance sheet and Profit & Loss Account for
the last three years [2012 — 13, 2013 — 14 & 2014 — 15], duly certified by charted
accountant / auditor.

Contractors having experience of successfully completed similar works of Civil
Maintenance / Building construction / Broad Gauge and Gantry crane Tracks
maintenance during the last 7 years as on 31/10/2015 for Government Organizations /
Government undertakings / reputed private sectors / reputed private industries etc.
should be either of the following.

Three similar completed works each costing not less than 40 % of the estimated
cost of this tendered work.
OR

i. Two similar completed works each costing not less than 50 % of the estimated

cost of this tendered work.
OR
One similar completed work costing not less than 80 % of the estimated cost of
this tendered work.

The tenderer should have executed similar type of work in their own name shall be
considered.

ACCEPTING OFFICER
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d. The tenderers to note that possession of Provident Fund (PF) code is not a pre-
condition for participation in the tender. However, the successful tenderer should
ensure to get the PF code No. and the PF amount deducted from their employees are to
be deposited in this PF code along with their contribution.

e. Also Contractor should have separate Registration Code No. for ESI, Sales Tax, PAN and
Service Tax. Contractor shall submit copy of the above registration codes or proof of having
applied for the registration codes along with the tender bid.

Tender bids not meeting any of the above pre-gualification criteria shall be rejected

04. Dissimilar / irrelevant works will not be considered for eligibility criteria.

05. The details on turnover, works experience (Works Completion Certificates issued by customers /
clients must be enclosed), P.F, ESI registration etc., all as furnished by the tenderer shall have to
be supported with documentary evidences (Xerox copies -attested). If BHEL demands at any stage,
original certificates also have to be shown to BHEL authorities.

06. Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, provided the total value of contract does not vary by more than 20% (twenty
percentages).

07. The rates quoted shall be valid for 3 months period from the date of Tender opening
(Qualification bid). Percentage rate above / below / at par with estimate rates should be
guoted in figures as well as words in the price bid of this tender.

08. The offered rate is for finished item of work as per Bill of Quantities and shall provide for the
complete cost towards labour, tools & plants, levies, taxes, transport, lay-out, repairs, rectifications,
maintenance, supervision, establishment, services, overheads, profits & all other incidentals etc.,
complete. The rate quoted shall not include service tax. The applicable service tax (as quoted
by the bidder in the Price Bid / limited to applicable tax, whichever is lesser) can be claimed
from BHEL along with their monthly bills for further payment to be made for the authorities
concerned.

09. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the
conditions given in BHEL General Conditions of Contract.

10. After award of work the contractor has to furnish the security deposit, as per Clause 11,
CHAPTER - IV, TENDER NOTICE. Also it is to be noted that after award of work the
contractor has to furnish security deposit before the commencement of work.

11. As and when required, the contractor has to supply manpower like Unskilled, Semi-skilled, Skilled,
Trade certificate holders etc.

TENDERER ACCEPTING OFFICER
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WAGES & OTHER PAYMENTS / CONTRIBUTIONS TO BE MADE TO THE WORKERS
DEPLOYED IN THE CONTRACT:

12. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum Wages
as applicable under law from time to time. The current minimum wage is Rs.11,375.00 per month
for Unskilled workers.

The labourers engaged in this contract shall be paid “additional payment’ as mentioned below which
included in the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment
of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional
payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law
to the authorities concerned for the total wages paid (i.e.) Payment of minimum wages and
additional payment as mentioned above.

Normally the revision of Tamil Nadu govt. minimum wage will be with effect from 1st April of
every year. TENDERERS ARE REQUESTED TO QUOTE THEIR OFFER AFTER
TAKING IN TO ACCOUNT OF THE ABOVE FACTOR ALSO. The quoted rate shall be
firm for the entire contract period of one year and any extension of contract if accepted
thereafter.

13. The contractor has to carry out the work without affecting the working environment.

14. The decision of Engineer-in-charge shall be final and binding on the contractor regarding
clarification of items in this tender schedule.

15. The contractor shall strictly adhere to various labour laws in force.

16. The contractor shall follow norms of BHEL security system for movement of men & materials
within the complex including biometric system.

17. Daily labour report for the manpower engaged on previous day area wise shall have to be submitted
next day.

18. Since the responsibility for the quality, workmanship and accuracy of any work being carried out

under this contract lies with the contractor, the contractor should ensure that no work is done
without the presence of contractor’s representative at the work spot.

TENDERER ACCEPTING OFFICER
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The contractor has to submit the organization chart of their set up for the works and any change
thereafter in the organization set up shall have the prior approval of BHEL.

Statement of completed works with detailed measurements along with material reconciliation
statements shall be submitted by the contractor every week and the payment for the work done will
be paid once in a month.

The tenderer shall carry out health performance test at his cost for all the workmen engaged in the
work through a registered medical practitioner and produce certificate on demand.

The works contract to be entered into with the successful tenderer will be governed by the BHEL
General Conditions of Contract in force.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work.

The contractor should extend fullest co-operation with the third party agencies engaged, if any by
BHEL to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.

Power, water and compressed air required for the operation & maintenance of the STPs will be
given by BHEL on free issue basis.

BHEL reserves its right to reject a tender due to unsatisfactory past performance in the execution of
a contract at another Project/Unit of BHEL awarded against a different enquiry.

BHEL reserves its right to accept / reject any or all the tenders.
No advance / mobilization advance will be given.

LD / Penalty clause is applicable as per General Conditions of Contract. All the terms & conditions
in the documents are binding on the tenderers.

SN NN o NN o MR o WS o WS

TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER- 111

INSTRUCTIONS TO TENDERERS

1. The tender is open to all Contractors. The Contractors not borne on the approved list of contractors
of this Organization must submit the following testimonials simultaneously with their tenders.

i A Certificate to establish that the tenderer is an independent contractor working on his own.

ii. At least two certificates from responsible Officers of Government of Firms of repute,
regarding the tenderer’s capacity to undertake and carryout the work tendered for or similar
work satisfactorily

NOTE:

a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted
b) Non — Submission of the above testimonials simultaneously with the tenders may result in the
tender being rejected

2. The tenders should be accompanied by a list of contracts already held by the contractor at the time
of submitting the tender and giving the following particulars
a) Value of each contract
b) The balance value of work to be done on the same

The tenderer is advised to download the tender document from BHEL / CPP / Tenders India web sites.
3. Quoted amount for the tender schedule should be quoted in FIGURES and in WORDS.

4. Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial Excise
Tax, Sales Tax and any other taxes leviable under the State or Central Government rules. The
Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect. The rate
quoted shall not include service tax. The applicable service tax (as quoted by the bidder / limited to
applicable tax, whichever is lesser) can be claimed from BHEL along with their monthly bills for
further payment to be made for the authorities concerned.

5. Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, till the total value of contract vary by more than 20% (Twenty Percentage)

6. The works contract to be entered in to with the contractor will be governed by the BHEL General
Conditions of contract in force.

TENDERER ACCEPTING OFFICER
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7. Should a tender find discrepancies or omissions in the drawings or any of the tender documents or
should be in doubt as to their meaning, he should at once address the authority inviting the tender
for clarification. Every Endeavour is made to avoid any error which can materially affect the basis
of the tender but the successful tenderer shall take upon himself to provide for the risk of any error
which may be subsequently by discovered and shall make no subsequent claim on account thereof.

8. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These
should be posted with due allowance for any delay in postal delivery. Tenders received after the due
date and time of opening, tenders is liable to be rejected.

9. The contractor’s responsibility under this shall commence form the date of receipt of contract or the
order of acceptance of his tender. The scheduled period of completion for this work will be ONE
YEAR, and the Contractor will have to plan his work accordingly.

15. The maintenance period for this work will be Nil.

16. Earnest Money Deposit:
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute
the work after it is awarded to him. EMD be furnished only in the form of Pay Order or

Demand Draft in favour of BHEL, Ranipet, EMD in any other form will not be accepted. The
rate of earnest money deposit shall be as under:

Works costing up to Rs. 2 lakhs NIL

Works costing more than Rs.2 lakh and up to Rs. 5 lakhs Rs. 10000/-
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs. 20000/-
Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs.1,00,000/-
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs Rs.1,50,000/-
Works costing more than Rs.100 lakhs Rs. 2,00,000/-

One time EMD will also be Rs.2.00 lakhs.
EMD by the Tenderer will be forfeited as per tender Documents if:

a) After opening the tender, the tenderer revokes his tender within the validity period or increases his
earlier quoted rates,

b) The tenderer does not commence the work within the period as per LOI / Contract. In case the LOI1/
contract is silent in this regard then within 15 days after award of contract.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
acceptance of award of work by the successful tenderer. EMD shall not carry any interest.

TENDERER ACCEPTING OFFICER



17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

12

Should a tenderer or a contractor on the list of approved Contractors have a relative, or in the case
or a film or Company of contractors any of its share holders or share holder’s relative, employed in
a gazetted capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the
authority inviting tenders shall be informed of this fact at the time of submission of the tender,
failing which tender, may be disqualified or if such fact subsequently comes to light, the contract
may be rescinded in accordance with the relevant provisions in the General Conditions of Contract.

If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL
may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender
or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the
firm retains its character.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the
tenderer or by changes in the composition of firm made subsequent to the execution of the contract.
They may however recognize such power of attorney and changes after obtaining proper legal
advice the cost of which will be chargeable to the contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates conditions favourable
for the acceptance of his tender, the Bharat heavy Electricals Limited, reserves the right to reject
such tender at any stage.

Words importing the singular number shall also be deemed to include the plural number and vice
versa where the context so requires.

The expenses for competing and stamping the agreement shall be paid by the contractor.

The General and special conditions are complementary to each other and where they are conflict the
Special Conditions shall prevail. In regard to matters not covered by the General and Special
Conditions of Contract, those contained in the Tamil Nadu Building Practice Standard
Specifications or other specifications approved by the Bharat Heavy Limited, Shall apply.

Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited
negotiates for negotiation for reduction of rates. Such negotiation shall not amount to cancellation
or withdrawal of the original offer and the rates originally quoted shall be binding on the tenders for
a period of three months from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable to rejection

All contractors will have to produce Income tax Clearance Certificate from the Income Tax-—
Officer concerned along with their tenders. Those Contractors whose income is not taxable will be
required to give an affidavit of their income on the prescribed form. If the successful tenderer fails
to produce the Income — tax clearance certificate within the stated period the Earnest Money
Deposit and Security Deposit of the tenderer may be forfeited and the contract terminated.

TENDERER ACCEPTING OFFICER
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27. Benefits to Micro, Small & Medium Enterprises (MSE): Guidelines of the Govt. of India shall
be followed to provide benefits to MSE. MSE suppliers can avail the intended benefits only if they
submit along with offer, attested copies of either EM-II certificate having deemed validity (Five
years from the date of issue of acknowledgement in EM-I1I) or valid NSIC certificate or EM-II
certificate along with CA certificate ( Format enclosed as per Appendix — IV) applicable for
the year, certifying quantum of investment in plant and machinery within the permissible limit as
per the act for relevant status ( Micro or small) where the deemed validity of EM-I11 is over. Date to
be reckoned for determining the deemed validity will be the last date of technical bid submission.
Non submission of such documents will lead to consideration of their bids at par with other bidders
and MSE status of such suppliers shall be shifted to Non MSE supplier till the supplier submits
these documents

SN NN o NN o WU o WS o SN
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APPENDIX -1V

Certified by Chartered Accountant on letter head

This 1S Certify that IM/S ....ouiii e , (hereinafter
referred to as ‘company’) having its registered office at ..............ccocoiiiiiiiiiiiiii, is
registered  under MSMED  Act 2006, (Entrepreneur  Memorandum  No  (part—II)
................................................... dated ... Categoryiiii.

(Micro/Small) (Copy enclosed).

Further verified from the Books of Accounts that the investment of the company as on date
............................................. as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost
excluding land and building and the items specified by the Ministry of Small Scale Industries
vide its notification N0.S.0.1722(E) dated 5, 2006 :

2. For Services Enterprises: Investment in equipment ( original cost excluding land and building
and furniture, fittings and other items not directly related to the service rendered or as may be
notified under the MSMED Act, 2006:

The above investment of Rs............................ Lakhs is within permissible limit of
RS Lakhs for ..........cooviiiiiiiiiiiia, Micro / Small (Strike off which is
not applicable) Category under MSMED Act 2006.

Date:

(Signature)

Name

Membership Number

Seal of Chartered Accountant

TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER - IV

TENDER NOTICE

NAME OF WORK: Maintenance of BHEL Broad Gauge and Gantry Tracks for one
year 2015-16-17 (Part - | and Part - I1).

ESTIMATED COST: Rs. 29,32,047.60

1.

SEALED TENDERS for the above noted work are hereby invited from contractor experienced in
works of similar kind and magnitude. Tenders will be received by DEPUTY GENERAL
MANAGER / CIVIL PROJECTS & SERVICES, Bharat Heavy Electricals Limited, Ranipet — 632
406 up to 15.00 Hrs. on 23/11/2015 and (Qualification Bid only) will be opened on the same day at
15.00 Hrs. at the Office of the DGM / CIVIL PROJECTS & SERVICES in the presence of such
of those tenderers Or their agents who may choose to attend.

TENDERS must be submitted in sealed covers and should be addressed to with full name and
address of the tenderer and the name of work being noted on the cover.

All entries in the tender documents should be in the one ink. Erasers and over writings are not
permitted. All cancellations and insertions should be duly signed by the tenderer concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose
in the tender documents and also sign each and every page of Tender Documents including the
drawings attach there to before submitting their tender.

Clause regarding rates quoted in the tender:-

a. If, in the price structure quoted for the required goods / services / works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by
the quantity), the unit price shall prevail and the total price corrected accordingly, unless in
the opinion of the purchaser there is an obvious misplacement of the decimal point in the
unit price, in which case the total price as quoted shall govern and the unit price corrected
accordingly.

b. If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

c. If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject of (a) and (b) above.

TENDERER ACCEPTING OFFICER
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d. If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date up to which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of the purchaser, the bid is liable to be ignored.

6. In quoting their rates, the tenderers are advised to take account all factors including any fluctuations
in the market rates etc. No claim will be entertained on this account after acceptance of the tender or
during the currency of the contract.

7. Before tendering, the tenderers are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other prevalent conditions, position of materials and
labour, General and Special Conditions of Contract. Instructions to tenders, drawings and
Specifications and all other documents which form part of the Agreements to be entered into.

8. The rates quoted in the tender shall remain valid for a period THREE MONTHS from the due
date of opening of the tender (Qualification bid).

9. In the event of tender being submitted by firm the tender must be signed separately and legibly by
each partner or member of the firm or in their absence, by the person holding the power of attorney
on behalf of the firm concerned in the latter case a copy for the power of attorney duly attested by a
Gazetted Officer must accompany the tender.

10. Every tender must be accompanied with EMD for the amount as specified in Page No. 12 in any of
the form mentioned in Para 16 of the “Instruction to Tenderers”. This Earnest Money will be
refunded to the unsuccessful tenderers within fifteen days of finalization of the award of work. In
case of the successful tenderer, the Earnest Money will be retained as part of the Security Deposit
for satisfactory completion of the work in accordance with Clause 16 of the General Conditions of
Contract

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit
receipt referred to above

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if
applicable, or any money due to the Contractor by BHEL.

11. Security deposit: Chapter — Il clause 18 (18.1.1 to 18.1.5) Page Nos. 12 & 13 of General
Conditions of contract booklet deleted & Revised as below.

a) The rate of Security Deposit (SD) will be as below:
- UptoRs. 10 lakhs: 10%
- Above 10 lakhs up to 50 lakhs: Rs. 1.lakh + 7.5% of amount exceeding Rs. 10 lakhs.
- Above 50 lakhs: Rs. 4 lakhs + 5% of the amount exceeding Rs. 50 lakhs.

The Security Deposit should be collected before start of the work from the Contractor.

TENDERER ACCEPTING OFFICER
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b) Security Deposit shall not be refunded except in accordance with the terms of Security Bond or
Agreement. The security deposit may be furnished in any one of the following forms:

1) Cash (as permissible under the Income Tax Act)
2) Pay order, Demand draft in favour of BHEL,
3) Local cheques of scheduled banks, subject to realization.

4) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly pledged in favour of BHEL and discharged on the back).

5) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

6) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back.

7) Security Deposit can also be recovered at the rate of 10% from running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work
and the balance 50% may be recovered from the running bills.

8) EMD of the successful tenderer can be converted and adjusted against the security deposit.
9) The security deposit shall not carry any interest.

10) Cash (as permissible under the Income Tax Act)

11) Pay order, Demand draft in favour of BHEL,

12) Local cheques of scheduled banks, subject to realization.

13) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly pledged in favour of BHEL and discharged on the back).

14) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

15) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back.

16) Security Deposit can also be recovered at the rate of 10% from running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work
and the balance 50% may be recovered from the running bills.
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17) EMD of the successful tenderer can be converted and adjusted against the security deposit.

18) The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 6 above will be subject to hypothecation or
endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible in
any manner for the collection of Interest or renewal of the documents or in any other matter connected
therewith.)

BHEL shall not be responsible for any loss of securities, due to liquidation for any other reasons, what-
so-ever or any depreciation in the value of the securities while in their charge or for any loss of interest
there on.

All compensation or other sums of money payable by the Contractor to BHEL under the terms of this
contract or under any other contract with BHEL may be deducted from the Security Deposit or realized by
the sale of the securities or from the interest arising therefrom or from any sums which may be due or may
become due to the contractor by BHEL and in the event of this Security Deposit being deducted by reason
of such deductions or sale, as aforesaid, the Contractor shall within 7 days thereafter, make good in cash or
in securities endorsed as aforesaid, any sum by which the Security Deposit has been reduced.

100% of the security deposit may be refunded on completion of the work along with the final bill as
maintenance period is NIL for this contract.

1.

Unless the contractor whose tender is accepted signs the Contract Agreements and makes the
necessary security deposit specified in Para 11 above within Seven days of the date of the order
directing him to do so the amount of Earnest Money Deposit already deposited by him will be
forfeited and acceptance of his tender withdrawn.

If after opening of tenderer revokes his tender or increases his earlier quoted rates or after
acceptance of his tender does not commence the work in accordance with the instruction of the
Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his
tender withdrawn. If only a part of the work included in the tender had been awarded to the
tenderer, the amount of Earnest Money to be forfeited will be based on the value of the contract so
awarded.

The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or accept any
tender or part thereof without assigning any reason thereof. In the case acceptance of part of tender,
time for completion may also be reduced to the extent considered appropriate by the Accepting
Authority.

Conditional and un witnessed tenders, tender containing absurd rates and amounts, tenders which
are incomplete or otherwise considered defective and tenders not in accordance with the tender
conditions laid down by the Accepting Officer are liable to be rejected.

Tenders not submitted on the prescribed form are liable to be rejected

The work must be completed within a contract period of ONE YEAR.
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7. The General Manger / Additional General Manager / Senior Manager / Senior Engineer or the
Office mentioned by BHEL shall be Accepting Officer, herein after referred to as such for the
purpose of this contract.

8. This tender notice shall be deemed to form an integral part of the contract to be entered into for this
work.

9. The tenderers are advised to go through the condition stipulated in the Tender document & code of
conduct for Health & Safety of Contract Labourer in details. Any violation thereof will invite
punitive action being taken against them. While quoting the rate all the above factors are to be taken
into account.

10. Quoted rates shall be firm through out the contract period of one year and extended contract
period also and no cost escalation is allowed on any account.

11. The similar works executed in the own name of the tenderer only will be considered for
eligibility / qualification criteria.

12. BHEL reserves the right to increase or decrease the tendered quantity.

13. Lowest prices received against BHEL tenders need not be the technically acceptable one, and in
that case, BHEL reserves the right not to consider the same.

14. BHEL reserves the right to negotiate or refloat the tender opened, if L1 Price is not lowest
acceptable price to them inter-alia other reasons.

15. The contract will be finalized based on the overall LOWEST value and to be awarded to
single party only since split in schedules is not possible.
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER -V

TECHNICAL SPECIFICATIONS FOR BG TRACK MAINTENANCE

1. THROUGH PACKING OF TRACK

Through packing shall consist of the following operations in sequence, not more of the track on any day
being opened out than can be efficiently repacked before closing of the work(for this purpose, the yard
stick to be followed), is 12 sleepers per man per day. Accordingly the total number of sleepers tackled will
be dependent upon the number of gangman present on the day).

- Opening of roads

- Examination of rails, sleepers and fastening

- Squaring of sleepers;

- Slewing of track to correct alignment;

- Gauging

- Packing of sleepers

- Repacking of joint sleepers and other inadequately packed sleepers.
- Boxing of ballast section and tidying

Through packing will be done from one end of a gang length towards the other continuously.
2. OPENING OF THE ROAD
a) Specification:

Ballast should be opened out on either side of the rail seat in the inter space of two adjacent sleeper
to 450mm on the inside of the track and to the end of the sleeper on the outside, and to a depth of 50mm
below the packing surface (bottom of the sleeper) without disturbing the cores/packing under the sleepers.
b) METHOD:

The ballast should be drawn by shovels or phowrahs outwards and inwards i.e., that portions of the
ballast on the inside of the track shall be drawn towards the center of the track, and that outside the rail

should be drawn towards the end of the sleepers. Care, however, shall be taken that the ridge of ballast
formed between the rails at the center of the track, does not project more than 50mm above the rail level.
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c) EXAMINATION OF RAILS, SLEEPERS, AND FASTENINGS:

a) Rail should be examined for the following:
- Underside of corrosion
- Rail joints for wear on the fishing planes and tightness of fish bolts;
- Rail ends for possible cracks, kinks

b) Sleepers should be inspected for their conditions and soundness particularly at rail seats. In case
of steel sleepers more than 20years old, the rail seats should be examined for cracks. In case of C.I. pot or
plate sleepers, the conditions and firmness of the Gibbs cotters, keys and tie bars should be examined. The
tie bars should also be examined for corrosion at the location of cotter fixing slots. In case of wooden
sleepers, the spikes should be examined for firmness, spike killing, end split and decay.

c) Cracked or fractured rail if found should be replaced. In case of cracked fish plates, the same
should be replaced. Broken cottors in C.I. sleepers and broken tie bars too should be replaced. Spikes killed
wooden sleepers, if otherwise sound without the presence of split and decay, should be treated by plugging
the spike holes with wooden plugs and spikes re-fixed with gauging and fresh auguring.

3. SQUARING OF SLEEPERS:

a) The spacing of sleepers on the sighting rail should first be checked and correctly chalk marked on
the rail. Corresponding marks acquire to the above chalk marks will be made on the other rail by using ‘T’
square.

b) METHOD FOR SQUARING OF SLEEPERS:

The sleepers which are out of the square should first be identified with reference to the above
spacing and square marketing. The core of the identified sleepers are to be pricked with the pick-ends of the
beaters, the fastening loosened and the sleepers shifted to marked position with squaring. The sleepers are
to be leveled and replaced in the correct position. The sleepers under no circumstances are to be hammered
from squaring. The sleepers operation shall be done by planting a pair of crow bars against the sleeper at
one end on either side of the rail seat, and pushed with a lever action with the ground as the fulcrum. After
squaring is achieved the fitting should be immediately tightened. Sleepers that are squared / repacked
should be immediately re-gauged, fastening retightened and packed fully.

4. SLEWING OF TRACK TO CORRECT ALIGNMENT

a) Slewing of track shall be directed by the mate, who on straights should sight the rail from a
distance of 50 to 60 meters(4 rails to 6 rails lengths). In curves he should sight the outer rail. The slewing
should be done in the morning hours only because of better sighting condition and as also this operation
needs to be done before packing the sleepers.

b) On curves the realignment if required should be undertaken only after taking into consideration

the versine readings on 29M chord. Local adjustment of versines where ever required is to be done at the
time of through packing.
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c) Method of Carrying out Slewing: - Loosen the core the end of the sleepers and create space by
drawing out ballast from the ends of the sleepers. 4 to 5 pairs of crow bar shall then be planted deep in to
the ballast at an angle not exceeding 30 degrees to 35 degrees from the vertical near the foot of the rail.
Care should be taken to see that all the crow bars are placed approximately at the same angle for getting
better impetus. The angle of 30 degrees to 35 degrees should not be exceeded to avoid the track being lifted
and distorted Push the rails with the crow bar to correct the alignment.

5. GAUGING OF TRACK

a) Gauge of the Railway track is the perpendicular distance between the two rails at the inner
flange, measured at a depth of 3mm below the top surface of the rail head, and at location of mid sleeper
width.

b) Gauging should only be done after ensuring that the sleepers are truly square.

c) Standard keying hammers should be used in case of rail road with metal sleepers and spiking
hammer or Rail screw Box spanner depending upon the fitting being spikes or Rail Screws, in case of
wooden sleeper.

d) The ‘Track Gauge’ should be held firm with one lug against the base rail, and the other end
swevelled over the opposite rail. The gauge should not be forced inside which result in considerable will
wear on the lug of the gauge.

MAINTENANCE TOLERANCE FOR GUAGE.
On straight 3mm tight to 6mm slack (1673mm gauge to 1679mm gauge)

On Curve ; (1) On curves of 400 meters Radius or more exact to 3mm slack
(2) On Curves of Radius less than 400mm up to maximum 20mm slack.

6. PACKING OF SLEEPERS

i) The base rail shall be slighted by the mate with the eye along the edge of the rail, at rail level, and
any dip or low joints correctly. The adjacent sleepers should then be packed and the top of the rail again
checked., After two rail lengths have been at tended to the rails on the other side should be brought up to
correct level using the straight edge and cross checked again after at every rail joints and at every fourth
sleeper. The next two rail lengths should then be taken up and the process continued.

i1) No joint or dip should be lifted more than the proper level in expectation that it will settle to the
correct level, instead it will settle more under traffic as a result of being high and cause rough running.

iii) Having aligned the track and adjusted the “rail top” the gangman should be distributed to pack
all the sleepers in a systematic manner commencing from one end of the work spot. Four men in the group
should simultaneously deal with every sleeper successively, two at each rail seat. The ballast under the rail
set should be packed by two men standing back-to-back and working their beaters diagonally under the rail
seat at the same time to ensure firm packing.
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iv) It is important that the men should thoroughly “prick” the cores with the pick end then use the
head-ends of the beaters as otherwise uniform packing will not be achieved and the desired elasticity of the
road-bed affected. After packing under the rail seat the men should pack on each side of the rail seat, from
end to 450mm inside of the track on B.G. During the packing the beaters should not be lifted above the
head, but rather all men should aim to work the beater from the same height (up to chest level) so that the
impact is uniform thereby the sleepers are uniformly packed. Higher or lower lifting of the beater result in
uneven compactness and the packing does not last long.

v) In the case of steel trough and wooden sleepers, the packing under the rail seats causes the ballast
to work towards the center of sleeper, resulting in center binding of the sleepers. “Centre bound” sleepers
tend to rock and set up rolling motion” to the passing trains. There fore before final dressing is done, it
should be ensured that no sleepers is “Centre bound”, by working the pick -ends of the beaters over the
central area, say for 150mm each on either side of the center of the sleepers.

vi) In case of CI plate sleeper, it should be ensured that the plates are not tilted in the process of
packing.

vii) The packing on the inside and outside the track at every rail seat on every sleeper should be
checked by the Mate by tapping with the “Canne boule”. A hollow sound would indicate defective packing,
which should be attended to again.

vii) As soon as the packing is systematically completed, the alignment and the top level of the rail
should be carefully checked by the Mate and minor adjustments carried out. The sleepers disturbed for this
purpose being finally re-packed.

7. REPACKING OF JOINT SLEEPERS

i) After completing the preceding of operations in sequence, clear ballast should be worked in with
“Ballast Rakes” and completely filled between the sleepers along the rail seats.

ii) The ballast section should be dressed to specified dimensions, shown in fig.1. Annexed where
ballast is deficient of the full section, the deficiency should be shown along the center of the track and not
under the rails or in the shoulders.

iii) After the boxing is done, the cess should be tidied up. Where earth ridge is existing at the end of
the Bank or at the toe of the ballast section, this should be removed. Cess should be maintained to the
correct depth below rail level according to the ballast-section drawings (Fig.1)

8. PICKING UP SLACKS

i) As opposed to through packing, picking-up-slacks should be done where the alignment or top
level is bad and the track has to be restored to normal condition quickly. The length of track attended by the
gang during the day will depend on the extent of the slacks. In all cases, sighting is done, the defects
assessed and accordingly identifying marks are made on sleepers to be dealt with, in chalk. The marked
sleepers should then be opened out and dealt with as in the case of through-packing.
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i) It is imperative when joints are picked up, minimum three sleepers in addition to the two joint
sleepers on either side of the joint should packed.

iii) While picking up slacks, in on case should one side rail and sleepers are tracked, but it should be
ensured that those sleepers being tackled, should cover the whole sleepers involving both the rails at any
spot.

9. LUBRICATION OF RAIL JOINTS

i) The purpose of lubricating rails joints is not only to facilitate expansion of rails but also to retard
the inherent feature of wear on the fishing planes of the rail and fish plates. Reduced wear on fishing planes
is one of the preventives for low joints.

ii) A stiff paste of plumbago (graphite) and cheap kerosene oil made up in the proportion of 3kg of
plumbago to 2kg of Kerosene oil may be used. Black oil or reclaimed oil for oiling fish bolts and nuts may
be used. The following quantities to the specification mentioned should suffice for 100 no’s single joints:-

Plumbago - 5Kg
Kerosene Oil - 3.5Kg
Black or reclaimed oil - 2.75Kg

iii) All the rail should normally be lubricated once a year on a programmed basis during the cold
weather months.

iv) The lubrication of joints should be carried out under the direct supervision of the PWI and
proper track protection with Engineering signals.

v) The lubrication of rail joints and reversing of fish bolts should be carried out as follows:
a) Unscrew the nuts and remove the fish plate on the nut side leaving the other fish plate and
bolts in position.

b) Clean the fishing surface of the fish plate and the rails with a wire brush; lubricate and
replace the fish plate.

c) Take out fish bolts, one at a time, and put each back, after oiling in the reverse position.
d) Treat the other fish plate and fishing surface of the rail similarly.

e) Replace nuts and tighten to the extent possible with a standard fish bolt spanner without
overstraining the bolts.

f) Two joints opposite each other shall not be opened out at the same time.
g) In case of any approaching train, both the fish, plates should be fixed and at least one fish

bolt and nut on either side of each joint should be tightened. This should be ensured before
removing the banner flag and allowing the train to pass.
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h) Lubrication of rail joints shall not be done in extremes of temperature. Where creep is
heavy, pulling back of rails shall be done before work of lubrication of joints is undertaken.

i) For all works of relaying, rail renewals and renewal of points and crossings, rail joints
should be lubricated.

10. CREEP ADJUSTMENT

a) Rails have a tendency to gradually move in the direction of dominant traffic.,
Among the troubles caused by creep are:
- Sleepers getting out of square
- Distortion of gauge
- Loosening of joints
- Shearing and breaking of spikes, bolts and fish plates and in extreme cases bulking of track
takes place.

b) Creep reading should be maintained in a register for each Km in a register and the reading being
recorded once in 3 month.

c) Creep in excess of 150mm is not permitted. Adjustment should be carried out as necessitated by
pulling back rails.

d) Consecutive jammed joints noticed at intervals at a kilometreage should be considered as an
indication for taking up work of creep adjustment.

e) The work of creep adjustment should be carried out under the protection of engineering signals
and under the personal supervision of the PWI.

f) Joint-gap survey shall be conducted by the PWI to plan the work and for the determination of the
starting point for pulling back. Normally pulling back is to be started from some fixed structure, such as
level crossings, points and crossings etc.

g) The gap survey will dictate the length of track to be undertaken for pulling back in one operation.
The total of the amount of gaps in the length should be equal to the total of the proposed gaps length.

h) Correct expansion liners shall be used for the purpose of maintaining the expansion gap at the
time of pulling back.

i) Cutting of Rails or using shorter/longer length Rail/Cut Rail for creating gap to adjust the creep is
strictly prohibited.

J) It is to be ensured that all the fittings are fixed and tightened properly at the close of the pulling
backwards.
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11. OVERHAULING OF TRACK

a) For good drainage, periodical screening of stone ballast and making up of ballast section is
essential.

b) Overhauling of track broadly consist of shallow screening of ballast, and covers 1/4th of the
section each year, starting from one end in the first year and finishing at the other end on the 4th year.

c) The material in ballast shoulders to full depth and between sleepers to depth of 200mm below the
level of bottom of the sleepers should be removed, screened / cleaned and put back. Care should be taken
that the packing under sleepers is not disturbed and the muck removed is not allowed to raise the cess
above the correct level.

d) Two contiguous spaces between sleepers should not be worked at the same time.

e) Screening should be progressed in alternate panels of one rail length. In no circumstance should
several rail lengths of track be stripped of ballast at the same time.

f) Where drains across the track exist: these should be cleaned and filled with boulders or ballast to
prevent sleeper packing working out and forming slacks.

g) After the screening all items of through packing will be done, normally the sequence to be
followed shall be two day for screening of ballast followed by 1 day of through packing for the length of
track thus screened.

12. OVERHAULING OF LEVEL CROSSING

a) Each level crossing must be opened out at least once in a year and conditions of Rails and
Fastenings sleepers and fittings to be inspected.

b) Any sleepers or fittings found bad will be replaced.

c) Rails, fastenings and the exposed surface of the wooden sleepers should be properly cleaned and
a coat of coal tar applied.

d) Check Rail blocks and bolts are to be checked and the bolts tightened after providing proper
clearance between the check Rail and the running rail. This clearance should not be less than 51mm or
more than 57mm. required depth of space for wheel flange from the rail top to the blocks is 38mm.

e) The ballast will be shallow screened as in the case of overhauling to track and shortage if any, in
the ballast section, will be made up with fresh clean ballast.

f) The road width shall be filled with earth, watered and rammed with and hand rammer for
consolidating the road surface.
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g) The road outside the track up to the gate posts and 6M beyond is to be repaired if necessary,
watered and rammed and kept level. Gradient of the road is to be checked beyond the above 6M of the gate
posts and should be maintained to not steeper than 1 in 20.

h) The gate posts are to be painted white and the date of overhauling should be painted on its
surface near the top.

i) The warning board for the road users is to be repainted with proper legends and signs.

j) A square whistle board/indicator at both approach of the level crossing along the track is to be
fixed. The distance from the edge of the level crossing to the whistle boards shall be 600M. The size of the
board shall be 600M square board painted “canary yellow” and a legend “W/L” painted with black paint.
Its height shall be 2M from the rail level to the underside of the board. The posts fixed shall be painted with
300mm bands of alternative black & white. The nearest edge of the board from the center line of the track
shall be 2.21 M and should face sway from the level crossing.

13. OVERHAULING OF POINTS & CROSSINGS

a) As in the case of overhauling of track at Para 11, the ballast in a points and crossing should be
similarly shallow screened.

b) All the sleepers examined for their conditions and any sleepers found to be bad shall be replaced.

c) All the materials and fittings should be checked for their conditions and tightness respectively
and unserviceable once will be replaced. Were on the nose & wing rails to be checked. If the vertical wear
is more than 10mm the crossing is to be replaced. More than 6mm out below 10mm vertical were,
reconditioning by Electric Arc Welding is to be resorted to. Bulking on the stock rail to be chipped.
Clearances on the heal block (136mm for 1 in 8-1/2/ and 133 mm for 1 in 12 points & crossings). Crossing
nose and the check rail shall be checked and rectified and maintained as prescribed in the schedule of
Standard dimensions for B.G. which is 44mm minimum and 48 mm maximum.

d) The radius of the led curvature should be checked and rectified. Station markings with paints
shall be done at distance of 2.5M starting from the center of heel block to the crossing joint in the lead
position. The versines are to be measured on a 5M chord. The gauge shall be attended to. Then packing
shall be done and properly dressed & boxed.

14. REPAIRS TO CESS AND CLEANING OF SIDE/CATCH WATER DRAINS

a) The depth of cess from the rail level and its width is of prime importance to retain the ballast in
profile and thereby the packing of the sleeper. Any erosion of dam age to cess should be promptly repaired
with earth and consolidated by watering and ramming. Care should be exercised to see that in the process it
does not become high.

b) Side and catch water drains shall be cleaned on a programmed basis before the onset of the

monsoon. The profile dimensions of these drains shall be as prescribed in the schedule of Standard
dimensions.
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c) Drains in the yard where ever existing shall also be cleaned regularly. Where drains does not
exist, before the monsoons passage for rain water shall be created to avoid water logging.

15. DEEP SCREENING.

Deep screening of ballast is done to ensure that a clean ballast cushion of required depth is available
below the bottom of the sleepers, which is very necessary for proper drainage and giving elasticity to the
track. In the absence of a clean ballast cushion of desired depth, the track geometry gets disturbed. Deep
screening is necessary when the entire ballast cushions is contaminated with mud etc., and have caked up to
hard lumps frequency of deep screenings normally necessary one in about 10 to 12 years.

a) Before the deep screening is taken up ballast shortage is assessed by representative
sampling/survey of the section. Sufficient quantity of ballast is first arranged in advance.

b) Labour, tools, equipment and wooden blocks should be also arranged before taking up the work.
c) Deep screening shall not be carried out during the rainy season.

d) Deep screening involves digging right down to the top of the information including the packing
under the sleepers, re-profiling / repairing the profile of the formation, screening the contaminated ballast
and putting back the cleaned ballast, recouping the shortage of ballast from the fresh supply of ballast
already arranged in advance, giving three successive round of through packing to consolidate the track for
normal movement.

e) Care shall be taken that the packing under the sleepers are not disturbed in successive sleeper at a
time. The ideal move is to mark off 4 sleepers with 4 interspaces in each group then digging and screening
under one sleeper and the two interspace on its either side, putting back the screened ballast plus the
recoupment if any and packing the same before going on to the next sleeper to repeat the process. By
tackling the different groups of sleepers marked from the same end for each and every group, it is
automatically ensured that only one in every 4 sleeper is disturbed keeping a cluster of 3 sleepers
undisturbed for safety. Also when one sleeper is divested of its packing, the wooden block one under each
rail seat is inserted for the duration when the ballast is taken out, screened and finally put back, and the
sleeper packed.

) Deep screening shall be done under the personal supervision of the PWI with proper with speed
restriction and track protection using temporary engineering signals and caution order to train drivers.

16. BALLASTING OF TRACK

Ballasting of track is normally done at the time of construction of the track. But in some cases,
where the ballasting has not been done and the track is commissioned for traffic, then the ballasting is done
under traffic with caution order and proper track protection with temporary engineering signals.

The ballasting to the full depth of cushion is done in stages. The ballast is progressively put around
the sleepers along the track for the targeted progress for the day, the track lifted by not more than 75 mm in
one stage, when the ballast surrounding the sleepers are drawn in and the sleepers packed for the targeted
length of track. Once this is achieved the process is repeated in cycles till the requisite depth of cushion is
provided.
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After the ballasting is done for a particular portion, while the ballasting gang moves forward to the
next portion, a packing gang follows by giving through packing to the newly ballasted track. When trains
are to be passed during the working hours, the banner flags are not to be removed before proper sloped is
given between the lifted portion and the un-lifted portion. Similarly before closing the days work the
junction of lifted and un-lifted portion shall be given proper slope and packing given.

17. RECOUPMENT OF BALLAST

In case the ballast section is found to be deficient due to shortage of ballast, then the shortage is to be
made good by spreading the fresh ballast and the deficiency made good. When depth of cushion is
inadequate then, as in the case of fresh ballasting similar action is to be taken to make good the deficiency
and proper packing given for consolidation.

18. EARTH WORK FOR REPAIRS TO BANKS AND CUTTINGS:

Repairs to embankments and cuttings become necessary when the formation width shrinks due to
erosion, or deep rain cuts are formed down the slopes posing safety hazards to the rail traffic and in the case
of cuttings, slips due to rains occur.

a) Formation width: The formation width for Board Gauge on single line is 6100 mm at the top.

b) Side slopes: The side slopes shall be2:1. Special care is to betaken to maintain the toe of the bank
as otherwise slips are initiated on account of damaged toe. As such while repairing banks, the area around
the toe of the bank should not have any element of doubt as to its soundness of compaction.

c) For repairing of banks, the most convenient process, of land width is sufficient, to take the earth
from borrow pits. Otherwise earth will be required to be transported from outside and the repairs
undertaken.

d) Certain rules are to be followed if borrow pits are excavated on land along the track. These are as
follows:
-No excavation for borrow pits shall be made within 2 M of the limits of the acquired land.

Borrow pits shall not be dug close to level crossings, bridges or culverts, the telegraph poles or
close to inhabited areas, unless they can be properly drained to prevent water stagnating.

-During excavation, the contractor shall take particular care to avoid damage to drains water
mains, cables, or other underground work. Should any damage be caused, the Engineer-in-Charge
shall be notified immediately and the damage is made good at the contractor’s expenses.

Borrow- pits shall be excavated with in the Corporation land as per the direction of the Engineer-in-
Charge. The pits must be rectangular. The sides of the pits next to the toe of the bank are to be sloped at
2:1, and elsewhere at a slope of 1:1. Any pits wrongly excavated shall be refilled by the contractor at his
own cost and in such a manner as the Engineer-in-Change directs.
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19. TRACK STANDARDS

19.1. SLEEPER SPACING:
Sleeper Spacing in cms
. No. of SI
Density | Type of Sleeper 0- orSleeper c/C
Per Km a b C d
M+ 4 Wooden 1310 15 61 70 84
M+4 Metal 1310 19 61 72 83

Note: - a = Spacing of joint sleeper from rail end.
b, ¢, d, = Spacing of Ist, 2nd and intermediate sleepers
Correct size of augers with hard wood sleepers:-

Type of fittings Size of Auger

16mmdia
20mm dia

Dog Spikes
Rail screws

a) On private railway sidings, only two spikes/Rail screws on each rail seat are to be used, a special
attention is needed to ensure that out spikes on each sleeper should inline on one side and the inner spikes
in line on the other side the center line of the sleeper.

b) The spikes and Rail screws are to be dipped in coal tar before use.

19.2. RECOMMENDED EXPENSION GAPS FOR VARIOUS RAIL TEMPERATURES

Range of Rail Temperatures
(Degree centigrade)

Recommended range of
expansion gap (mm)

Ideal Expansion gap (mm)

01010 12t0 8 10
11to 25 10to 6 8
26 to 40 8to4 6
41t070 4t02 2

TENDERER
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19.3. TRACK TOLERANCE

SI. No Track Parameters Service tolerance At isolated Places
-3mm to + 6mm :Radius more than
a) Straight 400M
1 .
Gauge b) Curves -3mm to + 15mm :Radius less than
400M - up to + 20mnm
2 Unevenness n 3.5 M base Long term basis :6mm 10mm
3 Cross levels Max 3mm at any place 6mm
. a) Straight 2mm/mtr. 3.5/mm/mtr.
4 Twiston 3.5 m base b) Transition Imm/mtr. 2mm/mtr.
. a) Curve 5mm +7mm
> Alignment b) Straight +5mm +10mm

Note: Total change of versine chord to chord should not exceed 10mm
19.4. RAIL CLOSURES:
The following instruction regarding use of rail closures shall be observed:
a) Permanent closures in running lines shall not be less than 6.5 meters in length.
b) The use of closures should be limited & reduced as far as possible.
_ _c) Closures should not be located near to each other in the same portion of track nor in the
proximity to:
i) Junction of different types of rails and/or sleepers
ii) Bridges, level crossings, ash pits, points & crossings
19.5. LOCATIONS AT WHICH JOINTS SHALL BE AVOIDED
i) Inalevel crossing

i) On the approach within 5 meters of a bridge abutment.

iii) On short spans of any type.

TENDERER ACCEPTING OFFICER



32
19.6. CURVED TRACK

1) No super elevation will be provided in a curved track where the speed of trains is permanently
restricted to 15 kmph.

ii) Railway yards inside the premises of the FCI will similarly not be given super elevation on its
curves.

iii) From out side the depot gate to the railway station serving the depot, if the distance warrant for
speed of 30 kmph and above, then super elevation will be provided to the extent as directed by the
Engineer-in-charge.

iv) Running out super elevation: At either end of the curves where super elevation is to be provided,
the ‘run up’ or run out of cant, shall be on the transition portion of the curve and not on the straight or
circular portion of the curve. The cant gradient shall not be steeper than 1 in 720 in case where permissible
speed is 75kmph or more and 1 in 360 in other cases. In the case of reverse curves, with or without
transitions, there shall be one bogie-coach length of straight between with no super elevation.

V) There should be no change of cant between points 20 meters outside the toe of switch and nose of
crossing respectively.

vi) For smooth, satisfactory and safe running on curves,
-There should be no abrupt alteration of curvature or super elevation.
-Super elevation should be appropriate to the curvature at each point.

-At all curves, “Curve station markings” must be made from the beginning of the curve at 10
meter intervals & the value of versine &super elevation written in paint on the rail flange.

19.7. WORKING OF MATERIAL TROLLEY
No material trolley is to be put on the track by the contractor without the permission of the
Engineer-in-Charge. When using the same proper protection with Flags, etc. as prescribed is to be strictly
observed and it shall be done under the personal supervision of the PWI having valid competency
certificate issued by the “Authorized Railway Officer”
19.8. PUSH TROLLEY
Where the length of the private railway siding is more than 2Kms. push trolley shall be provided by
the Contractor under the custody of the PWI. The following precautions shall be observed by the PWI for
using the Push trolley:-

-Push trolley shall not be put on the track without a minimum of 4 trolley men in attendance

TENDERER ACCEPTING OFFICER



33

-Red hand signal flag shall be fixed on top of the umbrella stand/flag staff before putting the
trolley on track, and the flag shall be removed whenever the trolley is taken off the track, but care
shall be taken that this flag is not removed before all obstruction to the track is cleared.

-Push trolley shall under no circumstances be tied behind a moving train. The following
items of equipment shall always be carried in the trolley whenever it is in use;

-12 Detonators in a case.

-2 red & 2 green hand signal flags,
-1 chain & pad lock;

-2 tri-color hand signal lamps:

-1 lamp ““ad lake”

PWI shall obtain competency certificate issued by the “Authorized Railway Officer” before using the push
trolley, and periodically renewed during the currency of the contract.

19.9. PERMANENT WAY WORKS IN OVER HEAD ELECTRIFIED AREA

a) Each Engineer and Supervisor charged with the maintenance of track in an area equipped for
over head electric traction, must have in his possession a copy of “Electric traction manual” which contains
the special rules for operation of the traction power distribution system and precautions or works in its
vicinity these rules should be thoroughly read and they will be responsible for their strict compliance.

b) No fish plates and/or rails are to be taken out without first using jumpers on either side of the
proposed dismantling to avoid receiving electric shock by the workers.

c) Permit-to-work: For work adjacent to over head electric equipment, the Engineer-in-Charge will
apply to the proper authority of the Indian Railways traction department sufficiently in advance for
sanctioning of power block required. Traction Power Controller will arrange to isolate and earth the section
concerned on the date and time specified. He shall then issue a “permit-to-work”’ to the Engineer-in-charge.
On completion of the work the “permit-to-work™ should be cancelled and the traction power controller
advised who will arrange to restore the power supply.

d) No cranes shall be worked except on the authorized ‘permit-to-work’. In every case of working
of a crane, arrangements should be made for the presence of authorized over head equipment staff to ensure
that all safety precautions are taken.

e) For slewing of alteration to track, sufficient advance notice shall be given to the Traction Officer
so that he may arrange for the overhead equipment to be adjusted to conform to the revised conditions if
necessary.

) The supervisor/PWI of the contractor shall ensure that no tampering/disturbance to the rail bonds,
cross-bonds, connections to impendence-bonds, structure bonds and traction sub-station negative feeders is
made and in case of any deficiency / defect noticed, should be reported to the Engineer-in-Charge, who will
inform the traction power controller.
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20. BALLAST FOR TRACK
General:

The stone ballast shall be hard, durable, and resistant to impact and free from adherent coatings.
This shall not contain more than 10% of dust, quarry rubbish, soft and friable pieces, (which can pass
through a 10mm sieve), clay lumps or dust. Materials likely to dis-integrate decompose or chemically
reactive shall not be accepted. No deduction shall be made in the accepted rate for quarry rubbish or dust
up to the percentage limit laid down above, Tenders should always be accompanied by samples and the
supply should be affected as per accepted samples. Aggregates shall consist of crushed stone a product
resulting from crushing of rocks boulders and as per accepted samples. It should be manufactured out of
stone not weighing less than 10Kg. or 150mm in dia. on the least face. Faces of ballast should have resulted
from crushing operation, and only one smooth face may be allowed.

Standard Size of Ballast:

Stone ballast for track will be of the standard size of 50mm gauge.
Testing of stone ballast for sizes (sampling):

Sieve analysis of representative samples of ballast selected at random from different parts of the
stack, e.g. slopes, top and inside will be done. For 50mm gauge stone ballast, 90 to 100% of the sample
shall pass through a 50mm square mesh and 100% shall pass through a 60mm square mesh.

At least 1 cum of ballast shall be analyzed by sieve for every 2000 cum of ballast taken or at least
one sample of the above quantity from each stack shall be analyzed if the quantities in the stacks are less
than 2000 Cum.

Over-sized ballast:

Ballast shall be considered oversized if; more than 10% is retained on a screen with square mesh of
50mm, in the case of 50mm gauge stone ballast.

Reduction on rate of oversized ballast:

When over sized ballast is accepted, the ballast with 70 to 100% by volume passing a screen with
standard square mesh of their standard size ballast shall be accepted provided it otherwise conforms to
specifications and that 100% quantity passes a screen with square mesh of 60mm size in respect of 50mm
gauge stone ballast. However, reduction in rate will apply as per norms as follows:-

a) When more than 10% and up to 20% quantity is retained on the square mesh of standard size
50mm. Payment be made at 90% of he accepted rate for standard size ballast.

b) When more than 20% up to 30% is retained, payment is made at 75% of the accepted rate for
standard size ballast.
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¢) When more than 30% is retained, the stack should be rejected.

The quantity for which the reduced rate will apply in a stack would be that quantity which is in proportion
to the percentage retained on the square mesh of standard size and not the whole quantity. Thus in a stack
of say 100 Cum of ballast 25% is required on the square mesh of standard ballast gauge sieve, the reduced
rate of 75% of the accepted rate will be applicable to 25 Cum, and the balance quantity of 75 Cum, will be
paid for at the accepted rate for standard size ballast. If any ballast is retained on 60mm sieve the stack shall
be rejected.

Sieve Analysis:

The sieve for testing ballast shall be provided by the Contractor and shall be of square mesh, it shall not be
less than 1000mm in length, 700 mm in breadth in a frame 100mm in height on the sides.

The contractor will provide labour for sieve analysis. For this purpose the screen shall be held horizontally
by the workmen and shaken vigorously. Sieving is not to be done with inclined screen.

The percentage passing through the sieve shall be determined by volume and not by weight.

Similarly for the dust etc. the square mesh should be 10mm the rest of the dimensions of the screen will
remain same as for the oversize sieve.

Shrinkage Allowance:

The quantity calculated after measurement of the stacks, shall be subject to deduction of shrinkage
allowance which shall be 8% from the measured. Thus 92% of the quantity of ballast in the stack will be
the accepted quantity after providing for the shrinkage.

Laboratory tests:

a) Impact test:

A cylindrical sample of stone 2.5 cm in dia and 2.5 cm in height is placed on an anvil and a plunger;
hemispherical in shape and weighing 1 Kg. is placed above the sample. A test hammer weighing 2Kg. is

dropped vertically on the plunger from different height starting from 1 cm upwards.

Classification of toughness of ballast is specified depending upon the height at which the sample
breaks is as given below:

SI.No. Classification Height at which sample breaks
1 Low toughness 13cm or less
2 Moderate toughness Greater than 13cm but less than 19cm
3 High toughness Greater than 19cms.
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b) Absorption test:

A cubical sample weighing about 50 to 100 gms is wiped with a dry cloth and weighed to
know the exact weight. This is then immersed in a trough full of water for a period of 72 hours. The
sample is taken out, wiped with a dry cloth and again weighed. If the increase of weight is greater
than 0.6%, the sample should be rejected.
¢) Crushing test:

This test may be conducted on a small cubical sample which is subjected to an axial
compression steadily till it gets pulverized. Good quality stone should not get pulverized under a
compression of 7Kg/Sg. mm or 10,000 Ibs/sq. inch.

d) Acceptable Physical Properties of Ballast:

The ballast sample when tested for physical properties (abrasion and impact test) in accordance with IS-
2386 (Part 4) should have the following values.

1) Aggregate Abrasion Test Wear values (%) Max 30%
Use Los Angeles Abrasion Testing Machine

ii) Aggregate Impact Test Impact Value (%) Max 20%
(These values can be relaxed by 5% on grounds of economy)

Note: Ballast for track as well as for the point & crossings have been envisaged for 50mm gauge nominal
size.

21. MISCELLENEOQOUS
21.1. DUTIES & RESPONSIBILITIES OF P.W.I.

a) Inspection and maintenance of track including turnouts and curves in a satisfactory and safe
condition for traffic.

b) Efficient execution of all works incidental to track maintenance.
c¢) Accountability of stones in his charge.

d) Forecasting requirement of P. Way materials for the upkeep of the track under his charge 6
months in advance.

e) He shall be vigilant to locate faults in the P. Way and promptly remedy them.
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f) During routine inspections he shall check for any weakness in bridges/culverts and structure
affecting track and promptly report such matter to the Engineer-in-Charge.

g) Trees in proximity to and liable to foul the track during storms should be felled after observing
the prescribed formalities required as per relevant Acts and promulgations of the Govt.

h) He shall permit no work affecting the safety of the track except under his personal supervision.
21.2. Routine Track Inspection.

The PWI shall inspect the entire section at least 3 days a week by push trolley or more often as
necessary and shall.

i) Take note of the Kilometrages requiring immediate attention and direct and instruct the Mate for
doing the work.

i1) Check the gangs work done on the previous day in details and take remedial actions or any short
comings.

iii) Ensure systematic work to the ‘Round the Year’ Schedule / Programmed for track maintenance.

iv) Instruct and upgrade men at methods of work;

v) Mark and initial musters of gang, Gateman if any and artisan staff.

vi) Check the correctness of the gauge and spirit levels with gangs once a month.

vii) Arrange for replacing of all unserviceable tools and plants and defective or perished equipment
for protection of track. Will not allow the gangmen to take the tools to their residence and will ensure that
these are deposited in the nominated tool box/room. He will take special precaution of the safe keeping of

the fish bolt spanners and crow bars.

viii) Ensure that Mates, Keymen, Gangmen, Gatemen, Artisans and helpers patrolmen and
watchmen have a knowledge of rules, in which they should regularly counseled and periodically examined.

iX) Check the impress tools, safety equipment and materials with gangs once a month.

x) He shall maintain the progress of the maintenance work in a “Gang Chart” which should be up
dated every time he makes a round of inspection.

xi) Measure and maintain the “Creep” of rails once in 3 month in creep Register.
xii) Conduct detailed inspection of points and crossings and record and findings in appropriate

points and crossings register. The points and crossings inspection shall he done once in 3 months for each
points and crossings.
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xiii) Take versine and super elevation and gauge readings of all curves in the section and record the
findings in the “Curve Inspection Register” where in each curve should be thus checked once in 3 months
on cyclic order.

xiv) He shall especially by vigilant and check for and maintaining the relevant track parameters as
per ”Indian Railways Schedule of Standard Dimensions for Railway” Any infringement should be promptly
removed.

xv) PWI shall prepare monthly progress report in Annexure ‘A’ of the work under his control and
submit the same to the Engineer-in-Charge of the contract by 2nd of each month.

xvi) The PWI shall keep liaison with the sectional PWI of the Indian Railways and accompany
periodical obligatory inspection by the Indian Railway officials and obtain the ‘Fitness certificate’ for the
private Railway Siding. Charges if any payable to the Railways for inspection and issue of fitness
certificate shall be borne by FCI.

xvii) The PWI should also act as an extension to the Contractor to ensure that the rules laid down in
Acts and Regulations, and as modified from time to time, are strictly complied with.

xviii) The PWI should maintain a “Daily Material Transaction Register” which should show details
of all materials received from FCI and used for the maintenance of the track.

xix) The contractors PWI will prepare and maintain a “Section Register” to record important details
of the track/Section.

-0-0-0-0-0-
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER - VI

GENERAL INSTRUCTIONS

The contractor shall not resort to sub-contracting under any circumstances. If found at a later date,
BHEL reserves the right to take action whatever action it deems fit, including cancellation of the
contract.

All the bills of contractors will be cleared by Finance department subject to production of “Clearance
certificate’ by the contractors in respect of compliance of all statutory requirements, issued by IR
section of Human Resource Department

Disputes, grievances between the contractor and his labour, will have to be settled by the contractor.

If the management of BHEL engages workers to complete any part or whole of the work as per this
contract for any period due to failure of the contractor or to engage adequate number of workers. He has
to reimburse to BHEL, the extra cost involved on this account. The extra cost of engaging such
workmen by BHEL will be reckoned at the rate as per minimum wages and other payments (as
mentioned in the tender reg. wages payable to the workers) of BHEL for purpose of recovery from the
contractor along with BHEL’s administrative charges @ 12.5%.

The management of BHEL shall be at liberty to terminate the contract by issuing a month’s notice to
the contractor without assigning any reason what so ever. As regards unsatisfactory performance or non
compliance with any of the terms and conditions of the contract by the contractor, BHEL shall have the
right to terminate the contract forthwith without notice & rearrange the balance work through other
agencies at the risk and cost of the contractor & under such circumstances, the security deposit paid by
the contractor shall stand forfeited.

The contractor shall follow such Act, rules & regulations of the state / central Govt. that are in force &
that may be framed from time to time. BHEL shall not be responsible for any infringement of the
various statues in force by the contractor.

In case, the contractor fails to make payment of wages to his employees or remittance of contribution to
the concerned authorities & a claim is made against BHEL for whatsoever reason, the security deposit /
other dues / running bills under the contract can be utilized by BHEL to discharge the liability of the
contractor.

Contractor shall indemnify BHEL against all claims and losses it suffers under various labour laws,
statues or any civil or criminal law in connection with employees deployed by him.

Contractor shall obtain necessary insurance cover at his own cost to mitigate any risk of accidents,
losses, damages etc. BHEL shall not be responsible for any losses, damages to the contractor or to his
employees.
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER - VII

SCOPE OF WORK FOR MAINTENANCE OF B.G AND GANTRY TRACKS IN FACTORY

The Engineer in charge will allocate works from time to time for each independent work to be

carried out by the contractor. The contractor will have to complete each of the works within the stipulated
period. Items of work other than mentioned in the bill of quantities have to be carried out at the rate to be
fixed by the organization.

All safety precautions should be taken up while doing the work. On return request safety belt,

helmet, etc., Will be issued on returnable basis.

PART A - BROAD GAUGE TRACK

SCOPE:

The scope covers the general requirement for preventive and corrective maintenance of BG tracks
inside and outside BHEL complex up to railway limit around 4300 m length of track from MCN west
convention (“X” point to inside siding).

NATURE OF WORKS:

BG tracks can be provided around 4300 m length formed with 90 Ibs / 105 Ibs rails.

The minimum area where maintenance required is indicated below.

Track- alignment leveling, gauge of tracks, tightening of bolts, fish plates, steel keys, tie bars with
cotters, spikes, sleepers, etc. As and when required.

Transporting he sleepers from stores (wooden/cst-9 concrete) and replacing the damaged one as and
when required.

Packing of murram ballast, whenever necessary to remove and relaying

The murram ballast should be submitted with stone ballast using 40 mm/20 mm size wherever
necessary adjoining, side drains, culverts, bridges, cleaning before and after rains to ensure to
stagnation of water both sides of track.

Maintaining of earthen embankment standard width before and after rains to ensure that the eroded
portion if any is made good

Thorny bushes and vegetation are to be cleared then and here to avoid water stagnation and for
inspection of track fittings.
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e The rails, fish plate, bolts, nuts, and other fasteners supplied by BHEL at free of cost has to be
replaced in the worn out parts, as and when required.

e The wooden / CST-9/ RCC sleepers etc.., have to be replaced as when required.

PART B — GANTRY TRACKS IN SHIPPING YARD AND RMS YARDS

SCOPE OF WORK:

The Shipping and RMS yards are provided with 990m parallel length of gantry tracks formed with CR-
80 and 105 Ibs rails. Overall gantry track 990m should be maintained once in 15 days. The main areas
where maintenance required are mentioned below.

NATURE OF WORK:

e Track alignment, leveling, tightening, of bolts, clips, fish plates and spikes. Replacing rails, fish
plates, spikes, sleepers, etc., as and when required

e Substituting of RCC sleepers with wooden sleeper’s area when ever necessary.

e Transporting the sleepers and replacing the damaged as and when required.

e Packing of ballast, wherever necessary to removing and laying.

e Side drains clearing before and after rains to ensure no stagnation of water in the yard.

e Thorny bushes and vegetation are to be cleared then and there to avoid water stagnation and for
inspection of track fittings.

WAGES:

e The contractor should give a paid weekly holiday to his workers.

MATERIALS SUPPLY:

Rails, CST 9/ wooden/ RCC sleepers with fasteners will be supplied by BHEL free of cost at BHEL
stores. If the material supplied by BHEL is lost by the contractor the recover will be made at the book value
together with 30% departmental charges.
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GENERAL.:

The objective of track maintenance (Gantry and BG track) is to keep the tracks fit for the movement of
cranes, loco with wagon through out day and night without any interruption.

To achieve this, the contractor should be ready to do the work even on holidays and during night to
handle emergency cases.

If the performance of the contractor is not satisfactory BHEL can terminate the contract with an
advance notice of one month.

All safety precautions should be strictly followed during maintenance if power supply is to be cut
off to carry out the maintenance work, it should be brought to the notice of the engineer is in charge
immediately without obtaining the written clearance from engineer in charge, the work should not
be taken up.

All foreign materials like oil, grease, rust, iron chips, etc., should be removed and the tracks should
be kept clean (for gantry and BG track).

The tracks are subjected to vibration due to the movement of trains loco with wagon, fish plate
connections, spikes and ballast materials, etc., may get loosened , consequently the gauge alignment
and level of the track gauge alignment and level at all times.

The contractor should maintain a log book for having tightened the fish plate connections and
spikes regularly signed both by the contractor and the Supervisor in charge. For both BG track and
gantry track log book should be submitted to the Engineer in charge for verification.

Wooden blocks kept at the buffer should in good condition and if defect is noticed it should be
replaced. Wooden log will be supplied by BHEL at free of cost.

All worn out broken rails, CST 9 sleepers, and wooden / RCC sleeper should be removed and
should be replaced with the new materials. All materials removed for replacement should be
returned to the departmental stores.

The standard ballast thickness should be maintained at all times. Wherever the ballast materials are
loose, should be removed and the salvaged materials free from foreign materials should be relayed
and packed. If more ballast materials are required should be supplemented with the new ballast
materials.

Water stagnation should be prevented at all times. To achieve this, cleaning of storm water drains
and leveling the areas after each rain should be done in addition to periodical cleaning of once in
two months.

At all road and rail crossings the gap should be kept clean. The expansion gap between the two rails
should be maintained at all times and the gap should be kept free from all foreign materials (BG and
gantry tracks area).

To carry out works as listed in bill of quantities, adequate manpower should be engaged as and
when required as per the instruction of Supervisor/ Engineer in charge.
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER - VIII

GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE DURING

EXECUTION

1.

2.

10.

11.

12.

13.

14.

15.

16.

17.

The following safety measures should be strictly a adhered to during execution of works at sites.

Providing the working platform with toe — board and handrail for continuous working at heights
Providing safety belt and life — line at all times for men working at heights

Providing dust or fume respirator in places where dust and fume concentration exist

Providing goggles and welding screens

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which are
corrosive

Providing rubber gloves for working on electrical works

Ensuring proper lashing of the components while being transported in vehicles

The vehicles must have side supports or have body to support the materials conveyed
The materials should not to be allowed to extend or overflow the sides of the vehicles
Materials should not be allowed to overhang from the rear edge of the body of the vehicle
Driver of the vehicle must possess valid license

Vehicle must not be overloaded beyond the prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.

Cylinders should not be used without Regulators.
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18. All excavations must be barricaded and red lamps must be provided.
19. All electrical connections must be properly earthed.

20. No work should be taken up of execution inside shop floor, without obtaining necessary work
permit.

21. Providing helmet for high level work
22. The contractor should maintain a register regarding the driver license particulars

23. All personal protective equipment conforms to standard specification as per the details given in the
code of conduct.

All Contractors including their sub contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent
violations of safety regulations will not be entrusted with further work in this organization.

24. Contractor shall provide thick hat, safety glass with side shield, safety shoe, hand gloves, gum

boots, safety belt, rain coat etc. to the track maintenance crew & supervisor within the quoted
rates.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR

LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not completed 18
years of age.

2. The Contractor shall in respect of labour employed by him either directly or through subcontractors,
company with or cause to be complied with the following statutory provisions and rules and in regard to
an all matters provided therein.

a.

o

a o

o Q oo

The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil Nadu Rules

The Minimum Wages Act 1948 and the related Tamil Nadu

The payment of Wages Act 1936 and the related Tamil Nadu Rules
The Factories Act 1948 and the related Tamil Nadu

The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
The Employees State Insurance Act 1948

The Workmen Compensation Act. 1923

The Industrial Disputes Act 1947.

The Payment of Bonus act 1965.

And any other law or modifications to the above or there to the Rules made thereunder from time to time.

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work
awarded to him by giving the following information getting a Code Number:

a.

b.

e.

f.

The Name of the Contractor

Nature of Contract Work

Period of work

Number of maximum labour employed by him on any one day

License No. & Date (Applicable in case of contractor employing 20 or more workers)

Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for the purpose of informing the inspector of Factories wherever they call for
information regarding contracts.
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4. The Contractor employing 20 or more workmen is required to obtain license from the authorities (The
Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the case may be). The
license shall be amended and / or renewed wherever, there is an increase in the workmen employed by
him or in the event or contract being extended or renewed. The Contractor shall inform the license
number to the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document
required by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and /
or Occupier of the Factory and shall render all necessary assistance for the same.

6. The contractor shall get the contract labourers engaged by him/her insured under workmen’s
compensation policy from General Insurance Corporation of India.

7. The contractor shall ensure that all his workmen are covered under the Employees State Insurance Act
and produce the registration number/enrolment number to the welfare section before executing the
contract.

8. The contractor shall also ensure that all his/her workmen are covered under Employees Provident Fund
and Misc. Provisions Act 1952,

General: Contractor should follow all the provisions of labour legislation and statutory obligations.
Provisions as and when amended will also apply.

WAGES

9. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum
Wages as applicable under law from time to time for the employment in General Engineering &
Fabrication Industry. The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of Bonus
Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional payment as
mentioned above. The Contractor shall have to remit EPF & ESI contributions at the rates
applicable under law to the authorities concerned for the total wages paid (i.e.) Payment of minimum
wages and additional payment as mentioned above. At present the Tamil Nadu State Government
Minimum wages declared is indicated in Page No0.09. Normally the revision will be with effect from
1% April of every year.

10. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
exceed one month.
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11. The Contractor shall ensure payment of wages to the contract labour employed by him within three
days from the end of wage period in case the wage period is one week or a fortnight and in all other
cases before 10" day of the following month

12. All Payment of wages shall be made on working days at the work site and during the working time and
on date notified in advance. In case the work is completed before the expiry of the wage period final
payment shall be made within 48 hours of the last working day.

13. Where the employment of worker is terminated by or on behalf of the Contractor, the wages earned by
him shall be paid before the expiry of the second working day from the day on which his employment is
terminated.

14. Wages due to every worker shall be paid to him direct or to the person authorized him in this behalf. All
wages shall be paid in current coin or in both.

15. The Contractor shall ensure the disbursement of wages in the presence of authorized representative of
BHEL Management

16. The above payment shall be verified by the authorized office / representative of BHEL with the
following certificate of the payment sheet “Certified that the amount shown in Column No........... has
been paid to the workmen concerned in the presence on .......... ) AU

17. A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in charge each
month in Form ,,A“ enclosed.

18. A notice showing the wage period and the place and time of disbursement of wages shall be displayed
at the work and a copy to be sent to the Welfare Department by the Contractor under acknowledgement.

19. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment of
wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall be
displayed in Tamil and English in conspicuous places at the establishment and work at work site by the
Contractor. The Contractor shall inform the BHEL Management every month the details of contract
labour engaged for contract in this following form:

a. Serial Number

b. Location

c. Period of work

d. No. of days worked
e. No. of man worked

f. Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.
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REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Tamil Nadu Rules thereunder shall be maintained by each contractor.

Register of persons employed by the Contractor

Employment Card

Service Certificate

Muster Roll, Wage Register, Deduction Register, wage slip, Overtime Register, register of
Fines, Register of Advances etc.,

oo o

The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and the
Rules thereunder both in English and Tamil.

Half yearly Return shall by the Contractor in duplicate to the Licensing Officer

The Contractor shall submit the returns required under the Contract Labour (Regulation * Abolition)
Act 1970 periodically to BHEL Management.

The Contractor shall without fail give up to date information in writing to the attendance of the workers
employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card when coming to
duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three years. All the
registers, records and notice maintained under the Act and rules shall be produced on demand by
Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on
anyone of the three days before or after the said say.

The Contractor shall inform BHEL Management in the prescribed form details of the contract workers
scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in lieu thereof.
This shall be intimated two days in advance before his workmen and booked for work Sunday.

The contract labour working for more than nine hours in any day or for more than 48 hours in any week
shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in
accordance with the provisions of Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his workmen at his
own cost and shall ensure that his workmen wear / use such devices or equipment provided to them
while doing the work and there should not be any relaxation on this.
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The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May 15th
August and 2nd October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.

The Contractor shall give leave with wages to his workmen who have worked for a period of 240 days
of work performed by the worker during the previous calendar year. The worker whose services
commences on a day other than the first of January shall be entitled to leave with wages at the above rat
e (One day for every 20 days of work) only if he had worked for a minimum of 2 /3 of the total number
of days in the reminder of the calendar year. This leave will be admissible only during the subsequent
calendar year.

No woman worker shall be required or allowed to work in the Factory except between the hours of 6.00
A.M. and 7.00 P.M.

The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided in
the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu Contract Labour
Rules 1975.

NOTICE OF ACCIDENTS

Not withstanding anything contrary to this, in the event of accident the contractor shall be required to
fill injury report and submit the Engineer in chare immediately and ensure the compliances of ESI /
workmen’s compensation Act, Factories Act and Rules made there under. He shall also maintain a
register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen’s Compensation
policy from general should be for the entire period of Contract. The Contract shall comply with the
provisions of the Workmen’s Compensation Act 1923. (This should be read in conjunction with the
provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PE AND MISCELLANEOUS PROVISIONS ACT

The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance Act
and producer to BHEL such Registration Number / Enrolment Number before executing the contract
work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well as
employee’s contribution pursuance of the above scheme as time. The Contribution payable presently is
1.75% wages to be recovered from his workmen and 4.75% of wages to b e contributed by the
Contractor. Contributions recovered from employee and contribution made by the contractor may be
rounded to the higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above contribution
rate and act accordingly.
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The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions
Act 1952 and accordingly produce to the BHEL Management the registration / enrolment number
before awarding of contract work. As per the existing provisions every worker shall be entitled and
required to become a member of the fund. The employee’s contribution payable at present is 12% of
wages which will be recovered by the contractor from the wages of his workmen and the contractor
should pay equal contribution. The contractor is also liable to pay any administrative charges in this
behalf that may be decided from time to time. It will be the responsibility of the contractor to ensure
such contribution payable in respect of workmen employed through sub-contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable under the scheme
from time to time.

The Contractor shall with seven days of the close of every month submit to BHEL a statement showing
the amount of contribution payable / paid for employees engaged by him or through him and shall also
furnish to BHEL such information as Principal Employer is required to furnish under the provisions of
the ESI Act and PF as well as the schemes made thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor under the
above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter
may become due to the Contractor under this contract or under any other contract or from his security
deposit, the contractor shall immediately thereafter such further sums as may be required to replenish
the shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour / worker under
this contract and shall at all times keep BHEL indemnified against all loses, claims, prosecutions under
any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with
the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

Non-exercise of any of the powers of rights available to BHEL hereunder to under any law shall not in
any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form “A” - Payment Certificate

2) Form IV - Application for License

3) Form XIIlI - Register of Workmen employed by contractor
4) Form XIV - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7) Form XVII - Register of wages

8) Form XIX - Wage up

S NN NN SN o MRAY  W
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER - IX

QUESTIONNAIRE
Questionnaire to be answered by the tenderer by ticking the suitable boxes.

Sl
No.

Description Yes No

Whether the tenderer has understood the scope of work and
01 agrees to deploy required man power as indicated in the
tender. (If there is any clarification required, the same may
be got cleared from the Executive-in-charge, before
submitting the offer.)

Whether the tenderer has agreed to all Terms & Conditions
02 given in the tender. (If there is any deviation, the same may
be mentioned in separate sheet.)

03 Whether the tenderer has their own code for ESI & PF. (A

copy of the certificate to be enclosed).

Whether the tenderer has enclosed copy of the present
04 Service / Sales / Works contract sales Tax registration
certificates. If a vendor is exempted from the registration
under Service / Sales Tax, the reason there of be stated.
Whether the vendor / Contractor are availing service Tax
05 credit / VAT Credit for their inputs.

Whether the vendor will submit Service Tax invoice as per
06 the existing ACT and the rules their under.

07 Full Service Tax @ __ % (indicated in the price bid)
applicable as extra for this tender.

Whether the tenderer agrees to Pay Wages as per Minimum
08 wages Act, EL Wages, and Holiday Wages as per Tamil
Nadu Factory rules. (Necessary proof should be submitted
while claiming running bill and final bill.)

Whether the PAN Number of the vendor is furnished. If
09 exempted from IT, the exemption certificate shall be
enclosed.

Whether the tenderer agrees to keep the validity of their
10 offer for three months from the date of opening of bid and
keep the prices firm throughout the contract period.

11 Whether the tenderer agrees for the payment terms of
BHEL.

Whether the tenderer has agreed to submit EMD of
12 Rs.60,000/- and has submitted the same along with technical

bid. (If not enclosed, the tender will not be considered) shall
be in the form of Pay order or DD payable at Ranipet.
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13

Whether the tenderer has agreed to submit Security Deposit
immediately after receipt of the work order.

14

Whether the tenderer has enclosed the list of their clients
with addresses & contact persons.

15

Whether the tenderer has enclosed the completion
certificates received from Government / Reputed
organization for the similar work done for the last 7 years
ending on 31/10/2015.

16

Whether the tenderer has enclosed the list of similar works
carried out with supporting documents

17

Whether the includability / excludability of the taxes and
duties in the rates offered has been clearly indicated. If the
same is not done, BHEL will choose to assume the rates are
inclusive only.

18

All payments by BHEL will be made through e-payment
only. The required certificate as enclosed in the tender is
submitted by the vendor with Banker’s signature.

19

Whether the tenderer has enclosed the list of technical
personnel, their qualification & experience for who will be
deployed for this work.

20

Whether the tenderer has indicated the address of their local
office in Ranipet along with phone no. & fax no.

21

Whether the tenderer has enclosed the DD towards the cost
of Tender Document, along with the Technical bid. (In case
the tenderer has downloaded the tender document directly
from the Web Site and If DD is not enclosed, the tender will
not be considered).

22

Whether the tenderer accepts reverse auctioning process
through internet.

23

Whether the tenderer has enclosed the annual report (audited
P&L Account, Balance Sheet & IT Return) for the last three
financial years (2011-12, 2012-13 & 2013-14). In case
2013-14 has not finalized, financial years 2010-11, 2011-12
& 2012-13 annual reports shall be enclosed.

24

Whether the tenderer has submitted the proof of average
annual turnover for last 3 years for a value of 30 % of
estimated cost.

25

Whether the tenderer agrees for the compensation for Delay
clause as per GCC (Clause 43)

Note: If any of the question is not applicable, please mention as “Not Applicable (NA)”

TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER-X

CERIFICATE OF NO DEVIATION

hereby certify that there is no deviation from the tender conditions either technical or commercial and |

am / we are agreeing to all the terms and conditions mentioned in the Tender Specification.

I / We have submitted our offer for this tender. I / We have fully gone through, understood and accepted all

specifications, terms & conditions of the whole tender documents uploaded in BHEL web site including

all corrigenda, addenda etc published in the website time to time for this tender.

In case of any deviation, the detail of which I / we have to furnish in a separate sheet(s) along with our

offer.

Date:

Signature of the tenderer
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER - XI

ANNEXURE: ‘B’

It is hereby agreed by me / us that the BHEL General Conditions of Contract including subsequent
amendments / additions / deletions to clauses if any, and conditions pertaining to the settlement of disputes
by Arbitration form an integral part of the tender documents and that the tender submitted by me / us is

subject to the aforesaid BHEL General Conditions of Contract which has been read and accepted by me/us.
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ANNEXURE: ‘¢’

CLAUSE 22 OF GENERAL CONDITIONS OF CONTRACT

LABOUR

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors
to maintain the required date of progress and of quality to ensure workmanship to the degree specified in
the contract and to the satisfaction of the Engineer — in — charge. The contractor shall not employ, in
connection with the works, any person who has not completed eighteen years of age.

The Contractor shall pay to labour employed by him, either directly or through sub-contractors,
wages not less than fair wages, as defined in the Contractor’s Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, complies with or cause to be complied with contractor’s labour Regulations in regard to all
matters provided therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum
Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit
Act 1961, or any modifications thereof or any other law relating there to and rules made there under from
time to time.

The Contractor shall be liable to pay his contribution and the employee’s contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in accordance
with the provision of “The Employees’ State Insurance Act, 1948” as amended from time to time. The
Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a code Number.
He shall pay the remittances under his Code Number only.

The Contractor shall be liable to his contribution and the employee’s contribution towards PF as per
Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of the
contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code number
from them. He shall pay the remittances towards PF under his code number only.

The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined in
the Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor any
sum required or estimated to be required, for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages
or of deductions made a from his or their wages which are not justified by the terms of the Contract of non
observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for observance of
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.
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In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form / Register / Slip under the provisions of these Regulations which is materially
incorrect, then, on the report of the Inspecting Officers as defined in the Contractors Labour Regulations,
the Contractor shall without prejudice to any other liability pay to BHEL a sum not exceeding Rs. 50/- as
liquidated damages for every default, breach, or furnishing, making, submitting, filling materially incorrect
statements as may be fixed by the Engineer-in-charge and in the event of the contractor’s default
continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of
default subject to a maximum percent of the estimated cost of works put to tender. The Contractor shall
defend the case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor

and credit the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-
charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time, for the
protection of health and for making sanitary arrangements for workers employed directly or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be
entitled to do so and recover the cost there from the contractor.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OFSAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder. The
contractor shall submit safety plan along with his offer. During negotiations before placing of work
order and during execution of the contract, BHEL shall have right to review and suggest
modification in the safety plan. The contractor shall abide by BHEL’s decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as
per direction of BHEL, or its authorized officials, to prevent loss to human lives, injuries to
personnel engaged, and damage to property and environment.
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3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials:-

Q) Safety helmets conforming to 1S-2925: 1984.
(i)  Safety Belts conforming to 1S-3521:1983
(i) Safety Shoes conforming to 1S-1989:1978.
(iv)  Eye and Face protection devices conforming to 1S-8520:1977. And 1S-8940:1978.
(v) Hand and body protection devices conforming to
1. 1S-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the contractor shall be of safe design and construction. These shall be
tested and certificate of fitness obtained, before putting them to use and from time to time as instructed by
authorized BHEL official who shall have the right to ban the use of any item.

All the electrical equipment, connections and wiring for constructions, power, its Distribution and
use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians licensed by the
appropriate statutory authority shall be employed by the contractor to carry out the all types of electrical
works. All electrical appliances including portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed.

The contractor shall not use any hand — lamp energized by electric power with supply voltage of
more than 24 Volts. For work in confined spaces, lighting shall be arranged with power source of not more
than 24 Volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction sites” issued by the safety department of BHEL and as per the directions of the authorized
BHEL official. A copy of the above referred “Code for Fire Safety at Construction sites” shall be made
available by BHEL to the contractor for reference, on demand by the contractor, during tendering stage
itself.

Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals and
liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and / or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium
Manual of the Chief Controller of Explosives, Govt. of India etc., Prior approval of the authorized BHEL
official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified), appropriate illumination at all
work spots for safe working when natural daylight may not be adequate for clear visibility.
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The contractor shall be held responsible for any violation of statutory regulations local, state or
central and BHEL instructions, that may endanger safety of men, equipment, material and environment in
his scope of work or another contractor’s or agency’s. Cost of damages if any, to life and property arising
out of such violation of statutory regulations and BHEL instructions, shall be borne by the contractor.

In case of fatal or disabling injury/accident to any person at construction / work sites due to lapses
by the contractor, the victim and/or his/her dependents shall be compensated by the contractor as per
statutory requirements. However, if considered necessary, BHEL have the right to impose appropriate
financial penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate enquiry
shall be held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the right to
recover cost of such damages from payments due to the contactor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the contractor,
after notifying the contractor suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to take
appropriate safety precautions or to provide necessary safety devices and equipment or to carry out
instructions regarding safety issued by the authorized BHEL official, BHEL shall have the right to take
corrective steps at the risk and cost of the contractor, after giving a notice of not less than seven days,
indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence
to the authorized BHEL official immediately after such occurrence, but in any case not later than twelve
hours of the occurrence. Such reports shall be furnished in the manner prescribed by the contractor to the
authorized BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, issue of
an appropriate certificate to recognize the safety performance of the contractor may be considered by
BHEL after completion of the job.
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SERVICE TAX

Name of Work: Maintenance of BHEL Broad Gauge and Gantry Tracks for one
year 2015-16-17. (Part - I and Part - 1)

Service Tax

The Bidder shall not include Service Tax in their quoted rates; but the bidder has to separately indicate the
Service Tax rate, amount and workings thereof in the Price bid schedule included in the bid documents.

If service tax amount is not indicated separately in the price bid schedule included in the Bid documents, it
will be presumed that the quoted rate is inclusive of applicable service tax and bids will be evaluated
accordingly.

Pure Service not involving any supply of materials by Contractor (for PART — | of the Price Bid):

Bidders have to quote the applicable Service Tax payable in the Price bid format included in the Bid
document which shall be considered for evaluation. The same shall be considered for reimbursement
against valid documentary evidence to successful bidders i.e. Service Tax Registration Certificate, Original
Invoice, Service Tax Payment Certificate and copy of Service Tax payment challan.

Any statutory variation in Service Tax Rate during contract period shall be reimbursed by
the Company based on claim by the Agency along with valid documentary evidence.

[Tenderers may please note that the rate quoted for Part-11 of the price bid shall be
inclusive of all levies, taxes (VAT etc.) and service tax is not applicable & the service tax
shall not to be quoted for Part - Il of the price bid; else if quoted any value in the service

tax column, the same will be ignored and will not be taken for loading / evaluation]

-0-0-0-0-0-0-0-
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BHARAT HEAVY ELECTRICALS LIMITED
RANIPET - 632 401
CIVIL PROJECTS AND SERVICES

CHAPTER - X1

ANNEXURE 111 - BRIEF

GENERAL CONDITIONS OF CONTRACT (APPLICABLE FOR ALL CONTRACTORS)

1. DEFINITION: -

In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to
them, except where the context otherwise requires:-

a)

b)

9)

The "Contract” means, the documents forming the tender and acceptance thereof, together with all the
documents referred to therein including general and special conditions to contract. All these documents
as applicable taken together shall be deemed to form one contract and shall be complementary to one
another.

The "work" means, the work described in the tender documents in individual work-orders as may be
issued from time to time to the contractor by the Officer-In-charge within the power conferred upon
him including all notified or additional items of works and obligations to be carried out as required for
the performance of contract.

The "contractor” means, the individual Firm or Company whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the persons composing
the firm or Company or the successors of the firm or company and the permitted assigns of such
individual or firm or Company.

"The Officer-In charge™ means, the Officer deputed by the AGM/P&MS to supervise the work or part
of the work.

"Approved” and "Directed” means, the approval or direction of AGM/P&MS, or person deputed by him
for the particular purposes.

"BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative Officer of
the said Company including AGM/P&MS authorized to invite tenders and enter into contract for works
on behalf of the Company.

The "Contract sum” means, the sum accepted or the sum calculated in accordance with the prices
accepted in tender and / or the contract rates as payable to the contractor for the execution of the work
during the currency of the contract.
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h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in any day
in that week.

i) A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of hours worked or
not worked in that day.

J) A "working day" means, any day other than that prescribed by the NEGOTIABLE INSTRUMENTS
ACT as being a Holiday, and consists of the number of hours of labour as commonly recognized by
good employers in the trade in the district where the work is carried out or as laid down in the BHEL
regulations.

2.

HEADING TO THE CONTRACT CONDITIONS: - The heading to these conditions shall not
affect the interpretations thereof.

WORK TO BE CARRIED OUT: - The Contract shall, include all labour, materials, tools, plant,
equipment and transport which may be required for the execution of the work.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access
and all matters affecting the execution of the work. No extra charges consequent on any misunderstanding
in these respects or otherwise will be allowed.

4.

DEVIATIONS: - The contractor shall not carry out any work not covered by schedule except in
pursuance of the written instructions of AGM/P&MS. No such work shall be valid unless the same
has been specifically confirmed and accepted by BHEL in writing and incorporated in the Contract.

OCTROI AND OTHER DUTIES: - All charges on account of Octroi terminal or Sales Tax and or
other Duties on materials obtained for the work shall be borne by the Contractor.

PLANT AND EQUIPMENT: - The Contractor shall at his own expense, supply all tools, plant and
equipment (Herein after referred to as T&P) required for the execution of the contract.

ASSIGNMENT OF TRANSFER OF CONTRACT:- The Contractor shall not without the prior
written approval of the BHEL, assign or transfer the contract or any part thereof, or any share, or
interest thereon to any other persons. No sum of money which may become payable under the
contract shall be payable to any person, other than the contractor unless the prior written approval of
the BHEL to the assignment or transfer of such money is given.

SUB-CONTRACT: - The Contractor shall not sub-let any portion of the contract without the prior
written approval of the BHEL.

COMPLIANCE TO REGULATIONS AND BYE-LAWS: - The Contractor shall confirm to the
provisions of any statute relating to the work and regulations and Bye-Laws of any local authority.
The Contractor shall be bound to give all notices required by statute regulations or By-Laws as
aforesaid and to pay all fees and taxes payable to any authority in respect thereof.
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10. ORDERS UNDER THE CONTRACT: - All orders, notices etc. to be given under the contract shall
be in writing, type-script or printed and if sent by registered post to the address given in the tender
of the Contract, shall be deemed to have been served on the date, when in the ordinary course they
would have been delivered to him. The Contractor shall carry out without delay all orders given to
him.

11. CONTRACTOR'S SUPERVISION: - The Contractor shall either himself supervise the execution of
the contract or shall appoint a competent agent acceptable to the AGM/P&MS to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have been given
to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing so,
either the office of the DGMI/Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.

12. LABOUR: - The Contractor shall remain liable for the payment of all wages or other moneys to his
work-people or employees under the payment of Wages Act 1936, Employees Liability Act. 1938,
Workmen's Compensation Act 1923 or any other Act or enactment, relating thereto and rules
framed, thereunder from time to time.

13. PRECAUTIONS AGAINST RISK: - The Contractor shall be responsible for providing at his own
expense for all precautions to prevent loss or damage from any and all risks and to minimize the
amount of any such loss or damage and for the necessary steps to be taken for the said purpose.

14. DAMAGE & LOSS TO PRIVATE PROPERTY & INJURY TO WORKMEN: -

The Contractor shall at his own expense reinstate and make good to the satisfaction of the AGM/P&MS
and pay compensation for any injury, loss or damage occurred to any property or rights whatever including
property and rights of BHEL (or agents) servants or employee of BHEL, the injury loss or damage arising
out of or in any way in connection with the execution or purported execution of the contract and further the
contractor shall indemnify, the BHEL against all claims enforceable against BHEL (or any agent, servant
or employee of BHEL) or which would be so enforceable against BHEL where BHEL is a private person,
in respect of any such injury (including injury resulting in death) loss or damage to any person whomsoever
or property including all claims which may arise under the Workmen's Compensation Act or otherwise.

15. LAWS GOVERNING THE CONTRACT: - The contract shall be governed by the Indian Laws for
time being in force.

TENDERER ACCEPTING OFFICER



63

16. CANCELLATION OF CONTRACT FOR CORRUPT ACTS: - BHEL, whose decision shall be
final and conclusive, shall without prejudice to any other right or remedy which shall have accrued
shall accrue thereafter to BHEL cancel the contract in any of the following cases and the Contractor
shall be liable to make payment to BHEL for any loss or damage resulting from any such
cancellation to the same extend as provided in the case of cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or agreed
to be paid by him or with his knowledge, unless the particulars of any such commission and the
terms of payment thereof have previously been disclosed in writing to BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of
competitive tendering, without first disclosing the fact in writing to BHEL.

17. RISK PURCHASE CLAUSE:

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the work
done by any means at the Contractor's risk and expenses provided always that in the event of the cost of the
work so done (as certified by DGM/CP&S which is final and conclusive) being less than the contract cost,
the advantage shall accrue to the BHEL and if the cost exceeds the money due to Contractor under the
contract, the Contractor shall either pay the excess amount ordered by DGM/CP&S or the same shall be
recovered from the Contractor by other means.
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18. CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT OF TRANSFER OR
SUB-LETTING OF CONTRACT: -

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter
to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or have a
receiving order for administration of his estate, made against him or shall take any proceedings for
liquidation or composition under any bankruptcy Act or assignment of his effects of composition or
arrangement for the benefit of his creditors or purport to do so, or if any application made under any
Bankruptcy Act for the time being in force for the sequestration of his estate or if a trust deed be
granted by him on behalf of his creditors

OR

b) being a Company, shall pass a resolution or the Court shall make an order for the liquidation of its
affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed or circumstances
shall arise which entitle the Court or debenture holders to appoint a receiver or Manager,

OR

c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work without
the prior written approval of the BHEL .

d) Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL may have
the work done by any means at the Contractor's risks and expenses provided always that in the event of
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less than
the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money due to
Contractor under the contract, the Contractor shall either pay the excess amount ordered by
DGMI/CP&S or the same shall be recovered from the Contractor by other means.

e) In case BHEL carries-out the work under the provisions of this condition the cost to be taken into
account in determining the excess cost to be charged to the Contractor under this condition shall consist
of the cost of the materials, hire charges of tools and plants and/or labour provided by the BHEL with
an addition of such percentage to cover superintendence and establishment charges as may be decided
by the AGM/P&MS whose decision shall be final and conclusive.
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19. CANCELLATION OF CONTRACT IN PART OF FULL FOR CONTRACTOR'S DEFAULT: -
If the Contractor:

a) makes default in carrying out the work as directed and continues in that state after a reasonable notice
from DGM/CP&S or his authorized representative ;

b) fails to comply with any of the Terms and Conditions of the contract or after reasonable notice in
writing with orders properly issued thereunder ;

¢) BHEL, may without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work order or items of
work in default from the contract. Whenever BHEL exercise the authority to cancel the contract as whole
or part under this condition BHEL may complete the work at the contractor’s risk and cost (as certified by
DGM/Stores which is final and conclusive) being less than the contract cost, the advantage shall accrue to
the BHEL. If the cost exceeds the moneys due to the Contractor under this contract the Contractor shall
either pay the excess amount ordered by DGM/CP&S or the same shall be recovered from the Contractor
by other means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to the Contractor
under this condition shall consist of the cost of the materials, hire charges of tools and plant and/or labour
provided by the BHEL with an addition of such percentage to cover the superintendence and establishment
charges as may be decided by the DGM/CP&S whose decision shall be final and conclusive.

20. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR: -

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

21. SPECIAL POWER TO TERMINATION:- If at any time after the award of contract, BHEL shall
for any reason whatsoever not require whole or any part of the work to be carried out the
AGM/P&MS shall give notice in writing of the fact to the Contractor who shall have no claim to
any payment of compensation or otherwise howsoever on account of any profit or advantage which
he might have derived from the execution of the work in full but which he did not derive in
consequence of the fore-closing of the work.

“If any employee / labourer working in the contract is found involved in corruption activities, the contract
will be terminated and the contractor will be banned for applying for any future contract for 3 years.”
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22. SUBMISSION OF BILLS BY CONTRACTOR: - The Contractor at the end of each month shall
submit a bill in triplicate detailing the various items of work done during the month supported by
the requisitions issued from time to time. The Contractor shall, once in every month, submit to the
DGMI/CP&S separately details of his claims for the work done by him up to and including the
previous month which are not covered by his contract agreement in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extraitems / new items of work.

c) Items in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including the
period under report.

23. PAYMENT OF BILLS: - All payments to be made to the Contractor, under this contract shall be by
"CHEQUE" crossed "A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time
after the certification of bills by DGM/Stores.

24. RECOVERY FROM CONTRACTOR: - Whenever under the contract, any sum of money, shall be
recoverable from or payable by the Contractors, the same may be deducted from or any sum then
due or which at any time thereafter may become due to Contractor under the contract or under any
other contract with BHEL or from his Security Deposit or he shall pay the claim on demand.

25. POST TECHNICAL AUDIT OF WORK AND BILLS:- BHEL reserves the right to carry out the
post-payment Audit and technical examination of the work and final bill including all supporting
vouchers, abstracts etc., and enforce recovery of any sum becoming due as a result thereof in the
manner provided in the presiding sub-paragraphs. However no such recovery shall be enforced
after three years of passing the final bill.

26. REFUND OF SECURITY DEPOSIT:- The Security Deposit mentioned in condition 10 above may
be refunded to the Contractor after a period of one month on termination or expiry of the contract
provided always that the Contractor shall first have been paid the last and final bill and have
rendered a "NO DEMAND CERTIFICATE".

27. FORCE MEJEURE CLAUSE:- If, at any time during the continuance of this Contract the
performance in whole or in part by either party of any obligations under this Contract shall be
prevented or delayed by reason of any War, Hostile acts of the public enemy Civil Commotion,
Epidemics, or Acts of God (Floods, Storm/Cyclone, Hurricane, Earth Quake etc.) then provided
notice of happening of any such event is given by either party to other within 7 days from the date
of occurrence therefor neither party shall by reason of such event be entitled to terminate this
Contract nor shall either party have any claim for damages against the other in respect of such non-
performance and delay in performance under the contract shall be resumed as soon as practicable
after such event has come to an end or ceased to exist. If the performance in whole or part of any
obligation under this Contract is prevented or delayed by reason of any such event, claims for
extension of time shall be granted for periods considered reasonable by the DGM/CP&S subject to
prompt notification by the contractor.
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ARBITRATION :- All disputes between the parties to the contract, arising out-of or relating to the
contract, other than those for which the decision of the DGM/CP&S or Accepting Officer or any
other person is by the contract expressed to be final and conclusive shall after written notice by
either party to the contract to the other party be referred to the sole Arbitration of GENERAL
MANAGER or other Officers of BHEL appointed as Arbitrator, by the GENERAL MANAGER
of BHEL in his sole discretion.

Unless the parties otherwise agree, such reference shall not take place until after the completion, alleged
completion or abandonment of the work or the determination of the contract.

The venue of Arbitration shall be such a place or places as may be fixed by the Arbitrator in his sole
discretion. The award of the Arbitrator shall be final, conclusive and binding on both parties to the
contract.

29.

30.

31.

32.

33.

34.

SIGNING OF CONTRACT:- Each contract document shall be signed by the Contractor with his
usual signature. Contract by partnership of Hindu Joint Family firm, may be signed in the FIRM'S
name by one of the Partners or the Karta or Manager as the case may be or by any other duly
authorized representative followed by the name and designation of the persons so signing.
Contracts by a Company shall be signed with the name of the Company by a person authorized in
this behalf and a power of attorney or other satisfactory proof showing that the persons signing the
Contract documents on behalf of the Company is duly authorized to do so, shall accompany the
contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923,Employees Provident Fund and Miscellaneous Provisions Act,
1952,Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A)
Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service Tax Act and all other applicable
Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation
to employment of his employees issued from time to time by the concerned authorities.

Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

*kkkkk
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ANNEXURE IV

SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTORS

1.

10.

11.

12.

13.

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract.

Whenever people work at height more than six feet, platform shall be provided or the workers shall
wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
Inflammable materials shall not be stored near places where the sparks are likely to occur.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the workmen
and strictly to be used while carrying out the work.

If the contractor's workmen are found to be violating the safety precautions, punitive action will be
taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each violation.

The working area shall be kept clean and free from all obstructions.
All temporary electrical connections shall be properly earthed, insulated and periodically checked.

The contractor should arrange WORKMEN COMPENSATION/ INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

All safety precautions are to be taken by the contractor at his cost.

These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.
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HR Annexure

PF =12% (Employer) + 12% (Employee)

PF to be remitted in contractor’s own code

ESI =4.75% (Employer) + 1.75% (Employee)

If ESI is not available in that area, then take insurance
Contract License as per CL Act

Issue of employment card to contract labours

Issue of one month notice before termination of contract

Minimum wages

© o N o gk~ wDhPE

Payment of wages

And other statutory requirements under various applicable labour laws to be ensured.
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(UN PRICED)

Tenderers shall not quote their rates in this Rate Schedule; the schedule is provided as part of
Qualification bid for acceptance of the description and signing.

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

ESTIMATE REF NO : CF/RB/15/23A

NAME OF WORK: Maintenance of BHEL Broad Gauge and Gantry Tracks for
one year 2015-16-17. (Part- 1)

Sé DESCRIPTION QTY | UNIT | RATE | AMOUNT
Maintenance of BHEL broad gauge tracks of BHEL
siding in factory. The work shall be executed as
described in the nature of work. Broad gauge tracks
of BHEL siding inside the factory and outside up to
01 | the siding "X' point near highway level crossing | 12100 | RM
including points and crossings, switch servicing by
cleaning, lubricating the contact surfaces, entire
length should be perfectly maintained once in four
months ensuring perfect alignment and straightness.
Maintenance of gantry tracks of shipping, RMS
yards in factory and new RMS vyard (S4). The work
shall be executed as described in the nature of work.
Gantry tracks of shipping, RMS yards and new RMS
yard (S4) (both parallel rails) entire track length
should be perfectly maintained once in 15 days
ensuring perfect alignment and straightness including
concrete embedded portions.

03 TOTAL QUOTED VALUE OF SL NO - 01&02 -
04 SERVICE TAX @ % _
(Quote here full service tax %)
TOTAL QUOTED VALUE INCLUDING

05 SERVICE TAX (SL NO - 03 + 04) a

02 33120 | RM
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BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

NAME OF WORK: Maintenance of BHEL Broad Gauge and Gantry Tracks for
one year 2015-16-17. (Part - 1)

SL
NO

DESCRIPTION QTY | UNIT | RATE | AMOUNT

01 | Supplying and stacking at site.

01A | 63 mm to 45 mm size stone aggregate 400 | CUM

02 | TOTAL QUOTED VALUE =
Service Tax is not applicable for this item. Please Don’t quote Service Tax % or Service Tax
Amount for this item. The Quoted rate must be inclusive of VAT etc.

Remarks:
1. In the above un-priced schedule, bidders are requested to write as “Quoted” in the ‘Rate’ &
‘Amount’ column and submit. The actual Rate & Amount are to be quoted in the “Price Bid”

only. Service Tax is not applicable for Part-11 of the price schedule and the price bids shall be
submitted in a separate cover.

2. Only Service Tax % should be indicated by bidder in the above UN PRICED BID in Part-I of
the price schedule only.

3. This Un-priced bid should be submitted along with Technical Bid.

TENDERER ACCEPTING OFFICER



ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | NAME & ADDRESS OF THE

SUPPLIER / VENDOR

PHONE NO. WITH STD CODE

PAN NO.

02 | VENDOR CODE (as in WORK

ORDER)
03 Details of Bank Account:
A) | NAME & ADDRESS OF THE

BANK

(WITH PIN CODE)
B) BANK TELEPHONE NUMBER (WITH

STD CODE)
C) | BANK BRANCH CODE:
D) | MICR CODE
E) | ACCOUNT NUMBER
F) | TYPE OF ACCOUNT CURRENT / OD [/ CASHCREDIT
G) VENDOR NAME AS PER BANK

RECORDS
H) | BANK BRANCH RTGS IFSC

CODE
) BANK BRANCH NEFT IFSC

CODE
J) | VENDOR’S EMAIL ID (give two ids)
K) | NAME OF AUTHORISED

SIGNATORY

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my/our above mentioned Bank Account. |
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy
Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account number of
(name of account holder), the signature
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE:

(Manager / Officer’s
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.
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CHAPTER - |

DEFINITIONS IN THE CONTRACT AS HEREINAFTER DEFINED

The following lerms shall have the meanings hereby assigned to them, except
here the context otherwise requires -

a. CONTRACT means and includes the conditions of contract, the documents
forming the tender and acceptance, thereof, specificabons, drawings, bill of
guaniities, schedule of rates and prices if any, gengral and special conditions of
contract, schedules A4,B,C.0D and or general summary attached to the form of
tender and contract agreements. All these terms and conditions and documents
as applicable taken together shall be deemed ta form one contract and thereby
camplementary to one another.

b. 'TENDER DOCUMENTS’ means and includas the form of tender, the applicable
schedules A, B, C, D and / or gensral summary, general and special conditions of
contract and specilications and drawings as given to the contractors on payment,

c. ‘THE CONTRACTOR' means the person or persons, firm or company whether
incorporated or not, whose tender is being accepted and includes the contractor's
legal f personal representatives, successors and permitterd assignees.

d. 'THE WORK' means the work described in the tender documents and / or individual
work orders, drawings and specifications as may be issued from tirme to time to
the contractor by the Enginear - In - Charge within the powers conferred upon
themn including madified or additional works and obligations to be carried out either
at the site or at any factory, workshop or any other place as required for the
performance of the contract,

e "THE SITE' means the lands and other places cn, under, in or through which the
work has to be executed under the contract and any other lands and places
provided by the company for the purpose of carrying out the contract.

f. 'THELOMPANY' referred to as BHEL in this contract shall mean M/s. Bharat
Heavy Elactricals Limited including its Board of Directors, Director, Executive
Diractar, Group General Manager, General manager, Dy. General Manager and
{ or the Officars of the company Including Sr. Manager, Manager, Dy. Manager,
3r. Engineer and Enginser authorised on behalf of Bharat Heavy Electricals
Limited, Boiler Auxiliaries Plant, Ranipet. '

g 'THE AGCEPTING G_F'FICER* means tha official who signs the contract agreement
on behalf of Bharat Heawvy Electricals Limited and includes his successors.

h. 'ENGINEER-IN-CHARGE' means the Officer/ Engineer of BHEL who is in charge

of works undar the contract and includes such other Officer / Engineer as may be
notified by BHEL from time to time.

'‘APPROVED AND THRECTED' means approval and / or directions of the Officers
{ Engineers of BHEL issued from time o time with regard to the contract.
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In the case of Lump-sum Contracts '‘CONTRACTOR'S PERCENTAGE' means
the percentage offered by the Contractor as addition to our deducation from the
cost of building, or other works listed in Schedule "A” to provide a Lump-surmn
Quotation for performance of the contract inclusive of all axtra costs, profit,
establishment chargés, carriage, insurance elc., complete.

In the case of percentage Rate "Confracts Conltractor's Percentage” shall, if the-
context so pertits mean the uniform percentage tendered by the Contractor and
accapted by the Accepting Officer; and the axpression 'CONTRACT RATE' shall
likewise mean the rates in the BHEL Schedule of Rate applicable as on dale as
adjusted by the said Contractor's percentage, if any.

k. 'THE GONTRACT SUM' means the sum accepled or the sum calculated in
accordance with the prices accepted in the tender and / or the cantract rates as
payable to the cantractor for the execution and full completion of the work,

The 'FINAL SUM' means the actual amount payable under the Contract by BHEL,
to the Contractor for the entira Execution and full completion of the work.

m.  The 'DATE OF COMPLETION' is the date or dates for complgtion of the whole or
any part of the work as the case may be set out in or ascertained in accordance
with the individual work orders of the tendar documents, or any subsequent agreed
amendments thereto. '

N.  A'WEEK' means sevan days without regard to the number of hours worked or
natin any day in that week.

0. A 'DAY' means a day of 24 (Twenty Four) hours irrespactive of the number of
hours worked or not in that day.

P. A'WORKING DAY' means arty day other than the holidays declared by BHEL,
.Ranipst.

9. 'DEVIATION QORDER' means an order given by the Engineer-in-Charga to effect
an alternation addition or deduction which doss not readically affect the scope or
nature of the contract.

r. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the
Engineer-In-Charge, become necessary during the progress of the work to obviate
any risk of accldent or failure which become necessary for sacurity,

8. 'PROVISIONAL SUM or "Provisional Lump-sum” means a Lump-sum included
by the BHEL in the tender documents and represents the estimated value of work
for which details are not avaitable at the time of irviting the tender. '

. 'PROVISIONAL ITEMS' means items for which approximate guantities have been
included in the tender documents.

u. ‘DAY WORK' maeans an itemn of work requiring the employment of labour with.or
without materials as the case may be which in the opinion of the Engineer-in-
charge, is not capable of being evaluated by the accepted methods of
measurement or assessment and is paid for on the basis of the actua! labour and
materials utilised on the particular item of wark referrad to.
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W, Heading of these terms and conditions shall not affect the interpretation or
construction thereof.

w. The '‘DATE OF CONTRACT shall mean the date / dates an which the parties to
the contract have signad the contract agreement.

x. MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during |
which the contractor shall remain liable for satisfactory performance of the work

under the contract, repair or replacement of any part of the work performed under
the contract.

¥, 'COST shall mean and include any liability, expenditure, overhead costs whether
an the site or off the site incurred by BHEL.

The contractor shali be deemed to have carafully examined ail the documants to
his satisfaction. |f he shall have no doubt as to the manner of the contract document,
ne shall obtain the details/clarification from BHEL before signing the contract.

MANNER OF EXECUTION OF CONTRACT

The contract shall be deemed to have come into force from the date of Letter of
Intant untess otherwise provide in the Letter of Intent. Unless and untill the contract
agreament is executed, the Letter of intent read in conjuniction with the tender documents
will constitute a-binding contract.

CONTRACTOR / TENDER ACCEPTING OFFICER



3a.

CHAPTER - 1l
SCOPE OF CONTRACT

Heading to the Confract
The heading to these conditions shail not affect the interpretation thereof,
Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST"
three copies of signed Drawings and one copy of the signed agreemant comprising
of preamble to agreement, General and Special Specification, Schedule ABCS&
D etc,, (but excluding General Condltions of Contract and Drawings) and three

copies of all further drawing issued the progress of work,

Howaver, for any additional copies of the, agréemen! of drawings required by the
Contractor, the same will be supplied on payment of the Specified cosl,

The Contractor shall keep one copy of ail the Prawings and of the Specifications
on the site and the Engineer-in-Charge or his reprasenlative shall be at all
reasonable times have acecess to them.

Nong of these documents shail be used by the contractor for any purpnﬁé other
than that of this contract.

Secrecy

The Contractor shall take neLessary sleps to ensure that all persons empioyed on
any work in connection with this contract have noted that the Indian Gfficials Secrels
Act 1923 (XIX of 1823) applies to them and shail continue so Lo apply even after
the execution of such work under the contract,

Al classified documents furnished to the contractor shall be returned to the Engineer-
in-charge on the completion of works or the earlier determination of the Contract,

Works to be Casried Cut

The Contract shall, except as provided under Schedules "B and "C" included alf
labour materials, tools, plant, equipment, and transpart which may be required in
Preparation for and in the entire execution and full completion of the work. Schedule
"A" shall be deemed to have been prepared in accordance with good practice and
recognised principles and uniess otherwise stated, the descriptions given therein
shall be held to include waste on materials carrtage and cartage, lead, hoisting,
setting, fitting in position and all ofher labour necessary in and for the entire execution
and fulf completion aforesaid. Any errar in description or guantity in Schedute "A"
or any omission thersfrom shall not vitiate the Contract or release the Contractor
from the execution of the whole Or any part of the work comprised therein according
to the Drawings and Specifications. or from any of his obligations under the Contract,
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The insertion of the name of any firm of suppliers in the Tender Documenls is far
the purpose of abtaining a particular class ar gualily of materiais or workmanship
but the articles or materials specified may be obtained from any cther finm subjecl
to prior written approval of the Engineer-in-Charge.

In the case of a disctepancy betwean Schedule "A" the specification and { or the
Drawings, the Accepting Officer shall be the sole deciding authority as to wiich
shall prevail and his declsion shall be fina! and conclusive. If neither Drawings nor
specifications contain any mention of minor details of construction, which is in the
opinion of the Accepting Officer, whose dacision shall be final and conciusive, are
reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be proviged by the Contractor without any exira cost as if
they ware specially mantioned and shall be deemed {0 be included in the cantract.

The Contractar will be deemed to have satisfied himself as to the nature of the site,
local facilities of accass and all matters affecting the execulion and complation of
the work. No extra charges consequent on an:-,r mls -understanding in these respects
or gtherwise will be allowed.

5. Provisional items

The full amaount of provisional Lump-sums and the value annexed to each provisional
item inserted in the Tender Documsnts shall be deducted from the contract sum
and tha value of wark ordered and executed there under shall be ascertained by
measurement or valuation as for deviations.

Mo work undear thase items is to be begun without instructions in writing from the
Engineer-in-charge.

The exiant of qﬁantiﬂes or [tems described as "Provisional” shall not be held to
guarantee or limit the amaount and description of the work 1o be executed by the
Contractor either in respect of the fems concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisionat Lump-sum as included in the tender documents,

8. Deviations

The contractor shalt not make any alteration in addilian to or omission from the
work as describad in the tender documents except in pursuance of the written
instructions of the Engtnear-in-charge. Mo such deviation from the work described
in the tender documents shall be valid unless the same has been specifically
confirmed and accapted by the Accepting Officer in writing and incorporated in the
contract.

The Accepting Officer may deviate either by way of addition or deductian, from the
work so described, provided that the contract sum be not thereby varied on the
whole by more than percentage set out in the tender documents. The value of all
additions and deductions will be added to or, deducted from the contract sum,
when aever the Accepting Officer intends to exercise such a right, his inteptions
shall specify the deviations which are to be mads, the Lump-sum assessment or
the propaosed basis of payment, the extra time allowed, if any, and the date for
completion of the entire contract,



8.1

Any objection by the Conltractor to any matter coneerning the order shall he notified
by him in writing to the Engineer-in-charge within seven days from the date of such.
arder, but ungder no cireumstances shall the work be stopped (unless so ordered
by the Engineer-in-charge) owing to differences or controversy that may arise from
8Uch an objection. tn the absense such notification of objection by the contractor,
he will be deemed to have accepted the order and the conditions stated therein. |n
the event of the contractor failing to agree with the Engineerrimcharge regarding
the terms of the proposed deviation, the otjection shall be referred to th2 Head of
Civil Engineering Department whose decision shall be final, conclusive and binding
on the contractar.

Time

Time is the essence of the contract and is specified in the tender documents or in
e3ch individual Work Order.

As soon as possible after the contract is let or any substantia) Work Order is placed
and before work order is to begin, the Engineer-in-charge and the Contractor shall
agree to & Time and progress Chart, The Chart shall be preparad in direct relation.
to the time stated in the tender documents or the Work Order for the competion of
the individual items there of and the contract or order as a whaole, |t shall indicate
the fore cast of the dates for the commencement of the various trade processes ar
sequence of the work, and shall be amended as may be required by agreement
betwean the Engineer-in-charge and the Contractor within the limitation of the lime
imposed in the tender, document or order.

In the absence of any specific Time and Progress chart to be agreed to betwean
the Contractor and Engineer-in-charge the contractor shall ensure and maintain
uninterrupted progress of the wark such that the entire work shall be cormpieted
within the fime imposed in the Tender documents or Order and that the proportion
of the work completed upto any time in relation io the entire work o be under the
Contract or Order shali not be jess than the proportion that the time elapsed baars
to the tatal time of completion provided In the Tender documents or Order,

The Contractor shall suspend the execution of the wark, or any part or parts fherenf
whenever call upon in writing by the Engineer-in-charge to do 50, and shall not’
resume work there on until so directed in writing by the Enginear—in-uharge. The
Contractor will he aliowed an extension of time for campletion not less than the
period of suspension. However, no ather claim in this respect for compensation or
otherwise however will ba amitted. Frovided the cause for suspenstion is not
attributable to any default of the contractor's part to proceed with or fulf the
contractual obligations. This may also be.extended to allow for alteration of work
made by the deviation arder,

Stores and Materials

Materials to be supplied by the Contractor

The Contractor shall at his pwn cost and expense provide alf materials required for
the work other than those listed in Schedule-B which are to be supplied by Bharat
Heavy Electricals Ltd, '
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All materials to be provided by the Contraclor shall he brand new and in canformity
with the specifications laid down in the contract and the Contractor shall if requested

by lhe Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charga,

that the maternals so comply.

The Contractor shall at his own cost and expenss and without delay, supply to the -
Engineer-in-charge samples of materials propnsed to be used in the works. The
Engineer-in-charge shall within seven days of supply of samples or within such
further period as he may reguire and intimate to the Centractor in writing, inform,
the Contractor whether samples are approved by him or not.  If samples are not
approved, the Contractor shall forthwith arrange o supply to the Engineer-in-charge
for his approval fresh samples complying with the specification taid down in the

- gontract.

3.2

The Engineer-in-charge shall have full powers 1o require removal of any or all of
the materials broughlio site by the Contractor which are not brand new and not in
accordance with the contract spacifications or do not confirm in character or quality
to samples appraved by him. In case of default on the part of the Contractor in-
removing rejected matertals, the Engineer-in-charge shall be at liberty to have
tham removed by other means at the Conlractor's expence and risk. The Enginesr-
in-charge shall have full power to require other proper imaterials to he substituted
for rejected materials and in the event of the contractor refusing to comply, he may
cause the same to be procured by other means. All costs charges and expanseas
which may attend such substitution shall be borne by the contractor, All charges
an account of Qctrol, terminal or sales tax and other duties on material obiained
for the warks from any source {excluding materials supplied by BHEL) shall be
borrie by the Contractar.

The Engineer-in-charge shall be enlitled to have tests carmied out as specified in
the Contract for any materials supplied by the Confractor other than those for
which, as staied above, satisfactory praof has already been furnished, at the cost
of the Canfractor and lhe Contractor shall provide at his expense all facilities which

the Enginear-in-charge may require for the purpose.

Metarials {0 ba supplled by BHEL

Maierials which BHEL are prepared to supply are shown in Schedule-B which alzd
stipulatas place of issue and rate(s) to be charged in respect thereof soon after
acceptance of the tender the Contractor shall agree in writing with the Engineer-in-

charge on a phased programme of his requirerments with regard to deliver of
materials. :

In the event of delay in supply of any Stores and matertals mention in Schedule-8
the contractor shall be entitled to reasonable extension of time as provided for
under cendition-9 but no claim for compensation or damage on any ground
whatsoever shall be entertained by BRHEL.

For the materials lIsted in Schedule-B the contractor shall give a reasonable notice
in writing of his requirement to the Engineer-in-charge in accordance with the phased
programme.,
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8.3

All materials issued to the Contractor by BHEL for Incerporation or fixing i the
works shall on completion or on fare-closure of the works and before submission
of bills, be returned by the Contractor at his expense, at the place of issue, after
making due allowarice for actual consumption reasonable wear and tear and /or
waste. in the Contractoris required to deliver such materiais at 3 place other than
the place less the transportation charges which would have been incurred by the
Contractor had such rmaterials been delivered at the place of issue, shall be byrme
by BHEL

The Contractor shall bear the cost of loading, transporting to site, urloading storing
under covered area as necessary, assembling and juining the severg| parnts tagethear
as necessary and incorporating or fixing materials in the work inciuding all
preparatory work of whatever description as may be required, and of closing
preparing, loading and returning empty cases or containers to the place of issue.

If, in the opinion of the Engineer—in~charge {which shail be final and conciusive)
any stores supplied by BHEL have sither during currency of the work or after
completion of the wark whilst under custody, of the contractor, become damaged
to such an extend that they canriot be usefully utitised, either in the same work or
in other works, the Engineer-in-charge shall not accept the stores and in the rates
specified in the contract. The contractor shail not be aenlitied to any claim whatsoever
an this account, :

The Enginear-ih-charge shall have access to the stores where materials issued by
BHEL as per schedule -B of the contract is stored to ensure. the balance stock of
material on hand after taking info consideratiar the matertals used on the work is
as per the issue and usage. If there be any discrepancy, the cost towards the
same will be recovered at the double recovery rate indicated for the material
concemed. This is without prejudice to and in addition to the overall reconcilation
of materials to be made at the completion of work,

If on completion of works, the Contractor fails to retumn surplus materials out of
those supplies by BHEI, then, in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, be written notice to the Contractor, require
him to pay within a fortnight of receipt of the notice for such un-returmed surplus
Materials given in sub para-4.
oy

The Contractor shail have to byild a weather-proof shed er the starage of Cement
(required for 15 days consumption of the wark).

Seneral

Materials required far the works, whether brought by the Contractor or supplied by
BHEL shall be stored oy the Contractor only at places approved by the Engineer-
n-charge. Storage and safe custody of materials shall be at the risk and the
responsibility of the Cantractor,

Officials concerred with contract shali be entitted at ary time to inspect and examine
any materials intended to be used in or in the works either on the site or at faclory
or workshop or other places where such materials are assembled. fabricated or
manufactured or at any ptace(s) where these are lving or from which these are
being obtained and the Contractor shall give such facilities as may be required for
such nspaction and examination.
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All materials brought o the site shall not be removed off the site without the prior
written approval of the Engineer-in-charg. Bul whenever lhe warks are finally
compleied and advance if any, in respect of any such materials is fully recovered
the Contractar shall at his own expense forthwith remove from the site all surplus
materials originally supplied by him and upon such removal the same shall revert
in and became the property of the Contractor.

Should the Engineer-in-charge consider at any lime during lhe construction or re-
construction prior to the expiry of the MAINTENANCE PERIOD that the stores or
materials provided by the Caontracior are unsound or of a quality infetior to that
contracted for or otherwise not in accardance with Contract (in respect where of
the decision of the Engineer-in-charge shall be finat and conclusive) the Contractor
shalt on demand in, writing from the Engineer-in-charge specifying the Stores or
materials complained of not withstanding that the same may have been inadvertently
passed, certified and paid for, forthwith remove the Stores or materials so specified
and provide other proper and suitable stores or materials at his own expense, to
the entire satisfaction of the Engineer-in-charge and in the event of his failing to da
50 within a period to he specified by the Engineer-in-charge in his demand aforesaid
the Engineer-in-charge may replace with athers the Stores or materials complained
of at the risk and expense in all respects of the Contractor. The liability of the
Contracator under this condition shall not extend beyond the maintenance pericd
aforesaid except as regards Stores or materials which the Engineer-in-charge shaill
have previgusly given notice of to be Contractor to replace.

9. Delay and Extension of Time
If, Inthe opinion of Engineer-in-chargs the work is delayed :
i} by reason of abnarmally bad weather, OR
i} by reason of serious loss or damage by fire OR

i} by reason of Civil commotion local combination of workemen, strike or lockout,
affecting any of the trades employed on the work, OR

.."N} - by delay on the part ofthe agency or tradesman engaged by BHEL in exécuting
work not forming part of this Contract OR

v} by reason of any other cause which in the absolute discretion of the Engineer-
in-charge is {when he is the Accepling Officer of the Coniract), beyond the.
Contractor's reasonable cantrol, then in such cases the Accepting Officer, on
the recommendation of the Enginger-in-charge or higher autharity may make
fair and reasonable extension in the completion dates of the individual items of
work of the Contract as a whale. Such extension which willl be communicated
to the Contractor by the Engineer-in-charge inwriting shall be: final and binding
on the Contracter. Mo other claim in this respect for compensation or cthenwise
howsoever is admissible. Upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best andeavour to prevent
ot make good the delay and shall do all that may reasonably be required to the
satisfaction of the Engineer-in-charge to proceed with the work.
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10.

11.

12.

13.

14.

14

Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employvee of BHEL
against any action, claim or praceeding relating to infringemeant or the use of any
patent or design or any allegad patent of design rights, and shall pay any rovalties
which may be payable in respect of any arlicle { or part thereof included in the
Contractor. In the event of any claim, being made or action brought against BHEL
Or any agent, or servant or employee of BHEL in respect of the matters aforesair,
the Contractar shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall ‘nat apply when such infringement has
taken place in compiying with the specific directions issyad by the BHEL but the
Contractors shall pay any royalties payable in respect of any such use.

Octroi and Otiter Duties

All changes on aceount of Qctroi, Terminal or Sales Tax and / or other dulies on
materials obtained for the Work (excluding rmaterials provided by BHEL on payment)
shall be borne by the Contractor.

Royalties

Royallies fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to rernove from guarries situaled
on land whieh is in charge of the BHEL authorities.

Plant and Equlpment

The Contractor, shall at his awn expense, supply all tocls, plant and equipment
{here-in-after referred to as T & P} required for the execution of the contract other
than those listed in Schedule - C which subject to their availability may be hired By
BHEL to the Contracter or issued free for use in the execution of the wark, as
speciiied in Tender documents,

Assignments or Transfer of Contract

The Contractor shali mot without the prior wrilten approval of the Accepting Officer
assign or transfer the Cantract or any part thereaf, or any share, or interest there in
1o any other person. No sum of money which may become payable under the
Contract shall be payable to any person ather than the Contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such
money is given,

(a) Sub - Contract

The Contractor shall not sub-let any portion of the Cantract without the prior writlen
approval of the Accepting Officer,



15, CompllEnce to the Regulstions and Bye - Laws

The Contractor shall confirm ta the provision of any statute relating to the work and
regulaiions and bys-lawe of any local auvthority and of any waler and lighting
Companies or Underiakings with whose system the waork 5 nroposed to be
connected. He shall, before making any variation from the drawings or.the
specifications that may be neccessiated for such connections give the Engineer-
in-charge notice, spacifying the varistion proposed to be made and the reasons
there far and shall not caryout any auch variation urth he has received instructions
from the Engineer-in-chiarge in respect thereol. The Contractor shall be bound to
give all notice required by Stahute Reguiations of Bye-laws as aforesaid and to pay
all fees and taxes payabls io any autharity in respect therecf.

16. BLANK

17. BLANK



CHAPTER - IIi

PERFORMANCE QF THE CONTRACT
18. Security Deposit

I18.1.1 Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 iakhs 1054

Above Rs. 10 lakhs up to Rs.50 lakhs | lakh+7.5% of the amount
Fxceeding Rs, 10 lakhs.

Above Rs, 50 lakhs Rs.4 lakhs + 5% of the amount

Exceeding Rs, 50 lakhs,
The security Deposit should be collected before start of the work by the contractor.
18.1.2 Security Deposit may be furnished in aiy one of the following;
1} Pay Order, Demand Draft in favour of BHEL.
if) Local cheques of scheduicd banks, subjcet to realization.

iii} Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas TPatras ete,

{Certificates should be held in the name of Contractor furnishing the security ancd
duly pledged in favour of BHEL and discharged on the back).

iv} Bank Guarantee from Scheduled Banks / Public F inancial Institutions as defined
in the Companies Act subject 10 a maximum of 50% of the total security deposit
value. The balance 50% has to be remitled efther by cash or in the other form of
security. The Bank Guarantee formar should have the approval of BHFL.

v) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act .The FDR should be in the nume of the contractor, A/C
BHEL, duly discharged on the back.

vi) Securily deposit can also bhe recovered at the rate of 10% from the running bills,
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

vii}) EMD of the successfy] tenderer shall be converted and adiusted against the
sccurity deposit.

Viii) The security deposit shall not carry any interest,
NOTE: Acceptance of Security Deposit against Sl No. (iv) and (vi} above will be
subject to hypothecation or endorsenient on the documents in favour of BHEL, However,

BHEL will not be liable or respensible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith,



I8.1.3

18.1.4

18.1.5

19.

20,

Security deposit shall not be refunded to the contractor except in accordance with
the terms of the contract,

All compensation or other sums of money payable by the contractor to BHEL,
under the terms of (his contract or under any other contract with BHEL, miay be
deducted from the security deposit or reatized by the sale of the securities or from
the interest arising there from or from any sums which may be due or may
become due to the contractor payable by BHEL on any account whatsoever
against this contract or any other contract with BHEL, and in the event of his
securily deposit being reduced by reason of such deduction or sale as aforesaid,
the contractor shall within seven days thereafter make good in cash or in
securities endorsed as aforesaid, any sum or sums by which the security deposit
has been so reduced.

50% of the sccurity deposit may be refunded on completion of the work after
payment of the final bill and the balance 50% of the securily deposit is relundable
only after the expiry of the maintenance period of six {6) months Irom date of
completion of work as stipufated in the contract concerned.

Crdars under the Contract

All erders, notlces, etc., to be given under the contract shall be in writing, typescript
or printed and if sent by registered post to the address given in the tender of
tha Contractor, shall be deamed to have been served an the date when in the
ordinary course thay would have been delivered to him.

The Contractor shall carry out without delay all orders given to him.
Admission to Slte

The contractor shall not enter on (elher than lor inspection purposes) or take
possession of the site uniess permitted to do so by the Engineer-in-charge, The
portions of the site to be ocoupled by the Contractor will be clearly defingd and
_marked on the site plan. and the contractor will an account be allowed to extend
his aperations beyond these areas The Contractor shall provide if necessary or
requried at the site, temporary access there tcand shall alier, modify and
maintain the same as requtired from time to time. He s’hall out and clear away the
access rolte when no longer reqsuired restoring  thé"area tb its original
condition” ' :

The Engiﬁ'ee?%jn_—t;ha‘rge shall have power to execute othier works' twhether or not

connected Wi_th*th'e'work, in the contract agreement) on'the site canlempaoraneousiy

with the execuition of the original work and contractor shall give reasonable facilities -
for this purpose. )
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BHEL reserves the righl of taking over, at any time, any parien of the site which
they may require and the contractor shall at his own expense clear such portion
forthwith. No photographs of the site or of the wark or any part here of shall be
taken published or otherwise circulated without the prier approval of the Enginesr-
in-charge.
how ENVETY

Mo such approucdsharl hewsre exempt the Coniractor from cemplying with any
statutory provison in regard to the taking and publication of such photagraphs.

BHEL Officials connected with the Contract shall have the rigtt of entry ta the sile
at alt times.

Engineer-in-charge shall have the power to exdude from the site any persoen whose.
admission there to may, in his opinion be undesirable for any reason whaisoaver

The Contract shall be governed by the security regluations of BHEL Including the
entry exit timings. use of roades as may be in force from time to iime. The Contractor
should follow these regulations strictly and no claims for any additionat payment
whatsoever will be entertained under by circumstances,

Contractors Supervision

The Contractors shall gither himself supervise the execution of the Contractor or
shall appoint a compslent Agent approverd by the Engineer-in-charge to actin his
stead The Contractor shall employ an Engineer/Agent having atleast a Degree of
Bachelar of Civil Engineer from a recagnised University/on any work with a Contract
value exceading rupees two lakhs, and having atieast a Diploma in civil Engineeting
from a recagnised callege, on work with a contract value exceeding Rs. 50,000/-
but not exeeding rupees two lakhs,

The Employment of an EngineerfAgent as aforesaid shall not ba necessary if
theContracior himself is in possession of a recognised technical qualification and
is, in opinion of the Engineer-in-charge, capable of the receiving instructions of the
Enginear-in-charge and of the executing lhe work ta the satislaction of the Engineer-
in-charge. If the Contractar fails to appoint a suitable Engineer/Agent as aforesaid,
the Engineer-in-charge shall have full powers to suspend the execution of work
and stop payment of any advances that may have become due uniil such date as
a suitable Engieer/Agent is appinted and the Canfractor shall be held responsible
for the delay caused to the work and no extension of time on this account shall be -
given to him as stipulated in condition (9) above.

Orders given to the Contraclor's Agent Engineer shalt be considered to have the
same force as if they had been given contractar himsef,

The Contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the executing of wark with such additional assistance
in each trade as the Engineer-in-charge may consider necessary.

The Goentractor or his accredited agent shall attend when required and without
making any claim for daing so, eilher the Office of the Engineer-in-charge or the
work site to receive instructions.

The Enginger-in-charge shall have full powers, and without assigning any reason
to require the Contractor immediately to cease to amploy in connection with the
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Contract any Agent, servant or employge whose continued employment is, in his
apin on undesirable

The contractor shall not be allowed any compensation on this accaunt.

Lakiouy

The contractor shall elmploy tabour in sufficient number either direcily or through
sub-contractors to maintain the required rate of progress and of quality ensure
wormanship of the degree specified in the contract and to the satisfaction of the
Engineet-in-charge. The contractor shall comply with all labour laws inforce from
time to time.

Safety Rujes
The Contractor shall comply wilh all safety rules of BHEL.
Water )

The Contractor shall allow in his Tender and provide at his cosl all water required
for the work or his employees on the work, togethere with all pipes and fittings or
other means that may be necessary or required to ensuie a proper and ample
supnly of water far all purpeses connected with the work,

In the event of a provisian exisiing in the Tender documents for supply of water on
payment by Bharat Heavy Electricals Limited, water will be supplied fram the BHEL
supply system or Qrthar sources.at any points fixed by the Enginear-in-charge an
the snte of wcrk The cantractor shalt make nacessary arrangment for lifting pumping
careying or conveying the water as, 'required at his own cost. The levy of water
chérges t be barne by the contrac:t-:ar in such case shall be specifically menkioned
in the Tender doty ments,

Temporary wurkshpps, store Etc,

The Contract shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, offices etc., reguired for the
praper and efficient execution of the wark. The planning, siting, and erection of
these builtlirgs shall have the approval of the Engineer-in-charge and the Cantractor
shall all at times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engmaar—:n charge.

On completion of the work al such termporar},r bundlng shall be clearsd away and
the site restored and leftin a clean and tidy condition to the entire salisfaction of
the Enginesr-in-charge.

. L b
Tool and Plant an site

All tools, plant and equipment brought to.the site shall not be removed from the
site without the prior written approval or the Engineer-in-charge when the work is
finally completed or the contract is determined for reasans other than the defeult
of the contractor he shall forthwith. remove from the site all tool. plant, equipment
etc., {other than those as. may have been provided by BHEL)

CONTRACTOR D),
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Statmenis of Hire Charges

A monthly detailed statment of the lire charge incurrad in respect of BHEL tools.
plant, equipments et shall be given to the Contractar by the Enginger-in-charge.

Pracaution Against risks

The Contractor shaill be responsible for.providing at his own expense. for all
precaulion to prevent loss or damage and for the necessary steps to be taken for
the said purpose until the works have heen handed over complete, in all respects
to the Engineer-in-charge.

The Contractor shall provide all watchiman necessary for the pratection of the site,
the work, the matrials, wools, plart, eguinment and anything else ving on the sike
during the progress of the work. He shall solety be responsitne for and shall take
all reasonable and proper steps for protecting, securing, lighting and watching all
placess on or about the work and the site which may be dangercus to any persan
whomsoever.

Naotices and fees

The Contractor shall give all notices required by any Slatutory provision o by the
regulations and/or bye-taws of any lcoal / or of any same are or will e connected.
The contractor shall pay and indemnify BHEL against any statutory fees and charges
payable under such Acts. Regulation and / or bya-laws in respect of the work
andsall make and supply all drawings and plans required in connetion with any
such notice.

Setting out of the works and Protective and Maintaining signais and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other
infarmation necessary to enable the cotractor o sat out the work. the cotraclor
shall at his own expense set accurately according to lhe drawings and figured
dimension therecn, all the work comprised in the contract and any extras ar additions
there to and shall be salely rosponsible for their being so sel out and executed.

All bench marks, pegs, signals an the surface alignment stones. milestones and all
similar marks whether put in by BHEL Authorities for the purpase of checking the
Coniractor's work or in the naturg of permanent survey marks will during the tenure
of the contract, be under the care of the Cantracior who shall at his own expeanse
take all proper and reasonable precautions and care ta preserve and maintain
them in their true position. In the event of these marks being disturbed or obliterated
by accident or due to any other cause whatscever, the same may, if deemed
necessary be replaced by the Engineer-in-charge atthe Contractor's expense and
the cost thereof deducted from any moneay then or thereafter becoming due to'the
Contractor.

Where requested by the Contractor, the level marks, centre ling and chainage
pegs comresponding 1o those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to those
shown on the Drawing will be set out by BHEL authorities.
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Site Drainage

All water that may accumulate on the sils during the progress of the work, or in
trenches and excavalions shall be remmoved to the entire satisfaction of the Engineer-
in-charge and at Contractor's expense.

Excavatlan, Relics, ete.

Materials of any kind obtained from excavation on the site shail remain the property
of BHEL and shall be disposed off as Engineer-in-charge directs,

All gold, silver, oif and other minerals of any description and all precious stones
coins treasures, relice, antiquities and other similar items which may be found in or.
upon the site shall be the property of Bharat Heavy Electricals Limited and the
contractors shall duly preserve lhe same to the satisfaction of the BHEL and shaii
from time to time deliver the same to such person or persons as lhe BHEL may
appoint ta receive the same.

Foundations

The Contractor shall not lay any, foundations untill the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.

Coverlng - in work

The Contractor shall give reasanable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured, if necassary.
In defautt of so daing, the Contractor shall if required by the Engineer-in-charge
uncover such work at his own expanse.

Approval of Works by Stages

All work ambracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing
to the Engineer-in-charge when each stage is ready. In default &f such notice
being received, the Englneer-in-charge shall be entltled to approve the quaiity and
extent thereof at any time he may choose and in the event of any dispute, the
decision of tha Engineer-in-charge thereon shall be final conclusive.

Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in ah
respacis of the Enginger-in-charge,

The Enginser-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of Ihe works in a "Wark Site Order Book"
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instruction by signing the reievent entries in this book.
Such entries will rank as order to notices in writing the intent and meaning of these
conditions,
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Day Work

No day - work shall be performed without the prior written instructions of the
Accepting Officer,

The Contractor shall give to the Engineer-in-charge reasonable notice of the start
of any wark ordered to be executed by day-work and shall deliver to the Engineer-
in-charge within two days of the end of each pay week a return in duplicate giving
full detailed accounts of labour and materials for the payweek. One copy of each
of these returns, if found correct will he certified by the Engineer-in-charge and
returned to the Contractor and must be produced at the time of adjustment of
accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor wilt be furnished with-
receipt signed by the Engineer-in-charge specifying the description, quantites, weight
or measurernent {as the case may be) of the articles approved, reference will
made in this receipt in the return afaresaid and the Contractor's Bill,

In the case of Lumpsum Contracts, the rates to be charged and the percantage
addition for profit and establishment charges ete. will be agreed upon belween tha
Accepting Officer and the Contractor prior to the execution of the wark.

Inspection of the Work

BHEL Officers concrned with the contract shall have power at any time to inspect
and examine any part of the work and the Contractor shall give such facilities as
may be required to be given for stch inspection and exarmination.

Sheuld Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been execuied wilh unsound, imperfect or
unskilled workmanship or of a gualily inferior to that cantracted for or not otherwise-
in accordance with the contract {in respect}. Whereof the decision of lhe Engineer-
in-charge shall by final and conclusive the contractor shall, on demand in writing
from the Engineer-in-charge specifying the fault not withstanding that the same
may have been inadvertently passed, certitied and paid for, forthwith rectify or
removed and reconstruct the work 50 specified in whole or in part as the case may
require at his own expense to the entire satisfaction of the Engineer-in-charge and
in the event of his failing to do so within a period 1o be specifisd by the Engineer-in-
charge in his demand as aforesaid, the Engineer-in-charge whose decision shall
be final and binding may carry out the work by other means at the risk and expense
in all respects of the Contractor. However, the liability of the Contractor under this
condition shall not extend beyond the maintenance period except as regards
workmanship which the Enginger-in-charge shall have previously given notice of
to the Contractor to rectify.

Respaonslbility for Building

In the event of any building or part of any building being handed over to the'
Contractor for the execution of work there to under the provisions of the Contracl
he shall give a written receipt for all fixtures, glass etc., and he shall be required to
make good at his own expense all damages resulting from the cause whatsoever
while in his charge and on completion of the work ta deliver the said building or part
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thereof in a clean state compiete in every particular to the entire satisfaction of the.
Engineer-in-charge.

Insurance

The Contractor shall with in one month after the date of acceptance of the Contract,
insura the wark against loss or damages to the contract works, lemporary wark
and materiala eracted in petformance of the contract "all risks" basis from the time
of arrival on site until taken over by BHEL on completion of the Contract.

The cover shall also include whenever necessary lhe risks of testing including
breakdown or explosion or plani and machinery undergaing testing, trial and
commissioning operations. The insurance shall aiso specifically cover removal of
dehris cost. The suntinsured shall represent the esiimated ful value of the contract
wark inclusive of value of free supply matenals by BHEL, transport charges, customs
dues, express freight, overtime charges, cosl of erectian, value of construclional

~plants and machinery; removal of the debris and escavation of costs. Where the

contract includes a malntenance period, the insurance cover shall specifically include-
the Contractor's liabilities during the maintenance period. The insurance shall also
be extended to caver third party personal injury and property damage fora sum to
be specified by BHEL. The insurance shall be effected in the name of BHEL and
the Contractor shall submit to BHEL a draft of the insurance policy for approval.
The polley when issued will be lodged with BHEL together with receipts of premiurn
for such insurance and the contractor shall maintain such pollmenls force until the
obligations of the Contracotr are full discharged.

If the Contractor falla to comply with the terms of this condition the Accepting
Officar may insure the work and may deduct the amount of premiums frarm any
money that may become payable to the Contracator or may at his descretion refuse
payment of any advances tc the Contractar until the Contractor shalt have complied
with the terms of this condition. This provision does not, however, absolve the
Contractor of his responsibllity for taking up the Insurance. The Contracter is,
therefore, primarily responsibie for the insurance in time.

Dameage and Lass to Private Praperty and injury to Workmen

The Contractor shall at his own expense rainstate and make good to the satisfaction
of the Engineer-in-charge and pay compensation {or any injury, loss or damage
accassioned to any property or rights whatever including property and rights of
BHEL (or agents, servants ioemployess of BHEL) the injury loss of damage anising
out of or in any way in connecton wilh the execution of #he cantract and further the
Contractor shall indemnify BHEL agatnst alt claims enforceabla against BHEL or
any agent, eervant, or employes of BHEL a private person, in respect of any such
injury {including Injury resulting in death loss or damage to any person) who so
ever or property, including all claims whish may arise under the Workmen's
Compensailon Act or otherwise, or which would be enforceable against BHEL.

Complotion

The werks shali compteted to the entire satisfaction of the Engineer-in-charge and
in acoordance with the Confractor's forecast of Time and progress where operative,
and all unused stores and materials, tools, plants equipment, temporary Building
and things shall be removed from the sile and work cleared of rubbish and all
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waste malerials and levelled up clean and lidy to the satisfaction of the Engineer-
in-charge at the Centractor's expense andfor before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to tirme
such sections of the Work as have been campleted to the satisfaction of the
Engineer-in-charge. In suchan event, the contractor is noit entitled for any extension
of time or any other compensation for executing the balance work. -

In case the Contractor faifs to remove any of his properties, assets or fails to clear
the rubbish and waste materlals within 30 days of the completion of the contract, it
i tawful for the contractee, that is BHEL to take such action as it deems fit to clear,
dispase of such propertles, assets or such waste materials and charge the
Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor he date on which the work
is compieted and the state thereof,

The Engineer-in-charge shall also certify to the Contractor the state of the work at
the end of maintenance period, where applicable.

- Gompensation for delay

If the Contractar fails to maintain the required progress in terms of condition 7 ar to
complete the work and clear the site on or before the contracted or extendeo
period of completion, he shall, without prejudice ta any other right or remedy of the
BHEL on account of such breach pay as agresd compensation an amount calculated
as stipulated below or such smaller amount as may be fixed by the BHEL on the
contract value of the waork for every week that the progress remains below that
specified in condition 7 or that the work remains incomplete.

This will also to items or groups of items for which separate period of completion
has been specified.

For the purpose e term "Contract Value® shali be the value at contract ratas of
the work or ordered.

a) Completion period (as originally at 1 per cent per week
stipulated) not exceeding 6 months '

b} Completion period {as originaily at ¥z per cent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

¢) Complation period (as originally at V4 per cent per week
stipulated} exceeding 2 vears

Provided always that the total amount of compensation for delay to be paid under
this candition shall not excesd the under noted percentage of the contract value or
of the item or group of items of wark for which a separale period of complation is
given :
Completiom
a) Geamapiets period (as ariginally 10 per cent
stipulated) not exceeding 6 months
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b} Completion period (as originally 7Y% per cent
stipulated) exceeding 6 months and
not exceeding 2 Years

c} Completion period {as originally 5 per caent
stipulated) exceeding 2 years

The amaunt of compensatian may be adjusted or set-off against any sum payable
to the contractor under this or any other contract with the BHEL.

Laws Governing the Contract
This Contract shall he governed by the Indian Laws lor the time being inforce.
Cancellation of Centract for Corrupt Acts

The Accepting Officer, whose decision shall be final and conclusive, shall without
prejudice to any other right or remedy which shall have accrued or shall accrue
thersafter to Bharat Heavy Electricals Limited, cancel the Contracat in any of the
following cases and the contractor shall be liable to make payment to BHEL for

any loss or damage resulting from any such cancellation for default. Ifthe Contractor
shall

a) Offer or give or agree o give to any person in BHEL service any gift or’
- consideration of any kind as an inducement or reward for doing or for bearing
to do or for having done or forborne to do a day act in relation o the obtaining

or executian of this ar any other contract for BHEL service OR

b} Enter into & contract with BHEL i conneclion with which cornmission has been
paid or agreed to be pald by him or with his knowledge, unless the particulars
af any such comission and the terms of payment theraof have previously been
disclosed in wriling to the Accepting Clficer, OR

ol OBtain a contract with BHEL as a result of ring tendering or by non-bonafide
methods of ccrmpetltwc tendaring W[thuul first dlsclosmg the fact in writing to
tHe Aecepting Officar.

Canéellation of Contfact for Inselvency, Assignment or Transfer or Sub-
Letting nf Cﬁntract

The Accepting Officer, without prejudice to any ather or remedy which shall accure”
thereafter to BHEL shall cancel the contract in any of the following cases :

If the Contractor

a} being anindividual, or if a firm any partner thereof shall at any time be adjudged
bankrunt or have & receiviry order or orders far administration, of his Estate
made against him or shall take and proceedings, for liquidation or composition

“under any Bankruptoy Act for the time being in force or make any conveyanoce
of assignment of his effects composition or arrangement for the benefit of his
credit or purport to do so, or if any application be made under any Banruptoy
Act for the time being in foree for sequestraiion of his Esiate or if a trust deed
be granted Hy him on behalf of his cretitors, OR



cartified by Engineer-in-charge which is fihal and conclusive) baing less thays tha:

b

b) being a company shall pass a resolution or the court shall make on orde? for
the liquidation of its affairs, or a Receiver orManager on behalf of the tlebenlures
olders shall be appainted or circumstances shall arise which entitle the court

or debentures holders to appoint a Receiver or Manager OR

€} assigns, transfer, sub-leis or attempts to assign, trg '_ fer or sub-let any portion
of the work without the prior written approval of the Arcepting Officer GR:

d} Shall suffer an excution being levied on his goods and allow it to be continugd.
for & period of 21 days, -

Whenever the Accepting Officer, exercises his authority to cancel the contragt,
under this condition, he may camplete the work by any mears at the Contraglor's.
rlsk and expense providad always to that in the event of the cost of compleion (as:

contract cost, the advantage shall accure to the BHEL and that if the castgf

..completion exceeds the moneys due 1o the Contractor under the contrack, ifRas

contractor shall either pay the excess amaount ardered by the Engineer-in-charge
or the same shall be recovered from the Contractor by other means.

Engineer-in-charge will have pwers to take possession of the sile and any materials
constructional plant, implements, stores, etc. thereon and carryout the work by
any means at tha risk and cost of the Contracator,

In case the BHEL comptates the work under the provisions of this condition the .
cost of such campletion ta be taken into account in determining the excess cost to

* . be charged to the conlractor under this condition shall consiat of the cost of materials
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purchased and or labour provided by the BHEL with an addition of such percantage
or cover superintendence and establishement charges as may be decided by the
General Manager whose decislen shall be final and conclusive.

Inthe Contractor fails to pay the excess suri within a period of 30 days, the Engineer-
In-charge shall have the right io sell any or ali of the Contractar's unused materials,
constructional plant implements, temporary buildings ete. and apply the proceeds
of sale thereof towards the safisfaction of any sum due from the Contractor under
the contract and if thereafter be any balance autstanding {rom the Contractor, it
shall be recovered in accordance with the provislons of the Contract.

Gancellation of contact in part or Full for Contractor's Default

If the contractor :

a) makes default in commenging the within a reasnoble time from the date of
handing over of the site and continue in that state a reasonable notice freom
Engineer-in-charge OR '

b)  inthe opinion of the Engineer-in-charge at any time, whether before or aftar
the date extended dato for complelion, make default in proceeding with the
work,withdue difigenec and continue In the state after a natice of sever days
fromEngineer-in-charge OR

c) fails to comply with any of the terms and conditions of the conlract or alter
Tdays notice in writing with orders properly issued thereunder. OR

CONTRACTOR (z2)
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d) fails to complete the work order and items of work individuat dates for cornpletion
and clear the site on or before the date of completion or fails to achieve the
progress at set out under clause 7 of these General canditions of contract.

The Accepling Officer may, prejudice to any other right or remedy which shall have
accrued or shall accrue after RH E L, Cancel the cantract as a whole or in part
there or only such work oder items of wark in default from the contract. Whenever
the Accepting officer exercises his authorily to cancel the cantract as a whole or in
part under this condition he may complete the work at the contractor's rick and
cost provided always that in the event of the cost of complelion {(as cerified by
Engineer-in-charge which is final and conclusive) being less than the contract cost
the advantage shall acerue to the BHEL if the cost of comletion exceedds, the
money due to the contractor under this contrae! the contracttor shall eilher pay the
excess amaunl ordered by Genaral Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of site and materials, canstructional plant, implements, stores etc thera
on.

In case the BHEL completes the work or any part there of under the provisions of

- the condition the of such completion to be faken in to account in determining the

excess cost to be chargad to the contract under this condition shall consist of the
¢ost of materials purchased and / or labour provided by the BHEL. with an addition
of such percentage to cover superintendance and establishment charges as may
be decidad by the General Manager whose decision shall be final and canclusive.

If the contract fails to pay the excess sum within a period of 30 days the Engineer-
in-charge shall have the right to sell any or of the conlractor's unused materials,
construction plant, implements, temporay buildings etc and apply the praoceeds of
sate there of towards the satisfaclion of any sum due from the conlractor under the
contract and :fﬁg?%aﬁer be any balance aut-standing from the contract, it shall be
recovered in accordance with the provisions of the contract,

Tarminatian of Contract for death

Without perjudice to any of the rights or rermedles under this contract if the contractor
dies, the Accepting officer shall have the option of terminating the cantract without
compensation ko the cuntractor.

Spaclal Powers of Determldtation

If at any time afler the acceptance of the tender BHEL shall f )ééeaiog
whatsoever not require the whole or any part of the work to b 3& eneral
Manager shall give notice in writing of the fact to the contractor who shail have np
claim to any payment of compensation or otherwise howsoever an account of any
profit or advantage which he might have derived from the execution of the work in.
full but which he;[iiilnat_derive in consequence of the foreclosing of the wark,



He shall be paid at contract rates for the fufl amount of the exceuted including
such additional works e, g. clearing of site, et as may be rendered necessary by

TPREIHTEASS Ry, He st also Be Mowed 2 FEREHMALREPAD it (X decids.”
by the Accepting office} for any expenses sustained on account of labour and
aterials collected but which couls nat be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the contractor have any claim for compensation
on account of any alterations have been made in the original speeifications drawings,
designs and instructions, vaiving any curtailment of the work as original
contemplated.

50. BLANK
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CHAPTER - |V
VALUATION AND PAYMENT

?j. Recards and Measurements :

All items having a financial value shall be entered in the BHEL Measurment Book
et:l that a complete record is obtained of all werke prerferrned under the cer]trqet

Bualldmge, etc., priced in schedule 'A" as a unit Lump-sum  will be eni_;ered by
h‘umber at the unit Lump-suim. B e . .

Werk earrled out fer agreed Lump-gum W|Il I:Je deeerlhed end Simllaﬂ‘j reeerdec}

Lump-surm omissions will be entered for deduction. Meaeuremeni shall be reetrteF q
ie ’that required to ascertain the financiat |Iﬂ|:lllll'1.-' of E!HEL under the eerﬁract

Werk which fails to be measured in detail ehell be mearured phyeleei!y with-out
reference to any loeal custom that may obtain excepling where it may ctherwise
be directed in the tender documents. The measurments shall be taken jeirily by
any person duiy authorised on the par of the BHEL and-by the eontrector '

The engineer -in-charge shall give resonable notice in writting to the contraclor of
abbemtmen’t of measurement

The contractor shalt without,extra charge,provide eeeleten{:e WIth ap 1Ianee an
cther ’phlnae necessary for- measurement 3 ' Jren L

LM

The contractor shall bear all the cost af meesuremente ef hie Work,

measurements shall be entered in the BHEL measurement book and signed anj
dated by both parties each day at the site on completion of meaeuremeﬁt if ’th
contractor objects to any of lhe measurements recorded on behalf of the BHEL A
note to that effect ta be made in the BHEL measurement book or against the |tem
or items objectad to; and such note shall be signed and dated by bath the perfee
engeged in taking the measurement.

i as a result of such objection, it becomes nacessary to re-measure the work
Whisl[i bt the expahiscs.of such measurgment ghall be borne t;y the Fe'?thf
[equiﬁng t‘qe meeeurement

Measurerpant to be re- faken provided that a pet -effor is-foung y [s re-
'rﬁeeeurrement th-amount to less than 5% (Five percent) of the valug j
by the firstivieasuremerit.Bit whera-the net errors améunt td 5% and over: d-f”th
k&t Valus fthen the cost is to-beé botne by the other party .[n-any casg if thé net
value of errdrsfound exeded to'Rs 508 the eXPensce or re-measuferment is ee:d tah
ba borne by th other parly . If the cantractors representative fails to attend’ wherl
reqmred Jhe engineering-in-charge shall have power to proceed by himgg!f to
taks measurement and in that case theso measurements shall be considered as
eéeepted by the contractor as final . The contractor shall,once in every month

,submit to the engineer-in-charge with a copy o the accepting officer ﬂeteﬂe of hig’
elelrne for the work done by him up to and including the previous month which are
net tovered by his eentraet agreament in any of the following reepecte



Deviation from the items and specifications provided in the contract
documents.

Fxtra ltems ! [tems of wark,
Qluantlties in excess af those provided in the contract schadule.

ltems in respect of which rates have not been settled. He should, in addition

furnish a clear certificate to the effect ihat the claims submitted by him as
aforesaind cover all his claims and that no further claims shall be raised by
hirm in respect of work done up to and including the pariod under report.

Excent where any general fo detailed description of the work in quanlities expressly
shows to contrary, schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in

" the schedule of rates specification not withstaning any provision in the relevant

standard method of measurement or any genearal or local custom. in the case of
itemns which are not covered by the schedule of rates f specification, measurement
shall be faken in accordance with relevant standard method of measurement issued
by the Indian Standard institution or as par Standard engineering practice.

Valuatlon of Deviations

Rates for deviated itams of work will be fixed as follows

1}

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered
by B.H.E.L schedule of Rates the payable for such a fresh item will be
derived from B.H.E.L. Schedule by the methad of proportion as follows:

a) In lhe same proportion to the BHEL Schedule of rates as the tendered
rate for the nearest analogous item of work in contractor's schedule
bears to rate for the parti cularanalogous item of work in BHEL
schedule of rates, Hawerer incase of nearest analogous itern of work
in contract schedule forms part of individual chapier of the BHEL
scheduie ol rates the above proportion wilf be workedout only for such
iterms which are found  bothin contract schedule and BHEL Schedule
of rates as group ofitems under the chapter,

b} If & single appropriate analagucus item of work is not available in both
schedule ({coniractor's and BHEL schedule} then the method of
proportion will be applied to the nesarest analogous group items available
in both the schedule referred to 1,2, in the same proportion as the total
tendered cost of that particular group of iteim {the sum of the products of
the tendered rates and the quantities for which orders are placed ) bears
to the total cost of the same ilems and quantities and BHEL Schedule of
Rales.

¢) H even an appropriate ancloguous group of items is not available in
contractor's schedule and BHEL Schedule, then the methods of
propotlion will be applied to all those items of lhe whole work, which are
available in bath the schedule and for which orders have heen placed
an the contrackor i. e., in the same proportion as the total cost of ali
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these items of work {the work of the products of the tendered rates and
the quantities for which order  are placed) bears to the total cost of the
same items and quanlities al  he BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. YWhere the rates for deviated items.or
new items of work can be derived by the selection of different analogous items or
analogous group of items, the lowest of all such derived rates shall be taken as
the carrect rale.

In the case of the contracts for which the Engineer-in-charge is the Accepting
officer all disputes regarding lhe settlemant of rates of deviated or new items or
work shall be referred 1o the Head of Civil Engineering Departmeint whose decision
shall be final and conclusive as the case may be.

Il If any work not covered by any of the foregoing is ordered of the contractor, the
basis of paymaent shall be decided by the Accepting Officer whose decision shal!
be final and conclusive and binding on the parties.

Reimbursement ! Rafund on variation in Prica, Materials

If after submission of the tender and / or during the progress of the warks, the price

of any material {not bering a material supplied from the BHEL store in accordance
wilh the conditions of the contract) is increased or decreased by an Act of Legislature

{central or state }and / or any notification thereunder or on account of new duties or

levies such as octrai ar on account of increase or decrease in such dufies affecting

the price of materials required for incorpeation in the works and made from materials

of which the price has increased or decreased as aforeaid and the contractor has

thareupon to pay in respect of such material or tem a price which is higher or

lower than the price of that matertal or item as prevailing immedialtly before the

passing of such act or levying, increasirg / decreasing of such duty, the BHEL

shall increase in price or the duty reimbursad to the contractor the increase in price

o additional or increased duty paid by the contractor and in case of decreasea in
price the BHEL shall be entitled to a refund of the reduction in the price or the

reduction in duty. This will be applicable only for material which are directly
incorporeted on the work. The contractor shall howerver indicate the assumption

he has made while submliting the tender. However no reimbursement or refund

shall be made iIf the increase / decrease is not more than + 10% of the said price,

and i so the reimbursemant or refund shall be made only / on the excess over +-
10% provide always that any such increase shall not be payable if, in the apinion

of the Accepting officer (whose decision shall be and conclusive ) the increase is

attributabrle to the delay in the execution of the contract with the .control of the

coniractor or {hat any such increase has become operative after the contracied/! or
extendad dated of completion of the works or items of work in guestion.

The Contracior shall, for the purpose of this condition, keep such books of account
and other document as are necessary to show the amount of any increase or any
reduction available and shalt aillow inspection of the same by any culy authorised
reprasentative of the BHEL and further shali at the request of the Engineer-in-
charge fumish for verification such other information as the Engineer-in-charge
may regquire, ' : '
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The Contractor shail within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials give notice therof in writing to.the
Engineer-in-charge stating that the rate is submilted in pursuance ta this condition
togeether with all information relating thereto which he may be in & pasition to
supply.

Advance on account

NO payment shall be made far work estimaled to cost less than Rupees DNE_
THOUSAND tilt after the whole of the work shall have been completed and a
certficate of completion given by the Competent authority,

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of less than one month or as otherwise provided for in
the Contract documents, counting from the date on which order to commence
WOrkK [s given by Enginser-in-charge submit claims on BHEL forms for payment of
advances on account of work done and of materials delivered in connection with
the Coniract.

The Contraclor shadl be pad in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject to a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The certificate
of the Enginesr-in-charge regarding such approval and passing of the sums so
payable shall be final and conclusive against the contractor.

Notes :
"After the full amount of Security Deposil is made up through the 10% deduction

from On account hills, 100%, payment of all subsequent bills may be made to
the contractor. .

The Contractor may also be paid during the: progress of the work 75% of the value
of any materials which are in the apinion of the Engineer-in-charge in accordance
with the Contract, and are actually required for incorporation in the work and which
have reasonably been brought to the site in connection there with and are adguately
stored and / or protected against daimage by weather or other, causes, bul which
nave not at the time of payment of the advance been incorporated the work on
furnishing a formal hypothecation deed, Payment of such advances, however
shall be purely at the discretion of the Accepting Officer provided always that
payment shall not be made under ihese periodical certificate in respect of materials
like lime, cement, timer, sand, kapkar, ete. '

Any sums, due from the Contractor on account of Tools and Plart, stores or any
other itams provided by BHEL shall be deducted from the respective advances.
The Engineer-in-charge shall fram time to time certify the sums payable to the
Contractor after retaining the reserves.

Any certificate reiating to work done or materials delivered may be modified or
correctad by any subsequent intsrim cerlificate or by the final certificate of the
Engineer-in-charge sUpporting an advance payment shail itself be conclusive
evidence thal any any work or matarials it relates are in accordance with the contract,
All such intermediate payments shall be regarded as advance against the final
payment only and shall not be considered an admigsion of the performance of the
contract or any part thereof in any respect or the accuring of any claim
whatsoever.
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57.

58.

99,

Such intermediate paymant shall not conclude determine or affect in any way the
powers of the Engineer-in-charge as to the finai setttement and adjustment or the
account or otherwise or in any way vary or affect the contracl.

Final 8ill

As soon as possible after the competion of the work 1o the satisfaction. of the.
Engineer-in-charge, the contract shall forward a certified final account on BHEL:
formes, in duplicate. '

i shall be accompanied by all abstrar;‘.ts. vouchers, etc., in support there of add
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Coniractor shall be entitled to be paid the final sum less the value of payments
already made on account, subject to certification of the final bilt by the Engineer-in-
charge. Any sums due from the Contractor on account of Tools and Plant, Stores
or any other items provided by BHEL not yet recoversd from the contractor shall
he deducted from the final sum aforesaid.

Mo charge shall be allowed to the Contractar an account of the preparation of the
final bill,

Payment of Bills

All payment to be made to the Contractar under this contract shall be by "Crassed
Chequa" marked "Afc payes only" {within a reascnable after the centification by the
Engineer-in-charge) at the Nationalised BanksfScheduled banks or their subsidiaries
located in the station where either the work is executed or service rendered ar at
their branch nearest to the station whre the Office of the Engineer-in-charge is
located,

Racovery fram Gontractor

Whenever under the cantract any sum of money shali be recovered from or payable
by the Contractor the same may be deducted any sum than dus or which at any
time thereafter may became due to the Contractor under the contract or under any
other contract with BHEL or from his Securily Deposit or he shall pay the claim on
demand. ' )

Post Technical Audit of work and Bills

BHEL reserve the'right to carry-out a post-payment audit and technical examination
of the work and*final bill including all supporting vouchers, abstracts efc., and to
enforce recovery of any surns becoming due as a result theraol in the manngr
provided in the preceding sub-paragraphs provided. Howewer, no such recovery
shall be enforced after three years of passing the final bill.

Refund of Securlty Beposit

B50% of the Security deposit mentioned in condition 18 above, may be refunded to
the Contractor in respect of all contract on compiletion of work and after payment of
final bill and the balance 50% on expiry of the maintenance period, provided the
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Contracior shall have rendered a "No - Demand” Cerlificate. In case of work
where maintenance period is not invalved 100% of the Security Deposit may be

refunded after payment or final bill provided thal the Contractor shali have rendered
a "No Demand” Certificate.

Arbitration

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specificalions, designs, drawings and |nstructions
herein before mentioned and as to the quality of workmanship or materials used
an the work or as to any other question, claim matter or thing whatsoever in any
way arising aut of or relating to the confract, designs, drawings, specifications.
estimates, instructions, orders ar lhere condilions or niherwise concerning the work
or failure 1o execute the same whether arising during the prograss of the work or
after the completion or abandonment thereof shall be referred to the sole arbitration
of the General Manager of BHEL and if General Manager is unable or unwilling to:
act, to the sole arbitration of same other persons appointed by the General Manager,
willing to act as such arbitrator,

The cases referred to arbitration shall be other ihan those for which the decision ok
the Accapting Officer, or Engineer-in-charge as the case may be, is expressed in
the contract to be final and conclusive. There will be no objection if the arbitration,
so appointed is an ermployee of BHEL and that he had to deal with the matkers to
which the contract relates and that in the course of his dulies as such he had
expressed vicws on all or any of the matters in dispute or dilference.

The arbitrator ko whom the matier is originally referred being transferred or vacating
his office or being unable to act for any reason, such General Manager as aforesaid
at the time of such transfer, vacation of office or inability to act, shal! appaint another
person to act as arbifrator in accordance with the terms of the contract. Such
person shall be entitied to praceed with the reference from the stage at which it
was left by his predecessor.

Subject as atuiesaid the provision of the Arbitrabon Act, 1840 or any statutory
modification or re-enactment thereof and the rules made thereunder and for the
time being inforce shall apply to the arbitration proceeding under this clause.

It is & term of the coniract that the party involving arbilration shall specify the
dispute or disputes to be referred to arbitration under this clause together with the
amount or amaunt claimed in reapect of each dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
tima, for making and publishing the award,

The work under the Contractor shall if reasonably possible contine, during the
arbilration praceedings and no payment due or pavahle to the Cantractor shall be
withiheld on account of such praceedings.

The Arbitratar shall be deemed to have entered an the reference on the date he
issues notices to both the parties {ixing the date of first hearing.

The Arbitration shall give a separate award in respect of each dispute or difference
referred to him. ~ '
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B2

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the Arbitration shal! be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector eriterprise
and a Govt, Department or between two public sector enterprises the above
stipulations shall not appy, the provigions of BPF Office memorandum No, BPF/
CLOD/PEMAMN/2{1.10} 75 - BPE (GM - 1} dated 1st January 1976 or its amendrnents
for arbitration shall he applicabie. "

Jurisdiction of Court

For the purpose of Court proceeding if any, same shall be in the Caurt having
jurisdiction over Ranipet - 832 408, {Vellore District, Tamilnadu).

Taxes et -

Alitaxes, duties, levies that are payable to the Government or to any other authorities
in respect of the works under the conlraclar at the time of contract or becomes
payable in future shall be exclusively borne by the contracter and the BHEL is not
liable for any reimbursement / Payment thereof.



ANNEXURE - |

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS

LABOUR LAWS BY THE CONTRACTORS FOR BHEL
{Please See Condition - 22}

The Contracior shall not employ in connaction with the work any person who
has not completed 18 years of aga.

The Contractor shall in respect of iabour employed by him either directly or
through sub-contraclor's comply wilh or cause to be complied with the following
statutory provisions and rules and in regard to all matters provided therein.

The Contract Labour {Regulation & Abolition) Act 1970 and the relater
Tamilradu es,

The Minimum wages Act 1948 and the related Tamilnadu Rles.

The payment of wages Act 1936 and the related Tamilnadu Rules.
The factories Act 1948 and teh related Tamiinadu Rules.

The Empioyees' Provident Fund & Miscellaneous Provisions Act 1052,
The Employees State Insurance Act 1048,

The workman's Compensation Act 1923

The Industrial Disputas Act 1947 and any other Law or modifications to the
above or to the rules made there under from time ta time.

FPaymet of Bonus Act 1965,

REGISTRATION AND LICENSING

3.

Every Contractor shall register his name with the Welfare Saction of BHEL
bafore taking up the work awared to him by giving the following information
and getting a code Number :-

al The Name of the Contractor.
b) - Nature of Contract Work.
c) Period of Waork.

d} Number of maximum labour employed by him on anyone day.

e) Licence No. & Date (applicable in case of Contractors employing 20

or MOrewarkers)

f} Whether enrolled for PF, ESH, etc., and enrolment No.

This Information is called for the purpose of infarming the Inspectorate af Factories
whenaver they call for information regarding Contracts.



WAGES

10.

11.

12.

13,

14.

The Contractar emplaying 20 or more workman is required to obtain licence
fram the authorities (The Deputy Chief Inspector of Factories ! Assistant
Comrnigsioner of |.abour as lhe case may be). This licence shalt be amendad
and for renewed wiherever there is an increase in the workmen employed
by him ar in the evenl of contract being extended of renewed. The Contractor
shall inform the licence number to the BHEL Management befare taking up
the wark.

The Ceontractor {licensed or unlicensed} shall promptly furnish every
information and documeant reguired by BHEE authorities for the purpose of

fuffilling their obligations as principal Employer and / or occupier of the factary
and shall render all necessary assistance for the same.

The Caontractor shall pay wages to the workmen employed by him at the
rate which shall not be less than the minimurn wages applicable under Law
from time to ime.

The Contractor shall fix wage periods in respect of which wages shall be
payble. Mo wagre parind shall excesd one month.

The Contractor shall ensure payment of wages to the Contract 'abour
amployed by him within three days from the end of wage period in case the
wage period, is one week ar a fortnight and in all other cases belora 10th
day of the following month.

All payment of wages shall be made on working days at the work site and
during the working time and on dates notified in advance. |n case the work
is completed before the expiry of the wage peried, finat payment shatl be
made within 48 hours of the last working day.

Where the employment of any works is terminated by or on behalf of the
Contractar, the wages earned by him shall be paid befare the expiry of the
sacond working day from the day on which him employment is terminated,

Wages due to every worker shall be paid to him direct or to the persen
autharies by him in this behalf. All wages shall be paid in current coin or
currency or in both.

The Contracter shall ensure the disbursement of wages in the presence of
such authorised representatives of BHEL Management.

The above payment shall be verified by the authorised Officers/
representative of BHEL with the following certificates on the payment sheet
Cartified that the amount shown in ColumnMo................... has been paid
to the workmen concernead in my presence Ol .....ccosieieerenie e encren @i

A certlficate of payment shall be fumished in duplicate by the Contractor to
the Engineer-in-charge sach month in Form "A” enclosed.
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i3 A Notice of showing the wage period and the place and time of disbursement
of wages shall be displayed at the place of work and a copy o be sent g the
welfare department by the Coniractor undeer acknowledgement,

16. Notices showing the rates of wages, weekly rest days, wage period, hours
of wark, date of payment of wages, and addiessed of the [nspectars having
jurisdiction the date of unpaid wages shall be displayed in Tamil and English
in conspicious places at the establishrnent and al worksite (he Contractor.
The contractor shall inform the BHEL Management every month the details
of contract labour engaged for each contract in the following form -

a)  Serial Number

b} Lacation

o) Perfad of Work

d}  No. of Contract labour engaged during the work
e} Mo of days worked

f) No. of Mandays worked

g)  Wages paid to his workere

The above statement shall be furnished to BHEL Management at the end of every
month. '

REGISTERS AND RECORDS AND COLLECTION QF STATISTICS

17. The following documentsiormats under contract labour {Reguiation and
Abalition) Act 1870 and Tamil Nacy, Rules there under shall be maintainad by
each Contractor,

aj Register of Parsons empioyed by the Contractar
bl Employment Garg
e} Service Cerlificate

d) Muster Roll, Wage Register, Deduction Register, Wage Slip, Over
Time Register, Register of Fines, Register of Advances elc.

18. The Contractor shall display the abstract of the contrac labour {Regulation
and Abolition) Act and the Rules there undgr both in English and in Tami,

19.  Half Yearly Return shall be sent by the Contractar in duplicate 1o the Licensing
Officer.

20, The Contractor shall submit the returns required under the Gontract Labour
{Regulation and Abolition) Act 1670 periodically to BHEL Management.

21.  The Contractor shall without fail give upto date informatian in writing of the
attendance of the workers employed by him,
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22.

23

The Contractor shall ensure that nis workers keep and produce 1heir
Employment Card when coming to duty and take them back when leaving

duty.

All the above registers and recards shall be preserved in originai for a period

of Three years. All the Registers, Records and notice maintained under the
Act and rules shall be produced on demand by Inspector or any authority
under the Act.

WORKING HOURS AND WORKING CONDITIONS

24,

25

25.

27,

28.

29,

30.

31.

NO WORKER SHALL BE REQUIRED OR ALLOWED TO WORK ON
SUNDAY UNLESS HE HAS OR WILL HAVE A HOLIDAY ON ANYONE OF
THE THREE DAYS BEFORE OR AFTER THE SAID DAY,

The contractor shallinform BHEL Management in the prescribed from details
of the contract workers scheduled 1o work on Sunday., the day of rest and
also indicate the substiuted haliday in lisu there of. this shall be intimated
two days in advance berfore his workmen are booked for work on sunday.

The contract iabour working for mere than nine hours in nay or for more
than 48 hours in any week shall be paid wages at the rale of towice the
ordinary rates of wages in accordance with the provisans of section 58 of
the factaries Act 1948

The contractor shall provide all safety devices and personal protective
eguipment to his workman at his own cost and shall ensure that his workmen
wear/use such devices or equipment provided to them while doing the work
and there shouid not be any relexation on this.

The contractor shali give four paid National Holidays to his workers, viz.
26th January, Ist, May, 15th August and 2nd October.

The contractor shall ensure that his workmen vacate the premises after the
shift is over.

No. woman worker shall be reguired or allowed to work in the factory except
between the hours of 6.00 a.m and 7.00 p.m

The contractor shall comply with the provisions relating to wifare and Health
facilities as provided in the contract labour { Regulation and Abalition } Act
1970 read with the Tamilnadu contract labour Rules 1975, '

NOTICES OF ACCIDENTS

32

33.

Motwithstanding any thing contrary to this , in the event of accident the
cantractor shall be required to fill injury report and submit the Engineer-in-
charge immediately and ensure the compliance of ESIfWorkmen's
Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per Act.

The coniractor shall get the contract labour engaged by him insured under
workmen's Compensation Policy from General Insurance Corporatian of India
before actually starting the work of contract. The Insurance coverage shoukd
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35,

36.

3r.

be far the entire period of contract. The contractor shali comply  with the
provision of the Workmen's Compensalion Act 1923 [This should be read in
conjunction with the provision of ESI Act]

The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and and praduce to BHEL such Registration
Nurnber/ Enrolment Number before executing the contract work.

The contractor shall regularly pay the amount of contnbution 1.e. empioyers

contribution as well as employees contribution in pursuance of the above
scheme as fixed from time to time .The contribution payable presently is
1.75% of wages to be recoverfrom the waorkmen and 4.75% of wages to be
contributed by the contractor. Contribution recovered from employee and
contribltion made by the contractor may be rounded o the next highet
multiples of five patsea.

The contractor shall take note of any amandment that may be braught forth
in the above contribution rate and accordingly.

The cantractor shall ensure that his workmen are covered under the EPF &

miscellaneous Provision Act 1852 and accordingly produce to the BHEL

Managemaent the registration / enrolment number pefore awarding of

contract wark. As per the extisting provision every worker wha has completed

three months continiiaus service or has actually worked for not less thar 60

days within a periad of three months or |ess shall be entitted and required to

become a member of the fund. The employees, contribution payable at

present is 12% of wage which will be recovered by the contractor from the

wages of his workmen and the contractor should pay equal contribution.

The contractor is also liable to pay any administrative charges in this behalf
that may be decided from time to time , it will be the responsibility of the

contractor 1o ensure such contribution payable in respect of workmen.
employed through sub-contractors alsa.

38. The contractor shall take note of any amendmenl in the rate of contribution

payable under the scheme from time to time.

39. The contractor shall within seven days of the close of every month submit

40,

to BHEL a statement showing the amount to contribution pavable/paid for
employees engaged by him or through him and shall also furnish to BHEL
such information as Principal Empioyer is required to furnish under the
provision of the ESI Act and PF as well as the schemes made thereundér to
the authorities concemed.

Whenever any sum of shall sum of money is found to be recoverabte from
or payablle by the contractor under the above Acts the same shalt be deducted
from any sum that may be due or which at any time there after may become
due to the contractor under this contract ar under any alher contract or from
his security deposit in case the recoveries are not sufficient to satisfy the-
claims, the contractor shall pay the balance there of on demend. in case
any recoveries are made this clause from the as may be required to replace
the shortage caused by such recoveries in the amount of Security Deposit.
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43,

The contractor shall abide by all the labour and other laws applicable to
cahitrattlaboyrfworkanunder this contract and shall at all times Keep BHEL
tridgmniifiet! against-alt losses, claims, prasecutions under any law,

in case of non compliance of any of the provisions of the Acts and in case
BHEL Haveing complied with the same BHEL will be entitied to recover the
same from the contractor / sub contracter,

Nonexercise of any of the  power of or rights available to BHEL here under
or under any law, shall not any way operate as waiver tharegf

ACCEPTING OFFICER



FORM - IV
(See Rule 21(1} of Tamil Nadu Contract Labour Rules)
Application for Licence

1. Name and Address of the Contractor
{inciuding his Father's Name in case of
Individuals)

02. Date of Birth and age {in case of
Individutals)

(3. Particulars of Establishment where
Contract Labour is to be employed

a) Name and Address of the
Establishment

b} Type of business trade industry
manufacture

¢} Nurmber and date of certificate of
Fegistration of occupation, which is
carried on the Estahilshment under
the Act,

d) Name and address of the Principal
Employer

04. Particulars of contract tabour -

a) Nature of work in which cantract
labour is employed or is to he
amployed in the establishrment

b) Duration of the proposed contract
work {give particutars of proposed
date of commencing and ending}

¢) Name and address of the agent or
Managerof contractor at the waorksite :

d) Maximum No. of contract labour
preposed 1o be emplayed in the
establishment on any date
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a7,

8.

0.

10

1.

Whelher the contractor was canvicied of
any offenca within the preceeding free
years, If so give details

Whether there was any order againsl
the contractor revoking or suspending
licence aor farfeiting security deposit in
respect of an earliercontract if 50 the
date of such order

Whether the conlractor has worked in
any olher establishment wilhin the past
five years, if so. give details of the
principal employer Estalishment and
nature of work

whether a certificate by the principal
Employer in form ¥V is enclosed

Amount of licence fee paid No of
Treasury challan and Date

Particulars of security deposit if any,
requested to be adjustad, inciuding
Treasury Receipt number

The amount of security deposit or

balance if any after adjusiment of
amount to be refunded under rule
31 deposited with treasury Receipt
Mumber and date

DECLARATION

| hereby declare that the details above are correct to the best of my knawledge
and bslief,

PLACE
DATED

SIGNATURE OF THE APPLICANT

[CONTRACTOR]

NOTE : The application should be accompanied by a treasury Receipt for  the
appropriale amount and a cerlificate in Formyv Fram  the principal

(To be filled in the office of the Licensing officer)

employer,

Dale of receipt of the application with challan for fees / security Depasit,

SIGNATURE OF THE LICENSING OFFIGER
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FORM - XN

{See Rule 75 of Tamil Nadu Contract Labour Rulas 1975}

Reqister' of workman employed by contractor

Mame and Address of the Contractor
Mame and location of waork

tame and address of establishment in /Junder
which coniract is carried on ’

Mame and address of Principal Employer
01. Serial Number
02. Name and surname of workman
03. Age and sex
4. Father's / Husband's Name
05. Nature of Employment /Designation

06. Permanent Home address of workman
{ village Taluk and District }

07. Local Adderss
08. Dale of commencement of Emplayment
(9. Signature or Thump Impreesion of warkman

10, Date of termination of Employment

CONTRACTOR



FORM - XIV

{See Rule 76 of Tamil Nadu Contract Labour Roules)

EMPLOYMENT CARD
Name and Address of contractor © MNname and address of
Estalishment infunder which
contract is
carried on
Mature of work and location of work © Name and address of

Principal Employer

1. Name of the workmen
02. 3l Mo of register of workmenY employed
03 Name of Employment/Designation

04. Wage rate (with particulars of unit in case of
Piece work} :

05, Wage period
06. Tenure of Emlgyment

07. Remarks

SIGNATURE OF CONTRACTOR




FORM - XV

{See Rule 77 of Tamil Nadu Coniract Labour Rulas}

SERVICE CERTIFICATE

Name and Address of the contractor . MName and address of
: Estalishrment infunder which
contract is
carned on

MName and location of the work

Name and addrass of the warkman : Name and address of Principal
Employer

Age or Date of Birth

Identification marks

Father's { Hushand's Name

Sl.No Total period for Nature of Rate of wage Remarks
which employed wark done (with particulars units
From  Ta in case of pigce of work
(1) 2] (3} ) (9 {6 {7]
SIGNATURE



FORM - XVI
(See Rule 78 [I] [a] [i] of Tamil Nadu Contract Labour Rules)

MUSTER ROLL

Mame and Address of contractor Marne and address af

Estalishiment infunder which
cantract is

carried on

Mature of tocation of the work : Name and address of

Principat Employer

For the Maonth of

Sl No Narme of Father's/MHusbands Sex Dates  Remarks
workmen Name 12345
(01} 02} {03) {04} {05} {06)

SIGNATURE OF CONTRACTOR




FORM - X1

(See Rule 78{1) (a) (i) of Tamll Nadu Contract Labour Rules}

Register of wages

Mame and Address of the Contractor
Nature and lacation of work

Name and address of establishment infunder
which contractor is carrled on

Name and address of Principal Emplover
Wage Period ; MONTHLY
01. Serial Number
02. Name of workman
03. 8l No. in Register of workman
04. Designation / Nature of work done
5. Mo. of days worked
06. Units work done
07. Daily rate of wages { Piece rate
08. Basic wages
08. Dearness allowance
10. Ovartime

11. Other cash Payment
{Nature of payment to be indicated )

12. Total

13. Deductions, If any [indicale nature ]

14. MNet anmount paid

15. Signature f Thump impresion of workman

16. Initials of contractor or his representalive

CONTRACTOR |



FORM - XIX

(See Rule 78(1) (b} of Tamil Nadu Contract Labour Rules)

Wage Slip
Mame and Address of the Contractor : Mame and Father's /
Hushand MName of the
workman
Mame and loecation of work : Forthe week / Fcrrtrﬁghhr
“Manth-éending

01. Ne. of days worked

(2. No. of units waorked in
case of piece rate workers

03. Rate of dialy wages /piece rate
G4.. Amount of over time wages
Q5. Gross wages Payable

08. Deductions, if any

Q7. Net amount of wages paid

INTIALS OF THE CONTRACTOR OR
HIS REPRESENTATIVE

CONTRACTOR @3).



FORM - XX
(See Ruie 78(1} (a} {ii} of Tamil Nadu Contract Labeur Rules)

Regisier of dedaetions for damagse or loss

Mame and Address of the Cantractor
MNature and Incation of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

01. Serial Number

02. Narne of workman

03. Father's / Husband's Name

04. Designation / Mature of Employment-
5. Partteular of damage ar lass

{6. Date of damage or loss

J7. Whether workman showed cause
against deduclion

08 Name of person in which presence
employee's sxplanation was heard

09, Amount of deduction imposed
10. No. of instalments imposed ~~ +
11. First Inslalments

12 Final Instaliments

13, Remarks

CONTRACTOR



FORM - XXI.
{Seo Rule T8{1) {a) (ii) of Tami} Nadu Contract Labour Rules)

Register of Fines

Mame and Aﬂdrﬂss of the Cantractor

Mature and location of work

. Mame and address of estatlishment infunder
which contractar is carried on

Name and address of Principal Employer

01.
g2.
3.
04,
05,
06.

07.
038,

09,
10,
11,

12.

Serial Number

Name of workman

Father's f Husband's Name
Designation / Nature of employrﬁent'
Act / Omigsion for which fine imposed
Date of offence

YWhether workman showed cause aganist
tina

MName of the person in whose presence
employee's explanation was heard

YWage period & Wage payable
Amaount of fine imposed
Date on which fine realised

Remarks



FORM - XXII

(See Rule 78 {1) {a) (ii) of Tamil Nadu Contract Labhour Rules)

Register of Advance

Name and Address of the Contractor

Mature and location of work

Narme and address of establishiment infunder
which contractor is carried on

Mame and address of Principal Employer

01.

02,

Q3.

04,

05.

05.

07,

08.

0o,

10,

Serial Number

MName of workman

Father's / Husband's Name
Designation / Nature of employment
Wage period and wages payable
Date and amount of advance given
Purposes (s) for which advance made

No. of instalments by which advance
to be repatd

Date and amount of each instalment repaid :

Date on which instalment was repaid

11. Remarks



FORM - XXIlI

{See Rule 78{1) {a) {iii} of Tamil Nadu Contract L.abour Rules}

Register of OQvertime
Mame and Address of the Contractor
Mature and location of work

Mame and address of establishmant infundear
which contracior is carried on
Name and address of Principal Emplaver

01, Serial Number

02. Name of workrman

03. Father's / Husband's Name

04, Sax

05. Designation / Nature of employment

08, Dates on which overtime worked

07. Total overtime warked of production
in case of plece -rated

8. Normal rate of wanes

08. Qvartime rate of wages

10. Overtime earning

11. Date on which Cvertime wages paid

12. Remarks

CONTRACTOR



PAYMENT CERTIFICATE

FORM "A"

Certified that

1. | as contractor of
have made payment to all contract Labourers in futl in respect of contract
NO. e as per ferms of my contract

and in no case less than the rates applicable upto the period ending,

2. The above payment have been Made by me in the presence ot the ay-
thorised representative OF U
Of For o
Employees amountingtoRs ...

3. The neccessary payment registers alfendance reqister / Form 12 | Loave
register/ book under Laboure and industrial Law and other relevan recorgy
have been maintamnad by me and available with ma for aroduction as apc
when required

4. No payment is due / outstanding to any contract Labourers engaged by
me in respectof the aforesaid contract upto the period ending

CONTRACTQOR
NAME
DATE
SUPERVISCR
NAME
DESIGN
DATE
COUNTERSIGNED
OFFICER INCHARGE
NAME
DESIGN
DEPT.



ANNEXUR |
SAFETY RULES

{Sea Condition 2)

A BMEL SAFETY CODE

A

1.

Suitable scaffolds shall be provided for workmen for all work that connot
safely be done from the ground, or from solid construction except such short
perind of work as can be done safely from ladder When a ladder is used an
extra mazdoor shall-be engaged for holding the ladder and if the ladder is
usad for carrying materials as weil suitable footholds and handholds shall be
provided on the ladder and the ladder shall be give an inclination not steepsr
than %ito 1{}% horizantal and 1 vertical}

Scaffolding or staging more than 3.25 metres above the ground or floor |
swing or suspended from an overhead support or erected with stationary
support , shall have a guard rail properly attached | toited braced and otherwise
securad atleast 1 metre high above the floor or platform of such scaffolding
or staging and-extending along the entire fength of the outside and ends there
of with only such openging as may be naccessary for the dalivery of malerials
. Buch scaffolding or staging shall be so fastenad as to prevent it from swaying
from the building or structura.

Working platform, gangways and stairways shall be so constructed thatthey
do not sag unduly or unequally | and it height of a platform or gangway o
stairway |s more than 3.25 metres above ground level or floor level it shall be
closely boarded have adequate width and be suitably fenced,as described in
2 above.

Evary opening In floor of a bullding or in a working platform shall be provided
with suitable means to prevent fall of parsons or materials by providing suitable |
fencing or railing with a minimum height of 1 metre.

Safe means of access shall be provided to all working platform and other
working piaces. Every ladder shall be securely fixed | no portable single ladder
shall be over 9 metres in length. Width between side rails in a rung ladder
shail in no case be less than 30 ¢cm for ladders upto and including 3 metres in
length , For longer laddear this width-shall be increased by atleast 6mm far
each additional 30cm of iength. Uniform step spacing shall not exceed 30cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. Mo materials on any of the sites shall be so stacked or placed as
to cause danger ar inconvenience to any person ar the public. The contractor
shall provide all necessary fencing and light to protect pubiic from the aceident
and shall be bound to bear expenses of dafence of every suit-action or other
proceading at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and cost
which may be awarded in any such suit, action or proceeding to any such
parson or which may with the consent of the contractor be paid to compromise
any claim by such parson.

CONTRACTOR GD



6. Excavation and Trencing

All trenches 1.5 metres or mare in deplh, shall at gl time be supplied wilh atleasl
one ladder for each 30m tength or fraction there of ladder shall be extended fram
bottom of trench to alleast 1 metre ahove surface of the ground . Sides of the
trench 1.5 metres or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing,so as to avoid the danger of sides collapsing .
Excavated materials shall not be placed within 1.5 metres of the edge of trench or
haif the depth of trench, whichever is more. Culting shall be from top o bottom
under no circumstances shall under mining or under - cutting be dane.

7. Demelition :
Before any demolition work is commenced and also during the prograss of work.

a] All roads and open areas adjacent fo the work site shall be closed or suitably
protected |

k] Mo electric cable or apparatus which is liable to be a source of danger over a-
cable or apparalus.used by the opsrator shall remain electrically charged.

¢l Al practical steps shall be taken to prevent danger to person employed from
the risk of fire or explosion ,or flooding no floor |, or roof or other part of building
shall be so overleaded with dobris or materials as to render it unsafe.

8. Allnecessary personal saftey equipment as considered adequent by the Enginger-
In-charge shail be /avalable for use of persan employed on the site and maintained
in a condition suitable for imimediate use and the contractar shall take adequate
steps to ensure proper use of equipiment by those concernad. '

al Workers emploved on mixing asphaltic materials cement and lime mortars
concrete shall be provided with protective footwars and protective gloves.

b] Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

¢l Those engaged in welding work shall be pravided with walder's protective eye
shellds

d] Stone breaker shall be protective goggles and protective clothing and seated
at sufficiently sale intervals.

e] When workers are employed in sewers and manholes which are in use . the
contractor shall ensure that manhole covers are opened and manholes are
ventited atleast far an hour before the workers are allowed to get into them
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to public.

i] Mo gaint containing lead or lead products shall be except in the form of
paste or ready-made paint.

] Suitable face masks shall be supplied for use by workers when paint
applied in the form of spray or surface having fead paint is dry rubbed:
and scrapped .

CONTRACTOR G2



f] The contractor shall not employ men below the age of 18 and women an ‘the
work of painting with products containing lead in any form . Whenever men above
the age of 18 are employed on the work of lead: painting‘ther foilowing precaution
shall be taken :

i] Mo paint containing lead or lead products shall be used except in the form of
t ¥ahasts or ready-made paint.

i} Suitable face masks shall be supplied for use by workers when paintis applied
in the form of spray or'surface having Je_-ad paint is dry rubbed and scrapped

iii] Queralls shall be supplied by the contractor to workmen and adequate fagilities
shall be provided-to enable working painters to wash during or cessation of
work.

8. When work is done near any place where is risk of drowing ,all necessary
equipment shal! be provided and kept ready for use and all necessary steps
taken for prompt  resue of any person .in danger.and adequate provision
made for prampt first aid treatment of allinjuries likely:tobe sustained during
the:during ihe course oftheywork, S

10. Use'-uthi_c:jsting-machina._and tacklas .includin_g-the}r-at_iachments,anchnrage
. and-support.shalt conform to the fellowing

a}

i} These shall be of good mechanical construction, sound malerials and
' adequgate strengib and free from defects and shall be keptin good working
prder.

il Every rope used in hoisting or lowering. materials or as a means of
suspension shall be of durable quality and adeuate sirength and free
from defects.

b} Every crane driver or hoisting appliance operator shall be properly gualified
and - no person under the age of 21 yrs shall be incharged of any hoisting
machine including any scaffolding winch or give signals to operator,

£} In case of every heisting machine and.ar every chain ,ring , hook, shackle
swiveland pull block used in hoisting or lowering as means of suspension
safe’ working load shall be ascertained by adeguate means.Every hoisting .
macnine and all gear referred to above shall have the safe warking ioad
plainly marked there on In case of a hoisting machine having a variabie
safe working load,each safe working toad at the condition under which it is
‘applicable shall be clearly indicated. "No part of any machine or gear re-
ferred to above in this paragraph shall be loaded be yond (he safe waorking
load except for the purpose of testing.

-d)  In case of department machine ,safe warking load shall be nalified by the
Engnieer-in-charge. As regards contractar's machine the contractor shall
notify safe working load of each machine to the Engineer-in-charge when
ever he brings it to site of work and get it verified by the Engineer-in-charge.



1. Matars | gesaning | ransmission eleciric wirtng and other dargeraus parls of
hoisting appliances shall be provided with efficient safeguarts, hosting
appliances shall be provided with such means as wil reduce to the min-
mum sk of accident descent of load . Adenuate precaution shall be taken
to reduce to the nunimum risk of any part of a suspended load becoming
accidentathy displaced. When workers are emploved on eleclrical installa-.
tions which are already energised Insulating mats, working apparel such as
fgioves, sfeeves and boots as may be necessary shall be provided. Workors
shall nat wear any rings watches .Lcarry keys or other materials which are
good conauctars of electricity.

12, All seaffolds | lagders and other safely daevices mentioned ar described
here in shall be maintained in a safe condition and na scaffeld | ladder or
eguipment shadl he attered or removed whilg it is Lse, Adequate washing
facilities shall be provided at or near the places of warls,

13. These salety provision shall be brought to the notice of ali concerned
bydisplay on & notice board at apromient place at the workspot persons
fesparsible for ensuring compiiance with the safety code shall be named
thereorni by the contractor,

14. To ensure effective enforcemant of the rules and regulations relating to
safety precaulon | arrangement made by the contractor shall be open to
inapection b the: Engineer-in-charge or his represniation and the inpecting
officers (s dofined inthe cantractor's Labour Reqgulations.

Pl Lde s e ahrwn conditians 1 e 14, the contractor is nat ex
empicd irons the onoration of any aiher Aol or Ruls inforee.

COMITAL 008 e



B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITES
PURING EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites,

1. Providing the working plaiform with toe-boatd and handrail for continuows working ot heights.
2. Providing safety belt and lifeline at all times for men working at heights.
3. Providing dust or fume respirator in places where dust and fume concentration exists
4. Providing goggles and welding screens.
5. Providing acid and alkali proof rubber gloves for handling acids, alkali and chemicals, which
ATE COPrOsive.
6. Providing rubber gloves for working on electrical works.
7.Ensuring proper lashing of the components while being transported in vehicles.
% The vehicles must have side supports or have body to support the materiaks conveyed,
%, The materials should not be allowed to extend or overflow the sides of vehicles,
10. Materials should nor be allowed to overhang from the reat edge of the body of the vehicle.
i 1. Driver of the vehicle must posses license.
12, ¥ehicle must not be overloaded prescribed limits,
13. Red flags and lights for parts projecting from the body of the vehicle must be provided.
14, The speed restrictions with in the factory must be strictly adhered 10,
15. The gas cylinders must always be handled on trolleys or kept tied down not in use. They
shauld never be rolled as Roller for conveying,
16. Cylinders should not used without regulators.
17. All excavations may be barricaded and red belts/ lamps must be provided .
18, All electrical connections must be properly earthed.
19. No work should be taken up for execution inside shop Moor, with out obtaining necessary
work permit,
20. Froviding helmet for high level work.
21, The contractor should maintain a register regarding the driver license particulars.
22.All Personng! Protective Equipments (PPLE) conform to standard specification as per the
details given in the code of condust.
{i} Safety helmets confirming to 15-29235: 1934
(i) Safety Belts confirming to [3-3521: | 983
(iily  Safery Shoes confirming to 15-1989: 1978
{iv) Eye and face protection devices confirming to 15 — 852001977 & 15 - 89401978
(v) Hand and body protective devices confinming to: 1S —2573: 1975
18 - 6094: 1973
IS — 8807 19748
I8 — 8519 1977

Contractor including the subcontractors, agents and labours engaged on wark are required (0
serupulously adhere to the safety regulalions, safety precautions and measures. Any vialation
thereof will invite punitive action being taken against them. Alse contractors with frequent
violations of safety regulations will not entrusted with further work in this organization.

General:

All (aols, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment ctc., used by the contractor shall be of safc design and construction. These
shall be 1ested and certificate of fiiness obtained, before putting them to use and from dime to time
as instructed by authotized BHEL official who shal) have the right to ban the use of any item.

‘CONTRALTOR



l. Vahicle

1.

C. SAFLTY PRECAUTION TG BI QBSERVED WHILE
TRANSPORATING MATERIALS

Vehicle carrying materials should have proper registration documents
and must be produced on demand by our Sacurity staff.

The light on right side i.e. over the driver's cabin shall be in warking
candition

Both the head light as well as park lamps must be in working condition.

fl. Movement of Vehicle

1.

2,

10.

The vehicle should nat travet al more than 20KWPH in our premises.

The driver of the vehicle must passess heavy duty licence and produce an
demand by the Security Staff,

Vehicles carrying inflammable liquids in e tanks containers should have
grounding chain or the tank container should be coated with insulating
materials o avoid static electricity

inroad junction , speed breaker and Railway crossing the speed should be
lowered and cehicles should proceed caltiously.

The driving should he ' keep to the Ieft ' at all places,

The vehicles should not parked on the road which could sbstruct the ve-
hicular traffic.

No person other than driver should be allowed to sit or stand on the prirme
mover or trailer,

The vehicle should pass onlythrough the approved routes. Short cuts should
be forhidden.

There must be a safe distance behind another moving truck.

The driver should aviod making quick starts, jerk stop or quick turns at
excessiva spead .



HI Shipping

1.

10,

11.

12

13.

Strong side supparts shoutd be provided on both sides of the tailer, The
side supports should be fixed in such away that it cannot be remaved even
temporaily.

Adequate packing must be given for easy slinging operations, The packing
materilas showld be geod snough io withstand the load.

The stacking of loads on the truck should be evenly placed. Thz load should
not be heaped together or dumped over the chassis.

The load an the truck should not be beyond its standard capacity. The carry
ing capacily must be clearly marked an the trailers alsn. '

The loaded materials shoukd be fastened tightly with "WIRE ROPE . Ma-

nita rope or coir rope should not at all be used. There must be side packing
such as gunny or rubber tyre between the sharp edges of the job and wire
rope in order to avoid cut in the wire rope.

There must be minimum fwo fastening and it should be more in case of
lengthier loads.

The wire rope should be in sourd condition i.& there shmqu not b links |
knots or bristles e,

The wire rn:)pe ends shauld be clamped with 'U’ clamps.

The Iunse pieces shauld be bundled hefore Ic-adlng on the truck

L

There must be red flags of red lamps for the lengthly loads which extend
beyond chassis.

The materials should not be stacked tao high to avoid hitting against live
electric lines.

The load should fiot be overhanging more than 0.8 metres from the end of
body, '

Yhile transporting the scraps there must be wire net cover to prevent fall
ing of scrap.

Y Genaral

1.

The vehicles should not be moved directly inside the production building in
case the materials are to be unloaded there. But the vehicles should
beparked outside the buliding and the driver shauld ascertain the passage
as well as the unloading paints, with the help of the shop officals. This will
avoid the congestion of blocking of traffic in the gangway,

CONTRACTOR GD



TENDER DOCUMENT

TENDER SPECIFICATION No : BAP:CF:0T:02/2015-16 Dt: 28/10/2015

NAME OF WORK:

MAINTENANCE OF BHEL BROAD GAUGE AND GANTRY
TRACKS FOR ONE YEAR 2015-16-17. (PART - I)

MAINTENANCE OF BHEL BROAD GAUGE AND GANTRY
TRACKS FOR ONE YEAR 2015-16-17. (PART - I1)

PERIOD OF CONTRACT:

ONE YEAR

PART - B - PRICE BID

( Pages 10 including this cover page )

BHEL

CIVIL PROJECTS AND SERVICES
BHARAT HEAVY ELECTRICALS LIMITED
( A Government of India Undertaking )
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET — 632 406

TENDERER ACCEPTING OFFICER



Page 1 of 6 NOV- 04- 15 04: 44 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/15/23A

NAME OF WORK : MAINTENENCE OF BHEL BROAD GAUGE & GANTRY TRACKS FOR ONE YEAR 2015-16 AND 2016-17
IN FACTORY. PART- |

CPWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
DATA 01 # | Mai ntenance of BHEL broad gauge tracks 12100. 000 | RM 53. 58 648318. 00

of BHEL siding in factory. The work
shal | be executed as described in the
nature of work. Broad gauge tracks of
BHEL siding inside the factory and
outside upto the siding “X point near
hi ghway | evel crossing including

poi nts and crossings, switch servcing
by cl eaning, lubricating the contact
surfaces, entire length should be
perfectly nmintained once in four
nmonths ensuring perfect alignment and
strai ght ness

DATA 02 # | Mai ntenance of gantry tracks of 33120. 000 | RM 53. 58 1774569. 60
shipping , RMS yards in factory and
new RVS yard (S4). The work shall be
executed as described in the nature of
work. Gantry tracks of shipping, RVB
yards and new RVMS yard (S4) (both
parallel rails) entire track length
shoul d be perfectly maintained once in
15 days ensuring perfect alignnment and
strai ghtness including concrete
enbedded portions.

# Escalation is not applicable for this ItemSl. No.

CONTRACTOR/ TENDERER ACCEPTING OFFICER



Page 2 of 6 NOV- 04- 15 04: 44 PN

R BHARAT HEAVY ELECTRICALS LIMITED
: BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406
PRICE BID

ESTIMATE REFNO: CF/RB/15/23A

NAME OF WORK : MAINTENENCE OF BHEL BROAD GAUGE & GANTRY TRACKS FOR ONE YEAR 2015-16 AND 2016-17

IN FACTORY. PART- |

TOTAL ESTI MATED VALUE BEFCORE ESCALATI ON
** ESCALATI ON (€ %

TOTAL ESTI MATED VALUE (A)
CONTRACTOR TENDER PERCENTAGE @ ABOVE ]

BELOW [P]

AT PAR Y (B)
(Percentage in words )
SUB TOTAL [l if above (A) + (B) (0
Blif below (A - (B) (O
Blif at par (A (O
Z * SERVI CE TAX @ o (D)
SERVI CE HEAD :

TOTAL VALUE OF WORK [ (O + (D) | (B)

(Rupees in words
NOTE :

column will be considered.

2422887. 60

0.00

2422887. 60

1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount

2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with

appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.
3) Free Issue of Material by BHEL is Rs. 0.00 /-
**4) Escalation not included for item sl no. marked with # symbol.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER



Page 3 of 6 NOV- 04- 15 04: 44 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/15/23A

NAME OF WORK : MAINTENENCE OF BHEL BROAD GAUGE & GANTRY TRACKS FOR ONE YEAR 2015-16 AND 2016-17
IN FACTORY. PART- |

SPECIAL CONDITION

1 The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2013. The percentage quoted shall be clearly written both in words and figures.The contractor should
accustom with CPWD DSR & Specifications before quoting. The quoted percentage will apply to the individual items
uniformly.

2 WAGES: The contractor shall pay wages to the workmen employed by him/her at the rate, which shall not be less
than the minimum wages applicable under Law from time to time. The Minimum Wages Act of Tamil Nadu
Government shall be followed and the minimum wages have to be paid to the labourers accordingly. In addition a
sum of Rs.3200/- for USW & Rs. 3700/- for SSW shall be paid per month per worker.

A sample wage of USW is furnished as below;
Monthly basic pay = Rs.3600; Monthly D.A. = Rs.4575; BHEL Adhoc = Rs.3200; Total = Rs.11375/-
The statutory requirements like PF & ESI will be applicable for the above total wage of Rs.11375/- per month.
A sample wage of SW is furnished as below:
Monthly basic pay = Rs.4050; Monthly D.A. = Rs.4575; BHEL Adhoc = Rs.4100; Total = Rs.12725/-
The statutory requirements like PF & ESI will be applicable for the above total wage of Rs.12725/- per month.
Bonus amount will be as per bonus act.

3 The increase in minimum wages, if any, either by State Government or by BHEL will have to be borned by the
Contractor.

The Contractor's quoted rate shall inclusive of the above wages plus all statuory payments for the same.

4 The minimum labourers to be engaged for this work is 1 No Maistry & 12 Nos U.S.W througth out the contract period
for item Nos 1 & 2.

5 The contractor has to Remove and replace whereever required the track materials, rails, bolts ,nuts and other
fasteneers etc. complete. The materials thus removed shall be stacked properly at the locations indicated by the
Engineer-in-charge. The rate includes cost of labour, loading, leading, unloading at site of work, fixing in position
and alignment etc. complete. Removing the metal/murram ballast alround the sleepers and replacing the existing
unserviceable sleepers from the gantry/BG track and relaying with the following in the same place duly fixing the
sleepers with the rail with its fittings and packing the sleeper with metal/murram ballast to its original level and
alignment. The work shall be done substituting with wooden/RCC/CST-9 sleepers.

Carrying from stacks with in 1KM lead and spreading metal 20mm/40mm size or gravel (murram) at any section of the
gantry track/BG track as per the instructions of Engineer-in-charge.

6 "Tool & Tackles
The required tools & plants will be arranged by the contractor at his own cost. (i.e. the cost of tools & tackles to be
supplied shall be included within the quoted rates)
a. Crow bar - 5 Nos throughout contract period
b. Spade - 12 Nos throughout contract period
c. Kalai Vetti - 12 Nos throughout contract period
d. Small Knife - 12 Nos throughout contract period
e. Vettu Arivall - 6 Nos throughout contract period
f. Pick Axe - 12 Nos throughout contract period for packing of Jelly and rail
g. Hacksaw big size - 2 Nos throughout contract period

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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g. Mortar Bond - 12 Nos throughout contract period

7 Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.

8 Safety precautions should be taken while doing the work. You will have to follow all safety requirements to carry out
the work inside the factory premises.

9 CONTRACT CONDITIONS ON TAXES & DUTIES

10 a. The Tenderer shall have been Registered under Excise, Sales Tax, VAT, Service Tax regulations if applicable and
provide a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment
thereon, the same shall be carried out before start of the work. PAN no shall be submitted as part the tender
document. (copy to be enclosed)

11 b. Service Tax shall be paid by the service provider namely the Tenderer.

12 c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL

13 d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the credit amount will
be recovered from the amount due to the Tenderer .

14 e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within
the time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

15 f. The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

16 g. The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of Service Tax which
shall be quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are applicable on
account of material, labour if any the same shall be indicated clearly. After tender opening addition of any tax & duty
is not admissible.

17 h. If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

18 i. Any statutory variation will be to the account of BHEL. But if the variation is effective during the delayed/extended
period of execution for reasons attributable to the vendor, the same shall be borne by the vendor only.

19 J1. Whether Servicable Turnover has crossed the Service Tax Threshold Limit as per Service Tax Rules for the
tenderer. YES NO Remarks

20 J2.Registered with Service Tax authorities Registered with Service Tax authorities YES NO

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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21 J3.If yes copy of Service Tax Regn. Is enclosed YES NO

22 J4.Service Tax Registration No.

23 J5.Under which Service Head(s):

24 J6.Service Tax @ % is applicable as extra for this tender.

25 J7.Whether Input credit for the Materials is availed by the tenderer. YES NO

26 J8.Whether Input credit for the service portion is availed by the tenderer. YES NO

27 J9.The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of Service Tax . (Must be quoted both in
figures and words)

28 J10.Tenderer has their own PF registration YES NO

29 J11.Tenderer has their own ESI registration YES NO

30 J12.PAN No. of the Tenderer

31 Power and water for all works will provided by BHEL from the nearest tapping point at the rate of 0.50% for power
and 1.00% for water of the total executed value.

32 All materials shall confirm to the latest IS/IRC specifications

33 Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.

34 All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.

35 All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC specifications..

36 The contractor have to follow all statutory requirements like minimum wages , PF ,ESI etc.,through out the contract
period.

37 The General conditions of contract in force shall apply to this contract.

38 The contractor is required to engage a Supervisor through out the contract period.

39 "Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the
site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

40 All materials shall confirm to the latest IS/IRC/MORTH specifications

CONTRACTOR/ TENDERER
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41 "Supply of labour safety protection material.
The required labour safety protection material will be arranged by the contractor at his own cost. (i.e. the cost of the
following items to be supplied within the quoted rates)
a. Rain shoe =1 No / person/ 2 Years
b. Carbolic soap =12 Nos /Year/ person
c. Muruku Towel = 2 Nos /Year/ person
d. Panama Cap = 2 Nos /Year / person
e. Umbrella =1 No/ Year / person
f. Safety Shoe =1 No /Year / person
g. Rubber Hand Gloves =2 Nos /Year
h . Cycle =1 No on pooling basis for movement of personnel through out the contract period.
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CPWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
16. 3 01 Suppl yi ng and stacking at site. 0. 00 .00
16.3.2 01A #|63 nmto 45 nm size stone aggregate 400. 000 | cum 1272. 90 509160. 00

# Escalation is not applicable for this ItemSl. No.
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TOTAL ESTI MATED VALUE BEFORE ESCALATI ON 509160. 00
** ESCALATION € 0.00 04 0. 00
TOTAL ESTI MATED VALUE (A) 509160. 00
CONTRACTOR TENDER PERCENTAGE @ ABOVE |
BELOW  []
0,
AT PAR Y (B) | |
(Percentage in words )
SUB TOTAL ] if above (A) + (B) CH |
Elif below (A - (B) (O | |
Blif at par (A (0O ‘ ‘
1  *SERVICE TAX @ 9% (D | |
SERVI CE HEAD :
TOTAL VALUE OF WORK [ (Q) + (D) | (B | |
(Rupees in words )
NOTE: 1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount
column will be considered.
2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with
appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.
3) Free Issue of Material by BHEL is Rs. 0.00 /-
**4) Escalation not included for item sl no. marked with # symbol.
CONTRACTOR/ TENDERER

ACCEPTING OFFICER



Page 3 of 3 CCT-28-15 11:22 AN

P BHARAT HEAVY ELECTRICALS LIMITED
; BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/15/23B

NAME OF WORK : MAINTENENCE OF BHEL BROAD GAUGE & GANTRY TRACKS FOR ONE YEAR 2015-16 AND 2016-
17 IN FACTORY PART- Il

SPECIAL CONDITION
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