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Bharat Heavy Electricals Limited

Boiler Auxilaries Plant,
Ranipet -632 406

CHAPTER -1

Sealed tenders are invited in two parts bids as per following details in Civil Projects & Services
Department, BHEL Ranipet, Tamil Nadu.

NOTICE INVITING TENDER
1. NIT No BAP: CF: OT: 21/2020 - 21 Dt: 16/11/2020
“Carpentry Maintenance work in BHEL Factory for one
2. Name of work
year 2020 - 21 - 22”
3. Period of contract ONE YEAR
4. Estimated Cost of the work: Rs. 6,37,234.56 /- (l?upees Six Le.lkhs .Thirt.y-Seven Thousand
Two Hundred and Thirty-Four Paisa Fifty-Six Only.)
5. Tender Document Cost NIL — (can be downloaded free of cost from BHEL web site —
' http://www.bhel.com/tender/list_tender.php) and from CPP Portal
6. E t M D it (EMD
arnest Money Deposit ( ) Rs.12,750.00/-(Twelve Thousand Seven Hundred and Fifty only)
Amount
7. Last date & Time fi ipt of
avtcate & 1 Ime TOTTECEIPLOT 1 26/11/2020 at 15.00 His.
the completed Tender
8. Date of Technical Bid Opening 26/11/2020 at 15.00 Hrs.
9. Date of Price Bid Opening Date will be intimated to technically qualified bidders
Tender Box placed in
Office of the DGM
10. P1 f submissi f Tend ’
ace Of SubImISSIon of fendet Civil Projects & Services Office,
BHEL - BAP, Ranipet - 632 406
Office of The DGM
11. Address on the Sealed Tender Civil Projects & Services Office,

Cover to be:

Bharat Heavy Electricals Limited,
Ranipet - 632 406,
Vellore District, Tamil Nadu State.

12. Venue of the Tender Opening

Office of the DGM / Civil Projects & Services Office

13. Tender Document Contains:

Totally 84 pages (Techno - Commercial bid & Price bid)

Tenderer
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet -632 406

PART ‘I’ - TECHNO- COMMERCIAL BID

CHAPTER - 11

INSTRUCTIONS TO THE TENDERERS:

1) The offer shall be submitted as per the instructions of tender document. Only one set of tender
document duly signed by authorized representative of tenderer and signed & stamped on each
page shall be submitted as detailed further. If a tenderer submits more than one offer, all the offers
shall be rejected and none of their offer shall be considered.

2) Tenderer should note specifically that all pages of tender document, including the cover page for
this particular tender shall be submitted by them (after signing/ stamping on each page) as a part
of their offer. Price shall not be mentioned by them anywhere in the techno-commercial portion of
offer, except in the relevant price bid and submitted in separate sealed envelope. In case of any
clarification, tenderer may contact this office.

3) Tender documents are available on BHEL web site i.e.
http://www.bhel.com/tender/tender _home.php as well as on CPP Portal
https://eprocure.gov.in/epublish/app the same shall be downloaded and used as tender document
for submitting the bid. The hard copy of full tender document can also be taken from the office of
CP&S, BHEL Ranipet free of cost.

4) The Tender cost is NIL, however the expenses for arrangement of required enclosure documents,
postage charges etc. shall be borne by the tenderer.

5) All documents submitted by the Tenderer in his tender shall be accompanied with a covering
letter giving index interlinking all the documents.

6) No overwriting / correction in tender documents by tenderer shall be allowed. However, if
correction is unavoidable, the same must be signed by authorized signatory.

7) Tender must be submitted in two parts, i.e., (I) Techno-Commercial Bid and (II) Price Bid. The
tenderer must submit their tenders in three separate sealed envelopes prominently super scribed as
‘EMD Deposit’, Part — I ‘Techno- commercial bid’ and Part-II ‘Price Bid’, along with NIT No. &
due date written on each of the envelope. These three separate envelopes shall together be kept
in a fourth envelope super scribed with name of Work, NIT No. & due date of opening.

8) Techno-commercial bid should contain all the documents in proof of Pre- qualifying criteria,
signed tender document having all the pages including all annexures, General and Special
Specifications, GCC etc. complete duly signed and stamped.

9) Tenders shall be submitted either by hand in the Tender Drop Box kept in the office of DGM,
Civil Project & services (CP&S), BHEL Ranipet or by “Registered Post with Acknowledgement
due”. BHEL will not be responsible for the postal delay under any circumstances for non-receipt
of Tenders by due date & time.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet -632 406

10) In case envelope is bulky and it is not possible to drop in the Tender Box, the same shall be
handed over to any one of the following executives of BHEL

1) Mr Amarjeet Kumar, Engineer / Civil Projects & Services Department (CP&S)
2) Ms S.M. Kaviya, Dy. Manager / Civil Projects & Services Department (CP&S)

11) Tenders received late / Price bid in open condition/ Tenders without EMD shall be rejected
summarily.

12) Tenders not meeting the tender Conditions and incomplete in any respect are likely to be
rejected.

13) Price Bid should contain only the “Part-II, Price Bid Format” after quoting the rates as
specified in the Price bid format.

14) Rate quoted shall be inclusive of all like cost of materials, taxes on materials, cost of labours,
carriage of materials at site and incidental charges etc. complete but excluding GST. The rate of
GST shall be quoted separately in same price bid format.

15) The applicable GST (as quoted by the tenderer / limited to applicable tax, whichever is lesser) can
be claimed from BHEL along with their monthly bills for further payment to be made for the
authorities concerned. In case of reverse charge applicability, BHEL will not reimburse to the
tenderer the reverse charge of GST paid by BHEL

16) The tenderer, while quoting rate, take into the account the likely expenditure in complying with
statutory compliances like PF & ESI contribution, Minimum Wages, Bonus, Holiday & EL wages
including related laws and the expenditure. The tenderer shall refer to the General Conditions of
Contract which forms a part of NIT in this regard.

17) The contractor shall strictly comply with all statutory regulations relating to labour laws like ESI,
PF Contract Labour License (if applicable), Minimum Wages Act etc.,

18) The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance. The minimum
wages shall be as per Tamil Nadu: Please note that the minimum wages are normally revised by
the authorities from every year in the month of April.

19) Rate shall be quoted as Above/ Below or At par in percentage of total estimated value of work.
excluding GST, which shall be quoted separately in same price bid format.

20) Rates must be quoted in figures as well as in words.
21) On the date of opening of tender, only Techno-Commercial Bid alone shall be opened.

22) BHEL will finalize successful tenderer by opening of sealed price bid. Date of opening of sealed
Price Bid will be intimated, by post or e-mail separately to the Tenderers who qualify in the
Techno-Commercial bid.

23) BHEL reserves the right to accept or reject any or all offers without assigning any reason thereof.
Also BHEL shall not entertain any correspondence from tenderers in this matter (except for the
refund of EMD).

24) In case any typing error/other clerical errors is noticed by the tenderer, in the tender documents,
the same must be pointed out and got clarified before submission of offer, or else, BHEL’s
interpretation shall prevail & shall be binding on the tenderer.

25) The Tenderer should accept all terms & conditions of the tender unconditionally. Tenders with
deviations from terms and conditions are likely to be rejected.
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26) The Tenderers are required to quote for the complete scope of work. Tenders for part of the work
or incomplete in any respect are liable to be rejected.

27) No party shall be permitted to tender for work in BHEL in which any of their near relatives is an
employee connected with the award and execution of the contract. They shall also intimate the
names of persons who are working with them in any capacity or subsequently employed by them
and who are near relatives of any employee of the BHEL. Any violation of this condition which
comes to the Notice of the BHEL after the contract is awarded will entitle the BHEL to treat the
contractors as having committed a breach of contract and to exercise all the rights and remedies
available to the BHEL on account thereof.

28) If any information/ documents submitted by the contractor are found false/fake at any stage, the
tender will be cancelled and Earnest Money deposited (EMD) shall be forfeited.

29) Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted
by the tenderers who resort to canvassing will be liable to rejection

30) If tenderer expires after the submission of his tender or after the acceptance of his tender, BHEL
may, at their discretion, cancel such tender. If a partner of a firm expires after submission of
tender or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion
unless the firm retains its character.

31) The offer of the tenderers who are on the banned list as also the offer of the tenderers, who
engage the services of the banned firms, shall be rejected. The list of the banned firms is available
on BHEL web site http://www.bhel.com/vender_registration/pdf/Banned_firms_list BHEL.pdf

32) Tenderers are requested to go through the scope of work, visit the site/location etc. and get fully
acquainted with the work place and prevailing working conditions to get all their doubts clarified
regarding the above work before submitting the offer. Engineer-in-charge’s decision will be full
and final in this regard. Any queries regarding this tender may be clarified from Sr. Manager
(CP&S), on mobile No.- 8447839997 e-mail : farrukh@bhel.in or DM/CP&S on mobile
n0.:94880 52739, email:smkaviya@bhel.in

33) The tenderers or their representative may attend the opening of techno-commercial bid (Part-I)
and the technically qualified tenderers or their representative may attend the opening of Price bid
(Part-10), if they so desire. The tenders (both the parts) shall be opened on schedule date & time
even if the tenderers or their representative are not present. The representatives should bring
authorization letter from their Company’s Competent authority for attending the tender opening.

34) The General Terms and conditions (GCC) and Special Terms & Conditions are complementary to
each other and where they are conflict the Special Conditions shall prevail.
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CHAPTER - I1I
PRE- QUALIFYING REQUIREMENTS

1) The tenderer must have valid PAN No., GST Registration Number.

2) Tenderer must submit EMD of Rs.12,750.00/-(Twelve Thousand Seven Hundred and Fifty
only) in a separate sealed envelope along with techno-commercial bid (Part-I)

3) The tenderer’s average annual financial turnover during the last three financial years ending 31st
March’2019 should not be less than 30% of the estimated value (Rs. 1.92 Lakhs) of this work and
the tenderer shall submit copies of balance sheet and Profit & Loss Account duly certified by
Chartered Accountant for the last three financial years [for Financial years 2016 - 17, 2017 - 18 &
2018 - 19] as proof for turnover.

4) The tenderer should have experience in successful completion of similar works (Similar work
means “Civil work of any Government organization / PSU / Private Sector Companies”) during the
last 7 years as on the date of publishing of this tender should be either of the following:

1) Three similar completed works each costing not less than 40% of the estimated value of this
work. ( Rs. 2.55 Lakhs or more) OR

i1) Two similar completed works each costing not less than 50% of the estimated value of this
work. (Rs. 3.19 Lakhs or more) OR

ii1) One similar completed work costing not less than 80% of the estimated value of this work.
(Rs. 5.10 Lakhs or more)
Note: The experience certificate for the work done in the name of contractor/ firm only shall be

accepted. Internal orders/Transactions between sister concern/s shall not be accepted.

S) DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT:

1) Complete tender document in all respects duly signed & stamped on each and every page by the
authorized signatory of the tenderer as a token of acceptance of all the terms and conditions of tender.
ii) Self-attested Copy of the PAN card and Certificate of Registration of GST

1i1) Copy of Balance Sheet and profits & loss Account statements duly certified by CA of last three
financial years i.e. FY: 2016 — 17,2017 — 18 & 2018 — 19 (AY 2017-18, 2018-19 & 2019-20).

iv) Self-Attested copies of acknowledgements of IT return of last three financial years i.e. FY: 2016
—17,2017 - 18 & 2018 — 19 (AY 2017-18, 2018-19 & 2019-20).

v) Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along with certificates of
successful completion in support of proof of experience for the works executed by the tenderer during
last 7 years ending on the date of publishing of this tender. BHEL reserves the right to cross check the
documents from the issuing department, and/ or call for any additional documents including Bank

Statement for verification.
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Bharat Heavy Electricals Limited
£2 Boiler Auxilaries Plant,
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CHAPTER -1V

SPECIAL TERMS AND CONDITIONS FOR TENDERERS

PRICE VARIATION: Tenderer shall not increase their quoted rates in case the BHEL negotiates
for reduction of rates. Such negotiation shall not amount to cancellation or withdrawal of the
original offer and the rates originally quoted shall be binding on the tenderer up to the expiry of
validity of rates. The final rates agreed by BHEL will be firm for the contract period or extended
period of contract. No price variation and escalation due to increase in labour / material cost will
be allowed.

PRE-BID CLARIFICATIONS:

a) DGM/ CP&S shall be contacted for clarifications of any doubts, on any conditions of the
contract, specifications etc. through e-mail: ezhil @bhel.in

b) Any modification arising out of the clarifications shall be formalized by issue of amendments
to the Tender Documents in BHEL web site through corrigendum.

c¢) Tenderers are requested to visit the site before quoting to assess the nature and volume of
work involved.

VALIDITY OF RATES: Validity of rates will be 90 days from the date of opening of the
techno- commercial bid.

EVALUATION CRITERIA: Evaluation of the tender will be done on overall quote basis
inclusive of GST. Order will be placed on overall L-1 rate for complete work. In case of tie
between the rates of two or more tenderers, the Snap bidding system will be followed to arrive the
L-1 tenderer. Tenderer should double ensure the rate quoted and calculation done.

CORRECTION IN ARITHMETIC ERROR: In case of error in calculation in quoting the rates
by tenderer, correction shall be done as below:

a) If, in the price quoted, there is a discrepancy between boxes of (1) ABOVE, (2) BELOW &
(3) AT PAR ticked by the tenderer and the sub total done, the subtotals shall prevail and tick
by tenderer will be ignored.

b) If there is a discrepancy between writing the percentage and the value of percentage
calculated on estimated value, the percentage figure shall prevail and calculation shall be
corrected provided the same percentage is written in words also. Unless in the opinion of the
BHEL there is an obvious misplacement of the decimal point in the percentage rate, in which
case the calculated price as quoted shall govern and the percentage rate corrected accordingly.

c) If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

d) If there is a discrepancy between words and figures in quoting the percentage, the amount in
words shall prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject of (a) and (b) above.
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e) If there is such discrepancy in an offer, the same shall be conveyed to the tenderer with target
date up to which the tenderer has to send his acceptance on the above lines and if the tenderer
does not agree to the decision of BHEL, the bid is liable to be rejected.

EARNEST MONEY DEPOSIT (EMD): Earnest Money is to be paid by each tenderer to
ensure that the tenderer does not refuse to execute the work after it is awarded to him. EMD given

by all unsuccessful tenderers shall be refunded normally within fifteen days of acceptance of
award of work. EMD shall not carry any interest. EMD by the Tenderer will be forfeited if:

1) After opening the tender, the tenderer revokes his tender within the validity period or
increases his earlier quoted rates.

ii) The tenderer does not commence the work within the period as per LOI / Contract.
EMD shall be furnished only in the following forms:

a) Cash deposit as permissible under the extant Income Tax Act.

b) Electronic Fund Transfer credited in BHEL account.

¢) Banker’s Cheque / Pay Order / Demand Draft in favour of BHEL, payable at Ranipet.

d) Fixed Deposit Receipt (FDR) issued by scheduled Banks /Public Financial Institutions as
defined in the companies Act (FDR should be in the name of the Contractor, a/c BHEL).

e) In addition to above, the EMD amount in excess of Rs Two lakh may also be accepted in the
form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be
valid for at least six months.

f) BHEL has now made arrangements for payment of EMD thru’ Online: The steps to make
online payment for EMD are detailed as below:

1)  Visit https://www.onlinesbi.com/prelogin/icollecthome.htm

i) Click ‘Proceed’ button.

iii) Select ‘Tamilnadu’ in the drop down menu under ‘State of Corporate / Institution *”

iv) Select ‘PSU-PUBLIC SECTOR UNDERTAKING’ in the next drop down menu under
“Type of Corporate / Institution”

v) Click ‘Go’ button

vi) Select ‘BHEL BAP RANIPET’ in the drop down menu under “PSU — PUBLIC SECTOR
UNDERTAKING’

vii) Click ‘Submit’ Button

viii) Select ‘EMD’ in the drop down menu under “ Select Payment Category’

ix) Now Fill in the required details and ensure correctness of data filled. Ensure that you are

entering correct enquiry/tender number and other details correctly.

x) Make payment for EMD as required in tender after entering the details and enclose copy
of receipt along with tender documents. Scan and upload the receipt document in case of
tender under e- procurement mode.

Note: One Time EMD is not applicable for this tender. If you have already deposited One
Time EMD with BHEL-Ranipet / with any other unit of BHEL, the same shall not be
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considered for this tender. The tenderer has to pay separate EMD for this tender without
fail)

CONTRACT PERIOD: A contract agreement shall be signed by the successful tenderer before
the start of work. The contract period will be for ONE YEAR (12 months). Entire work has to be
completed within the contract period failing which liquidated damages (L.D.) will be imposed.

CONTRACT AGREEMENT: A contract agreement shall be signed before the start of work on
a non-Judicial stamp paper of minimum Rs 100/-. The contract agreement shall be deemed to
have become effective from the forenoon of date of award, and will remain in force for the
contract period of ONE YEAR (12 months) and then after for maintenance period of Six Months (06

Months). However, this Agreement may be terminated earlier by BHEL at any time by giving one

month’s notice to the Contractor due to any failure on the part of the Contractor in discharging his
obligations under the contact, without prejudice to the rights of BHEL to recover any money
becoming due under this Agreement. In such a case, the Contractor shall not be entitled to any
compensation thereof. The decision of the BHEL about the failure on the part of the Contractor
shall be final and binding on the Contractor. The Contract Agreement will be governed by the
BHEL General Conditions of Contract in force (GCC).

GUARANTEE / MAINTENANCE PERIOD: The guarantee / maintenance period will be for a
period of 06 months from the date of actual completion of contract. The full Security Deposit
(SD) amount shall be retained for the guarantee/ maintenance period and it shall be released after
satisfactory carrying out all rectification/ repaired works as informed by the Engineer-in-charge.
In case of not attending any rectification/ repairing work by the contractor, the rectification work
will be carried out by any outside agency and recovery will be done from the contractor.

10) SECURITY DEPOSIT:

a) The total amount of Security Deposit (SD) will be 5% of the contract value. EMD of the
successful tenderer shall be converted and adjusted against the security deposit.

b) 50% of the required Security Deposit, including the EMD, shall be collected before the start
of the work. The balance amount to make up the required Security Deposit of 5% of the
contract value may be submitted in the following forms:

i. Cash (as permissible under the extant Income Tax Act)

ii. Local cheques of scheduled banks (subject to realization)

iii. Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

iv. Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

v. Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/c
BHEL, duly discharged on the back.

vi. Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security
and duly endorsed / hypothecated / pledged, as applicable, in favour of BHEL).
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c) Balance of the Security Deposit can also be collected by deducting 10% of the gross amount

d)

a)

progressively from each of the running bills of the Contractor till the total amount of the
required Security Deposit is collected.

(Note: BHEL will not be liable or responsible in any manner for the collection of Interest or
renewal of the documents or in any other matter connected therewith.)

Security Deposit shall be released to the Contractor upon fulfillment of Contractual
obligations as per terms of the Contract.

Security Deposit shall not carry any interest.

If the value of work done any time exceeds the contract value, the excess amount of Security
Deposit so calculated shall be recovered from the contractor.

Failure to pay the security deposit shall be treated as failure to discharge the duties under the
contract and shall result in cancellation of the contract and the contractor shall be liable to
compensate BHEL for any losses incurred by BHEL. BHEL reserves the right to appropriate
any part / whole of the amount of the security deposit without prejudice to other claims
against the contractor for losses suffered by BHEL due to failures on the part of the
contractor, due to termination of contract or contractor becoming disqualified because of
liquidation / insolvency. The decision of BHEL in respect of such losses, damages, charges,
expenses or costs, shall be final and binding to the contractor.

11) QUANTITY VARIATION:

The quantity of item in BOQ may vary on either side i.e. below or above due to prevailing
condition at the time of execution of contract and contractor shall not claim any compensation
due to quantity variation

12) WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL

subject to the following conditions: -

a)

b)

d)

Water and Electricity required for the work will be given by BHEL from the nearest tapping
point at the recovery rates specified below. The contractor should make necessary
arrangement for tapping the same at his own cost.

The recovery rates towards the cost for these facilities will be 1.00% for water charges and
0.50% for electricity charges will be effected from the bills on the executed value as certified
by the Engineer- in-Charge based on the usage of power and water.

In case the above facilities are not provided by BHEL, the contractor has to arrange these
facilities at his own cost and the recovery rates of 1.00% for water and 0.50% for electrical
charges will not be effected on the executed value as certified by the Engineer- in-Charge.

Contractor shall make his/ their own arrangement of water/ electricity connection and laying
of pipelines/ connection from existing main of source of supply as directed by Engineer-in-
charge.
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e) BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it will be

incumbent on the contractor to make alternative arrangement for proper supply of the same at
his/ their own cost in the event of any break down in the government water/ electricity mains
so that the progress of his/ their work is not held up for the want of the same. No claim of
damage or refund will be entertained on account of such break down.

13) PAYMENT TERMS:

a) Payment shall be made for the actual executed quantity of work after recording joint
measurement on Measurement Book (MB) by Engineer-in-charge.

b) Measurement shall be recorded in measurement book (MB) maintained by the Engineer-in-
charge who shall make entries regarding the work executed by the contractor under different
items of bill of quantity (BOQ). These entries will be counter-signed by the contractor or his
duly authorized representative.

¢) For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD
specifications for each items of work shall be followed.

d) Measurement shall be taken jointly by Engineer-in-charge or his authorized representative on
the part of the BHEL & the contractor.

e) The contractor shall provide assistance with appliance and other things necessary for
measurement without extra charge.

f) If the contractor / his representative fails to attend when required for measurement, the
Engineer-in-charge shall have power to proceed by himself to take measurements and in that
case, these measurements shall be accepted by the contractor as final.

g) No advance payment or the payment for mobilization of work will be made to the contractor.

h) No payment shall be made for the work done without the permission of Engineer-in-charge.

1) Running bills payment (If demanded by contractor) against the work executed shall be made
to the contractor. However only one running bill will be accepted in a month.

J) After submission of bill by the contractor, the measurement shall be verified & checked and
then only the bill shall be processed.

k) Running bills against work contractors shall be submitted to the finance for payment within
15 days from the date of measurement, Finance will process such bills and release the
payment within 30 days normally after receiving the bills in Finance.

1) The payment of final bill will be made only after obtaining certificate of satisfactory

completion of the work by the Engineer in-charge, clearance of the site & clearance of all the
liabilities on contractor’s part. No claim will be entertained after signing the final bill.

m) Payment of GST will be made on actual applicable GST rate.

n)

Applicable GST shall be paid by BHEL on submission of GST complied invoice under Goods
and Service Tax Law.
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o) The contractor shall not be entitled to any interest with respect to any money which may be

p)

q)

due to him from BHEL.

All payment will be subject to deduction of taxes at source as per Income Tax Act &
Rules.

Any tax incurred on purchase of materials by the contractor in respect of this contract shall be
treated as included in the charges and BHEL will not entertain any additional claim
whatsoever in this respect.

BHEL shall have the right to recover any money which in the sole opinion of BHEL is due
from the Contractor from any money due to the Contractor under this Contract or any other
contract or from the security Deposit furnished by the Contractor under this contract or any
other contract.

All the bills of contractors will be cleared by Finance department subject to production of
“Clearance certificate’ by the contractors in respect of compliance of all statutory
requirements, issued by IR section of Human Resource Department.

14) PROGRESS OF WORK AND L.D. FOR DELAY:

a)

b)

c)

The project is time bound and works shall have to be carried out at desired pace throughout
the execution period so as to complete the work in the stipulated time.

In case work is not completed within schedule completion, the L.D. shall be imposed at the
rate of Y2 % of total contract value per week of delay.

However, the total penalty due to delay will be up to maximum 7 ¥2 % of total contract value.

15) TECHNICAL SPECIFICATIONS & SCOPE OF WORK:

a)

b)

c)
d)

The work will be carried out as per BOQ enclosed in Price Bid and as per latest “CPWD
Specifications” for all the civil works. In case of any doubt regarding the specification and its
quality of work, Engineer in Charge’s clarification and decision will be final and binding on
the contractor.

All the materials except the materials issued by BHEL free of cost shall be arranged by the
contractor. The materials should be conforming to the relevant IS codes of latest revision.

All tools and tackles required for proper completion of work shall be arranged by contractor.

The contractor should extend fullest co-operation with the third party agencies engaged, if any
by BHEL to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be doing
other works in the same area to enable them to execute their portions of work without any
delay or difficulty.

The Engineer — in — charge will communicate or confirm his instructions to the contractor in
respect of the execution of the work in a “work site order book” maintained at his office and
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confirm receipt of such instructions by signing the relevant entries in this book. Such entries
will rank as order or notices in writing within the intent and meaning of these conditions.

16) SUPERVISION OF WORK:

The contractor will deploy sufficient numbers of Supervisors/ Engineers of appropriate
qualification and experience to ensure proper execution of work. They will carry out
instructions of Engineer-in-charge and other senior officers of BHEL during the progress of
work.

17) QUALITY OF WORK:

a) After the award of work, the contractor shall prepare and submit quality assurance program
and schedule for work completion / comply with any other quality plan requirement and
schedule for work completion proposed by BHEL with all details and indicate the field
equipment that he is going to use for quality assurance.

b) Any work found defective / unsatisfactory the contractor has to rectify the same at his own
cost. In case the contractor fails to rectify the defects within a specified time as per the
Engineer — in — charge’s instructions the same will be got done by BHEL at the risk and cost
of the contractor and the cost deducted from the contractor’s bill.

¢) Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and
contractor to review the issues related to progress, penalty, quality and any other aspect.

18) SITE CLEARANCE:

a) Written permission for erection of temporary work sheds at site will have to be obtained from
BHEL.

b) Once the work is completed, the contractor shall remove his temporary shed and the unwanted
materials and also dispose the debris as instructed by the Engineer — in — charge.

c) Final bill shall be forwarded only after clearance of site as per the satisfaction of Engineer-in-
charge

19) GOODS AND SERVICES TAX (GST) COMPLIANCE[:
a) Registration & GST Rate:

i) Tenderer shall indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN
No. (copy of PAN to be enclosed).

i1) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in %.

1i1) Tenderer to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ Union
Territory tax based on the Inter / Intra state movement Supply of goods and provision
services or both.

b) Invoicing & Payment: The Tax Invoice for supply of Goods & Services should be raised as
per the provision of GST Act & Rules and must compulsorily mention the following: -

i)  BHEL-RANIPET GSTIN: 33AAACB4146P2ZL
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i1) HSN Code or Service Accounting Code for supply of goods or services.
iii) Name & address of supplier/ Contractor

iv) GSTIN of Supplier/ Contractor

v) Consecutive Serial Number & date of issue

vi) Description of goods or services

vii) Total value of supply

viii) Taxable value of supply

ix) Tax Rate — Central Tax & State Tax or Integrated Tax, Cess
x) Amount of Tax charged

xi) Place of supply

xii) Address of delivery if different from place of supply

xii1) Signature of authorized signatory

¢) Reimbursement of GST: Reimbursement of GST to the tenderer/ vendor is contingent upon

complying with the following condition by the service provider: -

1) Uploading the onward GST Return (GSTR-1) in GSTN Network portal within the
statutory time period.
i1) Discharging the GST tax liability to the Government.
ii1) Submission of Tax Invoice to BHEL.
iv) Submission of proof of payment of GST to BHEL.
v) Availment of Input Tax Credit by BHEL.
d) Input Tax Credit:

1) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods
and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for
availing such ITC, or any other reason not attributable to BHEL, GST amount shall be
recoverable from Vendor/ Contractor along with interest & penalty levied/ leviable.

ii) In case vendor/ Contractor delays declaring such invoice in his return and GST credit
availed by BHEL is denied or reversed subsequently as per GST law, GST amount paid by
BHEL towards such ITC reversal as per GST law shall be recoverable from vendor/
Contractor along with interest & penalty levied/ leviable on BHEL.

1i1) In case of discrepancy in the data uploaded by supplier/ contractor in the GSTN portal or
in case of any incomplete work/service, then BHEL will not be able to avail the tax credit
and will notify the supplier/ contractor of the same. Supplier/ contractor has to rectify the
data discrepancy in the GSTN portal or issue credit note (details to be uploaded in GSTN
portal).

iv) For any such delay in availing of tax credit for reasons attributable to vendor / contractor
(as mentioned above), interest as per the GST Act & Rules, along with penalty, if any will
be deducted for the delayed period i.e. from the month of receipt till the month tax credit
is availed, from the running bills.
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e) Penalty for Non-compliance of GST Act: Penalty amount so determined along with GST if
applicable thereon shall be recovered from the Tenderer/contractor.

f) Other Provision:

i) Any reduction in rate of Tax on any supply of goods or services or the benefit of input tax
credit shall be passed on to the recipient by way of commensurate reduction in prices.

ii) The tenderer should quote the applicable taxes and duties in the price bid (Part-II).

iii) All the terms & conditions of the contract with respect to Taxes & Duties are subject to
the new taxation laws introduced from time to time (e.g., GST). The terms & conditions
will be modified in accordance with the revision laws.

20) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor
should have Labour Licence PF code number & ESI code number before the start of work.

21) COMPENSATION TO CONTRACT WORKERS:

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of
life / permanent disability due to an accident which is attributable to the negligence of
contractor, agency or firm or any of its employees as detailed below.

1) Victim: Any person who suffers permanent disablement or dies in an accident as defined
below.

i) Accident: Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the manufacturing/
operation and works incidental thereto at BHEL factories / offices and precincts thereof,
project execution, erection and commissioning, services, repairs and maintenance, trouble
shooting, serving, overhaul, renovation and retrofitting, trial operation, performance
guarantee testing undertaken by the company or during any works / during working at
BHEL Units / Townships and premises / Project Sites.

iii) Compensation in respect of each of the victims:

a) In the event of death or permanent disability resulting from Loss of both limbs:
Rs.10,00,000/- (Rs. Ten Lakh)

b) In the event of other permanent disability: Rs.7,00,000/- (Rs.Seven Lakh)

iv) Permanent Disablement: A disablement that is classified as a permanent total

disablement under the proviso to Section 2 (I) of the Employee’s Compensation Act,
1923.”

v) The compensation details are provided at:
http://intranet.bhel.in/HR %20Cirulars/HR %20Circular%20No.%20016%200F%202018.p
df
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CHAPTER-V

SCHEDULES AND ANNEXURES FOR SUBMISSION BY TENDERER:

Following Annexures and schedules and shall be submitted by tenderer duly signed and
stamped along with Techno-Commercial offer:

i)  Contact details of the tenderer as per Annexure-I

i) Declaration Certificate as per Annexure-II

iii) GST Quote as per Annexure-III

iv) Certificate of No Deviation as per Annexure- [V

v) Acceptance for payment by EFT/ RTG as per Annexure-V

vi) SCHEDULE - A : List of Works & Prices

vii) SCHEDULE - B : Free Issue of Materials

viii) SCHEDULE - C : List of Tools and Plants to be issued on hire to Contractor
ix) SCHEDULE - D : List of drawings
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ANNEXURE- 1

CONTACT DETAILS OF TENDERER

Name of the
Contractor /Party/
Firm

Name of Authorized
Representative

Mailing Address

Phone/ Landline Nos.

Mobile Nos.

Fax No.

E-Mail Address

Web Site Address
(If Any)
(Signature & seal of the Tenderer)
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(@eT v

ANNEXURE-II

DECLARATION BY THE TENDERER

I/ We, do hereby declare that there is no case with the Police/Court/Regulatory authorities
against the proprietor/firm/partner. Also I/We have not been suspended / delisted / blacklisted by any
other Govt. Department/ Ministry /Public Sector Undertaking/ Autonomous Body/Financial
institution/Court. We also certify that either our firm or any of the partners are not involved in any

scam or disciplinary proceedings settled or pending adjudication.

(Signature & seal of the Tenderer)

Place:

Date:
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ANNEXURE-ITI

GST QUOTE BY THE TENDERER

Name of work: “Carpentry Maintenance work in BHEL Factory for one year 2020 - 21 - 22”

1. The quoted rate for the work shall be inclusive of all taxes other than GST.

2. The tenderer has to quote GST rate extra as applicable in the tabulation given in the Price Bid. If
GST is not indicated separately in the price bid schedule, it will be presumed that the quoted rate
is inclusive of applicable GST and bids will be evaluated accordingly

3. In case of reverse charge applicability, BHEL will not reimburse to the tenderer the reverse
charge of GST paid by BHEL.

Tenderers are requested to fill the full GST for the quoted rate as applicable for this tender in the

following tabulation.

Applicable GST % Applicable GST Amount
SINo | GST | Service | (Fill the applicable GST | (Amount not to be filled | Remarks
Account | % as quoted by you in in this technical bid)
Code the Price Bid) - Tick Quoted / Not
(SAC) Quoted only
1 CGST Quoted / Not Quoted
2 SGST Quoted / Not Quoted
3 IGST Quoted / Not Quoted
4 GGST Quoted / Not Quoted
5 CESS Quoted / Not Quoted

Note: Any statutory variation in GST rate during contract period shall be reimbursed by the
Company based on claim by the Agency along with valid documentary evidence.

Tenderer

20
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ANNEXURE-IV
CERTIFICATE OF NO DEVIATION
I/ We . ..o Of M/S oot e

hereby certify that there is no deviation from the tender conditions either technical or commercial
and I am / we are agreeing to all the terms and conditions mentioned in the NIT No: BAP: CF: OT:
21/2020-21 Dt: 16/11/2020.

I / We have submitted our offer for this tender. I / We have fully gone through, understood and
accepted all specifications, terms & conditions of the whole tender documents uploaded in BHEL

web site including all corrigenda, addenda etc published in the website time to time for this tender.

(Signature & seal of the Tenderer)

Place:

Date:
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Maharataa Company

ANNEXURE - V
ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

NAME & ADDRESS OF THE

o1 SUPPLIER / VENDOR

02 | VENDOR CODE(as in Purchase order)

03 Details of Bank Account:

A) NAME & ADDRESS OF THE BANK
(WITH PIN CODE)

BANK TELEPHONE NUMBER

B) | (WITH STD CODE )

C) | BANK BRANCH CODE

D) | MICR CODE

E) | ACCOUNT NUMBER

F) | TYPE OF ACCOUNT CURRENT A/C / OD / CASH CREDIT

VENDOR NAME AS PER BANK

) RECORDS

H) | BANK BRANCH RTGS IFSC CODE

I) | BANK BRANCH NEFT IFSC CODE

J) | YOUR EMAIL ID (give two ids)

K) | NAME OF AUTHORISED SIGNATORY

CERTIFICATE
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED,
RANIPET by the National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our
above mentioned Bank Account. 1/ We also agree that payments made to the above mentioned Account is a
valid discharge of the liability of Bharat Heavy Electricals Limited, Ranipet. 1/ We also agree to bear the
applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account
number of (name of account
holder), the signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned
above are correct.

PLACE:

(Manager / Officer’s
DATE: signature Under Bank stamp)
Authorisation No.
Note: This EFT Form is to be submitted duly filled in manually in all fields and duly signed by Authorised Signatory and
certified by Banker.
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(SCHEDULE — A) : LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only approximate. They
are given as a guide for the purpose of tendering only and are liable to variation and alteration at the
discretion of the competent authority. The work under each item as executed shall be measured and

priced at the corresponding rate quoted by the contractor in the bill of quantities attached hereto.

Total amount of

S1.No. Description of work/supply work / supply (in Period (.)f
. Completion
figures and words)
1 As per ONE YEAR

“Carpentry Maintenance work in BHEL Factory for
one year 2020 - 21 - 22”

Annexure - A

ANNEXURE - A TO SCHEDULE - A

NAME OF WORK:“Carpentry Maintenance work in BHEL Factory for one year 2020-21-22”

SL.NO

APPROXIMATE
QUANTITY

DESCRIPTION
OF WORK

SPECIFICATION

RATE
(both in
Figures
and
words)

UNIT

AMOUNT

Refer Tender Document Part-1I (Price Bid - BOQ)

(ANNEXURE - B) : BHEL GCC Acknowledgement

It is hereby agreed by me / us that the BHEL General Conditions of Contract and Special
terms & Conditions of this tender including subsequent amendments / additions / deletions to
clauses if any, and conditions pertaining to the settlement of disputes by Arbitration form an integral
part of the tender documents and that the tender submitted by me / us is subject to the aforesaid
BHEL General Conditions of Contract which has been read and accepted by me / us.

Tenderer

(Signature & seal of the Tenderer)
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(SCHEDULE - B) : FREE ISSUE OF MATERIALS FROM BHEL

NAME OF WORK:“Carpentry Maintenance work in BHEL Factory for one year
2020-21-22”
The following materials will be issued to the contractor at BHEL stores / stock yard, if the same

become required for the work.

ISSUE
SL.NO.DESCRIPTION PLACE OF SUPPLY RECOVERY
RATE
As per BOQ

1. It will be the responsibility of the contractor to submit his indents for the above stores in writing
at least SEVEN days in advance of the actual requirements.

2. Issue of stores is subject to their availability at the place of issue noted above. Items of stores to
be issued by BHEL, which are not available at the time of indenting by the contractor, may be
supplied by BHEL after necessary procurement. The contractor shall not be entitled to any claim
or compensation for delay in the supply of stores by BHEL under any circumstances.

3. The material will be issued only during the working hours of the BHEL stores department.

4. The contractor shall from time to time, render proper account of all materials issued to him by
BHEL. If he fails to do, no further issue of materials will be made to him and he will responsible
for any delay in the execution of the work, which may occur on this account.

5. All surplus materials in good condition, which are not returned to the BHEL Stores and quantities
of materials consumed in excess of maximum permissible limit as fixed by BHEL shall be
charged for at punitive rates, which will be 100% higher than the recovery rates.

6. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the
cost of all cutting, conversion, substitution and fabrication as well as wastage shall have to be
borne by the contractor.

7. Cement, reinforcement steel and structural steel will be issued at free of cost at BHEL stores.
Recovery for the excess consumption up to 5% over and above theoretical consumption will be
recovered as stated in the above tabulation. Beyond 5% punitive rate shall be charged, which will
be 100% higher than the recovery rate specified above.

8. The decision of the accepting officer/Engineer-in-charge as the case may be as to the extent to
which materials have been rendered surplus or consumed in excess of the actual requirements
shall be final, conclusive and binding on the contractor.

(Signature & seal of the Tenderer)
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(SCHEDULE — C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO

CONTRACTOR

NAME OF WORK: “Carpentry Maintenance work in BHEL Factory for one year 2020 - 21 -

22”
HIRE CHARGES
PER PLACE OF
SL.NO | QUANTITY | PARTICULARS | [\o1nprn 00y op 1sSug | REMARKS
8 HOURS
------ NIL -

a) Machinery shall not be worked overtime without the written permission of the Engineer-in-charge
and cost of liability of the same will be contractor's expense.

b) All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column 4 above
shall be arranged for by the contractor at his own expense.

(Signature & seal of the Tenderer)

(SCHEDULE - D): LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR

NAME OF WORK: “Carpentry Maintenance work in BHEL Factory for one year 2020 - 21 -

22”
All drawings are to be signed by the contractor as well as the officer entering in to contract for
SL.NO DRAWING NUMBER DESCRIPTION REVISION
01 Nil Nil Nil
(Signature & seal of the Tenderer)
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CHAPTER -1

1.In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires:-

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including general and special conditions to contract. All
these documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

b) The "work" means, the work described in the tender documents in individual work-orders as
may be issued from time to time to the contractor by the Officer-In-charge within the power
conferred upon him including all notified or additional items of works and obligations to be
carried out as required for the performance of contract.

c) The "contractor" means, the individual Firm or Company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or
the persons composing the firm or Company or the successors of the firm or company and the
permitted assigns of such individual or firm or Company.

d) "The Officer-In charge" means, the Officer deputed by the DGM/CP&S to supervise the work or
part of the work.

e) "Approved" and "Directed" means, the approval or direction of DGM/CP&S, or person deputed
by him for the particular purposes.

f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative
Officer of the said Company including DGM/CP&S authorized to invite tenders and enter into
contract for works on behalf of the Company.

g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the
prices accepted in tender and / or the contract rates as payable to the contractor for the
execution of the work during the currency of the contract.

h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in
any day in that week.

i) A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of hours
worked or not worked in that day.

i) A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as
commonly recognized by good employers in the trade in the district where the work is carried
out or as laid down in the BHEL regulations.

k) Inthe case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage
offered by the Contractor as addition / deduction from the cost of building, or other works listed
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of
all extra costs, profit, establishment charges, carriage, insurance etc., complete.
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l) Inthe case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer,
and the expression 'CONTRACT RATE shall likewise mean the rates in the BHEL Schedule of
Rate applicable as on date as adjusted by the said Contractor's percentage, if any.

m. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or
failure which become necessary for security.

n. 'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not
available at the time of inviting the tender.

Q 'PROVISONAL ITEMS' means items for which approximate quantities have been
included in the tender documents.

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable
of being evaluated by the accepted methods of measurement or assessment and is paid for
on the basis of the actual labour and materials utilized on the particular item of work referred to.

g. The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract
have signed the contract agreement.

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the
contractor shall remain liable for satisfactory performance of the work under the contract, repair
or replacement of any part of the work performed under the contract.

s. ‘COST shall mean and include any liability, expenditure, overhead costs whether on the site or off the
site incurred by BHEL.

The contractor shall be deemed to have carefully examined all the documents to his
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall
obtain the details / clarification from the Company before signing the contract.

MANNER OF EXECUTION OF CONTRACT:

The contract shall be deemed to have come into force from the date of Letter of Intent unless
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed,
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract.
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CHAPTER - I

SCOPE OF CONTRACT
2. Heading to Contract:
The heading to these conditions shall not affect the interpretation thereof.

3. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawing issued the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall
be at all reasonable times to have access to them. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

3a. Secrecy

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any
Company’s guidelines issued from time to time applies to them fully and shall continue so to apply
even after the execution of such work under this contract. All classified documents furnished to the
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier
determination of the Contract.

4. Works to be carried out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools,
plant, equipment, and transport which may be required in preparation for and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in
position and all other labour necessary for the entire execution and full completion aforesaid. Any error
in description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein
according to the Drawings and Specifications, or from any of his obligations under the Contract.

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of
obtaining a particular class or quality of materials or workmanship but the articles or materials specified
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge.

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of
access and all matters affecting the execution and completion of the work. No exira charges
consequent on any mis-understanding in these respects or otherwise will be allowed.
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5. Provisional Items

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the
Tender Documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement of valuation as for deviations.

No work under these items is to be begin without instructions in writing from the Engineer -in-charge.

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit
the amount and description of the work to be executed by the Contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-
sum as included in the tender documents.

6. Deviations

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in
the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by not more than percentage set
out in the tender documents. The value of all additions and deductions will be added to or, deducted
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis
of payment, the extra time allowed if any, and the date for completion of the entire contract.

Any objection to the Contractor to any matter concerning the order shall be communicated by him in
writing to the Engineer-in-charge within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing)
owing to differences or controversy that may arise from such an objection. In the absence such
communication of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil
Engineering Department whose decision shall be final, conclusive and binding on the contractor.

7. Time

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation/or delay, time is and shall be the essence of the contract and is specified
in the tender documents or in each individual Work Order. Time shall continue to be the essence of
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
order is to begin, the Engineer-in-charge and the Contractor shall

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in
the tender documents or the Work Order for the completion of the individual items thereof and the
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the
various trade processes or sequence of the work and shall be amended as may be required by
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed
in the tender, document or order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender documents or Order and
that the proportion of the work completed up to any time in relation to the entire work to be under the
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be
extended to allow for alteration of work made by the deviation order.

8. Stores and Materials
8.1 Materials to be supplied by the Contractor

The Contractor shall at his own cost and expense provide all materials required for the work other than
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd.

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to
the satisfaction of the Engineer-in-change, that the materials so comply.

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate to the
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his
approval fresh samples complying with the specification laid down in the contract.

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought
to site by the Contractor which are not brand new and not in accordance with the contract specifications
or do not confirm in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full
power to require other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be procured by other means. All costs,
charges and expenses which may attend such substitution shall be borne by the contractor. All
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense
all facilities which the Engineer-in-charge may require for the purpose.
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8.2 Materials to be supplied by BHEL

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with
regard to deliver of materials.

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for
compensation or damage on any ground whatsoever shall be entertained by BHEL.

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his
requirement to the Engineer-in-charge in accordance with the phased programme.

All materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor
at his expense, at the place of issue, after making due allowance for actual consumption reasonable
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other
than the place less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by BHEL.

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area
as necessary, assembling and joining the several parts together as necessary and incorporating or
fixing materials in the work including all preparatory work of whatever description as may be
required and of dosing preparing, loading and returning empty cases or containers to the place of
issue.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied
by BHEL have either during currency of the work or after completion of the work whilst under the
custody, of the contractor, becomes damaged to such an extend that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim
whatsoever on this account.

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into
consideration the materials used on the work is as per the issue and usage. If there be any
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of
materials to be made at the completion of work.

If on completion of works, the Contractor fails to return surplus materials out of those supplied by
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for
such un-returned surplus materials given in sub para-4.

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15
days consumption of the work).
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8.3 General

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials shall be at the risk, cost and the responsibility of the Contractor.

Officials concerned with contract shall be entitled at any time to inspect and examine any materials
intended to be used in or in the works either on the site or at factory or workshop or other places
where such materials are assembled, fabricated or manufactured or at any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall not be removed off the site without the prior written approval of
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from
the site all surplus materials out of originally supplied by him and upon such removal the same shall
revert in and became the property of the Contractor

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained
of not withstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the Stores or materials so specified and provide other proper and suitable stores or materials
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge
shall have previously given notice to the Contractor to replace.

9. Delay and Extension of Time:

If, in the opinion of Engineer-in-charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire OR

iii) by reason of Civil commotion local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, OR

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this Contract OR

v) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make
fair and reasonable extension in the completion dates of the individual items of work of the Contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably
be required to the satisfaction of the Engineer-in-charge to proceed with the work.
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10. Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
of design rights, and shall pay any royalties which may be payable in respect of any article /or part
thereof included in the Contractor. In the event of any claim, being made or action brought against
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid.the Contractor
shall immediately be notified thereof for taking necessary action provided that payment of indemnity
shall not apply when such infringement has taken place in complying with the specific directions
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use.

11. Tax & Duties
BHEL will deduct all tax & duties for TDS of GST & IT
12. Royalties

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL
authorities.

13. Plant & Equipment:

The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred
to as T&P) required for the execution of the contract.

14. Assignment of Transfer of Contract

The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract
or any part thereof, or any share, or interest thereon to any other persons. No sum of money which
may become payable under the contract shall be payable to any person, other than the contractor
unless the prior written approval of the BHEL to the assignment or transfer of such money is given.

a. Sub-Contract
The Contractor shall not sub-let any portion of the contract without the prior written approval of the
BHEL.

15. Compliance to Regulations and Bye-Laws
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and
Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by statute

regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.
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CHAPTER -lli

PERFORMANCE OF THE CONTRACT

16. Security deposit
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of
the work from the Contractor. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

1) Local cheques of scheduled banks, subject to realization.

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back and lieu marked by the bank in favor of BHEL.

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

Security Deposit shall not carry any interest.

17. Orders Under the Contract

All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if
sent by registered post to the address given in the tender of the Contract, shall be deemed to have

been served on the date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.

TENDERER / CONTRACTOR 13 ACCEPTING OFFICER



18. Admission to Site

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed
to extend his operations beyond these areas The Contractor shall provide if necessary or required
at the site, temporary access thereto and shall alter, modify and maintain the same as required
from time to time. He shall clear away the access route when no longer required restoring the area
to its original condition

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the
work, in the contract agreement) at the site contemporaneously with the execution of the original work
and contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time, any portion of .the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site
or of the work or any part there of shall be taken or published or otherwise circulated without the prior
approval of the Engineer-in-charge.

No such approval shall however exempt the Contractor from complying with any statutory provision
in regard to the taking and publication of such photographs.

BHEL Officials connected with the Contract shall have the right of entry to the site at all times.

Engineer-in-change shall have the power to exclude from the site any person whose admission there to
may, in his opinion is undesirable for any reason whatsoever.

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings
as may be in force from time to time. The Contractor should follow these regulations strictly and no
claims for any additional payment whatsoever will be entertained in this regard under any
circumstances.

19. Contractor’s Supervision

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent agent acceptable to the DGM/CP&S to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have
been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing
so, either the office of the DGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.
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20. Labour Laws

The Contractor shall remain liable for the payment of all wages and other statutory payments to his
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952 or any other Act or
enactment, relating thereto and rules framed, thereunder from time to time.

21. Safety Rules

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full
time at site works.

22. Water, Power, Compressor Air

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air
required for the work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water etc for all purposes
connected with the work.

In the event of a provision existing in the Tender documents for supply of water, power and compressed
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the the same
as .required at his own cost. The levy of charges to be borne by the contractor in such case shall
be specifically mentioned in the tender documents.

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the
provision of power, water and compressed air will be subjected to BHEL contract with customer
and tender conditions.

23.Temporary workshops, Stores Etc.,

The Contract shall, during the progress of the work provide, erect and maintain at his own expense
all necessary temporary workshops. Offices etc., required for the proper and efficient execution
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer- in -charge.

On completion of the work all such temporary building shall be cleared away and the site restored and
left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge.

24.Tools and Plant on site

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior
written approval or the Engineer-in-charge. When the work is finally completed or the contract is
determined for reasons other than the default of the contractor he shall, forth with remove from the
site all tool plant, equipment etc.. (other than those as may have been provided by BHEL)

25. Statements of Hire Charges

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipments
etc. shall be given to the Contractor by the Engineer-in-charge.
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26. Precautions Against Risks

The Contractor shall be responsible for providing at his own expense for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose.

27. Notices and Fees

The Contractor shall give all notices required by any Statutory provision or by the regulations and for
bye-laws of any local / or of any same are or will be connected. The contractor shall pay and indemnify
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws
in respect of the work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the works and Protective and Maintaining signals and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work, the contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there to and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor
who shall at his own expense take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then
or thereafter becoming due to the Contractor

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. Site Drainage

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's
expense.

30. Excavation, Relics, etc.

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall
be disposed off as Engineer-in-charge directions.

All gold, silver, oil and other minerals of any description and all precious stones coins treasures,
relice, antiquities and other similar items which may be found in or. upon the site shall be the property
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL
may appoint to receive the same.

TENDERER / CONTRACTOR 16 ACCEPTING OFFICER



31. Foundations

The Contractor shall not lay any, foundations until the excavations for the same have been examined
and approved in writing by the Engineer - in-charge.

32. Covering in work

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it can
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required
by the Engineer-in-charge un-cover such work at his own expense.

33. Approval of Works by Stages

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer-in-change thereon shall be final conclusive.

34. Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the works in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning
of these conditions.

35. Day Work
No ‘day — work’ shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge
and returned to the Contractor and must be produced at the time of adjustment of accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge
specifying the description, quantities, weight or measurement (as the case may be) of the articles
approved, reference will made in this receipt in the return aforesaid and the Contractor's Bill.

In the case of Lump sum Contracts, the rates to be charged and the percentage addition for profit

and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.
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36. Inspection of the Work

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period,
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the
work so specified in whole or in part a& the case may require at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose
decision shall be final and binding may carry out the work by other means at the risk and expense in all
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall
have previously given notice to the Contractor to rectify.

37. Responsibility for Building

In the event of any building or part of any building being handed over to the' Contractor for the
execution of work there to under the provisions of the Contract he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from the cause whatsoever while in his charge and on completion of the work to deliver the said building
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge.

38. Insurance

The contractor shall, within one month after the date of acceptance of the contract, insure the work
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal injury and
property damage for a sum to be specified by BHEL.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until
the contractor shall have complied with the terms of this condition.
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having
been previously cancelled under these conditions, after taking into account the delay in completion,
settlement to his workers for damages, damage to BHEL'’s property etc.

39. Damage & Loss to Private Property & Injury to Workmen

The Contractor shall at his own expense reinstate and make good to the satisfaction of the
DGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury
loss or damage arising out of or in any way in connection with the execution or purported execution
of the contract and further the contractor shall indemnify, the BHEL against all claims enforceable
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in
death) loss or damage to any person whomsoever or property including all claims which may arise
under the Workmen's Compensation Act or otherwise.

40. Completion:

The works shall completed to the entire satisfaction of the Engineer - in -charge and in accordance
with the Contractor’'s forecast of Time and progress where operative, and all unused stores and
materials, tools, plants equipment, temporary Building and things shall be removed from the site
and work cleared of rubbish and all waste materials and leveled up clean and tidy to the satisfaction
of the Engineer-in-charge at the Contractor's expense and/or before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
Work as have been completed to the satisfaction of the Engineer-in-charge. | n such an event, the
contractor is not entitied for any extension of time or any other compensation for executing the balance
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste
materials and charge the Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.
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41. Compensation for delay

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed
by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also be applicable to items or groups of items for which separate period of completion
has been specified.

For the purpose term "Contract Value" shall be the value at contract rates of the work or
ordered,

a) Completion period (as originally at 1 percent per week
stipulated) not exceeding 6 months

b} Completion period (as originally at 2 percent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally at 4% percent per week
stipulated) exceeding 2 years

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed the under noted percentage of the contract value or of the item or group of items
of work for which a separate period of completion is given

a) Completion period (as originally 10 percent
stipulated) not exceeding 6 months

b) Completion period (as originally 72 percent
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally 5 percent
stipulated) exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the BHEL.

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run
charges for any reason whatsoever.

42. Laws Governing the Contract

The contract shall be governed by the Indian Laws for time being in force.
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43. Cancellation of Contract for Corrupt Acts

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case of
cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to
BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of

competitive tendering, without first disclosing the fact in writing to BHEL.

44, Risk Purchase Clause

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the
work done by any means at the Contractor's risk and expenses provided always that in the event of
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by
DGM/CP&S or the same shall be recovered from the Contractor by other means.

45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or
have a receiving order for administration of his estate, made against him or shall take any
proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or
if any application made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors

OR
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being a Company, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver
or Manager,

OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL
may have the work done by any means at the Contractor's risks and expenses provided
always that in the event of the cost of the work so done (as certified by DGM/CP&S which is
final and conclusive) being less than the contract cost, the advantage shall accrue to the
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor
shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered
from the Contractor by other means.

In case BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plants and/or
labour provided by the BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the DGM/CP&S whose decision shall be
final and conclusive.

46. Cancellation of Contract in Part or Full for Contractor’s Default

If the Contractor:

a)

b)

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from DGM/CP&S or his authorized representative;

fails to comply with any of the Terms and Conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work
order or items of work in default from the contract. Whenever BHEL exercise the authority to
cancel the contract as whole or part under this condition BHEL may complete the work at the
contractor's risk and cost (as certified by DGM/Stores which is final and conclusive) being
less than the contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the excess
amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to
the Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plant and/or labour provided by the BHEL with an addition of such percentage to
cover the superintendence and establishment charges as may be decided by the DGM/CP&S
whose decision shall be final and conclusive.
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47. Termination of Contract on Death of contractor

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

48. Special powers of Determination

If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out the DGM/CP&S shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

He shall be paid at contract rates for the full amount of the executed including such additional works,
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained
on account of labour and 'materials collected but which could not be utilized on the work, as verified
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of
any alterations have been made fn the original specifications, drawings, designs and instructions,
involving any curtailment of the work as original contemplated.

“If any employee / labourer working in the contract is found involved in corruption activities, the

contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.”
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CHAPTER- IV

VALUATION AND PAYMENT

49. Records and Measurements

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a
complete record is obtained of all works performed under the contract. Buildings, etc., priced in
schedule 'A" as a unit Lump-sum will be entered by number at the unit Lump-sum.

Work carried out for agreed Lump-sum will be described and similarly recorded

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL "under the contract”

Work, which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by
the contractor.

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of
appointment of measurement.

The contractor shall without, extra charge, provide assistance with appliance and
other things necessary for-measurement.

The contractor shall bear all the cost of measurements of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties
each day at the site, on completion of measurement. If the contractor objects to any of the
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL
measurement book or against the item or items objected to; and such note shall be signed and dated
by both the parties' engaged in taking the measurement.

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the
expense of such measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken provided that a net error is found by this re measurement to
amount to less than 5% (Five percent) of the value as-recorded by the first measurement .But where
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party.
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said
to be borne by th other party. If the contractor’s representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
those measurements shall be considered as accepted by the contractor as final. The contractor shall,
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his
claims for the work done by him up to and including the previous month, which are covered by his
contract agreement in any of the following respecits.
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a) Deviation from the items and specifications provided in the contract documents.

b) Extra Items / Items of work,
c¢)  Quantities in excess of those provided in the contract schedule.

d ltems in respect of which rates have not been setled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claims and that no further claims shall be raised by
him in respect of work done up to and including the period under report.

Except where any general to detailed description of the work in quantities expressly shows to contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification, measurement shalll be taken in
accordance with relevant standard method of measurement issued by the Indian Standard institution or
as per Standard engineering practice,

50. Valuation of Deviations
Rates for deviated items of work will be fixed as follows:

1. For any item of work required to be carried out after the contract has been awarded and which is
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows:

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest
analogous item of work in contractor's schedule bears to rate for the particular analogous item
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract schedule
forms part of individual chapter of the BHEL schedule of rates the above proportion will be worked
out only for such items which are found both in contract schedule and BHEL Schedule
of rates as group of items under the chapter.

b) If a single appropriate analogous item of work is not available in both schedule (contractor's
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost
of that particular group of item (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates.

c) If even an appropriate analogous group of items is not available in contractor's schedule and
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the schedule and for which orders have been placed on the
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the
same items and quantities all the BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil
Engineering Department whose decision shall be final and conclusive as the case may be.

Il. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en
the parties.

51. Reimbursement / Refund on Variation in Price, Materials

If after submission of the tender and / or during the progress of the works, the price of any material (not
being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect
of such material or item, a price which is higher or lower than the price of that material or item as
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable
only for material, which are directly incorporated on the work, the contractor shall however
indicate the assumption he has made while submitting the tender. However no reimbursement or
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only / on the excess over + 10% provided always that any
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be
final and conclusive ) the increase is attributable to the delay in the execution of the contract with
the control of the contractor or that any such Increase has become operative after the contracted/ or
extended dated of completion of the works or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other document
as are necessary to show the amount of any increase claimed or any reduction available and shall
allow inspection of the same by any duly authorized representative of the BHEL and further shall at
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all information relating
thereto which he may be in a position to supply.

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of
the contract, unless specifically provided for in the special conditions of the contract.

52. Advance on account

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after
the whole of the work shall have been completed and a certificate of completion given by the
Competent authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
BHEL forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the contractor.

Notes:

"After the full amount of Security Deposit is made up through the 10% deduction from On account
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory
deductions

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in connection
there with and are adequately stored and or protected against damage by weather or other, causes,
but which have not at the time of payment of the advance been incorporated the work on furnishing
a formal hypothecation deed. Payment of such advances, however shall be purely at the
discretion of the Accepting Officer provided always that payment shall not be made under these
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc.

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time
to time certify the sums payable to the Contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advance against
the final payment only and shall not be considered an admission of the performance of the contract or
any part thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any
way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared
in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Final bill is to be submitted within 90 days of completion of work or within the time period extended
by the Officer —In-Charge. No claim of any nature will be entertained thereafter.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
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54. Submission of Bills by Contractor

The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of
work done during the month supported by the requisitions issued from time to time. The Contractor
shall, once in every month, submit to the DGM/CP&S separately details of his claims for the work
done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items/ new items of work.

c) ltems in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

55. Payment of Bills

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed
"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification
of bills by DGM/CP&S.

56. Recovery from Contractor

Whenever under the contract, any sum of money, shall be recoverable from or payable by the
Contractors, the same may be deducted from or any sum then due or which at any time thereafter
may become due to Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

57. Post Technical Audit of Work and Bills

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.

58. Refund of Security Deposit

The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a

period of one month on termination or expiry of the contract provided always that the Contractor shall
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE".
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59. Force Majeure Clause

If, at any time during the continuance of this Contract the performance in whole or in part by either
party of any obligations under this Contract shall be prevented or delayed by reason of any War,
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone,
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such
event be entitled to terminate this Contract nor shall either party have any claim for damages against
the other in respect of such non-performance and delay in performance under the contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this Contract is prevented or delayed by reason
of any such event, claims for extension of time shall be granted for periods considered reasonable
by the DGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall
not include the following circumstances:

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not
resulting itself from an event of Force Majeure;

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of

the Contractor to make payments in the manner specified herein;

inclement weather;

any event or circumstance that makes performance by the Contractor merely

uneconomic or commercially impracticable including without limitation due to

recession, depression, inflation, deflation, tax rate or law changes, exchange rate

fluctuations, or changes in prices;

e. any act or omission or default on the part of a subcontractor or a vendor that is not
itself attributable to an event of Force Majeure (as defined herein); and

f. the imposition of sanctions by any governmental authority due primarily to the failure
of the Contractor to comply with any Applicable Laws.

oo

60. Conciliation

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same
may, be referred by either party to Conciliation to be conducted through Independent Experts
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.
The proceedings of Conciliation shall broadly be governed by Part-Ill of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at
http://www.bhel.com/pdf/Brief Procedure under BHEL Conciliation Scheme-06-10-18.pdf
(“Conciliation Rules”).
The Conciliation Rules together with it's Formats will be treated as if the same is part and parcel
hereof and shall be as effectual as if set out herein in this GCC.
The Contractor agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound
by such amended or modified provisions of the Conciliation Rules with effect from the date as
intimated by BHEL to it.
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61. Arbitration

All disputes between the parties to the contract, arising out-of or relating to the contract, other than
those for which the decision of the DGM/CP&S or Accepting Officer or any other person is by the
contract expressed to be final and conclusive shall after written notice by either party to the contract
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head
of BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the completion,
alleged completion or abandonment of the work or the determination of the contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places
as may be fixed by the Arbitrator in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding on both parties to the contract.

The Contractor agrees that no claim for interest or damages will be entertained or be payable by
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying
with BHEL owing to any disputes or differences between the parties irrespective of whether the same
is decided by any authority to be paid or returned to the Contractor

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018.

62. Jurisdiction of Court

Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District,
Tamilnadu).

63.Signing of Contract

Each contract document shall be signed by the Contractor with his usual signature. Contract by
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or
the Karta or Manager as the case may be or by any other duly authorized representative followed by
the name and designation of the persons so signing. Contracts by a Company shall be signed with
the name of the Company by a person authorized in this behalf and a power of attorney or other
satisfactory proof showing that the persons signing the Contract documents on behalf of the
Company is duly authorized to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923,Employees Provident Fund and Miscellaneous Provisions Act,
1952,Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A)
Act 1970, Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other
applicable Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under
this Contract or any other contract or from the Security Deposit furnished by the Contractor under
this Contract or any other contract.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL

For every month, the Contractor shall prepare and submit bills in the succeeding the month within
one week from the date of certification of quantity by user department.

Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by
the Contractor within one week from the date of intimation.
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64. Health, Safety & Environment Policy

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint
associated with all its business activities. We commit to continually improve our HSE performance
by:

o Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

e Ensuring compliance with applicable legislation, regulation and BHEL systems.

e Taking up activities for conservation of resources and adopting sound waste management
by following Reduce / Recycle / Reuse approach.

e Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination / substitution / reduction / control.

e Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and selection of plants, technologies and
services.

¢ Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

¢ Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

e Communicating this policy within BHEL and making it available to interested parties.

*kkkkk
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Annexure -V

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL

1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress
and of quality to ensure workmanship to the degree specified in the contract and to the
satisfaction of the Engineer — in — charge.

2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as
per Tamil Nadu Minimum Wages Act.

3. The Contractor shall in respect of labour employed by him, comply with contractor’s labour
Regulations in regard to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contract Labour Act, have the power to deduct from the moneys due to the contractor any
sum required or estimated to be required, for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers,
non-payment of wages or of deductions made a from his or their wages which are not justified
by the terms of the Contract of non-observance of the said Contractor’s Labour Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contract Labour Act, as amended from time to time or furnishing any information or
submitting or filling any form / Register / Slip under the provisions of these Regulations which is
materially incorrect, then, on the report of the Inspecting Officers as defined in the Contract
Labour Regulations, the Contractor shall without prejudice to any other liability pay to BHEL a
sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or furnishing,
making, submitting, filling materially incorrect statements as may be fixed by the Engineer-in-
charge and in the event of the contractor's default continuing in this respect, the liquidated
damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum
percent of the estimated cost of works put to tender. The Contractor shall defend the case by
himself any action brought in by such Government Agencies for non-compliance of any Labour
Regulations and / or reimburse the expenses incurred by BHEL in this regard.
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the
Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

11. The contractor shall in respect of labour employed by him should comply with or cause to be
complied with the following statutory provisions and rules and in regard to all matters provided
therein.

a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.

b) The minimum wages Act1948 and the related Tamilnadu Rules.

(a)

(b)

(c) The payment of wages act 1936 and the related Tamilnadu Rules.

(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(g9) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947.

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules
made thereunder from time to time.

12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

a) The name of the contractor.

b) Nature of contract work.

c) Period of work.

d) Number of maximum labour employed by him on any one day.

e) License No. and date (applicable in case of contractors employing 20 or more worker)

f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own
PF code)

(
(
(
(
(
(

This information is called for the purpose of informing the inspector of Factories wherever they call
for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may
be). This license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document
required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.

15. Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form
(V).
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16. The contractor shall get the contract labourers engaged by him/her insured under workmen’s
compensation policy.

17. The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

18. The contractor shall also ensure that all his/her workmen are covered under Employees
Provident Fund and Misc. Provisions Act 1952.

19. WAGES

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum
Wages as applicable under law from time to time (Normally the revision will be with effect
from 1t April of every year) for the employment in General Engineering & Fabrication
Industry. In addition, the contractor has to pay BHEL Ad-hoc payment to the workers
deployed in the work.

Description For Unskilled | For Semi skilled Skilled Worker ( ITI Holder with
Worker (Rs.) | Worker (Fresh ITI) 3 years’ Experience / Diploma
(Rs.) Holder / BE Holder) (Rs.)

Basic Pay as on 01.04.2020 7,650 pm 7,950 pm 8,205 pm

Dearness allowance as on 5,209 pm 5,209 pm 5,209 pm
01.04.2020

BHEL Adhoc (2000 + 1200 ) 3,200 pm 3,700 pm 4,100 pm

per month

Total wage per month 16,059 pm 16,859 pm 17,514 pm

Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965.
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under
law to the authorities concerned for the total wages paid. The Statutory requirements like
PF, ESI & OT will be applicable for BHEL Adhoc amount also. i.e. Wages of Rs.16059 /
Rs.16859 / Rs. 17514 for USW / SSW / SW respectively.

20. Any increase in the minimum wages notified under TN Minimum Wages for the contract
period will be borne by the contractor.

21. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

22.The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10" day of the following month.

23. Payment to Contract workers shall be made through bank only.

24. A notice showing the wage period and the place and time of disbursement of wages shall
be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.

25.Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment
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of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall
be displayed in Tamil and English in conspicuous places at the establishment and work at work site
by the Contractor. The Contractor shall inform the BHEL Management every month the details of
contract labour engaged for contract in this following form:

Serial Number.
Location.

Period of work.

No. of days worked.
No. of man worked.
Wages paid to workers.

~ooo0oTw®

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

26.The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Central Rules thereunder shall be maintained by each contractor.

Form A — Employee Register

Form B — Wage Register

Form C — Register of Loan / Advance / Fine / Damage / Loss.

Form D — Register of Attendance.

Form E — Register of Leave / Rest / Compensatory off.

Employment Card

One-month notice of all the contract workmen before completion of work.

NoukrwnpR

27.The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and
the Rules thereunder both in English and Tamil.

28. Annual Return to be submitted through Shram Suvidha Portal.

29.The Contractor shall submit the returns required under the Contract Labour (Regulation and
Abolition) Act 1970 periodically to BHEL Management.

30.All the above registers and records shall be preserved in original for a period of three years. All

the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

31.No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said say.

32.The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work
Sunday.

33.The contract labour working for more than nine hours in any day or for more than 48 hours in any
week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in
accordance with the provisions of Sections 59 of the Factories Act 1948.

34.The Contractor shall provide all safety devices and personal protective equipment to his workmen
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at his own cost and shall ensure that his workmen wear / use such devices or equipment provided
to them while doing the work and there should not be any relaxation on this.

35.The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May
15th August and 2nd October.

36.The Contractor shall ensure that his workmen vacate the premises after the shift is over.

37.The contractor shall give leave with wages to his/her workmen who have worked for a period of
240 days or more in the factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

38.No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

39.The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

40.Notwithstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of
ESI / workmen’s compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

41.The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from general should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

42.The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before
executing the contract work.

43.The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employee’s contribution pursuance of the above scheme in time. Contributions recovered
from employee and contribution made by the contractor may be rounded to the higher multiples of
five paise.

44 The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

45.The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution will be recovered
by the contractor from the wages of his workmen and the contractor should pay equal contribution.
The contractor is also liable to pay any administrative charges in this behalf that may be decided
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from time to time. It will be the responsibility of the contractor to ensure such contribution payable in
respect of workmen employed through sub-contractors also.

46.The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

47.The Contractor shall with seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

48.Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit, the contractor shall immediately thereafter such further sums as may be required
to replenish the shortage caused by such recoveries in amount of security deposit.

49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

50.In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

51 MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time,
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor.

52 POLICE VERIFICATION

The Contractor shall obtain police verification of all his contract workers and submit the same to
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without
such police verification.

TENDERER / CONTRACTOR 37 ACCEPTING OFFICER



ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE

DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract. The following safety measures should be strictly adhered to during execution
of works at sites.

1.

10.
11.

12.

13.

14.

15.

16.

17.

18.

Whenever people work at height more than six feet, platform shall be provided or the workers
shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without obtaining
necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details given in
the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the
workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.
Providing goggles and welding screens.

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and periodically
checked.

Inflammable materials shall not be stored near places where the sparks are likely to occur.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.

Cylinders should not be used without Regulators

If the contractor's workmen are found to be violating the safety precautions, punitive action will
be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each
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violation.
19. The working area shall be kept clean and free from all obstructions.
20. Ensuring proper lashing of the components while being transported in vehicles.
21. The vehicles must have side supports or have body to support the materials conveyed.
22. The materials should not to be allowed to extend or overflow the sides of the vehicles.
23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
24. Driver of the vehicle must possess valid license.
25. Vehicle must not be overloaded beyond the prescribed limits.
26. Red flags and lights for parts projecting from the body of vehicle must be provided.
27. The speed restrictions within the factory premises must be strictly adhered to.
28. The contractor should maintain a register regarding the driver license particulars.

29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.

All Contractors including their sub-contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.

Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as
per instruction of Engineer in charge within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder.

The contractor shall submit safety plan along with his offer. During negotiations before placing
of work order and during execution of the contract, BHEL shall have right to review and
suggest modification in the safety plan. The contractor shall abide by BHEL’s decision in this
respect.
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2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives,
injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials:-

i)  Safety helmets conforming to 1S-2925: 1984.

i) Safety Belts conforming to 1S-3521:1983

i) Safety Shoes conforming to 1S-1989:1978.

iv) Eye and Face protection devices conforming to 1S-8520:1977. And 1S-8940:1978.
v) Hand and body protection devices conforming to

1. 18-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fitness obtained, before putting them to use and from
time to time as instructed by authorized BHEL official who shall have the right to ban the use
of any item.

5. All the electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry
out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be
appropriately earthed.

6. The contractor shall not use any hand — lamp energized by electric power with supply voltage
of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the safety department of BHEL and as per the directions of
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at
Construction sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall
also be taken by the contractor in all such matters.

9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at
all work spots for safe working when natural daylight may not be adequate for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material and
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environment in his scope of work or another contractor’s or agency’s. Cost of damages if any,
to life and property arising out of such violation of statutory regulations and BHEL instructions,
shall be borne by the contractor.

11. In case of fatal or disabling injury/accident to any person at construction / work sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor, after giving a
notice of not less than seven days, indicating the steps that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorized BHEL official from time to time as
prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,

issue of an appropriate certificate to recognize the safety performance of the contractor may
be considered by BHEL after completion of the job.
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Tender Document

Tender Specification No: BAP: CF: OT: 21/2020-21 Dt: 16/11/2020

Name of Work:

“Carpentry Maintenance work in BHEL Factory for one year
2020-21-22"

Period of Contract: ONE YEAR

Part - II - Price Bid

(Pages 67 - 84 including this cover page - Price bid only)

CIVIL PROJECTS & SERVICES
BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET - 632 406




Page 1 of 17

ESTIMATE REF NO :
NAME OF WORK

AUG-10-20 02:17

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

RANIPET - 632406

PRICE BID

CF/RB/20/09

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

PM

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

*9.83

01 #

Providing and fixing aluminium die
cast body tubular type universal
hydraulic door closer (having brand
logo with ISI, IS 3564, embossed on
the body, door weight upto 35 kg and
door width upto 700 mm), with
necessary accessories and screws etc.
complete.

1.000

EACH

879.88

879.88

*9.84

02 #

Providing and fixing aluminium
extruded section body tubular type
universal hydraulic door closer
(having brand logo with ISi, IS

3564, embossed on the body, door
weight upto 36 kg to 80 kg and door
width from 701 mm to 1000 mm), with
double speed adjustment with necessary
accessories and screws etc. complete.

1.000

EACH

746.69

746.69

*9.101

03

Providing and fixing aluminium hanging
floor door stopper, ISI marked,
anodised (anodic coating not less than
1868)
transparent or dyed to required colour

grade AC 10 as per IS

and shade, with necessary screws etc.
complete.

.00

*9.101.1

03A #

Single rubber stopper

15.000

EACH

29.717

446.55

*9.101.2

03B #

Twin rubber stopper

23.000

EACH

54.41

1251.43

*9.103

04 #

Providing and fixing bright finished
brass 100 mm mortice latch and lock,
ISI marked, with six levers and a pair
of anodised (anodic coating not less
1868)
aluminium lever handles of approved

than grade AC 10 as per IS

quality with necessary screws etc.
complete.

2.000

EACH

656.42

1312.84

*9.117

05

Providing and fixing factory made uPVC
door frame made of uPVC extruded
sections having an overall dimension
as below (tolerance ?1lmm), with wall
thickness 2.0 mm (? 0.2 mm), corners
of the door frame to be Jointed with
galvanized brackets and stainless
steel screws, joints mitred and
Plastic welded. The hinge side
vertical of the frames reinforced by

CONTRACTOR/ TENDERER

.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

CF/RB/20/09

AUG-10-20 02:17 PM
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

galvanized M.S. tube of size 19 X 19
mm and 1mm (? 0.1 mm) wall thickness
and 3 nos. stainless steel hinges
fixed to the frame complete as per
manufacturer?s specification and

direction of Engineer in charge.

*9.117.2

05A #

Extruded section profile size 42x50 mm

15.000

METRE

234.50

3517.50

*9.118

06

Providing and fixing to existing door
frames.

0.00

.00

*9.118.2

06A #

30 mm thick factory made Polyvinyl
Chloride (PVC) door shutter made of
styles and rails of a uPVC hollow
section of size 60x30 mm and wall
thickness 2 mm (? 0.2 mm), with
inbuilt decorative moulding edging on
one side. The styles and rails mitred
and joint at the corners by means of
M.S. galvanised/ plastic brackets of
size 75x220 mm having wall thickness
1.0 mm and stainless steel screws. The
styles of the shutter reinforced by
inserting galvanised M.S. tube of size
25%20 mm and 1 mm (? 0.1 mm) wall
thickness. The lock rail made up of
'H' section, a uPVC hollow section of
size 100x30 mm and 2 mm (? 0.2 mm)
wall thickness fixed to the shutter
styles by means of plastic/ galvanised
M.S. 'U' cleats. The shutter frame
filled with a uPVC multi-chambered
single panel of size not less than 620
mm, having over all thickness of 20 mm
and 1 mm (? 0.1 mm) wall thickness

The panels filled vertically and tie
bar at two places by inserting
horizontally 6 mm galvanised M.S. rod
and fastened with nuts and washers,
complete as per manufacturer's
specification and direction of

Engineer-in-charge.

10.000

SQM

1734.90

17349.00

*9.119

07 #

Providing and fixing factory made
P.V.C. door frame of size 50x47 mm
with awall thickness of 5 mm, made out
of extruded 5mm rigid PVC foam sheet,
mitred at corners and joined with 2

CONTRACTOR/ TENDERER

4.000

METRE

343.40

1373.60

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

AUG-10-20 02:17 PM

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID
CF/RB/20/09

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION QTY UNIT RATE
RS P

AMOUNT
RS E

Nos of 150 mm long brackets of 15x15
mm M.S. square tube, the vertical door
frame profiles to be reinforced with
19%x19 mm M.S. square tube of 19 gauge,
EPDM rubber gasket weather seal to be
provided through out the frame. The
door frame to be fixed to the wall
using M.S. screws of 65/100 mm size,
complete as per manufacturer®?s
specification and direction of
Engineer in Charge.

*9.147A

08

Providing and fixing factory made uPVC 0.00
white colour casement/casement cum
fixed glazed windows comprising of
uPVC multi-chambered frame, sash and
mullion (where ever required) extruded
profiles duly reinforced with 1.60 ?
0.2 mm thick galvanized mild steel
section made from roll forming process
of required length (shape & size
according to uPVC profile), uPVC
extruded glazing beads of appropriate
dimension, EPDM gasket, stainless
steel (SS 304 grade) friction hinges,
zinc alloy (white powder coated)
casement handles, G.I fasteners 100 x
8 mm size for fixing frame to finished
wall, plastic packers, plastic caps
and necessary stainless steel screws
etc. Profile of frame & sash shall be
mitred cut and fusion welded at all
corners, mullion (if required) shall
be also fusion welded including
drilling of holes for fixing
hardware's and drainage of water etc.
After fixing frame the gap between
frame and adjacent finished wall shall
be filled with weather proof silicon
sealant over backer rod of required
size and of approved quality, all
complete as per approved drawing &
direction of Engineer-in-Charge.
(Single / double glass panes and
silicon sealant shall be paid
separately)

Note: For uPVC frame, sash and mullion

CONTRACTOR/ TENDERER

.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

AUG-10-20 02:17
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

CF/RB/20/09
CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

PM

CPWD

SLNO

DESCRIPTION QTY UNIT RATE
RS P

AMOUNT
RS E

extruded profiles minus 5% tolerancein
dimension i.e. in depth & width of
profile shall be acceptable. Variation
in profile dimension in higher side
shall be accepted but no extra payment
on this account shall be made.

*9.147A.2

08A #

Casement window double panels with 4.000 | soM 7643.75
S.S. friction hinges (300 x 19 x 1.9
mm) made of (small series) frame 47 x
50 mm, sash 47 x 68 mm & mullion 47 x
68 mm all having wall thickness of 1.9
? 0.2 mm and single glazing bead of
appropriate dimension. (Area of window
above 0.75 sgm upto 1.50 sgm).

30575.00

*9.148

09

Providing and fixing stainless steel 0.00
(SSs-304 grade) friction hinges to the
side/top hung uPVC windows, of
approved quality, with necessary
stainless steel screws etc. as per
direction of Engineer-in-charge.

.00

*9.148.5

09 #

400 x 19 x 1.9 mm 4.000 | EACH 450.64

1802.56

*9.149

10 #

Providing and fixing casement handle 4.000 | EACH 164.62
made of zinc alloyed (white powder
coated) for uPVC casement window with
necessary screws etc. complete.

658.48

*10.28

11 #

Providing and fixing stainless steel ( 8.000 | KG 504.56
Grade 304) railing made of Hollow
tubes, channels, plates etc.,
including welding, grinding, buffing,
polishing and making curvature
(wherever required) and fitting the
same with necessary stainless steel
nuts and bolts complete, i/c fixing
the railing with necessary accessories
& stainless steel dash fasteners ,
stainless steel bolts etc., of
required size, on the top of the floor
or the side of waist slab with
suitable arrangement as per approval
of Engineer-in charge, (for payment
purpose only weight of stainless steel
members shall be considered excluding
fixing accessories such as nuts,

bolts, fasteners etc.).

4036.48

CONTRACTOR/ TENDERER
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ESTIMATE REF NO :
NAME OF WORK

RANIPET - 632406

PRICE BID

CF/RB/20/09

AUG-10-20 02:17 PM
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

*10.30

12

Providing & fixing glass panes with
putty and glazing clips in steel
doors, windows, clerestory windows,
all complete with

.00

*10.30.1

12A #

4.0 mm thick glass panes

13.000

SOM

789.61

10264.93

*10.30.2

12B #

5.5 mm thick glass panes

4.000

SOM

1047.65

4190.60

*12.45

13

Providing and fixing false ceiling at
all height including providing and
fixing of frame work made of special
sections, power pressed from M.S.
sheets and galvanized with zinc
coating of 120 gms/sqm (both side

277 and

consisting of angle cleats of size 25

inclusive) as per IS

mm wide x 1.6 mm thick with flanges of
27 mm and 37mm, at 1200 mm centre to
centre, one flange fixed to the
ceiling with dash fastener 12.5 mm dia
x 50mm long with 6mm dia bolts, other
flange of cleat fixed to the angle
hangers of 25x10x0.50 mm of required
length with nuts & bolts of required
size and other end of angle hanger
fixed with intermediate G.I. channels
45x15x0.9 mm running at the spacing of
1200 mm centre to centre, to which the
ceiling section 0.5 mm thick bottom
wedge of 80 mm with tapered flanges of
26 mm each having lips of 10.5 mm, at
450 mm centre to centre, shall be
fixed in a direction perpendicular to
G.I. intermediate channel with
connecting clips made out of 2.64 mm
dia x 230 mm long G.I. wire at every
junction, including fixing perimeter
channels 0.5 mm thick 27 mm high
having flanges of 20 mm and 30 mm
long, the perimeter of ceiling fixed
to wall/partition with the help of
rawl plugs at 450 mm centre, with 25mm
long dry wall screws @ 230 mm
interval, including fixing of gypsum
board to ceiling section and perimeter
channel with the help of dry wall

CONTRACTOR/ TENDERER

0.00

.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

CF/RB/20/09

AUG-10-20 02:17 PM
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RS

RATE

AMOUNT
RS E

screws of size 3.5 x 25 mm at 230 mm
c/c, including jointing and finishing
to a flush finish of tapered and
square edges of the board with
recommended jointing compound,
jointing tapes, finishing with
jointing compound in 3 layers covering
upto 150 mm on both sides of joint and
two coats of primer suitable for
board, all as per manufacturer's
specification and also including the
cost of making openings for light
fittings, grills, diffusers, cutouts
made with frame of perimeter channels
suitably fixed, all complete as per
drawings, specification and direction
of the Engineer in charge but
excluding the cost of painting with:

*12.45.3

137 #

12.5 mm thick tapered edge gypsum
moisture resistant board

76.000

SOM

1127.75

85709.00

*12.52

14

Providing and fixing tiled false
ceiling of specified materials of size
595%x595 mm in true horizontal level,
suspended on inter locking metal grid
of hot dipped galvanized steel
sections ( galvanized @ 120 grams/
sgm, both side inclusive) consisting
of main "T" runner with suitably
spaced joints to get required length
and of size 24x38 mm made from 0.30 mm
thick (minimum) sheet, spaced at 1200
mm center to center and cross "T" of
size 24x25 mm made of 0.30 mm thick
(minimum) sheet, 1200 mm long spaced
between main "T" at 600 mm center to
center to form a grid of 1200x600 mm
and secondary cross "T" of length 600
mm and size 24x25 mm made of 0.30 mm
thick (minimum) sheet to be
interlocked at middle of the 1200x600
mm panel to form grids of 600x600 mm
and wall angle of size 24x24x0.3 mm
and laying false ceiling tiles of
approved texture in the grid
including, required cutting/making,
opening for services like diffusers,

CONTRACTOR/ TENDERER

0.

00

.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

RANIPET - 632406

PRICE BID

CF/RB/20/09

AUG-10-20 02:17 PM
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

grills, light fittings, fixtures,
smoke detectors etc. Main "T" runners
to be suspended from ceiling using GI
slotted cleats of size 27 x 37 x 25
x1.6 mm fixed to ceiling with 12.5 mm
dia and 50 mm long dash fasteners, 4
mm GI adjustable rods with galvanised
butterfly level clips of size 85 x 30
x 0.8 mm spaced at 1200 mm center to
center along main T, bottom exposed
width of 24 mm of all T-sections shall
be pre-painted with polyester paint,
all complete for all heights as per
specifications, drawings and as
directed by Engineer-in-charge.

*12.52.1

147 #

GI Metal Ceiling Lay in plain Tegular
edge Global white color tiles of size
595%595 mm, and 0.5 mm thick with 8 mm
drop; made of G I sheet having
galvanizing of 100 gms/sqm (both sides
inclusive) and electro statically
polyester powder coated of thickness
60 microns (minimum), including
factory painted after bending.

38.000

SQM

1319.11

50126.18

*12.52.3

14B #

12.5 mm thick square edge PVC
Laminated Gypsum Tile of size 595x595
mm, made of Gypsum plasterboard,
manufactured from natural gypsum as
per IS 2095 part I and laminated with
white 0.16mm thick fire retardant PVC
film on the face side and 1l2micron
metalized polyester on the back side
with all edges sealed with the face
side PVC film which goes around and
wraps the edges and is bonded to the
edges and the back side metalized
polyester film so as to make the tile
a completely sealed unit.

38.000

SOM

1649.23

62670.74

*14.5

15

Renewing glass panes, with putty and
nails wherever necessary including
racking out the old putty:

.00

*14.5.1

152 #

Float glass panes of nominal thickness
4 mm (weight not less than 10kg/sqm)

11.000

SOM

780.80

8588.80

*14.5.2

15B #

Float glass panes of nominal thickness
5 mm (weight not less than 12.5kg/sqm)

4.000

SOM

1038.89

4155.56

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

RANIPET - 632406

PRICE BID

CF/RB/20/09

AUG-10-20 02:17 PM
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

*14.9

16 #

Renewal of old putty of glass panes
(length)

19.000

METRE

37.35

709.65

*17.31

17 #

Providing and fixing 600x450 mm
beveled edge mirror of superior glass
(of approved quality) complete with 6
mm thick hard board ground fixed to
wooden cleats with C.P. brass screws
and washers complete.

2.000

EACH

1124.99

2249.98

*21.1

18

Providing and fixing aluminium work
for doors, windows, ventilators and
partitions with extruded built up
standard tubular sections/appropriate
Z sections and other sections of
approved make conforming to IS: 733
and IS: 1285, fixing with dash
fasteners of required dia and size,
including necessary filling up the
gaps at junctions, i.e. at top, bottom
and sides with required EPDM rubber/
neoprene gasket etc. Aluminium
sections shall be smooth, rust free,
straight, mitred and jointed
mechanically wherever required
including cleat angle, Aluminium snap
beading for glazing / paneling, C.P.
brass / stainless steel screws, all
complete as per architectural drawings
and the directions of Engineer-in-—
charge. (Glazing, paneling and dash
fasteners to be paid for separately)

.00

*21.1.1

18A

For fixed portion

.00

*21.1.1.1

18A1 #

Anodised aluminium (anodised
transparent or dyed to required shade
according to IS: 1868, Minimum anodic
coating of grade AC 15)

76.000

KG

371.72

28250.72

*21.1.2

18B

For shutters of doors, windows AND
ventilators including providing and
fixing hinges/ pivots and making
provision for fixing of fittings
wherever required including the cost
of EPDM rubber / neoprene gasket
required (Fittings shall be paid for
separately)

.00

*21.1.2.1

18B1 #

Anodised aluminium (anodised
transparent or dyed to required shade

CONTRACTOR/ TENDERER

46.000

KG

450.15

20706.90

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

CF/RB/20/09

AUG-10-20 02:17
BHARAT HEAVY ELECTRICALS LIMITED

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

PM

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

according to IS: 1868, Minimum anodic
coating of grade AC 15)

*21.2

19

Providing and fixing 12 mm thick
prelaminated particle board flat
pressed three layer or graded wood
particle board conforming to IS: 12823
Grade 1 Type 11, in panelling fixed in
aluminum doors, windows shutters and
partition frames with C.P. brass /
stainless steel screws etc. complete
as per architectural drawings and

directions of engineer-in-charge.

.00

*21.2.1

197 #

Pre-laminated particle board with
decorative lamination on one side and
balancing lamination on other side

19.000

SOM

874.79

16621.01

*21.2.2

19B #

Pre-laminated particle board with

decorative lamination on both sides

19.000

SQM

917.93

17440.67

*21.3

20

Providing and fixing glazing in
aluminium door, window, ventilator
shutters and partitions etc. with EPDM
rubber / neoprene gasket etc. complete
as per the architectural drawings and
the directions of engineer-in-charge.
(Cost of aluminium snap beading shall

be paid in basic item):

.00

*21.3.1

20A #

With float glass panes of 4.0 mm
thickness (weight not less than 10 kg/
sgm)

13.000

SOM

876.46

11393.98

*21.3.2

20B #

With float glass panes of 5 mm
thickness (weight not less than 12.50

kg/ sqm)

6.000

SQM

1136.69

6820.14

*21.4

21

Providing and fixing double action
hydraulic floor spring of approved
brand and manufacture conforming to IS
6315, having brand logo embossed on
the body / plate with double spring
mechanism and door weight upto 125 kg,
for doors, including cost of cutting
floors, embedding in floors as
required and making good the same
matching to the existing floor
finishing and cover plates with brass
pivot and single piece M.S. sheet
outer box with slide plate etc.
complete as per the direction of
Engineer-in-charge.

CONTRACTOR/ TENDERER

.00

ACCEPTING OFFICER
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NAME OF WORK

RANIPET - 632406

PRICE BID

CF/RB/20/09

AUG-10-20 02:17 PM
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

*21.4.1

21A #

With stainless steel cover plate
minimum 1.25 mm thickness

1.000

EACH

2115.30

2115.30

*21.13

22 #

Providing and fixing Brass 100mm
mortice latch and lock with 6 levers
without pair of handles (best make of
approved quality) for aluminium doors
including necessary cutting and making
good etc. complete.

1.000

EACH

402.06

402.06

*21.17

23 #

Providing and fixing anodised
aluminium grill (anodised transparent
or dyed to required shade according to
IS: 1868 with minimum anodic coating
of grade AC 15) of approved
design/pattern, with approved standard
section and fixed to the existing
window frame with C.P. brass/
stainless steel screws @ 200 mm centre
to centre, including cutting the grill
to proper opening size for fixing and
operation of handles and fixing
approved anodised aluminium standard
section around the opening, all
complete as per requirement and
direction of Engineer-in-charge. (Only
weight of grill to be measured for

payment) .

11.000

KG

455.81

5013.91

PPR

24 #

Supplying & fixing of Vista Jaquard
brand or Equivalent approved brand
vertical blinds100 mm in approved
colour & shade as approved by the
Engineer-in-charge.Rate to include
cost of all materials for Supply &
Fixing of vertical blinds for the
existing window openings.

8.000

SQM

1273.65

10189.20

PPR

25 #

Supplying & fixing of Gareware brand
or Equivalent approved brand SUN
CONTROL FILM premium grade with solar
energy rejection about 78% & glare
reduction about 82 % in approved
colour & shade as approved by the
Engineer-incharge. Rate to include
cost of all materials for Supply &
Fixing of sun control film for the
Windows/ Doors.

38.000

SQM

441.00

16758.00

PPR

26 #

Providing and fixing 0.3 mm thick
Glass sticker pasted on one side of

CONTRACTOR/ TENDERER

8.000

SOM

1378.75

11030.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

AUG-10-20 02:17

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

RANIPET - 632406

PRICE BID

CF/RB/20/09

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

PM

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

glassed partion wall, Urinal buffle
wall & door shutter with give good
apprearnce. Rate includes cleaning the
glasses with high ploymer solution and
made dry and again clean with dry
condition without any dust and wet and
surface to be made very neat and
clean. After, 0.30 mm thick sticker to
be paste over the glass panels without
any air bubbles and srinkage and give
neat appearnce as per direction of

Engineer in charge.

PPR

27

Supply and fixing of Aluminium
Composite Panel (ACP) clading
including frame work of any size. The
ACP shall be of +0.5mm +0.5mm with
overall thickness of 4 mm. The rate
includes cutting,bending, fixing in
position at all level with necessary
aluminium screwing and rate includes
fillup the joints with approved
silcon. Desgin, fabrication, testing
curtain wall with aluminium composite
panel asper the direction of Engineer
in charge.

8.000

SOM

3972.65

31781.20

*21.18

28

Providing and fixing 12 mm thick
frameless toughened glass door shutter
of approved brand and manufacture,
including providing and fixing top &
bottom pivot & double action hydraulic
floor spring type fixing arrangement
and making necessary holes etc. for
fixing required door fittings, all
complete as per direction of Engineer-—
incharge (Door handle, lock and
stopper etc.to be paid separately).

4.000

SOM

3899.96

15599.84

PPR

29

Providing and fixing 12 mm thick
frameless toughened glass door shutter
of approved brand ( Dorma) and
manufacture , including providing and
fixing top & bottom pivot & BTS 80
spring type fixing arrangement, fixed
glass patch fittings (PT90) , Door
handle 25mmx450mm H-Type handle and
making necessary holes etc.for fixing
required door fittings , all complete

CONTRACTOR/ TENDERER

4.000

SOM

10046.55

40186.20

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

CF/RB/20/09

AUG-10-20 02:17 PM
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RS

RATE

AMOUNT
RS E

as per direction of Engineer -in -
Charge.

*9.20

30

Providing and fixing ISI marked flush
door shutters conforming to IS : 2202
(Part I) decorative type, core of
block board construction with frame of
1lst class hard wood and well matched
teak 3 ply veneering with vertical
grains or cross bands and face veneers
on both faces of shutters.

.00

*9.20.1

30A

35 mm thick including ISI marked
Stainless Steel butt hinges with

necessary screws

SQM

2651.

42

10605.68

*13.

67

31

Varnishing with varnish of approved
brand and manufacture

.00

*13.

67.1

31A

Two or more coats of glue sizing with
copal varnish over an under coat of
flatting varnish

SQM

.93

639.72

*13.

103

32

French spirit polishing

.00

*13.

103.1

32A

One or more coats on old work

SOM

.06

620.24

*13.

33

Polishing on wood work with ready made
wax polish of approved brand and
manufacture

.00

*13.

33A

01ld work

SOM

66.

267.60

*13.

115

34

Varnishing with flatting varnish of
approved brand and manufacture one or
more coats on old work.

SOM

67

.21

268.84

TN MIN WAGE

35

Carrying of Maintenance and repair
works in Carpentary works, Aluminium
works , Vertical blind works ,
Venetian blind works and other like
miscellaneous works in civil factory
which are not susceptible for detailed
measurement etc., Minimum Labourers to
be engaged is Carpenter Class-I - 1 No
through out the contract period.

114.

000

MAN DAY

672.4

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

CF/RB/20/09

AUG-10-20 02:17 PM
BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

CPWD

SLNO

DESCRIPTION

QTY

UNIT

RATE
RS P

AMOUNT
RS E

76659.30

*9.120

36

Providing and fixing factory made
panel PVC door shutter consisting of
frame made out of M.S. tubes of 19
gauge thickness and size of 19 mm x 19
mm for styles and 15x15 mm for top &
bottom rails. M.S. frame shall have a
coat of steel primers of approved make
and manufacture. M.S. frame covered
with 5 mm thick heat moulded PVC 'C'
channel of size 30 mm thickness, 70 mm
width out of which 50 mm shall be flat
and 20 mm shall be tapered in 45
degree angle on both side forming
styles and 5 mm thick, 95 mm wide PVC
sheet out of which 75mm shall be flat
and 20 mm shall be tapered in 45
degree on the inner side to form top
and bottom rail and 115 mm wide PVC
sheet out of which 75 mm shall be flat
and 20 mm shall be tapered on both
sides to form lock rail. Top, bottom
and lock rails shall be provided both
side of the panel. 10 mm (5 mm x 2 )
thick, 20 mm wide cross PVC sheet be
provided as gap insert for top rail &
bottom rail, paneling of 5 mm thick
both side PVC sheet to be fitted in
the M.S. frame welded/ sealed to the
styles & rails with 7 mm (5 mm+2 mm)
thick x 15 mm wide PVC sheet beading
on inner side, and joined together
with solvent cement adhesive. An
additional 5 mm thick PVC strip of 20
mm width is to be stuck on the
interior side of the 'C' Channel using
PVC solvent adhesive etc. complete as
per direction of Engineer-in-charge,
manufacturer's specification &
drawing.

0.00

.00

*9.120.2

36A #

30 mm thick pre laminated PVC door
shutters

10.000

SQM

2124.86

21248.60

# Escalation is not applicable for this Item S1. No.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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Jos 7 BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT
Bffsr

RANIPET - 632406

PRICE BID
ESTIMATE REFNO :  CF/RB/20/09

7 PM

NAME OF WORK : CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

TOTAL ESTIMATED VALUE BEFORE ESCALATION

**ESCALATION @ S

637234 .56

0.00

TOTAL ESTIMATED VALUE (A)

637234.56

CONTRACTOR TENDER PERCENTAGE @ ABOVE D
BELOW [2]
AT PAR [3] % (®) ‘
(Percentage in words )

SUB TOTAL [4] if above (a) + (B) ©) ‘

Bl if below (a) - (B) (c) ‘
6] if at par (a) (C) ‘
&z *GsT @ s (@ |
GST HEAD :
[] ToTAL VALUE OF WORK [ (C) + (D) ] () |

(Rupees in words

NOTE :

column will be considered.

1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount

2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with

appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.
3) Free Issue of Material by BHEL is Rs. 0.00 /-
**4) Escalation not included for item sl no. marked with # symbol.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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: IS

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID
ESTIMATE REFNO :  CF/RB/20/09
NAME OF WORK : CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.
SPECIAL CONDITION

10

The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2018. The percentage quoted shall be clearly written both in words and figures. The contractor should
accustom with CPWD DSR & Specifications before quoting.

The total value of this contract & Quantities of works indicated in this tender are tentative and is liable to vary
according to the needs of the BHEL without entitling the contractors to any compensation. Hence while quoting
percentage, the tenderer shall take this contigency into account and offer their quotation.

The Engineer -in-charge will allocate works from time to time for each independant work to be carried out by the
contractor. The contractor will have to complete each of the works within the period stipulated for each work.

Safety precautions should be taken while doing the work as per BHEL norms. Wearing personnal protective
equipments(PPE) is a must during work and the rate quoted shall inclusive of all the PPE.

Once the complaint is received from user througth department all efforts should be taken to start the work
immediately without any further delay.

Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be disposed off as per the instructions of Engineer-in-charge without any further delay.

The quoted percentage will apply to the individual items uniformly and few of the items may / may not be operated.
The tenderer/ Contractor shall have no claims in this regard.

The above rates includes PF & ESI remittance. The tenderer shall quote inclusive of PF & ESI contribution to their
workers.

Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2018.

Safety precautions should be taken while doing the work. You will have to follow all safety requirements to carry out
the work inside the factory premises.

CONTRACT CONDITIONS ON TAXES & DUTIES

a. The Tenderer shall have been Registered under Excise, Sales Tax, VAT, GST regulations if applicable and provide
a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment thereon,
the same shall be carried out before start of the work. PAN no shall be submitted as part the tender document. (copy
to be enclosed)

b. GST shall be paid by the service provider namely the Tenderer.

c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL.

d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT & GST Credit, the credit

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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. BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT
Bffsr RanzPET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/20/09
NAME OF WORK : CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

amount will be recovered from the amount due to the Tenderer .

11 e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within
the time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

12 f. The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

13 d- The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of GST which shall be
quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are applicable on account
of material, labour if any the same shall be indicated clearly. After tender opening addition of any tax & duty is not
admissible.

14 h. If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

15 i. Any statutory variation shall be borne by the vendor only.

16 J1. Whether Servicable Turnover has crossed the GST Threshold Limit as per GST Rules for the tenderer. YES NO
Remarks

17 J2.Registered with GST authorities YES NO

18 J3.If yes copy of GST Regn. Is enclosed YES NO

19 J4.GST Registration No.

20 J5.Under which Service Head(s):

21 J6.GST @ % is applicable as extra for this tender.

22 J8.Whether Input credit for the service portion is availed by the tenderer. YES NO

23 J9.The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of GST . (Must be quoted both in figures and
words)

24 J10.Tenderer has their own PF registration YES NO

25 J11.Tenderer has their own ESI registration YES NO

26 J12.PAN No. of the Tenderer

27 a) Power and water for all civil & road construction works will be provided by BHEL from the nearest tapping point

at the recovery rates specifed below. The contractor should make necessary arrangement for tapping the same at
his own cost.

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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: IS

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

PRICE BID

ESTIMATE REFNO: CF/RB/20/09
NAME OF WORK : CARPENTARY MAINTENANCE WORKS IN BHEL FACTORY FOR ONE YEAR 2020-21.

28

29

30

31

32

33

34

b) The Contractor should quote the tender considering the above. The recovery rates towards the cost for these
facilities will be @ 1% for water charges & 0.5% for Power charges will be effected from the bills on the executed
value as certified by the Engineer-in-charge based on the usage of Power & water.

c) In case the above facilities are not provided by BHEL, the tenderer has to arrange these facilities at his own cost
and the recovery rates of 1% for water charges & 0.5% for Power charges will not be effected on the executed value
as certified by the Engineer-in-charge."

All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.

All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC/MORTH specifications.

The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.
The General conditions of contract in force shall apply to this contract.

The contractor is required to engage as per GCC ( Diploma holder/ Graduate Engineer) through out the contract
period.

Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.
"Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the

site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER



