S -

Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore — 560026

Phone N0.26998409/8009
FS/CIVIL ENGG. DEPT.

NOTICE INVITING TENDERS

1. TENDER NUMBER : BHE/315/16/2731/12, DATE: 02/03/2017

2. NAME OF WORK . Construction of Gate no. 1 & 2 and
Boundary wall inside BHEL-EDN
factory premises

ESTIMATED COST © Rs. 96 Lakhs (APPROX.)
EARNEST MONEY DEPOSIT  : Rs. 1.95 Lakhs
5.  COMPLETION TIME © 03 MONTHS
6.  LAST DATE AND TIME FOR : BEFORE 01:15 P.M ON 20-03-2017

THE SUBMISSION OF DULY
FILLED IN TENDER DOCUMENT

7. PLACE OF SUBMISSION OF : AT THE RECEPTION TENDER BOX /FS&T
TENDER DOCUMENT BHEL - ELECTRONICS DIVISION,
MYSORE ROAD, BANGALORE -560026.
8. DATE AND TIME OF : ON 20-03-2017 AT 01:30 PM
BID OPENING

NOTE: The Tenderer shall return the duly filled in Tender document after affixing
Signatures on all pages and submit.

To,
DGM /FACTORY SERVICES
BHEL — ELECTRONIC DIVISION
MYSORE ROAD
BANGALORE — 560026.
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Bharat Heavy Electricals Ltd
Electronics Division
Mysore Road, Bangalore — 560026

Tender Document FOR

Construction of Gate no. 1 & 2 and Boundary wall inside
BHEL-EDN factory premises
TECHNICAL BID

DATE OF OPENING: 20-03-2017

Part—1 Technical cum Commercial Bid ... 36 Pages
BHEL General Conditions of Contract  .......... 40 Pages
part-1I PriceBd . 15 Pages

Note: 1) Part — I: To be submitted in a separate sealed cover.

2) Part — II: To be submitted in a separate sealed cover.

3) Earnest Money Deposit of Rs. 1.95 Lakhs in the form of
DD in favour of BHEL-EDN.
Or
MSME / NSIC valid certificate should be submitted in a
separate sealed cover.

Tenders will be liable for rejection if the above is not submitted.
4) Part-l, Part-Il & EMD sealed covers should be put in outer

Envelope and super scribing the Name of work and Name &
Address of the Tenderer.
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BHARAT HEAVY ELECTRICALS LTD, ELECTRONICS DIVISION
MYSORE ROAD, BANGALORE- 560026

DEPT/SECTION: FACTORY SERVICES/CIVILTENDER ENQ.NO: BHE/315/16/2731/12, DATE: 02/03/2017

PART-I
TECHNICAL-CUM-COMMERCIAL BID
(To be furnished by the Bidders)

01. NAME OF THE WORK : Construction of Gate no. 1 & 2 and Boundary wall inside BHEL-
EDN factory premises

02. APPROXIMATE ESTT.COST RS. : 96 Lakhs
03. COMPLETION PERIOD : 03 Months (FROM DATE OF COMMENCEMENT)
04. NAME OF THE CONTRACTOR © eeeeeetteeetteeetneeetneeeanteta et —ta—ttanttattenneenanestanneen

05. ADDRESS

(A) OFFICE D ietteetteeeeeeeincescentennttntentetnttnttntttnttnsetnetnttnstentensennennns
E-mail
TEL. PH. NO. e i
(B) RESIDENCE L eetteteeeeeteeeeeetentcnttentententetntentttntentcnntentensensetnacnnsenanns
TEL.PH NO L ittteeeeeeeeteeceeteetententententetntentttnttntenstsntcnsetnsenacnsennanns
06. QUALIFICATION L rtttetereeeeteeteetteeenntentententeentenattntenatntetttentetntenacnsennanns
07. STAFF STRENGTH D ttetetereteeteetenteetenntentententetntenttnstententennttntenntenaensensenns
(A) TECHNICAL D ittttteteeeeesesecesteeseintententetnttntensttntentennetntensennenncnnsanns
(B) GENERAL D iettttteeeeeeiseesceecessetntententetntentensttntentennttntenntenatnsennenes
08. PLANT/EQUIPMENTS : LIST ENCLOSED/NOT ENCLOSED
09. a) SCOPE OF WORK : UNDERSTOOD/ NOT UNDERSTOOD

(As per schedule of items)
b) ACCEPT TO EXECUTE IN TOTAL : YES/NO

10. EMD PARTICULARS
(A) CASH
(B) DEMAND DRAFT

11. ACCEPTANCE
(A) DRAWINGS : ACCEPTABLE / NOT ACCEPTABLE

(B) DESIGNS : ACCEPTABLE /NOT ACCEPTABLE
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12. BHEL’S PAYMENT TERMS : ACCEPTABLE /NOT ACCEPTABLE

13. WHETHER AGREEABLE TO MAKE NECESSARY : YES/NO
STATUTORY COMPLIANCE AS PER BHEL EDN TERMS

14. CONSTITUTION OF FIRM : INDIVIDUAL / SOLE PROPRIETORSHIP CONCERN /
PARTNERSHIP FIRM / PUBLIC LTD. COMPANY/
PRIVATE LTD. COMPANY

15. ELECTRONIC FUNDS TRANSFER (EFT) FORM ENCLOSED : PLEASE FILL UP THE FORM IN ANNEXURE-III

16. COMPLETION PERIOD MENTIONED IN NIT : ACCEPTABLE/ NOT ACCEPTABLE

17. SECURITY DEPOSIT AS PER BHEL TERMS . ACCEPTABLE/ NOT ACCEPTABLE

18. A. SITE INSPECTION CERTIFICATE AS PER ANNEXURE IV : ACCEPTABLE/ NOT ACCEPTABLE

OR
B. AGREEABLE TO EXECUTE THE WORK WITHOUT SITE VISIT : YES/NO

CONTRACTOR EMPLOYER



ESSENTIAL CRITERIAS:

Particulars

To be filled by Bidder

Experience of having successfully completed similar works
during last 7 years from the date of tender notice should be
either of the following :

a) Three similar completed works each costing not less
than an amount equal to 40% of estimated value mentioned
against each work in the tender notice

OR

b) Two similar completed works each costing not less than
an amount equal to 50% estimated value mentioned against
each work in the tender notice.

OR

c¢) One similar completed works each costing not less than
an amount equal to 80% estimated value mentioned against
each work in the tender notice.

(Copy of performance report from the organization
where the work is executed is to be enclosed.
Submission of Work Order copy is not adequate)

Average annual financial turn over during the last 3 years,
ending 31st March of the previous financial year, should be
30% of the estimated cost as mentioned against each work
in this notice.

Yes/ No

2.1

Turnover - Previous year

Rs.

2.2

Turnover - 1 year before previous year

Rs.

2.3

Turn over- 2 years before previous year

Rs.

Solvency shall be not less than 30% of the estimated cost
of this NIT.

(Latest Certificate from the Bank shall be produced not
older than one (1) year from the date of opening of tender.)

Furnished/ Not Furnished

Whether Registered with ESI / PF Authority

Yes/ No

If Yes, indicate PF Registration No.
(Copy of latest contribution paid receipt to be enclosed)

Enclosed/ Not Enclosed

4.2

If yes, indicate ESI Registration No.
(Copy of latest contribution paid receipt to be enclosed)

Enclosed/ Not Enclosed

4.3

If No, Whether the Tenderer is willing to obtain ESI and
PF registration before commencement of work

Yes/No
( If No Tender shall be rejected)

Note: Offers of the Tenderers not meeting the above requirements are liable to be rejected.

CONTRACTOR
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PART-II

Documents required to be submitted

1)
2)
3)
4)
5)
6)
7)
8)
9)

Copy of PAN/GIR No. Registration Certificate issued by Income Tax Authority
Certificate of TIN Number

Service Tax Registration Certificate

Registration Certificate with ESI/PF Authority

Income Tax Returns for last Three years

Bank Statement for last Six months

Overdraft facilities available with the agencies

Balance Sheet and Profit & Loss Account for the last Five years

Annual Turnover for the last Five years duly certified by auditor

10) Details of works carried out during the last 7 years in any Government/Public Sector

Unit/Large Private Organizations with Certificate

11) Work on hand (Required for bid capacity also)
12) Registration with BHEL/KPWD/CPWD/other organization if any

Special Conditions:

1) Successful Bidder should have their business office/Branch office at Bangalore

i) Successful Bidder should establish their Site office at Construction site

iii) Bidders should require to study the prevailing Market trend of Construction materials

/labourers/other relevant requirement before quote and submit the competitive price.

iv) The bidders should carry out preliminary survey at proposed construction site before

submission of offer to ensure the rate quoted for the relevant schedule of items are correct.

v) Contractors may use Manufactured/Engineered/Robo sand in-lieu of river sand for
all civil works except plastering & Tile laying work for which only river sand to be
used as per tender specifications.

CONTRACTOR EMPLOYER



Bharat Heavy Electricals Limited

ELECTRONICS DIVISION
MYSORE ROAD- BANGALORE-26

INSTRUCTIONS TO TENDERER

1. Sealed Tender for the above noted work is hereby invited from Contractors experienced in works of

similar kind and magnitude.

2. Tenders should be addressed to the DGM/FS, Electronics Division, Bharat Heavy Electricals Limited,
Mysore road, Bangalore — 560 026. In three separate sealed cover for “Technical cum Commercial
Bid”, Price Bid and DD for EMD duly super scribed and put in an outer envelope, super scribing the

Name of work and Name and address of the Tenderer.

3. The local address of the Contractors, the name of the person to whom all the correspondence are to
be addressed should be indicated, with telephone number (both office and residence).

4, All entries in the tender documents should be in one ink. Eraser and overwriting are not permitted.
All cancellation and insertion should be duly signed by tenderer concerned with the proper indication

of the name designation and address of the person signing and affixing his seal.

5. Tenderers shall fill in all the required particular in the blank space provided for this purpose in the
tender documents and also sign in each and every page of the tender document including the drawings

attached there to before submitting tender document.

6. Unit rate should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and Paisa
with reference to each item and for the items shown in the attached schedule. These rates shall be for
the finished work at site. The rate shall include all taxes and duties payable on account of Octroi, Sales
Tax, tax on work contract etc., and also expenses towards PF and ESI contributions (see clauses 8 &
39). Amount of each item and total on each sheet as also the grand total amount of the whole contract
shall be filled by the tenderers.

a. If, in the price structure quoted for the required goods/services/works, there is discrepancy between
the unit price and the total price (which is obtained by multiplying the unit price by the quantity), the
unit price shall prevail and the total price corrected accordingly, unless in the opinion of the purchaser
there is obvious misplacement of decimal point in the unit price, in which case the total price as quoted
shall govern and the unit price corrected accordingly.

b. If there is an error in a total corresponding to the additional or subtraction of subtotals, the subtotals

shall prevail and the total shall be corrected; and
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10.

11.

12.

C.

If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall
prevail subject of (a) and (b) above.

If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date up to
which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the

decision of the purchaser, the bid is liable to be ignored.

The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such
as “Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature and
rules framed there under. The rates shall further be deemed to include statutory levies arising from
such Acts, Central or State, which may come into force, subsequent to submission of tenders. The
tenderer shall note that claim for variation of rates, on the ground that existing statutory levies have
been increased/decreased or those new statutory levies have come into effect after tender, or on any
other ground, will be entertained as applicable. Service Tax to be quoted separately in schedule

part-11.

(a) The rate quoted in the tender shall remain valid for a period of ‘SIX MONTHS’ from the date of
opening tender.
(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price and

during execution of contract in case tender is accepted.

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted rates
as accepted by BHEL.

(d) Price Variation clause is not applicable in this contract.

Quantities shown in the schedule are only approximate and are liable to variation to an extent of 20%
(Twenty percent). Within this variation, the contractor is entitled for compensation.

Before tendering, the tenderer are advised to inspect the site of work and its environments and be well
acquainted with the actual working and other prevailing conditions, position of material and labour.
They should be well versed with BHEL General Conditions of Contract instruction to the tenderers,
drawing and specification and all other documents which form part of the agreement to be entered into
subsequent to award of work. The tenderer should be specially note that it is tenderers responsibility
to provide any items which is not specifically mentioned in the specifications and drawing, but which
is necessary to complete the work.

Details and quantities of each item of work shown in the bill of quantities attached here to only
approximate. They are given as a guide for the purpose of tendering only and are liable for variation

and alteration at the discretion of the competent authority. The work under each item as executed shall
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13.

14.

15.

16.

17.

18.

-

be measured and price at the corresponding rates to be quoted by the Contractor in the bill of quantities

attached hereto.

MSME suppliers can avail the intended benefits only if they submit along with the offer, attested
copies of either EM 11 certificate having deemed validity (THREE years from the date of issue of
acknowledgement in EM 1) or valid NSIC certificate or EM 11 certificate along with attested copy of
a CA certificate (Format enclosed at Annexure -1 where deemed validity of EM I certificate of five
years has expired) applicable for the relevant financial year (latest audited). Date to be reckoned for
determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non
submission of such documents will lead to consideration of their bid at par with other bidders. No
benefits shall be applicable for this enquiry if any deficiency in the above required documents are not
submitted before price bid opening. If the tender is to be submitted through e-procurement portal, then
the above required documents are to be uploaded on the portal. Documents should be notarized or
attested by a Gazetted officer.

Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or
should be in doubt as to their meaning he should at once address to the authority inviting the tender
for clarifications. Every endeavor is made to avoid any error which can materially affect the basis of
the tender but successful tenderer shall take upon himself to provide for the risk of any error which
may be subsequently discovered and shall make no subsequent claim on account thereof.

In the event of the tender being submitted by a firm the tender must be signed separately and legibly
by each partner or member of the firm or in their absence, by the person holding the power of Attorney
on behalf of firm concerned. In the later case, a copy of the power of Attorney duly attested by the
Gazetted Officer must accompany the tender.

If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next
working day.

Every tender must be accompanied by Earnest Money Deposit. This earnest money will be
refunded to the unsuccessful tenderer after finalization of the award of work. In the case of successful
tenderer, the earnest money will be retained as a part of Security Deposit for satisfactory completion
of the work in accordance with Clause-16 of BHEL General Conditions of the Contract. Tenders
without Earnest Money Deposit receipt are liable to reject. No interest will be paid on the earnest
money deposit.

The Earnest money deposit may be furnished in any of the following forms:

a) Cash deposit as permissible under the extant Income Tax Act( before tender opening)

b) Electronic Fund Transfer credited in BHEL account (before tender opening)

c) Banker’s Cheque/Pay Order/Demand Draft in favour of BHEL-EDN, Bangalore — 560026
(along with offer).

CONTRACTOR EMPLOYER



19.

20.

21.

22,

23.
24,

—--10-—-

For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain

the Banker’s signature and also enclose a photocopy of cancelled cheque leaf.

Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15 days) of
the date of the order directing to do so, the amount of Earnest Money already deposited by bidder will
be forfeited and acceptance of the tender withdrawn.

If after opening the tender and within the offer validity period, the tenderer revokes the tender or makes
any modification in their tender or the tenderer fails to deposit the required Security deposit or
commence the work in accordance within the period as per LOIl/Contract, the Earnest Money
Deposited by bidder will be forfeited and acceptance of bidder’s tender withdrawn. If only a part of
work included in the tender had been awarded to the tenderer, the amount of Earnest Money to be
retained will be based on value of the contract so awarded.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award of
work.

The EMD shall not carry any interest.

Security Deposit

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat
Heavy Electricals Ltd within the time as specified in the Letter of Intent.

The total amount of Security Deposit will be 5% of the contract value. EMD of the successful
Tenderer shall be converted and adjusted towards the require amount of Security Deposit.

Modes of deposit

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:
i) Cash (as permissible under the income Tax Act).
i) Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic Fund
Transfer in favour of BHEL.

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies

Act. The Bank Guarantee format should have the approval of BHEL.

iv) Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in the

Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.

v) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc.,

(Certificate should be held in the name of contractor furnishing the security and duly
endorsed/hypothecated/pledged, as applicable in favour of BHEL).
(Note: BHEL will not be liable or responsible in any manner for the collection of interest).

Collection of Security

At least 50% of the Security Deposit, including the EMD, should be collected before start of the
work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount
progressively from each of the running bills of the contractor till the total amount of the Security
deposit is collected.
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26.

27.

28.

29.

30.

31.
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If the value of work done at any time exceeds the contract value, the amount of Security Deposit
shall be correspondingly enhanced and the additional Security Deposit shall be immediately
deposited by the contractor or recovered from payments/due to the contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before
completion of work, with the approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be
started before the required Security Deposit is collected. However, payment can be released only
after collection/recovery of initial 50% Security Deposit)

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per
terms of the contract. The Security Deposit shall not carry any interest

The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders
received or accept any tender or part thereof without assigning reason thereof. In the case of acceptance
of a part of tender, the time for completion may also be reduced to the extent considered necessary by

the accepting authority.

Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective,
tenders which are not in accordance with the tender conditions laid down by the accepting officer and

tenders not submitted in the prescribed forms are liable to be rejected.

The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole
Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited Company to
satisfy Clausel7(b) , Part —I of NIT.

The tenders should be enclosed with a list of contracts already held by the tenderer at the time of
submitting the tender and giving the following particulars:

a) Name of the work, value and address.

b) The balance work remaining to be done on the same.

a) The filled in tender sealed cover should be dropped in the Tender box kept in the reception of
BHEL -EDN, in case the sealed tender document is large and not possible to drop the same in the
Tender box, it should be handed over at office of DGM/FS before the time fixed for submission of
tender.

b) Tenders received after the due date & time of opening of tenders will be rejected

The Contractors responsibility under this contract shall commence from date of receipt of the order or

acceptance of tender.

If proprietor or partner of a firm expires after the submission of tender or after the acceptance of tender,

BHEL reserves the right to cancel the contract if the character of the firm undergoes a substantial

change.
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35.

36.
37.

38.

39.
40.
41.

42.

43.

44,
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THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney
granted by the tenderer or changes in the composition of firm made subsequent to signing of the
contract. They may however recognize such power of Attorney and changes after obtaining proper
legal advice.

If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory
performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage
including contract execution period.

Words imparting the singular number shall also be deemed to include the plural number and vice-versa
where the context so require.

The General and Special Conditions are complementary to each other and where they are in conflict,
the special condition shall prevail.

The expenses for completing the stamping agreement shall be paid by the contractor.

Unless or otherwise stated above tendered work includes supply, erection, testing and commissioning
of equipments as agreed to in the contract.

After completing of the job, the contractor has to furnish actual drawings of work done in consultation
with Engineer-in-charge.

Any covering letter and comments of the tenderer should be submitted along with the offer.

Cement and steel for carrying out Civil Works will have to be procured by the Contractor.

The Contractor shall provide all the materials needed for trial run, testing including chemicals,
consumables etc. In quoting their rates, the Contractors are advised to take into account the cost of the
above materials.

Should a tenderer or a contractor has a relative or in the case of firm or company, any of its shareholders
relative is employed in Bharat Heavy Electricals Limited, the authority inviting tenders shall be
informed of this fact at the time of submission of the tender, failing which tender may be disqualified
or if such fact subsequently comes to light.

These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ shall
be deemed to form an integral part of the Contract agreement for the work to be entered into. The
Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of both.
In cases of variation between the two in any matter, the conditions in the “THE INSTRUCTIONS TO
TENDERER’ shall prevail. (Extracts of important clauses of BHEL GCC are enclosed).

All operations to be carried out by the Contractor during the execution of the contract such as drilling,
welding etc., shall be done with proper equipments to be brought by the tenderer. Suitable power point
will be provided and tapping from the power point equipment shall be done using proper size of cables
equipments and after getting approval of connections from our Engineer-in-charge.
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The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous
Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer
shall be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of all
labour employed by him for the execution of the contract in accordance with the provisions of the
Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time.
For this purpose he shall indicate the code number obtained from the Regional Provident Fund
Commissioner or he should obtain a code number if he has not and produce the Photostat copy of the
challan receipt of monthly remittance of the contribution made by him to the Commissioner. He shall
also furnish such returns such returns as are due, under the Act, to be sent to the appropriate authorities

through the Principal Employer”.

The Contractor should get himself registered with the E.S.I Authorities as an independent Employer,
obtain a separate code number and remit the dues in respect of the Labour employed by him for the
work and produce the challans/Receipts of remittance of the ESI contributions due under the E.S.I Act
to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be sent to
the appropriate authorities’ through the Principal Employer. The contractor can remit their ESI & PF
through a sub-agent who processes the ESI & PF code and agrees to enter an MOU with the contractor.
If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the
Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances etc., the
Contractor shall defends the case on behalf of BHEL and / or reimburse BHEL the expenses so
incurred.

The Contractor shall apply and obtain license under Contract labour(R&A) Act 1970 and comply the
relevant provisions of this Act in respect of the labour employed by him for executing this contract.
The contractor shall furnish necessary returns to the authority through the Principal Employer.
Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall
be settled by the Contractor even if action is against BHEL or to reimburse the legal expenses incurred
by BHEL.

Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in
execution of work shall be defended by the Contractor and / or reimburse BHEL the cost of the same.

Contractor shall produce necessary records, documents; explanation whenever he is called upon to do
by any Government Agencies.
Contractor should obtain “Workmen Compensation Policy “for their Employees.

LEAD, LIFT, DEWATERING ETC.,

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to include

all leads, lifts and descents involved in the work.
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b) No separate payment will be made for dewatering (including seepage, surface drainage and
monsoon water) desludging and allied operations at any stage of the work, and the cost of such
operations will be deemed to be included in the contract rates.

c) No separate payment will be made for curing including pumping of curing water where ever
necessary.

EXTRA ITEMS
No extra items of work shall be carried out by the contractor other than those authorized to do so in

writing by the Engineer. For any such items of work executed as per instructions of Engineer. The rates
will be fixed on the basis indicated under clause 50 of BHEL GCC.
The schedule of rates to be followed in this case will be CPWD schedule of rates.

REVERSE AUCTION/PRICE BID OPENING:
e BHEL reserves the right to go for reverse auction at any point of time before opening of Price Bid.

¢ Bids with non-acceptance of reverse auction will be liable for rejection.

e Opening of Price Bid at discretion of BHEL.

e BHEL shall be at liberty to cancel the tender at any time, before ordering, without assigning any
reason.

The bidder along with its associate/collabrators/sub-contractors/Sub-Vendors/Consultants/service

providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website

http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any

fraud or suspected fraud as soon as it comes to their notice. Fraud prevention policy and list of Nodal
officers shall be hosted on BHEL website, vendor portals of Units/Regions Internet.

SPECIAL CONDITIONS OF TENDER
I. The successful bidder should open local office for Technical staff/Administrative group at Bangalore

City for easy interactions/ monitoring of work at site.

ii. Tenderers should not disclose any price bid details/discounts in the technical bids.

iii. Contractors may use Manufactured/Engineered/Robo sand in lieu of river sand for all civil works

except for plastering & Tile laying work for which only river sand to be used as per tender

specifications.
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BHARAT HEAVY ELECTICALS LIMITED
(ELECTRONICS DIVISION)
MYSORE ROAD- BANGALORE-26

GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATTON

It is hereby agreed by me/us that the BHEL General Conditions of Contract including
subsequent amendments/additions/deletions to clauses if any, and conditions pertaining
the settlement of disputes by Arbitration form an integral part of the tender documents
and that the tender submitted by me/ us is subject to the aforesaid BHEL General

Conditions of Contract/ Technical Specification for Civil works which has been read

and accepted by me/us.
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ENCLOSURE: A
CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT

LABOUR
The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to

maintain the required date of progress and of quality to ensure workmanship of the degree specified in
the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in
connection with the works any person who has not completed his eighteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the first half of the current
month (1) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them and (ii) the number of female workers
who have been allowed maternity benefits as provided in the maternity benefit Act, 1961 or Rules made
there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not

less than fair wages as defined in the contractors Labour Regulations.

The Contractor shall in respect of labour employed by him either directly or through sub- contractors
complies with or causes to be complied with contractors labour Regulations in regard to all matters

provided therein.

The Contractors shall comply with the provisions of the payment of wages Act, 1936, Minimu Wages
Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act
1961 or any modifications there of or any other law relating thereto and rules made there under from

time to time.

The Contractors shall be liable to pay his contribution and the employees’ contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees’, State Insurance Act, 1948, as amended from time
to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain

a code Number. He shall pay the remittances under his code Number only.

The Contractor shall be liable to pay his contribution and the Employees’ contribution towards PF as
per Provident Fund Rules and Regulations in respect of all labour employed by him for the execution of
the contract. The contractor shall apply to the PF Authorities, get himself registered and obtain a code

number from them. He shall pay the remittances towards PF under his code Number only.
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The Engineer-in —charge shall on a report having been made by an Inspecting Officer as defined in the
Contractors Labour Regulations have the power to deduct from the moneys due to the Contractor any
sum required or estimated to be required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of workers, non - payment of
wages or of deductions made from him or their wages which are not justified by the terms of the contract

of non-observance of the said contractor’s Labour Regulations.

The Contractors shall indemnify the BHEL against any payment to be made under and for observance

of the Regulation aforesaid without prejudice to his right to claim indemnity from these sub-contractors.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expense comply with or cause to be complied with model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time for
the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the engineer-in-
charge shall be entitled do so and recover the cost thereof from the contractor.

ENCLOSURE: B
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CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE,
TEMPEST, FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT
The Contractor shall, within one month after the date of acceptance of the contract, insure the work

against loss and damage by fire, tempest, floods, earthquake, riots, strike & against damage by air-

craft with an insurance office approved by the Accepting officer from the date of acceptance of work

or  actual commencement of
work whichever is earlier.
Such insurance shall be
effected in the name of BHEL
and shall be for the full value of
the contract D E L ET E D sum. The
contractor shall lodge with the
BHEL the policies and
receipts of the premiums for
such insurance and shall
maintain such policies in
force until the entire
completion of the work as

certified by the Senior Engineer.

If the contractor fails to comply with the terms of this condition the Accepting Officer may insure the
work and may deduct. The amount of premium from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance to the contractor until the contractor

shall have complied with the terms of this condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified

by the Senior Engineer.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be
received and may be retained by the BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having been
previously cancelled under these conditions after taking into account the delay in completion,

settlement to his workers for damages, damage to BHEL property etc.
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SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, contractor submits a “SAFETY PLAN” to the authorized BHEL
Official. The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the

contractor to ensure safety of men, equipment, material and environment during execution of the

work. The plan shall take care to satisfy all requirements specified hereunder. The contractor shall
submit Safety Plan along with his offer. During negotiations before placing of work order and
during execution of the contract BHEL shall have right to review and suggest modification in the
Safety Plan. Contractor shall abide by BHEL decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as
per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to personnel
engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal protective
equipment as found necessary and as directed by the authorized BHEL officials:-Safety Helmets
conforming to 1S-2925: 1984,

Q) Safety Belts conforming to 1S-3521: 1983.
(i) Safety Shoes conforming to 1S-1989: 1978.
(ili)  Eye and Face protection devices conforming to 1S-8520: 1977 and 1S-8940: 1978.
(iv)  Hand and body protection devices conforming to:
IS-2573: 1975
IS-6994: 1973
IS-8807: 1978
IS-8519: 1977
All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets,
ladders, equipment’s etc. used by the contractor shall be of safe design and construction. These
shall be tested and certificate of fitness obtained before putting them to use and from time to time as
instructed by authorized BHEL official who shall have the right to ban the use of any item.
All electrical equipment’s, connections and wiring for constructions power, its distribution and use shall
conform to the requirement of the Indian Electricity Act and Rules. Only electricians licensed by the
appropriate statutory authority shall be employed by the contractor to carry out all types of electrical
works. All electrical appliances including portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed. The contractor shall not use any hand
lamp energized by electric power with supply voltage of more than 24 volts. For work in confined space

lighting shall be arranged with power sources of not more than 24 volts.
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The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at
Construction Sites” issued by the Safety Department of the Construction Management (HQ) of BHEL
and as per directions of the authorized BHEL official. A copy of the above referred “Code of Fire Safety
at the Construction Sites” shall be made available by BHEL to the contractor for reference, on demand

by the contractor, during tendering stage itself.

Where it becomes necessary to provide and/or store petroleum Products, explosives, chemicals and
liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and/or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum and
Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of India. etc., prior approval

to the authorized BHEL official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work spots
for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or central
and BHEL instructions that may endanger safety of men, equipment, material and environment in his
scope of work or another contractor or agencies. Cost of damages if any, to life and property arising out
of such violation of statutory regulations and BHEL instructions shall be borne by the contractor.

In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by the
contractor, the victim and/or his/her dependents shall be compensated by the contractor as per statutory
requirements. However, if considered necessary, BHEL shall have the right to impose appropriate
financial penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate

enquiry shall be held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such
damages from payments from payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor;
BHEL shall have to recover cost of such delay from payments due to the contractor, after notifying
suitably and giving him opportunity to present his case.
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If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after
being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate safety
precautions or to provide necessary safety devices and equipment or to carry out instructions regarding
safety issued by the authorized BHEL official, BHEL shall have the right to take corrective steps at the
risk and cost of the contractor after giving a notice of not less than seven days indicating the steps that
would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to
the authorized BHEL official immediately after such occurrence, but in any case not later than twelve
hours of the occurrence. Such reports shall be furnished in the manner prescribed by BHEL. In addition,
the contractor to the authorized BHEL official shall also submit periodic reports on safety from time to
time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise

implementation of all safety measures and liaison with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety
Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the

contractor may be considered by BHEL after completion the job.
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SPECIAL CONDITONS OF CONTRACT

1. GENERAL

The special conditions of contract and other contract documents are complimentary to each other
and shall be read in conjunction with each other. In case of any conflict of meanings between the
special conditions of contract and the BHEL General Conditions of Contract the provisions of the
special conditions of contract shall override the corresponding provisions of the BHEL General
Conditions.

2. SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat
Heavy Electricals Ltd within the time as specified in the Letter of Intent.

The total amount of Security Deposit will be 5% of the contract value. EMD of the successful
Tenderer shall be converted and adjusted towards the require amount of Security Deposit.

Modes of Deposit

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:
i) Cash (as permissible under the income Tax Act).

ii) Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic
Fund Transfer in favour of BHEL.

iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

iv)Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged
on the back.

v) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras
etc., (Certificate should be held in the name of contractor furnishing the security and duly
endorsed/hypothecated/pledged, as applicable in favour of BHEL).

(Note: BHEL will not be liable or responsible in any manner for the collection of interest).

Collection of Security

At least 50% of the Security Deposit, including the EMD, should be collected before start of the
work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount
progressively from each of the running bills of the contractor till the total amount of the Security
deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit
shall be correspondingly enhanced and the additional Security Deposit shall be immediately
deposited by the contractor or recovered from payments/due to the contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be
released against submission of equivalent Bank Guarantee in acceptable form, but only once, before
completion of work, with the approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be
started before the required Security Deposit is collected. However, payment can be released only
after collection/recovery of initial 50% Security Deposit).
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Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as
per terms of the contract. The Security Deposit shall not carry any interest.

3. The Contractor is required to take insurance for all workers employed on works towards payment
for workmen compensation. The insurance has to be taken out within 15 days of the award of work
and has to be produced at the time of signing agreement. Half (1/2%) shall be deducted for every
bill if the contractor fails to produce a proof of having taken such an insurance to cover his
workmen. However the contractor shall be fully responsible for all the consequences arising out of
such default. This may also be read with clause 20 of BHEL GCC.

4. TIME OF COMPLETION

The date of commencement of work shall be counted from the date of handing over the site to
the contractor. The contractor shall plan the work in such a manner that all roofs are laid before
the start of the rainy season and the work is not hampered due to rain. It may be clearly
understood that time is the essence of the contract and the entire work should be completed
within the time imposed in the tender document letter of intent.

5. The Contractor has to pay the Works Contract Tax (Under Sec.19A of the KST Act 1957) of
their own on Monthly basis.

6. The management of BHEL shall be at liberty to terminate the contract by issuing a month’s
notice to the contractor without assigning any reason what so ever. As regards unsatisfactory
performance or non-compliance with any of the terms & conditions of the contract by the
contractor. The management of BHEL shall have the right to terminate the contractor forthwith
without notice & rearrange the balance work through other agencies at the risk & cost of the
contractor & under such circumstances, the Earnest Money Deposit/Security Deposit paid by
the contractor shall stand forfeited.
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LIST OF INDIAN STANDARD

Following is the list of various Indian Standards,
Relevant to the Civil Engg., work

1. EARTH WORK

i) 1S 1200-1992, Method Part | Earthwork, Measurement of Building, and Civil
Engineering works, and chapter No.2 of CPWD/specification 1977.

2. MORTAR (PLASTERING)

1) 1S 2394-1984: Code of practice for application of lime plasters finish.
2) 1S 1661-1972: Code of practice for application of cement lime plasters finish.
3) 1S 2402-1963: Code of practice for external rendered finishes.

3. CONCRETE WORK & RCC WORK

1) IS 456-2000: Code of practice for plain and reinforced concrete.
2) IS 432(part 1) —1982( Third Revision): Mild steel and medium tensile steel bars
3) 1S 1766-1998: Cold twisted steel bars for concrete reinforcement.

4. BRICK WORK

1) 1S 2212-1991: Code of practice for brick work.

S. STONE WORK

1) 1S 1597-1992 (Part — | & I1): Code of practice for construction of stone masonry.

6. MARBLE WORK

1) IS 1124-1974: Methods of test for water absorption of natural building works.

7. STEEL WORK

1) 1S 800-2007(Third Revision): Code of practice for use of structural Steel in general building construction
2) 1S 1308-1984: Steels doors, windows and ventilators
3) 1S 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors,
windows & ventilators)
4) 1S 1161-1998: Steel tubes for structural purposes.
5) IS 4351-2003: Steel doorframes.
6) 1S-6245-5245-1971: Metal rolling shutters and rolling grills.
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FLOORING

IS 2114-1984: Code of practice for laying in situ terrazzo floor finish.
IS 2571-1970: Code of practice for in situ cement concrete flooring.

IS 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring.

ROOFING

IS 3007(pt-1)-1999: Code of practice of lying of corrugated cement sheets.

FINISHING

IS 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required.

IS 348-1968: French polish.

IS 427-2005: Distemper, dry colour as required.

IS 425-1969: Distemper, oil emulsion as required.

IS 5410-1992: Cement paint, Colour as required.

IS 5411 (pt.1)-1974: Plastic emulsion paint for interior use.

IS 6278-1971: Code of practice for white washing & colour washing.

DEMOLISION AND DISMANTILING.

IS 1200 (pt 18)-1974: Method of measurements of demolition and dismantling.

SAFETY CODE

IS 5916-1970: Safety code for construction including use of hot bituminous materials.

IS 4130-1991: Safety code for demolition of building.
IS 3754-1966: Safety code for excavation works.
IS 3696(Pt-1)-1987: Safety code for Scaffolds.

CONTRACTOR
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A) DISTEMPERING ON NEW SURFACE. (OILBOUND)
1. COAT OF PRIMER .... 0.07 Litre/Sg.m (one coat)

2. COAT OF DISTEMPER ..... 0.10 Kg/Sq.m (2 coats)

DISTEMPERING WITHOUT PRIMER
FOR1COAT ... 0.10 Kg/Sq.m (For 1 coat)

FOR 2 COATS ... 0.15 Kg/Sq.m (For 2 coats)

B) SYNTHETIC ENAMEL PAINT.

a) ON NEW SURFACE ... PRIMER .... 0.09 Litre/Sq.m (Forl coat)
ENAMEL PAINT (2 COATS) .... 0.15 Litre/Sq.m (For 2 coats)
b) ON OLD SURFACE
2 COATS WITHOUT PRIMER ... 0.20 Litre/Sq.m
1 COAT 0.10 Litre/Sq.m
c) WATER PROOF CEMENT PAINT
1 COAT 0.18 Kg/Sq.m
2 COAT 0.30 Kg/Sq.m
d) PLASTING EMULSION PAINT:
2 COATS OF PLASTIC EMULSION ....  0.09 Litre/Sq.m
1 COAT OF PLASTIC EMULSION ....  0.073 Litre/Sq.m
ON NEW SURFACE
1 COAT PLASTIC FIX PRIMER 0.081 Litre/Sg.m
2 COATS PLASTIC EMULSION 0.09 Litre/Sq.m

However the co-efficient should be not less than the manufacturer’s recommendations.

CONTRACTOR EMPLOYER



Y

LIST OF MATERIALS OF APPROVED BRAND OF MANUFACTURERS

1. G.IPipes
2. P.V.C.PIPES/P.V.C. FITTINGS
3. Sanitary Fittings-Chrome plated

4. Gun Metal Valves

5. Door Shutters (Wood & P.V.C.)

6. Aluminium Sections

7. Cement

8. Reinforcement Steel

9. Sanitary Fittings

10. Ceramic Tiles
11. Vitrified Tiles

12. Paints
(Primer/ Enamel/ Distemper/ Emulsion)

13. Particle Board/ Plywood Board

14. Water Proof Cement Paint

CONTRACTOR

: Apollo, TATA, Jindal, Zenith, Surya Prakash

. Oriplast, Prince, Premier, Finolex, Supreme

. ESS ESS, Jaguar, Hindware, Cera/Parry ware,

. Leader, Neta

. Nikki Boards, Rajshree, Sunrise, Evergreen,
Prestige Plywoods, D.S.Doors, Plasopan, Kutty
Fenesta, Polywood, Duroplast, Forbwoods, Durian

Indal, Jindal, Hindalco, Galco Aluminium, Balco, Nalco

Zuari, ACC, Coromandel, Ultratech, Birla, JK Cement,
Ambuja, Raasi

. VISL, TATA, SAIL, Chamundi, Indus, Meenakshi,
Bhuwalka, S.K., Apex, Vizag, Essar, Mittal

Hindware, Jaguar, Parryware, Johnson, Seabird, Cera

: Nitco, Somany, Kajaria, Regent, Johnson, Euro, Bell, Naveen
. Nitco, Somany, Kajaria, Regent, Johnson, Euro, Bell, Naveen

. Asian Paints, Berger, Johnson & Nicolson, British paints,
Nerolac

Novapan, Ecoboard, Assam Ply, Bhutan Board, Asis,
Archid Ply, Associates

. Snowcem, Suryacem, Surfacem

EMPLOYER
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FORM OF TENDER

Having examined the invitation to bid, Instructions to Bidder, General conditions of contract, special
conditions, specifications tender schedule, contract drawings and other documents for the above work, we
the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity with
the said bid documents on the terms and conditions and under the provisions set out or called for in the
contract documents at the rates listed in the schedule of unit prices or else wherein the contract documents.

We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of award
and to complete and delivery the whole of the works comprised in the contract as per the time schedule
agreed to the contract document.

We agree to abide by this bid for the period of three months from the date fixed for receiving the same and
it shall remain binding upon us and may be accepted at any time before expiry of the period.

Until and unless a formal agreement is prepared and executed this bid, together with your award thereof
shall constitute a binding contract between us.
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ENCLOSURE: B

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT

ARBITRATION & CONCILIATION:

The parties shall attempt to settle any disputes or difference arising out of the formation, breach, termination,
validity or execution of the Contract; or, the respective rights and liabilities of the parties; or, in relation to
interpretation of any provision of the Contract; or, in any manner touching upon the Contract, or in connection
with this contract through friendly discussions. In case no amicable settlement can be reached between the
parties through such discussions, in respect of any dispute; then, either Party may, by a notice in writing to
the other Party refer such dispute or difference to the sole arbitration of an arbitrator appointed by Head of
the BHEL —EDN. Such Sole Arbitrator appointed, shall conduct the arbitration in English language.

The Arbitrator shall pass a reasoned award and the award of the Arbitration shall be final and binding upon
the Parties.
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory

modifications or re-enactments thereof and the rules made thereunder and for the time being in force shall
apply to the arbitration proceedings under this clause. The seat of arbitration shall be Bangalore.

The cost of arbitration shall be borne as decided by the Arbitrator upon him entering the reference.
Subject to the Arbitration Clause as above, the Courts at Bangalore alone shall have exclusive jurisdiction

over any matter arising out of or in connection with this Contract.

Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the parties
shall proceed with and continue without hindrance the performance of its obligations under this Contract
with due diligence and efficiency in a professional manner except where the Contract has been terminated
by either Party in terms of this Contract.

In the event of any dispute or difference relating to the interpretation and application of the provisions of the
Contract, such dispute or difference shall be referred by either party for Arbitration to the Sole Arbitrator in
the Department of Public Enterprises to be nominated by the Secretary to the Government of India in-charge
of the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable
to arbitration under this clause. The award of the Arbitrator shall be binding upon the parties to the dispute,
provided, however, any Party aggrieved by such Award may make further reference for setting aside or
revision of the Award to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice,
Government of India. Upon such reference the dispute shall be decided by the Law Secretary or the Special
Secretary or Additional Secretary when so authorized by the Law Secretary, whose decision shall bind the
Parties hereto finally and conclusively. The Parties to the dispute will share equally the cost of arbitration as
intimated by the Arbitrator.”
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HEALTH, SAFETY & ENVIRONMENTAL POLICY

The Management is committed to be an environmentally sound company in its activities, products,
services and to provide safe and healthy working environment covering its employees, products &
services as an integral part of business performance through:

Compliance with applicable Legislation and Regulation

Setting objectives and targets to eliminate/control/minimize environmental pollution, risks due to
Occupational Health and Safety Hazards.

Promotion of activities for conservation of resources by environmental management with focus
on oil, electrical energy and chemicals.

Enhancement of Environmental, Safety and Occupational Health awareness amongst employees,
customers, suppliers, contractors by proactive communication.

Regular evaluation and pro-active measures for prevention & control of Environmental
pollution/accidents/occupational diseases.

Appropriate training of employees and interested parties on Health, Safety & Environmental
(HSE) aspects.

Formulation and maintenance of HSE Management Programs for continual improvement.

Periodic review & audit of HSE Management System to ensure its continuing suitability,
adequacy and effectiveness.

Communication of HSE Policy to all employees and interested parties.

Co-operation with concerned agencies/regulatory bodies engaged in HSE activities.
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Anoexuce - |

Certificate by Chartered Accountant on letter head

This Is to Certify that M/S

mem«mmu'wmmmmndm-i
- is registered under MSMED Act 2006, (Entrepreneur

Memorandum No (Part-il) dud:

Further verified from the Books of Accounts that the investment of the company as per the
latest audited financial Year ... as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (e orgna cost
Mwmmuunmmnnmduwmm-
notfication No §.0 1720E) October 5, 2008 :

Rs. Lacs

2 For Service Enterprises: Investment in equipment (orgnel cost exchudng land and bullding and
mﬂummmmmnummaumuwmum

Rs. Lacs
(Strike off whichever is not applicable)
The above Investment oOf RSoiib@Cs Is within  permissible limit of
Rs Lacs for Moo | Small (Strike off which s not applicable)
Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category s ..ooceennn.
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such
enterprise from its original category as notified vide S.0. No. 3322(€) dated 01.11.2013 published
in the gazette notification dated 04.11.2013 by Ministry of MSME.
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ANNEXURE-II

GUIDELINES FOR REVERSE AUCTION PROCEDURE

Terms & Conditions of Reverse Auction

Against this enquiry the subject item/ system with detailed scope of supply as per enquiry specifications,
BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A
SERVICE PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible
to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender enquiry
will have to necessarily submit ,,online sealed bid” in the Reverse Auction. Non-submission of ,,online
sealed bid" by the bidder for any of the eligible items for which techno-commercially qualified, will be
considered as tampering of the tender process and will invite action by BHEL as per extant guidelines in
vogue.

3. BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to
contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through
service provider for compliance.

6. Bidders have to fax the Compliance form before start of Reverse auction. Without this, the bidder will not
be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g. EXCEL sheet) which will help
to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges,
Insurance, Service Tax for Services and loading factors (for non-compliance to BHEL standard Commercial
terms & conditions) for each of the bidder to enable them to fill-in the price and keep it ready for keying in
during the Auction.

8. Reverse auction will be conducted on scheduled date & time.

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

CONTRACTOR EMPLOYER



---33---

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup
including that of line items, if required, as provided on case-to-case basis to Service provider within two
working days of Auction without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids
and price impacts, if any, already submitted and available with BHEL shall be opened as per BHEL s
standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service
provider, using the Login IDs and passwords given to them by the service provider before reverse auction
event. Bidders should acquaint themselves of the ,,Business Rules of Reverse Auction®, which will be
communicated before the Reverse Auction.

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per extant
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party.

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online
sealed bid) may not be allowed to participate in further RA process.

CONTRACTOR EMPLOYER
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ANNEXURE -1l
ELECTRONIC FUNDS TRANSFER (EFT) OR
PAYLINK DIRECT CREDIT FORM
Please Fill Up the form in CAPITAL LETTERS only:

TYPE OF REQUEST (Tick one): CREATE CHANGE:

BHEL Vendor/Supplier Code:

Company Name:

Permanent account Number (PAN):

Address:

PINCODE

City:

STATE

Contact Person(s)

Telephone No:
Fax No:

E-Mail-1d:

1. Bank Name:

2. Bank Address:
3. Bank Telephone No:

4. Bank Account no:

5. Account Type: Saving/Cash Credit
6. 9Digit Code Number of Bank and

Appearing on MICR cheque issued by

Bank branch
7. Bank Swift Code (applicable for EFT only)
8. Bank IFSC Code (applicable for RTGS)

9. Bank IFSC Code (applicable for NEFT)

CONTRACTOR

EMPLOYER
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| here certify that the particulars given above are true, correct and complete and
that I, as a representative for the above named Company, hereby authorize BHEL,EDN,
Bangalore to electronically deposit payments to the designated bank account. If the transaction
is delayed or not effected at all for reasons of incomplete or incorrect information, 1 would not
hold BHEL/Transferring Bank responsible. This authority remains in full force until BHEL -
EDN Bangalore receives written notification requesting a change or cancellation.
| have read the contents of the covering letter and agree to discharge the responsibility
expected of me as a participant under ECS/EFT.

Date:

Authorized Signatory:

Designation: Telephone No. with STD Code
Company seal BANK CERTIFICATE
We certify that has an Account No with us and we confirm

that the bank details given above are correct as per our records.

Date:
Place: . )

Signature

Please return completed from along with a blank cancelled cheque or photocopy thereof to:
Bharat Heavy Electricals Ltd.,

Attn:

Electronics Division, Mysore Road,

BANGALORE -560026

CONTRACTOR EMPLOYER
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ANNEXURE IV

Ref.
Date:

SITE INSPECTION CERTIFICATE

................................................... had inspected the proposed construction
site thoroughly and understood the scope of works to be carried out in line with
Construction drawings / designs / data / Bill of quantities/schedule of items

/specifications as brought out in the Tender as desires by BHEL.
Agreeable to all Terms & Conditions of Contract and assure to complete the

work within the stipulation time frame.

Signature of the contractor

Name:
Seal

CONTRACTOR EMPLOYER
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1. DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:

The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the
document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’,
‘E’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as amended
up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together shall be
deemed to form one contract and shall be complementary to one another.

The “TENDER DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B*,’C’, ‘D’, ‘E’
and/or General and Special conditions of contract and the specifications and / or drawings as given to contractors
on payment for the purpose of preparing their tenders

The ‘WORK’ means the work described in the tender documents, in individual work orders and/or
accompanying drawings and specifications as may be issued from time to the Contractor by the Senior Engineer
(Civil) deputy manager (projects) or the Engineer- in- charge within the powers conferred upon them, including
all modified or additional works and obligations to be carried out either at the site or at any Factory workshop or
other place as required for the performance of the contract.

The “‘SITE”” means the land and /or other places on, in, into or through which the work is to be executed
under the contract or any adjacent land , path or street which may be allotted to or used for the purpose of
carrying out the contract.

The “CONTRACTOR’”’ means the individual, firm or company, whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the persons composing the firm
or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm
or company.

The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects,
and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-
charge of the particular work pertaining to the contract.

The “Engineer — in — charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, orpart
of the work.

“APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person
deputed by them for the particular purpose.

“BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of
directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the
said company including the project officer, Sr. Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil
authorized to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical
Limited”, Unit: Electronics Division, Mysore Road, Bangalore — 26.

In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the
contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to
provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment
charges, carriage, insurance etc., complete.

In the case of percentage rate contracts, “Contractor’s percentage” shall, if the context so permits, meanthe
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression
“CONTRACT RATE” shall likewise mean the rates in the K.P.W.D. schedule of rate as amended up to
1979 - 80 as adjusted by the said Contractor’s percentage, ifany.
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The “CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices
accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full
completion of the work.

The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the
entire execution and full completion of the work.

The “DATE OF COMPLETION?” is the date or dates for completion of the whole or any part of the work as set
out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent
agreed amendment thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that
week.

A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day A
“WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a
holiday, consists of the number of hours of labour as commonly recognized by good employers in the trade in
the District where the work is carried out or as laid down in the BHEL Regulation.

“DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect
an alteration, addition or deduction, which does not radically affect the scope of nature of the contract.
“EMERGNCY WORK” means any urgent measures which, in the opinion of the Engineer-in-charge, become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary
for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the
tender documents and represent the estimated value of work for which details are not available at the time of
inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

“DAY WORK” means on item of work requiring the employment of labour with or without materials as the
case may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by
the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and
materials utilised on the particular item of work referred to.




CHAPTER-II
SCOPE OF CONTRACT

HEADING TO THE CONTRACT
The heading to these conditions shall not affect the interpretation thereof

CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special
Specifications, Schedules ‘A’ ‘B’ ‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and
Drawing) and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same will be
supplied on payment the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-
charge or his representative shall at all reasonable times have access to them.

WORK TO BE CAREED OUT :

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant ,
equipment and transport which may be required in preparation for , and in the execution and full completion of
the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognized
principles and unless otherwise stated , the descriptions given therein shall be held to include waste on materials,
carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour necessary in
and for the entire execution and full completion aforesaid. Any error in description or quantity in Schedule ‘A’
or any omission there from shall not vitiate the Contract or release the Contractor from the execution of
the whole or any part of the work comprised therein according to the drawings and specifications, or from any of
his obligations under the contract. The insertion of the name of any firm of suppliers in the Tender Document is
for the purpose of obtaining a particular class or quantity of materials or workmanship but the articles or materials
specified may be obtained from any other firm subject to the prior written approval of the Senior Engineer /
Civil /Engineer/Civil.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion
of the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly
intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any
extra cost as if they were specially mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and
all matters affecting the execution and completion of the work. No extra charges consequent on any
misunderstanding in this respect or otherwise will be allowed.

PROVISIONAL ITEMS:

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender
documents shall be deducted from the contract sum and the value of work ordered and executed there under
shall be ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the Engineer- in—charge.

The extend of quantities or items described as “ provisional “ shall not be held to guarantee or limit the amount
and description of the work to be executed by the Contractor either respect of the item concerned or the work as
a whole.
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No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sumsas
included in the tender documents.

DEVIATIONS:

The contractor shall not make any alteration to or omission from the work as described in the tender documents
except in pursuance of the written instruction of the Engineer —in charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been specifically confirmed and accepted
by the Accepting Officer in writing and incorporated in the contract.

The accepting Officer may deviate, either by way of addition or deduction, from the work so described, provided
that the contractor sum be not thereby varied on the whole by more than the percentage set out in the tender
documents. The value of all additions and deductions will be added to, or deducted from the contract sum.
Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation which
are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if, any and
the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no
circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences
or controversy that may arise from such an objection. In the absence of such a notification of objection, by the
contractor, he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the
contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation,
the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on
the Contractor.

TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before work under it is
begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C)
agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the tender
documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a
whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade
processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C
or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or
ORDER.

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C.
or Engineer —in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that
the entire work shall be completed within the time imposed in the tender document or order and that the
proportion of work completed up to any time in relation to the entire work to be done under the Contract or
Order shall not be less than the proportion that the time elapsed bears to total time of completion provided inthe
tender Document or Order.

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in
writing by the Engineer —in —charge to be so, and shall not resume work there on unit so directed in writing by
the Engineer —in —charge. The Contractor will be allowed an allowed an extension of time for completion not
less than the period of suspension but no other claim in this respect for completion or otherwise how so ever
will be admitted. This may also be extended to allow for alteration of work made by the deviation order.

STORES AND MATERIALS:

The contractor shall, at his own expense , supply all stores and materials required for the contract, other than
those listed in Schedule ‘B” which may be provided by Bharat Heavy Electricals Limited at the rates detailed
therein subject to their availability at the place of issue indicated therein. All stores and materials to be supplied
by the Contractor shall be of the best kind as described in the Specifications and the Contractor shall,
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if required by the Engineer —in- charge furnish him with proof to his satisfaction that the store and materials so
comply with the specifications.

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to
be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and
materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to
site, unloading, storing under cover as required, assembling & jointing the several parts together as necessary
and incorporating & fixing these stores & materials in the work, including all preparatory work of whatever
description that may be required, and closing, preparing, loading and returning empty cases or containers to the
place of issue without any extra charges.

DELAY AND EXTENSION OF TIME:

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed:
i) by reason of abnormally bad weather, or

i) by reason of serious loss or damage by fire, or

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the
trades employed on the work, or

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part
of this contract, or

V) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when
he is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the
Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fairand
reasonable extension in the completion dates of the individual items of work or the contract as a whole.
Such extension which will be communicated to the contractor by the Sr. E/C. /E/C. in writing shall be
final and binding on the contractor. No other claim in this respect for compensation or otherwise
howsoever is admissible. Upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that may reasonably be
required to the satisfaction of the Sr. E/C/E/C to proceed with the work.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the
contract.

In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of
BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken
place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties
payable in respect of any such use.

OCTROI AND OTHER DUTIES:

All charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work
(excluding materials provided by BHEL, on payment) shall be borne by the contractor.
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ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the contractor
may be allowed to remove from quarries situated on land which is in charge of the BHEL, authorities.

PLANT AND EQUIPMENT:

The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as
T & P) required for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the
contract or any part thereof, or any share, or interest therein to any other person. No sum of money which may
become payable under the contract shall be payable to any person other than the contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such money is given.

a) SUB-CONTRACT:

The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting
Officer

COMPLIANCE TO REGULATION AND BYE-LAWS :

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of
any local authority and water and of any water and lighting Companies or Under takings with those systems the
works is proposed to be connected. He shall before making any variation from the drawings or the specification
that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the variation
proposed to be made and the reason therefore and shall not vary out any such variation until he has received
instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to give all
notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any
authority in respect thereof.




CHAPTER-III

PERFORMANCE OF THE CONTRACT
16. Security Deposit

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat Heavy
Electricals Ltd within the time as specified in the Letter of Intent.

The total amount of Security Deposit will be 5% of the contract value. EMD of the successful
Tenderer shall be converted and adjusted towards the require amount of Security Deposit.

Modes of deposit

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the

following forms:

i. Cash (as permissible under the income Tax Act).

ii. Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic Fund Transfer in
favour of BHEL.

iii. Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies Act. The
Bank Guarantee format should have the approval of BHEL.

iv. Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in the Companies
Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on the back.

v. Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc., (Certificate
should be held in the name of contractor furnishing the security and duly endorsed/hypothecated/pledged, as
applicable in favour of BHEL). (Note: BHEL will not be liable or responsible in any manner for the collection
of interest).

Collection of Security

At least 50% of the Security Deposit, including the EMD, should be collected before start of the work. Balance of
the Security Deposit can be collected by deducting 10% of the gross amount progressively from each of the running
bills of the contractor till the total amount of the Security deposit is collected.

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the contractor or
recovered from payments/due to the contractor.

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against
submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the
approval of the authority competent to award the work.

(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be started before the
required Security Deposit is collected. However, payment can be released only after collection/recovery of initial
50% Security Deposit)

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per terms of the
contract. The Security Deposit shall not carry any interest

17. ORDERS UNDER THE CONTRACT:
All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by
registered post to the address given in the tender of the contractor , shall be deemed to have been served on the
date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.



18. ADMISSION TO SITE:

The contractor shall not enter on (other than inspection purposes) or take possession of the site unless permitted
to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor will be
clearly defined and marked on the site plan, and the contractor will on no account be allowed to extend his
operations beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter,
modify and maintain the same as required from time to time. He shall take out and clear away the access route
when no longer required restoring the area to its original conditions.

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the
work in the contract agreement) in the site contemporaneously with the execution of the original work and
contractor shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or
any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior
Engineer/Civil/E/C.

No such approval shall however exempt the contractor from complying with any statutory provisions in regard
to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at alltimes.

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto
may, in his opinion, be undesirable for any reason whatsoever.

19. CONTRACTOR’S SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent
approved by the senior Engineer/Civil/E/C to act in his stead.

The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’
from a recognised University/on any work with a Contract value exceeding rupees two lakhs and having at
least a ‘Diploma in Civil Engineering’ from a recognised college on work with a contract value exceeding Rs.
50,000/- but not exceeding rupees two lakhs.

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a
recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving
instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall
have full powers to suspend the execution of work and stop payment of any advances that may have become
due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for
the delay caused to the work and no extension of time on this account shall be given to him as stipulated in
condition (9) above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been
given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and shall superintended
the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may
consider necessary.
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The contractor or his accredited agent shall attend, when required and without making any claim for doing so,
either the Office of the Engineer-in-charge or the work-site to receive instructions.

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the contractor
immediately to cease to employ in connection with this contract any agent, servant or employee whose continued
employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on thisaccount.

20. LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain
the required date of progress and of quality to ensure workmanship of the degree specified in the contract and to
the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any
person who has not completed his fifteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of
the number and description by trades of the work people employed on the works. The contractor shall also
submit on the 4" and 19" of every month to the Engineer-in charge a true statement showing in respect of the
second half of the preceding month and the first half of the current month (i) the accident that occurred during
the said fortnight showing the circumstances under which they happened and the extent of damage and injury
caused by them and (ii) the number of female workers who have been allowed maternity benefit as provided in
the maternity benefit Act, 1961 or Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less
than fair wages as defined in the contractor’s labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply
with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947,
Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating thereto and rules and there under
from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the
provision “The Employees” State Insurance Act, 1948” as amended from time to time. In case the contractor
fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of contractor an account of contribution as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable for employees’ State Insurance.

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the contractors
labour regulations have the power to deduct from the moneys due to the Contractor any sum required or
estimated to be required for making good the loss suffered by a workers by reason of non- fulfillment of the
conditions of the contract for the benefit of workers, non-payment of wages or of deductions made from his or
their wages which are not justified by the terms of the contract or non-observance of the contractors labour
Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for observances of the
Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors.

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid Contractors
Labour Regulations, as amended from time to time or furnishing any information or submitting or filling any
form/Resister/Slip under the provisions of these regulations which is materially incorrect then on the report
of the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall without
prejudice to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages for every
default breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by
the Engineer-in-charge and in the event of the contractors default continuing in this respect, the liquidated
damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the
estimated cost of woks put to tender.
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The Engineer-in-charge shall deduct such amount from bills or security deposit of the contractors and credit
the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this
respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour
Welfare as appended to these conditions as rules framed by Government from time to time for the protection of
health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case
the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover the cost thereof form the Contractor.

SAFETY CODE:

The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as
required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of
the works and shall provide all facilities in connection therewith. In case the contractor fails to make
arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so
and recover the cost thereof from the contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on
accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the
BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect statement.
The decision of the Engineer-in-charge in such matters based on reports from the Inspecting Officers as defined
in the contractors Labour Regulation as appended to these conditions shall be final and binding and deductions
for recovery of such liquidated damages may be made from any amount payable to the Contractor.

WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work or his employees
on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a
proper and ample supply of water for all purpose connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy
Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed
by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting,
pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne
by the Contractor in such case shall be specifically mentioned in the Tender documents.

22. TEMPORARY WORKSHOPS, STORES ETC::

23

The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all
necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work.
The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the
Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the
Engineer-in-charge.

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in
a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

STORES AND MATERIALS ON SITE :

All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.
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Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work)
are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times will be so issued
only to the extent required for the actual completion of the work as stipulated in the Contract. The decision of
the Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the
Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at
punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give
the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the
approval of his demand being notified to him, he shall make immediate arrangements for drawing the same.
Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue
to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take themto a
store or workshop elsewhere.

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores
or materials indented to be used in or on the work, whether on the site or at any place where the same are lying
and the contractor shall give necessary facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the Contractor
who shall provide at his own expanse all facilities which the Engineer-in-charge may require for this purpose.
If at the discretion of the Engineer-in-charge an independent expert is employed to make any such tests his
charges shall be borne by the contractor only if the test discloses that the said stores or materials are not in
accordance with the provisions of the contract.

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior
to the expiry of the ‘MAINTENANCE PERIOD”, that the stores or materials provided by the Contractor are
unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in respect
whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor shall on
demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, not withstanding
that the same may have been inadvertently passed, certified and paid for, forthwith remove the stores or
materials so specified and provide other proper and suitable store or materials at his own expanse; to the entire
satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified by the Sr.
E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained
of at the risk and expanse in all respects of the Contractor. The liability of the contractor under this condition
shall not extend beyond the maintenance period aforesaid except as regards stores or materials, which the
Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period for any work
under this organization will be six months from the date of actual completion of the particular work and
handing over to BHEL).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be
removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the
work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus
stores and materials originally supplied by him and upon such removal; the same shall rest in and become the
property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in the
work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of the
work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of
issue.

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on
the prevailing market rate but not exceeding that at which the said stores and materials were originally issued
to him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation
or damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the
decision of Sr. E/C/E/C shall be final and conclusive.
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If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have
either during currency of the work or after completion of the work whilst under the custody of the contractor,
become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other
works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be
charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any
claim what-so-ever on this account.

DEFECTS LIABILYTY PERIOD:

the contractor shall be responsible to make good and remedy at his own expenses within such period as may be
stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the
maintenance period of six months hereto from the certified date of completion and intimation f which has been
sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery or by
registered post.

TOOLS AND PLANT ON SITE:

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed
from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally
completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith
remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL)
and upon such removal, the same shall revert in, and become the property of the contractor.

STATEMENT OF HIRE CHARGES :

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall
be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISKS:

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary
steps to be taken for the said purpose until the works have been handed over complete in all respect to the
Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the
tools, plant, equipment and anything else lying on the site during the progress of the work. He shall solely be
responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching
all places on or about the work and the site which may be dangerous to any person whom so ever.

27. NOTICES AND FEES:

28.

The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws
of any local authority and / or of any Public Service, Company or Authority affected by the work or with whose
system the same area or will be connected. The contractor shall pay and indemnify BHEL against any fees and
charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and shall make
and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND
WORKS :

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable
the contractor to set out the work. The contractor shall at his own expense set out accurately according to the
drawing and figured dimension thereon, all the work comprised in the contract and any extras or additions
thereto and shall be solely responsible for their being so set out the executed.
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All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put
in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey
marks will during the tender of the contract, be under the care of the contractor who shall, at his own expense,
take all proper and reasonable precautions and care to preserve and maintain them in their true position. In
event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same
may, if deemed necessary to replaced by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted
from any money than or thereafter becoming due to the contractor.

Where requested by the contractor, the level marks center line and chainage pegs corresponding to those shown
on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs additional
to those shown on the drawing will be set out by BHEL authorities.

SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and excavations shall
be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense.

EXCAVATIONS, RELICS ETC:

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics,
antiquities and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and
shall from time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may
appoint to receive the same.

FOUNDATIONS :

The contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

COVERING-IN WORK :

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or
measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge uncover
such work at his own expense.

APPROVL OF WORKS BY STAGES :

All work embracing more than one process shall be subject to examination and approval at each stage thereof
and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In
default of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent
thereof at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil
thereon shall be final and conclusive.

EXECUTION OF THE WORK :

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-in-
charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the
execution of the work in a “work Site Order Book™ maintained at his office and contractor shall visit thisoffice
daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries
will rank as order or notices in writing within the intent and meaning of these conditions.
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DAY WORK :
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be
executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of
each pay-week return in duplicate giving full detailed accounts of labour and materials for that pay week. One
copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the
contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for
day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the
description, quantities weight or measurement (as the case may be) of the articles approved, reference will be
made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors
bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor prior to the
execution of the work.

INSPECTION OF THE WORK :

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of
the work and the contractor shall give such facilities as may be required to given for such inspection and
examination.

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been
executed with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not
otherwise in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and
conclusive] the contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault notwithstanding
that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and
reconstruct the work of specified, in whole or in part as the case may be require at his own expense to
the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the work by
other means at the risk and expense in all respect of the contractor. However, the liability of the contractor
under this condition shall not extend beyond the maintenance period except as regard workmanship which the
Sr. E/C .E/C shall have previously given notice of to contractor to rectify.

RESPONSIBILITY FOR BUILDING :

In the event of any building ,or part of any building being handed over to the Contractor for the execution of
work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and
he shall be required make good at his own expense all damages resulting any cause whatsoever while in his
charge and on completion of the work to deliver up the said building or part thereof a clean state complete in
every particular to the entire satisfaction of the Engineer-in-charge.

38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS,

EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss
and damagd h an insurance office

approved b CLAUSE 38 - DELETED | and shall be for the
full value o eipt of the premiums
for such ins the work as certified

by the Senior Engineer/Civil/E/C.
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If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the

work and ma tor or may at his
discretion ref d with the terms
oot CLAUSE 38 - DELETED

Such insuran mit or bar to the
liability and ed by the Senior
Engineer/Civi

In case of su hall be received

and may be retained by the BHEL until the work is finally completed and shall then be credited to the
contractor in the final statement of accounts in the event of his contract not having been previously cancelled
under these conditions.

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay
compensation for any injury, loss or damage occasioned to any property or rights whatever including property
and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in
any way in-connection with the execution of purported execution of the contract and further the contractor
shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of
BHEL or which would b so enforceable against BHEL) where a private person , in respect of any such injury
(including injury resulting in death loss or damage to any person) whosoever or property, including all claims
which may arise under the workman’s Compensation Act or otherwise.

40. COMPLETION:

41.

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the
Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant,
equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors
expense on/or before the Scheduled date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the work as
have been competed to the satisfaction of the Engineer-in-charge.

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is completed and the
state thereof.

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the
maintenance period, where applicable.

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and
clear the site on or before the contracted or extended the period of completion, he shall, without prejudice to
any other right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of
the work for every week that the progress remains below that specified in condition 7 or that the work remains
incomplete.
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This will also apply to items or a group of items for which separate period of completion has been specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered.

a) completion period (as originally stipulated)

not exceeding 6 months. ... @ 1 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 1/ 2 percent per week
c) Completion period (as originally stipulated)

exceeding2years .. @ 1/ 4 percent per week

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the
under noted percentage of the contract value or of the contract value of the item of group of items of work for
which a separate period of completion is given :

b) completion period (as originally stipulated)

not exceeding 6 months. ... @ 10 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 71/2 percent per week
c) Completion period (as originally stipulated)

Exceeding 2 years @ 5 percent per week

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or
any other contract with the BHEL.

LAWS GOVERNING THE CONTRACT :
This contract shall be governed by the Indian Laws for the time being inforce.
CANCELLATION OF CONTRACT FOR CORRUPT ACTS:

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right
or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the
contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss
or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for
default.

If the contract shall:

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or forborne to do any
act in relation to the obtaining or execution of this or any other contract for BHEL service,

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the
terms of payment thereof have previously been disclosed in writing to the Accepting Officer,

OR

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of

competitive tendering without first disclosing the fact in writing to the Accepting Officer.
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CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB
LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to BHEL shall cancel the contract in any of the following cases:-

If the contractor:

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a
receiving order or orders for administration of his Estate made against him of shall take any proceeding,
for liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance
or assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do
so, or if any application be made under any Bankruptcy Act for the time being in force for the sequestration
of his estate or if a trust deed be granted by him on behalf of his creditor;

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs,
or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall
arise which entitle the court or debenture holders to appoint a Receiver or Manager;

OR

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior

return approval of the Accepting Officer.

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may
complete the work by any means at the contractor risk and expense provided always that in the event of the cost
of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost,
the advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the
contractor under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the
same shall be recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition of cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of this cost of material purchased and /or labour provided by the BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr.
E/C/E/C whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT :
If the contractor;

a) Makes default in commencing the work within reasonable time form date of handing over of the site and
continuous in that state after a reasonable notice from senior/Engineer /Civil E/C;

OR

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for
completion, make default in proceeding with the work, with due diligence and continues in that state after
a reasonable notice from Sr.E/C/E/C.

c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with
orders properly issued there under :

d) Fails to complete the work, work order and items of work with individual dates for completion and clear
the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of
these General Conditions of Contract.
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The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall
accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of
work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract
as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided
always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive )
being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the excess amount ordered
by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor under this
condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by the Sr.
M.P. /Sr. E/C/E/C. whose decision shall be final and conclusive.

46. TERMINATION OF CONTRACT OF DEATH :

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer
shall have the opinion of terminating the contract without compensation to the contractor.

47. SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole
or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the
contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any
profit or advantage which he might have derived from the execution of the work in full but which he did not
derive in consequence of the force closing of the work.

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g.
clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed reasonable
payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and materials
collected but which could not be utilised on the work, as verified the Sr. E/C Neither shall the contractor
has any claim for compensation on account of any alterations having been made in the original specifications
drawings, designs and instructions, involving any curtailment of the work as originally contemplated.

48. FAIR WAGE :

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the
work and where such wages have not been notified, the wages prescribed by the Sr.
Manager/Projects/Sr.E/C/E/C for the stations at which the work isdone.

b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a ‘Fair
Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-contractors
in connection with the said wok, as if the labourers had been directly employed by him.

c) Inrespect of all labours directly or indirectly employed on the work for the performance of the contractors
part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL contractor’s
labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard to payment of wages,
wage period, deductions from wages, recovery of wages, not paid and deductions, unauthorisedly made,
maintenance of wage book, wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of a like nature.



19

d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the

e)

Contractor any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the condition of the contract for the benefit of the workers, non-
payment of wags or of deductions made from this or their wages which are not justified by the terms of
the contract or non-observance of the regulations.

Vis-a-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract
and for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity
from his sub-contractor’s.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.
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CHAPTER-IV

VALUATION AND PAYMENT

49. RECORDS AND MEASUREMENTS:

All items having a financial value shall be entered in the BHEL Measurement Book so that a complete record
is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum.
Work carried out for agreed lump-sums will be described and similarly recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to ascertain
the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any local custom
that may obtain excepting where it may otherwise be directed | the tender documents. The measurements shall
be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in-
charge shall give reasonable notice in writing to the Contractor of appointment for measurement.

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for
measurement.

The Contractor shall bear all the cost of measurement of hiswork.

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day
at the site on completion of measurement. If the contractor objects to any of the measurement recorded on
behalf of the BHEL a note that effect will be made in the BHEL measurement book or against the item or
items objected to; and such note shall be signed and dated by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of
such re-measurement shall be borne by the party requiring the, measurement to be re-taken provided that a net
error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the
first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be
borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.

If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurements and in that case these measurements shall be accepted by the
Contractor as final.
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The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr.
M/P/details of his claims for the work done by him up to and including the previous months which are not
covered by his contract Agreement in any of the following respects.

a) Deviation from the items and Specifications provided in the contractdocuments.

b) Extra items/New items of work.

c) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that
no further claims shall be raised by him in respect of the work done upto and including the period
under report.

50. VALUATION OF DEVIATIONS:

Rate for deviated items of work will be fixed as follows:

b)

c)

For any item of wok required to be carried out after the contract has been awarded and which is not covered
by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a freshitem
will be derived from K.P.W.D. Schedule by the method of proportion as follows:

IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest
analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok
in K.P.W.D. schedule of Rates.

If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D.
Schedule then the method of proportion will be applied to the nearest analogous group of items available in
both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of
items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to
the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D.
Schedule, then the methods of proportion will be applied to all those items of the whole work, which are
available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same
proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the
quantities for which orders are placed) bears to the total cost of the same items and quantities at the
K.P.W.D. Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be
decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties.

The selection of analogous item or analogue group of items referred to above shall be done by the Sr.
E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of
different analogous items or analogous group of items, the lowest of all such derived rates shall be taken as
the correct rate.

In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding the
settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and
conclusive.
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REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a
material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or
decreased by an Act of Legislature (Central or state) and /or any notification there under or on account of new
duties or levies such as Octroi or on account of increase or decrease in such duties affecting the price of materials
required for incorporation in the works or the price of any item to be incorporated in the works and made from
materials of which the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in
respect of such material or item a price which is higher or lower than the price of that material or item as
prevailing immediately before the passing of such Act or levying, increasing/decreasing of such duty, the
BHEL., shall in case of increase in price or the duty reimburse the Contractor the increase in price or additional
increased duty paid by the Contractor and in case of decrease | price, the BHEL shall be entitled to a refund
of the reduction in duty. Provide however no reimbursement or refund shall be made if the increase /decrease is
not more than plus 10% of the said price, the reimbursement or refund shall be made only on the excess over
10% provided always that any such increase shall not payable if, in the opinion of the Sr. M/P whose decision
shall be final and conclusive the increase is attributable to the delay in the execution of the contract within the
control of the Contract, or that any such increase has become operative after the contracted/or extended date
completion of the work or items of work in question.

The Contractor shall, for the propose of this condition, keep such books of account and other document as are
necessary to show the account of any increase claimed or any reduction available and shall allow inspection of
the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C.
furnish for verification such other information of the Sr. E/C/E/C may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such
materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this
condition together with all information relating thereto which he may be in a position to supply.

ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the
work shall have been completed and a certificate of completion given by the Competent authority.

In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals of not less
than one month or as otherwise provided for in the Contract documents, counting from the date on which order
to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account
of work done and of materials delivered in connection with the Contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C
subject a maximum of 90% o the value of the work actually executed in site provided the work has been
executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such approval
and passing of the sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’
bills, 100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in
the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in
the work and which have reasonably been brought to the site in-connection therewith and are adequate stored
an/or protected against damage by weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of
the Sr. M/P/Sr.E/C.,/EIC provided always that payments shall not be made under these periodical certificates in
respect of perishable materials like lime, cement, timber, sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL
shall be deducted from the respective advances.

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining
the reserves.
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Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent
interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment
shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the
contract. All such intermediate payments shall be regarded as advances against the final payment only and shall
not be considered as an admission of the due performance of the contract or any part thereof in respect or the
accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any
way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in
any way vary or affect the Contract.

FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor
shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts,
vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer
[/Civil/E/C. No claim will be entertained after the receipt of the final bill.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account,
subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools
and plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted
from the final sum aforesaid.

No charge shall be allowed to the contractor on account of the preparation of the final bill.
PAY MENT OF BILLS:

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at

....................... located in the station where either the work is executed or service rendered or at their branch
nearest to the station where the Office of the Senior Engineer/Civil/E/C islocated.)

RECOVERY FROM CONTRACTOR:

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same
may be deducted from any sum then due or which at any time thereafter may become due to the contractor
under the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim
on demand.

POST TECHNICAL AUDIT OF WORK AND BILLS:

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill
including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result
thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall
be enforced after three years of passing the final bill.

REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all
contract on completion of work and after payment of final bill and the balance 50% on expiry of the maintenance
period, (Described under clause 23) provided the contractor shall have rendered a “No Demand Certificate.”
In case of works where maintenance period is not involved 100% of the security deposit may be refunded after
payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.”
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58. ARBITRATION & CONCILIATION:

The parties shall attempt to settle any disputes or difference arising out of the formation, breach, termination,
validity or execution of the Contract; or, the respective rights and liabilities of the parties; or, in relation to
interpretation of any provision of the Contract; or, in any manner touching upon the Contract, or in connection
with this contract through friendly discussions. In case no amicable settlement can be reached between the parties
through such discussions, in respect of any dispute; then, either Party may, by a notice in writing to the other
Party refer such dispute or difference to the sole arbitration of an arbitrator appointed by Head of the BHEL —
EDN. Such Sole Arbitrator appointed, shall conduct the arbitration in English language.

The Arbitrator shall pass a reasoned award and the award of the Arbitration shall be final and binding upon the
Parties.

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory modifications
or re-enactments thereof and the rules made thereunder and for the time being in force shall apply to the arbitration
proceedings under this clause. The seat of arbitration shall be Bangalore.

The cost of arbitration shall be borne as decided by the Arbitrator upon him entering the reference.

Subject to the Arbitration Clause as above, the Courts at Bangalore alone shall have exclusive jurisdiction over
any matter arising out of or in connection with this Contract.

Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the parties shall
proceed with and continue without hindrance the performance of its obligations under this Contract with due
diligence and efficiency in a professional manner except where the Contract has been terminated by either Party
in terms of this Contract.

In the event of any dispute or difference relating to the interpretation and application of the provisions of the
Contract, such dispute or difference shall be referred by either party for Arbitration to the Sole Arbitrator in the
Department of Public Enterprises to be nominated by the Secretary to the Government of India in-charge of the
Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration
under this clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided, however,
any Party aggrieved by such Award may make further reference for setting aside or revision of the Award to the
Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of India. Upon such
reference the dispute shall be decided by the Law Secretary or the Special Secretary or Additional Secretary when
so authorized by the Law Secretary, whose decision shall bind the Parties hereto finally and conclusively. The
Parties to the dispute will share equally the cost of arbitration as intimated by the Arbitrator.”’

and binding all parties to thiscontract.
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ANNEXURE- ‘A’
BHEL CONTRACTOR’S LABOUR REGULATIONS.

(See condition 20)
1. DEFINITION:

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have
the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or byan
agent on his behalf on a payment not exceeding Rs. 500/- per month.

b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking in to consideration prevailing market rates for similar
employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the
Minimum wages Act.

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing
labour on the wok taken on contractor.

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner ofthe
Chief Labour Commissioner’s organisation.

e) “Form” means a form appended to these Regulations.

2. NOTICE OF COMMENCEMENT:

The contractor shall, within seven days of commencement of the work, furnish in writing to the Inspecting
Officer of the area concerned the following information, with copy to the Engineer- incharge.

a) Name and situation of the work.
b) Contractor’s name and address.
c) Particulars of the Department for which the work is undertaken.
d) Name and address of the sub-contractors as and when they are pointed.
e) Commencement and probable duration of the work.
f)  Number of workers employed and likely to be employed.
g) ‘Fair Wages’ for different categories of workers.
3. 1) Number of hours which shall constitute a normal working day. The number of hours which shall constitute
a normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so
arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult

worker is made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in
respect of overtime work, be paid wages at double the ordinary rate of wages.

I1) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall

be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the
weekly rest day unless he has or will have a substitution rest day, on one of the five days immediately before or
after the rest day, provided that no substitution shall be made which will result in the worker working for more
than 10 days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a
substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitledto.
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DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OFF REST ETC.

The Contractor shall before he commences his work on contract display and correctly maintain and continue to
display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English
and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of
work for which such wages are payable, the weekly rest days workers are entitled to and name and address of
the Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and
the Engineer’s in charge.

FIXATION OF WAGE PEIODS:

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall normally
exceed one work.

PAYMENT OF WAGES:

i)  Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency
or in both.

ii) Wages of every worker employed on the contractor shall be paid where the wages period is one week,

within three days from the end of the wage period, and in any other case before the expiry of the 7th day or

10" day from the end of the wage period according as the number of workers does not exceed 1,000 in
exceeds 1000.

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him
shall be paid before expiry of the day succeeding the one on which his employment is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is completed
before expiry of the wage period, in which case final payment shall be made at the work site within 48
hours of the wage period, in which case final payment shall be made at the work site within 48 hours of the
last working day and during normal working time.

Note:

The term “working day” means a day on which the work, on which labour is employed, is in progress.
REGISTER OF WORKMEN:

A register of workmen shall be maintained in the form appended to these regulations and kept at the work site
or as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days
of his employment.

EMPLOYMENT CARD:

The contractor shall issue an employment card in the form appended to these regulations to each worker on the
day of work or entry into his employment. If a worker has already any such card with him issued by the
previous employer the contractor shall merely endorse that employment card with relevant entries. On termination
of employment the employment card shall again be endorsed by the contractor and returned to the worker.
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REGISTER OF WAGES ETC:

i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and
kept at the work site or as near to it as possible.

ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the
contractor at least a day prior to disbursement of wages.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:

i) Wages of worker shall be paid to him without any deductions of any kind except the following:

a) Fines.

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment
is required to work. The amount of deduction shall be in proportion to the period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for
less of money which he is required to account for, where such damage or loss is directly attributable to his
neglect or default ;

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be
entered in a register ; and

e) Any other deduction which the BHEL may from time to time allow.

ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been
approved by the chief Labour Commissioner.

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages
until the worker has been given an opportunity of showing — cause against such fines ordeductions.

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three Paise in rupee of the wages payable to him in respect of that wage period.

v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from
the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or
omission in respect which it was imposed.

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief
labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a
workman and display it in good condition a conspicuous place on the work site.

vii)The contractor shall maintain a register of deductions for damage or loss in the forms appended to these
regulations which should be kept at the place of work.

a) Full particulars of the labourers who met with the accident.

b) Sex.

c) Age.

d) Rates of wages.

e) Nature of accident and cause of accident.

f)  Time and date of accident.

g) Date and time when admitted in hospital.

h) Date of discharge from the hospital.

i) Period of treatment and result of treatment.

j)  Percentage of loss of earning capacity and disability as assessed by Medical officer.

k) Claim required to be paid under Workmen Compensation Act.
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I) Date of payment of compensation.
m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks.

REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but
the same shall include the following particulars :-

PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which the last entry is madetherein.

ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out investigations
and send a report to the Engineer-in-charge specifying the amount representing / workers dues and amount of
penalty to be imposed on the contractor for breath of these regulations, that have to be recovered from the
contractor, indicating full details of the recoveries proposed and the reasons, there for. It shall be obligatory
of the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from payments
due to the contractor.

DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report
from the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of
these regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer
in charge, wherever such payments arise, within 30 days from the date of receipt of the decision of the Regional
Labour Commissioner (RLC).

WELFARE FUND:

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed to
workers within the time-limit prescribed above, due to reasons such as where about or workers not being
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under
the custody or BHEL for such benefits and welfare of work man employed by the contractors.

APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional
Labour Commissioner concerned within 30 days from the date of decision, forwarding simultaneously a copy of
his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and
binding upon the contractor and the work men.

REPRESNTATION OF PARTIES:

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by
an officer of a registered trade union of which the said trade union is affiliated or where the work man is
not a member of any registered trade union, by an officer of a registered trade union, connected with, or
any other workmen employed in, the industry in which the worker isemployed.
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ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an
officer of an association of contractors of which he is member or by an officer of a Federation of associations
of contractors to which the said association is affiliated or where the contractor is not a member of any
association of employers, connected with, or by any other employer engaged in the industry in which the
contractor is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these Regulations.

INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by
inspecting officers and the Engineer-in-charge or his authorized representative at any time and by the worker or
his agent on receipt of due notice at convenient time.

INTERPRETATION ETC:

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

AMENDMENTS:

Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue
such directions as it may consider necessary for the proper implementation of the Contractors Labour Regulations
for the purpose of removing any difficulty which may arise in the administration thereof, based on which the
BHEL Contractors Labour Regulation here in contained shall be subject to revision.

BHEL SAFETY CODE (See condition 20)

i)  Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When a ladder
is used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be
given an inclination not steeper than % to 1 (1/4 horizontal and 1 vertical).

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an
overhead support or erected with stationery support, shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or
staging and extending along with the entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or unequally,
and if height of a platform or gangway or stairway is more than 3.25 meters above ground level it shall be
closely boarded, have adequate width and be suitably fenced, as described in 2above.

iv) Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent
fall of persons or materials by providing suitable fencing or failing with a minimum height of 1 meter.

v) Safe means of access shall be provided to all working platform and other working places, every ladder shall
be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a
rung ladder shall in no case be less than 30cm. For ladders up to and including 3 meters in length. Uniform
step spacing shall not exceed 30 cm.
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Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the
sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound to
bear expenses of defense of every suit action or other proceedings at law that may be brought by any person for
injury sustaining owing to every suit action or other proceedings at law that may be brought by any person for
injury sustaining owing to neglect of the above precautions, and pay any damages and costs which may be
awarded in any such suit, action or proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

EXCAVATION AND TRENCHING:

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m
length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface
of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or
securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be
placed within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be
done from top to bottom. Under no circumstances shall undermining or undercutting be done.

DEMOLITION:
Before any demolition work is commenced and also during the process of the work.
a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected,;

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by operator
shall remain electrically charged.

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No
floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for
use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor
shall take adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with
protective footwear and protective goggles.

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective
goggles.
c) Those engaged in welding works shall be provided with welder’s protective eye shields.

d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that
manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to
get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to public.

f)  The contractor shall not employ men below the age of 18 and women on the work of painting with products
containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting
the following precautions shall be taken.

i) No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable
working painters to wash during and cessation of work.
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a)

b)

c)

d)

11.

12.

13.

14.

15.
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When work is done near anywhere there is risk of drowning, all necessary equipment shall be provided and
kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate
provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the
following:

i) These shall be of good mechanical construction, sound material an adequate strength and free from
defects and adequate strength, and free from defects.

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and
adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age
of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to
operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in
hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked
thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards
contractors machines the contractor shall notify safe working load of each machine to the Engineer-in-
charge wherever he brings it to site of work and get it verified by the Engineer-in-charge.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are employed
on electrical installations which are already energised, insulating mats, working apparel such as gloves,
sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings; watches carry
keys or other materials which are good conductors of electrically.

All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near the places of work.

These safety provisions shall be brought to the notice of all concerned by display on a notice board at a
prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall be
named there on by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements
made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the
inspection officers as defined in the contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any
other Act or Rule in force.
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FORM OF EMPLOYMENT CARD
(Regulation 8)

Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has
no wife/husband or child):

N BT . L e
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N.B: For the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in respect of each type of
employment should be made separately.



FORM OF WAGE SLIP
(REGULATION 9)

(i) NamMe OF the CONIACIOT. ... ...t e e e,
() I 1T
1. Name of the workers with
father’s/husband’s Name
2. Nature of employment
3. Wage period
4.  Rate of wages payable
5. Total attendance/unit of
Work done
6.  Dates on which overtime
worked.
7. Overtime wages.
8.  Gross Wages, payable
9.  Total deductions (indicating
nature of deduction).
10. Net Wages Payable

CONTRACTOR’S SIGNATURE/
THUMB IMPRESSION.

EMPLOYEES SIGNATURE/
THUMB IMPRESSION.
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FORM OF REGISTER OF
DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY

THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS.

(Regulation No. 10 (vii).
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FORM OF REGISTER OF FINES (REGULATIONS No. 10 (VII)
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TENDER NUMBER : BHE/315/16/2731/12 DT: 02-03-2017

PART-II : PRICE BID

NAME OF THE WORK : Construction of Gate no 1 & 2 and Boundary wall inside BHEL-EDN
factory premises line inside BHEL-EDN factory premises

TOTAL : 15 PAGES

NOTE: Contractors may use Manufactured/Engineered/Robo sand in-lieu of river sand for all civil works ( with due approval of Engineer-
in-charge) except for plastering & Tile laying work for which only river sand to be used as per tender specifications
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ESTIMATE

SL.N Rate in figures & words

Description of Work Unit Qty. . o Amount

Demolishing lime concrete and disposal of material
within 50 mtrs lead at all heights & levels

1 CcuM 2

Dismantling tile work in floors and roofs laid in
cement mortar including stacking materials within 50
mtrs lead for thickness of tiles 10 mm to 25 mm.

2 |Contractor has to dismantle WPC tiles from roof saM 9
mosaictiles any types of tiles as per the direction of
Engineer-in-charge at all heights & levels

Demolishing cement concrete including disposal of
material within 50 mtrs lead in (1:3:6) or richer
mix

3 CcuMm 19

Demolishing RCC work including stacking of steel bars
and disposal of unserviceable material with in 50 mtrs

lead at all heights & levels
4 CUM 23

Demolishing brick work including stacking of
serviceable materials and disposal of unserviceable
materials within 50 mtrs lead in cement mortar at all
5 |heights & levels CUM 9

Demolising stone rubble masonry including stacking
of serviceable material and disposal of unserviceable
material within 50 mtrs lead in cement mortar at all
6 |heights & levels . CcumM 51

Dismantling steel work in built up sections in angles,
tees flats & channels including all gusset plates, bolts,
nuts, MS frames / ladders / supports / beams etc.,

7  |cutting rivets, welding etc., including all labours at all | g 5000
heights and levels.

Dismantling roofing including ridges, hips, valleys and
gutters etc., and stacking the materials within 50 mtrs
lead of asbestos sheet/Gl sheet

8 sam 392
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SL.N

Description of Work

Unit Qty.

Rate in figures & words
Rs. Ps.

Amount

Collecting conveying of debris / building rubbish,
earth and excavated rocks etc., complete from factory
premises to outside upto 20 kms lead including
loading, unloading, all labours, hire charges of
machinery etc., complete

CUM 300

10)

Earth work in excavation over areas including disposal
of excavated earth, lead upto 50 mtrs and lift upto 1.5
mtr, disposed earth to be levelled and neatly dressed
in all type of soil For foundation,underground sump,
trench, sewer line, effluent line , etc.

CUM 138

..Do.. Soft rock

cuMm 85

11

Filling available excavated earth ( excluding rock ) in
trenches plinth, sides of foundations etc., in layers not
exceeding 20 cm in depth consolidating each
deposited layer by ramming and watering, lead upto
50 mtrs and lift upto 1.50 mtr

CcuMm 167

12

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work at all levels below foundation
and for flooring concrete ( 1:4:8 ).

CuM 51

13

Providing and laying in position machine batched
mahcine mixed and machine vibrated design mix
cement concrete of specified grade for reinforced
cement concrete structural elements, excluding the
cost of centering, shuttering finishing and
reinforcement including admixtures in recommended
proportions ( as per IS 9103 ) to accelerate / retard
setting of concrete, improve workability without
impairing strength and durability as per direction of
Engineer-in-charge for the following grades of
reinforced cement concrete at all heights & floors.

M 25 grade RCC Columns,Lintel, Beam, Slab, Footing
,Compound Wall etc

CcuM 171
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SL.N

Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

14

Centering and shuttering including strutting, propping
etc., and removal of Form for at all heights and levels
for

Columns, pillars, piers, abutments, posts, Beam,slab ,
footing etc .

saM

247

Compound wall form finish ( along with concrete
form liners) of desired pattern along with BHEL Logo
as approved by Engineer in charge.

sQm

1427

15

Providing and laying in position reinforcementfor RCC
work including straightening, cutting, bending, placing
in position and binding for bars with 16 gauge G |
wires welding of reinforcement where required,
providing cover to reinforcement all complete in
THERMO MECHANICALLY TREATED BARS

Kg

8550

16

Providing and constructing 230 mm thick brickwork
with bricks of class designation 75 at all levels in CM (
1:6 ) including providing necessary staging, scaffolding
curing removing the staging and scaffolding,for wall,
chambers complete work.

CuM

40

17

Providing and fixing ISA 50 X 50 X 5 mm to act as
nosing with lugs of MS flat 10 x 5 mm, forked at end
600 mm apart (Min. Three lugs) including necessary
welding to steps, stairs, balconies etc., including
applying two or more coats of approved synthetic
enamel over a coat of corrosion resistant primer,
complete

Kg

100

18

Providing surfaces of walls inside such other members
with plaster of cement mortar (1:6) 12 mm thickness
to get a plain and even surface, lime rendering
finished smooth with all labour, materials & providing
and removing scaffolding complete at all heights and
levels ( inside walls ) .

saM

36

19

Providing surfaces of walls outside periphery of chajja
etc., with plaster of CM ( 1:6 ) 15 mm average
thickness to get a plain and even surface finished
rough at all levels including providing and removing
scaffolding ( outside )

sQM

575
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SL.N

Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

20

6 mm cement plaster of mix :(1 cement : 3 fine sand)
get a plain and even surface, lime rendering finished
smooth with all labour, materials & providing and
removing scaffolding complete at all heights and
levels

saM

34

21

Distempering with oil bound washable distemper of
approved brand New work (two or more coats) over
and including water thinnable priming coat with
cement primer and manufacture to give an even
shade

sam

34

22

Wall painting with acrylic ROYAL emulsion paint of
approved brand and manufacture to give an even
shade : Two or more coats on new work .

sQm

36

23

Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give an
even shade : Two or more coats on new work over an
under coat of suitable shade with ordinary paint of
approved brand and manufacture complete at all
heights and levels

sQM

280

24

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level : 1:2:4 (1
cement : 2 coarse sand : 4 graded stone aggregate 20
mm nominal size)

CuM

50

25

Applying one coat of cement primer of approved
brand and manufacture on wall surface at all floors
and levels as per direction of Engineer-in-charge

sQM

2265

26

Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to
prepare the surface even and smooth complete as
per direction of Engineer-in-charge.

sQM

70

27

Finishing walls with premium quality Acrylic Smooth
exterior paint of required shade : New work (Two or
more coat applied @ 1.67 Itr/10 sqgm over and
including priming coat of exterior primer applied @
2.20 kg/ 10 sqm) (at all levels) as per direction of
Engineer-in-charge

sQM

2265
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SL.N

Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

28

Encasing Rolled sections ( steel sections ) in beams
and columns, with cement concrete (1:2:4) (1
Cement : 2 Coarse Sand : 4 Stone aggregate 12.5 mm
nominal size ) including centering and shuttering but
excluding the cost of reinforcement at all heights &
levels.

CUM

29

Providing structural steel work in single section/ Built
up section fixed with connecting plate including
angles,Box Section, chequered plate, Ms plates / flats
beams, Joists, Tees, Channels, etc., cutting hoisting
fixing in position at all levels and applying a priming
coat of approved steel primer etc., complete FOR
GATE, HAND RAIL,STAIRCASE, FENCING &
ROOFING,GATE, ETC

Keg

6570

30

Random rubble masonry with hard stone in
foundation & plith including levelling up with cement
concrete 1:6:12 ( 1 cement : 6 coarse sand : 12 graded
stone aggregate 20 mm nominal size ) at plinth level
with cement mortar 1:6 (1 cement : 6 coarse sand)

CuM

72

31

Random rubble masonry with hard stone in
foundation & plith including levelling up with cement
concrete 1:6:12 ( 1 cement : 6 coarse sand : 12 graded
stone aggregate 20 mm nominal size ) at plinth level
with cement mortar 1:6 (1 cement : 6 coarse sand)
With available stones

CuM

25

32

Providing and fixing Gl pipes complete with Gl fittings
and clamps, including cutting, painting with anti
corrosive bitumastic paint, and making good the walls
(internal works) 20 mm dia nominal bore

RM

10

33

Excavation in water bound / macadam / asphalted
road area including stacking the serviceable material
and un serviceable material separately and disposal
of unserviceable material upto 50 mtrs lead and lift
upto 1.50 mtrs

cuMm

15
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SL.N

Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

34

Providing and fixing PVC, and vent pipes conforming
to IS 4985 of SWR quality 4 Kg/sq cm( foritema & b )
& 6 Kg / Sq cm( for item c), pressure. The rate shall
incude cost of all fittings like plain elbow, plain tee,
plain Y, 4 way tee and all required necessary specials
etc., complete. jointing with rubber ring and solvent
joints providing MS brackets grouted in the wall and
fasteners cutting and making good the walls and
floors (pipes running expose in sanitary ducts)
supreme or prince quality pipes.

a)

75 mm dia

RM

20

b)

110 mm dia

RM

20

c)

200 mm dia

RM

20

35

Providing and fixing G.I. chain link fabric fencing of
required width in mesh size 50x50mm including
strengthening with 2mm dia wire or nuts bolts and
washers as required complete as per the direction of
Engineerin- charge. Made of G.I. wire of dia 4mm

sgm

114

36

Providing and fixing roofing including ridges, hip
valleys and gutters etc. with colour coated fixing
sheet 0.5mm (0.45-0.5mm thick), pitch 200 (center to
center crest) actual width 1060mm coverage effective
width 1000mm, coating yield strength 240Mpa colour
coating RMP at all heights and levels as directed by
the Engineer-in-charge.

sam

550

37

Raking out joints of stone masonry surface to the
required width and depth, with due care and
precaution, by mechanical / manual means, including
preparing and cleaning the surface for re-pointing/
refilling of joints, including disposal of rubbish to the
dumping ground within 50 metre lead.

Sgm

840
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SL.N

Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

38

Cleaning the sand stone surface and removing dirt,
dust, bird dropping,grease, oil, algae, fungus, monkey
beats, vegetable growth etc., including providing,
applying and washing the surface with liquid
Ammonia Chemical of 5% solution and other chemical
cleaning agent as approved by Archaeological Survey
of India/ Engineer-incharge, of approved brand and
manufacturer, with the help of required scrubbers
and also cleaning with machine operated water jet
mixed with desired quantity of fine silica where ever
required, without causing any scratching/ damage to
the stone surface and finally washing the surface with
clean water with the help of pressure jet machine,
complete in all respect, including taking all
precautions to safeguard ventilators, windows, doors
etc. by suitable covering so as to avoid any damage to
the building/ structure, all as per direction of Engineer
in-charge (The rate is inclusive of all materials &
labours involved except scaffolding).

sgm

840

39

Providing and applying antifungal wash treatment
using 3% solution of sodium pentachlorophenate, of
reputed brand and manufacturer, on cleaned sand
stone surface at desired locations as per direction of
Engineer-in-charge (The rate is inclusive of all
materials & labours involved ).

sqm

300

40

Ruled/ Flush pointing on White sand stone masonry
surface with lime, surkhi and marble dust mortar in
the ratio of 1:1.5:1/2 {One lime : 1.5 surkhi (15% dark
red and 85% light yellow surkhi) : 1/2 marble dust}.
(The rate is inclusive of all materials & labours
involved ).

sqm

300
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SL.N

Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

41

Providing and erecting 2.0 metre high temporary
barricading at site as per drawing/ direction of
Engineer-in-Charge which includes writing and
painting, arrangement for traffic diversion such as
traffic signals during construction

at site for day and night, glow lamps, reflective signs,
marking, flags, caution tape as directed by the
Engineer-in- Charge. The barricading provided shall be
retained in position at site continuously i/c shifting of
barricading from one location to another location as
many times as required during the execution of the
entire work till its completion. Rate include its
maintenance for damages, painting, all incidentals,
labour materials, equipments and works required to
execute the job. The barricading shall not be removed
without prior approval of Engineer-in-Charge. (Note :-
One time payment shall be made for providing
barricading from start of work till completion of work
i/c shifting. The barricading provided

shall remain to be the property of the contractor on
completion of thework).

RM

100

42

BHEL logo at desired location on concrete wall as per
direction of Engineer-in-charge (Extra for shuttering
made up with concrete form liners)

each

50

43

Providing and fixing machine cut, mirror / eggshell
polished , Marble stone work for wall lining
(veneer work) including dado, skirting, risers of steps
etc., in required design and pattern wherever
required, stones of different finished surface texture,
on 12 mm (average) thick cement mortar 1:3
(1cement : 3 oarse sand) laid and jointed with white
cement slurry @ 3.3 kg/sqm including pointing with
white cement slurry admixed with pigment of
matching shade, including rubbing, curing, polishing
etc. all complete as per Architectural drawings, and
as directed by the Engineer-in-Charge.a. 18 mm thick
Italian Marble stone slab,Perlato, Rosso verona, Fire
Red or Dark Emperadore etc.

sqm

48

44

Providing and laying flamed finish Granite stone
flooring in required design and patterns, in linear as
well as curvilinear portions of the building all
complete as per the architectural drawings with 18
mm thick stone slab over 20 mm (average) thick base
of cement mortar 1:4 (1 cement : 4 coarse

sand) laid and jointed with cement slurry and pointing
with white cement slurry admixed with pigment of
matching shade including rubbing, curing and
polishing etc. all complete as specified and as
directed by the Engineer-in-

Charge :

sqm

127
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SL.N

Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

45

Providing and laying gang saw cut 18 mm thick, mirror
polished pre moulded and pre polished machine cut
Granite stone of required size and shape of
approved shade, colour and texture in footpath,
flooring cut granite stone of

required size and shape of approved shade, colour
and texture in footpath, flooring in road side plazas
and similar locations, laid over 20mm thick base of
cement mortar 1:4 (1cement : 4 coarse sand)
including grouting the joints with white cement mixed
with matching pigment, epoxy touch

ups etc. complete as per direction of Engineer-in-
Charge.

sgm

34

46

Providing and fixing aluminium work for doors,
windows, ventilators and partitions with extruded
built up standard tubular sections/ appropriate Z
sections and other sections of approved make
conforming to IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including necessary
filling up the gaps at junctions, i.e. at top, bottom and
sides with required EPDM rubber/ neoprene gasket
etc. Aluminium sections shall be smooth, rust free,
straight, mitred and jointed mechanically wherever
required including cleat angle, Aluminium snap
beading for glazing / paneling, C.P. brass / stainless
steel screws, all complete as per architectural
drawings and the directions of Engineer-in-charge.
(Glazing, paneling and dash fasteners to be paid for
separately) :

Powder Colour coated aluminium (minimum
thickness of powder coating 50 micron)

Kg

25

47

Providing and fixing glazing in aluminium door,
window, ventilator shutters and partitions etc. with
EPDM rubber / neoprene gasket etc. complete as per
the architectural drawings and the directions of
engineer-in-charge.

(Cost of aluminium snap beading shall be paid in basic
item):

With float glass panes of 4.0 mm thickness

sqm

With float glass panes of 5.50 mm thickness

sqm

With float glass panes of 8 mm thickness

sqm

10
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Description of Work

Unit Qty.

Rate in figures & words
Rs. Ps.

Amount

48

Providing and fixing 12 mm thick frameless
toughened glass door shutter of approved brand and
manufacture, including providing and fixing top &
bottom pivot & spring type fixing arrangement and
making necessary holes etc. for fixing required door
fittings, all complete as per direction of Engineer-in-
charge Inclusive of Door handle, lock and stopper
etc.

sgm 8

49

Designing, fabricating, testing, installing and fixing in
position Curtain Wall with Aluminium Composite
Panel Cladding, with open grooves for linear as well
as curvilinear portions of the building, for all heights
and all levels etc.including:

a) Structural analysis & design and reparation of shop
drawings for pressure

equalisation or rain screen principle as required,
proper drainage of water to make it watertight
including checking of all the structural and functional
design.

b) Providing, fabricating and supplying and fixing
panels of aluminium composite panel cladding in pan
shape in metalic colour of approved shades made out
of 4mm thick aluminium composite panel material
consisting of 3mm thick FR grade mineral core
sandwiched between two Aluminium

sheets (each 0.5mm thick). The aluminium

composite panel cladding sheet shall be coil coated,
with Kynar 500 based PVDF / Lumiflon based
fluoropolymer resin coating of approved colour and
shade on face # 1 and polymer (Service) coating on
face # 2 as specified using stainless steel screws, nuts,
bolts, washers, cleats, weather silicone sealant,
backer rods

etc.

¢) The fastening brackets of Aluminium alloy 6005 T5
/ MS with Hot Dip Galvanised with serrations and
serrated washers to arrest the wind load

movement, fasteners, SS 316 Pins and anchor bolts of
approved make in SS 316, Nylon separators to
prevent bi-metallic contacts all complete

required to perform as per specification and drawing
The item includes cost of all material & labour
component, the cost of all mock ups at site,

cost of all samples of the individual components for
testing in an approved laboratory, field tests on the
assembled working curtain wall with aluminium
composite panel cladding, cleaning and protection of
the curtain wall with
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SL.N

Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

aluminium composite panel cladding till the handing
over of the building for occupation. Base frame work
for ACP cladding is payable under the relevant
aluminium item.s The Contractor shall provide curtain
wall with aluminium composite panel cladding,
having all the performance characteristics all
complete, as per the Architectural drawings, as per
item description, as

specified, as per the approved shop drawings and as
directed by the Engineer-in-Charge. However, for the
purpose of payment, only the actual area on the
external face of the curtain wall with Aluminum
Composite Panel Cladding (including width of groove)
shall be measured in sgm. up to two decimal places.

sqm

93.6

50

Providing and supplying aluminium extruded tubular
and other aluminium sections as per the architectural
drawings and approved shop drawings, the
aluminium quality as per grade 6063 T5 or T6 as per
BS 1474, including super durable powder coating of 60-
80 microns conforming to AAMA 2604

of required colour and shade as approved by the
Engineer-in-Charge. (The item includes cost of
material such as cleats, sleeves, screws etc. necessary
for fabrication of extruded aluminium frame work.
Nothing extra

shall be paid on this account).

kg

50

51

Providing and fixing stainless steel ( Grade 304)
railing made of Hollow tubes, channels, plates etc.,
including welding, grinding, buffing, polishing and
making curvature (wherever required) and fitting the
same with necessary stainless steel nuts and bolts
complete, i/c fixing the railing
with necessary accessories & stainless steel dash
fasteners, stainless steel bolts etc., of required size,
on the top of the floor or the side of waist slab with
suitable arrangement as per approval of Engineer-in-
charge, ainless steel members shall be considered
excluding fixing accessories such as nuts, bolts,
fasteners
etc.).

Kg

100

52

Providing and fixing Gl pipes complete with Gl fittings
and clamps, including cutting, painting with anti
corrosive bitumastic paint, and making good the walls
(internal works) 20 mm dia nominal bore

RM

10

53

Providing and fixing Gl pipes complete with Gl fittings
including trenching refilling, sealing the joints, etc., 25
mm nominal bore

RM

10
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Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

54

Making connection of Gl distribution branch with GI
main of the existing size by providing and fixing tee
and other necessary fittings including cutting and
threading the pipe, sealing the joints, etc., complete
for 25 to 40 mm nominal bore

Each

55

Providing and fixing brass stop cock of approved
design, quality and make 15 mm NB

Each

56

Providing and fixing gun metal gate valve with C.I.
wheel of approved 25 mm nominal dia
quality (screwed end)

Each

57

Providing and fixing CP towel rod of Jaguar or
equivalent 2 feet long including all labours lead lift
etc., at all heights & floors.

Each

63

Providing and fixing white vitreous china pedestal
type water closet(European type) with seat and lid, 10
litre low level white vitreous china flushing cistern &
C.P. flush bend with fittings & C.l.brackets, 40 mm
flush bend, overflow rrangement with specials of
standard make and mosquito proof oupling of
approved municipal design complete, including
painting of fittings and brackets, cutting and making
good the walls and floors wherever required HIND
WARE CAT NO 10049 OR EQUIVALENT:W.C. pan with
ISI marked white solid plastic seat and lid

each

64

Fixing of available sheet: roofing including ridges, hip
valleys and gutters etc. with colour coated fixing
sheet 0.5mm (0.45-0.5mm thick), pitch 200 (center to
center crest) actual width 1060mm coverage effective
width 1000mm, at all heights and levels as directed
by the Engineer-in-charge.

saMm

192

65

Providing, laying, spreading and compacting graded
stone aggregate (size range 40 mm to 0.075 mm ) to
wet mix macadam (WMM) specification including
premixing the material with water at OMC in
mechanical mix plant, carriage of mixed material by
tipper to site, for all leads & lifts, laying in uniform
layers with mechanical paver finisher in sub- base /
base course on well prepared surface and compacting
with vibratory roller of 8 to 10 tonne capacity to
achieve the desired density, complete as per
specifications and directions of Engineer-in-Charge.

Cum

22.5
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Description of Work

Unit

Qty.

Rate in figures & words
Rs. Ps.

Amount

66

Providing and laying bituminous macadam using
crushed stone aggregates of specified grading
premixed with bituminous binder, transported to site
by tippers, laid over a previously prepared surface
with paver finisher equiped with electronic sensor to
the required grade, level and alignment and rolling
with smooth wheeled, vibratory and tandem rollers
as per specifications to achieve the desired
compaction and density, complete as per
specificatons and directions of Engineer-in-Charge.50
to 100 mm average compacted thickness with
bitumen of grade VG-30 @3.50% (percentage by
weight of total mix) prepared in Drum Type Hot Mix
Plant of 60-90 TPH capacity

Cum

108

67

Providing and laying semi- dense Bituminous concrete
using crushed stone aggregates of specified grading,
premixed with bituminous binder and filler,
transporting the hot mix to work site by tippers,
laying with paver finisher equiped with electronic
sensor to the required grade, level and alignment and
rolling with smooth wheeled, vibratory and tandem
rollers to achieve the desired compaction and density
as per specification, complete and as per directions of
Engineer-in-Charge.50 mm compacted thickness with
bitumen of grade VG- 30 @5% (percentage by weight
of total mix) and lime filler @ 2% (percentage by
weight of Aggregate) prepared in Drum Type Hot Mix
Plant of 60-90 TPH capacity

Cum

108

68

Providing and laying seal coat of premixed fine
aggregate ( passing 2.36mm and retained on 180
micron sieve) with bitumen using 128 kg of bitumen
of grade VG - 10 bitumen per cum of fine aggregate
and 0.60 cum of fineaggregate per 100 sqm of road
surface, including rolling andfinishing with road roller
all complete.

Sgm

2700

69

Providing and applying tack coat using hot straight
run bitumen of grade VG - 10, including heating the
bitumen, spraying the bitumen with mechanically
operated spray unit fitted on bitumen boiler, cleaning
and preparing the existing road surface as per
specifications.On W.M.M. @ 0.75 Kg / sqm

Sgm

150

70

Providing and applying tack coat using hot straight
run bitumen of grade VG - 10, including heating the
bitumen, spraying the bitumen with mechanically
operated spray unit fitted on bitumen boiler, cleaning
and preparing the existing road surface as per
specifications.On bituminous surface @ 0.50 Kg / sqm

Sgm

2700
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Description of Work

Unit

Rate in figures & words

aty. Rs. Ps.

Amount

72

Fabricating of Available structural steel, rate is
inclusive of labour,material required for welding,
primer ,painting etc complete

Kgs

4000

74

Providing and laying vitrified floor tiles in different
sizes (thickness to be specified by the manufacturer)
with water absorption less than 0.08% and
conforming to IS : 15622, of approved make, in all
colours and shades, laid on 20mm thick cement
mortar 1:4 (1 cement : 4 coarse sand), including
grouting the joints with white cement and matching
pigments etc., complete. Size of Tile 600x600 mm

Sgm

13

75

Cutting of Tree and disposing of all material after
getting concerned authority's approval for tree
cutting.

No

76

Provided with horizontal lines of barbed wire
weighing 9.38 kg per 100 metres (minimum), between
the two posts fitted and fixed with G.I. staples on
wooden plugs or G.l. binding wire tied to 6 mm bar
nibs fixed while casting the post :- Payment to be
made per metre cost of total

length of barbed wire used.

Rmt

2280

TOTAL

Rs.

TOTAL IN WORDS

CONTRACTOR SHOULD QUOTE SERVICE TAX SEPERATELY AS GIVEN UNDER

SERVICE TAX ON 40% OF TOTAL

TO BE QUOTED IN PERCENTAGE

GRAND TOTAL
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