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SECTION- I
PART - A

GENERAL INSTRUCTIONS TO TENDERERS

1 This tender specification as a whole, furnishing all the details and other documents as
required in the following pages, shall be duly signed and sent in a sealed cover (IN
DUPLICATE) super-scribing the name of work as given in the tender notice.

2 The tender shall be addressed to the OFFICER INVITING TENDER AS INDICATED IN
THE TENDER NOTICE.

3 Tenders submitted by post shall be sent as "REGISTERED POST ACKNOWLEDGEMENT
DUE"/SPEED POST/COURIER and shall be posted/sent with due allowance for any
postal/transit delay. The tenders received after the due date and time of opening are liable
to be rejected. Telegraphic offers and offers received by telex may not be considered. BHEL
takes no responsibility for any delay/loss of documents or correspondences sent by courier/
post.

4 Tenders shall be opened at the time and date as specified in the tender notice in the
presence of such of those tenderers or their authorised representatives who may be present.

5 The tenderers shall closely peruse all the clauses, specifications and drawings indicated in
the Tender Documents before quoting. Should the tenderer have any doubt about the
meaning of any portion of the Tender Specifications or find discrepancies / omission in the
Drawings or the tender documents issued are incomplete or shall require clarification on any
of the technical aspect, scope of work etc., he shall at once contact the authority inviting the
tender for clarification before the submission of the tender.

6 Before tendering, the tenderers are advised to inspect the site of work and the
environments and be acquainted with the actual working and other prevalent conditions,
facilities available, position of material and labour. No claim will be entertained later on
grounds of lack of knowledge.

7 Tenderer must fill up all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification. Each and every page of the
Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE
OFFER by the Tenderer in token of complete acceptance thereof. The information furnished
shall be complete by itself.

8 The Tenderer shall quote the rates in English Language and international numerals. These
rates shall be entered in figures as well as in words. In case of difference in rates between
words and figures THE LESSER OF THE TWO will be treated as valid rate. For the purpose
of tender, the metric system of units shall be used. Both the blank columns of bill of
guantities(BOQ), titled “Rates” and “Amount” as well as the total and grand total at the last
page of the BOQ has to be filled by the Tenderer in legible and neat handwriting or typed. All
totals shall be given both in words as well as in figures.
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9 All entries in the tender shall either be typed or be written in ink. Erasure and over
writings are not permitted and may render such tenders liable to summary rejection. All
cancellations and insertions shall be duly attested by the tenderer.

10 QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous
Experience in the work of this nature and description detailed in this tender
specification at section “Qualification requirements” are expected to quote for this
work. Offers from tenderers who do not have proven and established experience in
the field are not likely to be considered.

11 DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect
of the following. Non-submission of this information may lead to rejection of the offer.

11.1  FINANCIAL STATUS:Financial viability as per proforma enclosed at ANNEXURE-‘A’

11.2 INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the
Appropriate authority in the forms prescribed there for duly indicating annual
Turnover. These certificates shall be valid for one year from the date of issue or for
the period prescribed therein for all tenders submitted during the period. Copy of last
assessment order duly certified as true copy by the chartered Accountant shall also
be submitted.

11.3 PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by
Documentary evidence) of the various service rendered in progress for each similar
works by the tenderer indicating the particulars and value of each work, the site
location, the duration, date of completion etc., strictly as per proforma enclosed at
ANNEXURE-C.

11.4 An attested copy of the Power of Attorney, in case the tender is signed by an
Individual other than the sole Proprietor shall also be attached.

11.5 Information on type of holding details of the Tenderer's organization shall be
submitted as follows:

IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address
of the proprietor and nature of business.

IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with Addresses
and their experience. A copy of the partnership deed/ instrument of Partnership duly
certified by a Notary Public shall be enclosed.

IN CASE OF COMPANIES: Date and place of registration including date of
commencement certificate in case of public companies and the nature of business
carried or by the Company. Certified copies of memorandum and Articles of
Association are also to be furnished. Also indicate names, addresses and experience
of the Directors.

11.6 Declaration sheet as per proforma enclosed at ANNEXURE-"D'.
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11.7

11.8

11.9

11.10

Checklist and schedule of general particulars duly filled in, signed and stamped as
per ANNEXURE-'E'.

Details of pending court cases, if any, between the Tenderer and any unit of BHEL
as per Annexure ‘K’.

In addition to the above, the particulars required elsewhere in tender documents
including Annexure- ‘B’ ‘H’, ‘I, ‘J’.

Submission of documents pertaining to PAN no, Service tax and sales tax
registration nos., ESI regn. no.,PF code no etc are mandatory, failing which the
tenders are liable for rejection.

NOTE : In terms of clauses 11.1 to 11.10 above, all the data required to be enclosed with the
tender need to be furnished neatly typed, signed and stamped in the given formats only (in
the form of separate sheets) failing which the tender may be considered as incomplete and is
liable for rejection. Documentary proofs wherever necessary also need to be enclosed.

12

121

12.2

12.3

12.4

125

EARNEST MONEY DEPOSIT(EMD):

Every tender must be accompanied by the prescribed amount of refundable, non-
interest bearing Earnest Money Deposit. The amount of EMD and the manner in
which it is to be deposited shall be as per Notice Inviting Tender.

Tenders received without Earnest Money in full in the manner prescribed above will
not be considered.

The Earnest Money Deposit of the successful Tenderer will be retained towards part
of Security Deposit.

In the case of unsuccessful tenderers, the Earnest Money will be refunded to them
after finalisation of the tender.

BHEL reserves the right of forfeiture of Earnest Money deposit in case the
successful tenderer,

(a) After opening of tender, revokes/ withdraws his tender within the validity period or
revises/ alters his earlier quoted rates/ conditions.

(b) Fails to communicate unqualified acceptance of Letter of Intent within 15 days
from the date of issue of Letter of Intent.

(c) Fails to submit 50% of the total Security Deposit before start of work.

(d) Fails to start the work as may be indicated in the Letter of Intent.
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12.6 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly
authorised / empowered to do so. Certified copies of such authority and relevant
documents shall be submitted along with the tenders.

13 VALIDITY OF OFFER: The offer shall be kept open for acceptance for a minimum
period of SIX MONTHS from the date of opening of tenders. In case Bharat Heavy
Electricals Limited calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the
tenderers.

14 EXECUTION OF CONTRACT: The successful Tenderer's responsibility under this
Contract commences from the date of issue of the Letter of Intent by Bharat Heavy
Electricals Limited. The successful tenderer shall be required to execute an
agreement in the prescribed form as per ANNEXURE-'F' with the BHEL within a
reasonable time after the acceptance of his tender and in any case before submitting
the first bill for payment. The expenses for completion and making required number
of copies and compilation of Contract Documents duly bound / titled and stamping /
registration of the agreement with prescribed authority, if necessary, shall be borne
by the contractor.

15 SECURITY DEPOSIT : Upon acceptance of tender, the successful tenderer must
deposit the required amount of security deposit within the time specified in the Letter
of Intent for satisfactory completion of work. EMD of the successful Tenderer can be
converted & adjusted against the security deposit.

15.1 The total amount of Security Deposit shall be as follows:
(a) In case of work costing up to Rs 10 Lakh : SD shall be 10% of the contract value.

(b) In case of work costing above Rs.10 Lakh and up to Rs.50 Lakh: SD shall be Rs
1 Lakh + 7.5 % of the contract value exceeding Rs 10 Lakh.

(c) In case of work costing more than Rs.50 Lakh: SD shall be Rs 4 Lakh + 5 % of
the contract value exceeding Rs 50 Lakh.

15.2 The Security Deposit shall be deposited within 15 days from the date of issue of
Letter of Intent but before start of work in any one of the following forms:

(&) The total Security Deposit as indicated in the Letter of Intent in cash (as
permissible under income tax act) or demand draft in favour of BHEL payable at
Rudrapur.

(b) 50% in cash (as permissible under income tax act) or demand draft in favour of
BHEL payable at Rudrapur and the balance 50% in the form of Bank Guarantee in
the prescribed proforma as per Annexure ‘G’.

(c) 50% in Bank Guarantee in the prescribed proforma as per Annexure ‘G’. And the
balance 50% shall be recovered by deductions from running bills @ 10% of the value
of each running bill, till the full Security Deposit is made up.

The validity of the Bank Guarantee furnished towards Security Deposit under
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15.3

154

15.5

15.6

16

17

17.1

17.2

above shall be up to the period of completion of work as stipulated in the Letter of
Intent and the same shall be kept valid by proper renewal till the satisfactory
completion of the Guarantee Period. The bank guarantee issued by any of the
consortium banks of BHEL (list given in Annexure L) only will be accepted.

If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the extra Security Deposit
shall be immediately deposited by the Contractor or recovered from payments due to
him.

Failure to deposit the Security Deposit within the stipulated time, may lead to
forfeiture of Earnest Money Deposit and Cancellation of the award of work.

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims
and penalties in the event of the contractor's failure to fulfill any of the contractual
obligations or in the event of termination of contract as per terms and conditions of
contract. BHEL reserves the right to set off the Security Deposit, against any claims
of any other contracts with BHEL.

RETURN OF SECURITY DEPOSIT : If the contractor fully performs and completes
the work in all respects to the entire satisfaction of BHEL and presents an absolute
"No Demand Certificate" in the prescribed form and returns properties belonging to
BHEL taken, borrowed or hired by him for carrying out the said works, half the
amount of Security Deposit will be released to the contractor after deducting all
costs, expenses and other amounts that are to be paid to BHEL under this or other
contracts entered into with the Contractor. It may be noted that in no case the
Security Deposit shall be refunded / released prior to passing of final bill. Balance
half of the amount of Security Deposit will be released only after the Guarantee
Period is over.

No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit
or on any moneys due to the contractor.

EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS:

The acceptance of Tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever.

(a) To reject any or all of the tenders.

(b) To split up the work amongst two or more Tenderers.

(c) To award the work in part.

(d) In either of the contingencies stated in (b) and (c) above to modify the time
for completion suitably.

Conditional and un-witnessed tenders, tenders containing absurd or unworkable

rates and amounts, tenders which are incomplete or otherwise considered defective and
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tenders not in accordance with the tender conditions, specifications etc., are liable to be
rejected.

17.3 If a tenderer expires after the submission of his tender or after the acceptance of his
tender, BHEL may at its discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancel such tender at its discretion unless the firm retains its character.

17.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the composition of the firm made subsequent to the execution of the contract.
BHEL may, however, recognise such Power of Attorney and changes after obtaining proper
legal advice, the cost of which will be chargeable to the contractor concerned.

17.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract, if awarded and
forfeit the Earnest Money/ Security Deposit/ any other moneys due.

17.6  Canvassing in any form in connection with the tender is strictly prohibited and the
tenders submitted by the contractor who resorts to canvassing are liable to be
rejected.

17.7 Should a tenderer or contractor or in the case of a firm or Company of contractors/
one or more of its Partners/ share holders / Directors have a relation or relations
employed in BHEL, the authority inviting tender shall be informed to the fact along
with the offer, failing this BHEL may, at its sole discretion reject the tender or cancel
the contract and forfeit the Earnest Money/ Security Deposit

17.8 The successful tenderer should not sub-contract the part or complete work detailed
in the tender specification without written permission of BHEL. The tenderer is solely
responsible to BHEL for the work awarded to him.

17.9 BHEL reserves its right to give purchase preference to CPSUs as per Govt.
Guidelines and as per rules in vogue.

18.0 NO DEVIATIONS to the tender conditions will normally be accepted. However, if the
tenderer insists for certain deviations to the conditions, financial implication thereof
shall be loaded to the quoted price for evaluating the Tenderer's offer.
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SECTION - 1l
PART - B

GENERAL TERMS AND CONDITIONS

19.0 DEFINITION OF TERMS

Throughout the Tender Documents including the Enquiry Letter, the following words shall
have the meanings assigned to them herein, unless the subject matter or the context
requires otherwise.

19.1 The ‘Purchaser’ or ‘BHEL’ shall mean Bharat Heavy Electricals Limited (A Govt. of
India Undertaking) incorporated under the Companies Act 1956, with its Registered Office at
BHEL House, Siri Fort, New Delhi-110 049, which expression shall include its successors
and assigns; acting through its Component Fabrication Plant (CFP), or its authorised officers
or its Engineer or other employees authorised to deal with any matters with which these
persons are concerned, on its behalf.

19.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the
Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.

19.3 The “Contractor' shall mean the individual, firm or company whose Offer is accepted
by BHEL and enters into Contract with BHEL and shall include their executors,
administrators, successors and permitted assigns.

19.4 The "Contract' shall mean and include the agreement, the work order, the accepted
appendices of rates, Schedules of Quantities, if any, General Conditions of Contract, Special
Conditions of Contract, Instructions to Tenderers, the drawings, the technical specifications,
the special specifications, if any, the tender documents and the Letter of Intent/ Acceptance
letter issued by BHEL. Any conditions or terms stipulated by the Tenderer in the tender
documents or subsequent letters shall not form part of the Contract unless specifically
accepted in writing by BHEL in the Letter of Intent and incorporated in the Agreement. It may
also be referred as "Contract Document'.

19.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom any
part of the work has been sub-contracted by the Supplier, with the written consent of the
Purchaser and shall include his heirs, executors, administrators, representatives and
assigns.

19.6 The 'Engineer’, for the purpose of this Contract shall mean an engineer, person or
company’s duly appointed as such from time to time or such other officials as may be duly
authorised and appointed and notified in writing by purchaser to act as engineer. In cases
where no such Engineer has been so appointed, the word 'Engineer' shall mean the
Purchaser or his duly authorized representative. It may also be referred to as Engineer —in —
Charge.
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19.7 The “Inspector' shall mean the Purchaser for the time being or such other person as
may be duly authorised and appointed in writing by Purchaser to act as Inspector for the
purpose of Contract.

19.8 The 'Equipment' shall mean and include plant and stores on which work is to be done
by the Contractor under the Contract.

19.9 The "Work' shall mean and include supply of all categories of material, labour, specified
consumables, tools and tackles required for complete and satisfactory -electrification
construction, site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment; as defined in the Tender Documents, to the satisfaction of
BHEL. It may also be referred as ' CONTRACT WORK'".

19.10 The ‘Tender Document’ shall mean and include the instruction to Tenderers general
conditions, bidding conditions, specific conditions, specifications, schedules, drawings, form
of tender, schedule of prices and quantities, contained in the Tender and any subsequent
modifications thereof.. It may also be referred as ‘Tender Specification’

19.11 The ‘Offer’ shall mean and include the technical and commercial documents including
specifications, schedule of prices and quantities, drawings etc submitted by the Tenderer in
response to the tender enquiry and any subsequent clarifications thereof. It may also be
referred as ‘Bid’.

19.12 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or
detailed Order/Contract communicating the acceptance of offer, to the successful Tenderer.

19.13 The "Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer that
the tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all the
terms and conditions of contract are applicable from this date.

19.14 The ‘Site’ shall mean the site of the proposed work at BHEL Plant at Rudrapur.

19.15 The “General Manager' shall mean the Officer in Administrative charge of the
contracting Unit of BHEL.

19.16 The "Completion Time' shall mean the period specified in the Letter of Intent or date
mutually agreed upon for completing the work to the satisfaction of the Engineer, being of
required standard and conforming to the specifications of the Contract.

19.17 The ‘Tests' shall mean and include such test or tests to be carried out by the
Contractor as are prescribed in the Contract or considered necessary by BHEL in order to
ascertain the quality, workmanship, performance and efficiency of the contracted work or
part there of.

19.18 The ‘Commissioning’ shall mean the first operation of the equipment after all initial
adjustments, trials, cleaning and re-assembly required at site, if any, have been completed
and equipment is made ready for commercial use.

19.19 The “Approved', 'Directed' Or ‘Instructed' shall mean approved, directed or
instructed by BHEL.
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19.20 ‘Contract Engineer’ shall mean the official who has signed the Order/Contract on
behalf of the Purchaser.

19.21 ‘Months’ shall mean calendar months.

19.22 ‘Days’ shall mean calendar days.

19.23 ‘Writing’ shall include any manuscript, typewritten or printed statement under or over
signature, seal as the case may be.

The words incorporating singular shall include plural and vice-versa, in the words importing
masculine gender shall include feminine and vice-versa and the words importing persons
shall include bodies corporate, limited liability companies, partnership and other legal
entities.

20.0 TWO PART BIDS:

20.1 Bidders shall submit the offer in three inner envelops (covers) and one outer envelop
(cover) as indicated below.

Envelope I: This sealed envelope should contain all the copies of technical & commercial
bid together with price formats (without prices). This envelope should be clearly marked
“Part | - Technical and commercial bid”, indicating Tender No., Due Date and Address &
Reference of the Bidder. This envelope shall also contain EMD.

Envelope IlI: This sealed envelope should contain only prescribed price formats with
prices. This envelope should be clearly marked “Part Il - Price bid”, indicating Tender No.,
Due Date and Address & Reference of the Bidder.

20.2 Part | = Technical and Commercial Bid

This part shall include / indicate the following:

» Complete scope of services with all technical details and other technical and commercial
terms and conditions.

» Confirmation of the Technical and Commercial Specification. If there are any deviations,

the same should be clearly specified in a separate sheet along with covering letter. Offers
received without confirmation to our specification will be rejected.

* List of customers to whom similar services have been supplied along with performance
certificates.

* A copy of “Un-Priced Part Il i.e., a copy of the Price Bid without the price details.
20.3 Part Il (PRICE- BID)
This part should contain the schedule of price particulars co-related to the Bill of Quantities.

21 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK
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21.1 Authorised officer of BHEL at his office shall open tenders at the time and date as
specified in the tender notice in the presence of such of those Tenderers or their authorized
representative who may be present.

21.2 The envelop | will be opened on Tender opening date. Tenders received without the
demand draft for cost of Tender and EMD will be rejected outright.

21.3 The Part Il - Price bid of only those Bidders who have been found to be techno
commercially suitable would be opened at a later date. These Bidders would be informed
about the tender opening date.

21.3 Clarifications if any required by BHEL for technical and commercial evaluation may be
sought from Bidders before opening of Part Il - price bid.

21.5 In case it becomes necessary for the Tenderer to make any changes in his original
price bid (Part-11) on account of technical/commercial confirmations/clarifications, against the
changes advised by BHEL to bring the offer in line with the requirement of the specifications,
the impact of such changes on price shall be submitted in the form of a revised price bid, if
asked for by BHEL.

21.6 If a revised price bid has been submitted, normally only the final revised price bid shall
be opened. However, BHEL reserves the right to open the earlier price bids, if required.

21.7 Unsolicited price bids shall not be entertained.

21.8 Any revision or changes in quoted prices and/or conditions of offer made after tender
opening, which will give benefit to the Tenderer over others, may result in rejection of his
tender.

21.9 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to BHEL, taking
into consideration loadings, if any, and all available financial advantages.

21.10 Deviations (Commercial as well as Technical) from the Tender Specifications are
generally not acceptable. However, if any deviation is considered by the Purchaser, the
same shall be loaded for comparison, while evaluating the offer.

21.11 Loading/loading criteria in respect of the deviation(s) shall be communicated to the
concerned Tenderer(s) before Price Bid opening. If a Tenderer unconditionally withdraws
any deviation before Price Bid opening, the same shall not be loaded.

21.12 BHEL reserves its right to allow to the Public Sector Enterprises ordering and price
preference facilities as admissible under the existing policy of the Govt. of India.

21.13 The Purchaser shall issue a Letter of Intent for award of work to the successful
Tenderer as soon as his Bid has been accepted giving brief details of the work/equipment
and other terms & conditions.

21.14 The Letter of Intent/ Purchase Order shall be issued in the name of Bidder only.

21.15 BHEL reserves its right to negotiate with the bidder and/ or go for reverse
auction.

22.0 PRICES AND TERMS OF PAYMENT
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22.1 Prices quoted by the bidder shall be fixed and not subject to any escalation whatsoever
during the period of Bid validity and execution of the Contract. A Bid submitted with an
adjustable price will be treated as non -responsive and rejected.

22.2 All Taxes and Duties payable should be specifically stated in the offer. The Contractor
shall submit proper documents evidencing the payment of applicable taxes /duties based on
which BHEL can avail credit otherwise the payment of the contractor will be reduced to that
extent.

22.3 Terms of payment shall be as given in Special Conditions of Contract.

22.4 All payments will be released after deduction of taxes as per the rules in force and Tax
Deduction at Source (TDS) certificate will be issued by BHEL as applicable.

23.0 COMMENCEMENT AND COMPLETION OF WORK

23.1 The contractor shall commence the work within the time indicated in the Letter of Intent
and shall proceed with the same with due expedition without delay.

The responsibility of successful Tenderer under this Contract commences from the date of
issue of the Letter of Intent.

23.2 If the successful tenderer fails to commence the work within the stipulated time, BHEL,
at its sole discretion, will have the right to cancel the contract. His Earnest Money and/ or
Security Deposit will stand forfeited without any further reference to him without prejudice to
any and all of BHEL's other rights and remedies in this regard.

23.3 All the works shall be carried out under the direction and to the satisfaction of BHEL.

23.4 The transported equipment, erected /constructed plant or work performed under the
Contract, as the case may be, shall be taken over by BHEL in part or in full when it has been
completed in all respects and/or satisfactorily put into operation at site. However, the work
under the Contract shall be considered as completed only when the full scope of work is
taken over by BHEL.

23.0 MEASUREMENT OF WORK AND MODE OF PAYMENT
23.1 All payments due to the contractor shall be made by “e-transfer’.

23.2 For progress/ running bill payments, the contractor shall present detailed measurement
sheets in triplicate duly indicating all relevant details based on technical documents and
connected drawings for the work done during the month/ period under different categories in
line with terms of payment as per Letter of Intent. The basis of arriving at the quantities/
weights shall be the relevant documents and drawings released by BHEL. These
measurement sheets shall be prepared jointly with Engineer and signed by both the parties.

23.3 These measurement sheets will be checked by the Engineer and quantities and
percentages eligible for payment under different groups shall be decided by him. The
abstract of quantities and percentages so arrived at based on the terms of payment shall be
entered in the Measurement Book and signed by both the parties.

23.4 Based on the above quantities, contractor shall prepare the bills in the prescribed
proforma and work out the financial value. These will be entered in the Measurement Book
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and signed by both the parties. Payment shall be made by BHEL after affecting the
recoveries due from the contractor.

23.5 All recoveries due from the contractor for the month / period shall be effected in full from
corresponding running bills unless specific approval from Competent authority is obtained to
the contrary.

23.6 Measurement shall be restricted to that quantity for which it is required to ascertain the
financial liability of BHEL under this contract.

23.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the
Contractor.

23.8 The Contractor shall bear the expenditure involved, if any, in making the measurements
and testing of materials to be used/ used in the work. The Contractor shall, without extra cost
to BHEL, provide all the assistance with appliances and other things necessary for
measurement.

23.9 If, at any time due to any reason whatsoever, it becomes necessary to re-measure the
work done, in full or in part, the expenses towards such re-measurement shall be borne by
the Contractor.

23.10 Passing of bills covered by such measurements does not amount to acceptance by
BHEL of the completion of the work measured. Any left out work has to be completed by the
Contractor, as directed.

24.0 Final measurement bill shall be prepared in the proforma prescribed for the purpose,
based on the certificate issued by the Engineer that the entire work as stipulated in the
tender specifications has been completed in all respects to the entire satisfaction of BHEL.
The Contractor shall give unqualified 'No Claim’ and "No Demand' certificates. All the tools
and tackles, if any loaned to him should be returned in condition satisfactory to BHEL. The
abstract of final quantities and financial values shall also be entered in the Measurement
Book and signed by both the parties. The final bill shall be paid within a reasonable time after
completion of the work. After the payment of final bill, only the guarantee obligation
percentage value shall remain unpaid which shall be released after completion of guarantee
period.

25.0 RIGHTS OF BHEL

BHEL reserves to itself the following rights in respect of this contract without entitling the
contractor to any compensation.

25.1 To get the work done through another agency at the risk and cost of the contractor, in
the event of poor progress or the contractor's inability to progress the work for completion as
stipulated in the contract, poor quality of work, persistent disregard of instructions of BHEL,
assignment, transfer, subletting of the contracted work without written permission of BHEL,
non-fulfilment of any contractual obligations etc. and to claim / recover compensation for
such losses from the contractor including BHEL's supervision charges and overheads from
Security Deposit/ other dues.

25.2 To withdraw any portion of work and / or to restrict / alter quantum of work as indicated
in the contract during the progress of work and get it done through another agency and/ or by
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the departmental labour to suit BHEL's commitments or in case BHEL decides to advance
the completion due to other emergent reasons.

25.3 To terminate the contract after due notice and forfeit the Security Deposit and recover
the loss sustained in getting the balance work done through other agencies in addition to
liquidated damages/ penalty in the event of:

(a) Contractor's continued poor progress.

(b) Withdrawal from or abandonment of the work before completion of the work.

(c) Corrupt act of the contractor.

(d) Insolvency of the contractor.

(e) Persistent disregard of the instructions of BHEL.

(f) Assignment, transfer, subletting of the contract work without BHEL’s written permission.
(g) Non-fulfillment of any contractual obligations.

25.4 To recover any moneys due from the Contractor from out of any moneys due to the
Contractor under this or any other Contract or from the Security Deposit.

25.5 To claim compensation for losses sustained including BHEL's supervision charges and
overheads in case of termination of contract and to levy penalty for delay in completion of
work.

25.6 To determine the Contract or to restrict the quantum of work and pay for the portion of
work done in case BHEL's contract with its customer is terminated for any reason.

25.7 To effect recoveries from any amounts due to the contractor under this or any other
contract or in any other form the moneys which BHEL is forced to pay to anybody due to
contractor’s failure to fulfill any of his obligations.

25.8 To restrict or increase the quantity and nature of work to suit site requirements, since
the tender specification is based on preliminary documents and quantities furnished therein
are indicative and approximate and the rates quoted shall not be subject to revision.

25.9 To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor
progress/ deficiency in skill on the part of the employees of the contractor and to recover the
expenditure on account of the same from the moneys due to the contractor.

25.10 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee
uninterrupted work due to conditions beyond its control. The Contractor will not be entitled to
any compensation/ extra payment on this account.

25.11 In the event of any dispute of technical nature, the decision of BHEL shall be final and
binding on the Contractor.

26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS,
EMPLOYMENT OF WORKERS, ETC.
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The following are the responsibilities of the Contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc.:

26.1 As far as possible, unskilled workers shall be engaged from the local areas in which the
work is being executed.

26.2 The contractor at all times during the continuance of this contract, shall in all his
dealings with the local labour for the time being employed on or in connection with the
work,has due regard to all local festivals, religious and other customs.

26.3 The Contractor shall comply with all State and Central Laws, Statutory Rules,
Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The
workmen's Compensation Act, The Employer's Liability Act, The industrial Disputes Act, The
Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour
Regulations and Abolition Act, 1970) and other Acts, Rules and Regulations for labour as
may be enacted by the Government during the tenure of the Contract and having force or
jurisdiction at site. The contractor shall give to the local Governing Body, Police and other
concerned Authorities all such notice as may be required under law.

26.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain
independent license under the Contract Labour (Regulations and Abolition Act, 1970) from
the concerned authorities based on the certificate (Form-V) issued by the principal employer.

26.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty,
commissions or other charges which may be leviable on account of any of his operations
connected with this contract. In case BHEL is forced to make any such payment, BHEL shall
recover the same from the contractor either from moneys due to him or otherwise as deemed
fit.

26.6 While BHEL will pay the inspection fees of the government statutory Inspectorate, all
other arrangements for the periodical visits of such Inspectors to site, inspection certificates
etc. will have to be made by the contractor at his cost. The contractor will also meet all
expenses in connection with observed discrepancies by these govt. inspectors and
performing any requisite qualification tests.

26.7 The contractor shall be responsible for the provision of health and sanitary
arrangements more particularly described in the Contract Labour (Regulations and Abolition
Act, 1970) and safety precautions as may be required for safe and satisfactory execution of
the contract.

26.8 The contractor shall be responsible for proper accommodation including adequate
medical facilities for the personnel employed by him.

26.9 The contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed by him.

26.10 The contractor shall ensure that no damage is caused to any person / property of other
parties working at site. If any such damage is caused, it shall be the responsibility of the
contractor to make good the losses and compensate them.

26.11 All the properties/ equipment/ components of BHEL/ its customer loaned with or
without deposit, to the contractor shall remain the properties of BHEL/ its customer. The
contractor shall use such properties for the purpose of execution of this contract. All such
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properties/ equipment/ components shall be taken to be in good condition unless notified to
the contrary by the contractor within 48 hours. The contractor shall return them in good
condition as and when required by BHEL/ its customer. In case of non-return, loss, damage,
repairs etc., the cost thereof, as may be fixed by the Engineer, will be recovered from the
contractor.

26.12 It shall not be obligatory on the part of BHEL to supply any tools and tackles or
materials other than those specifically agreed to be given by BHEL. However, depending
upon availability / possibility, BHEL/ its customer's equipment and other materials may be
made available to the contractor on payment of hire charges as fixed by them, subject to the
conditions laid down by BHEL/ its customer from time to time. Unless paid in advance, such
hire and other charges shall be recovered from out of dues to the contractor or security
deposit in one installment.

26.13 The contractor shall fully indemnify and keep indemnified BHEL against all claims of
whatever nature arising during the course of execution of this contract.

26.14 In case the contractor is required to undertake any work outside the scope of this
contract, the amount payable shall be as may be mutually agreed upon.

26.15 Any delay in completion of works or non-achievement of periodical targets, due to
reasons attributable to the contractor, will have to be compensated by the contractor either
by increased manpower and resources or by working extra hours or more than one shift at
no extra cost to BHEL.

26.16 The contractor shall execute the work under the conditions usual to such plant
construction and in conjunction with numerous other operations at site. The contractor and
his personnel shall cooperate and coordinate with other agencies at project site and proceed
in a manner that shall help in the progress of work at site as a whole.

26.17 The contractor will be directly responsible for payment of wages to his workmen. A
pay-roll sheet giving details of all payments made to the workmen duly signed by the
contractor's representative should be furnished to BHEL, if called for.

26.18 In case of any class of work for which there is no specification laid down in the
contract, such work shall be carried out in accordance with the instructions and requirements
of the Engineer.

26.19 No levy, payment or charges made or imposed shall be impeached by reason of any
clerical error or by reason of any mistake in the amount levied,demanded or charged.

26.20 No idle labour charges will be admissible in the event of any stoppage of work
resulting in the contractor's workmen being rendered idle due to any reason at any time.

26.21 The contractor shall take all reasonable care to protect the materials and the work till
such time the plant / equipment has been taken over by BHEL.

26.22 Contractor shall not stop work or abandon the site for whatsoever reason or dispute,
excepting for Force Majeure conditions. All problems / disputes shall be separately
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discussed and settled without effecting the progress of work. Stoppage or abandonment of
work, other than under force Majeure conditions, shall be treated as breach of Contract and
dealt with accordingly.

26.23 The contractor shall keep the area of work clean and shall remove the debris etc while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and deposit
them in places specified by the Engineer. The contractor will also demolish all the hutments,
sheds, offices, etc., if constructed and used by him and shall clean the debris. In the event
of his failure to do so, the same will be arranged to be done by the Engineer and the
expenses recovered from the contractor.

26.24 The contractor shall execute the work in the most substantial and workman like
manner in the stipulated time. Accuracy of work and timely execution shall be the essence of
this contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/ or as per
he instructions of the Engineer.

26.25 The contractor shall furnish weekly/fortnightly labour deployment report indicating the
classification and number of workmen engaged, date wise and category wise. Besides, the
contractor shall also furnish progress reports on work at regular intervals as required by the
Engineer.

26.26 No land belonging to BHEL shall be occupied by the Contractor without the written
permission of BHEL.

27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN,
EQUIPMENT, MATERIAL AND ENVIRONMENT.

27.1 All safety rules and codes applied by BHEL and its customer at site shall be observed
by the contractor and his workmen without exception. The contractor shall be responsible for
the safety of the equipment / material and work to be performed by him and shall maintain all
lights, fencing guards, signs etc. or other protections necessary for the purpose.

27.2 The contractor shall provide to it's work force and ensure the use of the following
personal protective equipment as found necessary and as directed by the authorised BHEL
officials.

(a) Safety Helmets conforming to 1S-2925

(b) Safety Belts conforming to 1S-3521

(c) Safety shoes conforming to 1S-1989

(d) Eye, Ear & Face Protection devices conforming to 1S-8520 and 1S-8940,
IS-5983

(e) Hand & body protection devices conforming to 1S-2573, 1S-6994, 1S-8807
& 1S-85109.

(f) Rubber gloves for electrical purposes confirming to 1S-4770

(9) Industrial safety gloves (leather & cotton gloves) confirming to 1S-6994

(h) Industrial and safety rubber knee boots confirming to IS- 5557
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27.3 All electrical equipment, connections and wiring for construction power, its distribution
and use shall conform to the requirements of Indian Electricity Act and Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out all types of electrical works. All electrical appliances including portable
electric tools used by contractor shall have safe plugging system to source of power and be
appropriately earthed.

28.0 INSURANCE

28.1 BHEL shall arrange for insuring the materials / property of BHEL covering the risks
during transit, storage, erection and commissioning. The Contractor has to arrange on his
own insurance pertaining to their scope of work for all workers and to arrange for accident
risk policy/ workmen compensation policy, all materials and other bought out items and
other valuable electrification materials during it's transport, storage, till it goes to the
permanent work, their all T & Ps and, IMTEs and fixed assets which they may acquire and
deploy at site. Proper insurance cover against any eventuality such as earthquakes, floods
and other calamities has to be taken by the contractor for constructed and completed
structures/jobs at site till these are handed over to BHEL.

28.2 It shall be the sole responsibility of the contractor to insure his workmen against risks of
accidents and injury while at work as required by the relevant Rules and to pay
compensation, if any, to them as per Workmen's Compensation Act.

The contractor shall also insure his staff against accidents. The work will be carried out in a
protected area and all the Rules and Regulations of BHEL in the Project Area which are in
force from time to time will be followed by the contractor.

28.3 If due to negligence and/or non-observance of safety and other precautions, any
accident / injury occurs to any other persons/ public, the contractor shall pay necessary
compensation and other expenses, if so decided by the appropriate authority.

28.4 The contractor will take necessary precautions and due care to protect the material,
while in his custody from any damage/ loss till the same is taken over by BHEL. For lodging /
processing of insurance claim the contractor will submit necessary documents. BHEL will
reserve the right to recover the loss from the contractor, in case the damage / loss is due to
carelessness / negligence on the part of the contractor. In case of any theft of material under
contractor's custody, matter shall be reported to police by the contractor immediately and
copy of FIR and subsequently police investigation report shall be submitted to BHEL for
taking up with insurance.

28.5 If due to negligence/ carelessness on the part of the contractor, any material/ equipment
owned by BHEL is damaged, the contractor shall submit necessary documents for lodging
insurance claims as required by BHEL Engineer. BHEL shall however reserve the right to
recover deductible franchise and also unsettled portion of insurance claim amount from the
contractor. In case the damage / loss is due to carelessness/ negligence on the part of the
contractor, the Contractor is liable to get them restored/replaced.

29.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY
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29.1The Contractor shall complete the work as per the time frame given in the Letter of
Intent.

29.2 Failure to complete the work in time as per the time frame specified will make the
Contractor liable to an unconditional penalty as specified in Special Conditions of Contract.

30.0 STRIKES AND LOCKOUTS

30.1 The contractor will be solely responsible for all disputes and other issues connected
with his workmen. In the event of contractor's workmen resorting to strike or the contractor
resorting to lockout and if the strike or lockout so declared is not settled within a period of
one month, BHEL shall have the right to get the erection work executed by employing its own
men or through other agencies or both. The cost incurred by BHEL in this regard shall be
recovered from the contractor.

30.2 For any purpose whatsoever, the employees of the contractor shall not be deemed to
be in the employment of BHEL

31.0 GUARANTEE : Even though the work will be carried out under the supervision of the
Engineer, the contractor will be responsible for the quality of the workmanship and shall
guarantee the work done for a period as specified in the Special Conditions of Contract and
shall rectify, free of cost to BHEL. In the event of the contractor failing to repair the defective
works within the time specified by the Engineer, BHEL may proceed to undertake the repairs
of such defective works at the contractor’s risk and cost, without prejudice to any other rights
and recover the same from out of any moneys payable to the contractor or by other legal
means.

32.0 CONTRACT LAW, NOTICE AND ARBITRATION:

32.1 The Contract shall be governed by the Law for the time being in force in the Republic of
India. The Civil Court having ordinary civil jurisdiction over site shall alone have exclusive
jurisdiction in regard to all claims in respect of the contract.

32.2 The Contractor shall furnish to the Engineer, the name, designation and address of his
authorised representative and all complaints, notices, communications and references shall
be deemed to have been duly given to the Contractor, if delivered to the Contractor or his
authorised representative or left at or posted to the address either of the contractor or his
authorized representative and shall be deemed to have been so given in the case of posting
on the day on which they would have reached such address in the ordinary course of post or
at which they were so delivered or left.

32.3 All disputes between the parties to the contract arising out of or in relation to the
contract, other than those for which the decision of the Engineer or any other person is by
the contract expressed to be final and conclusive, shall after written notice by either party to
the contract to the other party, be referred to sole arbitration of the General Manager or his
nominee. The arbitration shall be conducted in accordance with the provisions of the
Arbitration and Reconciliation Act, 1996. The parties to the contract understand and agree
that it will be no objection that the General Manager or the person nominated as Arbitrator
had earlier in his official capacity to deal directly or indirectly with the matters to which the
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contract relates or that in the course of his official duties had expressed views on all or any of
the matters in dispute or difference. The award of the Arbitrator shall be final and binding on
the parties to this contract. In the event of the Arbitrator dying, neglecting or refusing to act or
resigning or being unable to act for any reason or his award being set aside by the Court for
any reason, it shall be lawful for the General Manager or his successor, as the case may be,
either to act himself as the Arbitrator or to appoint another Arbitrator in place of the outgoing
Arbitrator in the manner aforesaid. The Arbitrator may, from time to time, with the consent of
both the parties to the contract, enlarge the time for making the award. Work under the
contract shall be continued during the arbitration proceedings. The venue of the arbitration
shall be the place from which the contract is issued or such other place as the Arbitrator at
his discretion may determine.

33.0 REVERSE AUCTION (RA)

33.1 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the
submitted sealed paper price bid. The decision to go for Reverse Auction will be taken after
techno-commercial evaluation. Information and general terms and conditions governing RA
are given below.

33.2 For the proposed reverse auction, technically and commercially acceptable bidders only
shall be eligible to participate.

33.3 BHEL will engage the services of a Service Provider who will provide all necessary
training and assistance/ demonstration before commencement of on line bidding on internet.

33.4 BHEL will inform the Vendors in writing the details of Service Provider to enable them to
contact for training/ demonstration.

33.5 Business rules like event date, time, start price, bid decrement, extensions etc. also will
be communicated through Service Provider for compliance.

33.6 Vendors have to fax the Compliance form in the prescribed format (provided by Service
provider) before start of Reverse Auction. Without this, the vendor will not be eligible to
participate in the event.

33.7 BHEL may provide the calculation sheet which will help the Vendors to enable them to
fill-in the price and keep it ready for keying in during the Auction.

33.8 Reverse auction will be conducted on a scheduled date & time.
33.9 At the end of Reverse Auction event, the lowest bid value will be known on the network.

33.10 The lowest bidder has to fax the duly signed filled-in prescribed format as provided to
BHEL through Service Provider within 24 hours of Auction without fail.

33.11 Any variation between the on-line bid value and the signed document will be
considered as sabotaging the tender process and will invite disqualification of vendor to
conduct business with BHEL as per prevailing procedure.

33.12 In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry,
the paper Price bids already submitted and available with BHEL shall be opened as per
BHEL's standard practice.
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34.0 SUPERVISORY STAFF AND WORKMEN

34.1 The contractor shall deploy all the experienced skilled, semiskilled and unskilled
workmen required for all the works under this specification. BHEL reserves the right to
decide on the suitability of the workers and other personnel who will be deployed by the
contractor. BHEL reserves the right to insist on removal of any employee of the contractor at
any time, if they find him unsuitable and the contractor shall forth with remove him.

34.2 The supervisory staff including qualified Engineers deployed by the contractor shall
ensure proper out-turn of work and discipline on the part of the labour put on the job by the
contractor and in general see that the works are carried out in a safe and proper manner and
in coordination with other labour and staff deployed directly by BHEL or other contractors of
BHEL / other agency.

34.3 The work shall be executed under the usual conditions like rain, insufficient space,
improper approach roads etc., and effecting major construction work and in conjunction with
numerous other operations at site. The contractor and his personnel shall cooperate with
other personnel / contractor, coordinating his work with others and proceed in a manner that
shall not delay or hinder the progress of work as a whole.

34.4 The contractor's supervisory staff shall execute the work in the most substantial and
workman like manner in the stipulated time. Accuracy of work and aesthetic finish are
essential part of this contract. The contractor shall be responsible to ensure that assembly
and workmanship conform to the dimensions and tolerances given in the drawings
/documents / instructions given by BHEL Engineer from time to time.

34.5 It is the responsibility of the contractor to engage his workmen in shifts or on overtime
basis for achieving the targets set by BHEL. The contractor's finally accepted rates shall
include all these contingencies.

34.6 During the course of work, if the progress is found unsatisfactory, or in the opinion of
BHEL, if it is found that the skilled workmen like fitters,electricians,welder, technicians etc.
deployed are not sufficient, BHEL after giving reasonable opportunity to the contractor, will
induct on the work the required workmen in addition to contractor's workmen to improve the
progress and recover from the contractor's bills.

34.7 If the contractor or his workmen or employees shall break, deface, injure or destroy any
part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or
telephone posts or wire, trees or any other property or to any part of erected components
etc., the contractor shall make the same good at his own expense or in default, BHEL may
cause the same to be made good by other workmen or by other means and deduct the
expenses (of which BHEL's decision will be final) from any money due to the contractor.

34.8 The month wise manpower deployment plan to be submitted as per format (at
Annexure-C — Part B) is only to assess the capability as well as understanding of the
contractor to execute the work. It shall be the contractor's responsibility to deploy the
required manpower, for timely and successful completion of the job, to any extent over and
above those indicated in the above deployment plan (including those which are not covered
in the plan submitted) without any compensation on this account.
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34.9 The Contractor shall ensure deposit of provident funds and get necessary ESI of their
deployed workmen, employees at site and produce documents to BHEL in respect of these
as desired by BHEL from time to time.

35.0 TOOLS AND PLANTS/IMTEs

35.1 All T&Ps and IMTEs which are required for successful and timely execution of the work
covered within the scope of this tender, shall be arranged and provided by the contractor at
his own cost in working condition. Indicative lists of T&Ps and IMTEs to be arranged by the
contractor are to be given as per Annexure SCC —| in Special Conditions of Contract. In
the event of the failure of contractor to bring necessary and sufficient T&Ps/ and IMTEs,
BHEL will be at liberty to arrange the same at the risk and cost of contractor including
transportation cost of same from any of BHEL site/place and hire charges as applicable shall
be deducted from contractor's bill. Decision of BHEL in this regard shall be final and binding
on contractor.

35.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc.
including temporary air/water / electrical connections etc. shall have to be arranged by the
contractor at his own cost.

35.3 In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, major
overhauls, distribution pattern or any other reason, the contractor shall plan / amend / alter
his activities to meet erection / commissioning targets in consultation with BHEL.

35.4 The contractor shall arrange at his own cost operators, fuel, and other consumables etc.
for the operation. All lubricants such as mobile oil, gear oil, break oil, hydraulic oil, torque
converter oil & grease shall be provided by contractor free of cost.

35.5 The contractor shall engage trained and experienced operators for the operation of
T&Ps. BHEL Engineer will check their skill and performance before they are allowed to
operate the same. However checking of skills by BHEL does not absolve the contractor of
his responsibilities for proper & safe handling of equipment, consistent good performance of
operators & regular performance evaluation of operators.

35.6 The day to day and routine maintenance of T&Ps should be carried out by contractor as
per manufacturer's schedule at his cost. These shall be maintained in good working
condition during the entire period of use. T&Ps in defective / damaged condition shall be
rectified promptly to the full satisfaction of BHEL engineer. Contractor shall maintain records
for maintenance of major T&Ps which shall be made available for Inspection whenever
required. In case of any lapses on the part of the contractor BHEL at its own discretion get
the servicing / repair of equipment done at the risk and cost of the contractor with BHEL
overheads.

. 35.7 Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection
measuring and Test equipment). The IMTEs shall have test/ calibration certificates from
authorised / Govt. approved / accredited agencies traceable to National / International
standards. Each IMTE shall have a label indicating calibration status i.e. date of calibration,
calibration agency and due date for calibration. A list of such instruments deployed by
contractor at site with its calibration status is to be submitted to BHEL Engineer for control.

35.8 Retesting / re-calibration shall also be arranged at regular intervals during the period of
use as advised by BHEL Engineer with in the contract price. The contractor will also have
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alternate arrangements for such IMTE so that work does not suffer when the particular
instrument is sent for calibration. Also if any IMTEs not found fit for use, BHEL shall have the
right to stop the use of such item and instruct the contractor to deploy proper item and recall
i.e. repeat the readings taken by that instrument, failing which BHEL may deploy IMTEs and
retake the readings at contractor's cost.

35.9 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor brought to
the site for the purpose of erection, testing and commissioning.

BHEL shall continue to hold the lien on all such items throughout the period of Contract. The
Contractor and/or his Sub-contractors shall remove no material brought to the Site from the
Site without the prior written approval of the Engineer.

35.10 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to
general conditions of contract) is only to assess the capability as well as understanding of
the contractor to execute the work. It shall be the contractor's responsibility to deploy the
required T&Ps, for timely and successful completion of the job, to any extent over and above
those indicated in the above deployment plan (including those which are not covered in the
plan submitted) without any compensation on this account.

35.11 The Engineer shall be entitled to have tests carried out as specified in the Contract for
any materials supplied by the Contractor other than those for which, as stated above,
satisfactory proof has already been furnished, at the cost of the Contractor and the
Contractor shall provide at his expense all facilities which the Engineer may require for the
purpose. If no tests are specified in the Contract, and the Engineer requires such tests, the
Contractor shall provide all facilities required for the purpose and the charges for these tests
shall be borne by the Contractor only. The cost of materials consumed in tests shall be borne
by the Contractor in all cases except when otherwise provided.

35.12 In addition the Contractor shall perform / submit at his own cost such tests / samples
as may be required by the Engineer out of the materials used by the company except for the
costs of materials used in such tests / samples.

35.13 Material required for the works, whether brought by the Contractor or supplied by
BHEL, shall be stored by the Contractor only at places approved by the Engineer. Storage,
theft insurance and safe custody of material shall be the responsibility of the contractor for all
materials whether supplied by BHEL or brought by contractor for works.

35.14 BHEL's officials concerned with the Contract shall be entitled at any time to inspect
and examine any materials intended to be used in or on the works, either on the Site or at
factory or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or at any place (s) where these are lying or from which these are being
obtained and the Contractor shall give such facilities as may be required for such inspection
and examination.

35.15 All materials brought to the Site shall become and remain the properties of BHEL and
shall not be removed off the Site without the prior written approval of the Engineer. But
whenever the Works are finally completed and advance, if any, in respect of any such
material is fully recovered, the Contractor shall, at his own expense, forthwith remove from
the Site all surplus material originally supplied by him and upon such removal, the same shall
re-vest in and become the property of the Contractor.
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35.16 It shall be the responsibility of the contractor to obtain prior approval of BHEL,
regarding name of suppliers, type of cable, fitting, accessories etc. before procurement of
same. On receipt of materials at site these shall be subjected to inspection and approval by
BHEL. The contractor shall inform BHEL details regarding type of material, batch No., date of
expiry etc. and produce test certificate for each lot / batch with correlation of batch / lot
number with respective test certificate.

35.17 All charges on account of Octroi, terminal or sales tax and other duties on
materials obtained for the works from any source shall be borne by the contractor.

:?:6.0 EXECUTION OF WORK

36.1 The work shall be executed in a workman like manner and to the entire satisfaction of
the Engineer/ BHEL’s authorized technical person and as per technical specification issued
with tender, IS codes, CPWD specifications/DSR Codes as applicable. In case of conflict,
the decision of the Engineer shall be final & binding.

36.2 The Engineer will communicate or confirm his instructions to the Contractor in respect
of the execution of the work in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instructions by signing
the relevant entries in this book. Such entries will rank as order or notices in writing within the
intent and meaning of these conditions.

36.3 Inspection and stage approval of all bought out items: Contractor at his own cost
shall make necessary arrangements for the prior approval and stage inspections of
the supplied bought out items as per requirement of FQP and as directed by the
Engineer-in-charge of BHEL. These inspections can either be carried out at site or at
the works as per decision of engineer-in-charge of BHEL without any extra claim from
contractor towards such inspections.

37.0 UNCOVERING AND MAKING GOOD

The Contractor shall uncover any part of the Works and/or make openings in or through the
same as the Engineer may from time to time direct for his verification and shall reinstate and
make good such part to the satisfaction of the Engineer. If any such part has been covered
up or put out of view after being approved by the Engineer and is subsequently found on
uncovering to be executed in accordance with the Contract, the expenses of uncovering and
/ or making opening in or through, reinstating and making good the same shall be borne by
BHEL. In any other case all such expenses shall be borne by the Contractor.

37.1 DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the Contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small-scale drawings and figures
dimensions in preference to scale and special conditions in preference to general conditions.

Incase of discrepancies between schedules of quantities, the specification and / or the
drawings, the following order of preference shall be observed.
(a) Description in schedule of quantities.
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(b) Special conditions

(c) Drawings

(d) Technical Specifications

(e) General conditions of contract

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Engineer shall be the deciding authority with regard to the document.

Any error in description, quantity in schedule of quantities or any omission there from shall
not vitiate the contract or release the contractor from the execution of the whole or any part
of the works comprised therein according to the drawings and specifications or from any of
his obligations under the contract.

If on check there are found to be differences between the rates given by the contractor in
words and figures or in the amount worked out by him in the schedule of quantities and
general summary, the same shall be adjusted in accordance with the following rules:

() In the event of discrepancies between description in words and figures quoted by a
Tenderer, the lesser of the two will be treated as valid rate.

(b) In the event of an error occurring in the amount column of schedule of quantities as a
result of wrong extension of the unit rate and quantity, the unit rate shall be regarded as firm
and extension shall be amended on the basis of the rate.

(c) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

(d) The totals of various sections of bill of quantities amended shall be carried over to the
general summary and the tendered sum amended accordingly. The tendered sum so altered
shall, for the purpose of tender, be substituted for the sum originally tendered and
considered for acceptance instead of the original sum quoted by the Tenderer. Any rounding
of quantities or in sections of bill of quantities or in general summary, by the Tenderer, shall
be ignored.

37.2 SAFETY CODE

Besides provision with regard to safety under Clause 27, Contractor shall note that
Explosives shall not be used on the work by contractor except with permission in writing of
the Engineer and in manner and to the extent to which he has prescribed. Where explosives
are used, the same shall be stored in a special magazine to be provided by and at the cost of
the contractor who shall be liable for all damages, losses and injury to any person or property
and shall be responsible for complying with all statutory obligations in this respect. Further,
the contractor is required to provide proper Safety Net System wherever the hazard of fall
from height is present as per instructions of BHEL Engineer at site. The safety net shall be
duly tested and shall be of ISI mark and the nets shall be located as per site requirement to
arrest or to reduce the consequences of a possible fall of persons working at different
heights.

37.2.1 The contractor will be responsible for Health, Safety & Environment management at
site for the construction activities to be carried out by them in accordance with requirements
of BHEL

37.2.2 Contractor shall arrange for following provisions of HSE
1. Contractor has to maintain contact with local hospital having scanning & other modern
medical facilities required during emergency.
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2. Contractor has to ensure pre employment medical check for all staff & workers.

3. Contractor has to ensure that adequate minimum First Aid facilities are available at work
site for emergency purpose. [ Breathing apparatus

[ Eye wash facility This emergency set-up of contractor should include, but not limited to,
following

(] Oxygen set up

(1 Stretcher

1 Trauma blanket

1 Medicines

[0 Ambulance with operator.

However, emergency First Aid facilities as available at BHEL Dispensary , Rudrapur in
normal working hours can be utilized in case of emergency on chargeable basis.

38.0 NUISANCE

38.1 The Contractor shall not at any time do, cause or permit any NUISANCE on Site or do
anything which shall cause unnecessary disturbance or inconvenience to owners, tenants or
occupiers of other properties near the Site and to the public generally.

38.2 The contractor shall provide and maintain at his own expense all lights, guards, fencing
and watching when and where necessary or required by the Engineer for the protection of
the Works or for the safety and convenience of those employed on the Works or the public.
38.3 The contractor shall have total responsibility for protecting his works till it is finally taken
over by the Engineer. No claim will be entertained by the Engineer for any damage or loss to
the contractor's works and the contractor shall be responsible for the complete restoration of
the damaged works to its original condition to comply with the specifications and drawings.
Should any such damage to the contractor's works occur because of other party not under
his supervision or control, the contractor shall make his claim directly with the party
concerned. The contractor shall not cause any delay in the repair of such damaged works
because of any delay in the resolution of such disputes. The contractor shall proceed to
repair the work immediately and no cause thereof will be assigned pending resolution of
such disputes.

38.4 Contractor shall be fully responsible for the security of his workmen/ employees/
associates/all kinds of materials deployed by the contractor / tools and plants. Contractor
shall also be responsible for the security of all the executed works, under execution works
and completed works till the period it is fully taken over by BHEL.

39.0 RECORD FOR MATERIALS CONSUMED

39.1The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS
consumed in the works for each activity. The statement showing the theoretical vis-a-vis
actual consumption of specified materials shall be enclosed along with the Running Bills
submitted by the contractor. Contractor has to also furnish the test results of the materials
used in the work as per IS specifications.

40.0 QUALITY ASSURANCE

40.1 The contractor has to establish / arrange at site the field testing facilities for testing of
electrical appliances for ensuring the proper quality, grade and strength of the materials used
with approved field quality check list of BHEL. Contractor has to submit detailed report for
testing of all material used etc. All testing shall be done as per IS code specifications/
BHEL's quality plan. If further test is required by the engineer to be carried from outside
laboratory, the cost of the same shall be borne by the contractor.
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41.0 COMPLETION OF WORK

41.1 The works shall be completed to the entire satisfaction of the Engineer and in
accordance with the completion schedule as specified in the Contract, and all unused stores
and materials, tools, plant, equipment, temporary buildings, site office, labour hutments and
other things shall be removed and the site and work cleared of rubbish and all waste
materials and delivered up clean and tidy to the satisfaction of the Engineer at the
Contractor's expenses.

41.2 BHEL shall have power to take over from the Contractor from time to time such sections
of the work as have been completed to the satisfaction of the Engineer. Such work however
shall not be treated as have been completed until the extra works are executed to the
satisfaction of Engineer. The Guarantee period shall commence only after handing over
of the entire works.

41.3 The Engineer shall certify to the contractor the date on which the work is completed and
the date thereof.

42.0 RECORDS AND MEASUREMENTS

42.1 All items having a financial value shall be entered in BHEL measurement Book so that a
complete record is obtained of all works performed under the Contract.

42.2 Lump sum omissions will be entered for deduction. Measurement shall be restricted to
that required to ascertain the financial liability of BHEL under the contract.

42.3 Work, which fails to be measured in details, shall be measured physically without
reference to any local custom that may obtain excepting where it may otherwise be directed
in the tender documents. The measurements shall be taken jointly by any person duly
authorized on the part of BHEL and by the Contractor.

42.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment for
measurement.

42.5 The Contractor shall, without extra charge, provide assistance with appliances and the
things necessary for measurement and shall bear all the cost of measurement of his work.

42.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by
both parties each day at the site on completion of measurement. If the Contractor objects to
any of the measurements recorded on the behalf of BHEL, a note to that effect will be made
in BHEL Measurement Book or against the item or items objected to and such note shall be
signed and dated by both the parties engaged in taking the measurement.

42.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly or
in part the expense of such re-measurement shall be borne by the contractor.

42.8 If the Contractor's representative fails to attend when required, the Engineer shall have
power to proceed by himself to take measurements and in that case these measurements
shall be accepted by the Contractor as final.
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42.9 The Contractor shall, once in every month, submit to the Engineer details of his claims
for the work done by him up to and including the previous month which are not covered by
this Contract Agreement in any of the following respects:

(a) Deviation from the items and Specifications provided in the Contract
documents.

(b) Extra items/new items of work.

(c) Quantities in excess of those provided in the Contract Schedule.

(d) ltems in respect of which rates have not been settled.

43.0 METHOD OF MEASUREMENT

43.1 Method of measurements shall be as per standard specifications included in the tender.
For other items measurements shall be as per relevant IS Codes.

44.0 VALUATION OF DEVIATIONS
Rates for deviated items or new items of work shall be as follows:

44.1 If the rates for the additional, altered or substituted work are specified in the Contract for
the work, the Contractor is bound to carry out the additional, altered or substituted work at
the same rates as are specified in the Contract for the work.

44.2 If the rates for the additional, altered or substituted work are not specifically provided in
the Contract for the work, the rates will be derived from the rates for a similar class of work
as are specified in the Contract for the work.

44.3 If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in above clauses the rate for such part or parts will be determined by the
Engineer on the basis of prevailing market rates when the work was done and the decision
given in this behalf shall be final and binding on the Contractor. Rate analysis will be worked
on CPWD manual of rate analysis as guidance.

44.4 If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in above clauses, then the contractor shall within 7 days of the date of
receipt of order to carry out the work inform the Engineer of the rate at which it is his
intention or charge for such class of work, supported by analysis of the rate or rates claimed,
and the Engineer shall determine the rate or rates on the basis of prevailing market rates and
pay the Contractor accordingly. However, the Engineer, by notice in writing, will be at liberty
to cancel his order to carryout such class of work and arrange to carry it out in such manner,
as he may consider advisable. But under no circumstance the Contractor shall suspend the
work on the plea of non-settlement of rates falling under the clause or claim any
compensation on that account. Elements of profit, overheads, supervision and establishment
charges, depreciation and maintenance will be taken as 15% over direct cost.

45.0 COMPLIANCE TO REGULATIONS AND BYELAWS

45.1 The Contractor shall conform to the provisions of any statute relating to the work and
regulations and bylaws of any local authority and of any water and lighting Companies or
Undertaking with whose system the work is proposed to be connected. He shall, before
making any variation from the drawings or the specifications that may be necessitated for
such connections give the Engineer, notice specifying the variation proposed to be made and
the reasons therefore and shall not carryout any such variation until he has received
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instructions from the Engineer in respect thereof. The Contractor shall be bound to give all
notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and
taxes payable to any authority in respect thereof.

46.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR

46.1 BHEL shall provide limited open space for office and store/ workshop at site free of
rental charge as and where made available. It is the responsibility of the contractor to
develop the space for construction of office sheds, to provide all utilities like electricity,
drinking water etc., as a part of his scope of work within the accepted rates. Contractor shall
make water arrangement from the water pipe line of local network area.

Contractor shall make his own arrangement of power through DG sets for
construction purposes.

Electric power for office and workshop depending upon availability will be provided
on chargeable basis based upon prevailing rates at one point within the plant premises
as decided by BHEL. Further distribution will have to be made by contractor. The Contractor
at his own cost shall install the calibrated Energy meter for the electricity metering. All wiring
must comply with local regulations and will be subject to Engineer’s inspection and approval
before connecting supply. Required calibrated energy meter for measurement of power
consumed has to be arranged / installed by Contractor at his cost. Non-availability of power
supply from BHEL source shall not be an excuse for delay in completion of work. Sufficient
DG sets have to be arranged by the contractor in case of non- availability/ interrupted power
supply from BHEL.

46.2 Provision of distribution lines of power from the central points to the required place with
proper distribution boards observing the safety rules laid down by the authorities of the state
shall be done by the contractor, supplying all the materials like cables, distribution board,
switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper conductor,
hange over switches pipes etc. at his own cost. If any failure is caused in supply of the power
and water, it is the responsibility of the contractor to make alternate arrangements at his
cost. The contractor shall adjust his working shift / hours accordingly and deploy additional
manpower if necessary so as to achieve the targets.

46.3 In case of power cuts / load shedding no compensation for idle labour or extension of
time for completion of work will be given to contractor.

46.4 Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be
arranged by the contractor at the site of construction, contractor's material storage area etc.
within finally accepted rates.

46.5 No claim for damages will be entertained by BHEL on account of interruptions of water
supply or limitation of quantity of water as aforesaid or on account of the water so taken
being not fit for construction purposes or on any other account in connection with such water

supply.
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47.0 No residential facilities shall be provided by BHEL for contractor's employees/
workmen and associated agencies.

47.1 Gate Passes:

It is the responsibility of the contractor to arrange gate pass for all his employees, T & Ps etc.
Necessary coordination with security officials is the responsibility of the contractor.
Contractor shall follow all the laid down procedures for obtaining these gate passes.
Contractor shall arrange to receive necessary permits for working beyond normal working
hours, working on holidays and during night.

48.0 PROGRESS REPORTING

48.1 Contractor is required to draw mutually agreed monthly programme in consultation with
BHEL well in advance. Contractor shall ensure achievement of agreed programme and shall
also timely arrange additional resources considered necessary at no extra cost to BHEL.

48.2 Weekly progress review meetings will be held at site during which actual progress
during the week vis-a-vis scheduled programme shall be discussed for actions to be taken
for achieving targets. Contractor for discussions shall also present the programme for
subsequent week. The contractor shall constantly update / revise his work programme to
meet the overall requirement.

All quality problems shall be discussed during above review meetings. Necessary preventive
and corrective action shall be discussed and decided upon in such review meetings and shall
be implemented by the contractor in time bound manner so as to eliminate the cause of non-
conformities.

48.3 The contractor shall submit weekly and monthly progress reports, materials reports,
consumables report and other reports as per proforma considered necessary by the
Engineer.

48.4 The progress report shall indicate the progress achieved against planned , with reasons
indicating delays , if any, and shall give the remedial actions which the contractor intends to
take to make good the slippage or lost time , so that further works again proceed as per the
original programme and the slippages do not accumulate and effect the overall programme.

48.5 The daily manpower reports shall clearly indicate the manpower deployed, category-
wise specifying also the activities in which they are engaged.

48.6 Contractor shall submit periodical reports in respect of the following aspects of
operation:

[ Daily Manpower report

1 Progress report- daily, weekly

0 Field Quality checks carried out.-report

[ Field calibration reports

(1 HSE reports

1 Accident/ unfortunate mishap report

BHEL at site shall inform formats for these reports.
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49.0 DRAWINGS AND DOCUMENTS

49.1 The detailed drawings, specifications available with BHEL engineers will form part of
this tender specification. These documents will be made available to the contractor during
execution of work at site. The contractor will also ensure availability of all drawings /
documents at work place.

49.2 Necessary drawings / documents by BHEL to carry out the electrification work will be
furnished to the contractor by BHEL (except those proposed to be prepared by contractor, as
mentioned in this contract, if any) on loan which shall be returned to BHEL Engineer at site
after completion of work. Contractor shall ensure safe storage and quick retrieval of these
documents.

49.3 The contractor shall maintain a record of all drawings and documents available with him
in a register as per format given by BHEL Engineer. Contractor shall ensure use of pertinent
drawings / data / documents and removal of obsolete ones from work place and return to
BHEL.

49.4 The data furnished in various annexure enclosed with this tender specification are only
approximate and for guidance. However, the change in the design and in the quantity may
occur as is usual in any such scale of work.

49.5 Should any error or ambiguity be discovered in the specification or information the
contractor shall forthwith bring the same to the notice of BHEL before commencement of
work. BHEL's interpretation in such cases shall be final and binding on the contractor.

49.6 Deviation from design dimensions should not exceed permissible limit. The contractor
shall not correct or alter any dimension / details, without specific approval of BHEL.

50.0 DELAY AND EXTENSION OF TIME

50.1 The Contractor shall not be allowed any time extension of completion except in the
following cases:

(a) Force Majeure conditions

(b) Major changes or substantial addition to work ordered by the BHEL adversely affecting
the completion time.

(c) Any other circumstance of any kind whatsoever which may occur making the contractor
entitled to an extension of time which, however, shall be in the absolute discretion of BHEL.
By reason of any other cause, which in the absolute discretion of the Engineer is beyond the
Contractor's control, then in any such case, the Engineer (or higher authority) may make fair
and reasonable extension in the completion dates of the individual items of work or the
Contract as a whole. Such extension, which will be communicated to the Contractor by the
Engineer in writing, shall be final and binding on the Contractor. No other claim in this
respect for compensation or otherwise howsoever is admissible. Upon the happening of any
such event causing delay, the Contractor shall immediately give notice thereof in writing to
the Engineer but shall nevertheless use constantly his best endeavor to prevent or make
good the delay and shall do all that may reasonably be required to the satisfaction of the
Engineer to proceed with the work.

The Contractor, upon happening of any such event shall immediately present the case. The
request for extension of time shall be submitted by the Contractor in writing and based on the
merit the case shall be considered. The contractor shall not be eligible for any time extension
on account of delay in procurement of materials.
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ANNEXURE-A

FINANCIAL VIABILITY

1. Owner's capital in the business (incase of
Partnership, please mention percentage
shares and amounts).

2. Quantum of business done during last three
financial years.

i) Rs.
i) Rs.
i) Rs.

3. Value of fixed Assets of the business in last
three years.

i) Rs.
i) Rs.
i) Rs.

4. Name, address , IFSC code and email ID of the Bank and
Account No:

5. Guarantee limits (if any) enjoyed by the firm duly certified by bank.

6. Over draft limits (if any) enjoyed by the firm duly certified by bank

7. Please enclose audited profit and loss
account and balance sheet for last 3 years

duly certified by auditors/ Chartered Accountant
(indicate no of sheets).

(Signature of tenderer)
With Stamp
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ANNEXURE-B
NON DISCLOSER AGREEMENT
Memorandum of Understanding

BHEL, CFP is committed to information security management system as per information
security policy.

................................................................................................ service to BHEL, CFP hereby

undertake to comply with the following in line with information security policy of BHEL, CFP:

» To maintain confidentiality of documents & information used during the execution of the
contract.

» The documents & information shall not be revealed to or shared with third party in a
manner which is detrimental to the business interest of BHEL, CFP.

( ) ( )
M/s BHEL, CFP M/S..ooiiiieieieaae,
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10.

11.

ANNEXURE -C
ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS

For BHEL

Agency by whom awarded

Location of Project

Particulars of work awarded

Scope of work & tonnage

Date of award

Contract value

% of work completed & due date for completion
Date of completion if job is already over

No, of skilled / unskilled workers deployed at peak
No. of Engineers & supervisors deployed at peak
Details of major T & P like cranes,tractors,trailors,
Winches,welding M/cs excavators,dumpers,
Batching plants etc. supplied.

( A) By Contractors

(B) By Others

12. Consumables by whom

For Others

(SIGNATURE OF TENDERER)

WITH STAMP
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ANNEXURE - D
DECLARATION SHEET

I, hereby certify that, all the

information and data furnished by me with regard to this Tender Specification

No. are true and complete to the best of my

knowledge. | have gone through the specification, conditions and stipulations in detail and

agree to comply with the requirements and intent of specification.

I, further certify that | am the duly authorised representative of the under mentioned tenderer
and a valid power of attorney to this effect is also enclosed.

Tenderer's Name & Address

Authorised representative's signature with name and address.
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ANNEXURE - 'E'
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS

NOTE: Tenderers are requested to fill in the following details and no column should be left
blank.

1 Name and address of the tenderer
2 Telegraphic/ Telex address
3 Phone No. (Office) / Fax No./ E-mail ID
4 Name & designation of the official of the
tenderer to whom all the references shall
be made with telephone/mobile no.
5 Tender Notice No. & due date
6 Details of DD for EMD . DD No.
Name of Bank:
Amount : Rs. 1,50,000 only.
7 Validity of offer/ rates quoted for six

months from the date of opening of
tender Yes/No

8 Financial Status as per Clause 11.1Section —Il ,Part A Yes/No
( In the format as per Annexure-A)

9 Income tax Clearance certificate as per
Clause 11.2, Section —Il,Part A,

Yes/No
10 Details of experience as per clause 11.3 Section —Il,Part A
(in the format as per Annexure-C) Yes/No
11 Attested copy of power of attorney as Yes/No
per clause 11.4 Section-Il,Part A
12 Details about type of the firm as per Yes/No

clause 11.5 Section —Il Part A

13 Declaration sheet as per clause 11.6 Section-Il,Part A (in
the format as per Annexure-D) Yes/No
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14
(a) PF Code No.
(b) ESI Code No.
(c) PAN No.

15. Non disclosure agreement as per Annexure —J Yes/No

16 (a) Labour License no.
b) Contractor Registration no. and date :

17. Monthwise manpower deployment plan
as per Annex-H Yes/No

18. Status of T & Ps and monthwise T & P
deployment plan as per Annex-I Yes/No

19. BHEL may decide to process the price
bids through Reverse Auction(RA).
Vendor to give their confirmation for
participation. Yes/No

20 Service tax have been separately in the Price Bid at it’s relevant
item Yes/No

Date (SIGNATURE OF TENDERER)

WITH STAMP

WITNESS
(SIGNATURES WITH FULL PARTICULARS)
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ANNEXURE - F

CONTRACT AGREEMENT
(To be issued on non- judicial stamp paper of appropriate value)

Agreement No and Date
Name of the Work

Name of the Contractor with
full address

Value of work awarded

Letter of Intent No and Date
Scheduled Commencement Date
Scheduled Completion Date

THIS AGREEMENT MADE THIS DAY OF 2009 between BHARAT
HEAVY ELECTRICALS LIMITED (A Government of India Enterprise) a Company
incorporated under the Companies Act, 1956, having itsRegistered Office at BHEL House,
Siri Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.

AND
M/S

(hereinafter called the “Contractor’) of the

SECOND PART.

WHEREAS M/s state that they
have acquired and possess extensive experience in the field of
And Whereas in response to an Invitation

to Tender No. issued by BHEL for execution of
the contractor submitted their offer No. dated

And whereas BHEL has accepted the offer of the Contractor on terms and

conditions specified in the Letter of Intent No. ----dated ------------ read with

the references cited therein.

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as
follows:

1. That the contractor shall execute the work of and more
particularly described in Tender Specification NoO -------------------- including Drawings and
Specifications (hereinafter called the said works) in accordance with and subject to terms
and conditions contained in these presents, instructions to Tenderers, General Conditions of
Contract, Special Conditions, Annexures, Letter of Intent dated ------------- and such other
instructions,Drawings, Specifications given to him from time to time by BHEL.
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2. The Contractor is required to furnish to BHEL Security deposit in the form of cash/
approved securities/ Bank Guarantee valid upto ----------------- for a sum of Rs.---------=-=meeenn
---- towards satisfactory performance and completion of the Contract.

3.. The Contractor has furnished a Bank Guarantee bearing no. dated
--for a sum of Rs.--------------mm-- executed by in favour
of BHEL towards Security Deposit valid upto ---------

OR
The Contractor has furnished to BHEL an initial Security Deposit of Rs.------------- in the form
of cash / approved Securities/ B.G NO.------------------ dated ------------ for Rs.------------
executed by in favour of BHEL valid upto -------------- and has

agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work
done from each running bill till the entire Security Deposit is recovered.

OR
The contractor has furnished to BHEL an initial Security Deposit of Rs. (Rs. vide
Bank draft No.---------------- dated --------------- and by adjusting EMD of Rs.---------- submitted
vide Bank draft No. dt. ) and has agreed for recovery of balance Security

Deposit by BHEL @ 10% of the value of work done from each running bill till the entire
security deposit is recovered.

4. The Contractor hereby agrees to extend the validity of the Bank Guarantee for such
further period or periods as may be required by BHEL and if the Contractor fails to obtain
such extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery of
Rs.--------- from the bills in one installment and the contractor further agrees that failure to
extend the validity of the Bank Guarantee or failure to pay the aforesaid amount in the
manner specified above shall constitute breach of contract. In addition to above, BHEL shall
be entitled to take such action as deemed fit and proper for recovering the said sum of Rs.---

OR

In case the contractor furnishes the bank guarantee at a later date the contractor hereby
agrees to extend the validity of bank guarantee for such further period or periods as may be
required by BHEL and if the contractor fails to obtain such extension(s) from the bank, the
contractor shall pay forthwith or accept recovery of the amount of bank guarantee given in
lieu of security deposit from the bills in one installment and the contractor further agrees that
failure to extend the validity of bank guarantee or failure to pay the aforesaid amount in the
manner specified above shall constitute breach of contract. In addition to above, BHEL shall
be entitled to take such action as deemed fit and proper for recovering the said sum.

5. That in consideration of the payments to be made to the Contractor by BHEL in
accordance with this Agreement the Contractor hereby covenants and undertakes with BHEL
that they shall execute, construct, complete the works in conformity, in all respects, with the
terms and conditions specified in this Agreement and the documents governing the same.
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6. That the Contractor shall be deemed to have carefully examined this Agreement and the
documents governing the same and also to have satisfied himself as to the nature and
character of the Works to be executed by him.

7. That the Contractor shall carry out and complete the execution of the said works to the
entire satisfaction of the Engineer or such other officer authorised by BHEL, within the
agreed time schedule, the time of completion being the essence of the Contract.

8. That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him
during the progress of the said works such sum as determined by BHEL in accordance with
this Agreement.

9. That this Agreement shall be deemed to have come into force from ------- the date on
which the letter of intent has been issued to the Contractor.

10. That whenever under this contract or otherwise, any sum of money shall be recoverable
from or payable by the Contractor, the same may be deducted in the manner as set out in
the General Conditions of Contract or other conditions governing this Agreement.

11. That all charges on account of Octroi, Terminal and other taxes including sales tax or
other duties on material obtained for execution of the said works shall be borne and paid by
the Contractor.

12. That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise
Income Tax under Section 194 (C) of the Income Tax Act, 1961.

13. That BHEL shall be further entitled to recover from the running bills of the Contractor or
otherwise such sum as may be determined by BHEL from time to time in respect of
consumables supplied by BHEL, hire charges for tools and plants issued (Where applicable)
and any other dues owed by the Contractor.

14. That it is hereby agreed by and between the parties that non- exercise, Forbearance or
omission of any of the powers conferred on BHEL and /or any of its authorities will not in any
manner constitute waiver of the conditions hereto contained in these presents and the
liability of the Contractor with respect to compensation payable to BHEL or Contractor's
obligations shall remain unaffected.

15. It is clearly understood by and between the parties that in the event of any conflict
between the Letter of Intent and other documents governing this Agreement, the provisions
in the Letter of Intent shall prevail.

16. The following documents:

1. Invitation to Tender No
and the documents specified therein.

2. Contractor's Offer No
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3.

4.

5.

6. Letter of Intent No
dated

shall also form part of and govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the
presence of

WITNESS (CONTRACTOR)

(to be signed by a person holding
1. a valid Power of Attorney)
2.
WITNESS (For and on behalf of BHEL)
1.
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ANNEXURE- G
PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE

This deed of Guarentee made this ..............cceeeennnns day of ...cccccvvvveeeennnen. two thousand and
.............. by ...cceccveeeeeeeii(Bank) herein after called the " The Guarantor® ( which
expression shall unless repugnant to the context or meaning thereof be deemed to include
it's successors and assigns ) in favour of M/s Bharat Heavy Electricals Limited ( A Govt. of
India Undertaking) a company incorporated under the Companies Act, 1956, having it's
registered office at BHEL House , Siri Fort, Asiad, New Delhi- 110049 through it's unit at
Rudrapur, Distt, Udham Singh Nagar ( Uttarakhand) herein after called " The Company” (
which expression shall unless repugnant to the context or meaning thereof by deemed to
include it's successors and assigns)

WHEREAS .o (herein after referred to as the
Contractor) have entered into contract arising out of Letter of Intent no. ...........cccccveeeee.
[0 | ( herein after referred to as "the contract”) for the construction of

.............................. with the company.

AND WHEREAS the contract inter-alia provides that the contractor shall furnish to the
company a sum of R ( Rupees
.................................................................... ) towards security deposit for due and faithful
performance of the contract in the form and manner specified therein .

AND WHEREAS the contractor has approached the Guarantor and in consideration of the
arrangement arrived at between the Contractor and the Guarantor, the Guarantor has
agreed to give the Guarantee as hereinafter mentioned in favour of the company.

The Guarantor do hereby guarantee to the company the due and faithful performance,
observance or discharge of the Contract by the contractor and further unconditionally and
irrevocably undertake to pay to the Company without demur and merely on a demand, to the
extent of RS........ccce.ee. ((RUPEES. ..ottt et e e st e e e e e ennae e s )
against any claim by the company on them for any loss , damage, costs, charges and
expenses caused to or suffered by the company by reasons of the contractor making any
default in the performance, observance or discharge of the terms, conditions, stipulations or
undertakings or any of them as contained in the contract.

The decision of the company whether any default has occurred or has been committed by
the contractor in the performance, observance or discharge of any of the terms, conditions,
stipulations or undertakings or any one of them as contained in the contract and/ or as to the
extent of loss, damage, costs, charges and expenses caused to or suffered by the company
by reason of the contractor making any default in the performance, observance or discharge
of any of the terms, conditions, stipulations or undertakings or any one of them shall be
conclusive and binding on the Guarantor irrespective of the fact whether the contractor
admits or denies the default or questions the correctness of any demand made by the
company in any Court, Tribunal or Arbitration proceedings or before any other Authority.
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The company shall have the fullest liberty without affecting in any way the liability of the
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of

the contract or extend time of performance by the contractor or to postpone for any time and
from time to time any of the powers excercisable by it against the contractor and either
enforce or forebear from enforcing any of the terms and conditions governing the contract or
securities available to the company and the Guarantor shall not be released from it's liability
under these presents by any exercise by the company of the liberty with reference to the
matters aforesaid or by reasons of time being given to the contractor or any other
forbearance act or commission on the part of the company or any indulgence by the
company to the contractor or any other matter or thing whatsoever which under the law
relating to surities would, but for this provision have the effect of so releasing the Guarantor
from it's liability under this guarantee.

The Guarantor further agrees that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the contract and it's
claim satisfied or discharged and till the company certifies that the terms and conditions of
the contract have been fully and properly carried out by the contractor accordingly
discharges this Guarantee, subject however, that the company shall have no claim under this
Guarantee after.................... i.e, ( the present date of validity of Bank Guarantee unless the
date of validity of this Bank Guarantee is further extended from time to time, as the case may
be ) unless a notice of the claim under this Guarantee has been served on the Guarantor
before the expiry of the said period in which case the same shall be enforceable against the
Guarantor not withstanding the fact that the same is enforced after the expiry of the said
period.

The Guarantor undertakes not to revoke this Guarantee during the period it is in force except
with the previous consent of the Company in writing and agrees that any liquidation or
winding up or insolvency or dissolution or any change in the constitution of the contractor or
the Guarantor shall not discharge the Guarantor's liability hereunder.

It shall not be necessary for the company to proceed against the contractor before
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable
against them not withstanding any security which the company may have obtained or obtain
from the Contractor shall at the time when proceedings are taken against the Guarantor
hereunder be outstanding or unrealized.

Notwithstanding anything contained herein before, our liability under the Guarantee is

restricted to RS e (
RUPDEES. ..ttt ). Our guarantee shall
remain in force un till...........ccccooeeeen. , .e, ( the present date of validity of Bank Guarantee

unless the date of validity of this Bank Guarantee is further extended from time to time )
unless a claim or demand under this guarantee is made against us on or
before..............cooeeens we shall be discharged from our liabilities under this Guarantee
thereafter.

Any claim or dispute arising under the terms of this document shall only be enforced or
settled in the courts having jurisdictions at Rudrapur, Distt. Udham Singh Nagar
(Uttarakhand) only.
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The Guarantor hereby declares that it has power to execute this guarantee and the
executants have full powers to do so on behalf of the Guarantor.

IN WITNESS whereof the ........cooooiiiiiic e (Bank) has here
unto set and subscribed it's hand the day, month and year first, above written,

Signed for and on behalf of Bank

Signatory No.........coooeeieinnn.

WITNESSES

1. Name and Address

2. Name and Address

Notes:
1. The above BG shall be executed on the non-judicial stamp papers of adequate value
procured in the name of the bank in the state where the bank is located.

2. The above BG is required to be sent by the executing bank directly to BHEL at the
address where tender is submitted/ accepted under seal cover.
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ANNEXURE- H

MONTHWISE MANPOWER DEPLOYMENT PLAN

S.NO. Category No. of persons Months
available on rolls (indicate No. of persons to be deployed in each month)
of the organization -------------------
Ist 2nd 3rd 4 5v 6th

Total

(Signature of tenderer)
With Stamp
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ANNEXURE-I

(A) STATUS OF TOOLS & PLANTS :

S.No.  Name of Quantity Registration No Documents  Present Quantity to

Equipment Owned wherever enclosed for  Location be deployed
Applicable proof of for this job
Ownership

(B) MONTHWISE T&P DEPLOYMENT PLAN

S.NO. Description of Months
T&P (indicate No. to be deployed in each month)

Ist 2nd  3rd 4in 5th 6th

(Signature of tenderer)
With Stamp
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ANNEXURE- “J”

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE
CONDITIONS

........... here by declare and confirm that we have visited the project site under the subject
NAMIEY, . e and acquired  full
knowledge and information about the site conditions, wage structure, industrial climate and
total work involved. We further confirm that the above information is true and correct and we

will not raise any claim of any nature due to lack of knowledge of site condition.

Tenderers Name and Address

Date:

Signature of Tenderer)
With Stamp
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ANNEXURE- “K”

Details of court cases pending against BHEL

Certified that following court cases are pending against BHEL unit as per the details
hereunder-

S.No. Name of BHEL Unit Details of Contract Period Contract Name of
work
undertaken From To No. Court

1.

2.

3.

It is also certified that, in addition to above, M/s ........... oo, have never been

debarred / prohibited for execution of any work with any office / unit of BHEL

Signature of tenderer)
With Stamp
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ANNEXURE- L

LIST OF BANKS

1. State Bank of India.
2. Bank of Baroda
3. Canara Bank
4 HDFC Bank Ltd
5. ICICI Bank Ltd
6. IDBI Ltd

7. Punjab National Bank

8. State Bank of Patiala

9 Indian Bank

10. Oriental bank of commerce
11. Syndicate Bank

12. Axis Bank Ltd.
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&l vy Z” UF TENDER FOR ELECTRICAL SERVICES TO NEW

PRODUCTION SHOP , BAY EXTENSION, FG SHED,

ADMINISTRATIVE BUILDING MATERIAL & BOI
STORE ETC.AT RUDRAPUR

Tender Enquiry No: BHE/RU/PROJ]/ ES
DATED :27/10/2010

SECTION 111

SPECIAL CONDITIONS OF CONTRACT

BHARAT HEAVY ELECTRICALS LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
COMPONENT FABRICATION PLANT
RUDRAPUR, DISTT. U.S.NAGAR -263153
(UTTARAKHAND)- INDIA
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SECTION-III

SPECIAL CONDITIONS OF CONTRACTS

1. INTRODUCTION

1.1. The terms and conditions mentioned in this section are in addition to what are stated
in Section — Il (General Conditions of Contract) of the tender document. In case of any
contradiction between the terms and conditions given in Section — Il and those specified
in this Section- I, the terms and conditions of this Section—Ill shall prevail.

2. SITE LOCATION

Bharat Heavy Electricals Ltd. is setting up a New Production Shop,& Extension of
Existing Shop, Roads & Office/ Engg. Building at Rudrapur; Distt.Udham Singh Nagar
(Uttarakhand) for production of Bus Ducts. The site location is about 75 KM from
Bareilly & 80 KM from Moradabad(UP). The nearest Airport is at Delhi & Pantnagar.

3. SCOPE OF WORK :

3.1. The scope of work will broadly cover electrification of the following buildings /
facilities:

NEW PRODUCTION SHOP , BAY EXTENSION, FG
SHED, ADMINISTRATIVE BUILDING, MATERIAL &
BOI STORE

Any other infrastructural work and building within the BHEL premises at
Rudrapur

No Material shall be supplied by BHEL as free issue material.

3.2 The scope of work will also include such other related works although they may not
be specifically mentioned above and all such incidental items not specified but
reasonably implied and necessary for completion of the job as a whole and as desired
and as directed by the engineer. The detail scope of work covered above is not a
comprehensive list of items of work involved. The detail scope of work may vary
considerably depending on the actual requirements.

3.3 Unless otherwise specified, the work to be provided by the contractor for the items
mentioned in the “Bill of Quantities” shall include but not be limited to the following.
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a) Furnishing all labour, materials, supervision, equipment, supplies, transport, to and
from the site, fuel, electricity, compressed air, water, transit and storage insurance and
all other incidental items and temporary works not shown or specified but reasonably
implied or necessary for the proper completion, maintenance and handing over the
works, except in accordance with the stipulations laid down in the contract documents
and additional stipulations as may be provided by the engineer during the course of
works.

b) Furnishing samples of all materials required by the engineers for testing / inspection
and approval for use in the works. The engineer for final incorporation in the works may
retain the samples.

¢) Furnishing test reports for the products used or intended to be used, if called for the
specifications or if so desired by the engineer.

d) Giving all notices, paying all fees, taxes etc., in accordance with the general
conditions of contract, that is required for all works including temporary works.

e) Arranging manufacturer’'s supervision for items of work done as per manufacturer’s
specifications when so specified.

.f) Providing all incidental items not shown or specified but reasonably implied or
necessary for the successful completion of the work in accordance with contract.

g) Make necessary storage arrangement / sheds of adequate capacity to store cement
within his normal scope without any extra cost to BHEL.

h) Arrange necessary T & P and IMTEs for carrying out the work.

3.4 BHEL is ISO 9001, ISO 14001and OHSAS 18001certified company. The contractor
in all respects shall organize his work, systems, environment, process control
documentation, tools, plant, inspection, measuring and testing equipments etc. as per
instructions of Engineer.

3.5 The contractor shall also comply with applicable legislation and regulations with
regards to Health and safety

3.6 BHEL and their Consultant may depute their representative for checking and
supervision of important stages of work. The contractor shall be required to provide all
facilities for inspection of works at no extra cost to BHEL. Any defect in quality of work or
deviations from drawings / specifications pointed out during such inspection shall be
made good by the contractor in the same way as if pointed out by the BHEL Engineer,
without any cost implication to BHEL.
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4. TIME SCHEDULE

4.1. The contractor is required to commence the work within 15 days from the date of
issue of letter of intent unless BHEL decides to fix any other later date.

4.2. Entire work as detailed in tender specification shall be completed within 06 months
as per the programs / milestones indicated in Cl 4.3 below .The date of start of work
shall be taken as given in Letter of Intent.

4.3. The period of completion for the electrical services to major mile stones is as follows
(To be reckoned from the date of LOI issue):

e New Production Shop : ( Pre-engineered steel building with galvanized
high
tensile cold rolled steel roof sheets building)
-Within 2 months of completion of civil & structural

work

e Extension of existing shop: ( Pre-engineered steel building with galvanized
high
tensile cold rolled steel roof sheets building)
- Within 1 month of completion of civil &
structural work

e FG storage, Packing & Dispatch shed: ( Pre-engineered steel building with

galvanized
high tensile cold rolled steel roof sheets building)
-Within 1 month of completion of civil & structural work
e Material & BOIstorage:  (Pre-engineered steel building with galvanized
high
tensile cold rolled steel roof sheets building)
-Within 1 month of completion of civil & Structural
work

o New Office & Engg. Building: (Civil Structural building)
-Within 1.5 month of completion of civil & Structural work



Generated by Unregistered Batch DOC TO PDF Converter 2009.1.624.1298, please
register!

e Any other infrastructural work and building within the BHEL premises at
Rudrapur-

4.4. The start date for the above works shall be as indicated above and as directed by
BHEL from time to time. The Contractor shall ensure that the above major works are
completed in time.

4.5. Contractor has to mobilize adequate resources to meet his commitments to BHEL
as indicated from time to time.In case due to reasons not attributable to the
contractor, the work gets delayed and additional manpower / resources have to be
mobilized so as to expedite the work to meet various milestones, same shall be
done within the quoted rates as per Rate Schedule, at no extra cost to BHEL. In the
event the contractor fails to respond to these requirements, BHEL shall take appropriate
actions to meet it's commitments in line with the provisions of General Conditions of
Contract.

4.6. In case due to reasons not attributable to the contractor, the work gets delayed and
scheduled completion gets extended, time extension will be granted by BHEL but in no
case over run compensation will be payable.

4.7. The work under the scope of this contract is deemed to be completed in all respects,
only when all the works are carried out as per satisfaction of BHEL. The decision of
BHEL on completion date shall be final and binding on the contractor.

5. TAKING OVER OF WORKS BY BHEL

5.1. All works shall be taken over by BHEL in part or in full when it has been completed
in all respects and/or can be put to use satisfactorily. The complete work under the
contract shall be taken over only after completion of all punch points, pending work,
rework wherever required, site clearing and reconciliation of materials.

5.2. The guarantee period shall start only after the complete work under the contract has
been taken over by BHEL.

6. PRICE

6.1 Prices quoted by the bidder shall be fixed and not subject to any escalation whatsoever
during the period of Bid validity and execution of the Contract. A Bid submitted with an
adjustable price will be treated as non -responsive and rejected.

6.2 All Taxes and Duties payable should be specifically stated in the offer. The Contractor
shall submit proper documents evidencing the payment of applicable taxes /duties based on
which BHEL can avail credit otherwise the payment of the contractor will be reduced to that
extent.

6.3 Terms of payment shall be as given in Special Conditions of Contract.

6.4 All payments will be released after deduction of taxes as per the rules in force and Tax
Deduction at Source (TDS) certificate will be issued by BHEL as applicable.
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6.5. No price variation /over run charges on account of any increase whatsoever,
(irrespective of whether escalation is steep/ unanticipated) will be payable during the
entire period of execution of Contract including extended period, if any.

7. SALES TAX / WORKS CONTRACT TAX

7.1. Sales tax on transfer of property in goods involved in works contract is applicable as
per laws in force in Uttarakhand state .The contractor shall register him self with the
sales tax authorities of the state and submit proof of such registration to BHEL along
with the first RA bill. Deduction of tax at source shall be made as per the provisions of
law. The TDS shall be deducted from the bills of the contractor and deposited with the
Uttarakhand trade tax authorities. Present rate of TDS on this account is 2 % (Two
percent) against form C. If Uttarakhand Trade tax authorities allows compounding
scheme then the tax at source shall be deducted accordingly.

7.2. Contractor shall get his organization registered with concerned sales tax authorities
within 30 days of award of this contract. The delay on this account and delay in bringing
the material shall be to contractor's account and no extension of time shall be allowed on
this account. The sales tax registration for this contract shall be forwarded to BHEL. In
case the contractor is already registered for sales tax with Govt. Authorities he must
guote his registration no., while submitting their tender.

7.3. Contractor has to make his own arrangement at his cost for completing the
formalities, if required, with Sales Tax Authorities, for bringing their materials, plants, and
equipment at site for the execution of the work under this contract.

8. SERVICE TAX

8.1. Contractor's price/ rates shall be exclusive of service tax and cess on output
services.

8.2. Contractor shall deposit the service tax as applicable with the concerned tax
authorities, such amount will be paid by BHEL. Contractor shall submit to BHEL
documentary evidence of service tax registration and remittance records of such tax
immediately after depositing the tax with the concerned authorities. Contractor shall
obtain prior written consent from BHEL before billing the amount towards such taxes.

9. INCOME TAX
9.1. Income Tax at the prevailing rate on gross value of work done and applicable
surcharge and education cess shall be deducted from the running bills as per relevant

rules unless exempted by the Income Tax Authorities.

10. NEW TAXES/ LEVIES
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10.1. In case the Government imposes any new tax/ levy on the output services/ goods /
work after the award of work, the same shall be reimbursed by BHEL at actuals.

All necessary documents as required by BHEL shall have to be provided by the
contractor. However, in the event of delay in work execution solely attributable to the
contractor the new taxes/ levies imposed during the delay period shall not be reimbursed
to the contractor.

10.2. In case any tax/levy/duty etc becomes applicable after the date of bidder's offer,
the bidder/ Contractor must convey it's impact on his price duly substantiated by
documentary evidence in support of the same before opening of the Price Bid. Claim for
any such impact after opening the price bid will not be considered by BHEL for
reimbursement of tax or reassessment of offer.

10.3. No reimbursement on account of increase/ decrease in the rate of taxes, levies,
duties etc on input goods/ services/ work shall be made. Bidder has to make his own
assessment of the impact of future variation if any, in rates/ duties/ levies etc in his price
bid.

11. MODELITIES OF TAX INCIDENCE ON BHEL

11.1. Wherever the relevant tax laws permit more than one option or methodology for
discharging the liability of tax/levy/duty, BHEL will have the right to adopt the appropriate
one considering the amount of tax liability on BHEL as well as procedural simplicity with
regard to assessment of the liability. The option chosen by BHEL shall be binding on the
contractor for discharging the obligation of BHEL in respect of the tax liability to the
contractor.

11.2. The contractor shall pay all (save the specific exclusions as enumerated in this
contract) taxes, fees, misc. charges, deposits, duties, tools, royalties, commissions or
other charges which may be levied on the input goods and services delivered in course
of his operations in executing the contract. In case BHEL is forced to pay any of such
taxes, BHEL shall have the right to recover the same from his bills or otherwise as
deemed fit.

12. RATE SCHEDULE CUM BOQ

12.1. Contractor shall fully understand description and scope of work before quoting.
The scope of work and responsibility of the contractor as mentioned under this
specification shall be covered within the quoted / finally accepted rates.

12.2. The Tenderer shall quote the prices/rates for entire scope of work as per the rate
of schedule for scheduled items of DSR 2007 and for non- scheduled items his bare
minimum prices/rates, in part Il - price bid. Conditional price bids or price bids with any
deviation / clarification etc. are liable to be rejected. No cutting/erasing/overwriting shall
Be done.

12.3. Quantities mentioned in the rate schedules are approximate only and liable for
variation both on positive and negative sides. The tentative contract value (CV) for entire
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scope of work shall be calculated as per finally quoted / accepted item rates & the
guantities indicated in Rate Schedule cum BOQ.

12.4. In addition to the above, the Contractor shall also submit the Analysis of Rates as
asked for in the Annexure: SCC-II.

13. EVALUATION OF THE OFFERS
13.1. Comparison of the prices & determination of lowest bidder shall be as per Price
Schedule for the complete scope.

13.2. The grand total price of all the items in BOQ shall be the basis for deciding the
lowest bidder. Tender will be finalized on Total value of the offer
submitted.( Rate comparison will be made on total value of the tender
instead of item wise).However rates are to be quoted against each item of
price bid. In case unit rate is not quoted for any/all items it will be
treated as an incomplete offer and tender will be rejected.

14. VARIATION IN SCOPE OF WORK / DEVIATION LIMIT

14.1. BHEL reserves the right to add or delete items of scope of work depending upon
the final requirement. For such addition or deletion the Contract price shall be adjusted
based on the quoted unit price. Such variation is not expected to be more than +30%.
The price quoted by the Contractor shall be valid for such variation. Variation beyond the
above limit can be executed on mutually agreed rates.

15. EXTRA WORK

15.1. The Contractor shall, when requested by BHEL, perform extra work at mutually
agreed rates.

16. TERMS OF PAYMENT
16.1. The Contractor shall be paid monthly by e-transfer running bill of 90% of the value
of the work actually executed on site provided the work has been executed to the
satisfaction of the Engineer.

16.2. The balance 10% of the bill value shall be released as follows—

(a) The 5% of the bill value shall be payable on taking over of complete works by BHEL
and passing of the final bill.

(b) The balance 5% of bill value will be payable on completion of the guarantee period
of 12 (twelve) months from taking over by BHEL.

16.3. From the amount payable, recovery such as advances, security deposit, taxes etc.
would be made.
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16.4. Measurement of work completed shall be done by the Contractor and submitted to
BHEL for checking and approval. For this purpose, Contractor shall submit hard copies
as well as a soft copy in the floppy / CD containing abstract & detailed measurement
sheets of the hill. The measurement sheets and the bill will be checked and approved by
BHEL for further processing, or returned to the Contractor for correction and
resubmission. The certificate of Engineer regarding such approval and passing of sums
shall be final and conclusive against the Contractor.

16.5. The abstract of the measurements and RA bill shall be entered in BHEL
Measurement Book and signed and dated by both parties as per the provisions of the
General Conditions of Contract.

16.6. All running bill payments shall be regarded as advance payments against the final
bill. Any certificate relating to the work done during monthly running bills may be
modified by any subsequent interim certificates or by the final certificates and no
certificate of the Engineer supporting an advance payment shall of itself be conclusive
evidence that any work or materials to which it relates are in accordance with the
contract.

16.7. In case any amount is withheld by BHEL during course of execution of work on
account of non-compliance of contract requirement, the same shall be recovered /
released from the contractors bills as deemed fit by the engineer-in-charge of BHEL and
the decision of engineer-in-charge shall be final in this regard and binding on the
contractor.

17. GUARANTEE

17.1. The works constructed by the Contractor shall be guaranteed for a period of
12 (twelve) months from taking over by BHEL. During this period the Contractor
shall attend to all the matters relating to the Contract work as required by BHEL.

18. PENALTY FOR DELAY

18.1. If the Work is not completed within the specified period and any extension thereof,
the Contractor shall be liable to pay penaltyz for delay in completion of work @ 0.5% of
the total Contract value for every week of delay or part thereof, subjected to a maximum
of 10 % of the Contract value without BHEL being required to establish and prove the
actual loss/damage suffered by BHEL on account of such delay.

19. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES

19.1. Contractor has to arrange at his own cost to obtain building/ work completion
certificates as required to be obtained from the local statutory bodies of central and state
govt.. However, any fees required for obtaining such NOCs shall be paid by BHEL on
production of relevant depository challans/ receipts from such Govt. authorities.
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20. DRAWINGS
20.1. Following drawings are enclosed for reference purpose only.

20.1.1. Site Layout Plan ( Drg. No. EIA-01/R0)

20.2. The electrification of the works shall be taken up on the basis of electrical
drawings which shall be issued after award of the work.

Annexure: SCC-I

INDICATIVE LIST OF T&Ps TO BE ARRANGED BY THE CONTRACTOR AT
HIS OWN COST

S.N. EQUIPMENTS QTY
1. Multimeter 2

2. Earth tester 1

3. Electric tester 5
4.

5.

6.

NOTE

1- The above list specifies only major T&Ps (may not be complete to be deployed by the
contractor). All additional / other tools and plants including trucks & devices, tackles,
machines, measuring instruments etc. in good and safe working conditions which are
required for satisfactory & timely completion of work shall also be deployed by the
contractor within finally accepted rate / price.

2- Other terms and conditions regarding above items please also refer clause 35
T&P/IMTES) of General Conditions of Contract.

NOTE

1. The above list specifies only major IMTEs (may not be complete to be deployed by

the contractor). Contractor has to set up the field laboratory with facilities required for
material. All additional / other IMTEs / measuring instruments etc. in good and safe
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working conditions which are required for satisfactory & timely completion of work shall
also be deployed by the contractor within finally accepted rate / price.

2. Other terms and conditions regarding above items please also refer clause 38
T&P/IMTES).

(Signature of tenderer)

With Stamp
ANNEXURE: SCC -lI
ANALYSIS OF UNIT RATE QUOTED
Sl.no. Description % of the unit rate quoted Remarks

1.Salary & Wages of

Staff & workers

2. Consumables

(a) Insulation tapes

(b) Cable Lugs

© Earthing strips./Wire

(d) Cable tie

(e) Connectors

(f) Others

3.Depreciation & maintenance for T & Ps

4.Depreciation & maintenance for other items

5. Establishment and administrative expenses of site

6.0verheads

7. Profit

(Signature of tenderer)
With Stamp




