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NOTICE INVITING TENDER

From
  :  

   DGM (FCX)

   BHEL-JHANSI,

   Pin- 284129 (UP)

 To
:   M/s ​​​​​​​​​​​​​​​​​​​​​__________________________________________________



__________________________________________________



 
    

Dear Sir,
SUB: Civil Work for Track between Bay 10 to Bay 11 inside fy area.
         Sealed Tenders in two parts (i) Techno-commercial bid & (ii) Price Bid are invited for the work mentioned above from bidders who fulfill the qualifying criteria as mentioned below:

	 Nature of work
	Time of completion
	Estimated tender Value


	Earnest

money

deposit

(in Rs)
	Last date

of issue

of Tender

date & time
	Tender submission date & time
	Tender opening (Part 1) date & time

	Civil Work for Track between Bay 10 to Bay 11 inside fy area.


	6 Months


	Rs.96.29 Lakhs
	Rs.1.50 Lakhs

(1,50,000)

To be accompanied with techno-comml. bid (Part 1)
	8/11/10
	9/11/10

by 1.00 PM
	9/11/10

by 2.00 PM


   Cost of tender documents: Rs.1135/- ( 1000 + Vat @ 13.5%)
 Address for submission & opening of Tender:

 If through courier;                                     
If delivered in tender box;
 Office of 
DGM(FCX)   

     
              Tender Box Provided At



BHEL JHANSI-284129(UP)

Adm. Building Main Gate

Tel : 0510-241-2785/2285,


CISF Security Room,



Fax : 0510- 2412119


BHEL-JHANSI 284129(UP)

                     E-mail:kdg@bheljhs.co.in, rks@bheljhs.co.in

The tender document can be downloaded from our website www.bhel.com. Bidders downloading the tender document may enclose the cost of tender along-with the techno-commercial bid in form of DD in favour of BHEL Jhansi payable at Jhansi. Tender document can be obtained in person by contacting office of the  DGM (FCX) along-with request letter and tender cost. Your offer is to be submitted in two parts in two separate sealed envelopes properly marked “Part-I Techno-Commercial Bid, TENDER No. BHEL/JHS/FCX/10-11/08 ” & “Part-II Price Bid, TENDER No. BHEL/JHS/FCX/10-11/08” respectively and these two envelopes to be put in third sealed envelope properly marked:
“Tender for  Civil Work for Track between Bay 10 to Bay 11 inside fy area.

TENDER No. BHEL/JHS/FCX/10-11/08  Due date: "9/11/2010”

 Part-I Techno Commercial bid:

Part I of the sealed tenders alone will be opened by BHEL in the presence of tenderers who are present at the time & place of opening. A signed blank price-bid copy should be enclosed with this bid. The spaces for prices should be crossed (/).

NOTE: Contractor has to submit bar chart/ pert chart (L1 Chart) along with techno- commercial bid.

Part-II Price bid:

The price bid should contain prices only. Price bid will be opened only for the parties who qualify in techno commercial bid.

TO BE SIGNED BY THE TENDERER
Certified that all Sections of the Tender have been read / complied & agreed to, and each page of the tender offer has been signed & stamped.

(Signature of Authorized person(s))

Name and designation of Authorized Person(s)

Signing the tender on behalf of the tenderer

Brief Description of Work
The work is to be done between new shop bay 10 and bay 11 , through existing bay9 . The work consist of laying of track made from 90 lb/105 lb steel standard rail approx 250 mtr embedded in reinforced cement  concrete and covered upto 5.5 mwidth and 6 mtr height (approx) . columns , truss , purlins and other structural members of shed to be fabricated from steel. Theses columns should be erected over RCC column footings, with a spacing of approx 4 meter. The roof and side cladding will be done by 0.5 mm thick Galvolume sheet fixed by self driven screws as per specification . This work consist of dismantling  / modifying existing civil structures to make passage for the track . The existing water supply line , sewer line and drawing line chambers shall be relocated / modified as per site requirement .
QUALIFYING CRITERIA
The work is specialized in nature which requires skilful workmanship & timely completion. All the following criteria will have to be met:

(1) The Bidder should have an Average Annual financial turn over during the last 3 years, ending 31st March 2010 not less than Rs. 28.89 Lakhs. 

(2)  
The bidder should have the experience of successfully completing similar works during the last seven years ending 31.10.2010 with the following parameters.

a) Three similar completed works each costing not less than the amount equal to Rs. 38.52 lakhs (excluding cost of steel) 
                                                                    Or
b) Two similar completed works each costing not less than the amount equal to Rs 48.15 akhs  (excluding cost of steel)

Or


c) One similar completed work costing not less than the amount equal to Rs 77.03 lakhs (excluding cost of steel)

     (2.1)    Definition of similar work(s): All type of civil construction/maintenance work   .

(3) The Bidder should possess PAN No, Labour license, PF, ESI, PAN based Service Tax Regn., TIN No. 

(4) Please ensure compliance to clauses of ‘mandatory terms & conditions’ (page 10-12) with submission of details as asked, along with Part-I Bid.

Notes: 

(A) The contractor must submit their documentary proof in support of each of the above conditions along with the techno commercial bid Part-I, failing which BHEL reserves the right to cancel the offer. 
(B) Complete tender specifications along-with schedule of work is available in BHEL web site www.bhel.com.

NOTES: 

I) No conditional tender will be accepted. 

II) Valuation will be on total of all schedules.

III) BHEL reserves the right to delete any items of works or reject incomplete offers.

IV) Late tenders will not be accepted.

MANDATORY TERMS & CONDITIONS

(1) Interested bidders are advised to visit the site of work before submission of tender for which advance intimation be given to DGM (Factory-Civil).

(2) REVERSE AUCTION (RA)
(2.1) BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the submitted sealed price bid. The decision to go for Reverse Auction will be taken after techno-commercial evaluation. Information and general terms and conditions governing RA are given below.
(2.2) For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to participate.
(2.3) BHEL will engage the services of a Service Provider who will provide all necessary training and assistance/ demonstration before commencement of on line bidding on internet.
(2.4) BHEL will inform the Contractors in writing the details of Service Provider to enable them to contact for training/ demonstration.
(2.5) Business rules like event date, time, start price, bid decrement, extensions etc. also will be communicated through Service Provider for compliance.
(2.6) Contractors have to fax the Compliance form in the prescribed format (provided by Service provider) before start of Reverse Auction. Without this, the contractors will not be eligible to participate in the event.
(2.7) BHEL will provide the calculation sheet which will help the Contractors to arrive at "Total Cost to BHEL" by including items like Taxes and Duties and loading factors (for non-compliance to BHEL Commercial terms & conditions, if any) for each of the Contractors to enable them to fill-in the price and keep it ready for keying in during the Auction.
(2.8) Reverse auction will be conducted on a scheduled date & time.
(2.9) At the end of Reverse Auction event, the lowest bid value will be known on the network.
(2.10) The lowest bidder has to fax the duly signed filled-in prescribed format as provided to BHEL through Service Provider within 24 hours of Auction without fail.
(2.11) Any variation between the on-line bid value and the signed document will be considered as sabotaging the tender process and will invite disqualification of contractors to conduct business with BHEL as per prevailing procedure.
(2.12) In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids already submitted and available with BHEL shall be opened as per BHEL's standard practice.
(3) The contractors are required to confirm/submit the following along-with Part I bid for each of the following :- 

(3.1)   Details of manpower, machinery, equipment and infrastructure including  excavators, cranes,  dumpers, transport vehicles, trucks etc to complete the work as per the above mentioned schedule.

(3.2)    In view of the urgency for completion of work the contractor must ensure daily work for at least 2 shifts. The work must also continue uninterrupted during rainy season. For this necessary and adequate sheds (covered area) shall be constructed at contractor’s cost & adequate number of dewatering pumps with pipes shall have to be arranged. 

(3.3) 
Construct 1 nos. water proof sheds for accommodating at least 500 cement bags each. The flooring and storage of cement bags shall be such that ingress of moisture from floors shall be prevented.

(3.4) 
Field laboratory with test equipment necessary shall be established. Concrete cubes (12 nos.), slump test apparatus, sieves,  level checking instrument etc shall be arranged at site by the contractor, before start of appropriate work. 

(3.7) 
As the construction site is inside BHEL premises under CISF, contractor shall have to organize passes. Necessary formalities for material, equipment entry passes shall have to be organized by the contractor. BHEL shall provide necessary assistance in this regard. 

(4)
The successful bidder will be required to comply with all the rules & regulations of U.P. Categorical confirmation is required that contractor will fulfill all the requirements applicable to this type of work in U.P including any new registrations etc.
INSTRUCTIONS TO TENDERERS

1.0 The techno-commercial bid comprising (i) all its sections, (ii) all enclosures in support of various clauses and requirements and (iii) EMD, shall be duly signed and sent in a sealed envelope boldly super-scribing “PART-I TECHNO COMMERCIAL BID FOR Civil Work for Track between Bay 10 to Bay 11”. Similarly the Price-Bid must be duly signed and sent in a sealed envelope boldly super-scribing “PART-II PRICE BID FOR Civil Work for Track between Bay 10 to Bay 11 inside fy area.. Both these envelopes shall be placed inside 3rd sealed envelope super-scribing” duly signed and sent in a sealed envelope boldly super-scribing “ Civil Work for Track between Bay 10 to Bay 11 inside fy area.

The tender shall be addressed to as follows : 

i. R.K.Srivastava

ii. DGM(FCX)
 

iii. BHEL,  JHANSI - 284129 

Sealed Tenders can be submitted (i) personally, (ii) by Courier, or (iii) by post.
If through courier or post;                                     
If delivered in tender box;

Office of 
DGM (FCX)   

     
Tender Box Provided At

2. BHEL JHANSI-284129(UP)


Adm. Building Main Gate

3. Tel : 0510-241-2785/2285,


CISF Security Room,

4. Fax : 0510- 2412119



BHEL-JHANSI 284129(UP)

2.0      Tenders should be sent/posted with due allowance for any transit/postal delay.  The tenders received 
            after due date and time of opening are liable to be rejected.                                                                                                                    

3.0 Tenders shall be opened by authorized officer of BHEL at his office at the time and date as specified in the tender notice in the presence of such of those tenderers or their authorized representative who may be present.

4.0 The tenderers shall closely peruse all the clauses, specifications and drawings indicated in the Tender Documents before quoting.  If the tenderer have any doubt about the meaning of any portion of the Tender Specifications or find discrepancies / omissions in the drawings or the tender documents issued are incomplete or shall require clarification on any of the technical aspect scope of work etc., he shall at once contact the authority inviting the tender for clarification before the submission of the tender and obtain clarification during the pre bid meeting. 

5.0 Before tendering, the tenderers are advised to inspect the site of work and the environments and be acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour.  No claim will be entertained later on grounds of lack of knowledge after submission of the tender.

6.0 Tenderer must fill the schedules and furnish all the required information as per the instructions given in various sections of the tender document and specification.  Each and every page of the Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE OFFER by the tenderer in token of complete acceptance thereof. The information furnished shall be complete by itself.

7.0 The tenderer shall quote the rates after visiting the site to know the site conditions. The tenderer shall quote the rates in English Language using international numerals.  These rates shall be entered in figures as well as in words.  In case of difference in rates between words and figures, the rate quoted in WORDS shall be treated as final rates.  For the purpose of the tender, the metric system of units shall be used.

8.0 All entries in the tender shall either be typed or be written in ink.  Erasures and overwriting are not permitted and may render such tenders liable to summary rejection.  The tenderer shall duly attest all cancellations and insertions prior to submission of tender.
9.0      DATA TO BE ENCLOSED.                                   


Full information shall be given by the tenderer in respect of the following.  Non submission of these information may lead to rejection of the offer.

9.1
FINANCIAL STATUS.

Financial viability as per Proforma enclosed at ANNEXURE `A’ including Permanent Account Number issued by Income tax department.

9.2
BLANK & SIGNED PRICE-BID

A copy of blank & signed price-bid should be enclosed with the techno-commercial bid. The space for prices may be crossed (/).
9.3
PREVIOUS EXPERIENCE:

A statement giving particulars (duly supported by documentary evidence) of the various services rendered/in progress for each similar works by the tenderer indicating the particulars and value of each work, the site location, the duration, date of completion etc.  as per  performa – ANNEXURE-`B’

9.4    ORGANISATION CHART:
9.4.1. The organization pattern indicating name, qualification and experience of engineer present at senior level in the roll of the company as on 31.03.09.

9.4.2. Details of construction equipments in support of their capability and satisfactory completion of the project.

9.5      An attested copy of the Power of Attorney, in case the tender is signed by an   individual   other than the sole Proprietor, shall also be attached.

9.6    

IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of   business.

OR

IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with addresses and their experience.  A copy of the partnership deed/Instrument of Partnership duly certified by a Notary Public shall be enclosed.

OR

IN CASE OF COMPANIES: Date and place of registration including date of commencement certificate in case of public companies and the nature of business carried on by the Company.  Certified copies of memorandum and Articles of Association are also to be furnished.  Also indicate names, addresses and experience of the Directors.

9.7 Declaration sheet as per Performa enclosed at ANNEXURE`C’. 

9.8 Check list and schedule of general particulars duly filled in, signed and stamped as per`ANNEXURE `D’.

9.9 In addition to the above the particulars required elsewhere in tender documents.

9.10 Mention your PF code No. allotted to you by the Regional Provident Fund Commissioner,.
9.11 Mention your ESI code no or any other medical policy prevailing in your company.

9.12 Mention your Service Tax Registration No.(PAN based) issued by Central Excise Department.

Note: In terms of clauses 9.1 to 9.12 above, all the data required to be enclosed with the tender need to be furnished neatly typed, signed and stamped in the given formats only (in the form of separate sheets) failing which the tender may be considered as incomplete and is liable for rejection.  Documentary, proofs wherever necessary also need to be enclosed.
10      EARNEST MONEY DEPOSIT:


Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in any one of the following forms.   

(Note:  Cheques,  Money Orders or Postal Orders will not be accepted.)

10.1 Cash:  The amount should be remitted by the party to the Cashier of Bharat Heavy Electricals Limited Jhansi and cash receipt issued by him shall be enclosed along with the tender as permissible under IT, act. OR
10.2 Demand Draft from any Nationalized Bank in favour of Bharat Heavy Electricals Limited, JHANSI.

10.3 Tenders received without Earnest Money in full in the manner prescribed above will not be considered.

10.4 The Earnest Money Deposit of the successful tenderer shall be converted & adjusted against security deposit.

10.5 In the case of unsuccessful tenderers, the Earnest Money will be refunded to them after finalization of the tender. 

10.6 BHEL reserves the right of forfeiture of Earnest Money in case the tenderer: 

10.6.1  Submits false information.  

10.6.2  After opening of Tender, revokes/withdraws his tender within the validity period or revises/alters his earlier quoted rates/conditions. 

10.6.3  Fails to commence the work within fifteen days from the   date of issue of ‘letter of intent’.

10.6.4  Fails to submit 50% of the total security deposit before start of work. 
10.6.5  Fails to start the work as may be indicated in the Letter of Intent. 
10.7     EMD to be submitted along with techno commercial bid only and not in

          price bid .

10.8     No adjustment of earlier EMD/Security deposit, if any, shall be permitted.
11.0   AUTHORISATION , ATTESTATION & VALIDITY OF OFFER:


Tenders shall be signed by persons duly authorized /empowered to do so.  Certified copies of such authority and relevant documents shall be submitted along with the tenders. The offer shall be kept open for acceptance for a minimum period of 6 months from the date of opening of tenders.  In case Bharat Heavy Electricals Limited calls for negotiations, such negotiations shall not amount to cancellation or withdrawal of the original offer, which shall be binding, on the tenderers
12.0 RATES OFFERED & EVALUATION OF BIDS:

12.1 Rates quoted should be inclusive of all taxes and duties excluding service tax as applicable against documentary proof. 

12.2 The quantities mentioned are tentative and liable to change as per site condition at the  time of execution as per description of engineer in charge.
12.3 Payment under this contract shall be released as per General Condition of Contract(GCC) BHEL, Jhansi as per schedule of activities on satisfactory completion of stages of work in all respects against the invoices supported by necessary documents effecting due deductions.
12.4 Schedule A is divided into two; Section A and Section B. Section 'A' is the list of CPWD, DSR 2007 items. Section 'B' is the list of Extra items which are not in CPWD, DSR 2007. % premium or discount on DSR 2007  rates are to be quoted for item no 1 to 46  each item in Indian Rupees,  is to be quoted. No item should be left blank. item no 47 to 52 rate quted item rates.
12.5 The lowest bidder will be evaluated on overall basis taking section A & section B together. 

12.6 No advance payments will be made.

12.7 Rates should be kept valid for 6 months.

13.0   EXECUTION OF CONTRACT:


The successful Tenderer’s responsibility under this contract commences from the date of issue of the Letter of Intent by Bharat Heavy Electricals Limited.  The successful tenderer shall be required to execute a contract in the “Prescribed form’ as per GCC with BHEL within 15 days after the acceptance of his tender and in any case before the commencement of work.  The expenses for completion and stamping and registration of the agreement with prescribed authority, if necessary shall be borne by the Contractor.

14.0   SECURITY DEPOSIT


Upon acceptance of tender, the successful tenderer must deposit the required amount of security deposit within the time specified in the letter of intent for satisfactory completion or work. 

14.1    The total amount of Security shall be deposited as per clause 14.2.2  .
14.2 The Security Deposit will be deposited within 15 days from the date of issue of letter of  intent but before start of work in any one of the following forms.

14.2.1 The total Security Deposit as indicated in the Letter of Intent has to be submitted in  cash  or as per clause 14.2.2 herewith as under :

14.2.2 The rate of Security Deposit will be as below: 


a)Rs 4 lakhs + 5% of the amount exeeding Rs 50 Lakhs.


 b)The security deposit will be collected before start of the work by the contractor.

c)Security deposit may be furnished in any of the following forms:


(i) Cash (as permissible under the Income Tax Act)


( ii) Pay Order, Demand Draft in favour of BHEL,Jhansi.


( iii) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc. (Certificates should be held in the name of contractor furnishing the security and duly pledged in favour of BHEL, Jhansi and discharged on the back).


v) Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the Companies Act subject to maximum of 50% of the total security deposit value. The balance 50% has to be remitted either by cash or in the other form of security. The Bank Guarantee format should have the approval of BHEL, Jhansi.

vi) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the Companies Act. The FDR should be in the name of the contractor, A/C BHEL Jhansi, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills. However in such cases at least 50% of the Security Deposit will be collected before start of work and the balance 50% may be recovered from the running bills 


Note: Acceptance of the Security Deposit against Sl No (iv) and (vi) above will be subject to hypothecation or endorsement on the documents in favour of BHEL, Jhansi. However BHEL, Jhansi will not be liable or responsible in any manner for the collection or interest or renewal of the documents or in any other matter connected therewith.
14.2.3 The validity of the Bank Guarantee furnished towards Security Deposit under 14.2.2  above shall be up to the period of completion of work as stipulated in the Letter of Intent +     Guarantee period + 3 months claim period.

14.3 If the value of the work done at any time exceeds the accepted agreement value, the Security Deposit shall be correspondingly enhanced and the extra Security Deposit shall be immediately deposited by the Contractor or recovered from payments due to him. 

14.4 Stamp Duty - Contractor  should deposit stamp duty on security  deposit as per Indian Stamp  Act  1899 and amendment made there under  ,applicable UP stamp duty rules   and  will have to be deposited before commencement of the contract.

14.5 Adjustment of Earnest Money Deposit towards part of Security Deposit shall be done as per clause 10.4 above.

14.6 BHEL reserves the right to forfeit the Security Deposit in addition to other claims and penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of contract as per terms and conditions of contract.  BHEL reserves the right to set off the Security Deposit, against any claims of any other contracts with BHEL.

14.7 RETURN OF SECURITY DEPOSIT: 


If the contractor fully performs and completes the works in all respects to the entire satisfaction of BHEL and presents an absolute “No Demand Certificate” in the prescribed form and return properties belonging to BHEL taken, borrowed or hired by him for carrying out the said works, half the amount of Security Deposit will be released to the contractor after deducting all costs, expenses and other amounts that are to be paid to BHEL under this or other contracts entered into with the contractor along with payment of final bill.  It may be noted that in no case the Security Deposit shall be refunded / released prior to passing of final bill.  Balance half of the amount of security deposit will be released only after ‘defects liability period’ of 12 months from the date of completion and on submission of proof of compliance of PF, ESI, Service tax payment and labour laws etc . 
15.0 No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money due to the Contractor by BHEL.

16.0 REJECTION OF TENDER AND OTHER CONDITIONS:


The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and reserves to itself full rights for the following without assigning any reasons whatsoever.

16.1.1 To reject any or all of the tenders

16.1.2 To modify the time for completion suitably.

16.2 Conditional tenders, tenders containing absurd or unworkable rates and amounts, tenders which are incomplete or otherwise considered defective and tenders not in accordance with the tender conditions, specifications, etc., are liable to be rejected.

16.3
If a tenderer expires after the submission of his tender or after the acceptance of his tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm expires after the submission of the tender or after the acceptance of the tender, BHEL may cancel such tender at its discretion unless the firm retains its character.

16.4
BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in the composition of the firm made subsequent to the execution of the contract.  BHEL may, however, recognize such Power of Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the contractor concerned.

16.5    If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest Money/Security Deposit/any other moneys due.

16.6 Should a tenderer or Contractor or in the case of a firm or Company of Contractors/one or more of its Partners/Shareholders/Directors have a relation or relations employed in BHEL, the authority inviting tender shall be informed of the fact along with the offer, failing this BHEL may at its sole discretion reject the tender or cancel the contract and forfeit the Earnest Money/Security Deposit.

16.7    The successful tenderer should not sub-contract the part or complete work detailed in the tender specification without written permission of BHEL.  The tenderer is solely responsible to BHEL for the work awarded to him.

17.0 The following terms and expression shall have the meaning hereby assigned to them except where the context otherwise requires.

17.1 BHEL  shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New Delhi Pin – 110 049 or its authorised Officers or its Engineer or other employees authorised to deal with any matters with which these persons are concerned, on its behalf.

17.2 CLIENTS OF BHEL’ or ‘CUSTOMER’ shall mean the project authorities to whom  BHEL is supplying the equipment’s.

17.3 ‘contracTOR’ shall mean the individual, firm or Company who enters into contract with BHEL and shall include their executors, administrators, successors and permitted assigns.

17.4
‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the agreement, the work order, the accepted appendices of rates, schedules of quantities, if any, General Conditions of Contract, Special Conditions contract, of Instructions to Tenderers, the drawings, the technical specifications, the special specifications, if any, the tender documents and the Letter of Intent/Acceptance letter issued by BHEL.  Any conditions or terms stipulated by the tenderer in the tender documents or subsequent letters shall not form part of the contract unless specifically accepted in writing by BHEL in the letter of intent and incorporated in the Agreement.

17.5 ‘TENDER DOCUMENTS’ shall also include the ‘General Conditions of Contract’ (GCC) of BHEL. If there is any duplication or deviation between the GCC and the ‘instructions and terms & conditions’ mentioned in pages 12-62, the latter shall prevail. Where-ever the latter is silent; the former shall be referred to.

17.6 Letter of Intent shall mean the intimation by a letter/telegram /fax to the tenderer that the tender has been accepted in accordance with provision contained in that letters.  The responsibility of the contractor commences from the date of issue of this letter and all the terms and conditions of contract are applicable from this date.

17.7 COMPLETION TIME shall mean the period by date specified in the Letter of Intent or date mutually agreed upon for handing over the erected equipment/plant which are found acceptable by the Engineer being or required standard and conforming to the specifications of the contract.

17.8 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, workmanship, performance and efficiency of the contracted work or part thereof.

17.9 APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed by BHEL.

17.10  ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of labour, specified consumables, tools and tackles required for complete and satisfactory site transportation, handling, stacking, storing, erecting, testing and commissioning of the equipment’s to the entire satisfaction of BHEL.
18.0 LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTION


The contract shall be governed by the law for the time being in force in the Republic of India.  The Civil Court at Jhansi having ordinary Original Civil Jurisdiction shall alone have exclusive jurisdiction in regard to all claims in respect of this Contract.

19.0 COMMENCEMENT & COMPLETION OF WORK (Pl. also refer clauses 12 & 31 of General conditions of contract of BHEL Jhansi)


The contractor shall commence the work within the time indicated in the Letter of intent and shall proceed with the same with due expedition without delay.

19.1.1  If the successful tenderer fails to commence the work within the stipulated time, BHEL, at its sole discretion, will have the right to cancel the contract.  His Earnest money and/or Security Deposit will stand forfeited without any further reference to him without prejudice to any and all of BHEL’s other rights and remedies in this regard.

19.1.2  All the works shall be carried out under the direction and to the satisfaction of BHEL.

20.0 MEASUREMENT OF WORK AND MODE OF PAYMENT

20.1 All payments due to the contractor shall be made by `Electronic Fund Transfer’. For this purpose the contractor has to give his account details in the standard format to be provided by BHEL Jhansi.

20.2 All payments will be made as per “Price Schedule” only after completion of that work. The same will be entered in measurement Book as running account (RA bill) & both the party will sign in that.

20.3 All recoveries due from the contractor for the month/period shall be effected in full from corresponding running bills unless specific approval from competent authority is obtained to the contrary. The recoveries could be I.Tax,  VAT,  Water charges etc.

20.4 Measurement shall be restricted to that quantity for which it is required to ascertain the financial liability of BHEL under this contract.

20.5 The contractor shall bear the expenditure involved if any, in meeting requirements.  The contractor shall, provide all the assistance with appliances and other thing necessary for measurement or re-measurement.

20.6 Passing of bills covered by such measurement does not amount to acceptance by BHEL of the completion of the work measured.  Any left out work has to be completed by the Contractor, as directed.

20.7 Final measurement bill shall be prepared in the proforma prescribed for the purpose, based on the certificate issued by the Engineer that the entire work as stipulated in the tender specifications has been completed in all respect to the entire satisfaction of BHEL.  The Contractor shall give unqualified `No claim’ and `no demand’ certificate.  The abstract of final quantities and financial values shall also be entered in the measurement book and signed by both the parties.  The final bill shall be paid within a reasonable time after completion of the work.  After the payment of final bill, only the guarantee obligation percentage value shall remain unpaid, which will be released as per GCC.

NOTE : Normally it takes approximately 60 days for the payments to be released by  BHEL after recording the measurements.
21.0 RIGHTS OF BHEL

BHEL reserves to itself the following rights in respect of this contract without entitling the contractor to any compensation.

21.1 To get the work done through another agency at the risk and cost of contractor, in the event of poor progress or the contractor’s not starting the work, after once shifting it, poor progress or inability to progress the work for completion as stipulated in the contract, poor quality of work persistent disregard of instructions of BHEL assignment, transfer, subletting of the contracted work without written permission of BHEL, non-fulfillment of any contractual obligations etc. and to claim/recover compensation for such losses from the contractor including BHEL’s supervision charges and overheads from Security Deposit / other dues in addition to any other action that may be taken. 

21.2   To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract during the   progress of erection and get it done through another agency and/or by the departmental labour to suit BHEL’s commitments to its customer or in case BHEL decides to advance the completion due to other emergent reasons/BHEL’s obligation to its customer. 

21.3  To terminate the contract after due notice and forfeit the Security Deposit and recover the loss sustained in getting the balance work done through other agencies in addition to liquidated damages in the event of:

21.3.1  Contractor’s continued poor progress. 

21.3.2  Withdrawal from or abandonment of the work before completion of the work


21.3.3  Corrupt act of the contractor.

21.3.4  Insolvency of the contractor 

21.3.5  Persistence disregard of the instructions of BHEL Assignment, transfer, subletting of the   contract work without BHEL’s written permission

21.3.6  Non-fulfillment of any contractual obligations or obligations under the law

21.4    To recover any money due from the Contractor from out of any moneys due to the contractor   under this or any other contract or from the Security Deposit.

21.5     To claim penalty or compensation for losses sustained including BHEL’s supervision charges and overheads in case of termination of contract and/or to levy liquidated damages for delay in completion of work (Pl. refer cl. 32 of GCC of BHEL Jhansi).

21.6  To restrict or increase the quantity and nature of work to suit site requirements, since the   tender   specification is based on preliminary documents and quantities furnished therein are indicative and approximate and the rates quoted shall not be subjected to revision.

21.7     To deploy BHEL’s skilled and semiskilled workmen in case of emergency/poor progress/deficiency in skill on the part of the employees of the contractor and to recover the expenditure on account of the same from the money due to the contractor.

21.8     While every endeavor will be made by BHEL to this end, BHEL cannot guarantee   uninterrupted work due to conditions beyond its control.  The contractor will not be entitled to any compensation/extra payment on this account.

21.9 In the event of any dispute of technical nature, the decision of BHEL shall be final and binding on the Contractor.

22.0   CONSEQUENCES OF CANCELLATION
            Whenever BHEL exercises its authority to terminate the contract and withdraw a portion of work under clause 23, the work may be got completed, by any other means, at the contractor’s risk and cost provided that in the event of the cost of completion (as certified by the Engineer which shall be final and binding on the contractor) being less than the contract value, the advantage shall accrue to BHEL.  If the cost of completion exceeds the moneys due to the contractor under the contract, the contractor shall either pay the excess amount demanded by BHEL or the same shall be recovered from the contractor.  This will be in addition to the forfeiture of Security Deposit and recovery of liquidated damages as per relevant clauses.

22.1 In case BHEL completes the work under the provisions of this clause, the cost of such completion to be taken into account for determining the excess cost to be charged to the contractor shall consist of cost of material purchased and/or labour provided by BHEL with an addition of such percentage to cover supervision and establishment charges as may be decided by BHEL.
23.0  FORCE MAJEURE

23.1 The following shall amount to force majeure conditions.  Acts of God, act of any Government, war, sabotage, riots, civil commotion, police action, revolution, flood, fire, cyclone, earthquake, epidemic and other similar causes over which the contractor has no control.

23.2   If the contractor suffers delay in the due execution of the contract, due to delays caused by force majeure conditions, as defined above, the agreed time for completion of the work covered by this contract shall be extended by a period of time equal to the period of any such contingency provided the contractor immediately reports about the same to BHEL in writing supported by documentary evidence but the Contractor shall not be eligible for any compensation on this account.

24     
GUARANTEE
The satisfactory and safe performance of the work done by the contractor shall be guaranteed up to 12 Month (One Year) from the date of the completion of work. During this period of the responsibility of contractor shall be to attend all meetings with BHEL, Jhansi and to attend & reply all the matters relating to the design / contract work as may be required. 100% of the security deposit calculated as per BHEL Policy, shall be retained by BHEL during passing of final bill against the performance guarantee during the defect liability period. 
25.0     ARBITRATION
All disputes between the parties to the contract arising out of or in relation to the contract, other than those for which the decision of the Engineer or any other person is by the contract expressed to be final and conclusive, shall, after written notice by either party to the contract to the other party, be referred to sole arbitration of the Unit head of BHEL Jhansi or his nominee.  The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration Act, 1996.

25.1
The parties to the contract understand and agree that there will be no objection that the Unit head of BHEL Jhansi or the person nominated as arbitrator had earlier in his official capacity to deal directly or indirectly with the matters to which the contract relates or that in the course of his official duties had expressed views on all or any of the matters in dispute or difference.  The award of the arbitrator shall be final and binding on the parties to this contract.

25.2     In the event of the arbitrator dying, neglecting or refusing to act or resigning or being unable to act for any reason or his award being set aside by the Court for any reason, it shall be lawful for the Unit head of BHEL Jhansi or his successor, as the case may be, either to act himself as the Arbitrator or to appoint another arbitrator in place of the outgoing arbitrator in the manner aforesaid.

25.3     The arbitrator may, from time to time, with the consent of both the parties to the contract, enlarge the time for making the award.  Work under the contract shall be continued during the arbitration proceedings.  The venue of the arbitration shall be the place from which the contract is issued or such other place as the arbitrator at his discretion may determine.

25.4
Wherever the above sub-clauses are silent w.r.t arbitration, Cl.50 of GCC shall be referred to.

26         Responsibilities of contractor. 

26.1.1  The contractor shall be fully and finally responsible for correctness and  quality of his work to the entire satisfaction of the BHEL/Customer. 

26.1.2    The work  shall be executed in accordance with the directions, instructions, drawings and specifications, which shall be given to the contractor by BHEL from time to time. 

26.1.3    If in the opinion of the contractor any work is insufficiently specified or required modifications, the contractor shall refer the same in writing to the Engineer and obtain his instruction/approval in writing before proceeding with the work. If contractor fails to refer such instance, any excuse for faulty erection, for poor workmanship or delay in completion shall not be entertained. 

26.1.4    The contractor will be required to make agreement with BHEL on Non-Judicial stamp paper of Rs.100/- as per BHEL Standard format of general condition of contract.
26.1.5    The following are the responsibilities of the contractor in respect of observance of local laws, employment of personnel, payment of taxes etc. The contractor shall engage sufficient staff to maintain the required rate of progress and quality of workmanship. If unskilled workers are required to be engaged, the same shall be engaged, as far as possible, from local areas in  which the work is being executed. 

26.1.6
Material reconciliation statement has to be submitted by the contractor as & when required by BHEL.

TERMS & CONDITIONS OF THE TENDER

The contractor shall comply with the following general terms, conditions and special instructions.

1. The contractor shall fully comply with the following enactments:

a. Contract Labour (R&A) Act, 1971. Including Payment of Bonus Act ,1965 .
b. Wage Rates not less than that notified by State Labour department from time to time.

c. Payment of Wages Act.

d. ESI Act, 1948.

e. EPF Act, 1952.

f. Workmen’s Compensation Act, 1923.

g. Stamp duty Act, 1898 

h. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.

2. The Contractor shall obtain license from the appropriate Labour Commissioner’s office, of appropriate Government if he engages 20 (Twenty) or more workmen only.

3. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.

a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).

b.
Form XIV 
-
Employment card issued by contractor (Rule 76).

c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).

d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).

e.
Form XVII
-
Register of wages-cum Muster Roll (in case of weekly payment).

f.
Form XIX
-
Wage slip (Rule 78 (b)).

g.
Form XX
-
Register of deduction for damages or loss (Rule 78(1)(a) (ii)). 

h.
Form XXI
-
Register for fines (Rule 78 (1) (a) (ii)). 

i.
Form XXII
-
Register of advances (Rule 78 (1) (a) (ii)). 

j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 

k.
Form XXIV
-
Register to be sent by the contractor to licensing






officer (Rule 82 ) (1). 

The contractor shall maintain the above neatly, completely and legibly for inspection by various statutory authorities and the company officials even at short notice.

4. The contractor shall observe 
(a) Weekly rest day. (b)The company list of holidays.

5. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor engaged by him and shall submit the same to the HR Department / IR section through the contract executing officers before commencement of the work. 

6. The Entry permits are to be issued to the Contract Labour by CISF , based on the requisition submitted by Contract Executing Officer and forwarded by Head (HR).

7. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to HR Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.

8. The contractor shall make himself or his representative available at the work spot everyday during execution of work, for effective supervision.

9. The contractor shall attend to all inspections notified / conducted by the HR Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.

10. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.

11. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice, letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.
12. The contractor must satisfy himself by personal study and examination of the drawings/specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.

13. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given to the contractor himself.

14. Contractor on the advice of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misbehaves or commits a deed of misconduct and such persons shall not be again employed on the works without permission of the company official.

15. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping materials under cover. 

16. The contractor shall give all notices required by the acts regulations, bye-laws, legal acts and pay all fees in connection therewith unless and otherwise arranged and decided in writing with the company. He shall also ensure that no attachments are made against materials or work forming part of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the company against any claim or liability arising from or based on the violation of any such laws, ordinances, regulations, orders, decrees or attachments either by himself or by his employees,

17. It shall be contractor’s sole responsibility to protect the public and his employees against accident from any cause and provide required safety equipments and shall indemnify, the company against any claims for damages for injury to the person or property resulting from any such accidents and shall, where the provisions of the workmen’s compensation act apply, take steps to properly insure against any claims there under.

18. In the event of any accident in respect of which compensation may become payable under the Workmen’s Compensation Act VIII of 1923 whether by the contractor or by the company as principal employer, it shall be lawful for the company to retain out of monies due and payable to the contractor such sum or sums of money as may, in the opinion of the company shall be final in regard to all matter arising in this clause.

19.     No work shall be done on Sundays or on other declared holidays of the company without the written permission of the company officer incharge of the work. The contractor shall comply with the provisions of the Factories Act Rules framed there-under if the same are applicable.

20.       The contractor shall keep his work place clean and safe to avoid injuries to men and damage to finished products / equipments.

21.       On the occurrence of an accident, which results in the death of any of the workmen employed by the contractor or which is so serious as to be likely to result in the death of any such workmen, the contractor shall within 24 hours of the happening of such an accident intimate in writing to the company official incharge of the work.

22.       The contractor shall indemnify the company against all losses or damages sustained by the company resulting directly or indirectly from his failure to give intimation in the manner aforesaid including the penalties or dues if any and become payable by the company, as a consequence of failure, the company to give notice under the workmen’s compensation act or otherwise confirm to the provisions of the said act in regard to such accident.

23.      The contractor shall ensure adherence to all statutory requirements applicable to BHARAT HEAVY ELECTRICALS LIMITED, Jhansi.

24.       The contractor shall abide by all the labour laws especially Contact labour (R & A) Act, Payment of wages Act, Workmen’s compensation act, Minimum wages Act, ESI Act and Provident Fund Act as amended from time to time.

25.       The contractor shall comply with provident Fund Act either through PF code allotted to him or by the code provided by PF Department to work Centers in the FACTORY CIVIL OF B.H.E.L. Jhansi.

26.        Not withstanding the clause, in case of any financial loss incurred by the company on account of contravention of the Provident Fund regulations or any regulations of rule touching the same by the contractor, the contractor shall submit an undertaking to indemnify the company to the extent of the loss incurred by the company.

27.      The contractor should engage only those labourers who shall be more than 18(eighteen) years of age.

28.      The contractor shall not resort to sub-contracting without the prior approval of BHEL authority.  If found sub-
            contracting at a later date, BHEL reserves the right to take whatever action it deems fit, including cancellation of
             the   contract.

29.      The contractor shall provide the required safety equipment to labours engaged by him.

30.    Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered under the job work contract.

31.     The contractor shall be responsible to settle any grievances of the labour deployed by him/her. 

32. Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular person, firm or corporation with whom an agreement has been made by the concerned company official for executing the work defined in the concerned agreement and for the purpose of instructions regarding compliance with contract conditions, it shall include the contractor’s authorised agents, who are entrusted with the work by contractor.

33.   The quantities mentioned in the agreement schedule are worked out from the relevant drawings in the company and may not be the actuals required for execution. The BOQ attached with this tender is tentative and may change after submission of the same by the consultant.

34.  The company does not expressly or by implication agree that the actual amount of the work to be done shall correspond there with, but reserves the right to increase or decrease the quantity of any class or portion of the work as it deems necessary.

35.   All the works shall be carried out in accordance with the directions and to the satisfaction of the company official in accordance with the drawings, specifications and instructions.  Supplementing or explaining the same as may be, from time to time shall be done by the company official.

36.   For all modifications, omissions or additions to the approved drawings and specifications, the company shall issue revised plans or written instructions. 

37.  The company shall have the privilege of ordering modifications, omissions, or additions at any time before completion of the work.

38.   All materials, articles, and workmanship shall be the best of their respective kinds for the class of work described in the contract specifications and schedule and materials to be obtained by the contractor shall be from sources approved by the company.

39.    Sample of materials shall be furnished by the contractor at his expense to the company when called for before execution of any work.

40.    The company shall have power to reject at any stage, any work which is considered to be defective in quality of materials of workmanship and shall not be debarred from rejecting wrong material by reasons of having previously passed them.  Any portion of the work or materials rejected or pronounced to be inferior or not in accordance with specifications shall be removed from the work site at the contractor’s expenses.  

41.   The decision of the company shall be final and binding on the contractor on all technical questions which may arise in the contract with respect to material, workmanship, removal; of improper work, interpretation of the working drawings, specifications, notes, procedures etc.

42.   The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his behalf, in respect of the rate of progress and the quality of work or material shall be final.

43.   Contracts shall be deemed to have included in his tender, price of all the plants,  Machinery and appliances required for the purpose of all operations connected to secure a satisfactory quality of work within the time specified. 

44.    If at any time, during the progress of work or any part of it such methods or equipment appear to the company official to be insufficient or inappropriate for ensuring the quality of work required or rate of progress, he may order the contractor to increase their efficiency or to improve their quality of work and the contractor shall comply with such order and on failure of which the company may take such action as it deems it fit to improve the quality of work of the company may take such action as it deems if fit to improve  the quality of work or the rate of progress required from the contractor and all such actions taken by the company shall be at the cost and risk  of the contractor. 




45.     It is open to the company to lend or supply to the contractor any tools, implement, material and machinery that are needed by the contractor, which in the opinion of the company is essential to improve the quality or progress of work.  The contractor shall pay such deposit or charges that may be fixed or determined by the company for any such articles or machinery lent or hired to the contractor. See schedule “C”

46.      Any electric power required for contractors’ lighting/machinery for the purpose of work shall be supplied FREE OF COST by the company at the written request of the contractor at one point subject to the observance of rules an regulations of Electric board / company free of cost. If it is observed that power is being wasted, BHEL shall have the right to recover cost of such consumption including arrears. Power will not be allowed for cooking and room (air) heating in winter season: For this purpose, on written application chargeable power can be allowed. The rates shall be the rates applicable for industrial consumption in U.P.

47.      The contractor shall confirm to the regulations and laws of central / state govt. or any local authority and that of the company with whose system the machinery is supposed to be connected.

48.      All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated from time to time by the company. If this is not adhered to, the company shall remove the scrap and recover the cost of these operations from the bills of the contractor.

49.     Any sum due from the contractor on account of tools and plants, stores, or any other items provided by the company shall be deducted from the respective bill due to him.

50.     In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under the bank guarantee with the guarantor at the discretion of the competent authority of the company.  On successful completion of the contract to the satisfaction of the company, the bank guarantee shall be released after due claim period.
51.      In the event of any question or dispute or under this contract, the same shall be referred to a competent Authority in the company for sole arbitration and his decision shall be final and binding on the parties to the contract.

52.      In case of any suit or other legal proceeding arising under this contract, the courts at Jhansi (UP)  only shall have the Jurisdiction. 

53.       The company reserves the right to enter into parallel agreement with one or more contractor(s) at its discretion.

54.   Disputes, grievances between the contractor and his labour, will have to be settled by the contractor himself/herself.

55.     The labour employed by the contractor, if found in betting with fellow labour or contractors or any BHEL employee, the same shall be considered as an act of indiscipline.  Such labourers shall be removed from the services of the contractor, on the advice of BHEL.  Further the contractor shall initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and enactments of State and Central Government.

56.      Wherever, BHEL/COMPANY standards are mentioned, same shall by strictly follow.

57.      Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render
            inoperative the service of any notice, letter or other communication upon the contractor   personally. 
58.   The works have to be carried out as per CPWD  specifications 1977, Wherever CPWD specifications are silent,
        the work shall carried out as per BIS specifications. In case of  defective  BHEL will have full right to reject the
        work or part  there of .Such defective work if any , will have to be rectified at contractor's cost . The opinion of 
        Engineer in charge shall be final in this matter. If the defective work is allowed to stand BHEL shall have the 
        absolute right to  reduce the rates for such items and the contractor shall have no claims over such defective 
         work allowed on reduced rates. 
59.    The contractor shall have to make his own storage sheds for materials to be issued by BHEL. If 
         deemed necessary by engineer in charge , the contractor shall make separate store for cement 
          with double lock system .The empty cement bags shall be stocked at one place and at least 90 
          % of them shall be returned to BHEL at BHEL stores in good condition without any payment 
          therefore. If the total quantity of 90% empty cement bags are not returned by the contractor,
          the same will be recovered at the rate of Rs 3/- per bag from the bills .
60.    All recoveries due from the contractor for the month/period shall be effected in full from 
         corresponding running bills unless specific approval from competent authority is obtained to the 
         contrary. The recoveries shall be I.Tax ( 2.%) , VAT ( 4% )of gross amount after cement and 
         steel cost  deduction- issued by BHEL  ,  Water charges etc.

NOTE: BHEL General Conditions of contract (G.C.C.) will also be applicable in addition to this tender document. The BHEL General Conditions of contract (G.C.C.) can be obtained from FCX office on any working day between 9:00 AM to 3:00 PM
                                                        PENALTY FOR DELAY IN WORK
1. The contractor fails to maintain the required progress as per contract or to complete the work and 
           clear the site on or before the contract.

Or extended date – period of completion, he shall, without prejudice to any other sight or remedy of the company/ corporation on account of such breach, pay as agreed compensation amount calculated as stipulated below or such smaller amount as may be fixed by the authority on the contract value of the work for every week that the progress remains below that specified in condition 14 or that the work remains incomplete.

(a) Completion period (as originally stipulated)

@ 1 percent per week

       Not exceeding 6 months.



     Subject to maximum  10%
   2.  provided always that the total amount of completion for delay to be paid under the condition shall not exceed the 
        under-noted percentage of the contract value or of the contract value of the item or group of item of work for 
        which a separate period of completion is given.

3. The amount of compensation may be adjusted or setoff against any sum payable to the contractor under this or any other contract with the company/ corporation
Special Instructions:

1. Contractor shall be deemed to have included in his tender price of all the plant, machinery and appliance required for the purpose of all operations connected with the work embraced under the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of the “Contract Signing Officer” will ensure the completion of the work within the time specified.

2. The contractor has to produce the bank guarantee (as mentioned earlier) in the prescribed proforma valid for the contract period for a value calculated at the rates mentioned towards security deposit.  The claim period under the guarantee shall be valid for three months after expiry of the contract and the same will be kept valid by proper renewal till the satisfactory completion of the Guarantee period (12 months) + 3 months claim period. 10% of total value shall be withheld in case bank guarantee is not renewed.

3. This is a time bound contract for period mentioned, and does not envisage any escalation of price.

4. The rates quoted by the contractor shall be firm for the contract period.  

ANNEXURE -A

FINANCIAL VIABILITY

	1.
	Owner’s capital in the business (in case of partnership, please mention percentage shares and amounts)
	Rs :



	2.
	Quantum of business done during last three financial years 

2009-2010
2008-2009
2007-2008
	Rs.

Rs.

Rs.

	3.
	Value of fixed Assets of the Business in last three years

2009-2010
2008-2009
2007-2008
	Rs.

Rs.

Rs.

	4.
	Guarantee limits (if any) enjoyed by the firm


	Rs.

	5.
	Over draft limits (if any) enjoyed by the firm


	Rs.

	6.
	Please enclose audited profit and loss account and balance sheet for last 3 years (indicate no. of sheets)


	

	7.
	Certificate from Scheduled Bank to prove contractor’s financial capacity to undertake the work duly indicating the financial limits the tenderer enjoys


	

	8.
	PERMANENT ACCOUNT NUMBER:


	


Note:  All the above documents should be duly certified by auditors /Bank as may be applicable.

ANNEXURE - `B’

ANALYSIS OF SIMILAR JOBS EXECUTED/IN PROGRESS

	Sl.No
	Agency by whom awarded
	Location of the Project
	Particulars of the works awarded
	Contract value
	Date of completion

	
	
	
	
	
	


ANNEXURE –C

DECLARATION SHEET

I, ……………………………………… ……………on behalf of M/s…………………… …………………… ………….. hereby certify that, all the information and data furnished by us with regard to this Tender No. BHEL/JHS/FCX/10-11/08 are true and complete. We have gone through the specification, conditions and stipulations in detail and agree to comply with the requirements and intent of specifications.

We, further declare that, the rates quoted by us in price bid are unconditional and unambiguous.
Date

                 Name & signature of the bidder      

                                                     (Seal)

ANNEXURE – D

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS

NOTE: Tenderers are requested to fill in the following details and no column should be left blank.

	1.
	Name & Address of the Tenderer


	

	2.
	E-mail ID
	

	3.
	Phone No. (Office) & Fax No.
	

	4.
	Name &  designation of the official of  the tenderer to whom all the references shall be made
	

	5.
	Tenderer’s proposal No. & date


	

	6.
	Whether EMD submitted (By cash/bank draft). Give detail.
	

	7.
	Validity of offer/rates quoted for six

months from the date of opening of tender
	Yes/No

	8.
	Financial Status as per Clause9.1 (in the format Annexure `A’)
	Yes/No

	9.
	Permanent account Number as per Clause 9.1
	

	10.
	Details of experience as per Clause 9.3 (in the format Annexure `B’)


	Yes/No

	11.
	Attested copy of power of attorney as per clause 9.5
	Yes/No

	12.
	Details about type of the firm as per clause 9.6
	

	13.
	Declaration sheet as per clause 9.7 (in the format Annexure `D’)
	Yes/No

	14.
	P.F. Code No


	

	  15.
	Service Tax Registration Number( PAN baseed )

	

	16.
	ESI policy no-
	

	17.
	Valid labour license no. & date
	

	18.
	Blank price-bid, clause 9.2
	

	19.
	Bar chart/PERT Chart (Time schedule)
	

	20.
	1. Self Declaration that contractor has not been found guilty by a court of law in India for fraud, dishonesty or moral turpitude (format on  page No.22 in tender)
	

	21
	2. Self certificate for not been blacklisted by any BHEL unit or any other organization where he has worked (format on  page No.22 in tender)
	

	22
	3. Self certificate that contractor will abide by all statutory and regulatory requirements while carrying out the work.  (format on  page No.22 in tender)
	


ANNEXURE – “E”
Format for Details of tool/Plants Machinery 
	S.No.
	Tool/Pant/Machinery
	Nos Available



	1.
	
	

	2.
	
	

	3.
	
	

	4.
	
	

	5.
	
	


ANNEXURE – “ F”
Format for Details of Member

	S.No
	Designation
	No. of Employee


	1


	
	

	2


	
	

	3


	
	

	4


	
	


ANNEXURE – “ G “
Format for self  Declaration


I < Name >……………………….. in my capacity as <proprieter, lead partner, director> of 

            M/S  <Firm Name>………….Here by solemnly declare that M/S. <firm name>………………….

1. Has never been found guilty by a court of law in India for any crimes of fraud, dishonesty or moral turpititude

2. Has never been black listed by any BHEL unit or any other organization.

3. Undertakes to abide by all statutory and regulatory requirements while carrying out work at BHEL Jhansi.

BHARAT HEAVY ELECTRICALS LIMITED-JHANSI
(SPECIAL CONDITIONS – SAFETY)

1. The following are a few safety measures suggested while carrying the work. However all the items of work should be carried out in safe working manner taking all precautions . 

2. Proper and necessary precautions shall have to be taken wherever the work involves breaking of reinforced cement concrete slab and dismantling of brick work. These items of work will have to be carried in the presence of the Engineer-in-charge. 

3. Proper and necessary scaffolding is to be erected wherever dismantling of brick work is carried out at height more than 1.80 M. 

4. Reinforced cement concrete slab should be dismantled parallel to the main reinforcement, each piece not exceeding 300mm wide. Under no circumstances the supporting wall shall be cut or removed until the supporting slab is demolished.

5. The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and safety belts, to all the workers.

6. The contractor shall keep a supervisor always at work site.

7. Power shut down shall be taken before commencement of the work wherever power cables are running.

8. Proper and necessary scaffolding and ladders are to be used for carrying out all types of works.

9. The contractor shall provide safety nets to the work force during the execution of work at height of more than 3 meters and as directed by the engineer in charge.

10. The contractor shall take all necessary safety precautions and arrange for appropriate appliance to its authorized officials to prevent loss of human lives, injuries to personnel engaged and damage to property.

11. The Contractor shall provide to the work force and ensure the use of the following personnel Protective Equipment as found necessary and as directed by the authorized BHEL Officials.

i) Safety Helmets conforming to IS: 2925, 1981

ii) Safety belts conforming to IS: 3521, 1983 

iii) Safety shoes conforming to IS: 1.4544. 1998 

iv) Eye, and face protection devices conforming to IS: 1179, 1967. 

v) Hand and body protection devices conforming to IS: 2573 - 1975, IS: 6994 - 1973 and IS 8520 - 1978, IS: 578-1985 and IS 6694.

SAFETY IN CIVIL ENGINEERING WORKS 

1.        While working at heights, a safe foot holds and hands holds should be provided.


2.       
No loose material should be allowed to remain in the vicinity of persons working at    

            
Heights due to which they may inadvertently loose there balance and fall down.

3.       Wherever, it is reasonable practical, workers should be made to use safety belts.

4.
Ladders, crawling ladders and crawling boards are to be provided if a person has pass across or work on or from any material liable to fracture under his weight and cause him to fall more than 1.98 meters.

5.
In considering whether a material is likely to fracture beneath a person’s weight, regard must be had to any additional weight he may be carrying or supporting.

6.
Ladders crawling boards etc., to be securely supported and if necessary secured to prevent slipping.

7.
Guard rails, coverings or other suitable means may be used to prevent person stepping on to fragile material, while working or passing near it if such material is likely to fracture under his weight and cause him to fall more than 1.98 meters.

8.
While working on sloping roofs, suitable, crawling, boards or crawling ladders should be used.  These crawling ladders should be properly supported and securely enhanced to the sloping surface or the roof ridge.

9.
Suitable and sufficient means are to be provided to prevent fall of articles from a sloping roof.

DEMOLITION:

1. Safe access should be provided to every place at which any person has to work.  Scaffolds to be provided for all work that cement safety be done otherwise.

2. Shoring or either steps are to be taken to prevent accidental collapse of the building or part of the building being dismantled. 

3. Similar precautions are to be taken against collapse of any adjacent building, if this would involve danger. 

4. No steel work or iron work is to be cut or released unless precautions are taken to avoid danger from sudden twist, spring or collapse. 

5. No framing is to be removed unless all practicable steps are taken to avoid collapse of the structure. 

6. Demolition work is to be placed under the supervision of a competent person experienced in demolition work.

EXCAVATIONS: 

1. Barriers are to be provided round excavations, shafts, pits and opening into which persons can fall a vertical distance of 1.98 meters.  These barriers are to be as close as practicable to the edge of the excavations and are to be erected as soon as practicable after excavating begins.  They are to be maintained in position except when necessarily removed for the access of persons or materials. 

2. Adequate and suitable timbering should be used to prevent danger from falls or dislodgement of sides of excavations etc., or materials adjacent to it.  Timbering is to be done as early as practicable in the course of work.

3. No person should be allowed to work in any excavation.  Shaft or tunnels after explosives have been used in or near it, in a manner likely to affect stability, until a thorough examination has been made by a responsible person. 

4. No person should be allowed to work in any excavation, Shaft or tunnels after an unexpected fall of work rock, earth or to her material or after substantial damager to timber or other supports, unless the part concerned is thoroughly examined by a responsible person declared safe. 

5. No material should be placed near the edge of the excavation so as to endanger persons below.  No load should be placed or removed near the edge of an excavation etc., where it is likely to cause the collapse of the side of the excavation and so endanger to any person. 

6. If excavation is likely to affect the security of the structure (permanent or temporary) steps must be taken to safeguard persons employed from possible collapse of that structure. 

7. Means of reaching a place of safety is to be provided, when there may be danger from rising water or irruption of water or materials. 

8. Means to prevent over running are to be taken when vehicle is used to tip material into pit or excavation or over the edge of embankment or earth work.
 LADDERS:

1. Ladders to be used should be of good construction, of a suitable and sound material of adequate strength. 

2. Ladders with missing or defective rungs should not be used. 

3. Wooden stiles or sides and wooden rungs should have grain-running length wise. 

4. Rungs should be properly fixed to the sides. 

5. Ladders standing on a base are to be equally and properly supported on each stile or side. 

6. Ladder standing on a base to be securely fixed near its upper resting place, if such fixing is impractical the ladder must be fixed at or near its lower end.  If this is also impracticable a person, must be stationed at the feet of the ladder to prevent it from slipping. 

7. Ladder should not be placed on loose bricks or loose packing.

8. Except when there is an adequate handled, ladder must rise to a height of a least 3 feet 6 inches (1.00 Mtr.) above the landing place or above the heights rung reached by the feet of persons using the ladder. 

9. Space at each rung to be sufficient to provide adequate foot held. 

10. Openings in landing places through which ladders pass should be as small as practicable. 

11. Folding steps ladders should have level and firm footing and should not stand on loose bricks or other loose packing.

SCAFFOLDS:

1. Materials used for scaffolds should be of sound and adequate strength. 

2. The timber used should be suitable quality, good condition, bark complete stripped off, and without paint or other treatment, which would prevent defects from being easily seen.

3. Timber and material with projecting nails should not be used. 

4. Metal parts should be of suitable quality, in good condition, free from corrosion or other patent defects likely to affect strength.

5. Defective parts or materials should not be used and no defective ropes or bonds should be used. 

6. Standards or upright should be vertical or slightly inclined towards the building or other structure, where practicable and to be sufficiently close to ensure stability.

7. Displacement or sinking of standards or uprights to be prevented either by provision of base plates or either adequate means. 

8. Ladders used as uprights to be adequate strength secured to prevent slipping and so placed that the two stiles of sides of each ladder are evenly supported.

9. Ladders are to be horizontal, as nearly as possible and should be secured to standards or uprights by efficient means.

WORKING PLATFORMS: 

1. All working platforms should be closely boarded, planked or plated. 

2. Boards should be of sufficient thickness having regard to the distance between putlogs other supports.  

3. All boards should be at least 51 mm thick and 210 mm wide.
4. Boards should rest securely and evenly on their supports.  Each board should have at least three supports unless the thickness and the distance between the supports are such as to present on due or unequal staging when, supported on the two pipes.
5. No board should project beyond for more than four times its thickness, unless secured to prevent tipping.

6. No board should project to an extent which makes it unsafe having regard to its thickness and strength and the weight likely to be on it.

7. The platforms should be of adequate width to give sufficient working space.

8. The platforms should extend at least 600 mm. beyond, the end of wall or working face if work is being done at that end of the wall of face.

9. The platforms should have guard rails to a height of between 920 mm and 1150 mm. above the platform or any raised part of it.

10. The platforms should have toe-boards high enough to prevent falls of persons, tools and materials, with a minimum height of 15.5 mm. space between the     toe-boards and the lowest guard rail should not exceed 760 mm. guard rails and toe-boards should be on the inside of uprights unless there is some other means of preventing their outward movement. 

11. Guard rails and toe-boards should always remain in position except when removal is necessary for the access of persons or materials, or other necessary purposes of the work. 

       SAFETY NETS AND BELTS:

1. If all or any of the above requirements is not practicable, resources may be taken to use suitable safety belts or nets to prevent persons falling from heights of    1.98 meters and above. 

2. Safety belts when used should be attached continuously to suitable and fixed anchorages. 

3. Safety nets should be maintained in all positions necessary to protect persons at work, except in so far as they have to be temporarily removed for the passage of materials or for any other purposes. 
LIFTING TACKLES/CRANES

Lifting roof trusses should be undertaken after discussing the procedure with BHEL taking all necessary care to prevent accidents.
MATERIAL HANDLING AND STORAGE

Adequate arrangement be made for material handling & storage taking due care against damages.
ACCOUNTING
Proper method of accounting of steel, tore steel, cement & scrap material be followed. The books of such accounting be offered for auditing by BHEL at pre-decided regular interval.

If the contractor fails to take appropriate safety precautions or to provide necessary safety devices and equipments or to carry out instructions issued by the authorized BHEL officials, BHEL shall have the right to take corrective steps at the risk and cost of the contractors.

In case of a fatal or disabling injury accident to any person due to lapses by the contractor. BHEL shall have the right to impose appropriate financial penalty on the contractor and recover the same from payments due to the contractor for suitably compensating the victim or his/her dependents.  Before imposing the penalty, appropriate enquiry shall be held by BHEL.

In case of any damage to propriety due to the lapses by the contractor, BHEL shall have the right to recover the cost of such damages from the contractor after holding an appropriate enquiry.

Incase of any delay in the completion of a job due to mishaps attributable to lapses by the contractor, BHEL, shall have the right to recover cost of such delay from the payments due to the contractor after notifying the contractor suitably.

If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after being given reasonable opportunity to do so.  BHEL shall have the right to terminate the contract and get the job completed at the risk and cost of the sub contractors. 

SPECIFICATIONS FOR EXECUTION OF WORK

1. The work under this contract comprises of fabrication of steel work, testing, transporting and erection of steel work over prepared foundations, painting of steel work and erection of cloaking items as detailed in Price Schedule ‘A’.

2. Fabrication of steel work shall be done in accordance with shop working drawings on the basis of drawings furnished by Bharat Heavy Electricals Limited.

3. Further particulars relating to design and fabrication or clarifications, if any, may be obtained on reference to the DGM (Factory Civil).

4. Fabrication shall generally be in accordance with IS 800-1962 entitled “Code of practice for use of structural steel in general building construction”.  Welding shall be in accordance with IS 816-1956 entitled “Code of practice for use of metal are welding for general construction in mild steel”.  Any specification not covered by the relevant Indian Standards Codes of practice shall be in accordance with the relevant B.S.S.or in its absence in accordance with well-established Standards Engineering Practices.
5. As the designs inclusive extensive welded fabrication, it is essential that the fabricator should have a well equipped workshop and equipment such as Automatic and Semi-automatic welding sets etc., and also qualified welders possessing operator qualification as required by I.S. 817-1957.
6. All Fabricated steel work shall be given a coat of Red Oxide paint as per relevant I.S. specifications before dispatch if assembled at shop or after assembly at site as the case may be.
7. The contractor shall stack all items of fabricated steel work at approved locating with due regard to the sequence of erection with consultation of the Engineer in Charge. 
SPECIAL CONDITIONS OF CONTRACT FOR FABRICATION AND ERECTION OF STRUCTURES 

1. (a) PLACE OF FABRICATION.

The fabrication is to be carried out within the Bharat Heavy Electricals Limited premises earmarked for the purpose.

(b) SCOPE OF FABRICATION

For all structure steel construction the general specification of BHEL shall be followed. 

Structural Steels only are provided by BHEL at Free of cost. All other items are in the scope of Contractor.

2. ACCEPTING OF FABRICATED STEEL FOR DISPATCH:

When all the tests to be performed in the Contractor’s or other premises under the terms of this contract have been successfully carried out the material / structure will be accepted, forthwith and the Inspecting Engineer or his duly authorized representative will issue an acceptance certificate, upon receipt of which the material / structure shall be taken out for erection.

3. TESTS AT SITE 

In all cases where the contract provides for tests at site, the contractor, except where otherwise specified, shall provide, free of charge, such labour, materials, apparatus and instruments as may be required from time to time, and as may reasonable be demanded to carry out such tests on the materials or workmanship in accordance the contract. 

4. TESTS ON COMPLETION:
Where ever possible, all tests shall be carried out before hand. All tests shall be done in compliance with relevant IS codes at the contractor's cost. However, should it become necessary for the final tests (to assess the performance and guarantees to be held over, until the structures are erected at site), they shall be carried out in the presence of the contractor’s representatives, within one month of the completion of erection or such time as may be considered reasonable by Bharat Heavy Electricals Limited.  Should the result of these tests not come within the margin specified, the test shall if required, be repeated, within one month from the date of the structure is again ready for test, and the contractor shall repay the Bharat Heavy Electrical Limited all reasonable expenses which may be put to by such re-tests.  Trial assemblies shall be conducted at the site as and when required.

5. ERECTION OF DEFECTIVES STRUCTURE OR PORTION THEREOF 
(a) If the completed structure, or any portion thereof, before it is taken under clause below, be found defective or fails to fulfill the requirements of the contract, the Engineer in charge shall give the Contractor notice setting forth particulars of such defects or failure, and the Contractor shall forthwith make the defective portions good, or alter the same to make it comply with the requirements of the Contract.  Should be fail to do so within a reasonable time, Bharat Heavy Electricals Limited may reject and replace at the risk and cost of the, Contractor the whole or any portion of the structure, as the case may be, which is defective or fails to fulfill the requirements of the contract.

(b) In the event of such rejection, Bharat Heavy Electricals Limited shall be entitled to the use of the structure    in a reasonable and proper manner for a time reasonably sufficient to enable them to obtain other replacement of structure.

Nothing in this clause shall be deemed to deprive of Bharat Heavy Electricals Limited, or effect in any way their rights under the contract which they may otherwise have in respect of such defects or deficiencies or in any way relieve the Contractor of his obligations under the Contract.

6.     TAKING OVER: 

The structure on the site shall be deemed to have been taken over by the Bharat Heavy Electricals Limited when the Executive Engineer will have certified in writing that the structure has satisfied the contract conditions and such certificate shall not unreasonably be with-held, nor shall delay the issue of such certificate solely on account of minor omissions or defects, which do not affect its functional utility without any serious risk to the structure, provided always that the contractor undertakes to make good such omissions and defects at the earliest possible moment.  Such certificates, however, shall be deemed to be on account and shall in no way release the Contractor from his liabilities and responsibilities in respect of such structure. 
7 .  MAINTENANCE AND THE GUARANTEE:

The contractor shall give the following guarantee in respect of the structure to be supplied and erected by him.

a. All structure shall be free from any defects due to faulty materials, structural detailing and / or workmanship or improper packing.

b. The above guarantees/shall be valid for a period of 12 (Twelve) calendar months after the date of final taking over by the Bharat Heavy Electricals Limited.  During this period, the Contractor’s liability shall be limited to the replacement immediately, or any of defective parts that may develop in structures or part of a structure of his own manufacturer those of his subcontractors under the conditions provided for by the Contract, and arising solely from structural detailing, workmanship or improper packing provided always that such defective parts as are not repairable at site, and not essential in the meantime in the use of the structure, are returned to the contractor’s works unless otherwise arranged.

c. All such replacement of defective parts mentioned above shall be made free of cost at site by the contractor and the return of the defective parts to the contractor’s works shall be the contractor’s responsibility and shall be made at his expenses.  Bharat Heavy Electricals Limited, will, however, render such assistance in this matter as will expedite the same.  In the case of the defective parts not repairable at site but essential in mean time for the use of structure, the Contractor shall replace at site free of cost to Bharat Heavy Electrical Limited before the said defective parts are removed to his works. 

d. If it becomes necessary for the contractor to replace or renew any defective portions of the structure under this clause, the provisions of this clause shall apply to the portions of the structure so replaced or renewed until the expiration of six calendar months from the date of renewed until the expiration of six calendar months from the date of such replacement or renewal or until the end of the above of the above mentioned period of twelve months whichever is later.  If any defects be not remedied within a reasonable time, Bharat Heavy Electricals Limited may proceed to do the work at the Contractor’s risk and cost, but without prejudice to any other rights which Bharat Heavy Electricals Limited may have against the Contractor in respect of such defects. 

e. If the replacements of renewals are of such character as may affect the efficiency of the structure, Bharat Heavy Electricals Limited shall have the right to give to the contractor within one month of such replacement or renewal, notice in writing that “tests on completion” be made once again, in which case such tests shall be carried out as provided in clause 4.

f. All replacements or renewals to be carried out by the Contractor during the maintenance period shall be subject to such clauses of these conditions as may be considered reasonable by the Executive Engineer. 

g. Until the final certificate has been issued, the Contractor shall have the right of entry, at the own risk and expense, by himself or his duly authorized representatives (whose names shall previously have been communicated in writing to the Executive Engineer) at all working hours to all necessary parts of the works, for the purpose of inspecting the structure and taking note there from, and if he so desires, making any tests at his own expense subject to the previous approval of the Engineer in charge. 

h. At the end of the maintenance period, the Contractor’s liability ceases, except as regards workmanship which the Executive Engineer shall have previously given notice of the contractor to rectify.

8. CERTIFICATE OF THE ENGINEER: 

a. Every application to the Engineer-in charge. For his certificate for payment, must be accompanied by a detailed invoice, setting forth the claims in the same order as is found in the accepted Schedule of quantities and at the same rates. The said certificate will thereafter be issued by the Engineer-in charge at a reasonable time after receipt of the application. 

b. The Engineer-in charge may make any correction or modification in any previous certificate, which may have issued by him and payments, will be regulated and adjusted accordingly.

9. CERTIFICATE IPSO FACTO NOT TO AFFECT THE RIGHTS OF THE  BHARAT HEAVY    ELECTRICALS LIMITED OR CONTRACTOR:
No certificate of the Engineer in Charge on account, nor any sum paid on account by the Bharat Heavy Electricals Limited, Nor any extension of time for the execution of the works given to the Contractor shall in any way affect or prejudice the rights of Bharat Heavy Electricals Limited against the contractor, or relieve the contractor of his obligation for the due performance of the Contract or be interpreted as approval of the work done or of the materials supplied and no certificate ipso facto shall create liability in Bharat Heavy Electricals Limited, to pay for alternations, amendments, variations or discharge in the liability of the contractor for the payment of damages whether due, ascertained, or certified or not, or any sum against the payment of which he is bound to identify the Bharat Heavy Electricals Limited, nor shall any such certificate nor the acceptance by him of any sum paid on account or otherwise, affect or prejudice rights o f the contractor against Bharat Heavy Electricals Limited. 

10. CO-OPERATION WITH OTHER CONTRACTORS 

The contractor shall agree to co-operate with the Bharat Heavy Electricals Limited’s other contractors for associated work and freely exchange all technical information with them to obtain the most efficient and economical execution and to avoid unnecessary duplication of work.  No remuneration shall be payable by Bharat Heavy Electricals Limited for such technical co-operation.

The contractor shall forward to Bharat Heavy Electricals Limited copies of all correspondence and drawings so exchanged.

11. TIME AND PROGRESS CHART AND PROGRESS REPORTS 

The contractor shall submit the Bar chart/PERT Chart before starting the work. Weekly monitoring of the project is to be carried out. Contractor has to submit the weekly progress reports and any delay should be sorted out so that project should be carried out as per Bar Chart/PERT Chart.

12. ENGINEER’S SUPERVISION: 

All the work shall be carried out in co-operation with, and under the direction and to the reasonable satisfaction of the Engineer in Charge.  The contractor shall be reasonable for the correctness of the positions, alignment and dimensions of the works according to the drawings, notwithstanding that he may have been assisted by the Engineer in setting out the same.

13. WORK AND SERVICES TO THE PROVIDING BY THE CONTRACTOR FOR THE 

ERECTION 

The following major items of work and services shall be included in the work to be provided for by the contractor: 

a. All erection work of the structure including site bolts, nuts, rivets etc., final paintings, testing and putting into commission. 

b. Providing of all erection tools and tackle.

c. Necessary supervisory personnel, tradesman, and unskilled labor. 

d. All consumables materials required for erection such as Electrodes, oil, kerosene, packing   etc.

e. All ladders platforms, temporary supports, safety belts, etc., required for erection, and 

f. All other works and services necessary for the due fulfillment of the contract. 

14. CONSTRUCTION EQUIPMENT:

The contractor shall provide all equipments and tools needed to do the work efficiently.  Bharat Heavy Electricals Limited shall not be under any obligation to arrange for or give on hire, any construction or erection equipment.

15. WORK AT SITE:

a. In the execution of the work, no persons other than the contractor, or his duly appointed representatives, subcontractors and workman shall be allowed to do work at the site, except by the special permission, in writing of the Engineer in Charge and his representative and other authorized officials or representatives of BHARAT HEAVY ELECTRICALS LIMITED. 

b. The work so far as it is carried out on Bharat Heavy Electricals Limited is premises shall be carried out at such time as Bharat Heavy Electricals Limited, approved and so as not to interface unnecessarily with the conduct of Bharat Heavy Electricals Limited’s business but Bharat Heavy Electricals Limited shall give the contractor all reasonable facilities for carry out the work.

16. POSSESSION PRIOR TO COMPLETION:

Bharat Heavy Electricals Limited shall have the right to take possession of, or use any completed or partially completed part of the work.  Such possession or use shall not be deemed to be an acceptance of any work not in accordance with the contract.

17. 
WITH HOLDING PAYMENT:

B.H.E.Ltd., may withhold the whole or part of any payment for erection claimed by the contractor, which in the opinion of the B.H.E.Ltd. is necessary to protect itself from loss ion account of:

a. Defective work not remedied or guarantees not met,

b. Claims filed against the Contractor.

c. Failure by the Contractor to make due payment for materials or labor employed him.

d. Damage to another contractor.

Then the grounds withholding payments are removed, payments of the amount due to the contractor shall however be made by B.H.E.L.
18. LIENS:

Final payment to the contractor shall not be made until the Contractor shall deliver to BHE LTD, a complete release of all lines arising out of the contract or receipts in full in lieu thereof and in either case, an affidavit that so far as he has knowledge or information, the releases and receipts include all the labor and material for which a lien could be filled.  If any lien remains unsatisfied after all payments are made, the Contractor shall refund to B.H.E.Ltd., all moneys that the latter may be completed to pay in discharging such a lien, including all costs and a reasonable attorney’s fee. 

19. TIME AND DATE:

The time and date stipulated for progress and completion of the work and the rate of fabrication and erection according to the required sequence and be deemed to be the essence of the contract.  

20. SUPPLY OF RAW STRUCTURAL & REINFORCEMENT STEEL:

The raw structural steel sections referred to in Price Schedule ‘A’ will be supplied at the premises of the Bharat Heavy Electricals Limited, Jhansi. The contractors will take delivery within the time specified by the Engineer in Charge and arrange for safe loading, transporting the steel sections and unloading and stacking them at their fabrication yard, all at their own cost.  The point of supply of steel sections to the contractors will be within a lead of 1 km., from the contractor’s fabrication yard. 

21. It shall be the sole responsibility of the contractor to ensure accuracy of alignment of steel work before grouting the columns and commencing clocking.

22. ERECTION OF CLOAKING ITEMS.

a. Roofing sheets, North light curves etc., shall be measured based on actual area covered in roof sides, Gables and Louvers. 

b. Measurement in respect of glazing stated to in Schedule ‘A’ shall include both wired glass and Aluminum glazing bars with accessories and shall be based.

23.      The structural steel has been planned in suitable sizes.  Any splicing that may be required due to non-supply of steel in required lengths/sizes shall be done so that requirements as per IS 800-1962 are met with.  The contractor shall prepare separate drawings for the same and get it approved by the Engineer in Charge.  Material should be judiciously utilized by the contractor so that minimum scrap is generated. For that matter the contractor shall obtain prior approval of fabrication planning before commencement of work.

24. The quantity of steel indented, covers extra that will usually be involved in cutting and fabrication.  In addition there will be extras to cover minor alternations, if any, and also extras arising out of accepting standard lengths in some cases and arising out of accepting minimum to (i.e. minimum of one wagon load) in some cases.  The contractor shall arrange to receive all these steel supplied, account for it end keep it in safe custody.  The surplus steel, which is represented by the difference between the quantities, received and the sum of quantities in the DODL list shall be returned to Bharat Heavy Electricals Limited on completion of the work.  
a. Cut pieces and surplus i.e. RSJ, Channels, angles reinforcement and plates not shorter than half a meter and M.S. plates not small than 600 sq.cm.

b.Scrap i.e. RSJ Channels, angles, reinforcement shorter than half a meter and M.S. plates small   than 600 sq.cm. 

The cut pieces and surplus shall be set a part to be returned as “actual”.  The scrap shall be returned in   equivalent weight on actual area of glazing.

25. All materials issued by Bharat Heavy Electricals Limited either as free issues or on cost recovery basis should be returned in kind and in good condition as detailed in respective Clauses. 
26. While erecting the structural steel, painting etc., and the contractor should take precautions against any damage to the existing sheeting structure, machinery, equipment services etc., any damage for the same shall be made good by the contractor at his own cost or compensated by him as per the assessment made by the Engineer-in-charge, which is final and binding on the contractor. 
27. No extra claim or condition in regard to wages or materials escalation will be entertained and any tender containing such stipulation will be rejected. 
28. All rates quoted shall be for finished work in-situ inclusive of all leads, lifts and other incidental charges etc., and those in general conditions of contract. 

29. The quantities indicated in the Schedule ‘A’ are approximate and liable for variation. 

30. The CPWD standard specifications, I.S. specifications for all schedule Items and technical specification for non-schedule items are required to be followed.

SPECIAL CONDITIONS
1. These special conditions supplement the conditions to tenders and contract and the general conditions of contract and form part of the contract documents. Where these special conditions are at variance with the general conditions of contract these special conditions shall prevail.

2. All rates quoted shall be for finished work in-situ inclusive of all leads, lifts and other incidental charges and those general conditions. 

3. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule A . For the sake of uniformity in comparison of tenders, tenders should not add any conditions of their own. Tenders not complying with these conditions are liable for rejection.

4. The issues of materials are governed by the conditions specified in Schedule B &C. all other materials shall be supplied by the contractor himself and the rates for the relevant items are inclusive of all such supplies. 

5. The works shall be executed as per the technical specifications and drawings. A tentative sketch  / drawing of the work is available in the office, which is intended to give a general idea of the work to be executed and is liable for modifications during the actual execution based on the designs prepared and approved by the Competent authority. The detailed drawings shall be provided after obtaining from the consultants.

6. The quantities shown above are approximate and liable for variations and no rate variation is acceptable on this account.

7. The rates quoted by the contractor shall be firm in all respects. Any statutory increase in the labor wages and materials during the period of execution shall be borne by the contractor. The contractor shall quote the rates considering the above.

8. The rate quoted for reinforced cement concrete items shall include smooth finishing of exposed faces. The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface due to vibrations shall be trowel led so as to obtain smooth and even surface.

9. The paint/primer (Red oxide) to be used shall be of standard make and shall be approved by the Engineer-in-charge before applying.

10. The tenderer should specify the plant and machinery such as a pan mixer, vibrators, steel shuttering etc., that he possesses and is going to use them on the work.

11. Contractor shall execute work as per specifications in the Price Schedule A. if the specifications found wanting relevant Technical specifications along with the tender shall be followed. Further missing details relevant CPWD and IS specifications shall be followed. Wherever, there is difference in between CPWD and IS specifications latter shall prevail.

12. The BHEL reserves the right to deviate either by additions or by deductions from the schedule of items of work given in the tender document after awarding work.

13. In case of any difference between agreement wording and detailed drawings the interpretation of the BHEL shall be final and binding on the contractor.

14. The final acceptance of work in all items are subject to proper performance after testing regardless of whether the items are paid for or not.

15. All debris and surplus materials shall be cleared from the site as and when directed by the Engineer-in-charge. Any temporary structure / stores made by the contractor for the work shall be demolished and site cleared before payment of final bill.

16. Curing shall be done with the help of hose pipe in addition to manual curing. Curing shall be done in off days and holidays also. Curing has to be done by ponding water for slabs & spraying for columns and beams for 27 days.

17. Rates tendered by contractors shall be for complete item of the work covering all materials, labor, carriage, royalties, work contract, sales tax, octroi, wastage, tools & plants including all other taxes on temporary construction, overhead charges, profits, general royalties, risks etc., and rate shall be applied to all heights, levels, depths, leads and lifts etc. (Please refer schedule B for free issue items and chargeable items)

18. If discrepancy in specifications observed between schedule of quantities and general / technical conditions, the specifications in schedule of quantities will have precedence over the general / technical conditions.

19. Water will be supplied at one point and will be charged @ 1% of gross value of the bill.

20. Erection and construction equipment, lifting tools and tackles shall not be provided by BHEL and they are in scope of contractor.

21. Quantity/Quality records of cement / structural fabrication, test records shall be prepared, maintained and submitted by contractor during the course of execution.

22. All structural fabrication works shall be as per drawings and BHEL specifications for quality and testing.

23. Rate for supplementary items, which are not covered in Schedule A, will be finalized as per    CPWD Specifications.

24. For want of specifications related to structural steel like fabrication, erection, welding, material etc., following IS Codes are to be followed I.e. 1. IS: 816-1969, 2. IS 2139-1976, 3) IS 7215-1974, 4) IS 813-1961, 5) IS – 2062 – 1980.

NOTE:FOR EXECUTION OF ALL SCHEDULED ITEMS CPWD SPECIFICATIONS AND RELEVANT IS CODES ARE TO BE FOLLOWED. FOR EXECUTION OF NON-SCHEDULED ITEMS SPECIFICATIONS ENCLOSED WITH THIS TENDER ARE TO BE FOLLOWED.
25. Inside shops, Rails are required to be fixed in concrete as per the direction of Engineer-in –charge.

26. Inserts are required to be fixed in concrete as per the requirement and direction of Engineer-in-charge.

27. Specialized works are to be executed by specialized agency with the approval of BHEL.

28. Test Certificates are to be supplied for all bought-out items as required by the Engineer-in-charge.

29. Machine foundation to go along with main shop Quantity may vary to any extent. If blasting required then controlled blasting should be done through license holder approved by BHEL.

30. Any electric power required for contractors’ lighting/machinery for the purpose of work shall be supplied FREE OF COST by the company at the written request of the contractor at one point subject to the observance of rules an regulations of Electric board / company free of cost. If it is observed that power is being wasted, BHEL shall have the right to recover cost of such consumption including arrears. Power will not be allowed for cooking and room (air) heating in winter season: For this purpose, on written application chargeable power can be allowed. The rates shall be the rates applicable for industrial consumption in U.P.


NOTE: Water and power will be given at one point. All other things to be arranged by Contractor.

Note:   In execution of civil works CPWD latest specification  is to be followed first : if  CPWD specification does not provide details of specification of any item of work then best of the other specification to be followed. 

SCHEDULE ‘B’

MATERIALS FOR ISSUE TO THE CONTRACTOR

	Sl.No.
	Materials
	Rates

	1.
	CEMENT
	Rs.200/- per bag

	2.
	Structural steel
	FREE OF COST


SCHEDULE ‘C’

TOOLS & PLANT TO BE HIRED TO THE CONTRACTOR
	Sl.No.
	T & P
	Rates

	1.
	Jack Hammer (only if working & available in civil deptt.)
	Rs.20/- per hour

	2.
	Crane (only if working and free from shop/stores work)
	Rs.450/- per hour


Important condition: Work cannot be delayed on the pretext that BHEL has not been able to provide the above equipment. Contractor will have to make his own arrangement if the above T& P is not available. 


[image: image1.emf]
BLANK PRICE BID
	   
 

  Civil work for track between bay 10 to bay 11 inside factory area 

	
	
	SCHEDULE A ( Schedule of Quantity  )SECTION A

	Sl No.
	CPWD  DSR 2007 item No.
	Short discription of items ( Refer DSR 07  for detailed  description) 
	Unit
	Qty
	Rate as per DSR 2007
	Amount (Rs)
	Rate offered by contractor in %



	1
	1.1.1/54
	Carrige of Building rubbish
	m3
	160
	39.53
	6324.80
	.......% (Above / below ) over DSR 2007 rates for items no. 1 to 46

	2
	1.1.2/54
	Carrige of earth
	m3
	890
	49.42
	43983.80
	

	3
	1.1.12/54
	Carrige  of timber 
	m3
	23
	45.18
	1039.14
	

	4
	2.6.1 / 64
	Earth work in excavation by mechanical mens
	m3
	890
	101.85
	90646.50
	

	5
	2.10.1.2/65
	Excavation for pipes and cable
	m
	500
	115.05
	57525.00
	

	6
	2.11/65
	Extra for excavating trenches
	m 
	425
	153.02
	65032.01
	

	7
	2.32 / 68
	Clearing grass and removal of the rubbish
	m2
	20
	135.65
	2713.00
	

	8
	2.33.1 / 68
	Felling of trees 30 cm to girth to 60 cm girth
	nos
	3
	81.70
	245.10
	

	9
	2.33.2/68
	Felling of trees 60 cm to girth to 120 cm girth
	nos
	10
	359.80
	3598.00
	

	10
	2.33.3/68
	Felling of trees 120 cm to girth to 240 cm girth
	nos
	3
	1658.85
	4976.55
	

	11
	2.25/67
	Filling available excavated earth (excluding rock ) in
	m3
	130
	45.70
	5941.00
	

	12
	4.1.6/79
	P/ laying in position CC1:3:6 
	m3
	160
	2713.05
	434088.00
	

	13
	5.1.2/88
	P / laying in position RCC- 1:1.5:3 ( upto plinth)
	m3
	400
	3732.00
	1492800.00
	

	14
	5.9.1/89
	Centring and Shuttering for foundation
	m2
	970
	119.25
	115672.50
	

	15
	5.22.6/92
	Reinforcement for RCC including straightening 
	kg
	23500
	42.70
	1003450.00
	

	
	
	Total "A1"
	
	
	Rs.
	3328035.40
	

	Sl No.
	CPWD  DSR 2007 item No.
	Short discription of items ( Refer DSR 07  for detailed  description) 
	Unit
	Qty
	Rate as per DSR 2007
	Amount (Rs)
	Rate offered by contractor in %



	16
	6.1.2/99
	Brick masinary 1:6 upto plinth
	m3
	53
	2121.75
	112452.75
	..................% (Above / below ) over DSR 2007 rates for items no. 1 to 46

	17
	6.4.2/99
	Brick work with FPS bricks of class designation
	m3
	127
	2357.40
	299389.80
	

	18
	10.19/165
	MS holding down bolt
	kg
	2700
	52.05
	140535.00
	

	19
	11.1./172
	Brick on edge flooring 1:4
	sqm
	572
	326.00
	186472.00
	

	20
	11.5/172
	62 mm thick flooring 
	sqm
	834
	318.65
	265754.10
	

	21
	12.8/187
	P/F non asbestos polypropylene reinforcement sheet
	sqm
	3300
	294.95
	973335.00
	

	22
	12.12.1/187
	P & fixing corrugated serrated adjustable ridges
	meter
	240
	263.15
	63156.00
	

	23
	13.1.2/201
	Plaster 12 mm thick  in 1:6 (1 cement :6 fine sand)
	m2
	570
	67.65
	38560.50
	

	24
	13.2.2/201
	Plaster 15 mm thick in 1:6
	m2
	700
	78.55
	54985.00
	

	25
	13.44.1/204
	Snowcem painting
	m2
	1270
	30.80
	39116.00
	

	26
	15.3/226
	Dismentalling RCC work
	m3
	10
	537.55
	5375.50
	

	27
	15.7.4/226
	Dismentalling Brick  work
	m3
	22
	310.75
	6836.50
	

	28
	15.9.2/226
	Dismentalling Stone measonary
	m3
	30
	370.75
	11122.50
	

	29
	15.2.1/226
	Dismentalling Concrete
	M3
	80
	368.45
	29476.00
	

	30
	15.18/228
	Dismentalling steel work
	kg
	7000
	0.85
	5950.00
	

	31
	19.6.4/316
	P /F NP -2 pipe class RCC pipe 300 mm dia
	meter
	225
	338.75
	76218.75
	

	32
	19.6.2/316
	RCC pipe 150 mm dia
	meter
	215
	202.85
	43612.75
	

	33
	18.10.1/292
	P/L GI pipes 15mm dia
	m
	25
	105.85
	2646.25
	

	34
	18.12.3/292
	P/L GI pipes 25mm dia
	m
	25
	156.85
	3921.25
	

	35
	18.25.1/295
	P/Laying SCI special upto 300mm  


	Quintel
	5
	2893.35
	14466.75
	

	
	
	Total "A2"
	
	
	Rs.
	2373382.40
	

	Sl No.
	CPWD  DSR 2007 item No.
	Short discription of items ( Refer DSR 07  for detailed  description)
	Unit
	Qty
	Rate DSR 2007
	Amount (Rs.)
	Rate offered by contractor in %



	36
	18.23/294
	P/L S&S pipe excluding pipe
	Quintel
	100
	55.55
	5555.00
	..................% (Above / below ) over DSR 2007 rates for items no. 1 to 46

	37
	18.24/295
	Laying in position S&S  & flanged ci specials
	Quintel
	5
	100.25
	501.25
	

	38
	18.26.1/295
	P/L flanged ci specials upto 300 mm dia
	Quintel
	5
	5123.45
	25617.25
	

	39
	18.27.3/295
	P/L S& S 150mm dia pipe 
	meter
	150
	1066.65
	159997.50
	

	40
	18.28.3/295
	Providing lead caulked joints to spun pipe
	each
	30
	123.30
	3699.00
	

	41
	18.29/296
	Supplying pig lead at site of work
	quintal
	10
	6742.20
	67422.00
	

	42
	19.7.1.1/317
	Man holes 90x80x45
	each
	15
	5383.70
	80755.50
	

	43
	19.7.2.1/317
	Man holes 120x90x90
	each
	4
	11882.20
	47528.80
	

	44
	19.8.1.1/317
	Extra depth for manholes - 90x90 m
	each
	12
	2654.00
	31848.00
	

	45
	19.8.2.1/317
	Extra depth for manholes- 120x90 m
	each
	4
	3179.95
	12719.80
	

	46
	...........
	Any  or other items covered in DSR 2007 and not covered above 
	Value
	200000
	1.00
	200000.00
	

	
	
	
	Total "A3"
	Rs.
	635644.10
	

	
	
	Total "A" (A1+A2+A3)
	Rs.
	6337061.90
	

	
	
	%Above /below ( B)
	Rs.
	
	

	
	
	Total "C"(A ±  B)
	Rs.
	
	

	SECTION  B     NON DSR ITEMS 



	Sl No.
	Extra Item No.
	Discription of items
	Unit
	Qty
	Quoted Rates ( to be filled up by the contractor) in Rupees separately for each item
	Amount (Rs)

	47
	Ex -1
	Providing & fixing in position including fabricating and erecting structural steel works at all heights floor beams, columns,  bracings, purlins with channels and angles gutters with M.S. Plates, M.S. Flat supports including all connections as per detailed drawings connected steel works etc. cleats, gusset plates all bolts, nuts washers base platessanchor bolts etc. as per detailed drawings cutting welding and painting 1 coats of red oxide primer before erection & 2 coats of synthetic enamel paint of approved brand & colour after erection complete . Advani made electrodes super bond 'S' 5013 grade or other approved make equivalent make electrodes are to be used. All bolts nuts washers, gas, electrodes, paints are in contractor's scope. Fabrication to be done as per I.S. Codes of latest revision. Structural steel will be provided free of cost by BHEL from BHEL  store.  


	Kg
	160000
	
	

	48
	Ex -2 
	Only erection of Ex-1 with free issue of structural steel by BHEL.


	Kg
	160000
	
	

	
	
	Total “D1”
	
	
	Rs.
	

	Sl No.
	Extra Item No.
	Discription of items
	Unit
	Qty
	Quoted Rates ( to be filled up by the contractor) in Rupees separately for each item
	Amount (Rs)

	49
	Ex -3
	Removal of AC sheet including stacking  of sheets at  site ( 500meter ), bolts & nuts will be deposited in FCX  store.


	sqm
	   250
	
	

	50
	     Ex -4
	Refixing of AC sheet ( Old /New ). The bolts, nuts & washers and AC sheets  will be supplied by BHEL free of cost.

.
	 sqm
	    70
	
	

	51
	    Ex -5
	Re-erection of existing steel structure including cutting, welding, alignment, etc as per direction of engineer incharge.
	  kg
	   4500
	
	

	52
	    Ex-6
	Supplying and fixing of Hi-rib  both side as per approved colour  galvalume / Zincalume sheets of 0.5 mm thick. One Meter width and length upto 12M with factory cut and fixing to the roof shall be crest fixed to roof purlins with number 12-14 x 55 mm long polymer coated galvanized hex-head self drilling screws with integral washers and EPMD seals (4 fasteners per support) for sheet etc., complete as directed. (Including cost of galvalume sheets). - for roofing-Plain
	m2
	    620
	
	

	
	
	
	Total “D2"
	Rs.
	

	
	
	Total "D" ( D1+D2)
	Rs.
	

	
	
	Total “E” ( C+ D )
	
	

	
	
	Service Tax  Extra as applicable
	Rs.
	





Note:- Contractor Should not offer Rates in Blank Price Bid
 PRICE BID
	   
 

  Civil work for track between bay 10 to bay 11 inside factory area 

	
	
	SCHEDULE A ( Schedule of Quantity  )SECTION A

	Sl No.
	CPWD  DSR 2007 item No.
	Short discription of items ( Refer DSR 07  for detailed  description) 
	Unit
	Qty
	Rate as per DSR 2007
	Amount (Rs)
	Rate offered by contractor in %



	1
	1.1.1/54
	Carrige of Building rubbish
	m3
	160
	39.53
	6324.80
	.......% (Above / below ) over DSR 2007 rates for items no. 1 to 46

	2
	1.1.2/54
	Carrige of earth
	m3
	890
	49.42
	43983.80
	

	3
	1.1.12/54
	Carrige  of timber 
	m3
	23
	45.18
	1039.14
	

	4
	2.6.1 / 64
	Earth work in excavation by mechanical mens
	m3
	890
	101.85
	90646.50
	

	5
	2.10.1.2/65
	Excavation for pipes and cable
	m
	500
	115.05
	57525.00
	

	6
	2.11/65
	Extra for excavating trenches
	m 
	425
	153.02
	65032.01
	

	7
	2.32 / 68
	Clearing grass and removal of the rubbish
	m2
	20
	135.65
	2713.00
	

	8
	2.33.1 / 68
	Felling of trees 30 cm to girth to 60 cm girth
	nos
	3
	81.70
	245.10
	

	9
	2.33.2/68
	Felling of trees 60 cm to girth to 120 cm girth
	nos
	10
	359.80
	3598.00
	

	10
	2.33.3/68
	Felling of trees 120 cm to girth to 240 cm girth
	nos
	3
	1658.85
	4976.55
	

	11
	2.25/67
	Filling available excavated earth (excluding rock ) in
	m3
	130
	45.70
	5941.00
	

	12
	4.1.6/79
	P/ laying in position CC1:3:6 
	m3
	160
	2713.05
	434088.00
	

	13
	5.1.2/88
	P / laying in position RCC- 1:1.5:3 ( upto plinth)
	m3
	400
	3732.00
	1492800.00
	

	14
	5.9.1/89
	Centring and Shuttering for foundation
	m2
	970
	119.25
	115672.50
	

	15
	5.22.6/92
	Reinforcement for RCC including straightening 
	kg
	23500
	42.70
	1003450.00
	

	
	
	Total "A1"
	
	
	Rs.
	3328035.40
	

	Sl No.
	CPWD  DSR 2007 item No.
	Short discription of items ( Refer DSR 07  for detailed  description) 
	Unit
	Qty
	Rate as per DSR 2007
	Amount (Rs)
	Rate offered by contractor in %



	16
	6.1.2/99
	Brick masinary 1:6 upto plinth
	m3
	53
	2121.75
	112452.75
	..................% (Above / below ) over DSR 2007 rates for items no. 1 to 46

	17
	6.4.2/99
	Brick work with FPS bricks of class designation
	m3
	127
	2357.40
	299389.80
	

	18
	10.19/165
	MS holding down bolt
	kg
	2700
	52.05
	140535.00
	

	19
	11.1./172
	Brick on edge flooring 1:4
	sqm
	572
	326.00
	186472.00
	

	20
	11.5/172
	62 mm thick flooring 
	sqm
	834
	318.65
	265754.10
	

	21
	12.8/187
	P/F non asbestos polypropylene reinforcement sheet
	sqm
	3300
	294.95
	973335.00
	

	22
	12.12.1/187
	P & fixing corrugated serrated adjustable ridges
	meter
	240
	263.15
	63156.00
	

	23
	13.1.2/201
	Plaster 12 mm thick  in 1:6 (1 cement :6 fine sand)
	m2
	570
	67.65
	38560.50
	

	24
	13.2.2/201
	Plaster 15 mm thick in 1:6
	m2
	700
	78.55
	54985.00
	

	25
	13.44.1/204
	Snowcem painting
	m2
	1270
	30.80
	39116.00
	

	26
	15.3/226
	Dismentalling RCC work
	m3
	10
	537.55
	5375.50
	

	27
	15.7.4/226
	Dismentalling Brick  work
	m3
	22
	310.75
	6836.50
	

	28
	15.9.2/226
	Dismentalling Stone measonary
	m3
	30
	370.75
	11122.50
	

	29
	15.2.1/226
	Dismentalling Concrete
	M3
	80
	368.45
	29476.00
	

	30
	15.18/228
	Dismentalling steel work
	kg
	7000
	0.85
	5950.00
	

	31
	19.6.4/316
	P /F NP -2 pipe class RCC pipe 300 mm dia
	meter
	225
	338.75
	76218.75
	

	32
	19.6.2/316
	RCC pipe 150 mm dia
	meter
	215
	202.85
	43612.75
	

	33
	18.10.1/292
	P/L GI pipes 15mm dia
	m
	25
	105.85
	2646.25
	

	34
	18.12.3/292
	P/L GI pipes 25mm dia
	m
	25
	156.85
	3921.25
	

	35
	18.25.1/295
	P/Laying SCI special upto 300mm  


	Quintel
	5
	2893.35
	14466.75
	

	
	
	Total "A2"
	
	
	Rs.
	2373382.40
	

	Sl No.
	CPWD  DSR 2007 item No.
	Short discription of items ( Refer DSR 07  for detailed  description)
	Unit
	Qty
	Rate DSR 2007
	Amount (Rs.)
	Rate offered by contractor in %



	36
	18.23/294
	P/L S&S pipe excluding pipe
	Quintel
	100
	55.55
	5555.00
	..................% (Above / below ) over DSR 2007 rates for items no. 1 to 46

	37
	18.24/295
	Laying in position S&S  & flanged ci specials
	Quintel
	5
	100.25
	501.25
	

	38
	18.26.1/295
	P/L flanged ci specials upto 300 mm dia
	Quintel
	5
	5123.45
	25617.25
	

	39
	18.27.3/295
	P/L S& S 150mm dia pipe 
	meter
	150
	1066.65
	159997.50
	

	40
	18.28.3/295
	Providing lead caulked joints to spun pipe
	each
	30
	123.30
	3699.00
	

	41
	18.29/296
	Supplying pig lead at site of work
	quintal
	10
	6742.20
	67422.00
	

	42
	19.7.1.1/317
	Man holes 90x80x45
	each
	15
	5383.70
	80755.50
	

	43
	19.7.2.1/317
	Man holes 120x90x90
	each
	4
	11882.20
	47528.80
	

	44
	19.8.1.1/317
	Extra depth for manholes - 90x90 m
	each
	12
	2654.00
	31848.00
	

	45
	19.8.2.1/317
	Extra depth for manholes- 120x90 m
	each
	4
	3179.95
	12719.80
	

	46
	...........
	Any  or other items covered in DSR 2007 and not covered above 
	Value
	200000
	1.00
	200000.00
	

	
	
	
	Total "A3"
	Rs.
	635644.10
	

	
	
	Total "A" (A1+A2+A3)
	Rs.
	6337061.90
	

	
	
	%Above /below ( B)
	Rs.
	
	

	
	
	Total "C"(A ±  B)
	Rs.
	
	

	SECTION  B     NON DSR ITEMS 



	Sl No.
	Extra Item No.
	Discription of items
	Unit
	Qty
	Quoted Rates ( to be filled up by the contractor) in Rupees separately for each item
	Amount (Rs)

	47
	Ex -1
	Providing & fixing in position including fabricating and erecting structural steel works at all heights floor beams, columns,  bracings, purlins with channels and angles gutters with M.S. Plates, M.S. Flat supports including all connections as per detailed drawings connected steel works etc. cleats, gusset plates all bolts, nuts washers base platessanchor bolts etc. as per detailed drawings cutting welding and painting 1 coats of red oxide primer before erection & 2 coats of synthetic enamel paint of approved brand & colour after erection complete . Advani made electrodes super bond 'S' 5013 grade or other approved make equivalent make electrodes are to be used. All bolts nuts washers, gas, electrodes, paints are in contractor's scope. Fabrication to be done as per I.S. Codes of latest revision. Structural steel will be provided free of cost by BHEL from BHEL  store.  


	 Kg
	  160000
	
	

	48
	Ex -2 
	Only erection of Ex-1 with free issue of structural steel by BHEL.


	Kg
	160000
	
	

	
	
	Total “D1”
	
	
	Rs.
	

	Sl No.
	Extra Item No.
	Discription of items
	Unit
	Qty
	Quoted Rates ( to be filled up by the contractor) in Rupees separately for each item
	Amount (Rs)

	 49
	   Ex -3
	Removal of AC sheet including stacking  of sheets at  site ( 500meter ), bolts & nuts will be deposited in FCX  store.


	sqm
	  250
	
	

	50
	   Ex -4
	Refixing of AC sheet ( Old /New ). The bolts, nuts & washers and AC sheets  will be supplied by BHEL free of cost.

.
	 sqm
	    70
	
	

	 51
	    Ex -5
	Re-erection of existing steel structure including cutting, welding, alignment, etc as per direction of engineer incharge.
	 kg
	   4500
	
	

	 52
	    Ex-6
	Supplying and fixing of Hi-rib  both side as per approved colour  galvalume / Zincalume sheets of 0.5 mm thick. One Meter width and length upto 12M with factory cut and fixing to the roof shall be crest fixed to roof purlins with number 12-14 x 55 mm long polymer coated galvanized hex-head self drilling screws with integral washers and EPMD seals (4 fasteners per support) for sheet etc., complete as directed. (Including cost of galvalume sheets). - for roofing-Plain
	  m2
	   620
	
	

	
	
	
	Total “D2"
	Rs.
	

	
	
	Total "D" ( D1+D2)
	Rs.
	

	
	
	Total “E” ( C+ D )
	
	

	
	
	Service Tax Extra as applicable
	Rs.
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           Signature ,seal & issuing authority                                                                    
Sign, seal & date of contractor
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