TECHNICAL PRE QUALIFICATION REQUIREMENT

Name of Project 1= 2x660MW LARA STPP STAGE-II
Name of Customer  : - NTPC Ltd.
Name of Item : =220V & 48V DC BATTERY SYSTEM

TECHNICAL PRE QUALIFICATION REQUIREMENT

The bidder should have manufactured and supplied at least one (1) numbers of highest offered rating or
above of high discharge type plante positive plate type battery (in case bidder offers Lead Acid plante type
battery) or high discharge type Nickel Cadmium battery (in case bidder offers Nickel Cadmium battery),

at least one (1) industrial installations’, which should have been in successful operation for at least one (1)
years from 03-March-2023.

# Two different installations mean two different project sites or two different contracts.

SUPPORTING DOCUMENTS TO BE ATTACHED

Sr Required Criteria Supporting Documents to be submitted by bidder along with
technical bid

| Manufacturing Approved Drawings / GTP / Approved Quality Plan / Factory
Inspection Test Report e.t.c

2 Supply PO / Dispatch clearance / LR / Material Receipt certificate at site /
installation or commissioning certificate etc.

3 Successful operation Successful operation means certificate issued by the Employer/
Utility/Client certifying the operation without any adverse remark.

Notes (General points):

1. Consideration of offer shall be subject to customer’s approval of bidder’s, if applicable.

2. Bidder to submit all supporting documents in English. If documents submitted by bidder are in language
other than English, a self- attested English translated document should also be submitted.

3. Notwithstanding anything stated above, BHEL reserves the right to assess the capabilities and capacity of

the bidder to perform the contract, should the circumstances warrant such assessment in the overall interest
of BHEL.

4. After satisfactory fulfilment of all the above criteria / requirement, offer shall be considered for further
evaluation as per NIT and all the other terms of the tender.
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e~ e

Manvender Singh Pundir Sanjeev Kr. Shrivastava
Sr. Manager (TBEM) AGM (TBEM)
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PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT
(2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

SECTION-1

Scope, Bill of Quantity, Specific Technical Requirements

1.1 Scope

This technical specification covers the requirements of design, manufacture, testing at works,
packing and dispatch to site & supervision of Erection, testing & commissioning of 220V DC & 48V
DC Lead acid plante / Ni-Cd type Batteries complete with rack assembly and other accessories as
required for trouble free operation of batteries.

This section covers the specific technical requirements of 220V & 48V Batteries. In case of any
discrepancies between the requirements mentioned in this section and those specified in other
sections of the specification, the specifications given herein shall prevail and shall be treated as
binding requirements.

No deviation from the requirements specified in various clauses of this specification shall be allowed.
A certificate to this effect shall have to be furnished along with the offer.

The equipment is required for the following project:

Name of the customer : NTPC Ltd.

Name of the project :  400kV Switchyard for LARA SUPER THERMAL POWER
PROJECT (2X800MW)
Site :  Lara, Chhattisgarh

Note: The terms used in this specification namely, “Employer/Purchaser/Owner” refers to
NTPC/ BHEL & “Contractor/ Sub-contractor/Manufacturer/Bidder” refers to successful bidder.

Refer section-3 of this document for project details and general specification.

In case of any conflict among the various sections of this specification, the order of precedence
shall be Section 1, Section 2 & the Section 3.

1.2 Bill of Quantities

1.2.1 Main Equipment:

Following are the quantities for Battery Bank and Battery Health Monitoring System complete
with accessories, as per this specification.



PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT
(2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

SI. No. Item Description Unit Quantity
Main
1 220V, Battery bank complete in all respect meeting | Set 2
the load cycle requirement as per Technical
Specification.
2 48V, Battery bank complete in all respect meeting the | Set 2

load cycle requirement as per Technical Specification

3 DC health monitoring system for 220V Battery bank | Set 2
(item at sl. no. 1) complete in all respect as per
Technical specification
4 DC health monitoring system for 48V Battery bank | Set 2
(item at sl. no. 2) complete in all respect as per
Technical specification

5 SPARES- BATTERY: Complete dry cell Set 4
(1 Set = 5% or 10 Nos. whichever is more, for each
set of Battery Bank)

6 Inter-cell connectors with Hardware (1 set = 5% or 5 Set 4
Nos. whichever is more for each set of battery bank)

7 BHMS Spares (1 set= 5% of installed capacity for Set 4
each BHMYS)

8 Services- Battery: 220V DC Battery Bank | Set 2
Supervision of Erection, Testing and Commissioning
at Site

9 Services- Battery: 48V DC Battery Bank Supervision | Set 2
of Erection, Testing and Commissioning at Site

10 Services- Battery: 220V DC Battery Health | Set 2

Monitoring System Supervision of Erection, Testing
and Commissioning at Site

11 Services- Battery: 48C DC Battery Health Monitoring | Set 2
System Supervision of Erection, Testing and
Commissioning at Site

1.2.3 Accessories Required:

The following accessories and devices required for maintenance and testing of batteries shall
be provided for each set of battery bank: (Total of 4 Battery Bank).



PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT
(2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

SI. no. Description Quantity (in Nos.)
(Per battery bank)

Hydrometer 2

2 Set of hydrometer syringes suitable for the vent holes in 2
different cells

3 Thermometer for measuring electrolyte temperature 5
Specific gravity correction chart (For Lead Acid Plante 2
only)

5 Wall mounting type holder made of teak wood for 2
hydrometer & thermometer

6 Cell Testing Digital Voltmeter (3 - 0 - 3V) with testing 2
leads

7 Rubber Aprons 2
Pair of rubber hand gloves 2

9 Set of Spanners 2

10 No Smoking notice 2

11 Goggles (Industrial) 2

12 Instruction Card 10

13 Minimum and maximum temperature indicator for each 1
Battery Room

14 | Acid/ Alkali Mixing Jar 1

15 Variable metallic resistor and shunt for each battery 1

rating suitable for carrying out the discharge test on the
batteries (Total 2 Sets to be supplied for the 4 Nos.
Battery Banks)

Any other accessories required for trouble free operation of batteries shall be in scope of

bidder.
Note:
1. Final quantity may vary by + 25%.
2. Refer Annexure A of section 1 for 220V load duty cycle.
3. Refer Annexure B of section 1 for 48V load duty cycle.
4. The minimum size of batteries shall be as below:

a. 220V Battery — 625 AH Lead Acid Plante / 410 AH Ni-Cd (KPH Type).
b. 48V Battery — 425 AH Lead Acid Plante / 390 AH Ni-Cd (KPL Type).

5. Each battery bank shall comprise of:

Battery.

Wooden Stand/rack with 3 coats of anti-acid paints for battery bank.

Stand Insulators.

Inter-cell/Inter-Tier/Inter-Rack connectors for battery bank.

Cell numbering tags with fixing arrangement.

Teakwood cable clamp with hardware.

mo a0 os
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1.3

*

10.

11

12.

g. Electrolyte for first filling with 10% extra quantity.

h. Any other item required as per specification.
Bidder to quote battery size meeting the load duty cycle requirement (subject to minimum
AH capacity of Battery Banks as mentioned above). The sizing calculation shall be
submitted with offer for review.
Ageing factor of 1.25 to be considered during sizing, temperature correction factor shall be as
per manufacturer’s recommendation and relevant standards.
The battery size quoted by bidder shall be with design margin factor of 1.05.
The battery banks under Sl. No. 1 & 2 of table in clause 1.2.1 shall be evaluated together and
will be procured from the same bidder.
Purchaser shall have the option to order any no. of spares as per table in clause 1.2.2.

. DC Health Monitoring Systems for switchyard (220V and 48V) shall be provided to monitor

the condition of each battery cell of 220V & 48V battery banks on-line on 24x7 basis. With
DC Health Monitoring System it shall be possible to measure & analyze the individual cell
and battery parameters so that any damage to battery shall be prevented by proactive
maintenance.

All accessories as mentioned in Table 1.2.3 shall be supplied by the bidder and price for the
same shall be included in the price quoted for respective Battery Banks.

Specific Technical Requirements

Parameter 220V DC 48V DC
Nominal Voltage Rating (V) 220 48
Stationary Lead Acid Plante Positive Plate High
Discharge Type

OR
Stationary Nickel-Cadmium Pocket Plate
(KPH/KPL as applicable) High Discharge type

Cell designation

Charging method Float Charging during normal conditions and
Boost charging of battery after emergency duty.
The Battery shall float across charger through a

suitable tap during Boost charging.

As per requirement to | As per requirement to
No. of Cells per battery meet the technical meet the technical
Specification Specification
Maximum Battery Bank Voltage 242 52.8
Minimum Battery Bank Voltage 187 40.8
As per Manufacturer As per Manufacturer
Cell Float Voltage (Volt) standard for float standard for float
application application
Min. Electrolyte temp. for Battery Sizing 15°C
Design Ambient Temperature 50°C
Battery sizing design margin 1.05
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14

14.1

1.4.2

1.4.3

1.4.4

1.4.5

1.5

Parameter 220V DC 48V DC

Ageing Factor 1.25

Room Size as per enclosed Annexure-C,
Section-1 Control Room Building drawing,
bidder to confirm that all battery banks (under
Clause 1.2.1, SI. No 1 & 2) can be suitably
accommodated in room size with 1.0 meter clear
space from inside wall surface (Battery Room
size shall be 13 meter x 10 meter)

Battery Room Size

Notes:
1. For detailed technical requirement for Ni-Cd / Lead Acid Plante Battery, please refer
section 2.

Type Tests

The 220V DC & 48V DC Lead acid plante type/ Ni-Cd Batteries to be supplied shall be of
type tested design. During detail engineering, the bidder shall submit for Owner's approval
the reports of all the type tests as listed in this specification and carried out within last seven
years from 03-March-2023. These reports should be for the test conducted on the equipment
similar to those proposed to be supplied under this contract and the test(s) should have been
either conducted at an independent laboratory or should have been witnessed by a client.

However if the bidder is not able to submit report of the type test(s) conducted within last
seven years from 03-March-2023, or in the case of type test report(s) are not found to be
meeting the specification requirements, the bidder shall conduct all such tests under this
contract at no additional cost to BHEL either at third party lab or in presence of client/owners
representative and submit the reports for approval.

All acceptance and routine tests as per the specification and relevant standards shall be
carried out. Charges for these shall be deemed to be included in the equipment price.

The type test reports once approved for any projects shall be treated as reference. For
subsequent projects of NTPC, an endorsement sheet (subject to type test reports validity
period as mentioned above) will be furnished by the manufacturer confirming similarity and
“No design Change”. Minor changes if any shall be highlighted on the endorsement sheet.
Details of testing shall be as per Section II of this specification.

Technical Pre-Qualifying Requirements

As per Annexure-TQR

Bidder to submit filled up attachment-3k format along with offer.
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1.6 Quality Plan
Bidder to follow valid NTPC approved quality plan at contract stage. In case the bidder does
not have NTPC approved QP, it will be the bidder’s responsibility to get its QP approved
from NTPC.

1.7 Special Tools & Tackles

The bidder shall include in his proposal the deployment of all special tools and tackles
required for erection, testing, commissioning and maintenance of the equipment. The
Special tools and tackles shall only cover items which are specifically required for the
equipment offered and are proprietary in nature. A list of all such devices shall be furnished.

1.8 Deviations
The bidder shall list all the deviation from the specification separately. Offers without

specific deviation will be deemed to be totally in compliance with the specification and NO
DEVIATION on any account will be entertained at a later date.
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COMPLIANCE CERTIFICATE

The bidder shall confirm compliance to the following by signing/ stamping this compliance
certificate and furnishing same with the offer.

1.

Signature of Authorized Signatory

Name and Designation

The scope of supply, technical details, construction features, design parameters etc. shall
be as per technical specification & there are no exclusion/ deviation with regard to same.

There is no deviation with respect to specification other than those furnished in the
‘schedule of deviations.

Only those technical submittals which are specifically asked for in NIT to be submitted at
tender stage shall be considered as part of offer. Any other submission, even if made, shall
not be considered as part of offer.

Any comments/ clarifications on technical/ inspection requirements furnished as part of
bidder’s covering letter shall not be considered by BHEL, and bidder’s offer shall be
construed to be in conformance with the specification.

Any changes made by the bidder in the price schedule with respect to the description/
quantities from those given in BOQ-Cum-Price schedule of the specification shall not be
considered (i.e. technical description & quantities as per specification shall prevail).

Phone / Mobile Number

Email ID




Annexure 2

Rev. 01
ANNEXURE-2: Duty Curve for 220V Battery & 220V Battery Charger Sizing
220V- Load Cycle
S. No.[220V DC Load Name Load Legend Unit Load
1|DC Emergency Loads E1 (W) El Watts 1584
2|DC Continuous Load L1 (W) L1 Watts 11184.8
3[DC Momentary Load M1 (W) M1 Watts 23500.00
Load - At Min
Allowable Voltage
S. No.[220V DC Load Name Load Legend Unit (187V)
1|DC Emergency Loads E1 (W) E1l Ampere 8.47
2|DC Continuous Load L1 (W) L1 Ampere 59.81
3(DC Momentary Load M1 (W) M1 Ampere 125.67
Loads and Corresponding Duration
S.No. |Load Cycle Name Load Break Up Duration (min) Load (Ampere)
1|Load A1 (Emergency + Continuous + Momentary) El+ L1+ M1 0-1' 193.95
2|Load A2 (Emergency + Continuous) El1+L1 1-60' 68.28
3| Load A3 (Continuous) L1 61'-180 59.81

250.00

193.95

200.00

150.00

100.00

68.28

50.00

0.00

40

59.81

LOAD CYCLE FOR 220V DC SYSTEM

80 100

120 140

160

180 200




Annexure 3
Rev. 01

ANNEXURE-3: Duty Curve for 48V Battery & 48V Battery Charger Sizing

48V- Load Cycle
Loads and Corresponding Duration
S.No. Load Cycle Name Load Break Up Duration (min) Load (Ampere)
1|DC Continous Load c1 (Continuous) L1 0-180 73.00
Battery Load Cycle - 48V
80 73
70
__60
(@]
o
>
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=Y
€
<
£ 40
€
8
3 30
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©
o
— 20
10
0
0 20 40 60 80 100 120 140 160 180
Time in Minutes
48V DC BATTERY SELECTION (LEAD ACID)
No. of cells (Max. allowed voltage/cell float voltage)=52.8/2.25 23.47 for Lead Acid
No of cells selected 24.00 for Lead Acid
No. of cells (Max. allowed voltage/cell float voltage)=52.8/1.42 37.18 for Ni-Cd
No of cells selected 38.00 for Ni-Cd
1.85 V for Lead Acid
End cell voltage
1.14 V for Ni-Cd
End cell voltage of Battery 44.40 v for Lea(.:l Acid
43.32 V for Ni-Cd
Ageing Margin 1.25
Design Margin 1.05
Temperature correction factor as per IEEE485 (for 15 deg. C) 1.1438
425 AH- for Lead Acid
SELECTED BATTERY SIZE AS PER TS CL. 3.08.00, Sub-section B-0, Section-
VI, Part-B of NTPC technical specification (MINIMUM CAPACITY)
390 AH- for Ni-Cd
Note: AH sizing calculation of battery is vendor dependent and hence, final sizing shall be furnished during detailed
engineering after finalization of vendor through ordering process. Vendor which will be finalized during detailed
engineering, AH capacity of the same vendor will be taken as final. AH capacity calculation will be done on the basis of
Load-Duty cycle & design factors given in this document.
48V DC BATTERY CHARGER SELECTION
Float Charger Rating

Continuous load (73A) + 25% of Continuous Load =

Total Float Current for Lead Acid= Total Continuous Load (91.25A) + Trickle Charging current considered 2.5mA

per AH =

Total Float Current for Ni-Cd= Total Continuous Load (91.25A) + Trickle Charging current considered 2.5mA per

AH =

Boost Charger Rating

91.25 A
9231 A

92.23 A
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ATTACHMENT - 3K
PAGE 309 OF 401

21.00.00
Sub QR Data to be filled in to meet the provenness requirements (Refer Clause No. 5.9.0 of Sub-
Section-| intent of specification, Part-A, Section-VI) for Battery

S.No. Item Description

1.1 Numbers, Rating and type of the
Battery manufactured and supplied
and installed at one (1)
industrial installation and which
are in successful operation for
at least one (1) year.

1.01.00 Name & address of Manufacturer
1.02.00 Name of the plant(s) and its location(s)

1.03.00 Client(s) name and its address, Fax and Tel.
No.

1.04.00 Name and designation of the responsible
person in client’s organisation

1.05.00 Contract No. & Date
1.06.00 Date of commissioning

1.07.00 No. of years in successful operation
for above batteries

1.08.00 Certificate from client(s) in support of
the above stated experience has been
enclosed at Annexure............

Note : 1) Certificates from the client for the successful operation for each of the above shall be
Submitted.

2)  Supporting documents/ reference data as applicable shall be submitted.

Date : (SIgNAtUre)....cc e

Place : (Printed Name).........occieeiiiiiiiie e
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CLAUSE No. CHAPTER NAME NTPC
DC SYSTEM
LEAD ACID BATTERY
ATTRIBUTES / S
CHARACTERISTICS 7 2 “ 3
> = g 5 N -
a O
§ v %’ & §
Q < = = (5]
% E e |E | |®
5 Gyl & |2 |2 |2
s £2 g | @& > 2
8 w é @) 3 b= Z ]
hinkS =gl @»n = g A
g < 2.2 M -
= |22 |5 |23/ |5 |2 |3
@ 2 s E= = | ~ v =] =
g g = Z 2% O 82| g 3
i 2” | & |Egl 2 |SE| 2 | &
£ 8 “s S o | 8 w S 3
ITEMS, COMPONENTS, 2 g 5 3 g 2 51| 8 :;
SUB SYSTEM 2 ES | S g § £ 25| g 52
ASSEMBLY 5 S5 |E |95/ & |£8| & | £S
£ 8 |2 |§3| 8 | 55| &5 | 35
a o= | O 23| O &<| O & 3
Container & Lids (IS:1146) | Y Y
Vent Plugs Y Y
Sealing Compound Y Y
(IS:3116)
Positive & Negative Plates Y Y
Separators (IS : 6071) Y Y
Electrolyte Y Y
( Water / Sulphuric Acid )
(IS:1069/266)
Inter-cell Connectors & Y Y Y
Fasteners
Battery Stand Y Y Y Y
Cell Insulators Y Y
Stack Assembly Y Y
Lead Acid Battery Y Y Y
(IS:1652)

Note: This is an indicative list of tests / checks. The manufacturer is to furnish a detailed Quality
Plan indicating the practice and procedure along with relevant supporting documents.

LARA SUPER THERMAL POWER PROJECT TECHNICAL SPECIFICATIONS
STAGE-II (2X800 MW) SECTION-VI, PART-B

EPC PACKAGE

SUB-SECTION
DC SYSTEM, E-30

Page 1 of 5
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CLAUSE No. CHAPTER NAME NTPC
BATTERY CHARGER
(of capacity upto 24 V /48 V, 150 A DC)
Attributes / Characteristics 2 é
> 21z 2
S| 2 5
= Q. 2 ©n
© 5 o [
= | = | g
2 1% = <
£ & Sle
| 3 E| 8§
218 |2 ¢
=
212 12z
o | & § =
EREE < | 3
= Q
$ 18 | B
s | 2 S| A
s | o | =
o o =) e
2|8 5| o Z
S| < 2| & 2
| 8 E|8 =
Items / Components / s | S 51 = (5
o | 5| 3 @) g
Sub- assembly | & g 2= )
S | o g o =] 5
M| g | S — | 9 % 2
g| S| B %18 £ | e 2
o % = [5) (= 5] E 2
~| o | 9 = 2 2] = Q
= = A - B g 5 -2
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o | E| & = | = © = 8 o 3 5
= 1) Q o <IN ~ I - 2
=z s Clss |2 | = 2|8 |%
- =} — 5 = —_
S| 2|5, 852 |2 |52 |5 |2
< = ) ED R oo > = > QO [5)
= | Aa|lo8 || O0E&E | T @ | a | < =
Battery Charger Y |Y |Y Y |Y Y Y Y Y Y
Note
1. This is an indicative list of tests / checks. The manufacturer is to furnish a detailed Quality Plan
indicating the practice and procedure along with relevant supporting documents.
2. Makes of all major Bought Out Items will be subject to NTPC approval.

LARA SUPER THERMAL POWER PROJECT TECHNICAL SPECIFICATIONS
EPC PACKAGE

SUB-SECTION
DC SYSTEM, E-30

Page 4 of 5




maddid

CLAUSE No. CHAPTER NAME NTPC
DC HEALTH MONITORING SYSTEM
Attributes / Characteristics
3
g

Items / Components /
Sub- assembly l

Verification of Routine test reports as per relevant IS

& Finish checks

Complete physical examination for constructional
features as per NTPC approved drgs & specification

Burn-In Test at 50°C for 48 hrs in

Operational & Functional Checks
condition

HV & IR Test

Enclosure

~<| Sheet Steel Pretreatment & Painting process checks
~<| Dimensional check and Paint shade, thickness, adhesion

~< Degree of Protection Test as per NTCP Spec.

Synthetic Rubber Gaskets

Lamps

Control & Selector Switches
,JIndicating Meters, Indicating

=< |<| Conform to relevant Standard & NTPC spec

=== Make, Model, Type, Rating & Finish

Control Terminal Blocks
,Push Buttons, MCB

=
=

MCB

PVC insulated Copper
control / signal cables

Transducers / detectors

cards

PCB & racks for electronic

Electronic Cards

Microprocessor Based
Controller

SCADA

Software

DC Health Monitoring
System

===

=<

Notes:

documents.

1. This is an indicative list of tests / checks. The manufacturer is to furnish a detailed
Quality Plan indicating the practice and procedure along with relevant supporting

2. Makes of all major Bought Out Items will be subject to NTPC approval.

LARA SUPER THERMAL POWER PROJECT
STAGE-II 2X800 MW)
EPC PACKAGE

TECHNICAL SPECIFICATIONS
SECTION-VI, PART-B

SUB-SECTION
DC SYSTEM, E-30

Page 5 of 5




PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT

(2X800MW)

CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

2.0

2.1

SECTION-2

Equipment Specification

General

This section covers the general technical requirements of 220V DC & 48V DC Lead acid plante
type/ Ni-Cd Batteries. In case of any discrepancies between the requirements mentioned in this
section and those specified in the following sections of this specification, the specifications given
herein shall prevail and shall be treated as binding requirements. Requirements of Section-1 shall
take precedence over all sections.

General Technical Specification

(@)

(ii)

(iii)

(iv)

As per NTPC technical specification enclosed, as applicable.

Technical specifications, Section-V1, Part-B, Bid Doc. No.: CS-4540-001A-2, Sub
Section B-19 Battery and DC Health Monitoring System, Page 1 to 5.

Wooden racks shall be provided for all the Lead-Acid Plante batteries. These racks
shall be made of good quality first class seasoned teak wood in line with CPWD
specification. They shall be free standing type mounted on porcelain/ hard rubber/
PVC pads insulators / High impact plastic insulators. Batteries shall preferably be
located in the single tier arrangement. However, batteries having a complete cell
weight of lower than 50 Kg could be located in the double tier arrangement. The
batteries rack and wooden support for cable termination shall be coated with three (3)
coats of anti-acid paint of approved shade. Numbering tags, resistant to acid, for each
cell shall be attached on to the necessary racks. The bottom tier of the stand shall not
be less than 150 mm above the floor. Wherever racks are transported in dismantled
condition, suitable match markings shall be provided to facilitate easy assembly.

All the terminals and cells inter-connectors shall be fully insulated or have insulation
shrouds.

DC Health Monitoring System shall communicate with the Switchyard SAS System
(IEC-61850 communication protocol based) and provide alarms for abnormal
condition of Cell/ Battery as finalized by Employer during detailed engineering. DC
Health Monitoring System modules shall have one port suitable for connecting laptop
locally and one port suitable for communication to SAS system. The Cable required
for connecting the cells to DC Health Monitoring System and DC Health Monitoring
System to SAS system shall also be under Bidder’s scope. DC FAIL alarm shall be
generated and given in Central Control Room buzzer (Audio Visual Fascia).

Necessary software for communication between DC Health Monitoring System and
SAS System as well as for analysis of stored data shall be provided by the bidder.




PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT
(2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

2.2 Packing And Marking

The cells shall be suitably packed in wooden cases so as to avoid any loss or damage
during transit.

The packing wood shall be as per IS: 190 - 1991 Grade I & IS: 6662 - 1980, Grade 111 &
IV.

The base of the case shall be made of wooden batons & planks giving necessary
reinforcement.

Thickness of plank shall be minimum 25 mm and width shall not be less than 150 mm.
The planks shall be fixed touching each other.

Top cover will have a layer at 175 micron thick polyethylene sheet. The sheet should
project about 150 mm on all the four sides at the top cover.

Loose item such as connectors, copper rods, hardware, insulators and accessories etc.
shall also be packed in cases.

23 Shipping Documents

1. Inside the Case

The shipping documents including drawings (as applicable) storing instructions etc.
should be placed in a polyethylene bag and nailed at the top of one of the side walls.
The position should be easily visible and accessible.

2. Outside the Case

The shipping documents should be put in a polyethylene bag and covered with a sheet
metal cover, nailed on the outside of the case, near the top of one of the sides.

3. Closing the top

Place the top cover in such a way that the polyethylene sheet lining faces inside. Nail
the top cover to the four sides securely by using good quality nails of suitable size.

4. Strapping of the Case

Steel strips of minimum 20-25 mm width to IS: 5872, should be strapped round the
case, tensioned and crimped. There should be at least two straps per case and these
should be across the top and the base. Use same size of strap at the corners. Their
number should be adequate to strengthen the case.

24 List of Document To Be Submitted at Tender and Contract Stage

1.

Battery Layout

2. Guaranteed Technical Particulars
3.
4. GA of Stand

Drawing showing constructional details of the cell




PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT
(2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

5. Cable Termination detail

6. Battery characteristics as follows :
a) Curve showing cell volts vs. time at different discharge rates.
b) Curve showing cell volts vs. time at different charging currents.
¢) Ampere - hours capacity vs years of service.

7. Technical literature/manuals on all major components

8. Bill of materials indicating complete list of materials, accessories, spares, components,
makes of components, quantities and rating.

9. Type test reports in case the equipment has been type tested already.
10. Temperature correction curve

11. Capacity calculation curve for different ECV at different time periods
12. Instruction manual and cards

The instruction manual giving instruction for initial treatment and routine maintenance
during service shall be supplied as per relevant standard.

The following information shall be provided on the instructions cards:

1) Designation of cell.

i) AH capacity

1) Nominal voltage

iv) Instruction for filling initial charges

V) Normal and finishing charging rate

vi) Maintenance Instructions.
Note — Except document at S1. no. 12 above, all other documents shall be submitted at the
tender stage also.
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BATTERY

LARA SUPER THERMAL POWER PROJECT TECHNICAL SPECIFICATION
STAGE-II (2X800 MW) SECTION - VI
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CLAUSE NO.

TECHNICAL REQUIREMENTS

S

trﬁ’r'I'P(‘..‘r

1.00.00

1.01.00

BATTERY AND DC HEALTH MONITORING SYSTEM

Commissioning of Battery

BATTERY RATINGS
1. For Ni-Cd Type Battery
a) Battery Voltage 220V/110Vv/48 V DC
b) No. of Cells As per Sizing Calculations
c) Battery type Stationary Nickel-Cadmium Pocket Plate
High discharge type (KPH)
d) . )
Capacity for five(5)hour As per requirement
rate
€) Nominal discharge voltage
1.2V
per Cell
f) Float voltage As per manufacturer s standards for float
application
2. For Lead Acid Plante type Battery
a) Battery Voltage 220V/110v/48 V DC
b) No. of Cells As per Sizing Calculations
0) Battery type Stationary Lead Acid Plante high discharge
type
d) .
Capacity for ten(10)hour As per requirement
rate
e) :
Nominal voltage per cell
. 20V
discharge
f) Float Voltage As per manufacturer s standards for float
application
Note:

DC health monitoring system shall be offered integral with each battery set for Main
Plant & Switchyard batteries.

Commissioning of each battery at site shall only be carried out either by the battery
manufacturer himself or under the supervision of the battery manufacturer.

LARA SUPER THERMAL POWER PROJECT

STAGE-II (2X800 MW)
EPC PACKAGE

TECHNICAL SPECIFICATION
SECTION - VI, PART-B

SUB-SECTION B-19
BATTERY AND DC
HEALTH MONITORING
SYSTEM

PAGE
10F5




CLAUSE NO. diss
TECHNICAL REQUIREMENTS tﬁgpg
PART-A: NICKEL-CADMIUM BATTERY
2.00.00 CODES AND STANDARDS
IEC 60623 / IS 10918 Specification for vented type Nickel Cadmium Batteries.
IS 1069 Quality tolerances for water for storage batteries
IEC 60993 Electrolyte for vented Nickel-Cadmium cells
3.00.00 TESTS
3.01.00 For conductance/report submission/validity of type tests, refer Sub Section-IIB,
Section-VI, Part A of technical specifications.
The Contractor shall submit for Owner’s approval the reports of all the type tests
carried out as per latest 1S-1146 (for all applicable tests for containers) / 1S-10918 (for
Ni-Cd batteries). The complete type test reports shall be for any rating of battery in a
particular group, based on plate dimensions being manufactured by supplier.
3.02.00 Routine and Acceptance tests shall be as per Quality Assurance & Inspection table of
battery.
3.03.00 Commissioning Checks: Bidder shall submit commissioning test procedure including
details of all commissioning check before commissioning the system at site
PART-B: LEAD —ACID PLANTE BATTERY
4.00.00 CODES & STANDARDS
IEC 60896 Stationary Lead-Acid Batteries
IS 266 Specification for sulphuric acid
IS 1069 Specification for water for storage batteries
IS 1146 Specification for rubber & plastic containers for lead acid storage
batteries.
IS 1652 Specification for stationary cells and batteries, lead acid type (with
plante positive plates).
IS 3116 Specification for sealing compound for lead acid batteries.
LARA SUPER THERMAL POWER PROJECT TECHNICAL SPECIFICATION SUB-SECTION B-19
BATTERY AND DC PAGE
STAGE-II (2X800 MW) SECTION - VI, PART-B HEALTH MONITORING | 20OF 5
EPC PACKAGE SYSTEM




CLAUSE NO.

TECHNICAL REQUIREMENTS 'ﬁggg

5.00.00

5.01.00

5.02.00

5.03.00

6.00.00
6.01.00

6.02.00

IS 8320 General requirements and methods of tests for lead acid storage
batteries.

IS 6071 Specification for synthetic separators for lead acid batteries.
Indian Electricity Rules

Indian Electricity Acts

TESTS

For conductance/report submission/validity of type tests, refer Sub Section-IIB,
Section-VI, Part A of technical specifications.

The Contractor shall submit for Owner’s approval the reports of all the type tests
carried out as per latest IS-1146 (for rubber & plastic containers for lead-acid storage
batteries)/IS 1652 (for lead-acid plante batteries). The complete type test reports shall
be for any rating of battery in a particular group, based on plate dimensions being
manufactured by supplier.

Routine and Acceptance tests shall be as per Quality Assurance & Inspection table of
battery.

Commissioning Checks: Commissioning of each battery at site shall only be carried
out either by the battery manufacturer himself or under the supervision of the battery
manufacturer.

DC HEALTH MONITORING SYSTEM

DC Health Monitoring System shall include microprocessor-based hardware and
software to monitor the condition of each battery cell of 220V DC systems battery
banks on-line on 24x7 basis. With DC Health Monitoring System it shall be possible
to measure & analyse the individual cell and battery parameters so that any damage
to battery shall be prevented by pro-active maintenance. A typical Architecture is
shown in drawing no. 0000-209-POE- A-002. Each Battery set shall have its own
independent DC Health Monitoring System.

DC Health Monitoring System shall measure and store the following parameters at
pre-determined time interval as decided by the employer during detail engineering:

a) Each Cell Voltage

b) Battery DC Current

LARA SUPER THERMAL POWER PROJECT TECHNICAL SPECIFICATION
STAGE-II (2X800 MW) SECTION - VI, PART-B
EPC PACKAGE SYSTEM

SUB-SECTION B-19

BATTERY AND DC PAGE
HEALTH MONITORING 30F5




CLAUSE NO.

TECHNICAL REQUIREMENTS

At
‘Nipe

c)

Ambient temperature (1No.) and Cell temperature (1No.)

Further, DC Health Monitoring System module shall have provision of accepting at
least 6 Nos. of Digital inputs and 2 Nos. of Analog inputs(4-20mA). DC Health
Monitoring System shall also be able to store these inputs status for future reference.

Voltage Measurement Accuracy
Current Measurement Accuracy

Operating Temperature Range

6.03.00 Technical Parameters
a) Input Power Supply
b)
c)
d)
e) Mounting
f) IP Protection

230V AC(UPS) / 220V DC
0.5% or better

0.5% or better

0-50°C

Panel Mounting

P42

LARA SUPER THERMAL POWER PROJECT

STAGE-II (2X800 MW)
EPC PACKAGE

TECHNICAL SPECIFICATION
SECTION - VI, PART-B

SUB-SECTION B-19
BATTERY AND DC PAGE
HEALTH MONITORING 40F5
SYSTEM




CLAUSE NO.

TECHNICAL REQUIREMENTS
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PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT
(2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

SECTION-3
Refer document

General Technical Requirements — TB-423-316-000 Rev 00.



PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT (2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-369-001, Rev.00
Section-3: Project Details and General Specification

SECTION-3

PROJECT DETAILS AND GENERAL SPECIFICATIONS

3.0 GENERAL
This section stipulates the General Technical Requirements under the Contract and
will form an integral part of the Technical Specification.
The provisions under this section are intended to supplement general requirements for
the materials, equipment and services covered under other sections of tender
documents and are not exclusive. However, in case of conflict between the
requirements specified in this section and requirements specified under other sections,
the requirements specified under respective sections shall prevail.

3.1  PROJECT DETAILS
Particular Details

a) | Customer NTPC Ltd.

b) | Engineer/Consultant/ Inspector NTPC Ltd.

c) | Project Title LARA SUPER  THERMAL POWER
PROJECT (2x800 MW) : 400kV Switchyard
at NTPC LARA STAGE-II

d) | Project Location Place: Village Lara, bounded by villages
Lara, Chhapora & Lohakhan on the western
side of Odisha State boundary
District: Raigarh
State: Chhattisgarh

e) | Latitude & Longitude 400kV S/s at LARA STAGEH-II:

North: 21°45'25"
East: 83°27'26"

f) | Nearest Railway Station Raigarh Railway Station (on South East
Central Railway, Howrah-Bilaspur Broad
Gauge)

g) | Distance of project location from | 30 Km (approx.)

the Railway station

h) | Nearest Major Town Raigarh city

i) | Distance of the town from the |30 Km.

project site

j) | Nearest commercial airport Raipur

k) | Distance of airport from the project | 50 Km

site
SITE CONDITIONS (for design purposes)

a) | Design ambient temperature 50°C

b) | Maximum Relative humidity 95 %

c) | Height above mean sea level Less than 1000 meters

Section-3 Page 1 of 33



PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT (2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-369-001, Rev.00
Section-3: Project Details and General Specification

d) | Pollution Severity Heavily polluted
e) | Criteria for Wind Resistant design | Standard Applicable - IS 875 (Part 3)
of structures and equipment 1987
f) | Basic Wind speed “Vb” at ten |44 m/sec
meters above the mean ground
level.
g) | Category of terrain Cat -2
h) | Risk Coefficient “K1” 1.07
3.1.1 SYSTEM PARAMETERS:
SI.No | Parameters 400 kV
1 i) Highest system voltage 420 kV rms
i) Rated / Nominal system voltage 400kV rns
2 Lightning Impulse voltage (ph to earth & | £1425kVp
between
phases)
Across Isolating distance 1425(+240) KVp
3 Switching impulse voltage (ph to earth) +1050kVp
Across Isolating distance 900(+345) KVp
4 Power frequency withstand for 1 min (rms) to | 520 & 610kV rms as per IEC

earth & between phases

5 Max. fault level (1 sec.) 63 kA

6 Rated dynamic with stand current 157.5 KAP

7 PD Level <5 pico-coulomb

8 Rated frequency 50Hz

9 Rated Ambient Temperature 50.deg.Cen

10 System earthing Effectively earthed

11 Min.creepage ( 25mm/kV) 10500mm

12 Seismic acceleration 0.3g

13 Max. radio interference for freq. between 0.5 | 1000 microvolt
MHz and 2.0 MHz at 266 kV rms

14 Corona extinction voltage Not less 320kV rms

3.1.2 AUXILIARY POWER:

Sl. Nominal Variations in | Frequency Phase Neutral
No. | Connection | Voltage
Voltage

1 415V, £10% 50 (+3% -5%) 3Phase , | Solidly
4 Wire Earthed

2 240V £10% 50 (+3% -5%) 1 phase | Solidly

Earthed
3 220V (+)10% to (-) 15%. |- DC -

Combined variation of voltage and frequency shall be + 10%. Design fault level of 415V
system shall be restricted to 50kA rms for 1 second.

The operational limits for variation of DC voltage are (+) 10% to (-) 15%.

Section-3 Page 2 of 33



PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT (2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-369-001, Rev.00
Section-3: Project Details and General Specification

3.1.3 The various minimum heights of the switchyard shall be as given below from plinth
level:

Voltage Equipment /1st Level 2nd Level 3rd Level Peak

400kV 8000mm 16000mm 23000mm 8500mm

The minimum vertical distance from the bottom of the lowest porcelain part of the bushing,
porcelain enclosures or support insulators to the bottom of the equipment structure, where it
rests on the foundation pad shall be 2550mm.

The minimum height of 400kV gantry for AlS shall be 16m+8.5 (peak). However intermediate
gantry height for O/H connection to GT side shall be min 22m+8.5m (peak).

3.1.4 The minimum clearances for 400kV & 220 kV switchyards shall be as given below:

400kV
Phase to earth clearance 3500 mm
Phase to phase clearance 4000 mm
Section clearance 6500 mm

3.2 INSTRUCTION TO BIDDERS:

The bidders shall submit the technical requirements, data and information as per the
technical data sheets, provided in Section-4.

The bidders shall furnish catalogues, engineering data, technical information, design
documents, drawings etc fully in conformity with the technical specification.

It is recognized that the bidders may have standardized on the use of certain components,
materials, processes or procedures different than those specified herein. Alternate proposals
offering similar equipment based on the manufacturer's standard practice will also be
considered provided such proposals meet the specified designs, standard and performance
requirements and are acceptable to the Purchaser. Unless brought out clearly, the Bidder
shall be deemed to conform to this specification scrupulously. All deviations from the
specification shall be clearly brought out in the respective schedule of deviations. Any
discrepancy between the specification and the catalogues or the bid, if not clearly brought out
in the schedule, will not be considered as valid deviation.

Except for lighting fixtures, wherever a material or article is specified or defined by the name
of a particular brand, Manufacturer or Vendor, the specific name mentioned shall be
understood as establishing type, function and quality and not as limiting competition. For
lighting fixtures, makes shall be as defined in Section-Lighting System.

Equipment furnished shall be complete in every respect with all mountings, fittings, erection
hardware (on plinth/equipment structure) fixtures and standard accessories normally
provided with such equipment and/ or needed for erection, completion and safe operation of
the equipment as required by applicable codes, though they may not have been specifically
detailed in the Technical Specifications unless included in the list of exclusions. Materials
and components not specifically stated in the specification but which are necessary for
commissioning and satisfactory operation of the switchyard unless specifically excluded shall

Section-3 Page 3 of 33



PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT (2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-369-001, Rev.00
Section-3: Project Details and General Specification

be deemed to be included in the scope of the specification and shall be supplied without any
extra cost. All similar standard components/parts of similar standard equipment under supply
shall be inter-changeable with one another.

The bidder shall supply type tested (including special tests as per tech. specification)
equipment and materials. The test reports shall be furnished by the bidder along with
equipment/ material drawings. In the event of any discrepancy in the test reports, (i.e., if any
test report is not acceptable due to any design/ manufacturing changes or due to non-
compliance with the Technical Specification and/ or applicable standard), the tests shall be
carried out without any additional cost implication to the BHEL. BHEL reserves the right to
get any or all type/tests conducted/repeated.

3.3 CODES AND STANDARDS

The supplier is required to follow local statutory regulations stipulated in the latest amended
Electricity Supply Act 1948 and Indian Electricity Rules 1956 (latest), NTPC safety codes,
and other local rules and regulations.

In addition to the codes and standards specifically mentioned in the relevant technical
specifications for the equipment / plant / system, all equipment parts, systems and works
covered under this specification shall comply with all currently applicable statutory regulations
and safety codes of the Republic of India as well as of the locality where they will be installed,
including the following:

a) Indian Electricity Act
b) Indian Electricity Rules
c¢) Indian Explosives Act
d) Indian Factories Act and State Factories Act
e) Indian Boiler Regulations (IBR)
f) Regulations of the Central Pollution Control Board, India
g) Regulations of the Ministry of Environment & Forest (MoEF), Government of India
h) Pollution Control Regulations of Department of Environment, Government of India
i) State Pollution Control Board.
(j) Rules for Electrical installation by Tariff Advisory Committee (TAC).
(k) Building and other construction workers (Regulation of Employment and Conditions of
services) Act, 1996
(I) Building and other construction workers (Regulation of Employment and Conditions of
services) Central Rules, 1998
(m) Explosive Rules, 1983
(n) Petroleum Act, 1984
(o) Petroleum Rules, 1976,
(p) Gas Cylinder Rules, 1981
(q) Static and Mobile Pressure Vessels (Unified) Rules, 1981
(r) Workmen's Compensation Act, 1923
(s) Workmen's Compensation Rules, 1924
(t) NTPC Safety Rules for Construction and Erection
(u) NTPC Safety Policy
(v) Any other statutory codes / standards / regulations, as may be applicable.

Unless covered otherwise in the specifications, the latest editions (as applicable as on the
date of bid opening 03.03.2023), of the codes and standards given below shall also apply:
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a) Bureau of Indian standards (BIS)

b) Japanese Industrial Standards (JIS)

c) American National Standards Institute (ANSI)

d) American Society of Testing and Materials (ASTM)

e) American Society of Mechanical Engineers (ASME)

f) American Petroleum Institute (API)

g) Standards of the Hydraulic Institute, U.S.A.

h) International Organization for Standardization (ISO)

i) Tubular Exchanger Manufacturer's Association (TEMA)

j) American Welding Society (AWS)

k) National Electrical Manufacturers Association (NEMA)

I) National Fire Protection Association (NFPA)

m) International Electro-Technical Commission (IEC)/ European Norm (EN)
n) Expansion Joint Manufacturers Association (EJMA)

o) Heat Exchange Institute (HEI)

p) IEEE standard

q) JEC standard

Other International/ National standards such as DIN, VDI, BS, GOST etc. shall also be
accepted for only material codes and manufacturing standards, subject to the Employer's
approval, for which the Bidder shall furnish, adequate information to justify that these
standards are equivalent or superior to the standards mentioned above. In all such cases the
Bidder shall furnish specifically the variations and

deviations from the standards mentioned elsewhere in the specification together with the
complete word to word translation of the standard that is normally not published in English.

As regards highly standardized equipments such as Steam Turbine and Generator, National
/International standards such as JIS, DIN, VDI, ISO, SEL, SEW, VDE, IEC & VGB shall also
be considered as far as applicable for Design, Manufacturing and Testing of the respective
equipment. However, for those of the above equipment not covered by these National /
International standards, established and proven standards of manufacturers shall also be
considered.

In the event of any conflict between the codes and standards referred to in the above clauses
and the requirement of this specification, the requirement of Technical Specification shall
govern.

In case of any change in codes, standards & regulations between the date of bid opening
(03.03.2023) and the date when vendors proceed with fabrication, the Employer shall have
the option to incorporate the changed requirements or to retain the original standard. It shall
be the responsibility of the Contractor to bring to the notice of the Employer such changes
and advise Employer of the resulting effect.

3.4 SERVICES TO BE PERFORMED BY THE EQUIPMENT BEING FURNISHED

The 400 kV system is being designed to limit the power frequency over voltage of 1.5 p.u.
and the switching surge over voltage to 2.5 p.u. In 400 kV system the initial value of
temporary over voltage could be 2.0 p.u. for 1-2 cycles. All the equipment/materials covered
in this specification shall perform all its function satisfactorily without undue strain, restrike
etc. under such over voltage conditions.
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All  equipment shall also perform satisfactorily under various other electrical,
electromechanical and meteorological conditions of the site of installation. All equipment shall
be able to withstand all external and internal mechanical, thermal and electromechanical
forces due to various factors like wind load, temperature variation, ice & snow, (not applicable
for this project) short circuit etc for the equipment.

The equipment shall also comply with the following:

a) All equipments shall be suitable for hot line washing.

b) To facilitate erection of equipment, all items to be assembled at site shall be "match
marked”.

c) Piping, if any, between equipment control cabinet or operating mechanism to marshalling
box of the equipment shall bear proper identification to facilitate the connection at site.

d) All equipment shall be supplied with necessary inter-pole cabling, and its cost shall be
included in the cost of equipment.

3.5ENGINEERING DATA

3.5.1 Drawings

All drawings submitted by the supplier including those submitted at the time of bid shall be in
sufficient detail to indicate the type, size, arrangement, material description, Bill of Materials,
weight of each component, break-up for packing and shipment, the external connections,
fixing arrangement required. The dimensions required for installation and interconnections
with other equipment and materials, clearances and spaces required for installation and
interconnections between various portions of equipment and any other information
specifically requested in the specifications.

Each drawing submitted by the Contractor (including those of sub-vendors) shall bear a title
block at the right hand bottom corner with clear mention of the name of the Employer, the
system designation, the specifications title, the specification number, the name of the Project,
drawing number and revisions. If standard catalogue pages are submitted, the applicable
items shall be indicated therein. All titles, noting, markings and writings on the drawing shall
be in English. All the dimensions should be in metric units.

After the approval of the drawings, further work by the Contractor shall be in strict
accordance with these drawings and no deviation shall be permitted without the written
approval of the Purchaser, if so required.

The review of these data by the purchaser will cover only general conformance of the data to
the specification and documents, interfaces with the equipment provided under specification,
external connections and of the dimensions which might affect plan layout. This review by the
purchaser may not indicate a thorough review of the dimensions, quantities and details of the
equipment, material, any devices or items indicated or the accuracy of the information
submitted. This review and/or approval by the purchaser shall not be considered by the
contractor, as limiting any of his responsibilities and liabilities for mistakes and deviations
from the requirements, specified under these specifications and documents.

All manufacturing and fabrication work in connection with the equipment prior to the approval
of the drawings shall be at the Contractor's risk. The Contractor may make any changes in
the design which are necessary to make the equipment conform to the provisions and intent
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of the Contract and such changes will again be subject to approval by the Purchaser.
Approval of Contractor’s drawing or work by the Purchaser shall not relieve the contractor of
any of his responsibilities and liabilities under the Contract.

All engineering data submitted by the contractor after final process including review and
approval by the purchaser shall form part of the contract document and the entire work
performed under these specifications shall be performed in strict conformity, unless otherwise
expressly requested by the purchaser in writing.

3.5.2 Approval Procedure
The following procedure for submission and review/approval of the drawings, data-reports,
information, etc. shall be followed by Contractor:

a.

All data/information furnished by Vendor in the form of drawings, documents, Catalogues
or in any other form for NTPC’s information/interface and/or review and approval are
referred by the general term “drawings”.

The ‘Master drawings list' indicating titles, Drawing Number, Date of submission and
approval etc. shall be finalised mutually between Contractor and Employer before the
award of contract. This list shall be updated if required at suitable interval during detailed
engineering.

All drawings (including those of subvendor’s) shall bear at the right hand bottom corner
the ‘title plate’ with all relevant information duly filled in. The Contractor shall furnish this
format to his subvendor along with his purchase order for subvendor’s compliance.

Contractor shall submit all the drawings in five (5) copies for review of Employer.
Employer shall forward their comments within four (4) weeks of receipt of drawings.

Upon review of each drawings, depending on the correctness and completeness of the
drawings, the same will be categorised and approval accorded in one of the following
categories:

CATEGORY | Approved

CATEGORY Il Approved subject to incorporation of
comments/modification as noted. Resubmit revised
drawing incorporating the comments

CATEGORY Il Not approved. Resubmit revised drawings for Approval
after incorporating comments/modifications as noted
CATEGORY IV For information and records
Contractor shall resubmit the drawings approved under Category Il, Il within one (1)

week of receipt of comments on the drawings, incorporating all comments. Every revision
of the drawing shall bear a revision index wherein such revisions shall be highlighted in
the form of description or marked up in the drawing identifying the same with relevant
revision number enclosed in a triangle (e.g 1.2.3. etc.).

In case Contractor does not agree with any specific comment, he shall furnish the
explanation for the same to Employer consideration. In all such cases Contractor shall
necessarily enclose explanations along with the revised drawing (taking care of balance
comments) to avoid any delay and/or duplication in review work.
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It is the responsibility of the Contractor to get all the drawings approved in the Category |
or IV (as the case may be) and complete engineering activities within the agreed
schedule. Any delay arising out of submission and modification of drawings shall not alter
the contract completion schedule.

Contractor shall not make any changes in the portion of the drawing other than those
commented. If changes are required to be made in the portions already approved, the
Contractor shall resubmit the drawings identifying the changes (along with reasons for
changes) for Employer's review and approval. Drawings resubmitted shall show
clearly the portions where the same are revised marking the relevant revision
numbers and Employer shall review only such revised portion of documents.

Approval of drawings will not in any way relieve the Contractor of his obligations of
furnishing the equipment in accordance with the specification and shall not prevent
subsequent rejection if such equipment is later found to be defective.

3.5.3 Erection Drawings.

a.

Contractor shall furnish erection drawings for the guidance or commencement of erection
or the first shipment, whichever is earlier. These shall generally comprise of
fabrication/assembly drawings, various component/part details drawing, assembly,
clearance data requirements, etc. The drawings shall contain details of components/
equipment with identification number, match marks, bill of materials, assembly
procedures eftc.

For all major equipment apart from above details, assembly sequence and
instructions with check-lists shall be furnished in the form of erection manuals.

3.5.4 Instruction Manual

a.

The Contractor shall submit to the Employer preliminary instruction manuals for all the
equipments for review. The final instructions manuals incorporating Employer’s
comments and complete in all respect shall be submitted at least sixty (60) days before
the first shipment of the equipment. The instruction manuals shall contain full details and
drawings of all the equipments, the transportation, storage, installation, testing, operation
and maintenance procedures, etc. separately for each component/equipment along with
log record format. These instruction manuals shall be submitted in five (5) copies for
approval.

If after commissioning and initial operation of the plant, the instruction manuals require
any modifications/additions/changes, the same shall being corporate and the updated
final instruction manuals shall be submitted.

The operating and maintenance instructions together with drawings (other than shop
drawings) of the equipment, as completed, shall have sufficient details to enable the
Employer to maintain, dismantle, reassemble and adjust all parts of the equipment. They
shall give a step by step procedure for all operations likely to be carried out during the life
of the plant/equipment, including erection, testing, commissioning, operation,
maintenance dismantling and repair. Each manual shall also include a complete set of
approved drawings together with performance/rating curves of the equipment and test
certificates, wherever applicable. The contract shall not be considered completed for
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purpose of taking over until such instructions and drawings have been supplied to the
Employer.

A separate section of the manual shall be for each size/type of equipment and shall
contain a detailed description of construction and operation, together will all relevant
pamphlets.

The manuals shall include the following

a) List of spare parts along with their drawing and catalogues and procedure for ordering
spares.

b) Lubrication Schedule including charts showing lubrication checking, testing and
replacement procedure to be carried daily, weekly, monthly & at longer intervals to
ensure trouble free operation.

Where applicable, fault location charts shall be included to facilitate finding the cause of
mal-operation or break down.

A collection of the manufacturer's standard leaflets will not accepted to be taken as a
compliance of this clause. The manual shall be specifically compiled for the concerned
project.

3.5.5 ERECTION MANUALS
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The erection manuals shall be submitted at least three (3) months prior to the
commencement of erection activities of a particular equipment/system. The erection
manual should contain the following as a minimum:

Erection strategy.

Sequence of erection.

Erection instructions.

Critical checks and permissible deviation/tolerances.

List of tools, tackles, heavy equipments like cranes, dozers, etc.

Bill of Materials

Procedure for erection and General Safety procedures to followed during
erection/installation.

Procedure for initial checking after erection.

Procedure for testing and acceptance norms.

Procedure / Check list for pre-commissioning activities.

Procedure / Check list for commissioning of the system.

Safety precautions to be followed in electrical supply distribution during erection

3.5.6 OPERATION & MAINTENANCE MANUALS

a)

The manual shall be a two rim PVC bound stiff sided binder able to withstand constant
usage or where a thicker type is required it shall have locking steel pins, the size of the
manual shall not be larger than international size A3. The cover shall be printed with the
Project Name, Services covered and Volume / Book number Each section of the manual
shall be divided by a stiff divider of the same size as the holder. The dividers shall clearly
state the section number and title. All written instructions within the manual not provided
by the manufacturers shall be typewritten with a margin on the left hand side.

The arrangement and contents of O & M manuals shall be as follows:
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1) Chapter 1 - Plant Description: To contain the following sections specific to the
equipment/system supplied
(a) Description of operating principle of equipment / system with schematic drawing /
layouts.
(b) Functional description of associated accessories / controls. Control interlock
protection write up.
(c) Integrated operation of the equipment alongwith the intended system. (This to be
given by the supplier of the Main equipment by taking into account the operating
instruction given by the associated suppliers).
(d) Exploded view of the main equipment, associated accessories and auxiliaries with
description. Schematic drawing of the equipment alongwith its accessories and
auxiliaries.
(e) Design data against which the plant performance will be compared.
(f) Master list of equipments, Technical specification of the equipment/ system and
approved data sheets.
(g) Identification system adopted for the various components, (it will be of a simple
process linked tagging system).
(h) Master list of drawings (as built drawing - Drawings to be enclosed in a separate
volume).

2) Chapter 2.0 - Plant Operation: To contain the following sections specific to the equipment
supplied

(a) Protection logics provided for the equipment alongwith brief philosophy behind the
logic, Drawings etc.

(b) Limiting values of all protection settings.

(c) Various settings of annunciation/interlocks provided.

(d) Startup and shut down procedure for equipment alongwith the associated systems
in step mode.

(e) Do's and Don'ts related to operation of the equipment.

(f) Safety precautions to be taken during normal operation. Emergency instruction on
total power failure condition/lubrication failure/any other conditions.

(g) Parameters to be monitored with normal value and limiting values.

(h) Equipment isolating procedures.

(i) Trouble shooting with causes and remedial measures.

(j) Routine testing procedure to ascertain healthiness of the safety devices alongwith
schedule of testing.

(k) Routine Operational Checks, Recommended Logs and Records

(I) Change over schedule if more than one auxiliary for the same purpose is given.

(m) Preservation procedure on long shut down.

(n) System/plant commissioning procedure.

3) Chapter 3.0 - Plant Maintenance- To contain the following sections specific to the
equipment supplied.

(a) Exploded view of each of the equipments. Drawings alongwith bill of materials
including name, code no. & population.

(b) Exploded view of the spare parts and critical components with dimensional
drawings (In case of Electronic cards, the circuit diagram to be given) and spare parts
catalogue for each equipment.
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(c) List of Special T/ P required for Overhauling /Trouble shooting including special
testing equipment required for calibration etc.

(d) Stepwise dismantling and assembly procedure clearly specifying the tools to be
used, checks to be made, records to be maintained etc. Clearance to be maintained
etc.

(e) Preventive Maintenance schedules linked with running hours/calendar period along
with checks to be carried out.

(f) Overhauling schedules linked with running hours/calendar period alongwith checks
to be done.

(9) Long term maintenance schedules

(h) Consumables list along with the estimated quantity required during normal running
and during maintenance like Preventive Maintenance and Overhauling.

(i) List of lubricants with their Indian equivalent, Lubrication Schedule including charts
showing lubrication checking, testing and replacement procedure to be carried daily,
weekly, monthly & at longer intervals to ensure trouble free operation and quantity
required for complete replacement.

(j) Tolerance for fitment of various components.

(k) Details of sub vendors with their part no. in case of bought out items.

(I) List of spare parts with their Part No, total population, life expediency & their
interchangeability with already supplied spares to NTPC.

(m) List of mandatory and recommended spare list along with manufacturing drawings
material specification & quality plan for fast moving consumable spares.

(n) Lead time required for ordering of spares from the equipment supplier, instructions
for storage and preservation of spares.

(o) General information on the equipment such as modification carried out in the
equipment from its inception, equipment population in the country / foreign country and
list of utilities where similar equipments have been supplied.

After finalization and approval of the Employer, the O & M Manuals shall be submitted as
indicated in table below. The Contract shall not be considered to be completed for purposes
of taking over until the final Instructions manuals (both erection and O & M manuals have
been supplied to the Employer. If after the commissioning and initial operation of the plant,
the instruction manuals (Erection and /or O &M manuals) require modifications/additions/
changes, the same shall be incorporated and the updated final instruction manuals shall be
submitted by the Contractor to the Employer for records and number of copies shall be as
mentioned in table below:

S. No. | Description of Drgs/Docs No. of Prints No. of CD
ROMs/DVDs/Portable
Hard Disk
1 Erection Manual 4 Sets 2
2 Operation & Maintenance | 1 Sets 1
manual
i) First Submission
ii) Final Submission 4 Sets 2

3.5.7 Final Submission of drawings and documents:
The Contractor shall furnish the following after approval of all drawings /documents and test
reports:

a. List of drawings bearing the Employer’s and Contractor’s drawing number.
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b. Three (3) bound sets along with 2 portable hard disk of all drawing.

c. All documents/designs in two (3) copies as noted above.

d. Contractor shall also furnish three (3) bound sets of all as-built drawings including the list
of all as-built drawings bearing drawing numbers. The Contractor shall also furnish two
(2) sets of CD-ROMs/ DVD/Portable hard disk of all as-built drawings as decided by the
Employer.

e. The Contractor shall also furnish four (4) copies of instruction/ operations & maintenance
manuals (after approval) for all the equipments.

3.5.8 TEST REPORTS

Two (2) copies of all test reports shall be supplied for approval before shipment of
Equipment. The report shall indicate clearly the standard value specified for each test to
facilitate checking of the reports. After final approval six (6) bound copies & 2 set of soft
copies in portable hard disk of all type and routine test reports shall be submitted to
Employer.

3.6 MATERIAL /WORKMANSHIP

Where the specification does not contain references to workmanship, equipment, materials
and components of the covered equipment, it is essential that the same must be new, of
highest grade of the best quality of their kind, conforming to best engineering practice and
suitable for the purpose for which they are intended and shall ensure satisfactory
performance throughout the service life.

In case where the equipment, materials or components are indicated in the specification as
“similar’ to any special standard the purchaser shall decide upon the question of similarity.
When required by the specification or when required by the purchaser the contractor shall
submit, for approval, all the information concerning the materials or components to be used in
manufacture. Machinery, equipment, materials and components supplied, installed or used
without such approval shall run the risk of subsequent rejection, it being understood that the
cost as well as the time delay associated with the rejection shall be borne by the Contractor.

The design of the Works shall be such that installation, future expansions, replacements and
general maintenance may be undertaken with a minimum of time and expenses. Each
component shall be designed to be consistent with its duty and suitable factors of safety
subject to mutual agreements. All joints and fastenings shall be devised, constructed and
documented so that the component parts shall be accurately positioned and restrained to
fulfill their required function. In general, screw threads shall be standard metric threads. The
use of other thread forms will only be permitted when prior approval has been obtained from
the Purchaser.

Whenever possible, all similar part of the works shall be made to gauge and shall also be
made interchangeable with similar parts. All spare parts shall also be interchangeable and
shall be made of the same materials and workmanship as the corresponding parts of the
equipment supplied under the specification. Where feasible, common component units shall
be employed in different pieces of equipment in order to minimize spare parts stocking
requirements. All equipment of the same type and rating shall be physically and electrically
interchangeable.

The equipment offered in the bid only shall be accepted for supply, with the minimum
modifications as agreed/accepted.

3.7PROVISIONS FOR EXPOSURE TO HOT AND HUMID CLIMATE
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Outdoor equipment supplied under the specification shall be suitable for service and storage
under tropical conditions of high temperature, high humidity' heavy rainfall and environment
favorable to the growth of fungi and mildew. The indoor equipment located in non-air-conditioned
areas shall also be of same type.

SPACE HEATERS
The heaters shall be suitable for continuous operation at 230 V as supply voltage. On —off switch
and fuse shall be provided.

One or more adequately rated thermostatically connected heaters shall be supplied to prevent
condensation in any compartment. The heaters shall be installed in the compartment and
electrical connections shall be made sufficiently away from below the heaters to minimize
deterioration of supply wire insulation. The heaters shall be suitable to maintain the compartment
temperature to prevent condensation.

The heaters shall be suitably designed to prevent any contact between the heater wire and the
air and shall consist of coiled resistance wire centered in a metal sheath and completely
encased in a highly compacted powder of magnesium oxide or other material having equal heat
conducting and electrical insulation properties or they shall consist of resistance wire wound on a
ceramic and completely covered with a ceramic material to prevent any contact between the wire
and the air. Alternatively, they shall consist of a resistance wire mounted into a tubular ceramic
body built into an envelope of stainless steel or the resistance wire is wound on a tubular
ceramic body and embedded in vitreous glaze. The surface temperature of the heaters shall be
restricted to a value which will not shorten the life of the heater sheaths or that of insulated wire
or other component in the compartments.

FUNGI STATIC VARNISH

Besides the space heaters, special moisture and fungus resistance varnish shall be applied on
parts which may be subjected or predisposed to the formation of fungi due to the presence or
deposit of nutrient substances. The varnish shall not be applied to any surface of part where the
treatment will interfere with the operation or performance of the equipment. Such surfaces or
parts shall be protected against the application of the varnish.

Ventilation opening

In order to ensure adequate ventilation, compartments shall have ventilation openings provided
with fine wire mesh of brass to prevent the entry of insects and to reduce to a minimum the entry
of dirt and dust. Outdoor compartment openings shall be provided with shutter type blinds.

Degree of Protection
The enclosure of the Control Cabinets, Junction boxes and Marshalling Boxes, panels etc. to be
installed shall provide degree of protection as detailed here under:

Installed outdoor: IP- 55

Installed indoor in air conditioned area: 1P-31

Installed in covered area: IP-52

Installed indoor in non-air-conditioned area where possibility of entry of water is limited: IP-
41.

e. For LT Switchgear (AC & DC distribution Boards): IP-52 (Indoor), IP-54 (outdoor)

Sooow
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The degree of protection shall be in accordance with IS: 13947 (Part —I) / IEC-947 (Part-l) / IS
12063/IEC 529. Type test report for degree of protection test, on each type of the box shall be
submitted for approval.

PRESERVATIVE SHOP COATING

All exposed metallic surfaces subject to corrosion shall be protected by shop application of
suitable coatings. All surfaces which will not be easily accessible after the shop assembly, shall
be treated beforehand and protected for the life of the equipment. All surfaces shall be
thoroughly cleaned of all mill scales, oxides and other coatings and prepared in the shop. The
surfaces that are to be finish-painted after installation or require corrosion protection until
installation, shall be shop painted as per the requirements covered in the relevant part of the
Technical Specification.

Transformers and other electrical equipments, if included shall be shop finished with one or more
coats of primer and two coats of high grade resistance enamel. The finished colors shall be as
per manufacturer's standards, to be selected and specified by the Employer at a later date.

Shop primer for all steel surfaces which will be exposed to operating temperature below 95
degrees Celsius shall be selected by the Contractor after obtaining specific approval of the
Employer regarding the quality of primer proposed to be applied. Special high temperature
primer shall be used on surfaces exposed to temperature higher than 95 degrees Celsius and
such primer shall also be subject to the approval of the Employer.

3.8RATING PLATES, NAME PLATES AND LABELS

3.8.1 Each equipment shall have permanently attached to it in a conspicuous position, a
rating plate of non-corrosive material upon which shall be engraved manufacturer’s
name, equipment, type or serial number together with details of the ratings, service
conditions under which the item of plant in question has been designed to operate, and
such diagram plates as may be required by the Employer.

3.8.2 Such nameplates or labels shall be of white non-hygroscopic material with engraved
black lettering or alternately, in the case of indoor circuit breakers, starters, etc. of
transparent plastic material with suitably coloured lettering engraved on the back.

3.8.3 The rated current, extended current rating and rated thermal current shall be clearly
indicated in the name plate in case of current transformer.

3.8.4 Rated voltage, voltage factor and intermediate voltage shall be clearly indicated on the
nameplate in case of capacitor voltage transformer.

3.8.5 Each switch shall a clear inscription identifying its function. Switches shall also have a
clear inscription of each position indication.

3.8.6 All segregated phases of conductors or bus ducts, indoor or outdoor, shall be provided
with coloured phase plates to clearly identify the phase of the system.

3.8.7 All such plates, instruction plates, etc. shall be bilingual with Hindi inscription first,

followed by English. Alternatively, two separate plates one with Hindi and the other with
English inscriptions may be provided.
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3.9

GALVANISING:

3.9.1 The galvanised surface shall consist of a continuous film adhering to the steel. The

finished surface shall be clean and smooth, and shall be free from defects like
dissolved patches, base, spot, unevenness of coating, spelter which is loosely
attached to the steel globules, spiky deposits, blistered surfaces, flaking or peeling off,
etc. The presence of any of these defects shall render the material liable to
rejection.

3.9.2 All exposed ferrous parts shall be hot dip galvanised as per 1S:2629 & 1S:2633,

Galvanising shall be uniform, smooth continuous and free from acid spots. Should the
galvanising of the sample be found defective, the entire batch of steel shall have to be
re-galvanised at Contractor’'s cost. The amount of zinc deposit shall be not less than
610 gms. per sq.m. of surface area and in addition, the thickness of zinc at any spot
shall not be less than 85 microns. The Employer reserves the right to measure the
thickness of zinc deposit by Elkometer or any other instrument acceptable to Employer
and reject any component which shows thickness of zinc at any location less than 85
microns. The testing on the galvanised materials shall be carried out as per 1S:2633.

3.9.3 The amount of zinc deposit over threaded portion of the bolts, nuts and screws shall

3.10

3.11

not be less than 300 gms. per sq. meter of surface area. The amount of zinc deposit on
washers shall not be less than 340 gms. per sq. meter of surface area. The threads
having extra deposit of zinc shall be removed by die cutting after the completion of
galvanising. The removal of extra zinc shall be carefully done so that threads shall have
minimum deposits of zinc on them as specified.

PAINTING

Unless explicitly stated in relevant chapters of the specification, the painting of all
electrical

equipment shall be as follows:

Epoxy based with suitable additives. The thickness of finish coat shall be minimum 50
microns (minimum total DFT shall be 100 microns). However in case electrostatic
process of painting is offered for any electrical equipment, minimum paint thickness of
50 microns shall be acceptable for finish coat. Paint shade shall be as per technical
specification.

QUALITY ASSURANCE PROGRAMME

3.11.1 The Contractor shall adopt suitable quality assurance programme to ensure that the

equipment and services under the scope of contract whether manufactured or
performed within the Contractor’'s works or at his subcontractor’'s premises or at the
Employer’s site or at any other place of work are in accordance with the specifications.
Such programmes shall be outlined by the Contractor and shall be finally accepted by
the Employer/authorised representative after discussions before the award of the
contract. The QA programme shall be generally in line with ISO-9001/1S- 14001.

A quality assurance programme of the contractor shall generally cover the following:

i.  His organisation structure for the management and implementation of the
proposed quality assurance programme
ii.  Quality System Manual
iii.  Design Control System
iv.  Documentation Data Control System
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3.12
3.12.1

3.12.2

3.12.3

3.12.4

v.  Qualification data for Bidder’s key Personnel.

vi.  The procedure for purchase of materials, parts, components and selection of
sub-contractor’'s services including vendor analysis, source inspection,
incoming raw-material inspection, verification of materials purchased etc.

vii.  System for shop manufacturing and site erection controls including process,
fabrication and assembly.
viii.  Control of non-conforming items and system for corrective actions and

resolution of deviations.
ix. Inspection and test procedure both for manufacture and field activities.
x.  Control of calibration and testing of measuring testing equipments.
xi.  System for Quality Audits.
xii.  System for identification and appraisal of inspection status.
xiii.  System for authorising release of manufactured product to the Employer.
xiv.  System for handling storage and delivery.
xv.  System for maintenance of records, and
xvi.  Furnishing quality plans for manufacturing and field activities detailing out the
specific quality control procedure adopted for controlling the quality
characteristics relevant to each item of equipment/component as per format
enclosed as Annexure-I.

GENERAL REQUIREMENTS - QUALITY ASSURANCE

All materials, components and equipment covered under this specification shall be
procured, manufactured, erected, commissioned and tested at all the stages, as per a
comprehensive Quality Assurance Programme. An indicative programme of
inspection/tests to be carried out by the contractor for some of the major items is given
in the respective technical specification. This is, however, not intended to form a
comprehensive programme as it is the contractor’s responsibility to draw up and
implement such programme duly approved by the Employer. The detailed Quality Plans
for manufacturing and field activities should be drawn up by the Bidder and will be
submitted to Employer for approval. Schedule of finalisation of such quality plans will
be finalised before award.

Manufacturing Quality Plan will detail out for all the components and equipment,
various tests/inspection, to be carried out as per the requirements of this specification
and standards mentioned therein and quality practices and procedures followed by
Contractor’s/ Sub-contractor’s/ sub-supplier's Quality Control Organisation, the relevant
reference documents and standards, acceptance norms, inspection documents raised
etc., during all stages of materials procurement, manufacture, assembly and final
testing/performance testing. The Quality Plan shall be submitted on electronic media
e.g. floppy or E-mail in addition to hard copy, for review. Once the same is finalised,
hard copies shall be submitted for approval. After approval the same shall be submitted
in compiled form on CD ROM.

Field Quality Plans will detail out for all the equipment, the quality practices and
procedures etc. to be followed by the Contractor’s site Quality Control Organisation,
during various stages of site activities starting from receipt of materials/equipment at
site.

The Bidder shall also furnish copies of the reference documents/plant
standards/acceptance norms/tests and inspection procedure etc., as referred in Quality
Plans along with Quality Plans. These Quality Plans and reference
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documents/standards etc. will be subject to Employer's approval without which
manufacturer shall not proceed.

3.12.5 These approved documents shall form a part of the contract. In these approved Quality
Plans, Employer shall identify customer hold points (CHP), i.e. test/checks which shall
be carried out in presence of the Employer's Project Manager or his authorised
representative and beyond which the work will not proceed without consent of
Employer/Authorised representative in writing. All deviations to this specification,
approved quality plans and applicable standards must be documented and referred to
Employer along with technical justification for approval and dispositioning.

3.12.6 No material shall be despatched from the manufacturer's works before the same is
accepted subsequent to pre-despatch final inspection including verification of records
of all previous tests/inspections by Employer's Project Manager/Authorised
representative and duly authorised for despatch by issuance of MDCC.

3.12.7 All material used for equipment manufacture including casting and forging etc. shall be
of tested quality as per relevant codes/standards. Details of results of the tests
conducted to determine the mechanical properties, chemical analysis and details of
heat treatment procedure recommended and actually followed shall be recorded on
certificates and time temperature chart. Tests shall be carried out as per applicable
material standards and/or agreed details.

3.12.8 All welding and brazing shall be carried out as per procedure drawn and qualified in
accordance with requirements of ASME Section IX/BS-4870 or other International
equivalent standard acceptable to the Employer.

3.12.9 All welding/brazing procedures shall be submitted to the Employer or its authorised
representative for approval prior to carrying out the welding/brazing.

3.12.10 All brazers, welders and welding operators employed on any part of the contract either
in Contractor’s/his sub-contractor’'s works or at site or elsewhere shall be qualified as
per ASME Section-IX or BS-4871 or other equivalent International Standards
acceptable to the Employer.

3.12.11 Test results or qualification tests and specimen testing shall be furnished to the
Employer for approval. However, where required by the Employer, tests shall be
conducted in presence of Employer/authorised representative.

3.12.12 For all pressure parts and high pressure piping welding, the latest applicable
requirements of the IBR (Indian Boiler Regulations) shall also be essentially complied
with. Similarly, any other statutory requirements for the equipments/systems shall also
be complied with. On all back-gauged welds MPI/LPI shall be carried before seal
welding.

3.12.13 All the heat treatment results shall be recorded on time temperature charts and
verified with recommended regimes.

3.12.14 No welding shall be carried out on cast iron components for repair.
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3.12.15 Unless otherwise proven and specifically agreed with the Employer, welding of
dissimilar materials and high alloy materials shall be carried out at shop only.

3.12.16 All non-destructive examination shall be performed in accordance with written
procedures as per International Standards. The NDT operator shall be qualified as per
SNT-TC-IA (of the American Society of non-destructive examination). NDT shall be
recorded in a report which includes details of methods and equipment used,
result/evaluation, job data and identification of personnel employed and details of co-
relation of the test report with the job.

In general all plates of thickness greater than 40mm & for pressure parts plates of
thickness equal to or greater than 25mm shall be ultrasonically tested otherwise as
specified in respective equipment specification. All bar stock/Forging of diameter equal
to or greater than 50mm shall be ultrasonically tested.

The Contractor shall list out all major items/ equipment/ components to be
manufactured in house as well as procured from sub-contractors (BOIl). All the
subcontractor proposed by the Contractor for procurement of major bought out items
including castings, forging, semi-finished and finished components/equipment etc., list
of which shall be drawn up by the Contractor and finalised with the Employer, shall be
subject to Employer's approval. The contractor's proposal shall include vendor’s
facilities established at the respective works, the process capability, process
stabilization, QC systems followed, experience list, etc. along with his own technical
evaluation for identified subcontractors enclosed and shall be submitted to the
Employer for approval within the period agreed at the time of pre-awards discussion
and identified in "DR" category prior to any procurement. Such vendor approval shall
not relieve the contractor from any obligation, duty or responsibility under the contract.

3.12.17 For components/equipment procured by the contractors for the purpose of the
contract, after obtaining the written approval of the Employer, the contractor’s purchase
specifications and inquiries shall call for quality plans to be submitted by the suppliers.
The quality plans called for from the subcontractor shall set out, during the various
stages of manufacture and installation, the quality practices and procedures followed
by the vendor's quality control organisation, the relevant reference
documents/standards used, acceptance level, inspection of documentation raised, etc.

3.12.18 Employer reserves the right to carry out quality audit and quality surveillance of the
systems and procedures of the Contractor’s or their sub vendor’s quality management
and control activities. The contractor shall provide all necessary assistance to enable
the Employer carry out such audit and surveillance.

3.12.19 The contractor shall carry out an inspection and testing programme during
manufacture in his work and that of his sub-contractors and at site to ensure the
mechanical accuracy of components, compliance with drawings, conformance to
functional and performance requirements, identity and acceptability of all materials
parts and equipment. Contractor shall carry out all tests/inspection required to establish
that the items/equipments conform to requirements of the specification and the relevant
codes/standards specified in the specification, in addition to carrying out tests as per
the approved quality plan.
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3.12.20 Quality audit/surveillance/approval of the results of the tests and inspection will not,
however, prejudice the right of the Employer to reject the equipment if it does not
comply with the specification when erected or does not give complete satisfaction in
service and the above shall in no way limit the liabilities and responsibilities of the
Contractor in ensuring complete conformance of the materials/equipment supplied to
relevant specification, standard, data sheets, drawings, etc.

3.12.21 For all spares and replacement items, the quality requirements as agreed for the main
equipment supply shall be applicable.

3.12.22 Repair/rectification procedures to be adopted to make the job acceptable shall be
subject to the approval of the Employer/ authorised representative.

3.13 Environmental Stress Screening

All solid state electronic system / equipment / sub assembly shall be free from infant
mortile components. For establishing the compliance to this requirement, the contractor
/ sub — contractor should meet the following.

1.

The Contractor / Sub — contractor shall furnish the established procedure being
followed for eliminating infant mortile components. The procedure followed by the
Contractor / Sub — contractor should be substantiated along with the statistical
figures to validate the procedure being followed. The necessary details as required
under this clause shall be furnished at the stage of QP finalization.

Or
In case the Contractor / Sub — contractor do not have any established procedure to
eliminate infant mortile components then two or 10% whichever is less, most
densely populated Panels shall be tested for Elevated Temperature Cycle Test as
per the following procedure.

Elevated Temperature Test Cycle

During the elevated temperature test which shall be for 48 hours, the ambient
temperature shall be maintained at 50° C. The equipment shall be interconnected
with devices and kept under energized conditions so as to repeatedly perform all
operations it is expected to perform in actual service with load on various
components being equal to those which will be experienced in actual service.

During the elevated temperature test the cubicle doors shall be closed (or shall be
in the position same as they are supposed to be in the field) and inside
temperature in the zone of highest heat dissipating components / modules shall be
monitored. The temperature rise inside the cubicle should not exceed 10° C above
the ambient temperature at 50° C.

In case of any failure during the test cycle, the further course of action should be
mutually discussed for demonstrating the intent of the above requirement.

Burn In Test Cycle
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The test shall be conducted on all the panels fully assembled and wired including
the panels having undergone the above mentioned elevated temperature test.

The period of Burn in Test Cycle shall be 120 hrs and process shall be similar to
the elevated temperature test as above except that the temperature shall be
reduced to the ambient temperature prevalent at that time.

During the above tests, the process I/O and other load on the system shall be
simulated by simulated inputs and in the case of control systems, the process
which is to be controlled shall also be simulated. Testing of individual components
or modules shall not be acceptable.

During the Burn in Test the cubicle doors shall be closed (or shall be in the position
same as they are supposed to be in the field) and inside temperature in the zone of
highest heat dissipating components / modules shall be monitored. The
temperature rise inside the cubicle should not exceed 10° C above the ambient
temperature.

The Contractor / Sub-contractor shall carry out routine test on 100% item at
contractor / sub-contractor's works. The quantum of check / test for routine &
acceptance test by employer shall be generally as per criteria / sampling plan
defined in referred standards. Wherever standards have not been mentioned
quantum of check / test for routine / acceptance test shall be as agreed during
detailed engineering stage.

3.14 QUALITY ASSURANCE DOCUMENTS

3.141

The Contractor shall be required to submit two hard copies and two sets on CDROM
of the following Quality Assurance Documents as identified in respective quality plan
with tick (V') mark.

Each QA Documentation shall have a project specific Cover Sheet bearing name &
identification number of equipment and including an index of its contents with page
control on each document.

The QA Documentation file shall be progressively completed by the Supplier's sub-
supplier to allow regular reviews by all parties during the manufacturing.

The final quality document will be compiled and issued at the final assembly place of
equipment before dispatch. However, CD-ROM may be issued not later than three
weeks.

Typical contents of Quality Assurance Document are as below: -

i)  Quality Plan,

i) Material mill test reports on components as specified by the specification
and approved Quality Plans.

iii) Manufacturer / works test reports/results for testing required as per
applicable codes and standard referred in the specification and approved
Quality Plans.
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3.14.2

3.14.3

iv) Non-destructive examination results /reports including radiography
interpretation reports. Sketches/drawings used for indicating the method of
traceability of the radiographs to the location on the equipment.

v) Heat Treatment Certificate/Record (Time- temperature Chart)

vi) All the accepted Non-conformance Reports (Major/Minor) / deviation,
including complete technical details / repair procedure).

vii) CHP / Inspection reports duly signed by the Inspector of the Employer and
Contractor for the agreed Customer Hold Points.

viii) Certificate of Conformance (COC) whoever applicable.

ix) MDCC

Similarly, the contractor shall be required to submit two hard copies and two sets on
CD ROM of Quality Assurance Documents (in line with above) pertaining to field
activities as per Approved Field Quality Plans and other agreed manuals/
procedures, prior to commissioning of individual system.

Before dispatch/ commissioning of any equipment, the Supplier shall make sure that
the corresponding quality document or in the case of protracted phased deliveries,
the applicable section of the quality document file is completed. The supplier will
then notify the Inspector regarding the readiness of the quality document (or
applicable section) for review.

i) If the result of the review carried out by the Inspector of the Quality
document (or applicable section) is satisfactory. The Inspector shall stamp
the quality document (or applicable section) for release.

ii) If the quality document is unsatisfactory, the Supplier shall endeavour to
correct the incompleteness, thus allowing finalizing the quality document (or
applicable section) by time compatible with the requirements as per
contract documents. When it is done, the quality document (or applicable
section) is stamped by the Inspector.

i) If a decision is made for dispatch, whereas all outstanding actions cannot
be readily cleared for the release of the quality document by that time, the
supplier shall immediately, upon shipment of the equipment, send a copy of
the quality document Review Status signed by the Supplier Representative
to the Inspector and notify of the committed date for the completion of all
outstanding actions & submission. The Inspector shall stamp the quality
document for applicable section when it is effectively completed. The
submission of QA documentation package shall not be later than 3 weeks
after the dispatch of equipment.

3.15 TRANSMISSION OF QUALITY DOCUMENTS

As a general rule, two hard copies of the quality document and Two CD ROMs shall
be issued to the Employer after the delivery date for the corresponding equipment.
One set of quality document shall be forwarded to Corporate Quality Assurance
Department and other set to respective Site.

For the particular case of phased deliveries, the complete quality document to the
Employer shall be issued not later than 3 weeks after the date of the last delivery
similarly as stated above.

3.16 INSPECTION, TESTING & INSPECTION CERTIFICATE
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3.16.1

3.16.2

3.16.3

3.16.4

3.16.5

3.16.6

The word ‘Inspector’ shall mean the Project Manager and/or his authorised
representative and/or an outside inspection agency acting on behalf of the Employer
to inspect and examine the materials and workmanship of the works during its
manufacture or erection.

The Project Manager or his duly authorised representative and/or an outside
inspection agency acting on behalf of the Employer shall have access at all
reasonable times to inspect and examine the materials and workmanship of the
works during its manufacture or erection and if part of the works is being
manufactured or assembled on other premises or works, the Contractor shall obtain
for the Project Manager and for his duly authorised representative permission to
inspect as if the works were manufactured or assembled on the Contractor's own
premises or works.

The Contractor shall give the Project Manager/Inspector fifteen (15) days written
notice of any material being ready for testing. Such tests shall be to the Contractor’'s
account except for the expenses of the Inspector’s. The Project Manager/Inspector,
unless the witnessing of the tests is virtually waived, will attend such tests within
fifteen (15) days of the date on which the equipment is noticed as being ready for
test/inspection failing which the contractor may proceed with test which shall be
deemed to have been made in the inspector's presence and he shall forthwith
forward to the inspector duly certified copies of test reports in two (2) copies.

The Project Manager or Inspector shall within fifteen (15) days from the date of
inspection as defined herein give notice in writing to the Contractor, or any objection
to any drawings and all or any equipment and workmanship which is in his opinion
not in accordance with the contract. The Contractor shall give due consideration to
such objections and shall either make modifications that may be necessary to meet
the said objections or shall inform in writing to the Project Manager/Inspector giving
reasons therein, that no modifications are necessary to comply with the contract.

When the factory tests have been completed at the Contractor’s or subcontractor’s
works, the Project Manager /Inspector shall issue a certificate to this effect fifteen
(15) days after completion of tests but if the tests are not withessed by the Project
Manager /Inspectors, the certificate shall be issued within fifteen (15) days of the
receipt of the Contractor’s test certificate by the Project Manager /Inspector. Project
Manager /Inspector to issue such a certificate shall not prevent the Contractor from
proceeding with the works. The completion of these tests or the issue of the
certificates shall not bind the Employer to accept the equipment should it, on further
tests after erection be found not to comply with the contract.

In all cases where the contract provides for tests whether at the premises or works of
the Contractor or any sub-contractor, the Contractor, except where otherwise
specified shall provide free of charge such items as labour, material, electricity, fuel,
water, stores, apparatus and instruments as may be reasonably demanded by the
Project Manager /Inspector or his authorised representatives to carry out effectively
such tests on the equipment in accordance with the Contractor and shall give
facilities to the Project Manager/Inspector or to his authorised representative to
accomplish testing.
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3.16.7 The inspection by Project Manager / Inspector and issue of Inspection Certificate
thereon shall in no way limit the liabilities and responsibilities of the Contractor in
respect of the agreed Quality Assurance Programme forming a part of the contract.

3.16.8 To facilitate advance planning of inspection in addition to giving inspection notice,
the Contractor shall furnish quarterly inspection programme indicating schedule
dates of inspection at Customer Hold Point and final inspection stages. Updated
quarterly inspection plans will be made for each three consecutive months and shall
be furnished before beginning of each calendar month.

3.16.9 All inspection, measuring and test equipments used by contractor shall be calibrated
periodically depending on its use and criticality of the test/measurement to be done.
The Contractor shall maintain all the relevant records of periodic calibration and
instrument identification, and shall produce the same for inspection by NTPC.
Wherever asked specifically, the contractor shall re-calibrate the measuring/test
equipments in the presence of Project Manager / Inspector.

3.17 PACKAGING & TRANSPORTATION

Items shall be packed & dispatched separately to site i.e. to 400kV S/s at LARA
SUPER THERMAL POWER PROJECT STAGE-II.

3.17.1 Packing, Marking and shipping

All the equipments shall be suitably protected, coated, covered or boxed and crated to
prevent damage or deterioration during transit, handling and storage at Site till the time of
erection. While packing all the materials, the limitation from the point of view of the sizes of
railway wagons available in India should be taken account of. The Bidder shall be
responsible for any loss or damage during transportation, handling and storage due to
improper packing. The Bidder shall ascertain the availability of Railway wagon sizes from the
Indian Railways or any other agency concerned in India well before effecting despatch of
equipment. Before despatch it shall be ensured that complete processing and manufacturing
of the components is carried out at shop, only restricted by transport limitation, in order to
ensure that site works like grinding, welding, cutting & preassembly to bare minimum. The
Employer's Inspector shall have right to insist for completion of works in shops before
despatch of materials for transportation.

Bidder shall ensure to affix RFID tags/Trackers on the item & punch the same before
dispatch with RFID reader/BLE beacon & enter details of item associating with RFID tag
no./Tracker no. For low value items QR code-based solution shall also be acceptable. Exact
selection of type of tagging based on type & size of equipment/consignment/package will be
decided during detail engineering.

Bidder to provide RFID tags/Trackers/QR code for all items being supplied to the Contractor
under the contract of this project.

a) Each item identifiable with KKS / PGMA-DU / other identification scheme of the
bidder/OEM/OES shall have a RFID/QR.

b) Even if the BOQ is identified in tonnage/ cumulative of multiple items, unique identification
shall be provided for each item as mentioned above (Eg — GIS Duct, Gis bay module, Panels
etc., however each sub item shall have its own RFID/equivalent). c) For items which are
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interchangeable and dispatched together (eg Foundation bolts in a box / Identical beams in a
single consignment), the entire consignment can be tagged with a single RFID if the software
system has the capability to track partial

consumption (eg 100 bolts consumed from a package of 1000 bolts) from a consignment.

3.17.2 Insurance

a) The Contractor shall insure all shipments and works at his own expense for not less
than the full replacement cost plus any additional cost for accelerated manufacturing
of the replacement parts.

b) Loss or the damage to equipment during shipping or transportation to the site(s) or
otherwise shall not constitute groups for claims for extension in time or for extra
payment.

3.18 CLAMPS AND CONNECTORS INCLUDING TERMINAL CONNECTORS

3.18.1 The material of clamps and connectors shall be Aluminium alloy casting conforming
to designation A6 of IS:617 for connecting to equipment terminals and conductors of
aluminium. In case the terminals are of copper, the same clamps/connectors shall be
used with 2mm thick bimetallic liner.

3.18.2 The material of clamps and connectors shall be Galvanised mild steel for
connecting to shield wire.

3.18.3 Bolts, nuts and plain washers shall be hot dip galvanised mild steel for sizes M12
and above. For sizes below M12, they shall be electro-galvanised mild steel. The
spring washers shall be electro-galvanised mild steel.

3.18.4 All castings shall be free from blow holes, surface blisters, cracks and cavities. All
sharp edges and corners shall be rounded off to meet specified corona and radio
interference requirements.

3.18.5 They shall have same current rating as that of the connected equipment. All current
carrying parts shall be at least 10 mm thick. The connectors shall be manufactured
to have minimum contact resistance.

3.18.6 Flexible connectors, braids or laminated strips shall be made up of
copper/aluminium.

3.18.7 Current rating and size of terminal/conductor for which connector is suitable shall be
put on a suitable sticker on each component which should last at least till erection
time.

3.19 SPACERS

3.19.1 Spacers shall conform to IS: 10162. They shall be of non-magnetic material except
nuts and bolts, which shall be of hot dip galvanised mild steel.
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3.19.2

3.19.3

Spacers shall generally meet the requirements of clamps and connectors as
specified above. Its design shall take care of fixing and removing during installation
and maintenance.

In addition to the type tests as per IS: 10162, clamp slip test should have been
conducted. In this test the sample shall be installed on test span of twin/quad bundle
string at a tension of 44.2kN (4500 kg). One of the clamps when subjected to a
longitudinal pull of 2.5kN (250 kg) parallel to the axis of conductor shall not slip, i.e.
permanent displacement between conductor and clamp after test shall not exceed
1.0 mm. This test should have been performed on all other clamps of the sample.

3.20 BUSHINGS, HOLLOW COLUMN INSULATORS, SUPPORT INSULATORS, AND
DISC INSULATORS

3.20.1

3.20.2

3.20.3

3.20.4

3.20.5

3.20.6

3.20.7

Bushings shall be manufactured and tested in accordance with I1S: 2099 & IEC: 137
while hollow column insulators shall be manufactured and tested in accordance with
IEC 233/IS 5284. The support insulators shall be manufactured and tested as per IS:
[ IEC 168/IEC 273. The insulators shall also conform to IEC 815 as applicable.
Support insulators/ bushings/ hollow column insulators shall be designed to have
ample insulation, mechanical strength and rigidity for the conditions under which they
will be used.

Porcelain used shall be homogenous, free from laminations, cavities and other flaws
or imperfections that might affect the mechanical or dielectric quality and shall be
thoroughly vitrified, tough and impervious to moisture. Hollow porcelain should be in
one integral piece in green & fired stage.

Glazing of the porcelain shall be uniform brown in colour, free form blisters, burns
and other similar defects.

When operating at normal rated voltage there shall be no electric discharge between
conductor and insulators which would cause corrosion or injury to conductors or
when operating at normal rated voltage.

The design of the insulator shall be such that stresses due to expansion and
contraction in any part of the insulator shall be lead to deterioration. All ferrous parts
shall be hot dip galvanised.

Bushing porcelain shall be robust and capable of withstanding the internal pressures
likely to occur in service. The design and location of clamps, the shape and the
strength of the porcelain flange securing the bushing to the tank shall be such that
there is no risk of fracture. All portions of the assembled porcelain enclosures and
supports other than gaskets, which may in any way be exposed to the atmosphere
shall be composed of completely non hygroscopic material such as metal or glazed
porcelain.

All iron parts shall be hot dip galvanised and all joints shall be air tight. Surface of
joints shall be trued, porcelain parts by grinding and metal parts by machining.
Insulator/ bushing design shall be such as to ensure a uniform compressive pressure
on the joints.
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3.20.8

In accordance with the requirement stipulated elsewhere, bushing, hollow column
insulators and support insulators shall conform to type tests and shall be subjected
to routine tests and acceptance test/sample test in accordance with relevant
standards.

3.21 CONTROL CABINETS, JUNCTION BOXES, TERMINAL BOXES & MARSHALLING
BOXES FOR OUTDOOR EQUIPMENT.

3.21.1

3.21.2

3.21.3

3.214

3.21.5

3.21.6

All types of control cabinets, junction boxes, marshalling boxes, lighting panels,
terminal boxes, operating mechanism boxes, Kiosks etc. shall generally conform to
1S:5039, 1S:8623 and IEC:439 as applicable.

Mechanism Box/ Control Cabinet/ Kiosks: A sheet steel (at least 2.5 mm thick),
dust and vermin proof M.Box/CCC/CMB shall be provided with proper lighting and
thermostatically controlled space heaters. The degree of protection shall be IP 55.
One dummy terminal block in between each trip wire terminal shall be provided. At
least 20% spare terminals shall be provided on each panel. The gasket used shall be
of neoprene rubber.

Painting of boxes shall be as follows,

e External surface : Chemical resistant epoxy zinc phosphate primer, MIO
(Micaceious iron oxide) as intermediate paint followed by
polyurethane finish paint (RAL 5012 Blue)

¢ Internal surface . Chemical resistant epoxy zinc phosphate primer followed
by chemical & heat resistant epoxy enamel white paint.

Junction Boxes: The junction boxes shall be made of minimum 2 mm thick sheet
steel. Gland plates shall be removable type and made of 3 mm thick sheet steel. The
boxes shall be provided with detachable cover or hinged door with captive screws.
Top of the box shall be arranged to slope towards the rear of the box. The box shall
be hot dip galvanised and shall be provided with suitable neoprene gaskets to
achieve requisite degree of protection. Adequate spacing shall be provided to
terminate the external cables. The boxes shall be suitable for mounting on various
types of steel structures. The terminal blocks provided shall be of 650 V grade, rated
for 10 A for control cables. Suitable numbering for terminal blocks shall be done. In
case of junction box for power cable, the box shall be rated for maximum current
carrying capacity. Terminal blocks shall be of one piece, Klippon RSF-1 or ELMEX
CSLT-1 type with insulating barriers.

The cabinets/boxes/kiosks/panels shall be free standing or wall mounting or pedestal
mounting type. They shall have hinged doors with padlocking arrangement. All
doors, removable covers and plates shall be gasketed all around with neoprene
gaskets.

The degree of protection of of all the outdoor boxes shall not be less than IP 55 as
per IS 2147.

The cable entry shall be from bottom, for which removable gasketed cable gland
plates shall be provided.
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3.21.7

3.21.8

3.21.9

Suitable 240V, single phase, 50Hz ac heaters with thermostats controlled by switch
and fuse shall be provided to maintain inside temperature 10deg. above the ambient.

The size of enclosure and the layout of equipment inside shall provide generous
clearances. Each cabinet/box/kiosk/panel shall be provided with a 15A, 240V ac, 2
pole, 3 pin industrial grade receptacle with switch. For incoming supply, MCB of
suitable rating shall be provided. lllumination of each compartment shall be with door
operated incandescent lamp. All control switches shall be of rotary switch type.

Each cabinet/box/kiosk/panel shall be provided with two earthing pads to receive
75mmx12mm GS flat. The connection shall be bolted type with two bolts per pad.
The hinged door shall be connected to body using flexible wire. The
cabinets/boxes/kiosks/panels shall also be provided with danger plate, and internal
wiring diagram pasted on inside of the door. The front label shall be on a 3mm thick
plastic plate with white letters engraved on black background

3.22 TERMINAL BLOCKS

3.22.1 They shall be non-disconnecting stud type of extensible design equivalent to EImex
type CAT-M4.

3.22.2 The terminal blocks shall be of 850 V grade, and rated to continuously carry
maximum expected current. The conducting part shall be tinned or silver plated.

3.22.3 They shall be of moulded, non-inflammable thermosetting plastic. The material shall
not deteriorate with varied conditions of temperature and humidity. The terminal
blocks shall be fully enclosed with removable covers of transparent, non
deteriorating plastic material. Insulating barriers shall be provided between the
terminal blocks so that the barriers do not hinder the wiring operation without
removing the barriers.

3.22.4 The terminals shall be provided with marking tags for wiring identification.

3.22.5 Unless otherwise required (expected current rating) or specified, terminal blocks
shall be suitable for connecting the following conductors on each side:

All CT & VT circuits - Min. four 2.5 sq.mm. copper flexible conductor
AC & DC power supply -Two 16 sgq.mm. Aluminium conductor
Other control circuits - Min. two 2.5 sq.mm. copper flexible conductor.

3.22.6 The terminal blocks for CT and VT secondary leads shall be provided with test links
and isolating facilities. CT secondary leads shall also be provided with short
circuiting and earthing facilities.

3.23 Wiring

3.23.1 All wiring shall be carried out with 1100 V grade stranded copper wires. The
minimum size of the stranded conductor used for internal wiring shall be as follows:
a) All circuits except CT circuits 2.5 sq.mm
b) CT circuits 4 sq. mm (minimum number of strands shall be 3 per conductor).

3.23.2 All internal wiring shall be securely supported, neatly arranged readily accessible

and connected to equipment terminals and terminal blocks.
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3.23.3

3.23.4

3.23.5

Wire terminations shall be made with solderless crimping type of tinned copper lugs
which firmly grip the conductor and insulation. Insulated sleeves shall be provided at
all the wire terminations. Engraved core identification plastic ferrules marked to
correspond with the wiring diagram shall be fitted at both ends of each wire. Ferrules
shall fit tightly on the wires shall not fall off when the wires and shall not fall off when
the wire is disconnected from terminal blocks.

All wires directly connected to trip circuit breaker shall be distinguished by the
addition of a red coloured unlettered ferrule. Number 6 & 9 shall not be included for
ferrules purposes.

All terminals including spare terminals of auxiliary equipment shall be wired upto
terminal blocks. Each equipment shall have its own central control cabinet in which
all contacts including spare contacts from all poles shall be wired out. Interpole
cabling for all equipment’s shall be carried out by the Contractor.

3.24 CABLE GLANDS AND LUGS

3.241

3.24.2

3.24.3

Cable glands shall be Double compression type, tinned/Nicked plated (coating
thickness not less than 20 microns in case of tin and 10 to 15 microns in case of
nickel) brass cable glands for all power and control cables. They shall provide dust
and weather proof terminations. They shall comprise of heavy duty brass casting,
machine finished and tinned to avoid corrosion and oxidation. Rubber components
used in cable glands shall be neoprene and off tested quality. Required number of
packing glands to close unused openings in gland plates shall also be provided.

The cable glands shall be tested as per BS:6121. The cable glands shall also be
duly tested for dust proof and weather proof termination.

Cables lugs for power cables shall be tinned copper solder less crimping type
conforming to 1S:8309 and 8394 suitable for aluminum or copper conductor (as
applicable). Cable lugs and ferrules for control cables shall be tinned copper type.
The cable lugs for control cables shall be provided with insulating sleeve and shall
suit the type of terminals provided on the equipments. The cable lugs shall suit the
type of terminals provided. The cable lugs shall be of Dowell make or equivalent.

3.25 CONDUITS, PIPES AND ACCESSORIES

3.25.1

3.25.2

3.25.3

The bidder shall supply and install all rigid conduits, mild steel pipes, flexible
conduits, hume pipes, etc. including all necessary sundry materials, such as tees,
elbows, check nuts, bushing reduces, enlargers, wooden plugs, coupling caps,
nipples, gland sealing fittings, pull boxes, etc.

Rigid conduits shall be flow-coat metal conduits of Nagarjuna Coated Tubes or
equivalent make. The outer surface of the conduits shall be coated with hot-dip zinc
and chromate conversion coatings. The inner surface shall have silicone epoxy ester
coating for easy cable pulling. Mild steel pipes shall be hot-dip galvanised. All rigid
conduits/ pipes shall be of a reputed make.

Flexible conduits shall be heat-resistant lead coated steel, water-leak, fire and rust
proof, and be of PLICA make or equivalent.
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3.26 MOTORS
3.26.1 The voltage level for motors shall be as follows:
a) Up to 0.2 KW: Single phase 240V AC / 3 phase 415V AC
b) Above 0.2 KW and up to 200 KW: 3 phase, 415V AC
c) Above 200 KW and up to 1500 KW: 3 phase, 3.3 kV AC
d) Above 1500 KW: 11 kV Motors shall be “Squirrel Cage” three

3.26.2

3.26.3

3.26.4

3.26.5

3.26.6

phase induction motors of sufficient size
capable of satisfactory operation for the
application and duty as required for the driven
equipment and shall conform to type tests
and shall be subjected to routine tests as per
applicable standards.

The bidder may adopt 415V/3.3 KV for the drives rated in the range of 160-210 KW.

The voltage rating of the drives indicated above is for basic guideline.

All motors shall conform to IEC-60034-5 / IS Standard and with principal dimensions
in accordance with IEC 60072-1 (1991), IEC 60072-2 (1990) and IEC 60072-3
(1994).
All equipment shall be suitable for rated frequency of 50 Hz with a variation of +3% &
-5%, and 10% combined variation of voltage and frequency unless specifically
brought out in the specification.
Paint shade shall be as per RAL 5012 (Blue) for indoor and outdoor equipment.
Degree of Protection
Degree of protection for various enclosures as per IEC60034-05 shall be as follows:
Indoor motors - IP 55
Outdoor motors - IP 55 (additional canopy to be provided)
Cable box-indoor area - IP 55
Cable Box-Outdoor area - IP 55
Type:
AC Motors:

a) Squirrel cage induction motor suitable for direct-on-line starting.

b) Continuous duty LT motors upto 200 KW Output rating (at 50 deg.C ambient
temperature), shall be Premium Efficiency class-IE3, conforming to IS 12615, or
IEC:60034-30.

c) Crane duty motors shall be squirrel cage Induction motor as per the requirement.

d) Motor operating through variable frequency drives shall be suitable for inverter duty.
Also these motors shall comply the requirements stipulated in IEC: 60034- 18-41 and
IEC: 60034-18-42 as applicable.
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DC Motors Shunt wound
3.27 AUXILIARY SWITCH

The auxiliary switch shall conform of following type tests:

a) Electrical endurance test - A minimum of 1000 operations for 2A. D.C. with a time
constant greater than or equal to 20 milliseconds with a subsequent examination of
mV drop/ visual defects/ temperature rise test.

b) Mechanical endurance test - A minimum of 5000 operations with a subsequent
checking of contact pressure test/ visual examination

c) Heat run test on contacts

d) IR/HV test, etc.

3.28 LAMPS AND SOCKETS

3.28.1 Lamps:
All incandescent lamps shall use a socket base as per 1S-1258, except in the case of
signal lamps.

3.28.2 Sockets
All sockets (convenience outlets) shall be suitable to accept both 5 Amp & 15 Amp pin
round Standard Indian plugs. They shall be switched sockets with shutters.

3.28.3 Hand Lamp:

A 240 Volts, single Phase, 50 Hz AC plug point shall be provided in the interior of
each cubicle with ON-OFF Switch for connection of hand lamps.

3.29 SWITCHES & FUSES:
Each control panel shall be provided with necessary arrangements for receiving,
distributing, isolating and fusing of DC and AC supplies for various control, signaling,
lighting and space heater circuits. The incoming and sub-circuits shall be separately
provided with switch-fuse units. Selection of the main and sub-circuit fuse ratings shall
be such as to ensure selective clearance of sub-circuit faults. Potential circuits for
relaying and metering shall be protected by HRC fuses.

All fuses shall be of HRC cartridge type conforming to IS 9228 mounted on plug-in type
fuse bases. Miniature circuit breakers with thermal Protection and alarm contacts will
also be accepted. All accessible live connection to fuse bases shall be adequately
shrouded. Fuses shall have operation indicators for indicating blown fuse condition.
Fuse carrier base shall have imprints of the fuse rating and voltage.

All control switches shall be of rotary type. Toggle/piano switches shall not be
accepted.

3.30 TYPE, ROUTINE & ACCEPTANCE TESTS:

All equipments to be supplied shall be of type tested design. During contract stage,
bidder shall submit for Owner’s approval the reports of all the type tests listed in this
specification and carried out within last ten years from the date of techno-commercial
bid opening 03.03.2023. These reports should be for the test conducted on the
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equipment similar to those proposed to be supplied under this contract and the tests
should have been either conducted at an independent laboratory or should have be
witnessed by a client.

However, if contractor is not able to submit report of the type tests conducted within
ten years from the date 03.03.2013 or in the case of type test reports are not found to
be meeting the specification requirements, the bidder shall conduct all such tests
under this contract at no additional cost to the owner either at third party lab or in
presence of client/ owners representative and submit the reports for approval.

All acceptance and routine tests as per the specification and relevant standards shall
be carried out. Charges for these shall be deemed to be included in the equipment
price.

3.31 CORONA AND RIV TESTS AND SEISMIC WITHSTAND TEST:
a) The corona (for 400kV only) and RIV tests shall confirm to the requirements as
per Annexure A.

b) The seismic withstand test for 400kV shall conform to requirements as per
Annexure B.

3.32 Enclosures:

ANNEXURE- A - CORONA AND RADIO INTERFERENCE VOLTAGE (RIV) TEST
ANNEXURE- B - SEISMIC WITHSTAND TEST

ANNEXURE- | - MQP (NTPC format)

ANNEXURE- Il - QUALITY ASSURANCE FOR SWITCHYARD

kS
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Annexure — A

CORONA AND RIV TESTS AND SEISMIC WITHSTAND TEST (for 400kV AIS only):

The corona and RIV tests shall confirm to the requirements as per Annexure- A to this
chapter. The seismic withstand test shall conform to requirements as per Annexure -B to
this section.

CORONA AND RADIO INTERFERENCE VOLTAGE (RIV) TEST (For 400 kV AIS only)
1.0 General:

Unless otherwise stipulated, all equipment together with its associated connectors where
applicable shall be tested for external corona both by observing the voltage level for the
extinction of visible corona under falling power frequency voltage and measurement of radio
interference voltage (RIV).

2.0 Test Methods for RIV:

2.1 RIV tests shall be made according to measuring circuit as per International Special —
committee on Radio Interference (CISPR) Publication 16 -1 (1993) Part — I. The measuring
circuit shall preferably be tuned to frequency with 10 % of 0.5 MHz but other frequencies in
the range of 0.5 MHZ to 2 MHz may be used, the measuring frequency being recorded. The
result shall be in microvolts. Alternatively, RIV tests shall be in accordance with NEMA
standard Publication No. 107 — 1964 except otherwise noted herein. In measurement of RIV
only standard fittings of identical type supplied with the equipment and a simulation of the
connections as used in the actual installation will be permitted in the vicinity within 3.5 meters
of terminals.

2.2 Ambient noise shall be measured before and after each series of tests to ensure that
there is no variation in ambient noise level. If variation is present, the lowest ambient noise
level will form basis for the measurements. RIV levels shall be measured at increasing and
decreasing voltages of 85%, 100%, 115% and 130% for the specified RIV test voltage for all
equipment unless otherwise specified. The specified RIV test voltage for 420 KV is listed in
the detailed specification together with maximum permissible RIV level in microvolts.

3.0 Test Methods for visible Corona:

The purpose of this test is to determine the corona extinction voltage of the apparatus,
connectors etc. The test shall be carried out in the same manner as RIV test described above
with the exception that RIV measurements are not required during test and a search
technique shall be used near the onset and extinction voltage, when the test voltage is raised
and lowered to determine their precise values. The test voltage shall be raised to 130 % of
RIV test voltage and maintained there for five minutes. In case corona inception does not
take place at 130 %, the voltage level shall be raised till inception of corona or rated voltage
whichever is lower. The voltage will then be decreased slowly until all visible corona
disappears. The test procedure shall be repeated at least 4 times with corona inception and
extinction voltage recorded each time. The corona extinction voltage for purposes of
determining compliance with the specification shall be the lowest of the four values at which
the visible corona (negative or positive polarity) disappears.
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Annexure — B

SEISMIC WITHSTAND TEST (for 400 kV AIS only)

a.) The seismic withstand test on the complete equipment (except BPI) shall be carried
out along with supporting structure.

b.) The supplier shall arrange to transport the structure from his purchaser’s premises /
owner’s sites for purpose of seismic withstand test only.

c.) The seismic level specified shall be applied at the base of the structure. The
accelerometers shall be provided at the terminal pad of the equipment and at any
other point as agreed by the owner. The seismic test shall be carried out in all possible
combinations of the equipment. The seismic test procedure shall be furnished for
approval of the purchaser.
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GUARANTEED TECHNICAL PARTICULARS

Refer Annexure: GTP- Battery.



GTP- Battery.

CLAUSE NO.

DC BATTERY

| st

INTPG

(Bidder’s Name)

(Bidder shall furnish the following data for each type & voltage rating of DC system)

Manufacturer's Name

Type of Battery

Applicable for lead Acid Plante Battery only :
Guaranteed AH capacity at Ten hour
discharge rate:

1.85 Volts per cell at 270C.

Applicable for Ni-cd Battery only
Guaranteed AH capacity at Five Hour
discharge rage:

1.00 Volts per cell at 270C.

Cell designation in accordance with

relevant standards

Applicable standards
Average lifeincycles
a) at80%DOD

b) at20% bob

a) Recommended range of
floating/trickle charging

voltage

b) Recommended range of Boost

charging voltage

a) Trickle charging current L

b) Boost charging current el

TECHNICAL DATA SHEET
SECTION-VI, PART-G

Page

DB-14: DC BATTERY 10f3



6156967
Text Box
GTP- Battery.

6215521
Text Box


GTP- Battery.

CLAUSE NO. DC BATTERY Imam
LNTPC

(Bidder’s Name)

10. Open circuit voltage of cell when
completely discharged at 270C e

a) At ten hours discharge rate
(for Lead Acid Plante type only) oo

b) Atone hour discharge rate s
c) At five hours discharge rate s

11. Type of construction of positive
plates e ——————————

12. Type of construction of negative
plates e ————

13. Containers
a) TYPE e ————
b) Material
14. Sediment space (mm) if applicable s
15. Cell dimensions (MM)

16. Recommeded cell centres
distance (MmM)

17. Amount and specific gravity of
electrolyte per cell required for

first filling at 270C if applicable

18. Specific gravity of electrolyte

when fully charged at 270 ¢C
if applicable e ————————————————

19. Maximum electrolyte tempera-

ture that cell can withstand

continuously without injurious

effects, if applicable s

TECHNICAL DATA SHEET Page
SECTION-VI, PART-G DB-14: DC BATTERY 20f3
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Text Box
GTP- Battery.

6215521
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GTP- Battery.

CLAUSE NO.

DC BATTERY Iwam

INTPG

20.

21.

22.

23.

24.

25.

(Bidder's N ]
Battery racks
a) Type of material
b) Out line dimensions (MM) e
c) Whether anti-acid/anti-
alkali coating provided
d) Netweight (Kg) e

Insulators material (for racks and
cells) if applicable e

Weight per cell

i) Net dry weight (KQ) e

i) With electrolyte (Kg) e,

Total shipping weight of acid for
one battery unit (kg) if applicable

Total shipping weight of one battery
unit (without electrolyte) if applicable ..

Total shipping weight of one battery
unit (with Electrolyte)
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PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT

(2X800MW)

CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

SECTION-5

CHECKLIST FOR BATTERY BANK

Put a tick mark on ‘YES’ if the specified requirement is met, or put a tick mark on ‘NO’ if the
specified requirement is not met and give comments in the remark column

1. TECHNICAL REQUIREMENTS

Sl. Parameters Required Value Required Value Bidder’s [Reasons for non-
No. 220V BATTERY 48V BATTERY Confirmati compliance
(BOQ SI. No. 1) (BOQ SI. No. 2) on
Manufacturer’s Bidder to mention as [Bidder to mention as
1. Identification System per OEM standard  [per OEM standard
Ni-Cd/ Ni-Cd /
2. Battery Type Lead Acid Plante Lead Acid Plante
3. |Battery Voltage 220V 48V YES
4 Design Ambient 50deg. C 50deg. C YES
Temperature
5. [Max. Battery Bank Voltage 242V 52.8V YES
6.  [Min Battery Bank Voltage 187V 40.8V YES
7.  Nominal Discharge Voltage 1.2V/2V 1.2V/2V
er cell
8.  (Cell container Bidder to mention as [Bidder to mention as
per OEM standard  [per OEM standard
9. |Vent Plugs Bidder to mention as [Bidder to mention as
per OEM standard  per OEM standard
10. [Plates, Sediment Space , Bidder to mention as [Bidder to mention as
Cell insulator per OEM standard  [per OEM standard
11. [Electrolyte Bidder to mention as [Bidder to mention as
per OEM standard  per OEM standard
12. |Connectors and Fasteners Bidder to mention as [Bidder to mention as
per OEM standard  per OEM standard
Sl. Parameters Required Value Required Value Bidder’s [Reasons for non-
No. 220V BATTERY 48V BATTERY Confirmati | compliance
(BOQ SI. No. 1) (BOQ SI. No. 2) on




PROJECT: 400kV Switchyard for LARA SUPER THERMAL POWER PROJECT
(2X800MW)
CUSTOMER: NTPC LTD.

Document No. TB-423-316-TS-005, Rev.01
Section-1: Scope, Specific Technical Requirements & Bill of Quantity

13. [Battery Racks Bidder to mention | Bidder to mention
14. |Arrangement for connection Yes Yes YES
for cell tapping provided for
continuity during boost
charging?
15. |Accessories as per clause YES YES YES
1.2.3 of section-1 included
in the scope of supplies
16. Mandatory spares quoted in YES YES YES
line with clause 1.2.2 of
section-1
17. [Supply of electrolyte for YES YES YES
first filling plus 10% extra
with the battery bank
18. |All routine & acceptance As  per  clause |As per clause | YES
tests to be conducted 3.00.00/ 5.00.00 Of [3.00.00/ 5.00.00 Of
INTPC spec attached NTPC spec attached
in section 2 in section 2
19. |DC Battery health As  per  clause |As per clause 6.00.00 | YES
monitoring system 6.00.00 Of NTPC Of NTPC  spec
spec attached in [attached in section 2
section 2
2. a.) Sizing Calculation for deciding Ampere hour rating (subject to minimum AH capacity of
Battery Banks as mentioned in Section-1) of battery as per specified duty cycle (Annexure A &
B of Section-1) has been submitted along with offer for review. YES/NO
2. b.) All accessories as mentioned in Table 1.2.3 shall be supplied by the bidder and price for
the same shall be included in the price quoted for respective Battery Banks.
YES
3. TYPE TESTS
1. Whether the offered equipment has been type tested within last seven years from 06-June-
2022 and valid reports are available. YES /NO
2. If yes, furnish the report list.
3. If case, the reports are not found complete / valid at contract stage, such type tests shall be

carried out without any cost / delivery implication. YES
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