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1.1. directly or indirectly by communicating with other bidders, action as per extant 

BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ 

aborted.  

1.2. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL 

to any other party.  

1.3. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is 

highest in online sealed bid) may not be allowed to participate in further RA 

process. 

 

 
 
  

TECHNICAL 
CONDITIONS OF 
CONTRACT (TCC) 

 
Balance work of  Erection, Testing and assistance 
for commissioning & Trial Operation including 
handling of materials at BHEL / Client's Stores / 
Storage Yard and transportation to site of; Boiler & 
its Auxiliaries, ESP and its auxiliaries, Boiler integral 
piping, Critical Piping (P91, HP/LP piping), 
Structure for bunker (BHEL Mfg units Supplied 
items), Non Pressure Parts, Duct dampers and its 
support structure, Rotating Equipments, Air Pre 
Heaters, ID/FD/PA fans, SCR and its auxiliaries, 
FGD and its auxiliaries, Lining and Insulation, 
Supply and application of touchup painting, (As 
and wherever required) and balance erection work 
of Bunker and allied works in unit-3 at 3x800 MW 
PVUNL Patratu project, Jharkhand 
 
 

 

BHARAT HEAVY ELECTRICALS LIMITED 

  
 

VOLUME IA 
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1. Project Information  
 

Project Name: 3x800 MW Patratu Vidut Utpadan Nigam Ltd. (PVUNL) Patratu STPP. The proposed 
site is located near Patratu town in Ramgarh district of Jharkhand. 
 
The latitudes and longitudes of the site are as follows: 

 
1 Project Name 3x800 MW Patratu Vidut Utpadan Nigam Ltd. 

(PVUNL) Patratu STPP 

2 Plant Site Location Near Patratu town in Ramgarh district of 
Jharkhand 

3 Location Co-ordinate Main Plant & Township: 
 

3.1 Corner 
name 

Latitude Longitude 

3.2 Top 
Corner 

23° 39 ‘ 00 ̍ ̍ N 85° 17’ 51.5” E 

3.3 Bottom 
Corner 

23° 38 ‘12.5 ̍ ̍ N 85° 17’ 27” E 

3.4 Left 
Corner 

23° 38 ‘ 22.5 ̍ ̍ N 85° 17’ 10.6 ̍  ̍E 

3.5 Right 
Corner 

23° 38 ‘ 40 ̍ ̍ N 85° 17’ 57 ̍  ̍E 

4 Nearest Town/City  Patratu -03 Kms, Ramgarh– 30 Kms, 
 Ranchi – 37 Kms 

5 Nearest Railway Station Patratu-4 Kms 

6 Nearest Airport Ranchi–45 Kms 

7 Nearest Seaport Kolkata–424 Kms 

8 Nearest Road Access Ranchi Patratu Ramgarh Rd 
 

9  Site Elevation 377 M above MSL 

10 Ambient Temperature  

10.1 Mean of Daily Maximum 
Temperature 

40°C (During May) 

10.2 Mean of Daily Minimum 
Temperature 

10.7°C (During December) 

10.3 Wet Bulb Temperature  27°C (Maximum) 
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11 Annual Rainfall 311 mm average annually 

12 Wind Speed 0 to 39 Km/Hr 

13 Wind Direction East North East to West South West 

14 Seismic Zone Zone III as per IS:1893 

 
The vicinity map of the project is shown below 
 

 
 

The Bidder shall visit site and get acquainted himself with the conditions prevailing at site before 
submission of the bid. The information given here in under are for general guidance and shall not 
be contractually binding on BHEL/ Owner. All relevant site data/information as may be necessary 
shall have to be obtained/ collected by the Bidder. 
 

1.0 INSTRUCTIONS TO BIDDERS 

 
1.1 

The Bidder shall visit project site and acquire full knowledge and information about conditions 
prevailing at site and in & around the plant premises, together with site conditions, 
transportation routes, various distances, all the statutory, obligatory, mandatory requirements 
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of various authorities and all information that may be necessary for preparing the bid and 
entering into the Contract. All costs for and associated with site visits shall be borne by the 
bidder. 

 
1.2 

Other contractors would be working in this area and their structures are to be protected. The 
material brought and stacked for construction should not make hindrance to other contractors. 

 
1.3 

The information given herein is for general guidance and shall not be contractually binding on 
BHEL/Owner. All relevant site data /information as may be necessary shall have to be 
obtained /collected by the Bidder. 

 
1.4 

The contractor, in the event of this work awarded to him, shall establish an office at site and 
keep posted an authorized, responsible officer with valid Power of Attorney for the purpose of 
the contract. Any order or instructions of the `Engineer' or his duly authorized representative, 
communicated to the contractor's representative at site office will be deemed to have been 
communicated to the contractor at his legal address. 

 
1.5 

No claim will be entertained by BHEL on ground of lack of knowledge and the contractor's 
rates shall be deemed to have taken this into account. 

 
1.6 

Bidders may fix up their site visit in consultation with below mentioned contact person: 
 

Name Mr. Suman Mishra Mr. Praveen Pandey 

Designation GM Sr. Manager 

Location: 3X800 Patratu Project PSWR Nagpur 

Email: suman.mishra@bhel.in praveen.pandey@bhel.in 

Ph. No. (+91) 94793 72033 (+91) 95740 15556 
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The scope of work shall comprise but not limited to the following: 
(All the works mentioned hereunder shall be carried out within the accepted rate 
unless otherwise specified.) 
 

2.1  The scope of work for package as follows: 
 

Balance work of the Erection, Testing and assistance for commissioning & Trial Operation 
including application of Insulation, Refractory, supply & touch-up painting as and where 
required including Handling of materials at BHEL / Client's Stores / Storage Yard and 
transportation to site etc. of  

1. Balance work of  Erection, Testing and assistance for commissioning & Trial 
Operation including handling of materials at BHEL / Client's Stores / Storage Yard 
and transportation to site of; Boiler & its Auxiliaries, ESP and its auxiliaries, Boiler 
integral piping, Critical Piping (P91, HP/LP piping), Structure for bunker (BHEL Mfg. 
units Supplied items), Non Pressure Parts, Duct dampers and its support structure, 
Rotating Equipments, Air Pre Heaters, ID/FD/PA fans, SCR and its auxiliaries, FGD 
and its auxiliaries, Lining and Insulation, Supply and application of touch-up painting, 
(As and wherever required). 

And 
 

2. Balance Erection work of Bunker & allied works, including supply & installation of 
items as per BOQ of Unit-3 at 3x800 MW PVUNL Patratu project 

 
The Mechanical works in unit-3 Boiler and auxiliaries was under execution by other 

agency. The scope of works under this tender specification also include works left over by 

the earlier agency on “as is where is” basis as detailed in the TCC and BOQ. Apart from above 

information, the bidder should go through all the conditions of the tender and visit site 

prior to bidding. 

The Complete Erection and Commissioning of Boiler and Auxiliaries as a system 

whole, shall be the responsibility of the bidder, comprising of the works executed 

by the earlier agency. Any rectification/modification/reworks arising in the 

already executed work and necessary for the completion of the work as per this 

tender scope, shall be in the scope of bidder and to be carried out as per instruction 

of BHEL Erection In charge. However, payment for such rectification /modification 

/reworks shall be regulated as per GCC/Rate Schedule. 

2.2 The work to be carried out at quoted / accepted rates by the Contractor under the scope of 
these specifications covers the complete work of handling, loading and transporting of 
materials from project stores sheds / storage yards to site of erection or preassembly yard 
and unloading at pre-assembly area/erection site, checking, cleaning chipping and levelling 
of foundations, providing packers and shims/pre-assembling of equipments at the 
preassembly yard, inspection, minor rectification, preservation, erection, levelling, and 
other adjustments, cutting, edge / surface preparation, welding, grinding, radiography, 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter - II: Scope of Works 

 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

LPI/ MPI/ UT testing wherever needed, heat treatment, carrying out air tightness test by 
soap solution / kerosene, hydraulic test, steam / air blowing, light up, chemical cleaning, 
passivation, steam blowing and safety valve floating including inter connection of all the 
termination points, erection and dismantling of all temporary piping, valves, pumps, tanks 
etc., required for the above operations, all pre-commissioning tests and trial runs of Boiler 
& its Auxiliaries, ESP and its auxiliaries, Boiler integral piping, Critical Piping (P91, HP/LP 
piping), Structure for bunker (BHEL Mfg. units Supplied items), Non Pressure Parts, Duct 
dampers and its support structure, Rotating Equipments, Air Pre Heaters, ID/FD/PA fans, 
mills, SCR and its auxiliaries, FGD and its auxiliaries, Lining and Insulation, Supply and 
application of touch-up Painting (as and where required) for Unit#3 of 3x800 MW  PVUNL 
project Patratu. 
 
2.3 The quantities indicated in the tender specification are approximate and are liable for 

variation and alteration at the discretion of BHEL. The quoted unit rate shall be 
applicable for any additional product group also, if included at a later date integral to 
the main scope of work / package envisaged. The work executed shall be measured 
and priced as per the unit rate arrived at for each work area as mentioned in the 
relevant clauses. 

 
2.4 The PGMA wise breakup of Boiler and Auxiliaries, ESP and Auxiliaries, Critical Piping 

(P91, HP/LP piping), NPP, rotating machinery, FGD, insulation etc. are indicated in 
the relevant chapters of this tender specification (separate annexure), but the 
contractor is required to erect actual tonnage which may be necessary to complete 
the work in all respects as detailed in the tender specifications, for which payments 
shall be released on finally settled rates. The weights and dimensions of material 
shown are approximate and are liable to vary. No increase in quoted / accepted rates 
/ prices shall be allowed due to change in weights and dimensions of the equipment 
/ materials. 

 
2.5 The weights given in the Chapter-IX  “ESTIMATED WEIGHT FOR VARIOUS SYSTEMS 

IN SCOPE OF WORK (BOQ)”are approximate and these are subject to change as per 
site conditions. 

 
2.6 Supervisors / Engineers, consumables etc., required for the scope of work shall be 

provided by the contractor. All the expenditure including taxes and incidentals in this 
connection will have to be borne by him unless otherwise specified in the relevant 
clause. The contractor’s quoted rates should be inclusive of all such contingencies. 

 
2.7 It shall be specially noted that, the contractor may have to work round the clock 

(24x7) to achieve the completion schedules / plans / targets during the entire course 
of erection, testing and commissioning works, which may involve payment of 
considerable overtime. Hence contractor’s quoted rate shall take into consideration 
of all expenses that will be incurred for such arrangement of personnel including 
labours, engineers / supervisors, T&Ps etc. 
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2.8 The terminal points can be inferred from the relevant drawings and any further 

clarifications can be obtained / decided by BHEL and that is final and binding on the 
contractor for deciding the scope of work and effecting the payment for the work done 
up to the terminals. Carrying out work as per the specification between equipments 
constituting terminal points, whether the terminal equipments fall within the scope 
of work/specification, contractor shall carry out the terminal joints at either end. Also 
where the piping connection to the terminal points involve flanged joints, matching 
of flanges, fixing gaskets, bolting and tightening as per BHEL Engineers instructions 
is in the scope of work. In case piping connected to equipment, matching of flanges 
for achieving the parallelism and alignment at the equipment end, by suitably 
resorting to heat correction or other method as instructed by BHEL Engineer, with in 
the quoted rate. 

 
2.9 The contractor shall submit a copy of license to undertake construction / repair of 

Boilers & Piping issued by Boiler inspectorate before commencement of Pressure 
Parts / Piping Erection.  

 
2.10 The work shall conform to dimensions and tolerances given in various drawings and 

quality manuals provided by BHEL. If any portion of work is found to be defective in 
workmanship not conforming to drawings or other stipulations, the contractor shall 
dismantle and redo the work duly replacing the defective materials at his cost, failing 
which the job will be carried out by BHEL by engaging other agencies / 
departmentally and recoveries will be effected from contractor’s bill towards 
expenditure incurred including BHEL’s overhead charges. 

 
2.11 Contractor has to work in close co-ordination with other erection agency at site. BHEL 

engineer will co-ordinate area clearance. In a project of such magnitude, it is possible 
that the area clearance may be less/more at a particular given time. Activities and 
erection program have to be planned in such a way that the milestone events like 
boiler light up, steam blowing, SV Floating etc., are achieved as per schedule/ plans. 
Contractor shall arrange & augment the resources accordingly. 

 
2.12  No member of the already erected structure/ platform, pipes, grills, platform, other 

component and auxiliaries should be cut without specific approval of BHEL engineer. 
 
2.13  The storage yard is located within the plant boundary and nearby (Approx. 3-4 KM) 

of the plant premises in 2-3 locations. All other materials have to be transported from 
storage yard to construction area by the contractor at his own cost. 
 

2.14 During the course of erection, testing and commissioning, certain rework / 
modification / rectification / repairs / fabrication etc will be necessary on account of 
feedback/revision from various relevant sources, and also on account of design 
discrepancies/ alterations, manufacturing defects, site operations/ maintenance 
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requirements. This will also include modifications / re-works suggested by BHEL / 
customer / other inspection group. Contractor shall carry out such rework / 
modification / rectification / fabrication / repairs etc promptly and expeditiously. 
Daily log sheets indicating the details of work carried out, man-hours etc shall be 
maintained by the contractor and got signed by BHEL engineer every day. Claim of 
Contractor if any, for such works will be governed by relevant clauses of ‘General 
Conditions of Contract. 
 

2.15 The scope of work covered under this specification is of highly sophisticated nature, 
requiring the best quality workmanship, engineering and construction management 
and green belt management. The contractor should ensure successful and timely 
completion of the work. The contractor must have adequate quantity of tools, 
construction aids, equipments etc., in his possession. He must also have on his rolls 
adequate trained, qualified and experienced supervisory staff and skilled personnel. 
The manpower deployment identified by contractor shall match with above scope of 
works. 
 

2.16 Contractor shall execute the work as per sequence and procedure prescribed by BHEL 
at site. The erection manuals for boiler pressure parts, structures etc., which are 
available with BHEL site office are to be referred for compliance and guidance before 
taking up the work. Any failure to comply with the above might lead to rework and 
the cost for the same shall be borne by the contractor only. BHEL engineer, depending 
upon the availability of materials, fronts etc., will decide the sequence of erection and 
methodology. No claims for extra payment from the contractor will be entertained on 
the grounds of deviation from the method of erection adopted in erection of similar 
jobs or for any reason whatsoever. 

 
2.17  Brief feature of Steam Generator & Auxiliaries 
 

Steam Generator is of 800 MW capacity including all related auxiliary equipments as 
specified below. The steam generator will be of once through, two pass, single reheat, 
radiant furnace, dry bottom, balanced draft, outdoor type, pulverized coal fired 
having super critical parameters with all necessary auxiliaries, integral piping, etc. 
Scope includes Erection, alignment and welding, bolting, fastening, grouting as 
applicable of: 

 
1. Boiler structure, Bunker structure, Bunker, Transfer point(houses), Trestles, 

Galleries (PG-34,35,36,38,39) 
2. Water cooled furnace complete with separators, water wall, headers, steam 

generating tubes, furnace bottom hoppers, drains, observation ports, etc.(PG 
,04,05,06,07,08,09,10,11,12,) 

3. Super heaters including safety valves with silencers, motorised main steam stop 
valves with integral bypass valve, start up vents, air vents, nitrogen connections, 
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etc. Re-heaters including safety valves with silencers, drains, air vents, etc.(PG-
24) 

4. In line, bare tube economizer, including vents, drains etc.(PG-19) 
5. De superheating spray system, sprays for Super heaters and Re heaters.(PG-

16,17) 
6. Steam soot blowing system including long fully retractable rotary blowers for 

super heater, re heater and economizer; Sweep action soot blowers for 
regenerative air preheater along with necessary accessories. Soot blower 
System will be complete with drains, entire piping, fittings, control valves, safety 
valves etc (PG-20,21) 

7. Complete draft plant for the balanced draft system(PG -48,56) 
a) 2 nos. Forced draft fans with drives, associated auxiliaries and accessories. 
b) 2 nos. Induced draft fans with drives, associated auxiliaries and 

accessories.  
c) 2 nos of Primary air fan with drives, associated auxiliaries and accessories. 
d) Regenerative tri-sector  air pre-heater 2 nos (PG-52) 
e) 4 nos. steam coil air pre-heater (SCAPH) with drain collection system. 
f) Air and Gas duct work with necessary metallic expansion joints, dampers 

and support steel work up.(PG-48) 
g) Duct stiffening devices, mating flanges, access doors and brackets, 

supporting structure as applicable. 
8. Raw coal feeders system (PG-61) 
9. 2 nos Seal Air Fans(PG-55,56) 
10. 09 Nos of coal pulverizers (bowl mills), complete with all necessary accessories 

(including classifiers, seal air fans, etc).(PG-61) 
11. 2 nos Scanner air fans.(PG-43) 
12. Fuel oil system will cater to Heavy Furnace Oil (HFO) and Light Diesel oil (LDO) 

firing requirements of each Steam Generator. Fuel oil burners will be complete 
with diffusers, tips extension pipes, atomizers, burner shut off valves, flexible 
hoses and all other ancillaries.(PG-45) 

13. Valves, dampers etc with actuators.(PG-57) 
14. Hoists and cranes.(PG-99) 
15. Thermal insulation & refractory.(PG-31,32,33,37) 
16. Application of  touch-up Painting 
17. Ducts and dampers BOF to ESP inlet, (PG-48) 
18. Refractory and Thermal insulation.(PG-31,32,33,37) 
19. SCR systems (Selective catalytic reduction systems)(PG-29,SD& SR) 
20. Lift support Structure(PG-35) 
21. Roof Sheeting(PG_-36) 
22. Buckstay (PG-08) 
23. Seal Boxes & Skin Casing (PG-09) 
24. Enclosure (Penthouse, Rear Arch, S-panel)(PG-31) 
25. Ignitor System 
26. PF Pipe/Coal Pipe & Supports 
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27. PP supports fixed & Variable load hanger  
28. MTM pad to PP components 
29. CC Pump   
30. Mill Reject System 

31. Assistance for Acromate insert fixing 
32. Acromate welding (if required)  
33. CC Pump including DMCW piping from dearetor to CC pump. 
34. Power Cycle Piping  
35. HP LP Piping  
36. Insulation of erected items including vent stack. 
37. BHEL-Trichy/BHEL-PEM/BHEL-Bhopal valves (As applicable) 
38. Insulation supplied by BHEL-PEM 
39. The structure is bolted type 

 
2.18 Brief feature of ESP & Its auxiliaries: 

 
The scope of work under these specifications for Erection, testing, commissioning, trial 
operation & handing over of ESP system (Mechanical), broadly consists of Erection, alignment 
and welding, bolting, fastening, grouting as applicable of but not limited to following  
 

i. Foundation Checking and dressing to start of erection. 
ii. Pre assy, Erection, alignment of ESP intermediate frames. 

iii. Erection, alignment & Bolting ESP supporting Structures. 
iv. Erection alignment of casing walls and welding and Applicable NDT. 
v. Erection, alignment of LR & TR beams. 

vi. Erection & Alignment of collecting frames and emitting frames. 
vii. Erection and Alignment of roof panels. 

viii. Erection and alignment of collecting & emitting electrodes. 
ix. Erection and alignment of   GD Screens. 
x. Erection and alignment of inner roofs. 

xi. Erection and alignment of outer roof, 
xii. Erection and alignment of funnels. 

xiii. Erection and alignment of hoppers. 
xiv. Erection and alignment of Hopper platforms. 
xv. Erection and alignment of HVRs, 

xvi. Erection of Roof structures and sheets 
xvii. Erection and alignment of Hoists. 

xviii. Erection and alignment of Hoods and gutters 
xix. Erection of Water washing piping. 
xx. Erection of emitting and collecting rapping systems 

xxi. Erection and alignment of platforms, stairs and doors. 
xxii. Erection alignment of Ducting from ESP outlet to Chimney including FGD ducts. 

xxiii. Erection of required tapping points. 
xxiv. Erection of Damper and gates. 
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xxv. Field charging,  
xxvi. Commissioning of Collecting and rapping systems 

xxvii. Installation of inter locks. 
   

✓ Handling arrangements for rotating machines for ID fans. 
✓ Electrostatic precipitator and stairways & galleries 

 
2.19 Scope of work FGD system: Erection, testing, commissioning, trial run and handing 

over of the FGD system (Mechanical) as per the tender specifications. FGD system 
mainly consists of Absorber tower along with oxidation blowers, Lime stone grinding 
and slurry preparation system consist of wet ball mills, lime stone silos, slurry pumps, 
Gypsum dewatering system, associated piping. 

 

          Refractory application (Castable & Pourable) in the furnace pent house, Goose neck, 
etc., Thermal insulation and cladding will be provided for the entire steam generator, 
flue gas / air ducting, etc. The insulation selected will meet the functional 
requirement. The steam generator will be provided with ribbed aluminium cladding 
and the ducts will have plain aluminium cladding. 

 
2.20  MILL BUNKER STRUCTURE, COAL BUNKER, TRANSFER POINTS, TRESTLES AND 

GALLERIES, SILOS & HOPPERS INCLUDING FEEDER AND BUNKER FLOORS, PIPE 
RACKS, ESP CONTROL ROOM ETC. 

 

       Erection, alignment, welding, bolting, grouting and touch-up painting as applicable for 
fabricated structures (supplied from BHEL units) of Mill bunker structures, Coal 
bunkers, tipper floor structure, feeder floors structures, pipe rack along ESP, ESP 
control room structure as per BOQ for Bunker structural works in Mill Bunker 
structures, etc. 

 
       Where ever the supply together is covered in the scope of bidder, as per BOQ, 

necessary approvals from BHEL / PVUNL shall be taken by bidder for the design, 
inspection procedure & vendor. List of items for which such approvals required will 
be frozen during execution of the contract. 

 
 Contractor shall procure and supply the items, if any as per BOQ, to PVUNL 

Project Patratu site for structural works from BHEL / PVUNL approved vendors, 
meeting the specification, Drawings and instructions of the Engineer. 

 
2.21 Touch-up Painting (Applicable in entire scope of work):    All Boilers structures/ 

components shall be supplied from BHEL units/ workshops with finish coats of 
paint. Therefore, final painting is not applicable in the scope of contractor. 
However, touch up painting (wherever required), incidental to the work, shall be 
in the scope of the contactor, including supply of the required paints and 
primers and associated consumables.   
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Though the final painting is not there in the scope of the contractor, in case any shop 
painted structure/component is required to be repainted due to the reasons 
attributable to the contractor such as Mis-handling, damage during erection process, 
other reasons incidental to the work etc, such re-painting/finish painting of the 
components/structures shall be in the scope of the contractor including the supply of 
paints and primers along with all required consumables. 

 
Note- The above is for providing general idea of Boiler (SG) and auxiliaries. It is 
possible that some of the equipment have been completely or partly erected by earlier 
BHEL agency and balance work needs to be done as per scope of this tender by bidder. 
For equipment where no erection was done by earlier agency and part of this scope, 
complete erection and commissioning shall be done by the bidder. Same is reflected 
in BOQ and PGMA wise details provided with this tender document and, thus, shall be 
governed accordingly.
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 Sl. No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 
3.1 ESTABLISHMENT    

3.1.1 FOR CONSTRUCTION PURPOSE:    

a 
Open space for office (as per 
availability) 

Yes  

Location will be 
finalized after 
joint survey with 
owner 

b 
Open space for storage (as per 
availability) 

Yes  

Location will be 
finalized after 
joint survey with 
owner 

c 

Construction of bidder’s office, 
canteen and storage building 
including supply of materials and 
other services 

 Yes  

d 
Bidder’s all office equipments, office / 
store / canteen consumables 

 Yes  

e 
Canteen facilities for the bidder’s staff, 
supervisors and engineers etc 

 Yes  

f 
Firefighting equipments like buckets, 
extinguishers etc  

 Yes  

g 
Fencing of storage area, office, canteen 
etc of the bidder 

 Yes  

3.1.2 
FOR LIVING PURPOSES OF THE 
BIDDER 

   

a 
Open space for labour colony (as per 
availability) 

  Yes 

Agency has to 
make his own 
arrangement at 
his own cost. 

b 
Labour Colony with internal roads, 
sanitation, complying with statutory 
requirements 

 Yes  

3.2 ELECTRICITY    

3.2.1 

Electricity For construction purposes 
only of Voltage 415/440 V, 3 phase, 
50Hz   
 

Yes  

FREE (however any 
taxes, duties, levy 
etc. as charged by 
customer, shall be 
paid by contractor.) 
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 Sl. No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 

a Single point source Yes  

At a distance of 500-
600 M from site 
(Distance is only 
tentative, it may 
vary up-to an extent 
depending on site 
condition) 

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable 

 Yes  

3.2.2 
Electricity for the office, stores, 
canteen etc of the bidder  

   

a Single point source Yes   

Chargeable 
basis. At a 
distance of 500-
600 M from site 
(Distance is only 
estimated, it may 
vary up-to an 
extent 
depending on 
site condition). 

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable 

 Yes  

3.2.3 
Electricity for living accommodation 
of the bidder’s staff, engineers, 
supervisors etc  

 Yes 

Agency has to 
make his own 
arrangement at 
his own cost. 

a Single point source  Yes  

b 
Further distribution including all 
materials, Energy Meter, Protection 
devices and its service 

 Yes  

c 
Duties and deposits including 
statutory clearances if applicable 

 Yes 
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 Sl. No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 
 
 

3.3 
WATER SUPPLY    

3.3.1 
For construction purposes:  
(Single point source provided by 
BHEL on chargeable basis) 

Yes   

a 
Making the water available from 
single point 

   Yes                                                                                                                                                       Agency has to 
make his own 
arrangement at 
his own cost.  

 
b 

Further distribution as per the 
requirement of work including supply 
of materials and execution 

 Yes 

3.3.2 
Water supply for bidder’s office, 
stores, canteen etc.  

   

a 
Making the water available at single 
point 

 Yes  

b 
Further distribution as per the 
requirement of work including supply 
of materials and execution 

 Yes  

3.3.3 Water supply for Living Purpose    

a 
Making the water available at single 
point 

 Yes  

b 
Further distribution as per the 
requirement of work including supply 
of materials and execution 

 Yes  

3.4 LIGHTING    

a 

For construction work (supply of all 
the necessary materials) 
1. At office/storage area 
2. At the preassembly area 
3. At the construction site /area 

 Yes  

b 

For construction work (execution of 
the lighting work/ arrangements) 
1.   At office/storage area 
2.   At the preassembly area 
3   At the construction site /area 

 Yes  

c 
Providing the necessary consumables 
like bulbs, switches, etc during the 
course of project work 

 Yes  
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 Sl. No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 

d 
Lighting for the living purposes of the 
bidder at the colony / quarters  

 Yes  

3.5 
COMMUNICATION FACILITIES FOR 
SITE OPERATIONS OF THE BIDDER 

   

a 
Telephone, fax, internet, intranet, e-
mail  etc. 

 Yes  

3.6 
COMPRESSED AIR wherever required 
for the work  

 YES  

a 

Supply of Compressor and all other 
equipments required for compressor 
& compressed air system including 
pipes, valves, storage systems etc 

 Yes  

b 
Installation of above system and 
operation & maintenance of the same 

 Yes  

c 
Supply of the all the consumables for 
the above system during the contract 
period 

 Yes  

3.7 
Demobilization of all the above 
facilities 

 Yes  

3.8 TRANSPORTATION    

a For site personnel of the bidder  Yes  

b 
For bidder’s equipments and 
consumables (T&P, Consumables etc) 

 Yes  

3.9 
Engineering works & Materials for 
construction: 

Yes   

a 
Providing the erection drawings for all 
the equipments covered under this 
scope 

Yes   

b Drawings for construction methods Yes Yes 
In consultation 
with BHEL 

c 

As-built drawings – where ever 
deviations observed and executed and 
also based on the decisions taken at 
site- example – routing of small bore 
pipes 

 Yes 

In consultation 
with BHEL 
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 Sl. No 
Description 

 PART I 

Scope / to be 
taken care by Remarks 

BHEL Bidder 

d 
Shipping lists etc for reference and 
planning the activities 

Yes  
In consultation 
with BHEL 

e 
Preparation of site erection schedules 
and other input requirements 

 Yes 
In consultation 
with BHEL 

f 

Review of performance and revision of 
site erection schedules in order to 
achieve the end dates and other 
commitments 

Yes Yes 

In consultation 
with BHEL 

g 
Weekly erection schedules based on SL 
No. e 

 Yes 
In consultation 
with BHEL 

h 
Daily erection / work plan based on SL 
No. g 

 Yes 
In consultation 
with BHEL 

i 

Periodic visit of the senior official of 
the bidder to site to review the 
progress so that works are completed 
as per schedule. It is suggested this 
review by the senior official of the 
bidder should be done once in every 
two months. 

 Yes  

j Preparation of preassembly bay  Yes  

k 
Laying of racks for gantry crane if 
provided by BHEL or brought by the 
contractor/bidder himself 

 Yes Not Applicable 

L 
Arranging the materials required for 
preassembly 

 Yes  

M COIVD-19 PREVENTIVE MEASURE  Yes   
 

3.10 ELECTRICITY: 
 

3.10.1 The construction power (415V) will be provided at a single point for construction 
purpose only on free of cost . Further distribution is to be arranged by the bidder 
at his cost. Construction power shall be provided from the nearest Substation / 
tapping point at a distance of approx.500-600 M from site. The distance is only 
estimated, it may vary upto an extent depending on site condition. 
 

3.10.2 Any duty, deposit involved in getting the Electricity shall be borne by the bidder. 
As regards to contractor’s office shed also, all such expenditure shall be borne by 
the contractor. 
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3.10.3 Provision of distribution of electrical power from the given single central common 

point to the required places with proper distribution boards, approved cables and 
cable laying including supply of all materials like cables, switch boards, pipes etc., 
observing the safety rules laid down by electrical authority of the State / BHEL / 
their customer with appropriate statutory requirements shall be the responsibility 
of the tenderer / contractor. 
 

3.10.4 BHEL is not responsible for any loss or damage to the contractor’s equipment as a 
result of variations in voltage / frequency or interruptions in power supply. 
 

3.10.5 Necessary “Capacitor Banks” to improve the Power factor to a minimum of 0.8 shall 
be provided by the contractor at his cost. Penalty if any levied by customer on this 
account will be recovered from contractor’s bills. 

 
3.10.6 The required energy meter for measuring power consumption shall be arranged 

by the contractor and taken care by the contractor. 
 

3.10.7 Contractor has to make his own arrangements for his electricity requirement for 
his labour colony at his cost. 

 
3.10.8 As there are bound to be interruptions in regular power supply, power cut/load 

shedding in any construction sites, contractor should make his own arrangement 
for alternative source of power supply through deployment of adequate number of 
DG sets at their cost during the power breakdown /failure to get urgent and 
important work to go on without interruptions. No separate payment shall be 
made for this contingency 

 
3.11 CONSTRUCTION WATER  
 

3.11.1 Water (Raw water) required for construction purposes will be provided at one 
single point within the plant area on chargeable basis. The further distribution is 
to be arranged by the bidder at his cost. Construction water shall be provided at 
a distance of 500-600 M from site. Distance is only estimated, it may vary upto an 
extent depending on site condition. Charges as incurred at actuals during 
execution. 
 

3.11.2 The required water meter for measuring the consumption shall be provided and 
installed by the contractor. The required pumps & accessories, pipes for drawing 
water from the points and further distribution will be arranged by the contractor 
at their cost. BHEL is not responsible for any loss or damage to the contractor’s 
equipment due to any reason. Any dispute regarding water consumption and 
distribution, the BHEL engineer decision will be final and binding.  
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3.11.3 The water charges may vary from time to time as per PVUNL prevailing charges, 

Any dispute regarding consumption, the BHEL engineer decision will be final. In 
case of non-availability of water, the contractor shall make his own arrangements 
of water suitable for construction to have uninterrupted work. No separate 
payment shall be made for any contingency arrangement made by contractor, due 
to delay / failure for providing water supply. Contractor has to make his own 
arrangements for his water requirement for his labour colony at his cost. 

 
3.11.4 In case of non-availability of water, the contractor shall make his own 

arrangements of water suitable for construction purpose to have 
uninterrupted work. No separate payment shall be made for any contingency 
arrangement made by contractor, due to delay / failure for providing water 
supply. Contractor has to make his own arrangements for his water requirement 
for his labour colony at his cost. 

 
3.12 DRINKING WATER   

Bidder shall provide drinking water at the work spot at their cost. 
 
3.13 ONLINE SITE CONSTRUCTION MANAGEMENT SYSTEM (SCMS): 
 

3.13.1 The bidder will have to supply and install 02 Nos. of PCs with Operators, 02 no  
multifunction higher capacity printer (preferably 1 printer should be have A3 size 
printing facility) and accessories along with one operator per PC with power 
backup, for the online material management system, reporting of daily progress, 
billing and other similar activities pertaining to contractor’s scope of work. PCs & 
printers are to be installed at places as per instruction of BHEL Engineer. 

 
Computers shall have minimum configuration multimedia PC work station Core 
i3/i5,1 GHZ or above, 320 GB HDD or above, 4 GB RAM or above, 100 MBPS LAN card 
of DELL/HP/ASUS or equivalent make with window 10 O/S with required 
accessories like mouse, keyboard, UPS and required software like MS Office 2010 
Professional, AutoCAD 2011 or higher, ADOBE PDF CREATOR (version 8.0 or higher) 
with one laser jet printer compatible for A4 and A3 size printing (ink/ cartridge for 
which to be supplied as and when required, (the consumption may be assumed as 1 
cartridge per month). 

 
3.13.2 These computers/ printers & accessories shall remain contractor’s property/ 

ownership for all legal/technical purposes. However, contractor will be allowed to 
take out the same after completion of the site works as per instruction of BHEL 
Engineer.   

 
3.14  CONSUMABLES: 
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3.14.1 Such of those consumables as indicated as consumables provided by BHEL alone 

will be provided to the contractor by BHEL free of charge for erection activities. 
Other required consumables like electrodes, all gases, and other materials for this 
scope of work are to be arranged by the contractor at their cost.  
 

3.14.2 All the required electrodes (in his scope) as approved by BHEL shall be arranged 
by contractor at his cost. It shall be the responsibility of the contractor to obtain 
prior approval of BHEL, before procurement regarding, suppliers, type of 
electrodes etc. On receipt of the electrodes at site, it shall be subject to inspection 
and approval by BHEL. The contractor shall inform BHEL details regarding type of 
electrodes, batch number and date of expiry etc. 
 

3.14.3  Only TIG welding wires for CS, AS & SS welding will be supplied by BHEL free of 
cost for Boiler for applicable Pressure Parts as provided by manufacturing units. 
All other electrodes including stainless steel electrodes required for shall be 
arranged by the contractor at his cost. However, BHEL will provide imported 
electrodes as provided by manufacturing units. The bidder shall use the Customer 
approved quality welding electrodes only. The utilization of the TIG welding wires 
issued by BHEL shall be duly accounted for exercising maximum care and ensuring 
economical usage for minimum wastage. If during erection, it is found that the 
consumption of filler wire is more than the actual requirement due to improper 
usage, the cost for the additional quantity so consumed shall be recovered from the 
contractor. 
 

3.14.4 The contractor shall provide within finally accepted price / rates, all consumables 
like welding electrodes (including alloy steel and stainless steel), all gases (inert, 
welding, and cutting), soldering material, dye penetrants, radiography films. Other 
erection consumables such as tapes, jointing compound, grease, mobile oil, M-seal, 
Araldite, petrol, CTC / other cleaning agents, grinding and cutting wheels are to be 
provided by the contractor. Steel, H&S, packers, shims, wooden planks, scaffolding 
and pre-assembly materials, hardware items etc required for temporary works 
such as supports, scaffoldings, bed are to be arranged by him.  

 

3.14.5 Sealing compounds and GI wires for insulation mattress binding shall be provided 
by the agency with in finally accepted price/rates. 

 

3.14.6 Gaskets, gland packing, wooden sleepers, for temporary work, required for 
completion of work except those which are specifically supplied by manufacturing 
unit are also to be arranged by him.  
 

3.14.7  All the shims, gaskets and packing, which go finally as part of equipment, shall be 
supplied by BHEL free of cost. 
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Note: List of approved vendors attached as file Named: ‘Annexure-2 
Approved list of welding electrodes supplier’. 

 
3.15 MATERIAL SUPPLY: 
 

BHEL will supply the materials / equipments indicated in the weight schedule from 
their respective manufacturing units which are to be executed / incorporated in 
the permanent system. In addition, the material such as lube oil, grease required 
for commissioning the erected equipments and chemicals required for chemical 
cleaning of equipments will be supplied free of cost by BHEL. 

 
3.16 LIGHTING FACILITY: 
 
Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 
arranged by the contractor at the site of construction, pre-assembly yard and contractor’s 
material storage area etc. at his cost. BHEL has already installed sufficient numbers of high 
mast lights in different areas of plant premises. However, agency has to arrange the lighting 
facilities at different elevations of Boiler cavity and other systems surroundings etc. 
 
3.17 GASES: 
 

3.17.1 All the required gases like Oxygen / Acetylene / argon / Nitrogen required for work 
shall be supplied by the Contractor at his cost. It shall be the responsibility of the 
contractor to plan the activities and store sufficient quantity of these gases. Non-
availability of gases cannot be considered as reason for not attaining the required 
progress. BHEL reserves the right to reject the use of any gas in case required 
purity is not maintained. 
 

3.17.2 The contractor shall submit weekly / fortnightly / monthly statement report 
regarding consumption of all consumables for cost analysis purposes.  
 

3.17.3 The contractor shall ensure safe keeping of the inflammable cylinder at a separate 
place away from normal habit with proper security etc. 

 
3.17.4 BHEL reserves the right to reject the use of any gas in case required purity is not 

maintained. 
 
3.18 ELECTRODES SUPPLY AND STORAGE 
 

3.18.1 The bidder shall use the BHEL / Customer approved quality welding electrodes 
only. 
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3.18.2 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 
before procurement, regarding suppliers, type of electrodes etc. On receipt of the 
electrodes at site, it shall be subject to inspection and approval by BHEL. The 
contractor shall inform BHEL details regarding type of electrodes, batch number 
and date of expiry etc. 
 

3.18.3 Shortage of any of the electrodes or the equivalent suggested by BHEL shall not be 
quoted as reason for deficiency in progress or for additional rate. 
 

3.18.4  Storage of electrodes shall be done in an air conditioned / controlled humidity 
room as per requirement, at his own cost by the contractor.  
 

3.18.5 All low hydrogen electrodes shall be baked / dried in the electrode drying oven 
(range 375 deg. C - 425 deg. C) to the temperature and period specified by the BHEL 
Engineer before they are used in erection work and each welder should be 
provided with one portable electrode drying oven at the work spot. Electrode 
drying oven and portable drying ovens shall be provided by contractor at his cost. 
 

3.18.6 In case of improper arrangement of procurement of above electrodes BHEL 
reserves the right to procure the same from any source and recover the cost from 
the contractor's first subsequent bills at market value plus departmental charges 
of BHEL communicated from time to time. Postponement of such recovery is not 
permitted. 
 

3.18.7 BHEL reserves the right to reject the use of any electrodes at any stage, if found 
defective because of bad quality, improper storage, date expiry, unapproved type 
of electrodes etc. It shall be the responsibility of the contractor to replace at his 
cost without loss of time. 

 
3.19  OTHER FACILITIES 
 
3.19.1 Adequate water less urinals (at least 4 nos in alternate levels) shall be arranged by 

the contractor within quoted rates, at site of construction at different level and 
different areas like boiler structure, with proper disposal arrangement. 

 
3.19.2 Vendors have to comply requirements of HSE & Statutory requirement in line with 

BHEL HSE plan, NTPC Safety requirement, Jharkhand/Central statutory requirement.  
 
3.19.3 Agencies are to get registered (to take membership) from Safety Council of India, 

Mumbai/National Safety Council. 
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3.19.4 Vendors have to arrange labour rest sheds, drinking water facility, toilets, canteen 
facility as per local labour act/BOCW act. Maintaining hygiene and disposal of debris, 
scraps, canteen items and area cleaning is included in vendor's scope.   

 
3.19.5 Agency has to arrange trained scaffolding experts with accreditation from statutory 

agencies with proper experience and they will issue fitness certificates for safe use. 
Such kind of qualified scaffolding experts will vary as per job requirement. At the 
same time, training has to be given by these experts at regular intervals for their own 
workers for increasing no. of experts. 

 
3.19.6 Agencies HSE officers should have sufficient experience as per rule 209 of BOCW act 

central rule 1998. Agencies HSE officers will be part of BHEL HSE Team and they will 
be responsible for giving training on HSE issues in addition to normal field works and 
other normal site requirements.      

3.19.7 Preparation of method statement, HIRA, Job Safety analysis, permit to work, lifting 
plans, and all supporting documents as required for starting & continuation of 
work/job is in vendor's scope. 
 

3.19.8 Hydras are not allowed, only pick and carry cranes shall be 
deployed by the agency. 

 

3.19.9 First aid centre will be maintained by BHEL and cost will be proportionately 
recovered from vendors.  

 
3.19.10 Vendor has to arrange land within his quoted rate for making labour colony. 

Vendors labour colony has to be maintained with proper hygiene, drinking water, 
bathroom water, lighting arrangement, sewerage system. These facilities are to be 
regularly maintained including drains, surrounding, upkeepment of labour colony. 
BHEL/NTPC & local statutory authorities will visit labour colony from time to time 
and all healthy conditions are to be maintained by vendor.   

 
3.19.11 Scaffolding pipes, clamps, safety nets, floor grills for working platforms are to be 

made of good quality with proper certifications as per IS Codes.  
 

3.19.12 DEWATERING:  
 
Contractor shall ensure at all times that the work area & nearby approach/ access roads are 
free from accumulation of water, so that the materials are safe and the erection/ progress 
schedule are not affected. No separate claim in this regard shall be admitted by BHEL. 
 
3.20 SITE ORGANISATION 

 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter – III: Facilities in the scope of Contractor/BHEL  

(Scope Matrix) 
 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

3.20.1 The contractor shall provide adequate staffing in the following areas in addition to 

the staffing requirements of execution as instructed/informed by BHEL: 

i. Overall planning, monitoring & control. 

ii. Quality control and quality assurance. 

iii. Materials management. 

iv. Safety, fire & security. 

v. Industrial relations and fulfilment of labour laws and other statutory 

obligations.        

   

3.20.2  The contractor shall maintain a site organization of adequate strength in respect of 

manpower, construction machinery and other implements at all times for smooth 

execution of the contract. This organization shall be reinforced from time to time, as 

required to make up for slippage from the schedule without any commercial 

implication to BHEL. The site organization shall be headed by a competent 

construction manager having sufficient authority to take decisions at site.  

 

3.20.3 The contractor should also submit to BHEL for approval a list of construction 

equipment, erection tools, tackle etc. prior to commencement of site activities. These 

tools & tackles shall not be removed from site without written permission of BHEL. 

 

 

 

 



TECHNICAL CONDITIONS OF CONTRACT (TCC) 
Chapter – IV: T&Ps and MMEs to be deployed by Contractor 

 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

4.0 Tools and Plants: Number of T&Ps to be deployed at site shall be decided w.r.t. 
monthly plan and review format (F-14) based on site requirement. 
 
4.1  Major T&P: The following Major Tools & Plants (T&P) shall be arranged by the 
Contractor for execution of work as per Technical Conditions of Contract of this tender 
within the quoted rate. 

S.N. DESCRIPTION 
OF MAJOR T&Ps 

CAPACITY QUANTITY REMARKS 

1.  

Crawler Crane 150 MT 01 No. Crane to be made available at site 
from the start of work till the actual 
event of Oil Synchronization  
 

2.  

Tyre mounted 
crane  

100 MT 01 Nos. Crane to be made available at site 
from the start of work till the 
Completion of ESP transformers, 
roof erection completion & FGD 
Ducts & Absorber erection 
completion. 

 
4.2 Other T&Ps: The following minimum Tools & Plants (T&P) shall be arranged by the 
Contractor for execution of work as per Technical Conditions of Contract of this tender 
within the quoted rate. Mobilization of below mentioned T&P shall be as per site 
requirement in consultation with Boiler In-charge. 
 

SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

1.  Tyre mounted  35/40 MT 02 No First Crane shall be made 
available at site from 
commencement of work till 
as per Site requirement. 

2.  Tyre mounted mobile 
crane  

18/20 MT 02Nos.  

3.  Tyre mounted mobile 
crane  

10/12/14 MT 04 Nos.  

4.  Trailer with prime mover 20 MT 02 No  

5.  Trailer with prime mover 40 MT 01 Nos.  

6.  Low bed trailer Low bed 
trailer with min 70-100 
feet span 

60 MT 01 No.  

7.  Ultrasonic hardness 
testing machine 
(Ultrasonic contact 
impedance (UCI))  

 As required GE or Kraut Kramer or 
Microdur make or reputed 
branded ultrasonic 
hardness testing machine. 
(Hardness test may be Brinell, 
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

Vickers and Rockwell tests as 
per the discretion of BHEL.) 

8.  DG SET – 250 KVA As required 02 set For continuous/ 
uninterrupted back up 
power during welding & 
post weld heat treatment  of 
HP joints. 

9.  Air compressor                                       
(electric/diesel 
operated) 

210 CFM, 7 
KG/CM2 

02 nos.  

10.  Tig welding set As required As required  

11.  Submerged ARC 
WELDING M/C 

 Adequate 
nos. 

 

12.  Oxy Acetelyne Gas 
cutting Machine  

 Adequate 
nos. 

 

13.  DC arc welding machine  As required.  

14.  3-phase distribution 
board with complete set 
up for drawl of 
construction power 

As required As required  

15.  Power cable for drawl of 
construction power  

As required As required  

16.  Pre heating / stress 
relieving set (heating 
control panel, cables, 
heating elements, 
thermometers etc.)  

As required As required  

17.  Radiography 
arrangement with 
radioactive isotope 
source 

As required 2 sets  
 

  As per Requirement, 
(quantity may vary as per 
site requirement.) 

18.  Radiography 
arrangement with 
radioactive isotope 
source 

Cobalt-60 As required  

19.  Theodolite of required 
accuracy 

To ensure 
verticality of 

structural 
columns. 

02 Nos.  Mobilization As per  site 
requirement in consultation 
with    Boiler Incharge 
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

20.  Self-drilling cum tapping 
machine for screws of 
boiler 

As required 6 nos. (As 
required) 

 

21.  Arrangement for UT of 
higher   thickness joints 
with recording facility & 
required calibration 
blocks. 

Type USN 50 
or equivalent/ 
up graded type 

 

02 SET (As 
required) 

During pressure parts pre 
assembly & erection 

22.  Electro-hydraulic pipe 
bending machine 

Up to 2” nb and 
12 mm thick 

pipes 

2 Nos  

23.  Welding rectifiers 
(electrical) 

300 ampere 
rating 

As required Since Start of work  
 

24.  Welding generator 
(diesel operated) 

300 ampere 
rating 

As required  

25.  Radiography film viewer As required As required As per site requirement. 

26.  Hydraulic pipe bending 
machine (manual) 

For bending of 
pipes up to 50 

mm nb size 

4 Nos During Trim piping erection 
work. 

27.  Pipe chamfering machine 
/Tube Cutting 

4-14” As required  During pressure parts pre 
assembly & erection 

28.  Pipe chamfering machine 
/Tube Cutting 

14-20” As required  During pressure parts pre 
assembly & erection 

29.  Pipe cutting & beveling 
machines 

 Adequate 
nos. 

During pressure parts pre 
assembly & erection 

30.  Chain pulley blocks of 
various & 
Suitable capacities 

 As Required 
( as per the 
instructions 

of BHEL 
Engineer) 

Since Start of Work  

31.  Baking oven with 
thermostat and 
temperature gauge for 
welding electrodes 

As required (As  per 
Required) 

Since Start of Work 

32.  Holding oven with 
thermostat and 
temperature gauge for 
welding electrodes 

As required  (As  per 
Required) 

Since Start of Work 
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

33.  Portable oven for 
welding electrodes 

As required (As  per 
Requiremen

t) 

Since Start of Work 

34.  Electric winch 2/3/5/10/15 
ton capacity 

As per 
requirement 

Since Start of Work 

35.  Hydraulic test/ 
pressurizing pump   

 Upto 400 kg 
per cm2 

As per site 
requirement 

For Piping and other areas Incl. 
installation, electrical 
connection, erection, testing 
and dismantling, temporary 
pipelines, fittings, etc. shall be 
carried out by the contractor as 
part of this work. 

36.  Filling pumps As Required As Required For hydro/other tests of various 
systems 

37.  Furnace maintenance 
platform (sky climber) 

Adequate 
capacity 

2 nos./ to cover one length and one 
width of furnace including 
corners 

38.  Hand winch 0.5 ton/1.0 MT 
capacity 

As required  

39.  Scaffolding materials 
with clamps. 

Suitable for 
working at 

various heights 

As required For Erection, Alignment, 
welding & Insulation, 
painting  works 

40.  Profile making m/c  For aluminium 
sheet cladding 

work 

as required  

41.  Nibbling m/c For refractory 
and other 
required 
activities 

as required  

42.  Shearing m/c as required  

43.  Water pump to lift water 
to top of boiler  

2 set Before start of refractory 
application. 

44.  Portable grinding m/c As required as required Since Start of Work 

45.  Portable drilling m/c As required as required  

46.  Hoisting and pulley 
devices/pulleys 

Assorted 
capacities 

As required Since Start of Work 
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

47.  Fire retardant tarpaulins As required As required Since Start of Work 

48.  Fire extinguisher As required as required  

49.  Hydraulic Jacks 10/20/50/100 
MT 

as required  

50.  Dewatering 
pumps(Electrical & 
Diesel engine operated)  

 as required 
 

 

51.  Various sizes of clamps/ 
fixtures for assembling 

 as required  

52.  Portable hardness tester  as required  

53.  Hardness testing 
equipment ( Equotip or 
Microdur make ) 33 
Stress relieving 
equipment with 
temperature 

 As per 
requirement 

 

 

54.  Magnetic particle testing 
equipment-DRY & WET 
Type 

 as required  

55.  Temperature recorder 
for 0-1000C 6/12 points 
with thermo couples / 
rods and compensating 
cable 

 as required Since Start of Work 

56.  elcometer for paint 
thickness checking 

 as required  

57.  Hand Operated Megger 
500 / 1000 V 

 as required  

58.  Tong Tester 10, 20 Or 50 
Amp + / - 3 % Accuracy 

 as required  

59.  Digital and Analogue 
Multimetres 

 as required  
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

60.  U Tube Manometer 0-
2000 mm Water Column 

 as required  

61.  Inclined Manometer 0-50 
mm Water Column 

 as required  

62.  Bolt Tension Calibrator  as required  

63.  Special Slings for  
Erection of Ceiling 
Girders & other heavy 
components 

 as required As per requirement 

64.  Concrete Blocks   As required For making bed of steel 
structure for checking 
dimensional accuracy, 
configuration and minor 
rectification. 

65.  Wooden/Concrete 
sleeper 1.5-2.0 Mtr 
length 

Since 
beginning 

As required For material storage at site. 

66.  PA UT machine   
As per 
requiremen
t 

Shall be deploying as per 
site requirement  

67.  PORTABLE MAGNETIC 
STRUCTURESCOPE 

 
01 No 

 

68.    Calibrated Power 
driven HSFG bolt 
tightening machines with 
set value facility. 

 
10 Nos  

As per Site requirements 

69.  PMI (Positive Material 
Identification) 

 
01 Nos. 

  At the start of Pressure part  
Coils , Panels , and tubes 
Welding  (As per site 
requirement) Additional PMI 
machine shall be deployed as 
per requirement. 

70. 7
2
. 

Equipment for carrying out 
preheating, post-heating, 
radiography, and other NDT 
test like LPI/MPI etc along 
with consumables. 

As required As required  
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

71.  Stress relieving equipment 
with automatic recording 
devices such as heating 
elements, thermocouples, 
thermo-chalks, temperature 
recorders, thermocouple 
attachment units, graphs, 
sheets insulating materials 
like asbestos cloth, ceramic 
beads, asbestos ropes etc. 
required for heat treatment/ 
stress-relieving operations. 

As required As required  

72.  Men lifter  01 Nos  As per site requirement.  

73.  Portable  Drilling machine  02 Nos Having capacity to  make a drill 
the Upto 32 mm Dia  

 
T& P for chemical cleaning 

 

74.  Circulating Pump 200-
300T/Hr,200-

250 M Head 
Centrifugal, 
single/multi 

stage back pull 
out design, 

impeller and 
casing made of 
cast steel with 

base frame, 
motor, starter, 

cables. essential 
spares etc 

4 Nos 
4 NOS STARTER AND ALONG 
WITH REQURED CABLE AND 
LUGS for acid cleaning 

75.  ACID/CHEMICAL 
HANDLING PUMP 

50 T/Hr, 200 M 
Head,for 

handling 31% 
concentration 

Hcl or 40% 
EDTA 

concentration 
ph 5.5 to 6.0/ 

25% 

3 nos 
3NOS STARTER AND ALONG 
WITH REQURED CABLE AND 
LUGS. 
 
Note-All other piping, valves 
and related accessories shall 
be supplied by BHEL 
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

CONCENTRATE
D AMMONIA 

 List of suggestive safety Equipments/PPEs to be 
included in List of minimum T&P: 

 

76.  Safety Net (Conforming IS 11057:1984) 
Safety Net (Net Size: 10m x 5m, Mesh Size: 25 mm, Mesh 
Rope: 2mm double cord, Border/Tie Cord: 12mm 
diameter 
polypropylene rope (tested as per IS: 5175).Two meters 
length shall be provided at all four corners. 
 

Min-100 Nos/unit 

77.  Fall Arrester ‘Rope grab fall arrester’ & anchorage line. 
Anchorage Line: 14mm- 16 mm diameter, three strand 
twisted Polyamide rope. 
 
Rope Grab fall arrester: Openable & Guided type Fall 
Arrestor (on flexible line) conforming EN 353-2 & works 
on 14-16 mm diameter polyamide rope. 
Material: Nickel Chrome plated Steel 
 
Connector: Karbiner conforming to EN 362 (Minimum 
Strength 22 KN), 
material: Steel 
 

Min. 100 nos. of Rope 
Grab Fall arrester’ 
and Karbiner each. 
 
Min 30 nos. anchorage 
line, 30 metre long 
each, 
 
 
10 nos. anchorage 
line, 40 metre long 
each 

78.  Horizontal life line 

Stainless Steel Wire rope of 8mm diameter. Minimum 
six nos. of steel U-bolt clips are required for clamping 
each 
wire rope to a rigid support (03 nos. of U-bolt clips 
at each end). 

 Min 15 nos. of wire 
rope, each 40 
metre long 
Min 30 nos. of wire 
rope, each 25 
metre long. 

79.  Ladders on column 

The minimum design live load on metallic ladder shall be 
a 
single concentrated load of 100 kilo grams. All rungs shall 
have a minimum diameter of 1- 2 meters, and minimum 
clear length of rungs shall be 40.6 centimeters. 
The distance between rungs shall not exceed 30.5 
centimeters. Each ladder shall have maximum height of 
9.0 
metre. 

Cumulative length 
of ladders 
is 1200 metres 
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SN DESCRIPTION CAPACITY 
(MINIMUM) 

MINIMUM 
QUANTITY  

REMARKS 

The ladder shall have proper fastenings for attaching it to 
a 
column using positive means such as bolt, weld or other 
type of fasteners. 
 

 
83 : PASSENGER CUM GOODS ELEVATOR 
 
“The contractor has to Supply, install, operate and maintain passenger cum goods lift 
(temporary lift ,1.5 MT capacity) in boiler to facilitate access to various platform 
elevations upto top floor. Civil Foundation shall be provided by BHEL as per drawing 
submitted by the agency. Necessary grouting including supply of grout materials shall 
be in the scope of the bidder. The dismantling of the erected lift, Transport / removal 
from site is also covered in this scope of work. The contractor has to arrange 
operators, technicians for round the clock operation and maintenance is to be carried 
out by the contractor at his cost. The operation and maintenance shall be carried out 
till the end of contract period, or the date, on which the lift is dismantled as per the 
directives of BHEL, whichever is earlier” Foundation drawing for the proposed passenger 
lifts shall be submitted by the agency. 

 
Said elevator in boiler to facilitate access to various platform elevations up-to top floor. The 
elevator shall conform to the national standard and industrial safety code as applicable. 
These shall be deployed at the time of start of pressure parts work in consultation with BHEL 
site engineer. 

The probable suppliers for the elevator are: 
 

01. M/s Avon Cranes Pvt Ltd, Gurgaon 
02. M/s Mekaster Engineering & Equipment Pvt Ltd, Halol. 

 
Laying of sleepers and rails and routine maintenance of the dip trolley system including 
assembly and dismantling are in Contractor’s scope. 

 
4.2     MEASURING AND MONITORING DEVICES (MMD):  

As per requirement to be finalized at site, shall meet the requirements as per field 
quality plan and other erection, testing related activities. 
 

4.3 FACILITY T O  B E  P R O V I D E D  B Y  T H E  C O N T R A C T O R  F O R  P 91/P92/Other 
Alloy steels WELDING (where applicable) 

4.3.1 Required   no.   of   operators/   Technicians/   Electrician   for   installation, 
commissioning & operating continuously. 

4.3.2 Gas Burners arrangement with required gas for maintaining temperature in the event 
of power failure. 
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4.3.3 Ultrasonic Flaw detector with recording device & complete accessories (Digital Type 
– Krautkramer Model USN 50 or equivalent) capable of storing calibration data. All 
recordable indications will be stored in memory of digital flaw detector and in PC (to be 
provided by the contractor) for review at later period. 

4.3.4 EQUOTIP or MICRODUR make or equivalent portable hardness tester.  

4.3.5 MPI/LPI Kits with required consumables. 

4.3.6 Consumables 

4.3.6.1 Glass fibre cloth – 1mm x 1000mm – Temp rating – 1260 oC. 

4.3.6.2 Glass fibre cord – Dia 3mm (twisted) Temp rating – 1260 oC. 

4.3.6.3 Ceramic fibre Blanket – RT Grade, density 96Kg/M3 – Temp rating – 1260 oC. 

4.3.6.4 Ceramic fibre rope – Fibre Glass braided, Dia 12mm – Temp rating – 1260 oC. 

4.3.6.5 K Type Thermocouple – 0.5mm Dia Single Strand individual fiber glass 
insulated 

4.3.6.6 Heavy duty TC connectors for – K Type Thermocouple – 0.5mm Dia Single 
Strand   individual fibre glass insulated. 

4.3.6.7 All other consumables/ equipment required to carry out the work. 

4.3.7 Adequate no of DG Set, operator and fuel for P-91 welding is in Bidders scope. 
  

Note to Point no 4.3:  
 
1) The induction heating equipment and other equipment shall be drawn from 
BHEL stores, transported and installed & commissioned wherever required. For 
routine maintenance & attending all type of break-down maintenance, contractor 
shall deploy sufficient manpower, tools and plant within the quoted rate. 

2) The contractor shall provide electrical cables & switches required for extending 
power supply to the induction heating equipment. All the equipment shall be 
protected by providing covers or sheds at site by the contractor with in the quoted 
rate. 

3) Diesel Generator for P 91/92 welding, along with required cables, switches, fuel 
and operator, has to be arranged by the contractor within the quoted rates. In the 
eventuality of contractor not making necessary arrangements to ensure availability 
of DG set as per requirement at site, BHEL will arrange the same at the contractor’s 
cost with applicable overheads.  

Contractor to follow and ensure the following related to DG set deployment at site:  
• All rules & regulations pertaining in the state of Jharkhand to run DG sets are to be 

strictly followed.  

• Statutory permission is to be obtained from Inspection authority.  

• Separate earth pits for Body and neutral are to be made.  

• All safety precautions and protections are to be installed before starting of the DG 
sets.  
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• Installation inspection is to be done by the authority.  

• Payment of electricity duty and generation duty is to be paid by the contractor.  
 

NOTE: 
1. All above T&Ps are to be deployed by contractor as and when required as per 

instruction of BHEL engineer. If works gets delayed due to non-availability of 
above T&Ps, BHEL reserves the right to deploy the same and recover the 
charges thereof from the contractor as per prevailing market rate/hiring 
rate/BHEL internal hiring rates, as the case may be,  + Applicable overhead 
rates. 

 
2. This above list of T&Ps is only indicative and neither exhaustive nor limiting. 

Quantities indicated above are only the minimum required. Contractor shall deploy 
all necessary T&P to meet the schedules & as prescribed by BHEL engineer and 
required for completion of work. 
 

3. Depending upon the nature of work and availability of facilities locally, contractor 
may have to arrange for a temporary workshop for facilitating uninterrupted 
progress of work. 

 
4. Necessary electrical / water / air connection required for operation of any of the tools 

& tackles shall be to Contractor‘s account. 
 

5. Contractor has to submit the Calibration certificates of all the precision Equipement 
to BHEL. BHEL may ask for recalibration of the MMEs /precision equipments for 
ensuring quality of work. Contractor must re-ascertain/ recheck range and accuracy 
of each IMTE from BHEL Engineer well in advance before arranging calibration/ 
deployment. 

 
6. Any T&Ps, Cranes, Slings, D-shackles and other lifting tackles, Trailers required for 

shifting of material from store to site shall be arranged by contractor over and above 
T&Ps/ crane provided by BHEL. 
 

7. T&P and the mobilization shown in the above mentioned list is suggestive 
requirement considering parallel working in Main plant structural area. Mobilization 
schedule as mutually agreed at site for major T&Ps, have to be adhered to. Numbers 
/ time of requirement will be reviewed time to time at site and contractor will provide 
required T&P / equipments to ensure completion of entire work within schedule / 
target date of completion without any additional financial implication to BHEL. 
Vendor will give advance intimation & certification regarding capacity etc. prior to 
dispatch of heavy equipments. Also on completion of the respective activity, 
demobilization of T&P in total or in part can be done with the due approval of 
engineer in charge. Retaining of the T&Ps during the contract period will be mutually 
agreed in line with construction requirement. 
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8. In the event of need of change of type of any of major T&Ps, approval shall be taken 

from BHEL Engineer in-charge prior to mobilization. The decision of Number of T&P 
required due to replacing the enlisted T&P as per above table, shall be taken after 
analyzing the production capacity and suitability of both the T&Ps. 
 

9. The contractor shall submit the valid test certificate/calibration certificates for all the 
T&Ps before put into actual use at site. The certificates shall be renewed time to time 
as instructed by BHEL Engineer 

 
10. Crane operators deployed by the contractor shall be tested by BHEL before they are 

allowed to operate the cranes.   
 

11. The above list is only indicative and these T&Ps may not be required for entire 
contract period but contractor shall ensure the availability of the T&Ps as per work 
requirement and T&P Deployment schedule. T&P Deployment schedule shall be 
finalized at site in consultation with BHEL Engineer based on the work fronts/work 
requirement. BHEL decision shall be final and binding regarding the T&P deployment 
schedule. Contractor shall mobilize / maintain the T&P’s as per the deployment 
schedule notified time to time by BHEL Engineer. 
 

12. APR (As per Requirement)- Contractor has to deploy T&P, MMD, IMTE as per 
requirement of site and as decided by BHEL Engineer. 

 
13.  Apart from above mentioned T&P, Any additional item required in addition to above 

mentioned T&P for proper execution of scope of work, contractor has to arrange such 
T&P within quoted rate on the instruction of BHEL in writing in a reasonable period 
within two weeks from the written instruction from BHEL. 

 
14. T&P’s mentioned above shall be specifically deploy as per the respective packages. 

However,  as per work requirement and availability of T&Ps the inter use in Material 
Handling and Mechanical works may be permitted as per the instruction of the BHEL 
Engineer. 
 

15. If the work related to T & Ps mentioned above is completed then, BHEL can release 
that T & P during contract period / extended period if any. However, written 
permission shall be taken by contractor from BHEL construction Manager for 
releasing the T&P. 

 
16. In the eventuality of contractor not deploying cranes / abnormal down time of cranes 

in his scope during the period specified above, and BHEL arranges for the same 
[either BHEL’s own cranes / hired cranes], prevailing BHEL Corporate Crane hire 
charges (may vary from time to time) shall be recovered from the contractor’s 
running bills. Corresponding pages of Corporate Crane hire charges are enclosed as 
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part of VOL I as File titled “Annexure 1- BHEL T&P Hire Charges”. (Please note that 
these charges are as valid up to May 31, 2021 and may get revised further). 

 
17. The loading, unloading and transportation of contractors T&Ps shall be in the scope 

of contractor. All necessary items such as Trailers, Cranes, Winches, welding 
generators, slings, jacks, sleepers, rails etc., are to be arranged by the contractor at his 
own cost. 
 

18. The contractor has to furnish a list of Tools and plants including cranes / tractors / 
trailers / trucks etc. which he has proposed to deploy for this work. 

 

19. The contractor shall arrange crane operator, diesel, petrol and other consumables 
required for the tools and plants, equipments etc. Preventive and routine 
maintenance of T & P are also to be arranged by the contractor at his cost without any 
delay. Required number of experienced mechanics and helpers for routine 
maintenance of the above cranes shall be provided by the contractor within his 
quoted rate. 
 

20. BHEL will provide Huck bolting machine with one set of 12mm and 16mm jaws. 

Further Requirement of jaws to be arranged by the contractor at his cost. 

Consumables like O-ring, backup ring, springs, hydraulic fluid for top-up etc., 

required for maintenance of the huckbolting machine to be arranged by 

contractor at his cost. 
 

21. Penalty due to non availability of T&Ps:  
In order to meeting the site requirement and in line with monthly plan and review 
format (F-14), Contractor has to mobilise their T&Ps and made available at site for 
required activities.  
For Major T&Ps, if contractor fails due to, either of the case, mentioned hereunder, 
BHEL shall be entitled to impose penalty on Contractor till any alternate arrangement 
is made by ‘Contractor’ OR ‘BHEL (on cost recovery basis)’. 
Case 1: Contract fails to mobilise the same within the mobilisation period of 30 days 
from the date of intimation. 
OR 
Case 2: After mobilisation of T&P at site, the work is getting hampered due to non-
availability of T&P for more than 5 days from the date of such intimation, 
 
Penal rate for Major T&Ps is mentioned hereunder:  

150 MT Crane – Rs. 3000/day 
100 MT Crane – Rs. 1000/day 
Passenger Cum Goods Elevator – Rs. 500/day 
Acid/Chemical cleaning pump – Rs. 500/day 
Acid Unloading pump – Rs. 250/day
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5.1    LIST OF T&P TO BE PROVIDED BY BHEL FREE OF HIRE CHARGES ON SHARING 
BASIS:  

 
SL NO DESCRIPTION & CAPACITY 

OF T&P 
QUANTITY REMARKS 

1 Cranes  As decided 
by BHEL 

All cranes (except Contractor 
scope) required for mentioned 
work will be arranged by BHEL 
as per requirement. 

2 

Induction Heating machine As 
required 

For welding of P-91,P-92,P-22, 
P-23, any other Alloy steel 
where required & pipes as 
applicable. 

3 
Air Leak Test equipment with 
all auxiliaries. 

01 Set For leakage test of Boiler and 
ducts.   

4 
 Boiler Hydraulic Pressure 
Testing Pump with accessories 
(Above 400 Kg/cm2) 

As 
required 

 

5 
Huck bolting machine complete 
set 

As required   

 
5.2 All the T&Ps mentioned in clause 5.1 above shall be given to contractor on sharable 

basis and the allotment is made by BHEL on need basis. 
 
5.3 HLHR crane is to be used for erection of boiler ceiling structures and equipment/ 

components above boiler ceiling structure, heavy structures of bunker that require 
services of this crane as decided by BHEL. This crane will accordingly be deployed at 
appropriate time as decided by BHEL for suitable duration and intended purpose.  

 
5.4 Contractor shall transport from BHEL stores, install, operate, carry out maintenance, 

dismantle after use and return to BHEL stores all T&Ps mentioned in Sr no 5.1 for his 
use. 

 
5.5 BHEL provided cranes are owned or hired by BHEL. Operator for BHEL owned crane 

will be arranged by BHEL. Operators for hired crane will be provided by the hiring 
agency.  

 
5.6 Contractor shall make necessary arrangements like laying of special sleeper beds and 

steel plates (sleepers for BHEL owned/hired cranes shall be provided by the 
BHEL), assembly and dismantling of heavy attachment, boom, jib etc for movement 
and operation of the crane. Contractor shall provide necessary manpower assistance 
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for initial and final assembly & dismantling and for subsequent operations of boom 
extension and reduction during execution of work. Levelled area in boiler area will be 
provided by BHEL/customer for the cranes. Consolidation of the ground, if required 
(Area required for movement of crane), and preparation (including civil work with 
material) for placing crane for operation shall be done by the contractor, at his cost. 
Necessary plates / sleepers  required  for  marching  operation  shall  also  be  provided  
by  the BHEL only for BHEL owned cranes.  

 
5.7 Contractor shall provide the fuel, and consumables for BHEL provided cranes 

(hired/owned) for his use. Lubricants for crane (hired/owned) shall be 
provided by the BHEL. 

 
5.8 Cranes are only for erection purpose and shall not be available for material handling 

or transportation purpose. Contractor shall make their own arrangements for 
material transportation to erection site.  

 
5.9 All the distribution boards, connecting cables, hoses etc., and temporary connection 

work including electrical connections for the BHEL issued T&Ps shall have to be 
arranged by the contractor at his cost. 

 
5.10 The contractor at his cost shall arrange for grouting of anchor points of T&Ps issued 

to him. Necessary grout materials are to be arranged by the contractor at his cost. 
 
5.11 Filling pump for other than main boiler, for hydro test shall be arranged by the 

contractor, if required. For testing LP lines, necessary hydraulic test pumps/ hand 
pumps are to be arranged by the contractor. 

 
5.12 The day-to-day and routine maintenance including replacement of spares for the 

BHEL T&Ps will be carried out by the contractor at his own cost. However, BHEL shall 
supply spare parts free of charges for normal wear and tear only. 
 

5.13 Any loss/damage of tools by the contractor shall have to be replaced or otherwise 
cost thereof shall be recovered from the contractor. 
 

5.14 The contractor shall make necessary arrangement like laying of special sleeper beds, 
assembly & dismantling of heavy lift attachment, boom, jib etc. for movement and 
operation of crane. 
 

5.15 Hydraulic testing pumps for Boiler and HP lines shall be provided by BHEL free of hire 
charges. The testing pumps will be issued to the contractor in working conditions. 
Installation, electrical connection, erection, testing and dismantling and returning to 
BHEL stores, etc, shall be carried out by the contractor as part of this work without 
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any extra charges. In case any servicing of the test pump is to be done during the 
course of the test, the contractor shall provide the necessary labour for the same. The 
spares will be arranged by BHEL.  
 

5.16 BHEL will only provide induction heating Machines (Either Old type or compact type 
as per availability). The consumables such as electrodes and filler wire (except as 
specified in shipping list), thermocouple, ceramic pads and insulation, induction coil 
etc. has to be arranged by the contractor.  
 

Note: For Crane: 
1. The cranes may be BHEL owned or may be obtained on hiring basis including 

operating and maintenance crew. 
2. Operator and O&M for BHEL owned crane will be provided by BHEL. 
3. Contractor shall provide the fuel for BHEL provided cranes (Hired/owned) for his 

use. 
4. Contractor shall provide necessary manpower assistance for initial and final 

assembly & dismantling and for subsequent operations of boom extension and 
reduction during execution of work. Contractor shall also make necessary 
arrangements like laying of special sleeper beds and steel pates (sleepers for BHEL 
owned cranes shall be provided by the BHEL) for movement and operation of the 
crane. 

5. Cranes provided by BHEL will be on sharing basis with other agencies / contractors 
of BHEL. The allocation of cranes shall be the discretion of BHEL engineer, which shall 
be binding on the contractor. Cranes will be deployed at appropriate time as decided 
by BHEL for suitable duration and intended purpose. Augmentation of BHEL T & P 
under special circumstances shall be discretion of BHEL. 

 
5.17 Facility to be provided by BHEL for P91/P92/other Alloy steels Welding. 
 

5.16.1 Induction Heating M/C with accessories as indicated above. 
5.16.2 Welding Electrodes for P91 welding. 
5.16.3 The following consumables: 

•       One set of annealing cable shall be provided. Additional annealing cables 
required, if any, till total work completion, shall be procured by the contractor, at 
his cost. 

• One set of Compensating Cables (Common for all Induction heating machine) 
Additional compensating cables required till total work completion, shall be 
procured by the contractor, at his cost.  
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6. TIME SCHEDULE & MOBILIZATION 
 
6.1 INITIAL MOBILIZATION   
 
After receipt of fax/Email LOI, Contractor shall discuss with Project Manager / Construction 
Manager regarding initial mobilization. Contractor shall reach site, make his site 
establishment and be ready to commence the erection work within 15 days from the date of 
issue of Letter of Intent or as per the directions of Construction Manager/ Project Manager 
of BHEL. Such resources shall be progressively augmented to match the schedule of 
milestones and commissioning.   
 
6.2 MOBILIZATION FOR ERECTION, TESTING, ASSISTANCE FOR COMMISSIONING 

ETC. 
 
The activities for erection, testing etc. shall be started as per directions of Construction 
Manager of BHEL. Contractor shall mobilize further resources as per requirement to 
commence the work of erection, testing etc. of Boiler, SCR, ESP , FGD  and auxiliaries, Rotating 
machines , PCP including touchup Painting (as and where required), Bunker, Bunker 
structure etc  & Insulation progressively augment the resources to match schedule of the 
project. 
 

6.2.1 The contractor shall have to mobilize his resources earlier than the start of contract 
period for preparatory work like taking over and chipping of foundations, blue-
matching, grouting of packer plates etc. or start of fabrication.  The contractor shall 
complete all the works in the scope of this contract within the contract period. Pending 
points identified by the customer/BHEL during the execution of the contract are to be 
liquidated during the contract period itself. 

  
6.3  COMMENCEMENT OF CONTRACT PERIOD AND TENTATIVE SCHEDULE 

 
Commencement of Contract Period: The date of Start of contract period shall be the 
mutually agreed date between the bidder and BHEL engineer to start the work. In case of 
discrepancy, the decision of BHEL engineer is final. 

The Contractor has to subsequently augment his resources in such a manner that 
following major milestones of erection & commission are achieved on specified 
schedules. The schedule of important milestones is as follows: 

 

Boiler & Its Auxiliaries, PCP & Bunker U#3 

SL 
No. 

Milestones 
Tentative Schedule w.r.t date of 

start of work  (Unit # 3) 

1.  Erection of Start 1st Month 
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6.4 CONTRACT PERIOD  
The contract period for completion of entire work under scope shall be 20 (Twenty) 
months from the “START OF CONTRACT PERIOD” as specified earlier for completion of the 
entire work. 
 
6.5  PROVISION OF PENALTY IN CASE OF SLIPPAGE OF INTERMEDIATE MILESTONES:  

 
In case of slippage of Two Major Intermediate Milestones, mentioned as M1 & M2 
hereunder, Delay Analysis shall be carried out on achievement of each of these two 
Intermediate Milestones in reference to F-14. 

Milestones Activities 
To be completed 

by  

M1 Boiler Light up 
10th Month from 

Date of Start 

M2 Synchronization on coal 
15th Month from 

Date of start 
Note A: Provision of Penalty in case of slippage of Intermediate Milestones: 
 

a. In case of slippage of Two Major Intermediate Milestones, mentioned as M1 & 
M2 above, delay Analysis shall be carried out on achievement of each of these 
two Intermediate Milestones in reference to F-14 

2.  ESP Erection start 1st Month 

3.  Boiler Hydro Test- drainable                         6th Month 

4.  Boiler Light Up (BLU)  10th Month 

5.  Chemical cleaning completion 12th month 

6.  Steam Blowing Completion &  13th Month 

7.  Safety Valve Floating 14th month  

8.  Oil Synchronization  15th Month  

9.  Synchronization on coal  15th Month 

10.  Full Load Operation 16th Month 

11.  Completion of Trial Run 17nd Month 

12.  Completion of Facilities 18th Month 

13.  Handing over and Reconciliation 20th Month 
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b. In case delay in achieving M1 Milestone is solely attributable to the contractor, 
0.5% per week of executable contract value*, limited to maximum 2% of 
executable contract value, will be withheld. 

c. In case delay in achieving M2 Milestone is solely attributable to the contractor, 
0.5% per week of executable contract value*, limited to maximum 3% of 
executable contract value, will be withheld. 

d. Amount already withheld, if any against slippage of M1 milestone, shall be 
released only if there is no delay attributable to contractor in achievement of 
M2 Milestone. 

e. Amount required to be withheld on account of slippage of identified 
intermediate milestone(s) shall be withheld out of respective milestone 
payment (corresponding RA Bill) and balance amount (if any) shall be 
withheld @10% of RA Bill amount from subsequent RA bills. 

f. Final deduction towards LD (if applicable), on account of delay attributable to 
contractor shall be based on final delay analysis on completion/ closure of 
contract. Withheld amount, if any due to slippage of identified intermediate 
milestone(s) shall be adjusted against LD or released as the case may be. 

g. In case of termination of contract due to any reason attributable to contractor 
before completion of work, the amount already withheld against slippage of 
intermediate milestones shall not be released and be converted into recovery. 

h. Contractor shall make all possible efforts to expedite the activities, in case of 
delay of any intermediate milestone, to maintain over all project completion 
schedule. 

Note B: 

1. Above time schedule is tentative and in order to meet above schedule in general, and 
any other intermediate targets set, to meet customer/project schedule, contractor 
shall arrange & augment all necessary resources from time to time as per the 
instructions of BHEL. 

2. The above schedule is tentative. In case the activities in the schedule are to be 
advanced, the related Erection activities in the scope of the contractor are to be 
advanced to meet the project requirement. No extra payment whatsoever shall be 
paid on this account. 

3. The contractor shall submit and a detailed area/structure wise L3 schedule within 7 
days in consultation with BHEL based on the tentative schedule provided as above. 
The detailed L3 schedule shall be approved by BHEL and same shall be implemented. 
Bidder shall submit L3 schedule in MS Projects to meet the agreed project schedule 
covering various mile stone activities and their split up details such as mobilization, 
procurement of materials, fabrication & erection activities. This schedule shall also 
clearly indicate the interface facilities / inputs applicable in each package. 
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7.     Terms of payment  
 
7.1 The progressive payment for erection, testing and commissioning on accepted price of contract value will be released as per 
the break up given hereinafter:  
 
Payment shall be done on per unit basis (per MT/Sqm/nos.) against individual head viz. Pre-Assembly, Placement, Alignment, 

ATT, fixing of bolts, cladding sheets etc. as per unit rate finalized in rate schedule. Refer Chapter XXII of TCC, for arriving rates 

of individual items.  

Note 1: Material reconciliation shall be complied on monthly basis. 
 

7.2 Payment terms for temporary Piping:  

Payment for temporary piping will be made at the rate applicable for Non-pressure parts items as per following break-up; 

a. 50% on completion of installation of temporary piping. 

b. 25% on dismantling 

c. 15% on return of BHEL Stores 

              d. 10% on Material reconciliation 

7.3 Void 

7.4 
Progressive Payment/ Final Payment: The payments for works under the scope of this contract for both the packages 
shall be as per clause no 2.6; 2.22; 2.23 of General Conditions of Contract and Volume-IB, Chapter-X of SCC. 

7.4.1 

Documents required for RA Bill: 

GST Complied Invoice of the work done as per approved BBU. 

WAM -6 for RA Bill. 

Jointly signed Measurement sheet. 

Power of Attorney before submission of Bill. 
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Validity of Bank Guarantees as applicable under the contract. 

Monthly HSE Compliance Certificate certified by BHEL- Safety 

Monthly Material reconciliation statement alongwith RA Bill. 

HR/IR compliance documents:  

i. Wages payment sheet as per applicable minimum wages.  

ii. Proof of PF contribution submission.  

iii.  Proof of ESI/ WC contribution submission  

iv. Proof of Bonus payment as per Bonus Act if applicable.  

v. Proof of EL payment if applicable. 

vi. Any other statutory document if applicable. 

7.4.2 

Documents required for Final Bill: 

The final bill is drawn as soon as the entire work is completed. From the final amount due, all amounts already claimed 
up to the previous running account bill will be deducted. It should be ensured that in the final bill the following 
additional particulars have been provided: 

• Final Bill in WAM-7 Format. 
• ‘No claim’ certificate from the contractor. 
• Clearance certificates where ever applicable viz. Clearance Certificates from Customer, various Statutory 

Authorities like Labour department, PF Authorities, Commercial Tax Department etc.  
• Final Material re-conciliation statement duly approved by BHEL (bi-monthly basis). 
• Indemnity Bond as per prescribed format.  
• Deviation statement showing the difference between the actuals and as per the contract. 
• Final Delay Analysis. 

7.4.3 

The payment for running bills will be released after submission of running bill complete in all respects with all 
documents. It is the responsibility of the contractor to make his own arrangements for making timely payments towards 
labour wages, statutory payments, outstanding dues etc. and other dues in the meanwhile. No interest shall be payable 
for the delayed payment (if any). 

Few points of consideration are as below: 
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i.               The measurements sheets of work done in a month shall be submitted in triplicate duly agreed/signed by 
BHEL Engineer. The contractor shall extend all necessary assistance for verification of measurements of works without 
any extra cost. 
ii.             Material reconciliation shall be complied on monthly basis. 

iii.          The RA bill payments are interim payments and bills shall be submitted in prescribed formats. 

iv.           Recoveries on account of electricity, water, statutory deductions etc. shall be made as per terms of contract. 

v.             BHEL will release payment through Electronic Fund Transfer (EFT)/RTGS. 

vi.           Final bill shall be submitted after completion of works and upon material reconciliation along with all 
prescribed formats. 
Quoted Rates are inclusive of all labour, contractor’s equipment, temporary works, consumables and all matters and 
things of whatsoever nature, charges for Safety Aspects/Compliance to Safety Rules including operations and 
maintenance services (if applicable) etc., and other services, as identified in the tender Documents, as necessary for the 
proper execution of the subject work. 

7.5 

SECURED RECOVERABLE ADVANCES: 
Interest Free Secured Mobilization Advance as per GCC Clause No. 2.13.1 will be payable under exceptional 
circumstances on certification of BHEL Construction Manager at Site. Interest Free Mobilization Advance shall be 
disbursed in specifically mentioned stages of major respective resource mobilization as specified hereunder: 

1.       For Mobilization of 01 no. of Crane of 150 MT capacity, 1 no. of Farana  - 2.0% of Contract value. 
2.       For Mobilization of balance required T&Ps (including 01 no. of Tyre Mounted Crane of 100 MT capacity) and 
resources at site to start the work - 1.5% of Contract value.  
3.       For Installation and Erection of Site Infrastructure by contractor i.e. site office stores, labour hutment etc. - 1.5% 
of Contract value. 
Note:  
1.       BHEL Site-CM shall be the deciding authority for assessing the admissibility of advance payment to contractor. 
2.       In case contractor do not fulfil the agreed conditions of payment of earlier mobilization advance, BHEL 
Construction Manager will have the authority to not allow the subsequent mobilization advance to contractor. 
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8.0 TAXES & DUTIES  

8.1 The contractor shall pay all (save the specific exclusions as enumerated in this clause) taxes, 
fees, license, charges, deposits, duties, tools, royalty, commissions, other charges, etc. which 
may be levied on the input goods & services consumed and output goods & services delivered 
in course of his operations in executing the contract.  In case BHEL is forced to pay any of such 
taxes/duties, BHEL shall have the right to recover the same from his bills or otherwise as 
deemed fit.  

However, provisions regarding GST on output supply (goods/service) and TDS/TCS as per 
Income Tax Act shall be as per following clauses.  

8.2 GST (Goods and Services Tax) 

8.2.
1 

GST as applicable on output supply (goods/services) are excluded from contractor’s scope; 
therefore, contractor’s price/rates shall be exclusive of GST. Reimbursement of GST is subject 
to compliance of following terms and conditions. BHEL shall have the right to deny payment 
of GST and to recover any loss to BHEL on account of tax, interest, penalty etc. for non-
compliance of any of the following condition. 

8.2.
2 

The admissibility of GST, taxes and duties referred in this chapter or elsewhere in the contract 
shall be limited to direct transactions between BHEL & its Contractor. BHEL shall not consider 
GST on any transaction other than the direct transaction between BHEL & its Contractor. 

8.2.
3 

Contractor shall obtain prior written consent of BHEL before billing the amount towards such 
taxes. Where the GST laws permit more than one option or methodology for discharging the 
liability of tax/levy/duty, BHEL shall have the right to adopt the appropriate one considering 
the amount of tax liability on BHEL/Client as well as procedural simplicity with regard to 
assessment of the liability. The option chosen by BHEL shall be binding on the Contractor for 
discharging the obligation of BHEL in respect of the tax liability to the Contractor.  

8.2.
4 

Contractor has to submit GST registration certificate of the concerned state. Contractor also 
needs to ensure that the submitted GST registration certificate should be in active status 
during the entire contract period. 

8.2.
5 

Contractor/Vendor has to issue Invoice/Debit Note/Credit Note indicating HSN/SAC code, 
Description, Value, Rate, applicable tax and other particulars in compliance with the 
provisions of relevant GST Act and Rules made thereunder. 

8.2.
6 

Vendor has to submit GST compliant invoice within the due date of invoice as per GST Law. In 
case of delay, BHEL reserves the right of denial of GST payment if there occurs any hardship 
to BHEL in claiming the input thereof. In case of goods, vendor has to provide scan copy of 
invoice & GR/LR/RR to BHEL before movement of goods starts to enable BHEL to meet its GST 
related compliances. Special care should be taken in case of month end transactions. 
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8.2.
7 

Vendor has to ensure that invoice in respect of such services which have been 
provided/completed on or before end of the month should not bear the date later than last 
working day of the month in which services are performed. 

8.2.
8 

Subject to other provisions of the contract, GST amount claimed in the invoice shall be released 
on fulfilment of all the following conditions by the Contractor: - 

a. Supply of goods and/or services have been received by BHEL.  

b. Original Tax Invoice has been submitted to BHEL.  

c. Contractor/ Vendor has submitted all the documents required for processing of bill as 

per contract/ purchase order/ work order.  

d. In cases where e-invoicing provision is applicable, vendor/contractor is required to 

submit invoice in compliance with e-invoicing provisions of GST Act and Rules made 

thereunder. 

e. Contractor has filed all the relevant GST return (e.g. GSTR-1, GSTR-3B, etc.) pertaining 

to the invoice submitted and submit the proof of such return along with immediate 

subsequent invoice. In case of final invoice/ bill, contractor has to submit proof of such 

return within fifteen days from the due date of relevant return.  

f. Respective invoice has appeared in BHEL’s GSTR - 2A for the month corresponding to 

the month of invoice and in GSTR-2B of the month in which such invoices has been 

reported by the contractor along with status of ITC availability as “YES” in GSTR-2B.  

Alternatively, BG of appropriate value may be furnished which shall be valid at least 

one month beyond the due date of confirmation of relevant payment of GST on GSTN 

portal or sufficient security is available to adjust the financial impact in case of any 

default by the contractor. 

g. Contractor has to submit an undertaking confirming the payment of all due GST in 

respect of invoices pertaining to BHEL. 

8.2.
9 

Any financial loss arises to BHEL on account of failure or delay in submission of any document 
as per contract/purchase order/work order at the time of submission of Tax invoice to BHEL, 
shall be deducted from contractor’s bill or otherwise as deemed fit.  

8.2.
10 

TDS as applicable under GST law shall be deducted from contractor’s bill. 

8.2.
11 

Contractor shall comply with the provisions of e-way bill wherever applicable. Further 
wherever provisions of GST Act permits, all the e-way bills , road permits etc. required for 
transportation of goods needs to be arranged by the contractor. 
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8.2.
12 

Contractor shall be solely responsible for discharging his GST liability according to the 
provisions of GST Law and BHEL will not entertain any claim of GST/interest/penalty or any 
other liability on account of failure of contractor in complying the provisions of GST Law or 
discharging the GST liability in a manner laid down thereunder. 

8.2.
13 

In case declaration of any invoice is delayed by the vendor in his GST return or any invoice is 
subsequently amended/altered/deleted on GSTN portal which results in any adverse financial 
implication on BHEL, the financial impact thereof including interest/penalty shall be 
recovered from the Contactor’s due payment. 

8.2.
14 

Any denial of input credit to BHEL or arising of any tax liability on BHEL due to non-
compliance of GST Law by the Contractor in any manner, will be recovered along with liability 
on account of interest and penalty (if any) from the payments due to the Contactor. 

8.2.
15 

In the event of any ambiguity in GST law with respect to availability of input credit of GST 
charged on the invoice raised by the contractor or with respect to any other matter having 
impact on BHEL, BHEL’s decision shall be final and binding on the contractor. 

8.2.
16 

Variation in Taxes & Duties: 

Any upward variation in GST shall be considered for reimbursement provided supply of goods 
and services are made within schedule date stipulated in the contract or approved extended 
schedule for the reason solely attributable to BHEL. However downward variation shall be 
subject to adjustment as per actual GST applicability.  

In case the Government imposes any new levy/tax on the output service/goods after price bid 
opening, the same shall be reimbursed by BHEL at actual. The reimbursement under this 
clause is restricted to the direct transaction between BHEL and its contactor only and within 
the contractual delivery period only. 

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer but 
before opening of the price Bid, the Bidder/Contractor must convey its impact on his price 
duly substantiated by documentary evidence in support of the same before opening of price 
bid. Claim for any such impact after opening the price bid will not be considered by BHEL for 
reimbursement of tax or reassessment of offer. 

8.3 Income Tax: 

TDS/TCS as applicable under Income Tax Act, 1961 or rules made thereunder shall be 
deducted/collected from contractor’s bill.  

8.4 BOCW Act & Cess Act 

8.4.1 BOCW Cess is not to be borne by contractor. Refer Annexure-I for BOCW Act & Cess 

Act.  
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Annexure-I: 

Bidder may please note that the sub-contractor/bidder of BHEL engaging building or construction 

worker in connection with building or other construction work, are required to follow the 

procedures enumerated below: 

1.  It shall be the sole responsibility of the contractor as employer to ensure compliance of all the 

statutory obligations under the Building and other Construction Workers’ (Regulation of 

Employment and Conditions of Service) Act, 1996 and the Building and other Construction 

Workers’ Welfare Cess Act, 1996 and the rules made thereunder. 

2.  It shall be sole responsibility of the contractor engaging Building Workers in connection with 

the building or other construction works in the capacity of employer to apply and obtain 

registration certificate specifying the scope of work under the relevant provisions of the 

Building and Other Construction Workers’ (Regulation of Employment and Conditions of 

Service) Act, 1996 from the appropriate Authorities. 

3.  It shall be responsibility of the contractor to furnish a copy of such Registration Certificate 

within a period of one month from the date of commencement of Work. 

4.  It is responsibility of the contractor to register under the Building and other Construction 

Workers’ Welfare Cess Act, 1996 and deposit the required Cess for the purposes of the 

Building and other Construction Workers’ (Regulation of Employment and Conditions of 

Service) Act, 1996 at such rate as the Central Government may, by notification in the Official 

Gazette, from time to time specify. However, before registering and deposit of Cess under the 

Building and other Construction Workers’ Welfare Cess Act, 1996, the contractor will seek 

written prior approval from the Construction Manager. 

5.  It shall be sole responsibility of the contractor as employer to get registered every Building 

Worker, who is between the age of 18 to 60 years of age and who has been engaged in any 

building or other construction work for not less than ninety days during the preceding twelve 

months as Beneficiary under the Building and other Construction Workers’ (Regulation of 

Employment and Conditions of Service) Act, 1996. 

6.  It shall be sole responsibility of the contractor as employer to maintain all the registers, 

records, notices and submit returns under the Building and other Construction Workers’ 

(Regulation of Employment and Conditions of Service) Act, 1996 and the Building and other 

Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder. 
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7.  It shall be sole responsibility of the contractor as employer to provide notice of poisoning or 

occupation notifiable diseases, to report of accident and dangerous occurrences to the 

concerned authorities under the Building and other Construction Workers’ (Regulation of 

Employment and Conditions of Service) Act, 1996 and the rules made thereunder and to make 

payment of all statutory payments & compensation under the Employees’ Compensation Act, 

1923. 

8.  It shall be the responsibility of the sub-contractor as employer to make payment/deposit of 

applicable cess amount on the extent of work involving building or construction workers 

engaged by the sub-contractor within a period of one month from the receipt of payment. It 

shall also be responsibility of the Contractor to furnish BHEL on monthly basis, Receipts/ 

Challans towards Deposit of the Cess under the Building and other Construction Workers’ 

Welfare Cess Act, 1996 and the rules made thereunder along with following statistics: 

i) Number of Building Workers employed during preceding one month. 

ii) Number of Building workers registered as Beneficiary during preceding one month. 

iii) Disbursement of Wages made to the Building Workers for preceding wage month. 

iv) Remittance of Contribution of Beneficiaries made during the preceding month 

9.  BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the 

Building and other Construction Workers’ (Regulation of Employment and Conditions 

of Service) Act, 1996 under the Building and other Construction Workers’ Welfare Cess 

Act, 1996 and the rules made thereunder. However, BHEL shall not reimburse the Fee paid 

towards the registration of establishment, fees paid towards registration of Beneficiaries and 

Contribution of Beneficiaries remitted. 

10.  It shall be responsibility of the Building Worker engaged by the Contractor and registered as 

a beneficiary under the Building and other Construction Workers’ (Regulation of Employment 

and Conditions of Service) Act, 1996 to contribute to the Fund at such rate per mensem as 

may be specified by the State government by notification in the Official Gazette. Where such 

beneficiary authorizes the contractor being his employer to deduct his contribution from his 

monthly wages and to remit the same, the contractor shall remit such contribution to the 

Building and other construction Workers’ Welfare Board in such manner as may be directed 

by the Board , within the fifteen days from such deduction. 

11.  Bidders may please note that though the quoted price is exclusive of BOCW (which will 

be reimbursed by BHEL as per sub-clause 9 above) , however, If at any point of time 

during the contract period, non-compliance of the provisions of the Building and other 

Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 
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1996 and the Building and other Construction Workers’ Welfare Cess Act, 1996 and the 

rules made thereunder is observed, BHEL reserves the right to deduct the applicable 

cess (1%)  on the contract value and penalty ( if any, imposed by Cess Authorities) from 

the payables on account of non-compliance.  

12.  The contractor shall declare to undertake any liability or claim arising out of employment of 

building workers and shall indemnify BHEL from all consequences / liabilities / penalties in 

case of non-compliance of the provisions of the Building and other Construction Workers’ 

(Regulation of Employment and Conditions of Service) Act, 1996 and the Building and other 

Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder. 
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BILL OF QUANTITY/WEIGHT SHCEDULE 
 
Summary of Weight of BOQ for Boiler, ESP, SCR, FGD, PCP, Mill bunker structure, Coal 
bunkers, ESP control room, transfer houses, ID- Ducts, Structure, Gates & dampers, 
Rot. M/c, Insulation:- 
 

Table- 1: SUMMARY OF TOTAL TONNAGE CATEGORY 
WISE U#3 

Sr. No Descriptions 
Balance weight for 

“Placement in Position” In 
MT (in scope) 

      

1 Structure 13,769 

2 Pressure parts 5,059 

3 Non Pressure Parts 11,099 

4 Rotary machines 1,050 

5  Air Preheater (APH) 1,376 

6 Insulations Wool Matress 3,056 

7 Insulation -pourable and castable 270 

8 Insulation-iron parts 1148 

9 Insulation -Al cladding sheets 889 

10 ESP & Its Auxiliaries 4,543 

11 
FGD & Its 
Auxiliaries(Struc/Duct/damper) 

3,363 

12 Power Cycle Piping P-91/92 1,436 

13 
Piping Including  P-11,P-12,P-
22,(HP Piping) 

1,812 

14 LP Piping 939 

15 SS Piping  26 

16 Hangers/Pumps & Tanks 1,425 

 17 Bunker  2,775 

   Total 54,035 
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Note to weight schedule: 

1. The weights mentioned above are approximate and liable to vary as per design 
consideration. There will be change in PG, weight, description etc. However payments 
will be made for the tonnage actually erected at the quoted rate. Quantity Variation 
will be dealt as per clause 2.14 of General Conditions of Contract (Volume I BCD). 

2. Besides PG / PGMA indicated in the weight schedule, there is likely hood of 
addition product groups integral to Boiler, ESP, Critical piping, FGD, SCR etc. 
and its aux. The quoted rate shall be applicable for such product groups also. 
There may be variation or addition of PGMAs, description, weights etc., and any 
additional scope of work supplied under the above package shall be erected by 
the contractor and payment will be made as per the quoted / accepted rate in 
the respective category at the discretion of BHEL. 

3. Rate Schedule Identified for PGMAs are based on envisaged material specification. 

Payment shall be made on the basis of material specification of actual material 

received and erected at site. BHEL’s  decision in this regard shall be final. 

4. The erection & dismantling of temporary piping, pumps, tanks, dummy plates & 
blanks, valves, pressure gauges and other miscellaneous equipment required for the 
test. for pre-commissioning and commissioning activities like hydraulic test, chemical 
cleaning, steam blowing etc.  are covered in this contract and shall be carried out as a 
part of work. Payment will be made at the rate applicable for Non-pressure parts for 
items. Weight for the same will be based on jointly measured quantity and 
corresponding standard weights. No payment will be made for the equipments 
brought by the Contractor such as pumps etc and foundations made by the Contractor 
for temporary systems. Weight for the same will be based on jointly measured 
quantity and corresponding standard weights. Except contractor scope 
materials/Pump. 

Note: Required pipes, valves,  blanks, plates etc., will be given by BHEL. Temporary piping, 
pumps, valves, flanges, blanks etc shall be removed by him and returned to BHEL. All thermo 
well points are to be seal welded, with plug in position. All Temperature Element points are 
to be provided with blanks and welded.  

 

5. Imported electrodes / TIG welding wires released under XX992 will be given by 
BHEL.  All other electrodes / TIG welding wires are to be supplied by contractor under 
his scope. 

6. Fixing components for insulation:  The scope of works covers welding of all 
attachment on the pressure parts for fixing insulation & refractory. 

7. The Erection of HT MOTORS are covered in this scope of contract. However, dry out, 
testing and commissioning is not in the scope of this contract. 
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8. The erection and dismantling of air blowers and connecting pipes and ducts, 
providing blanks / dummies at the required locations and conducting gas tightness 
test is in the scope of the contractor and shall be carried out within the quoted rate. 

9. Payment for additional CONTROL VALVES / STEAM TRAPS/ FLOW NOZZLES / 
ORIFICES & OTHER VALVES AND FITTINGS (except temporary system valves) will be 
made as per the quoted / accepted tonnage rate of respective piping category in which 
these material is installed. i.e. P91, HP Piping, LP Piping & SS piping.  

10. Extra work rates for welding: 

The quantum of welding joints indicated in Welding schedule ‘Chapter XXI of Vol-I 
of Technical Conditions of Contract is approximate and is liable for variation in PG, 
description, size, materials, NDT requirements etc. The indicated joints will be 
grouped into category of carbon steel (inclusive of SA106GrC or equivalent) and Alloy 
steel (inclusive of T91/P91) and convert them in to equivated joints (Dia 
63.5x6.3mm) as per the formula below: 

No. of equivated Joints = Dia X Thickness / (63.5 x 6.3)  

                                            = Dia X Thickness / 400.05 

If the total no of equivalent joints in each category exceeds 25% of the total equivalent 
joints in that category contractor will be paid extra as per the rate indicated below: 
 
a) One extra Equivalent joints of Carbon Steel (CS) = Rs 254/- 
b) One extra Equivalent Joints of Alloy Steel (AS) = Rs 561/- 
 
Non Destructive Testing (NDT) and Stress Relieving (SR) if applicable shall be carried 
out by the contractor within these rates. 
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9.1 Detailed (PGMA wise) weight of BOQ for Boiler,  ESP, SCR,FGD,PCP, Mill bunker 
structure, Coal bunkers, ESP control room, transfer houses, ID- Ducts, Structure, Gates 
& dampers, Rot. M/c, Insulation:- 
 

BALANCE WORK OF BOILER#3 VERTICAL PACKAGE-3x800 MW PVUNL Patratu project 

Sl No Description Unit 
Balance 
Qty to 

execute 

SECTION 1- BOILER 
& AUXILIARIES  

      

1.1  Structure        

1.1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 13,712 

1.1.2 PLACEMENT IN POSITION MT 13,769 

1.1.3 ALIGNMENT MT 13,833 

1.1.4 WELDING / BOLTING / FIXING MT 14,840 

1.1.5 
COMPLETION OF NON DESTRUCTIVE EXAMINATION & STRESS  
RELIEVING, HEAT TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH WELDING/BOLTING/FIXING) 

MT 14,914 

1.1.6 
COMPLETION OF SHEET COVERING FOR BOILER ROOF, BURNER 
ROOF, LIFT SHAFT CLADDING, COMPLETION OF GUTTERS 

MT 15,214 

1.1.7 PAINTING MT 33,406 

1.1.8 
AREA CLEANING, TEMPORARY STRUCTURE CUTTING/REMOVAL AND 
RETURN OF SCRAP 

MT 33,406 

1.1.9 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 33,406 

1.1.10 MATERIAL RECONCILIATION MT 13,769 

1.1.11 COMPLETION OF CONTRACTUAL OBLIGATION MT 33,406 

1.2  Pressure Parts        

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 3,006 

1.2 PLACEMENT IN POSITION MT 5,059 

1.3 ALIGNMENT MT 8,180 

1.4 WELDING / BOLTING / FIXING MT 6,796 

1.5 
COMPLETION OF NON DESTRUCTIVE EXAMINATION & STRESS  
RELIEVING, HEAT TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH WELDING/BOLTING/FIXING) 

MT 7,471 

1.6 COMPLETION OF ATTACHMENT WELDING,FIN WELDING,SUPPORTS MT 7,184 

1.7 COMPLETION OF ROOF SKIN CASING & ALL CLADDING WORKS MT 12,002 

1.8 HANGERS & SUPPORTS ETC WHEREVER NECESSARY AS PER DRG. MT 7,297 

1.9 COMPLETION OF AIR & GAS TIGHTNESS TEST FOR  FURNACE MT 12,002 

1.10 BOILER HYDRAULIC TEST(DRAINABLE) MT 12,002 

1.11 BOILER HYDRAULIC TEST(NON DRAINABLE) MT 12,002 
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1.12 REHEATER COILS HYDRAULIC TEST MT 12,002 

1.13 BOILER LIGHT UP MT 12,002 

1.14 ABO/CHEMICAL CLEANING MT 12,002 

1.15 SAFETY VALVE FLOATING MT 12,002 

1.16 
AREA CLEANING, TEMPORARY STRUCTURE CUTTING/REMOVAL AND 
RETURN OF SCRAP 

MT 12,002 

1.17 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 12,002 

1.18 MATERIAL RECONCILIATION MT 5,059 

1.19 COMPLETION OF CONTRACTUAL OBLIGATION MT 12,002 

1.3  Non Pressure Part        

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 10,900 

1.2 PLACEMENT IN POSITION MT 11,100 

1.3 
ALIGNMENT (As per Amendt.ref no-BHE/PW/PUR/NTPRT-BLR PCP 
ESP FDG - U3/2314/Corg-02, Dated-21.10.2020) 

MT 11,279 

1.4 WELDING / BOLTING / FIXING MT 11,351 

1.5 HANGERS & SUPPORTS ETC WHEREVER NECESSARY AS PER DRG. MT 11,273 

1.6 AIR & GAS TIGHTNESS TEST MT 11,827 

1.7 ABO/CHEMICAL CLEANING MT 11,827 

1.8 STEAM BLOWING MT 11,827 

1.9 COAL FIRING MT 11,827 

1.10 PAINTING MT 11,827 

1.11 
AREA CLEANING, TEMPORARY STRUCTURE CUTTING/REMOVAL AND 
RETURN OF SCRAP 

MT 11,827 

1.12 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 11,827 

1.13 MATERIAL RECONCILIATION MT 11,089 

1.14 COMPLETION OF CONTRACTUAL OBLIGATION MT 11,827 

1.4  Rotating Machines         

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 1,050 

1.2 PLACEMENT IN POSITION MT 1,050 

1.3 ALIGNMENT MT 1,454 

1.4 WELDING / BOLTING / FIXING MT 1,546 

1.5 EQUIPMENT TRIAL OPERATION MT 2,484 

1.6 CLEAN AIR FLOW TEST MT 2,484 

1.7 BOILER LIGHT UP MT 2,484 

1.8 ABO/CHEMICAL CLEANING MT 2,484 

1.9 STEAM BLOWING MT 2,484 

1.10 COAL FIRING MT 2,484 

1.11 FULL LOAD MT 2,484 

1.12 TRIAL OPERATION OF UNIT MT 2,484 
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1.13 PAINTING MT 2,484 

1.14 
AREA CLEANING, TEMPORARY STRUCTURE CUTTING/REMOVAL AND 
RETURN OF SCRAP 

MT 2,484 

1.15 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 2,484 

1.16 MATERIAL RECONCILIATION MT 1,050 

1.17 COMPLETION OF CONTRACTUAL OBLIGATION MT 2,484 

1.5 Air Preheater (APH)         

1.1 
Completion of Support steel squareness and levelling, Expansion 
arrangement, Housing panel erection and alignment, Erection, 
alignment and welding of pedestals 

MT 1,376 

1.2 
Completion of Erection, alignment and welding of Support Bearing, 
Guide Bearing, Rotor post, Bottom and Top centre sections, Hot and 
cold end connecting plates 

MT 1,376 

1.3 Completion of erection and alignment of modules MT 1,376 

1.4 
Completion of erection, alignment and welding of Pin Rack assembly 
and Drive assembly 

MT 1,376 

1.5 Completion of seals setting MT 2,628 

1.6 
Erection, alignment and welding of Lube oil systems, Cleaning Device, 
Fire sensing device, Deluge and water wash lines, Observation port 
and lighting assemblies and other accessories 

MT 2,628 

1.7 Completion of PGMA MT 2,628 

1.8 Air preheater Trial Run MT 2,628 

1.9 BOILER LIGHT UP MT 2,628 

1.10 ABO/CHEMICAL CLEANING MT 2,628 

1.11 STEAM BLOWING MT 2,628 

1.12 SAFETY VALVE FLOATING MT 2,628 

1.13 COAL FIRING MT 2,628 

1.14 PAINTING MT 2,628 

1.15 
AREA CLEANING, TEMPORARY STRUCTURE CUTTING/REMOVAL AND 
RETURN OF SCRAP 

MT 2,628 

1.16 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 2,628 

1.17 MATERIAL RECONCILIATION MT 1,418 

1.18 COMPLETION OF CONTRACTUAL OBLIGATION MT 2,628 

1.6  Insulation - Wool 
Matress  

      

1.1 PLACEMENT IN POSITION MT 3,056 

1.2 ALIGNMENT MT 3,056 

1.3 WELDING / BOLTING / FIXING MT 3,056 

1.4 COMPLETION OF ROOF SKIN CASING & Al CLADDING WORKS MT 3,056 

1.5 BOILER LIGHT UP MT 3,056 

1.6 ABO/CHEMICAL CLAENING MT 3,056 

1.7 STEAM BLOWING MT 3,056 
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1.8 SAFETY VALVE FLOATING MT 3,056 

1.9 COAL FIRING MT 3,056 

1.10 FULL LOAD MT 3,056 

1.11 TRIAL OPERATION OF UNIT MT 3,056 

1.12 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 3,056 

1.13 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 3,056 

1.14 MATERIAL RECONCILIATION MT 3,056 

1.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 3,056 

1.7 Insulation - Pourable 
& Castable 

      

1.1 PLACEMENT IN POSITION MT 270 

1.2 ALIGNMENT MT 270 

1.3 WELDING / BOLTING / FIXING MT 270 

1.4 COMPLETION OF ROOF SKIN CASING & Al CLADDING WORKS MT 270 

1.5 BOILER LIGHT UP MT 270 

1.6 ABO/CHEMICAL CLAENING MT 270 

1.7 STEAM BLOWING MT 270 

1.8 SAFETY VALVE FLOATING MT 270 

1.9 COAL FIRING MT 270 

1.10 FULL LOAD MT 270 

1.11 TRIAL OPERATION OF UNIT MT 270 

1.12 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 270 

1.13 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 270 

1.14 MATERIAL RECONCILIATION MT 270 

1.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 270 

1.8 Insulation - Iron Parts       

1.1 PLACEMENT IN POSITION MT 1,148 

1.2 ALIGNMENT MT 1,148 

1.3 WELDING / BOLTING / FIXING MT 1,148 

1.4 COMPLETION OF ROOF SKIN CASING & Al CLADDING WORKS MT 1,148 

1.5 BOILER LIGHT UP MT 1,148 

1.6 ABO/CHEMICAL CLAENING MT 1,148 

1.7 STEAM BLOWING MT 1,148 

1.8 SAFETY VALVE FLOATING MT 1,148 

1.9 COAL FIRING MT 1,148 

1.10 FULL LOAD MT 1,148 

1.11 TRIAL OPERATION OF UNIT MT 1,148 

1.12 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 1,148 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  

CHAPTER IX - ESTIMATED WEIGHT FOR VARIOUS SYSTEMS 

IN SCOPE OF WORK (BOQ) 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

1.13 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 1,148 

1.14 MATERIAL RECONCILIATION MT 1,148 

1.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 1,148 

1.9  Aluminium Cladding 
Sheet  

      

1.1 PLACEMENT IN POSITION MT 889 

1.2 ALIGNMENT MT 889 

1.3 WELDING / BOLTING / FIXING MT 889 

1.4 COMPLETION OF ROOF SKIN CASING & Al CLADDING WORKS MT 889 

1.5 BOILER LIGHT UP MT 889 

1.6 ABO/CHEMICAL CLAENING MT 889 

1.7 STEAM BLOWING MT 889 

1.8 SAFETY VALVE FLOATING MT 889 

1.9 COAL FIRING MT 889 

1.10 FULL LOAD MT 889 

1.11 TRIAL OPERATION OF UNIT MT 889 

1.12 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 889 

1.13 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 889 

1.14 MATERIAL RECONCILIATION MT 889 

1.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 889 

2.1  ESP & ITS 
AUXILIARIES  

      

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 4,543 

1.2 PLACEMENT IN POSITION MT 4,543 

1.3 ALIGNMENT MT 5,465 

1.4 WELDING / BOLTING / FIXING MT 7,706 

1.5 
COMPLETION OF HOPPERS ALONG WITH ALL DOORS, HEATING 
ELEMENTS, POKING DOORS, ETC 

MT 10,024 

1.6 
COMPLETION OF INNER, OUTER ROOF INSULATOR HOUSING, 
RECTIFIER TRANSFORMERS, PENT HOUSE MONO RAILS, HOISTS ETC 

MT 10,538 

1.7 
ERECTION OF EMITTING AND COLLECTING RAPPING SYSTEM WITH 
ALL DRIVES 

MT 14,346 

1.8 AIR & GAS TIGHTNESS TEST MT 14,346 

1.9 GAS DISTRIBUTION TEST MT 14,346 

1.10 CHARGING OF ESP FIELDS MT 14,346 

1.11 FULL LOAD MT 14,346 

1.12 TRIAL OPERATION OF UNIT MT 14,346 

1.13 Painting MT 14,346 

1.14 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 14,346 
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1.15 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 14,346 

1.16 MATERIAL RECONCILIATION MT 4,565 

1.17 COMPLETION OF CONTRACTUAL OBLIGATION MT 14,346 

3.1  FGD & Its Auxiliaries 
(Absorber/Structure/Duct 
Damper)  

      

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 3,363 

1.2 PLACEMENT IN POSITION MT 3,363 

1.3 ALIGNMENT MT 3,363 

1.4 WELDING / BOLTING / FIXING MT 3,363 

1.5 
COMPLETION OF NON DESTRUCTIVE EXAMINATION & STRESS 
RELIEVING/ HEAT TREATMENT (if not applicable, then this portion to 
be paid along with WELDING/BOLTING/FIXING) 

MT 3,363 

1.6 HANGERS & SUPPORTS ETC WHEREVER NECESSARY AS PER DRG MT 3,363 

1.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 3,363 

1.8 AIR & GAS TIGHTNESS TEST MT 3,363 

1.9 Completion of Trial run of Slurry pumps MT 3,363 

1.10 Trial run of Wet ball mills MT 3,363 

1.11 Commissioning of Absorber System MT 3,363 

1.12 Trial run of Oxidation Blower MT 3,363 

1.13 Trial run of FGD System MT 3,363 

1.14 Painting MT 3,363 

1.15 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 3,363 

1.16 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 3,363 

1.17 MATERIAL RECONCILIATION MT 3,363 

1.18 COMPLETION OF CONTRACTUAL OBLIGATION MT 3,363 

4.1  Power Cycle Piping P-
91/92  (5A) 

      

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 1,436 

1.2 PLACEMENT IN POSITION MT 1,436 

1.3 ALIGNMENT MT 1,436 

1.4 WELDING / BOLTING / FIXING MT 1,436 

1.5 
COMPLETION OF NON DESTRUCTIVE EXAMINATION & STRESS  
RELIEVING, HEAT TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH WELDING/BOLTING/FIXING) 

MT 1,436 

1.6 HANGERS & SUPPORTS ETC WHEREVER NECESSARY AS PER DRG MT 1,436 

1.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 1,436 

1.8 
FLOATING OF LINES, FINAL ADJUSTMENT OF SUPPORTS FOR COLD 
AND HOT VALUES (if not applicable, this portion to be clubbed along 
with hydraulic test/pneumatic test) 

MT 1,436 
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1.9 BOILER LIGHT UP MT 1,436 

1.10 STEAM BLOWING MT 1,436 

1.11 Rolling & synchronization MT 1,436 

1.12 FULL LOAD MT 1,436 

1.13 TRIAL OPERATION OF UNIT MT 1,436 

1.14 
Completion of all drains and vents to respective locations and 
placement of instrument sensors after steam blowing 

MT 1,436 

1.15 Painting MT 1,436 

1.16 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 1,436 

1.17 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 1,436 

1.18 Submission of 'As Built Drawings' MT 1,436 

1.19 MATERIAL RECONCILIATION MT 1,436 

1.2 COMPLETION OF CONTRACTUAL OBLIGATION MT 1,436 

4.2  Piping Including P-
11,12,22 (HP Piping)   

      

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 1,812 

1.2 PLACEMENT IN POSITION MT 1,812 

1.3 ALIGNMENT MT 1,812 

1.4 WELDING / BOLTING / FIXING MT 1,812 

1.5 
COMPLETION OF NON DESTRUCTIVE EXAMINATION & STRESS  
RELIEVING, HEAT TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH WELDING/BOLTING/FIXING) 

MT 1,812 

1.6 HANGERS & SUPPORTS ETC WHEREVER NECESSARY AS PER DRG MT 1,812 

1.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 1,812 

1.8 
FLOATING OF LINES, FINAL ADJUSTMENT OF SUPPORTS FOR COLD 
AND HOT VALUES (if not applicable, this portion to be clubbed along 
with hydraulic test/pneumatic test) 

MT 1,812 

1.9 BOILER LIGHT UP MT 1,812 

1.10 STEAM BLOWING MT 1,812 

1.11 Rolling & synchronization MT 1,812 

1.12 FULL LOAD MT 1,812 

1.13 TRIAL OPERATION OF UNIT MT 1,812 

1.14 
Completion of all drains and vents to respective locations and 
placement of instrument sensors after steam blowing 

MT 1,812 

1.15 Painting MT 1,812 

1.16 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 1,812 

1.17 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 1,812 

1.18 Submission of 'As Built Drawings' MT 1,812 

1.19 MATERIAL RECONCILIATION MT 1,812 
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1.20 COMPLETION OF CONTRACTUAL OBLIGATION MT 1,812 

4.3  LP Piping         

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 939 

1.2 PLACEMENT IN POSITION MT 939 

1.3 ALIGNMENT MT 939 

1.4 WELDING / BOLTING / FIXING MT 939 

1.5 
COMPLETION OF NON DESTRUCTIVE EXAMINATION & STRESS  
RELIEVING, HEAT TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH WELDING/BOLTING/FIXING) 

MT 939 

1.6 HANGERS & SUPPORTS ETC WHEREVER NECESSARY AS PER DRG MT 939 

1.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 939 

1.8 
FLOATING OF LINES, FINAL ADJUSTMENT OF SUPPORTS FOR COLD 
AND HOT VALUES (if not applicable, this portion to be clubbed along 
with hydraulic test/pneumatic test) 

MT 939 

1.9 BOILER LIGHT UP MT 939 

1.10 STEAM BLOWING MT 939 

1.11 Rolling & synchronization MT 939 

1.12 FULL LOAD MT 939 

1.13 TRIAL OPERATION OF UNIT MT 939 

1.14 
Completion of all drains and vents to respective locations and 
placement of instrument sensors after steam blowing 

MT 939 

1.15 Painting MT 939 

1.16 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 939 

1.17 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 939 

1.18 Submission of 'As Built Drawings' MT 939 

1.19 MATERIAL RECONCILIATION MT 939 

1.20 COMPLETION OF CONTRACTUAL OBLIGATION MT 939 

4.4  HANGERS & 
SUPPORTS   

      

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 1,426 

1.2 PLACEMENT IN POSITION MT 1,426 

1.3 ALIGNMENT MT 1,426 

1.4 WELDING / BOLTING / FIXING MT 1,426 

1.5 BOILER LIGHT UP MT 1,438 

1.6 STEAM BLOWING MT 1,438 

1.7 Rolling & synchronization MT 1,438 

1.8 FULL LOAD MT 1,438 

1.9 TRIAL OPERATION OF UNIT MT 1,438 

1.10 Painting MT 1,438 
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1.11 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 1,438 

1.12 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 1,438 

1.13 Submission of 'As Built Drawings' MT 1,438 

1.14 MATERIAL RECONCILIATION MT 1,426 

1.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 1,438 

4.5  SS Piping         

1.1 
ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF NOT APPLICABLE, 
THIS PORTION SHALL BE CLUBBED WITH PLACEMENT IN POSITION) 

MT 26 

1.2 PLACEMENT IN POSITION MT 26 

1.3 ALIGNMENT MT 26 

1.4 WELDING / BOLTING / FIXING MT 26 

1.5 BOILER LIGHT UP MT 26 

1.6 STEAM BLOWING MT 26 

1.7 Rolling & synchronization MT 26 

1.8 FULL LOAD MT 26 

1.9 TRIAL OPERATION OF UNIT MT 26 

1.10 Painting MT 26 

1.11 
Area cleaning, temporary structures cutting/removal and return of 
scrap 

MT 26 

1.12 PUNCH LIST POINTS/PENDING POINT LIQUIDATION MT 26 

1.13 Submission of 'As Built Drawings' MT 26 

1.14 MATERIAL RECONCILIATION MT 26 

1.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 26 

SECTION 2- BUNKER 
& ALLIED WORKS 

      

  
STRUCTURAL WORKS:  Structural steel works including all labour, 
material (unless  otherwise specified in BOQ/contract specification) 

    

F2301.1 
Structural steel of mild steel/High strength steel rolled section /  
built up section / combination of both conforming to IS:2062, pipe 
sections] 

    

1.1 
On pre - assembly wherever applicable (if not applicable, this portion 
shall be clubbed with placement in position) 

MT 2,601 

1.2 Placement in position MT 2,776 

1.3 Alignment MT 2,776 

1.4 Welding / bolting / fixing MT 2,688 

1.5 
Completion of non destructive examination & stress  relieving, heat 
treatment (if not applicable, then this portion to be paid along with 
welding) 

MT 2,688 

1.6 
Hangers & supports etc ,Readiness of floors for concrete pouring as 
applicable 

MT 2,870 
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1.7 
Readiness for feeding coal(1% of each mill)& completion of side 
cladding 

MT 2,870 

1.8 Coal firing MT 2,870 

1.9 Trial Operation of Unit MT 2,870 

1.10 Painting MT 2,870 

1.11 
Area cleaning ,temporary structures cutting / removal and return of 
scrap 

MT 2,870 

1.12 Punch list points /pending points liquidation MT 2,870 

1.13 Material reconciliation MT 2,870 

1.14 Completion of contractual obligation MT 2,870 

        

A1502 METAL DECK SHEET Type-I,  Transporatation of MS Deck sheets from BHEL 
Storage yard to erection site, erection and  fixing permanently colour coated 
galvanised MS troughed metal sheet decking plate of approved colour over 
roof purlins for cast-in-situ roof slab as per relevant IS code and Grade as per 
specification. Bare metal thickness(BMT) of deck plate shall be minimum 
0.8mm with minimum trough depth of 44mm of  grade G250 as per 
AS1397/grade SS255 as per ASTM A653M/ grade S250GD as per EN 10326 with 
zinc coating to class Z275 and shall serve as permanent shuttering to the roof 
slab 40mm thick measured over crest of metal decking & shall have adequate 
strength to support weight of green concrete and imposed loads of min 100 
kg/sqm (for two span condition) during construction between beams as per 
manufacturer's recommendations/ calculations/ test certificates for approval 
including fixing of plates to beams, side lapping, end lapping etc. all complete 
for below mentioned spans. The sheet shall be permanently coated with silicon 
modified polyster(SMP silicon content 30%-50%) paint or super polyster paint  
of minimum 20 micron DFT on exposed surface (facing operating floor) over 
primer coat of minimum 5 micron(nominal) and minum 10 micron (nominal) 
SMP or super polyester paint  over primer coat of minum 5 micron (nominal) 
on other face. SMP and polyster paint system sahll be of idustrial finish of 
product type 4 of AS/NZ2728,  including fixing of sheet to top flange of beam 
with drawn arc welding of headed shear anchor studs @ 260mm c/c in the 
trough and stich screws  between two adjacent sheets and sealing with epoxy 
sealant.The shear anchor studs shall confirm to type B studs specified in AWS 
D1.1/D1.1M or equivalent as shear connector of 16 mm dia & 65 mm length 
manufactured from cold drawn round steel bars confirming to ASTM A 29 of 
grade designation 1010 through 1020 of standard quality with either semi 
killed or killed welded by drawn arc stud welding through metal deck sheet. 
(Deck Sheets shall be provided by BHEL) except sheets, other materials shall 
be in the agency scope -fasteners and fixing components (like Sealant, screws 
etc 

    

a Span Upto 1800mm  SQM 1,605 

b Span Exceeding 1800mm and upto 2500 mm SQM 1,605 
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B1502 METAL DECK SHEET Type-II,  Transportataion from MS deck sheets from BHEL 
Storage yard to erection site, erection and  fixing  of  permanently color coated 
galvanised MS troughed metal sheet decking plate of approved colour over 
floor beams for cast-in-situ roof slab as per relevant IS code and Grade as per 
specification. Bare metal thickness(BMT) of deck plate shall be minimum 
0.8mm with minimum trough depth of 51 mm of grade G250 as per 
AS1397/grade SS255 as per ASTM A653M/grade S250GD as per EN 10326 with 
zinc coating to class Z275 and shall serve as permanent shuttering to the 
roof/floor slab 150mm thick measured over crest of metal decking & shall have 
adequate strength to support weight of green concrete and imposed loads of 
min 100 kg/sqm (for two span condition) during construction between beams 
as per manufacturer's recommendations/ calculations/ test certificates for 
approval including fixing of plates to beams, side lapping, end lapping etc. all 
complete for below mentioned spans. The sheet shall be permanently coated 
with silicon modified polyster(SMP silicon content 30%-50%) paint or super 
polyster paint  of minimum 20 micron DFT on exposed surface (facing 
operating floor) and minimum 5 micron on other face over epoxy primer  of 5 
micron applied over coating (deginated class Z275),  including fixing of sheet 
to top flange of beam with drawn arc welding of headed shear anchor studs @ 
260mm c/c in the trough and stich screws  between two adjacent sheets and 
sealing with epoxy sealant.The shear anchor studs shall confirm to type B studs 
specified in AWS D1.1/D1.1M or equivalent as shear connector of 19 mm dia 
& 100 mm length manufactured from cold drawn round steel bars confirming 
to ASTM A 29 of grade designation 1010 through 1020 of standard quality with 
either semi killed or killed welded by drawn arc stud welding through metal 
deck sheet. Measurement of profile sheeting shall be of the plan area of 
roof/floor covered by MS trough metal decking. The SMP and  polyster paint 
shall confirm  to product type 4 as per AS/NZS 2728.(Deck Sheets shall be 
provided by BHEL) 

    

a Span Upto 1800mm  SQM 3,195 

b Span Exceeding 1800mm and upto 2500 mm SQM 3,195 

A1503 Providing and fixing shear connectors of mild steel studs having 16 mm 
dia and minimum  65 mm projected length above purlin passing 
through metal decking as per relevant IS codes and specification. 

QUINTAL 1 

B1503 
Providing and fixing shear connectors of mild steel studs having 19 mm 
dia and minimum 100 mm projected length above purlin passing 
through metal decking as per relevant IS codes and specification. 

QUINTAL 5 

C1503 Providing and fixing special coated fastener conforming to corrosion 
resistant Class 3 AS3566 and tested 1000 hrs salt spary test to be used 
for fixing pre-fabricated insulated Metal sandwich Panels with the 
structural members below. 

QUINTAL 5 
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A1504  Transportation of cladding  sheets  from BHEL storage yard to 
erection site and fixing of  External sheet of Permanent colour 
coated metal cladding with troughed M.S. sheets of minimum 
0.6mm bare metal thickness of grade G250 as per 
AS1397/grade SS255 as per ASTM A653M/ grade S250GD as 
per EN 10326 with zinc coating to class Z275/ aluminium zinc 
alloy coating to class AZ150 on both sides including fixing to 
supports / rails by concealed fixing system, corrosion resistant 
self tapping / self drilling type fasteners with suitable cap, 
flashing etc. all complete. The exposed face  of the sheet shall 
be permanently coated with silicon modified polyster(SMP 
silicon content 30%-50%) paint of 40 micron minimum DFT or 
super polyster paint  of minimum 20 micron DFT on exposed 
surface over primer coat of minimum 5 micron(nominal) and 
minum 10 micron (nominal) SMP or super polyester paint  over 
primer coat of minum 5 micron (nominal) on other face. SMP 
and polyster paint system sahll be of idutrial finish of product 
type 4 of AS/NZS2728. ( Sheets shall be provided by BHEL) 

SQM 3,825 

B1505 

Transportation  from BHEL Store and  erection of prefabricated 
permanent colour coated sandwitched insulated metal cladding of 
approved color comprising of top sheet as troughed permanently 
colour coated sheet and bottom sheet as plain permanently colour 
coated with 50 mm thick insulation sandwiched between the two 
sheets.(payment shall be made on surface area of the cladding 
including flashings) fixing  screw  shall be agency scope.(Sheets shall 
be provided by BHEL) 

SQM 1,645 
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A 1508 Transportation of  sheets from BHEL Storage yard to erection 
site ,erection and  fixing of  Inner sheet of Permanent colour 
coated metal cladding with troughed M.S. sheets of minimum 
0.6mm bare metal thickness of grade G250 as per 
AS1397/grade SS255 as per ASTM A653M/ grade S250GD as 
per EN 10326 with zinc coating to class Z275/ aluminium zinc 
alloy coating to class AZ150 on both sides including fixing to 
supports / rails by concealed fixing system (Z purlin), corrosion 
resistant self tapping / self drilling type fasteners with suitable 
cap, flashing etc. all complete. The exposed face The sheet 
shall be permanently coated with silicon modified 
polyster(SMP silicon content 30%-50%) paint of 40 micron 
minimum DFT or super polyster paint  of minimum 20 micron 
DFT on exposed surface over primer coat of minimum 5 
micron(nominal) and minum 10 micron (nominal) SMP or super 
polyester paint  over primer coat of minum 5 micron (nominal) 
on other face. SMP and polyster paint system sahll be of 
idutrial finish of product type 4 of AS/NZS 2728.  'Z' spacers of 
atleast 2mm thick galvansied steel sheet of garde 350 as per IS 
277 would be fixed the inner sheeting on face side at runner 
locations all complete as per specification. 

SQM 100 

2311 

Providing and fixing in position of permanent mild steel bolts (class 4.6 
as per IS : 1367 and grade `C' as per IS: 1363) and nuts, washers etc. up 
to and inclusive of 39 mm diameter and upto 300mm long for 
structural steel work etc all complete. 

KG 11,160 

2312 

Providing and fixing in positing of high strength structural bolts (of 
property class 8.8 and product grade `C' as per IS: 1367) and 
conforming to IS: 3757 and high strength structural hardened and 
tempered nuts (of property class `8' as per IS:1367) conforming to 
IS:6623 with hardened and tempered washers as per IS:6649 etc. up to 
and inclusive of 39 mm diameter and upto 300 mm long for structural 
steel work etc all complete. 

KG 44,640 

2313 

Dismantling of steel structure, lowering of material and carriage of the 
dismantled material up to field fabrication shop / projects storage 
including temporary dismantling, cutting, re-welding, supporting, and 
restoring to correct position all temporarily dismantled members, re-
alighment of all adjacent connected members to their correct positions 
( weight of such adjacent members and temporarily dismantled 
members not payable), scafolding, staging, tools & tackles, gas cutting, 
welding, consumables etc all complete. 

MT 85 
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2314 

Addition to, alterations in and/or modifiction of "Erection Marks" 
including cutting of parts, gauging of welds, cutting, grinding, 
fabrication, welding, drilling holes, straightening, removal of bends, 
raising to the required level, painting, transportation, return of 
unutilised steel pieces to the project store, temporarily dismantling, 
cutting, re-welding, supporting and restoring to correct position of all 
the temporarily dismantled members, realignment of adjacent 
connected members (weight of such temporarily dismantled and 
adjacent members not payable) etc all complete for the following: 

    

a In erected position MT 43 

b In fabrication yard MT 43 

2315 

Re-erection of dismantled fabricated structural steel members 
including carriage of modified "Erection Marks" from the field 
fabrication shop to erection site, lifting to required posiion, aligning in 
position, tack welding, final welding and touch up painting including 
temporary dismantling and re-erection of temporarily dismantled 
members, cutting, rewelding, supporting and restoring to the correct 
position of all temporarily dismnatled members, re-alignment of 
adjacent connected members(weight of such temporarily dismantled 
members and adjacent members not payable), scafolding, staging, 
tools & tackles, gas cutting, welding, consumables etc all complete. 

MT 85 

2323 

Conducting radiography test on welds wherever specified including 
equipments, measuring devices, gauges, test report etc. all complete. RM 288 

2324 

Conducting ultasonic test on welds wherever specified including 
equipments, measuring devices, gauges, test report etc. all complete. RM 288 

2325 

Conducting ultasonic test on steel plates as per ASTM-A435 or 
equivalent wherever specified including equipments, measuring 
devices, gauges, test report etc. all complete. 

SQM 288 

2326 

Conducting magnetic particle test on welds wherever specified 
including equipments, measuring devices, gauges, test report etc. all 
complete. 

RM 145 

2327 

Conducting dye penetration test on welds wherever specified by the 
engineer including provision of necessary equipments, measuring 
devices, gauges etc. all complete (over and above the work already 
specified in the  specifications.) 

RM 288 

 
Note:  

1. List of PG MA wise (weight) work to be executed is attached with this tender 
document and part of this TCC – Annexure A
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10.1 GENERAL 
 
Site Visit by the Bidder 
 
10.1 The bidder shall, prior to submitting his tender for the work, visit and examine 

the site of works and its surroundings at his own expense, and obtain and 
ascertain for himself on his own responsibility all information that may be 
necessary for preparing his tender and entering into a contract, and take the 
same into account in the quoted contract price for the work. 

 
10.2  The bidder shall satisfy themselves about the following factors: 
 

i) Site conditions including access to the site, existing and required roads and other 
means of transport/communication for use by him in connection with the work 
including diverting and re-routing of services. 

ii) Requirement and availability of land and other facilities of his enabling works, 
establishment of his nursery, office, stores etc. 

iii) Ground conditions including those bearing upon transportation, disposal, handling 
and storage of materials required for the work or obtained there-from. 

iv) Source and extent of availability of suitable materials, including water etc., and 
labour (skilled and unskilled) required for work, and laws and regulations 
governing their use and employment. 

v)  Geological, meteorological, topographical and other general features of the site and 
its surroundings as are pertaining to and needed for the performance of the work. 

vi) The limit and extent of surface and subsurface water to be encountered during the 
performance of the work, and the requirement of drainage and pumping. 

vii) The type of equipment and facilities needed, for and in the performance of the work: 
viii) The extent of lead and lift required for the work in complete form over the entire 

duration of the contract, and All other information pertaining to and needed for the 
work including information as to the risks, contingencies and other circumstances 
which may influence or affect the work or the cost thereof under this contract. 

 
10.3 Contractor shall execute the work as per sequence and procedure prescribed by BHEL 

at site. The applicable erection manuals which are available with BHEL site office are 
to be referred for compliance and guidance before taking up the work. Any rework on 
this failure to comply with will be to account of contractor only. BHEL engineer, 
depending upon the availability of materials, fronts etc., will decide the sequence of 
erection and methodology. No claims for extra payment from the contractor will be 
entertained on the grounds of deviation from the method of erection adopted in 
erection of similar jobs in other projects or for any reason whatsoever.  

10.4 Contractor has to work in close co-ordination with other erection agencies at site. 
BHEL engineer will co-ordinate area clearance. In a project of such magnitude, it is 
possible that the area clearance may be less / more at a particular given time. 
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Activities and erection program have to be planned in such a way that the milestones 
are achieved as per schedule / plans. Contractor shall arrange & augment the 
resources accordingly. 

10.5 The contractor is strictly prohibited from using BHEL’s regular components like 
angles, channels, beams, plates, pipe / tubes, and handrails etc. for any temporary 
supporting or approach platforms or scaffolding works or as bed for pre-assembly 
works. Contractor shall arrange himself all such materials. The Contractor shall make 
all fixtures, temporary supports, steel structures required for jigs & fixtures, anchors 
for load and guide pulleys required for the work. Contractor shall arrange necessary 
steel (angles, channels, beams, plates etc) for such usage as normal scope of work 
without any cost implication on BHEL. 
In case of such misuse of BHEL materials, a sum as determined by BHEL engineer will 
be recovered from the contractor’s bill. The decision of BHEL engineer is final and 
binding on the contractor. 

10.6 All the works such as cleaning, levelling, aligning, trial assembly, dismantling of 
certain components for checking and cleaning, surface preparation, fabrication of 
sheets, tubes and pipes as per general engineering practice and as per BHEL 
Engineer’s instructions at site, cutting, weld depositing, grinding, straightening, 
chamfering, filing, chipping, drilling, reaming, scrapping, lapping, fitting-up etc., as 
may be applicable in such erection works and are necessary to complete the work 
satisfactorily, shall be carried out by the contractor as part of the work within the 
quoted rate. Major machining work, which is only to be carried out in workshops, will 
be arranged by BHEL. 

10.7 The contractor will be responsible for the safe custody and proper accounting of all 
materials in connection with the work. If the contractor has drawn materials in excess 
of design requirements, recoveries will be effected for such excess drawls at the rate 
prescribed by manufacturing units. 

10.8 No member of the already erected structure, platform, pipes, grills, other component 
and auxiliaries should be cut without specific approval of BHEL engineer. In case it is 
necessary to cut, the contractor shall rectify / repair in a manner acceptable to BHEL / 
customer without any additional cost. 

10.9 No temporary supports shall be welded on the pressure parts of piping. Welding of 
temporary supports, cleats, etc. on the boiler columns shall be avoided. In case of 
absolute necessity contractor shall take prior approval from BHEL Engineer. Further, 
any cutting or alternation of member of the structure of platform or other equipment 
shall not be done without specific prior approval of BHEL Engineer.  

10.10 Contractors shall ensure that all their Staff / Employees are exposed to periodical 
training programme conducted by qualified agencies / personnel on ISO 9001 – latest 
Standards. 

10.11 Contractor has to clear the front, expeditiously and promptly as instructed by BHEL 
Engineer for other agencies, like piping, Turbine, Generator erection, Cabling, 
instrumentation, insulation etc., to commence their work from / on the equipments 
coming under this scope. Sometimes, more than one agencies may have to work in 
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same location. Sometimes it may be required to re-schedule the activities to enable 
other agencies to commence / continue the work so as to keep the overall project 
schedule. 

10.12 The terminal points decided by BHEL are final and binding on the contractor for 
deciding the scope of work and effecting the payment for the work done up to the 
terminals. 

10.13 For the purpose of planning, contractor shall furnish the estimated requirement of 
power (month wise) for execution of work in terms of maximum KW demand. 

10.14 The boiler shall be erected as per relevant provisions of latest Indian Boiler 
Regulations (IBR) and amendments/addendums thereof, if any. Contractor shall 
submit a copy of license to undertake construction / repair of Boilers & Piping issued 
by Boiler inspectorate before commencement of Pressure Parts / Piping Erection 

10.15 Contractor should obtain the formal statutory clearance from Chief Inspector of 
Boilers to carry out erection & Welding of piping  (Power cycle piping, special tanks, 
IBD Tanks, CBD tanks any other tanks applicable ) under IBR purview. Arrangement 
for the visit of Boiler inspector for field inspection, hydraulic test etc., is in the scope 
of contractor, and necessary drawing / details only will be given by BHEL. If 
applicable/required, all boiler, piping layout drawings received from BHEL for 
pipeline erection to be submitted to Boiler Inspector for approval. After approval of 
the above drawing, Erection of pressure parts, pipe line to be started 

10.16 All necessary certificates and licenses, permits & clearances to carry out this work 
from the respective IBR authorities/statutory/ local authorities/ Electrical 
Inspectorate are to be arranged by the Contractor at his cost in time to ensure smooth 
progress of work and render all assistance, service required in this regard.  

10.17 All registration and statutory inspection fees, if any, in respect of his work pursuant 
to this Contract shall be to the account of the Contractor. However, any registration, 
statutory inspection fees lawfully pay-able under the provisions of the Indian Boiler 
Regulations and any other statutory laws and its amendments from time to time 
during erection in respect of the plant equipment ultimately to be owned by the 
PVUNL, shall be to the account of the PVUNL. Should any such inspection or 
registration need to be re-arranged due to the fault of the Contractor, the additional 
fees for such inspection and/or registration shall be borne by the Contractor. Inspection 
fee and registration fee as mentioned in Chapter VIII of Special Conditions of contract 
(Volume-IB in (Vol I BCD)) shall be paid by BHEL. 

10.18 The contractor must obtain the signature and permission of the security personnel of 
the customer for bringing any of their materials inside the site premises. Without the 
Entry Gate Pass these materials will not be allowed to be taken outside. 

10.19 Upon completion of daily work, the contractor shall remove from the vicinity of work 
all scrap packing materials, rubbish, unused and other materials and deposit them in 
places to be specified by BHEL Engineer. 

10.20 During the course of erection, if the progress is found unsatisfactory, or if the target 
dates fixed from time to time for every milestone are to be advanced, or in the opinion 
of BHEL, if it is found that the skilled workmen like fitters, operators, technicians 
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employed are not sufficient BHEL will induct required additional workmen to 
improve the progress and recover all charges incurred on this account including all 
expenses together with BHEL overheads from contractor’s bills. 

10.21 On completion of work, all the temporary buildings, structures, pipe lines, cables etc. 
shall be dismantled and levelled and debris shall be removed as per instructions of 
BHEL by the contractor at his cost. In the event of his failure to do so, the expenditure 
towards clearance of the same will be recovered from the contractor. The decision of 
BHEL Engineer in this regard is final. 

10.22 The intent of specification is to provide services according to the most modern and 
proven techniques and codes. The omission of specific reference to any method, 
equipment or material necessary for proper and efficient execution of this work shall 
not relieve the Contractor of the responsibility of providing such facilities to complete 
the work without any extra compensation. 

10.23 The work shall be executed under the usual conditions affecting major power plant 
construction and in conjunction with numerous other operations at site.  The 
Contractor and his personnel shall cooperate with personnel of BHEL, BHEL’S 
Customer, Customer’s consultants and other Contractors, coordinating his work with 
others and proceed in a manner that shall not delay or hinder the progress of work of 
the project as a whole. 

10.24 Contractor shall erect and commission all the equipments and auxiliaries as per the 
sequence & methodology prescribed by BHEL depending upon the technical 
requirements. Availability of materials and fronts will decide this. BHEL Engineer’s 
decision regarding correctness of the work and method of working shall be final and 
binding on the Contractor. No claims for extra payment from the Contractor will be 
entertained on the ground of deviation from the methods / sequence adopted in 
erection of similar sets elsewhere.  

10.25 The work shall confirm to dimensions and tolerances specified in the various 
drawings / documents that will be provided during various stages of erection. If any 
portion of work is found to be defective in workmanship, not conforming to drawings 
or other stipulations due to Contractor’s fault, the Contractor shall dismantle and re-
do the work duly replacing the defective materials at his cost, failing which the work 
will be got done by BHEL and recoveries will be effected from the Contractor’s bills 
towards expenditure incurred including cost of materials and departmental 
overheads of BHEL as per GCC.  

10.26 The Contractor shall perform any services, tests etc. which may not be specified but 
nevertheless, required for the completion of work within quoted rates. 

10.27 The Contractor shall execute the work in the most substantial and workman like 
manner.  The stores shall be handled with care and diligence.  

10.28 BHEL reserves right to recover from the Contractor any loss which arises out of undue 
delay / discrepancy / shortage / damage or any other causes due to Contractor’s lapse 
during any stage of work. Any loss to BHEL due to Contractor’s lapse shall have to be 
made good by the Contractor as per GCC. 
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10.29 All cranes, transport equipment, handling equipment, tools, tackles, fixtures, 
equipment, manpower, supervisors/engineers, consumables etc, except otherwise 
specified as BHEL scope of free issue, required for this scope of work shall be 
provided by the Contractor.  All expenditure including taxes and incidentals in this 
connection will have to be borne by Contractor unless otherwise specified in the 
relevant clauses. The Contractor’s quoted rates should be inclusive of all such 
contingencies. 

10.30 During the course of erection, testing and commissioning certain rework / 
modification / rectification / repair / fabrication etc may become necessary on 
account of feedback / revision of drawing etc. This will also include modifications / 
re-works suggested by BHEL / customer / other inspection group. Contractor shall 
carry out such rework / modification / rectification / fabrication / repair etc 
promptly and expeditiously.  Daily log sheets signed by BHEL engineer and indicating 
the details of work carried out, man-hours etc shall be maintained by the Contractor 
for such reworks. Claim of Contractor if any, for such works will be governed by 
relevant clauses of ‘General Conditions of Contract’. 

10.31 All works such as cleaning, leveling, aligning, trial assembly, dismantling of certain 
equipments / components for checking and cleaning, surface preparation, fabrication 
of structures, tubes and pipes as per general engineering practice and as per BHEL 
Engineer’s instructions at site, cutting, gouging, weld depositing, grinding, 
straightening, chamfering, filing, chipping, drilling, reaming, scrapping, lapping, 
fitting up etc as may be applicable in such erection works and which are treated 
incidental to the erection works and necessary to complete the work satisfactorily, 
shall be carried out by the Contractor as part of the work within the quoted rates. 

10.32 The Contractor shall take delivery of the components, equipments, chemicals, and 
lubricants etc from the BHEL stores/ storage area after getting the approval of BHEL 
Engineer on standard indent forms of BHEL. Complete and detailed account of the 
materials and equipments after usage shall be submitted to the BHEL and reconciled 
periodically 

10.33 There are few locations of storage yard within/beside plant 
premises. Major storage yard is located outside the Main 
Plant Boundary, in more than one location, at a distance of 
approximately 3-4 KM from the erection site.  
 

10.34 Contractor shall plan and transport equipments, components from storage to 
erection site and erect them in such a manner and sequence that material 
accumulation at site does not lead to congestion at site of work. Materials shall be 
stacked neatly, preserved and stored in the Contractor’s shed and at work areas in an 
orderly manner. In case it is necessary to shift and re-stack the materials kept at work 
areas/ site to enable other agencies to carry out their work or for any other reason, 
same shall be done by Contractor most expeditiously as incidental to work. 
No claim for extra payment for such work will be entertained. 
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10.35 Plant materials should not be used for any temporary supports / scaffolding/ 
preparing pre-assembly bed etc. The details of equipments to be erected under this 
contract are generally as per the schedule given in relevant appendices. These details 
are approximate and meant only to give a general idea to the tenderer about the 
magnitude of the work involved. Actual quantum and type of equipments will be 
based on the relevant erection documents which will be furnished to the Contractor 
in due course of erection and the weight and quantity as per the relevant engineering 
documents will only be admissible for the billing purpose. 

10.36 Hangers & suspensions, supports etc for tubes, piping, & ducts etc will be supplied in 
running / random lengths / sizes which shall be cut to suitable sizes and adjusted as 
required with in the quoted cost.   

10.37 Spring suspension / constant load hangers may have to be pre-assembled for 
required load and erection carried out as per instructions of BHEL. Adjustments, 
removal of temporary arrests/locks, cutting of excess thread length of hanger tie-rod 
etc have to be carried out as and when required.  Load setting of spring hangers, as 
per BHEL’s documents/instructions, during various stages of erection & testing and 
after floating of piping/ducting during cold and hot condition will have to be done as 
part of work. This exercise may have to be repeated till satisfactory results are 
achieved. 

10.38 Layout of field routed, fine fittings, boiler trim piping, oil system and other small bore 
piping have to be routed according to site conditions and hence shall be done only in 
position as per the site requirement. As such, layout of small bore piping in boiler 
and oil system shall be done as per the site requirement. Necessary sketch for 
routing these lines shall be prepared and got approved from BHEL by the contractor. 
There is a possibility of slight change in routing the above pipelines when after 
completion, to suit the site conditions. The contractor should absorb this cost in his 
quoted rate.  
 

10.39  Erection and Welding of necessary instrumentation tapping points, thermowell, 
thermocouple pad, metal temp pad and clamps, root valve, condensing vessel, flow 
metering & measurement devices, and control valves to be provided on boiler & its 
auxiliaries and piping are covered within the scope of this specification. The 
installation of all the above items will be Contractor’s responsibility even if: 

 
a) Items are not specifically indicated under the respective product groups as 

given in the technical specifications. 
b)   Items are supplied by an agency other than BHEL. 

Pre-heating, NDE, and Post weld heat treatment for above shall be done as per the 
specifications as part of work. 

 
10.40 Certain instrumentation like pressure switches, air sets, filters, regulators, pressure 

gauges, junction boxes, power cylinders, dial thermometers, flow meters, valve 
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actuators, flow indicators, centrifugal/speed switches of motors, accumulators etc 
are received in assembled condition as integral part of equipments. Contractor shall 
dismount such instruments for calibration and hand over the same to BHEL. C & I 
erection agency will do storage / re-erection calibration etc. 

10.41 Fixing and seal welding of thermowells & plugs before Hydro test/ steam blowing of 
equipment or other piping system is within the scope of work. Contractor shall also 
remove the seal welded plugs by process of grinding and fix and seal weld 
thermowells after hydro test/steam blowing of lines as part of work. 

10.42 Actuators/drives of valves, dampers, gates, powered vanes etc may have to be 
serviced, lubricated, before erection, during pre-commissioning & commissioning, 
including carrying out minor adjustments required as incidental to the work. 
Assistance for calibrating / testing the power cylinders / valves, gauges, instruments, 
etc. and setting to actuators coming under various groups shall be provided by 
contractor within the quoted rates. 

10.43 All electrical motors have to be tested for IR & PI values prior to the trial run. Where 
required, dry out may have to be carried out by using external heating source. 
Contractor shall make all arrangements in this regard and complete the work as 
instructed. BHEL will provide the motorized insulation testers. 

10.44 In installation of various equipments it may become necessary to install these on 
temporary supports/ hanger due to various reasons including non-availability of 
suspension materials. Contractor shall install such temporary suspensions/hangers 
and later on shift the relevant equipments to their respective permanent hangers/ 
suspensions/ supports as incidental to work. Requisite materials for such temporary 
arrangements will be provided by BHEL on free -returnable basis which shall be 
returned to BHEL after the use. 

10.45 The work shall be carried out strictly in accordance to the “Field Quality Plan” 
approved by BHEL/client. Contractor, jointly with BHEL, shall prepare all necessary 
records of measurements/readings/ protocols etc.  

10.46 Interconnection/ hookup, if any, with the existing system shall form part of work. 
Such interconnections, hookups may require shut down of running plant and the 
relevant work have to be completed within such planned shutdowns.  This may call 
for working with enhanced resources and on extended hours.  Contractor's offer shall 
cover all such contingencies. 

10.47 Contractor shall regulate flow of material to and from site in such a manner and 
sequence that material accumulation at site does not lead to congestion at site. In case 
it is necessary to shift and restack the materials kept at work areas / site to enable 
other agencies to carry out their work or further any other reason, it shall be done by 
the Contractor most expeditiously. No claim for extra payment for such work will be 
entertained. 

10.48 It may so happen that certain components like manhole doors, hanger etc may be 
supplied in loose items. They need to be assembled as per relevant drawings or as per 
advice of BHEL engineer prior to erection. This forms the part of the scope of work.  
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10.49 The Contractor shall have total responsibility for all equipment and materials in his 
custody at Contractor’s stores, loose, semi-assembled, assembled or erected by him 
at site. He shall effectively protect the finished works from action of weather and from 
damages or defacement and shall also cover the finished parts immediately on 
completion of work as per BHEL engineer’s instructions. The machine 
surfaces/finished surfaces should be greased and covered. 

10.50 BHEL is operating web based computerized E-store system that includes, inter-alia, 
issue of materials, daily progress reporting, Contractor’s running monthly billing and 
material reconciliation through a computerized data management system. Contractor 
shall install necessary hardware to hook-up with the BHEL’s system and use the same 
for his scope of work.  

10.51 In the event the computerized E-store/SOMS is inoperative for any reasons, the 
Contractor shall take delivery of materials from the storage area/sheds of 
BHEL/customer after getting the approval of the engineer/customer on standard 
indent forms to be specified by BHEL/customer. All these records however shall be 
updated in the E-store/SOMS as and when the E-store/SOMS is reactivated/ 
normalized. 

10.52 Gases like argon, oxygen, acetylene etc that are required for erection related activities 
shall be arranged by the Contractor at his cost. For T-91 material site weld joints 
argon as per grade-3 of is 5760: 1998 with oxygen and water vapour restricted to 
max 6 ppm each and with argon purity level of minimum 99.99% shall be arranged 
and used by the Contractor. The supply should accompany test certificate for the 
batch indicating individual element ‘ppm’ level and overall purity level. 
 

10.53 It shall be the responsibility of the contractor to preserve the boiler as per 
BHEL’s requirement. Nitrogen gas, if required, for preservation of boiler and 
nitrogen capping during chemical cleaning process, will be provided by BHEL 
free of charge. Contractor shall arrange necessary connector, nipple, regulator, 
header and piping for usage of such gas from cylinders. 
 

10.54 All lubricants and chemicals required for testing, preservation, chemical 
cleaning / acid cleaning, oil flushing, and the lubricants for trial runs of the 
equipments and trial operation of the unit will be supplied by BHEL free of 
charges.   

 
10.55 It is not the intent to specify herein all details of all material. Any item related this 

work not covered by this but necessary to complete the system will be deemed to 
have been included in the scope of the work. 

10.56 Site testing wherever required shall be carried out for all items / materials installed 
by the contractor to ensure proper installation and functioning in accordance with 
drawings, specifications and manufacturer's recommendations 

10.57 The contractor shall carryout additional tests if any, which the Engineer feels 
necessary because of site conditions and also to meet system specification 
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10.58 The work shall be executed under the usual conditions without affecting power plant 
construction / operation and in conjunction with other operations and contracting 
agencies at site. The contractor and his personnel shall co-operate with the personnel 
of other agencies, co-ordinate his work with others and proceed in a manner that shall 
not delay or hinder the progress of work as a whole. 

10.59 All the work shall be carried out as per instructions of BHEL engineer. BHEL 
engineer's decision regarding the correctness of the work and method of working 
shall be final and binding on the contractor. 

10.60 Wherever Construction sequences are furnished by BHEL, the contractor shall follow 
the same sequence. 

10.61 Contractor shall, transport all materials to site and unload at site / working area for 
inspection and checking. All material handling equipment required shall be arranged 
by the contractor. 

10.62 Contractor shall retain all T&P / Testing instrument / Material handling equipment’s 
etc. at site as per advice of BHEL engineer and same shall be taken out from site only 
after getting the clearances from engineer in charge. The contractor at his cost shall 
arrange necessary security measures for adequate protection of his machinery, 
equipment, tools, materials etc. BHEL shall not be responsible for any loss or damage 
to the contractor’s construction equipment and materials. The contractor may consult 
the Engineer-in-Charge on the arrangements made for general site security for 
protection of his machinery equipment tools etc. 

10.63 The consumables (welding electrodes, special T&Ps etc), commissioning spares and 
erection material spares released in PG-MA XX-991, XX-992, XX-993, XX-988, XX-997 
and other similar items are not billable. However, certain spare items when actually 
erected as a part of permanent equipment shall be paid as per agreed payment terms 
as applicable. The decision of BHEL Engineer in this regards shall be final and binding 
on contractor. 

10.64 Effluent has to be disposed off safely from neutralizing pit to a safe area as per 
instruction of BHEL Engineer. Neutralisation pit for EDTA cleaning/Acid cleaning is 
to be made by the Contractor. After completion of job pit has to be dismantled and 
area is to be levelled before handing over of area to owner. The pit size shall be 
approx. 30x30x1.5m, however it shall suitably decide jointly at site as per site 
requirement.  Cost incurred in construction of neutralization pit shall be borne by the 
contractor. 

10.65 Contractor has to work in close co-ordination with other agency at site. BHEL 
engineer will co-ordinate area clearance. In a project of such magnitude, it is possible 
that the area clearance may be less / more at a particular given time. Activities and 
Construction program have to be planned in such a way that the milestones are 
achieved as per schedule/ plans. Contractor shall arrange & augment the resources 
accordingly. 

10.66 Contractor shall remove all scrap materials periodically generated from his working 
area and collect the same at one place earmarked for the same. Load of scraps is to be 
shifted to a place earmarked by BHEL. Failure to collect the scrap is likely to lead to 
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accidents and as such BHEL reserves the right to collect and remove the scrap at 
contractor's cost with applicable overheads if there is any failure on the part of 
contractor in this respect. 

10.67 The contractor shall ensure that his premises are always kept clean and tidy to the 
extent possible. Any untidiness noted on the part of the contractor shall be brought 
to the attention of the contractor’s site representative who shall take immediate 
action to clean the surroundings to the satisfaction of the Engineer in- Charge. 

10.68 Completion of work, all the temporary buildings, structures, pipe lines, cable etc. shall 
be dismantled and levelled and debris shall be removed as per instruction of BHEL by 
the contractor at his cost. In the event of his failure to do so, the expenditure towards 
clearance of the same will be recovered from the contractor. The decision of BHEL 
Engineer in this regard is final. 

10.69 It is the responsibility of the contractor to do the checking, testing etc. if necessary, 
repeatedly to satisfy BHEL Engineer with all the necessary tools and tackles, 
manpower etc. without any extra cost. The testing will be completed only when 
jointly certified so, by the BHEL Engineer. 
 

10.70 The contractor’s work shall not hinder other work, either underground or over 
ground, such as electrical, phone lines, water or sewage lines, etc. In areas of overlap, 
the contractor shall work in coordination with other related contractors. 

10.71 Any damage by the landscape contractor’s team to such utilities will be penalized and 
contractor shall be responsible for cost for such damages. 

10.72 Contractor at his cost shall lay all necessary temporary piping including cutting and 
edge preparation, install the pumps, blanks, valves required for the test, pressure 
gauges etc. Required pipes, valves, plates etc., will be given by BHEL. Temporary 
piping, pumps, valves, flanges, blanks etc shall be removed by him and returned to 
BHEL. All thermo well points are to be seal welded, with plug in position. All 
Temperature Element points are to be provided with blanks and welded. Necessary 
blanks will be provided by BHEL. 
 

10.73 SITE INSPECTION 
 

10.73.1 The owner / employer or his authorized agents may inspect various stages of work 
during the currency of the contract awarded to him. The contractor shall make 
necessary arrangements for such inspection and carry out the rectification pointed 
out by the owner / employer without any extra cost to the owner / employer. No cost 
whatsoever such duplication of inspection of work be entertained. 

10.73.2 BHEL / Customer will have full power and authority to inspect the works at any time, 
either on the site or at the contractor’s premises. The contractor shall arrange every 
facility and assistance to carry out such inspection. On no account will the contractor 
be allowed to proceed with work of any type unless such work has been inspected 
and entries are made in the site inspection register by customer / BHEL. 
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10.73.3 Wherever the performance of work by the contractor is not satisfactory in respect 
of workmanship, deployment of sufficient labour or equipment, delay in execution of 
work or any other matter, BHEL shall have the right to engage labour at normal ruling 
rates and get the work executed through other agency and debit the cost to the 
contractor and the contractor shall have no right to claim compensation thereof. In 
such a case, BHEL shall have the right to utilize the materials and tools brought by the 
contractors for the same work  

 
10.74 UTILITY POINTS 

 
10.74.1  Number of utility points (Service / plant air, service / plant water, service / washing 

steam, inert gas (N2) etc., shall be indicated in the P & I diagram. Contractor to locate 
the utility points as advised by site engineer and shall route the piping to these points 
as per site conditions, and shall submit as built layout with ‘BILL OF MATERIAL’ to 
BHEL for approval. 
 

10.74.2 The utility points shall be located at convenient point to handle and to be terminated 
with brass / bronze valve with suitable connection for hose pipe. 

 
10.75 DOCUMENTATION 

 
10.75.1 Contractor shall be supplied with two extra copies of the layout & isometrics 

drawings. Contractor to incorporate in one of the copy with Red ink all the changes / 
deviations / alterations etc. carried out at site due to various reasons, with site 
engineer’s endorsement. Marked up drawings shall be submitted to BHEL for 
approval. 

10.75.2 After successful completion, testing and commissioning of installation work, as built 
drawings / documents if any, in line with the actual work carried out as per site 
routing drawing shall be submitted by the contractor as agreed for the project. 

10.75.3 The contractor shall maintain a record in the form as prescribed by BHEL for all 
operations carried out on each weld and maintain a record indicating the number of 
welds, the name of welders who welded the same, date and time of start and 
completion, preheat temperature, radiographic results, rejections if any, percentage 
of rejection, etc. and submit copies of the same to the BHEL Engineer as required. 

10.75.4 Other documents as specified in of Chapter – XI of Technical Conditions of Contract 
. 

10.76 AS BUILT DRAWING:  
 

After successful completion, testing and commissioning of installation work, 
Purchaser's drawings / documents shall be updated in line with the actual work 
carried out and as built drawings / documents shall be submitted by the contractor 
as agreed for the project. Contractor shall be supplied with one extra copies of the 
layout & isometrics drawings. Contractor to incorporate in one of the copy with red 
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ink all the changes / deviations / alterations etc., Carried out at site due to various 
reasons, with site engineer’s endorsement. Marked up drawings shall be submitted 
to BHEL for approval. 

 
10.77 PLATFORMS, CROSSOVERS & CANOPIES 

 
Platforms, ladders, crossovers and canopies shall also be provided at places where it 
has not been shown in drawings but if felt necessary by site engineer.  
 
Contractor has to fabricate and install canopies for all outdoor pumps and motors, 
actuators, lub oil units, control valves and at places as instructed by BHEL Engineer etc. 
Platforms, ladders, crossovers and canopies shall have to be fabricated from raw 
materials supplied by BHEL and erected by contractor as per instruction of BHEL and 
shall be paid as per accepted tonnage rate for “structures” i.e, Rate schedule Id. (1A) 

 
10.78  Fin /attachment/scallop plates & associated items Cutting , restoration of 

Tubes, panels of Boiler 
 

During course of erection in boiler pressure parts fin/attachment/scallop plates & 
associated items  cutting to align difference tubes, panels will be required in boilers 
and this type of activity will be treated as normal scope of work without any 
commercial implication on BHEL. Even activity may have to be repeated as per 
job/Site requirement and for this also no extra work payment will be given to vendors 
as this type of job will be treated as normal scope of work. 

 
10.79 Buck Stay Checking & Rectification 
 

 Vendor has to carry out inspection, rectification, Cleaning of buck stays along with 
adjoin areas during erection, commissioning, Operation, trial run has to be done from 
time to time. Buckstay corner link correction after initial erection has to be done and 
if changes noticed during operation of Unit has to be rectified. For this vendor has to 
arrange manpower and resources without any extra cost implication on BHEL 
treating it as normal scope of work. Any surrounding work in connection with 
inspection, rectification, cleaning of the same will be treated as normal scope of work. 

 
10.80 Inspection, cleaning of pressure parts, Furnace, Pent House ,Burners 

,ducts/and subsequent restoration, rectification, normalization. 

 
During erection, pre-commissioning, commissioning, operation ,Stabilisation period 
trial Run - Inspection, cleaning of pressure parts, Furnace, Burners ,Pent House ,ducts, 
hoppers, and allied areas  are to be carried out. For this vendor has to arrange  
manpower, T&P, other  resources for inspection , cleaning of ash /oil shoots , coal 
rejects /clinkers and other foreign materials ,associated items from boiler, &          
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surrounding areas. For this installation of sky climbers, scaffoldings and other 
requirement/resources/consumables as required are to be arranged by vendors for 
inspection, cleaning, testing followed by restoration/rectification/normalization. 
Vendor has to repeat this type of activity no. of times till handing over Unit to 
customer without any cost implication on BHEL treating this types of jobs as normal 
cope of vendor’s work. 

 
10.81 Statutory approval for Lifts, hoists, Cranes 

 
Necessary approval for drawings, documents, Load Testing, license of hoists, EOT, 
Boiler lifts, Misc cranes like FANs,  Mills ,Compressor House, different buildings  
erected by bidders  has to be arranged for getting statutory fitness certificates 
,drawings/documents  from Statutory agency/Third party inspectors without any 
extra commercial implication on BHEL treating as normal scope of work. 
 
Contractor has to arrange sufficient manpower (fitters, electricians with supporting 
helpers) and T&P /other resources with sufficient testing instruments, IMTE/MMD 
for erection and commissioning of these systems without any extra commercial 
implication on BHEL treating as normal scope of work. D.S.L / equivalent system for 
hoisting equipments are also to be erected and commissioned within the quoted rates.  
 
Weight/loads required for load test of hoists shall be provided by BHEL free of cost.  

 
10.82 Mill Reject Handling Systems (MRHS) 

 
Erection ,Testing& Commissioning of MRHS is to be included in Boiler agency’s scope. 
BHEL will arrange supervision of Erection, Commissioning activities of MRHS & for 
this supervision of OEM Engineers/Supervisors will be arranged by BHEL from time 
to time free of cost. Mill reject Disposal till establishment in manual mode is  to be 
done by boiler agencies till handing over to customer. For this vendor has to keep 
manpower, tractors, trailers of suitable capacity to dispose mill rejects, foreign 
materials till handing over of Unit to Customer. This is treated as normal scope of 
work without any cost implication to BHEL. 

 
10.83 HFO/LDO Strainers ,HFO/LDO Cleaning, HFO/LDO Pumps 

Commissioning/servicing/Rectification 

 
HFO/LDO Strainers, HFO/LDO Guns cleaning, HFO/LDO Pumps and associated items 
servicing, rectification, commissioning in HFO/LDO Pump house & in Boiler   are to 
be done by Boiler vendor. Vendor has to arrange the scaffolding , Consumables, Diesel, 
petrol, Cleaning agents ,tools, T&Ps for these purposes. For carrying out above 
activities , draining ,cleaning of HFO/LDO from Pumps, Strainers, HFO Heaters and 
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associated items are to be done and contaminated HFO/LDO is/are to be collected in 
drums/containers/dirty oil tanks and for this vendors has to arrange facilities for 
disposal of the same. Emptying of dirty oil tank/drums/containers, cleaning and 
disposal of contaminated oil is in boiler vendor’s scope. Extra pumps for disposal of 
contaminated HFO/LDO are to be arranged by boiler vendors. All above activities are 
required to be repeated in no. of occasions till handing over of Unit(s) and are treated 
as normal scope of work without any extra commercial implications on BHEL. 

 
10.84 Support for Handing Over of T&P, spares to BHEL/Customer, diversion to other 

BHEL Sites/Units  
 
Vendor will assist in handing over of Special T&Ps for Erection/commissioning which 
were issued to them free of charge for  returning to BHEL /Customer store.  

 
10.85 Dewatering  

 
Dewatering of Low Lying areas like lift pits ,Boiler working areas, other low lying 
areas (as per scope applicability) till handing over to customer is in bidders scope for 
which vendor has to arrange and maintain adequate no. of Diesel & electrical pumps 
of suitable capacities, operators, necessary manpower  with sufficient quantity of 
suction& discharges hoses, pipes, Clamps, cables, Electrical panels/starters, diesel, 
consumables without any extra commercial implication on BHEL treating as normal 
scope of work. Dewatering pumps will be required to run to ensure job progress is 
not hampered & if required pumps are to be run on round the clock basis on working 
days & holidays, Sundays. 

 
10.86 Housekeeping/Area Cleaning 

 
The contractor has to do area cleaning on every date on daily basis. Noncompliance 
of the above cleaning shall call for penal recovery of Rs.2000.00 on each instance and 
at the same time, cleaning of the area shall be done by BHEL at cost recovery basis 
(with applicable overheads) of the contractor. No excuses on this above account shall 
be entertained by BHEL on whatsoever account. 
Contractor shall engage separate gangs throughout the contract period, exclusively 
for proper housekeeping of the site. The contractor has to make necessary 
arrangements for collection and for bringing down the scrap from all locations and 
taking them away from the erection areas to various locations as indicated by BHEL 
Engineer. The house keeping must be a routine and continuous activity. in the 
various work fronts.  

 
10.87 Approach platforms , fixtures 
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Steel items like angles, scaffoldings for erection of bracings, Tie beams are to be 
arranged by vendor for structural erection treating it as normal scope of work 
without any cost implication on BHEL. 

 
10.88 Assistance during commissioning of panels, Equipment, system,  actuators  for 

valves  (motor operated/pneumatic), gates, dampers 
 

Agency has to give assistance for commissioning during initial period and 
subsequently during unit operation during stabilization period/trial run/PG Test. For 
this purpose items erected by agency has to provide manpower, other resources, 
diesel, other consumables, scaffoldings, Other T&Ps as required from time to time. 
These types activities will be repetitive in natures for no. of times and in cases 
dismantling, reinstallation of items/parts has also to be done till handing over of unit 
to customer. During case of dismantling /reinstallation logistic supports like Tyre 
mounted crane/Crawler Crane/crane/truck/trailers as applicable including 
manpower are to be arranged by vendor. These types of activity is treated as vendor’s 
normal scope of work without any extra commercial implication on BHEL.    

 
10.89 Sky Climber 

 
Agency has to supply, erection, commissioning, maintenance, shifting, resifting of sky 
climbers as per site requirement. Taking statutory fitness certificates from Statutory 
Authorities/Third Party Inspectors as per requirement from time to time lies with 
boiler vendor. Contractor shall take back the sky climber after completion of works 
as per instruction of BHEL Engineer. 

 
10.90 All relevant provisions/responsibilities of contractors as mentioned in any of the 

chapter of this specification (same or different chapter) shall also be applicable, 
mutatis-mutandis, to any other chapter of this specification.   
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(All the works mentioned hereunder shall be carried out within the accepted rate unless 
otherwise specified.) 
 
11.1 Refer forms F -14 to F-18 of volume I D (Forms & Procedure) of volume - I BCD. Plan 

and review will be done as per the formats. 
11.2 The progress reports shall indicate the progress achieved against plan, indicating 

reasons for delays, if any. The report shall also give remedial actions which the 
contractor intends to make good the slippage or lost time so that further works can 
proceed as per the original plan the slippages do not accumulate and affect the overall 
programme. 

11.3 It is the responsibility of the contractor to provide all relevant information on a 
regular basis regarding progress of work, labour availability, equipment deployment, 
testing, etc. 

11.4 Contractor is required to draw mutually agreed monthly work programs in 
consultation with BHEL well in advance. Contractor shall ensure achievement of 
agreed program and shall also timely arrange additional resources considered 
necessary at no extra cost to BHEL.  

11.5 Progress review meetings will be held at site during which actual progress during the 
week vis-a-vis scheduled program shall be discussed for actions to be taken for 
achieving targets. Contractor shall also present the program for subsequent week. 
The contractor shall constantly update / revise his work program to meet the overall 
requirement. All quality problems shall also be discussed during above review 
meetings. Necessary preventive and corrective action shall be discussed and decided 
upon in such review meetings and shall be implemented by the contractor in time 
bound manner so as to eliminate the cause of nonconformities. 

11.6 The contractor shall submit daily, weekly and monthly progress reports, manpower 
reports, materials reports, consumables (gases / electrodes) report, cranes 
availability report and other reports as per Performa considered necessary by the 
Engineer. The periodicity of the reports will be decided by BHEL Engineer at site. 

11.7 The contractor shall submit weekly / fortnightly / monthly statement report 
regarding consumption of all consumables for cost analysis purposes. 

11.8 The contractor shall submit a report of any damage, shortage, discrepancy etc., every 
week detailing in this regard. 

11.9 The manpower reports shall clearly indicate the manpower deployed, category wise 
specifying also the activities in which they are engaged. 

11.10 The monthly report as a booklet shall be submitted at the end of every month and 
shall contain the following details :- 

a) Progress photographs in colour. 
b) Erection progress in terms of tonnage, welding joints, radiography, stress 

relieving, etc., completed as relevant to the respective work areas against 
planned. 

c) Site Organization chart of engineers & supervisors as on the last day of the month 
with further mobilization plan. 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Chapter-XI PROGRESS OF WORK 

 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

d) Category- wise man hours engaged during the previous month under the 
categories of fitters, welders, riggers, khalasis, grinder-men, gas cutters, 
electricians, crane operators and helpers. Data shall be split up under the work 
areas like Boiler (pressure parts, structures), Auxiliary boiler, Rotating machines, 
Electro static precipitator, Bunker structure etc. 

e) Consumables report giving consumption of all types of gases and electrodes 
during the previous month.  

f) Availability report of cranes. 
g) Safety implementation report in the format. 
h) Pending material and any other inputs required from BHEL for activities planned 

during the subsequent month. 
 
11.11 The under mentioned Records/ Log-books/ Registers applicable to be maintained. 
                         I.        Hindrance Register. 
                      II.        Site Order Book. 
                    III.        Test Check of measurements. 
                    IV.        Records of Test reports of Field tests. 
                      V.        Records of manufacture’s test certificates. 
                    VI.    Records of disposal of scraps generated during and after the work completion. 
 
11.12 Site Data Digitalisation: Daily Activity Log, M-Book and Subcontracting Billing 

Module: - 
1. Refer Vendor Portal System with links: for ref. https://pshq.bhel.in/sddvp/ 

 
2. Login ID and Password shall be provided by respective package manager. 
3. Contractor by clicking ‘Daily Work Photos’, shall upload area wise photos on daily 

basis. 
4. Contractor by clicking ‘Daily Activity Log’, shall update site activities on daily basis. 
5. Contractor by clicking ‘Measurement Book’, shall enter Measurement Book in Format 

and BOQ. 
6. Contractor shall raise their RA Bills along with supporting documents (such as Quality 

and HR Document – Vetted by Customer Etc.) and checklist through SDD portal only. 
7. Contractor shall comply the system requirement.  
8. Refer Vendor Manual for further details. 

 
Note: The contractor shall be required to provide all facilities including manpower for the 
aforementioned activities, without any cost implications to the BHEL. 
 
11.13 Agency shall extend all support towards inputs for IPMS system for project 

monitoring and control.
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12 PREPARATION OF FOUNDATIONS, AND GROUTING OF EQUIPMENT OF BOILER , 
SCR & AUXILIARIES 

   
12.1 Building foundations and other necessary civil works for supporting structures, 

equipments etc will be provided by BHEL / Customer. The checking of dimensional 
accuracy, axes, elevation, levels etc, with reference to bench marks of foundations and 
anchor bolt pits have to be checked and logged by the Contractor. The permanent 
benchmark / reference marks will have to be transferred to new locations with 
sufficient care to maintain the accuracy and protected / preserved with adequate care 
(to enable rechecking at later dates) as per BHEL instruction. 

12.2 Minor adjustment of foundation level, dressing and chipping of foundation surfaces 
and blue-matching (wherever required) for of all equipments as per BHEL Engineers 
instructions, should be done by the Contractor as part of the work. Contractor/BHEL 
shall prepare protocols before taking over the foundations. Dressing and chipping of 
foundations up-to 30 mm for achieving proper levels will be within the scope of 
work/specification. 

12.3 All temporary foundations and anchor points required for installing erection 
Equipments and winches, foundations for pumps, tanks etc are in the scope of 
Contractor. All building materials like cement, steel including re-enforcement bars, 
grits cements etc for such temporary foundations shall have to be arranged by the 
Contractor within the quoted rates. All such foundations shall be demolished and 
normal ground conditions restored after the usage. 

12.4 It shall be contractor’s responsibility to check the various equipment foundations for 
their correctness with respect to level, orientation, dimensions etc., and ascertained 
dimensions shall be measured and submitted to BHEL for approval before erection.  
Foundation pockets are to be cleaned thoroughly before placing the supports / 
columns / equipments. Verticality of foundation bolts to be checked along with 
correctness of the threads and freeness of the nuts movement. If required cleaning of 
the threads to be done with proper dies. 

12.5 The concrete foundation, surfaces shall be properly prepared by chipping, as required 
to bring the top of such foundation to the required level to provide the necessary 
roughness for bondage and to ensure enough bearing strength. All laitance and 
surface film shall be removed and cleaned and the packers placed with suitable 
mortar prior to erection of the equipment. Packer plates should not only be blue 
matched with foundation but also inter-packer contact surfaces between the packers 
and foundation frame etc., shall also be blue matched by Prussian Blue match checks 
and required percentage contact shall be achieved by chipping and scrapping as per 
BHEL Engineer’s instructions. 
 

12.6 All temporary foundations and anchor points required for installing erection 
Equipments and winches, foundations for pumps, tanks etc are in the scope of 
Contractor. All building materials like cement, steel including re-enforcement bars, 
grits cements etc for such temporary foundations shall have to be arranged by the 
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Contractor within the quoted rates. All such foundations shall be demolished and 
normal ground conditions restored after the usage. 

12.7 The surface of foundations shall be dressed to bring the surface of the foundations to 
the required level and smoothness prior to placement of equipments / equipments 
based on the foundations including shear lug provisions / openings.  
 

12.8 Neutralisation pit for EDTA cleaning is made by the Boiler U#1 agency and same shall 
be used for Boiler#3 also. After completion of job pit has to be dismantled and area is 
to be leveled before handing over of area to owner . Pit Size shall be approx. 
30x30x1.5m. (Dismantling of EDTA pit is in the U#3 boiler erection agency scope). 

 

12.9 Effluent has to be disposed off safely from neutralizing pit to a safe area as per 
instruction of BHEL Engineer. 

12.10 Contractor shall carry out scrapping and blue matching of embedded plates/ packers 
of rotating equipments. Chipping and the leveling of concrete surfaces, fine dressing 
up to the extent required to obtain contact between packer and concrete, is also 
covered in the scope of this work. Scrapping, chipping and matching shall be done so 
as to achieve prescribed percentage of contact between the two surfaces. 

12.11 BHEL will provide free of cost only the shims and packer plates (either machined or 
plain) which go as permanent part of the equipment.  Certain packer plates and shims 
over and above the quantity received as a part of supplies from manufacturing units 
of BHEL will have to be cut out from steel plates / steel sheets at site to meet site 
requirement. Contractor shall cut and prepare packers and shims by gas cutting / 
chiseling / grinding and de-burr the same. However, machining of the packers 
wherever necessary, shall be arranged by contractor. 

12.12 Complete grouting of structures equipments, including anchor/ foundation bolts, 
beneath base, base hollows etc, as may be applicable, is included in the scope of 
Contractor. Arranging all labour, building materials including cement, ordinary 
portland as well as quick setting – free flow - non-shrink grout mix (e.g. conbextra 
gp1/gp2), form work, shuttering, and any other requirements is in the Contractor’s 
scope. Contractor shall obtain approval of BHEL for cement (Ordinary Portland as-
well-as quick setting – free flow- non-shrink grout mix) prior to use. Cleaning of 
foundation surfaces, pocket holes and anchor bolt pits and de-watering and making 
them free of oil, grease, sand and other foreign materials by soda washing, water 
washing, compressed air and other approved methods are within the scope of this 
specification/ work.  

12.13 After the grouting has finally set and cured, alignment of equipments involved shall 
be checked again to verify for any disturbance or any other reason. If required, de-
coupling of equipments has to be done for conducting the verification. In case any 
disturbance is noticed the cause, if any, shall be removed and re-alignment done as 
part of work. 

12.14 The concrete foundation, surfaces shall be properly prepared by chipping, as required 
to bring the top of such foundation to the required level to provide the necessary 
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roughness for bondage and to ensure enough bearing strength. All laitance and 
surface film shall be removed and cleaned and the packers placed with suitable 
mortar prior to erection of the equipment. Packer plates should not only be blue 
matched with foundation but also inter-packer contact surfaces between the packers 
and foundation frame etc., shall also be blue matched by Prussian Blue match checks 
and required percentage contact shall be achieved by chipping and scrapping as per 
BHEL Engineer’s instructions. 

12.15 Total grouting of the columns / equipments including pocket grouting, grouting at the 
gap between foundation and base plates top surface of column / equipments is in the 
scope of the contractor. All the grouting should be carried out by non-shrink cement 
like conbextra GPI / Conbextra GP II / Shrinkkomp or its equivalent etc. This special 
nonshrink cement shall be arranged by the contractor at his cost. The quoted rate 
shall be inclusive of the same. 

12.16 All equipment bases and structural steel bases and foundations pockets shall be 
grouted and finished as per these specifications after surface preparation unless 
otherwise recommended by the equipment manufacturers. The surface preparation 
includes soda washing of the foundations to remove oil, grease etc. to ensure proper 
grouting. 

12.17 The certificates of the grout are to be submitted to BHEL. If necessary test cubes are 
to be made and tested at site to ensure the quality of the grout as per relevant IS 
standards. In case grouting with Portland cement is approved, necessary cement, 
sand etc. to be arranged by the contractor including the fine aggregates. 

12.18 All the materials required for grouting including special cements as approved by 
BHEL and other materials like Portland cement, sand chips, gravel etc., are to be 
arranged by the contractor at his cost. It shall be the responsibility of the contractor 
to obtain prior approval of BHEL, regarding suppliers, type of grouting cements 
before procurement of grouting cements. 

12.19 Certain packer plates and shims over and above the quantity received as part of 
supplies from manufacturing units of BHEL will have to be cut out from steel plates / 
sheets at site by the contractor to meet site requirement. However machining of the 
packers, wherever necessary, will be arranged by BHEL at free of cost. 
 

12.20 PROCEDURE FOR GROUTING: Contractor has to carry out the grouting as per the 
work instructions for grouting available at site or the grouting is to be carried out as 
per the supplier’s recommendation / IS standard. Copy of those recommendations is 
to be submitted to BHEL for records.
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The scope of the work will comprise of but not limited to the following: 
 
(All the works mentioned hereunder shall be carried out within the accepted rate unless 
otherwise specified.) 
 
13.1 Loading at BHEL / Customer stores and storage yard, transport to site, unloading at 

site / working area of equipment, placement on respective foundation / location, 
fabrication yard, pre-assembly bay or at working area are in the scope of work. The 
scope includes taking materials / Equipments from customer stores / storage yard 
also. Contractors Quoted / Accepted rate shall be inclusive of the same. Required 
cranes, tractors, trailer or trucks/ slings/ tools and tackles / labour including 
operators, fuel, lubricants etc. for loading & unloading of materials will be in the scope 
of contractor. 

13.2 The storage yard is located outside the Main Plant Boundary, in more than one 
location, at a distance of approximately 3-4  KM from the erection site.  

13.3 Transportation of all items including ODC items from BHEL Store/Yard to Erection 
site shall be in the contractors scope. However, in some cases, consignments including 
ODC may be unloaded near erection site as per space availability and site 
requirements. 

13.4 Loading at storage yard and transporting to site, unloading at site / pre assembly area 
or at working area, is in the scope of work. Required cranes for loading & unloading 
of materials, trailer shall be in the scope of contractor. The contractor shall provide 
any fixtures, concrete blocks & wooden sleepers, sandbags which are required for 
temporary supporting of the components at site. 

13.5 The equipments / materials from the storage yard shall be moved in sequence to the 
actual site of erection / location at the appropriate time as per the direction of BHEL 
Engineer so as to avoid damage / loss of such equipment at site. 

13.6 Contractor shall plan and transport equipments, components from storage yard to 
erection site in such a manner and sequence that material accumulation at site does 
not lead to congestion at site of work. 

13.7 The contractor shall satisfy himself of the quality and quantity of the materials at the 
time of taking delivery from BHEL stores. No claims whatsoever will be entertained 
by BHEL because of quality or quantity after the materials are taken by the contractor 
from BHEL stores. 

13.8 Sometimes it may become necessary for the contractor to handle certain unrequited 
components in order to take out the required materials. The contractor has to take 
this contingency also into account. No extra payment is payable for such 
contingencies. 

13.9 Contractor shall plan and transport equipments, components from storage yard to 
erection site in such a manner and sequence that material accumulation at site does 
not lead to congestion at site of work. However, in specific cases “as a special case to 
expedite the job” the consignment received at BHEL stores can directly be diverted 
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to the work site, as decided by BHEL, following issuance procedure of BHEL. Such 
direct issues shall be as per the Challan/dispatch document/LR received with the 
consignment. In such cases, contractor shall do unloading of materials from 
trucks/lorry at their own cost. 

13.10 All materials issued by BHEL shall be stacked neatly, preserved, stored in the 
contractor’s shed / work area above ground level by use of concrete or wooden 
sleepers. No materials shall remain on ground at any time. All concrete or wooden 
sleepers required for stacking the materials shall be arranged by contractor at his 
own cost within the quoted rates. In case it is necessary to shift and re-stack the 
materials kept at work area / site to enable other agencies to carry out their work, 
same shall be done by the contractor at no extra cost. 

13.11 All pipe and tube ends shall be covered with plastic caps or will be closed with wooden 
plugs as the case may be. 

13.12 The contractor shall take care of material issued by BHEL and shall protect the same 
from damage and weathering. The contractor shall take necessary measures to see 
that all the machined surfaces are preserved and covered. Contractor has to arrange 
required fire proof tarpaulins to protect the machined components / assembled parts 
drawn from BHEL store before and after erection as required at their cost. 

13.13 The contractor shall take all such measures as may be reasonably necessary to ensure 
that its arrangements and those of its sub-contractors with respect to the transport 
of Goods, Materials and Labour to the site do not interfere with local traffic in the 
vicinity of the site and where such interference is unavoidable shall make such special 
arrangements as may be reasonably required to minimize the effect of such 
interference. 

13.14 The contractor shall take all such measures as may be reasonably necessary to ensure 
that its arrangements and those of its sub-contractors with respect to the transport 
of Goods, Materials and Labour to the site do not interfere with local traffic in the 
vicinity of the site and where such interference is unavoidable shall make such special 
arrangements as may be reasonably required to minimize the effect of such 
interference. 

13.15 The contractor shall in no case be entitled for any compensation on account of any 
delay in supply or non-supply thereof for all or any such materials. However in case 
of non-availability of any specific materials which delays the completion of work, such 
cases shall be recorded separately in monthly planning format (F 14) and shall be 
considered for time extension of contract. 

13.16 The contractor shall solely be responsible for the safety & security of material after it 
is handed over and issued to contractor by the BHEL. BHEL reserves the right to 
recover from the contractor any loss arising out of damage/ theft or any other causes 
or during verification/stacking or at any time under the custody of the contractor. 

13.17 Contractor shall also carryout in complete association with BHEL, the material 
management functions and execution like day-to-day update of materials, issued to 
contractor, accounting for surplus/scrap material returned etc. These functions shall 
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also be carried out through computerized system utilizing suitable software. 
Contractor shall engage experienced software personnel to associate on dedicated 
basis for efficient discharge of the same in time. 

13.18 Open land for storage purposes shall be provided by BHEL on free of cost/as available 
basis. Temporary barbed wire fencing, as required, of the open storage yard is to be 
done by the contractor and is included under the scope of his work. Contractor shall 
also remove grass, bushes, trees etc wherever required off the land provided to him 
and shall make proper continuous up keeping of the open yard /land by removing 
grass, bushes trees etc and same is included under the scope of his work & No extra 
payment shall be made to the contractor in this regard. The bidder shall make 
complete arrangement of necessary security personnel’s to safeguard all such 
materials in his custody. The contractor shall take care of material issued by BHEL 
and shall protect the same from theft, damage and weathering. In case, loss of any 
materials for whatsoever reasons attributable to the contractor, then cost of such 
materials shall be recovered from the running bill payment with applicable 
overheads. 

13.19 All surplus materials shall be returned to BHEL store. All wastage / scrap (including 
melting scrap, wastage, and unusable scrap) shall be returned to the stores on 
weighment basis in consultation with BHEL Engineer and a receipt obtained for 
material accounting purposes. Scrap materials shall be sorted section-wise and 
returned separately at a place directed by BHEL Engineer within the project area. 
Return of such materials will not be entitled for any handling and incidental charges. 
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The scope of the work will comprise of but not limited to the following: 
 

(All the works mentioned hereunder shall be carried out within the accepted rate unless 
otherwise specified.) 

14.1 Erection 
 
14.1.1 The contractor will have to follow the instructions provided in the technical 

manuals, drawings, and specifications provided by BHEL, to the contractor from 
time to time. In case of ambiguity or deviation the decision/clarification of BHEL 
engineer will have to be followed. 

14.1.2 In case of any class of work for which there  is  no  such  specifications as  laid  
down  in  the  contract  such  as  blue  matching, welding  of stainless steel parts 
etc., the work  shall  be  carried out in  accordance with  instructions and 
requirements of the BHEL engineer  at  the quoted rates  only. 

14.1.3 The contractor is strictly prohibited in using any of the Boiler components like 
angles, channels, hand-rails for any temporary supporting or scaffolding work. In 
case of such misuse, a sum as determined by BHEL shall be recovered from 
contractor’s bills. Also the contractor will be responsible for the safe custody and 
proper accounting of all materials in connection with the work. If the contractor 
has drawn materials in excess of design requirements, recoveries will be effected 
for such excess drawls at the rate prescribed by manufacturing units. 

14.1.4 Any fixtures, scaffolding materials, approach ladders, concrete block supports, 
steel structures required for temporary supporting, pre assembly, checking, 
welding, lifting & handling during pre-assembly and erection shall be arranged by 
the contractor at his cost. 

14.1.5 The temporary structures/ items welded to permanent members/pipes are to be 
cut and removed without any damage. Any damage so to permanent members/ 
pipes to be made good by the contractor at his cost. 

14.1.6 In the case  of  structural members / ducts  in  certain  cases, the  raw material  
will  be  supplied  in  random  lengths  and  the  contractor  will have to make up 
the length / prepare the edges to suit the matching profiles, weld /  bolt connect  
the  joints at  no extra cost. 

14.1.7 Fine fittings and other small bore piping have to be routed according to site 
conditions and hence shall be done only in position as per the site requirement. 
Necessary sketch for routing these lines should be got approved from BHEL by 
the contractor. There is a possibility of slight change in routing the above 
pipelines when after completion, to suit the site conditions. The contractor should 
absorb this cost in his quoted rate. 

14.1.8 All welded joints should be painted with anti-corrosive paint, once NDE works 
are over. 

14.1.9 All welded joints shall be subjected to acceptance by BHEL Engineer. 
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14.1.10 Work such as minor rectification of foundation bolts, reaming of holes, drilling 
of dowels, matching of bolts and nuts, making new dowel pin, etc. are covered in 
the scope of work.  

14.1.11 All piping items including pipes, valves, flanges, fittings etc. shall be supplied as 
commercially available. Hence Fit-ups, edge preparation including welding of 
stubs, shall be included in the contractor's scope. No separate payment will be 
made for the edge preparation of pipes, Standard fittings such as bends, Tees etc 

14.1.12 Pipes above 2" diameter have to be cleaned by means of wire brush as per the 
instruction of BHEL Engineer and subsequently flushed with air before lifting 
them into position. For pipes below 2" diameter, shall be sponge cleaned with air 
flushing. After cleaning is over, the end caps shall be put back in tube openings till 
such time they are welded to other tubes. Required compressors shall be 
arranged by the contractor at his cost. 
 

14.1.13 In case of piping connected to equipment, matching of flanges for achieving the 
parallelism and alignment at equipment end by suitably resorting to heat 
correction or other method as instructed by BHEL Engineer is within scope of 
work. 

14.1.14 Wherever elbows of 45 deg. or any other angle are required, the same shall be 
cut from 90 deg. elbow supplied and used as per BHEl engineer nstruction. No 
extra cost shall be paid. 

14.1.15 Erection of flow switches, filters, flow meters, other metering elements, flow 
orifices, flow indicators, control valves supplied either by BHEL or customer 
forming part of the system is in the scope of work. This will include collecting 
from BHEL/Customer stores, transportation to site, suitably cutting the erected 
piping, cleaning, erection, welding, radiography and stress relieving and 
commissioning. 

14.1.16 Contractor shall also weld small length of piping with root valve to the pressure, 
flow and level tapping points on piping or flow nozzles/orifices/ metering 
elements fixed on piping as per the instructions of BHEL Engineer. 

14.1.17 Welding of all thermo wells, draft, pressure and temperature instrumentation 
points and all other instrumentation points on piping and auxiliaries and welding 
of thermocouple pads for permanent system as well as for performance 
guarantee test is in the scope of work. 

14.1.18 Plate / Pipe shoes for piping supports shall be fabricated at site by the contractor 
at no extra cost. Other supports namely Hangers, U-clamps etc., shall be supplied 
by BHEL duly bent and threaded. Assembly and necessary cutting work etc., shall 
be carried out at site by contractor within the quoted rate. 

14.1.19 Wherever hanger and support materials are not received from manufacturing 
unit in time to suit the erection schedule, contractor shall erect the system on 
temporary supports to ensure the progress of work. The required structural 
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steel materials will be issued on free of charges by BHEL, either from scrap/spare 
materials. The same shall be removed and returned to BHEL store after erection 
of permanent supports. 

14.1.20 Contractor has to carryout fabrication works such as welding of stubs / nipples, 
attachments etc., preparation of surface for rust preventive coating and 
application of rust preventive is within the quoted / accepted rate. 

14.1.21 All the equipments /material to be taken inside the plant building shall be 
cleaned thoroughly before taking them inside. The contractor shall clean, 
wherever necessary and paint inside surfaces of the equipments like coolers, oil 
tanks, Rubber expansion joints and other components as per instruction of BHEL 
Engineer during erection within the quoted rate. 
 

14.1.22 Contractor shall cut / open works if needed, as per BHEL Engineer’s instructions 
during commissioning for inspection, checking and make good the works after 
inspection is over. This contingency shall be included within the quoted value. 
During commissioning, opening of valves, changing of gaskets, attending to 
leakages, minor modification, and rectification works may arise. The contractor 
has to carry out these works at his cost by providing required manpower with T 
& Ps in all the three shifts. In case any rework is required because of contractor’s 
faulty erection and which is noticed during commissioning, the same has to be 
rectified by the contractor at his cost. 

14.1.23 Contractor shall engage separate gangs throughout the contract period, 
exclusively for proper housekeeping of the site. The contractor has to make 
necessary arrangements for collection and for bringing down the scrap from all 
locations and taking them away from the erection areas to various locations as 
indicated by BHEL Engineer. The house keeping must be a routine and 
continuous activity. 

14.1.24 The contractor shall take all reasonable care to protect the materials and 
equipment during erection. Touch  up  painting  required  to  be done  on  any  
equipment  or part  during  the  course  of  erection  will have  to  be done  by the  
contractor. 

14.1.25 Prior to erection of any components inspection to be done for any foreign 
materials and damages and they are to be removed / attended as per BHEL 
engineer. 

14.1.26 Field Quality Assurance Formats:-It is the responsibility of the contractor to 
collect and fill up the relevant FQA log sheets of BHEL and present the same to 
BHEL after carrying out the necessary checks as per the log sheets and obtaining 
the signature of BHEL and customer as token of their acceptance. Payment to the 
contractor will be linked with the submission of these FQA log sheets. 

14.1.27 All test require as per FQP (Field Quality Plan) will be in bidders scope. FQP shall 
be provided during execution time. 
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14.2 ERECTION OF BOILER & ITS AUXILIARIES AND ROTATING MACHINES 

14.2.1 Brief list of System / sub-system to be erected by the contractor & approximate 
weight of individual PGMA’s and number of welding joints mentioned in this 
Tender Specification are meant for giving general idea to the tenderer only about 
magnitude of the work involved. This should not be taken for billing or any other 
claims. All weights for such purposes will have   to   be t a k e n  f r o m    design   
documents   only (shipping list).This section also gives general idea about various 
components to be erected with expected accuracy level. However the contractor 
shall get the correct details from the engineer to avoid mistakes and rework. 

14.2.2 Preparation of preassembly bed is very much essential for preassembly of MBLs, 
columns, ceiling girders, panels, coils etc. on consolidated ground and to avoid 
sagging and shrinking the temporary supports are to be provided. The 
preassembled component should have minimum three supports to avoid sagging. 

14.2.3 The column and girder pieces are to be measured individually to check for 
camber, sweep etc. The level markings on the columns to be checked before 
erection. The verticality stickers are to be fixed over individual column pieces on 
both the flanges (90 degree apart in two places). Arranging these stickers shall be 
done by the contractor. 

14.2.4 Tier by tier erection method is to be followed. Columns are to be tied up with 
horizontal and diagonal bracing in each tier before proceeding to next level. Log 
sheets are to be maintained in line with log sheets which are available with BHEL. 
After grouting the first tier columns, second tier erection is to be taken up. 
Adequate curing of the grout is to be ensured. Verticality of the columns is to be 
ensured either by plumb bob or theodolite. The tolerance shall be as indicated in 
BHEL’s erection drawings. Care should be taken while erecting the vertical and 
diagonal bracings to maintain the work points as per drawing. Necessary 
lubricant for the girder pin assembly should be applied as per drawing within the 
quoted rates. 

14.2.5 The following measuring and test equipments with proper calibration certificates 
are to be made available by the contractor before taking up the structural and 
other pressure parts erection. Steel tapes minimum 5M,30M in sufficient 
numbers, torque wrench 650-1000 ft pounds, bolt tension calibrator, torque 
wrench with calibration, temperature recorder, two theodolite with one second 
accuracy etc. Periodic calibration of the measuring instruments is to be done once 
in six months and certificate for the same to be submitted to BHEL for records. 

14.2.6 Detailed procedure available with BHEL site office should be collected before 
taking up the job by the contractor for preassembly of ceiling girders. Each ceiling 
girder will be supplied in maximum 3 pieces and welding & NDT test are to be 
carried out, including 100% radiography and the required UT for the welded 
joints in ceiling    girders. The heaviest assembled ceiling girder will be around 
170 mt approx. And maximum elevation of ceiling girder is 104 m and top of 
silencer is 115m maximum. 
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14.2.7    Camber, sweep and twist are to be checked. The tolerances for individual piece 
camber and sweep, individual length, level of girder assembly, flatness of the web, 
out of squareness of assembly, overall length of the assembly etc. to be ensured 
before taking up the job. Major deviation if any observed should be intimated to 
BHEL for getting the resolution before proceeding further. 

14.2.8     Suitable crane to be used for handling / lifting the ceiling girder will be provided 
by BHEL. Leveled area will be provided by BHEL for erection. However, backfilling 
and consolidation, if required, shall be carried out by the contractor, at no extra 
cost. Necessary plates/sleepers required for marching and operation shall be 
provided by the BHEL for BHEL owned/deployed cranes. Positioning of the crane 
is to be decided in consultation with BHEL. 

14.2.9 The erection of the welded beams, rolled beams, boiler roof frame assembly etc. 
to be taken up along with ceiling girders immediately as the crane moves from 
first girder to the last. The silencers of various safety valves also to be erected in 
the respective bays. The completion of the roof sheeting should follow to create a 
comfortable working space in the boiler cavity giving protection to all work men 
from rains and sun. It is expected that the contractor will complete the same 
before drum lifting/pressure parts erection. The materials for boiler roofing and 
side cladding etc. will be supplied by BHEL and contractor has to erect the same 
at the quoted /accepted tonnage rate. 

14.2.10 The tightening procedures for HSFG bolts are to be obtained from BHEL at site 
before taking up the work. Normally it is done by turn of nut method. Torque 
wrenches also can be used .The bolted joints will be checked jointly by 
BHEL/Customer engineers for required tightness and retightening is to be done 
as per requirement. The tightened bolts will be marked with colour paints. Facility 
for random checking by torque wrench will have to be done. The required 
calibrated torque wrench will be provided by the contractor. 

14.2.11 Some  platform  materials  in  PG  36  and  PG  38,  approach  ladders, suspension 
materials etc. will be supplied in running meters. The contractor has to fabricate 
these materials wherever they are supplied in running meters to the required size 
/ shape, to be welded and erect them within the quoted rates. 

14.2.12 It shall be the responsibility of the contractor to provide ladders on column for 
initial works till such time stairways are completed. For this the ladder should not 
be welded on the column and should be fabricated clamping type ladders. No 
temporary welding on any structural members is permitted except under special 
circumstances with the approval of BHEL. The necessary materials for the ladders 
are to be arranged by bidder within quoted rate. Any ladder supplied by the 
manufacturing unit for this purpose will be issued to contractor free of cost and 
the same is to be returned once the platforms are completed. 

14.2.13 Scrap disposing chutes are to be provided by the contractor within the quoted 
rate at different areas like along the boiler main column, bunker structure and 
duct supporting structures. Material for the scrap chute will be provided by BHEL. 

14.2.14 All normal erection and assembly techniques necessary for completion of works 
under this specification and magnitude have to be carried out. It is not possible to 
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specifically list out all of them. Absence of any specific reference will not absolve 
the contractor of his responsibility for the particular operation. These would 
include 

a)  Machine / flame / electric cutting, grinding, welding, radiography and stress 
relieving. 

b) Fitting, fettling, filing, straightening, chamfering chipping, scrapping, reaming, 
cleaning,  checking, levelling, blue matching, aligning and assembly. 

c)  Machining, surface grinding, drilling, doweling, shaping. 
d) Temporary erections for alignment, dismantling of certain equipment for 

checking, cleaning, servicing and site fabrication. 

14.2.15 Certain  adjustments in length  of steel /pipe/tube members may be necessary    
while  erecting    high  pressure  pipelines  of  boiler  and piping ( pre-fabricated  
lines ) and  the  contractor  should  remove  the extra  lengths to suit  the final 
layout after preparing  edges afresh and adopting  specified  heat  treatment    
procedures  at  no  extra  cost, wherever  indicated. Depending upon the type of 
deviation BHEL will consider the reimbursement at man hour rates.- If the 
drawing provides for erection allowance, then it becomes part of the work and no 
compensation is payable. The prepared edges in pressure parts shall be applied 
with wieldable primer as preservation and supply of the primer is in contractor 
scope. 

14.2.16 Ducts /  expansion  pieces  are  dispatched  to  site  in  loose  walls  / plates  and  
these are to be  assembled  at  site  before  erection.(Walls with stiffeners in 
welded condition will be provided). 

14.2.17 All the dampers, valves, lifting equipments, power cylinders, etc., shall be serviced 
and lubricated to the satisfaction of BHEL engineer before erecting the same and 
also during pre-commissioning. The bearings of dampers shall be properly 
cleaned, serviced and lubricated before commissioning at no extra cost. Even after 
commissioning, if there are problems in the operation they have to be attended 
by the contractor during the tenure of the contract. 

14.2.18 In case of any class of work for which there is no such specifications as  laid  down  
in  the  contract  such  us  blue  matching, welding  of stainless steel parts etc., the 
work shall be carried out in accordance with  instructions  and  requirements  of  
the  BHEL  engineer  at  the quoted  rates  only. 

14.2.19 Spring suspensions / constant load hangers have to be pre-assembled and 
adjusted for the required loading and erected as per instructions, of BHEL 
Engineer. Any adjustments, removal of temporary arrestors / lockers, etc., have 
to be carried out as and when required at no extra cost to BHEL. 

14.2.20 No temporary supports shall be welded on the pressure parts of piping. Welding 
of temporary supports, cleats, etc. on the boiler columns shall be avoided. In case 
of absolute necessity contractor shall take prior approval from BHEL Engineer. 
Further, any cutting or alternation of member of the structure of platform or other 
equipment shall not be done without specific prior approval of BHEL Engineer. 

14.2.21 The contractor shall fabricate piping, install lube oil systems and carry out the acid 
cleaning of fabricated piping. The contractor shall also service the lube oil system, 
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carry out the hydraulic test of oil coolers. etc. 
14.2.22 All hangers, supports and anchors (including concreting or welding) shall be 

installed as per drawing to obtain a reliable and complete pipe installation as per 
instructions of BHEL Engineer. Normally supports are issued in running meters. 
Any additional supports as called for by BHEL Engineer shall be fabricated by the 
contractor and provided at no extra cost. However, the raw material required for 
fabrication of such supports shall be supplied by BHEL free of cost. (Any 
machining or threading is involved will only be done by BHEL). 

14.2.23 Normally  the  high  pressure  valves  will  have  prepared  edges  for welding. But 
if it becomes necessary the contractor shall prepare new edges or recondition the 
edges by grinding or chamfering to match the corresponding tubes and pipes. All  
fittings  like  “T”  pieces, weld neck  flanges, reducers etc.,  shall  be  suitably  
matched  with pipes for welding. Edge preparation becomes the part of erection 
work. No extra payment shall be made for this. 

14.2.24 All valves will have to be checked, cleaned, lapped or overhauled in full or in part 
before erection, after chemical cleaning and during commissioning as may be 
necessary. After the chemical cleaning has been successfully completed, removing 
all temporary piping, fittings of tanks etc. checking all the valves for any 
accumulation of foreign materials, welding the valves, pipes which were cut and 
cleaning, over hauling, re-fixing as per BHEL Engineer’s instructions is within the 
scope of work/specification. The contractor, at his own cost, shall arrange 
experienced technicians for the above work, including required consumables. 

14.2.25 Adjustments like removal of ovalities in pipes and opening or closing the 
fabricated bends of all piping including high pressure  piping  to suit the layout  
shall  be  considered part of  work and  the  contractor  is required to carry out 
such work free of cost, as per instructions of BHEL, which shall include specific 
heat treatment procedures etc., 

14.2.26 Pipes are sent in standard length and will be cut to suit the site conditions and the 
layouts. Tubes or pipes wherever deemed to be convenient will be sent   in 
running lengths with sufficient bends. Bends up to NB 65 mm will have to   be   
fabricated   at   site adopting specified heat treatment procedures, wherever 
required at no extra cost. Only cold cutting methods are to be employed for cutting 
of pipes and tubes irrespective of the size and material. Gas Cutting, if any, will be 
allowed only in CS LP piping as per instruction of BHEL Engineer. 

14.2.27 The enclosed welding schedule for Boiler & PCP in “Chapter-XXI Welding 

Schedule” is tentative and for reference only. The applicable welding 
schedules will be issued during erection of work at site. 

 
14.2.28 Attachment, welding of necessary instrumentation tapping points, thermocouple 

pads, root valves, condensing vessels, flow nozzles and control valves etc., both 
for regular measurements and  performance testing to be provided on boiler / its 
auxiliaries or pipelines covered with in  scope  of  this  tender, will  also  be  the  
responsibility  of  the contractor  and  the  same  will  be  done  as  per  the 
instructions of BHEL Engineer. The erection and welding of all above items will 
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be contractor’s responsibility even if, (a) Product group (PG) under  which these 
items are released are not covered in the scope of this tender, (b) Items  are  
supplied  by  an  agency  other  than BHEL if they are integral to the scope 
envisaged under this package. Payment will be regulated as per the agreed terms 
and conditions. 

14.2.29 The contractor shall fabricate piping, install lub oil systems and carry out the acid 
cleaning of fabricated piping. The contractor shall also service the lub oil system, 
carry out the pressure test of oil coolers etc., 

14.2.30 All the tubes and pipes shall be cleaned and blown with compressed air and 
shown to the Engineer before lifting. Sponge  ball  test  shall  be carried out  for  all  
tubes  before  erecting  the  same. Bigger size pipes should be cleaned with flexible 
wire brush, wherever necessary. After cleaning is over, the end caps shall be put 
back in tube openings till such time they are welded to other tubes. Required 
compressors shall be arranged by the contractor at his cost. 

14.2.31 All attachment welding including those for insulation and refractory work coming 
on the pressure parts shall have to be done by the contractor. The hooks are 
suitable for stud welding machines. Contractor’s quoted rate shall include all 
these contingencies. Attachment welding on pressure parts shall be done by 
qualified and certified welders only. Welding of Insulation hooks at site shall be 
welded on the fins by manual welding / stud welding machines. 

14.2.32 It is the responsibility of the contractor to do the alignment, checking, etc., if 
necessary, repeatedly to satisfy BHEL Engineer / customer Engineers with all the 
necessary tools and tackles manpower, etc., without any extra cost. The alignment 
will be complete only when jointly certified so, by the BHEL Engineer & customer. 
Also the contractor should ensure that the alignment is not disturbed afterwards. 

14.2.33 Burner tilt mechanism will be checked for freeness, serviced and adjusted, if 
necessary to obtain optimum tilt before and after installation. 

14.2.34 Fine fittings, boiler trim piping, oil system and other small bore piping have to be 
routed according to site conditions and hence shall be done only in position. As 
such, layout of small bore piping in boiler and oil system shall be done as per the 
site requirement. Necessary sketch for routing these lines should be got approved 
from BHEL by the contractor. There is a possibility of slight change in routing the 
above pipelines when after completion, to suit the site conditions. The contractor 
should absorb this cost in his quoted rate. 

14.2.35 Additional platforms for approaching different equipments as per the site 
requirement, which may not be indicated in drawings, shall be assembled and 
erected by contractor. However, the contractor shall be paid for this work on 
accepted tonnage rate for erection of structures (Rate schedule identifier - 1A). 
The steel materials required for these works shall be supplied by BHEL free of 
cost and the contractor will have to install them to suit the requirement. Works of 
major nature not covered under this clause. 

14.2.36 Complete penetration of water wall (Panel to panel) tube to tube and fins welding 
shall be achieved either by single side or double side welding. The decision of 
BHEL Engineer is final. 
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NOTE: The water wall/spiral wall panels will be supplied with fin cut to a length of 300 mm 
on ends for alignment and welding of tube to tube of panels at site. 

The bidder may require to cut fins further to a maximum length of 1000 mm for 
alignment and welding of tube to tube in water wall/spiral wall panels and 
welding of fins on both sides after completion of panel to panel welding within the 
quoted rate. No extra payment will be made for the above works. 

14.2.37 Work such as minor rectification of foundation bolts, reaming of holes, drilling of 
dowels, matching of bolts and nuts, making new dowel pin, etc. are covered in the 
scope of work. 

14.2.38 Certain extra lengths of various tubes/pipes and fabricated ducts are provided as 
erection allowance and the same have to be cut/adjusted to suit the site 
conditions and layouts or certain small lengths may have to be added for 
adjustments to suit the site conditions. For any mismatch while matching the 
joints in tubes, the cutting, adjusting, re welding, addition spool pieces should be 
done by the contractor to match site conditions without any extra payment. 

14.2.39 Assistance for calibrating / testing the power cylinders / valves, gauges, 
instruments, etc. and setting to actuators coming under various groups shall be 
provided by contractor within the quoted rates. 

14.2.40 Hanger rods are shown in the pressure parts arrangement drawing for boiler. Any 
cutting / welding and required heat treatment and necessary NDT of such hanger 
rods will be done by the contractor. The hangers for pressure parts will be tested 
for even distribution of load with the help of torque wrench. 
 

14.2.41 Skin casing sheet for covering the boiler roof panels, and other areas will be 
supplied as fabricated items. Any cutting and re-fabrication to suit the site 
conditions shall be carried out within the quoted rates. 

14.2.42 For all the site routed piping as built drawings are to be submitted by the 
contractor immediately after erection. The Number of site welds indicated for site 
routed piping under the heading “Quantum of HP joints” is approximate. It is to be 
noted that piping for fine fittings, trim piping, oil system (PG 42) soot blower 
system shall be supplied mostly in running meters which will be erected and all 
joints are to be welded as per the drawings/site routing within the quoted rates 
by the bidder. 

14.2.43 Hydraulic test of SCAPH has to be carried out on the ground before lifting it to the 
position. 

14.2.44 Seal boxes should be reinforced with insulation pins as per drawing releases in 
attachment drawings and after that all seal boxes to be painted with bituminous 
paint of IS158 by the bidder. The required paint shall be supplied by the bidder 
within the quoted rate. 

14.2.45 Grab Bars for accessing into the furnace area shall be provided in each seal box as 
per drawings. 

 

14.2.46 Heavy component lifting: Before lifting the heavy components like header, 
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panels, burner assemblies, down comer pipes etc. soft materials like gunny bags 
to be used while lashing the rope to avoid dents, rubbing marks etc. The capacity, 
number of sheave pulleys, size of the rope, guide pulley locations are to be decided 
at site with respect to the capacity and positioning of the winch. The end caps 
provided at shop for various stubs are to be removed during final fit up only. 

1. While Lifting the headers lifting lugs or shell portion of the headers only to be 
used. The temporary supports to be removed prior to hydraulic test. While 
erecting the temporary supports, care should be taken so that they do not affect 
the erection of permanent supports. Tack welding of suspension rods with 
bearing plates to be done after final adjustment. Details for welding of bearing 
plates can be referred in the drawings/check list. 

2.    Precautions to be used while erecting the collector channel supports. 
       Equal loading of the hangers is to be ensured. Ring headers are erected before 

erection of water wall bottom hopper panels. Headers are to be arrested before 
welding to panels/headers/tubes/coils as the case may be. Sequence of welding 
to be followed while welding higher size joints. 

3. Each water wall tube is provided with an orifice assembly in the bottom ring 
header. Orifice adopter is welded inside the header and welded at shop. After 
chemical cleaning operations, the orifice assemblies are to be erected at site as 
per directive of engineer and drawings. 

4.   Erection of various components is taken up from top to bottom. Planning has 
to be done every month in consultation with the engineer. Pre assembly of seal 
boxes for the peep hole openings, pressure tapping, soot blowers etc. can be 
done on the ground before erection, if feasible. The burner blocks are to be 
erected in convenient position before closing the furnace with panels. For panel to 
panel erection and welding panels erection attachments are supplied by units. 
Furnace alignment with respect to boiler /furnace axis is very vital and 
important. The alignment is to be achieved. Details to be checked with engineer. 

5. The gaps between coils and steam cooled / WW panels /between coils etc. to 
be maintained in line with drawing. Please check up the permissible tolerance 
before taking up the work. 

6. Preassembly of end bars with crown plates including stress relieving for coil 
assemblies. 

7. Pump case / volute is welded with suction manifold in line with procedures 
available with site office. 

8. The required accuracy level to be ensured before welding as per drawing. 
Necessary radiography/NDT along with heat treatment to be done. 

9. CC pump motor installation is taken up only after completion of system pipe 
work supports. When mounted the pump should accommodate movement in the 
pipe without imposing excessive loads on the casing and branches. Sufficient 
clearance should be available beneath the motor to facilitate removal during 
maintenance. It is to be assembled as per the directions available with engineer. 
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10. Ensure completion of the maintenance hoists meant for CC pumps immediately 
else the area may be used by other agencies for laying the cables for various 
equipments coming in that area, inadvertently and they have to be removed 
later. Heat exchanger installation is also to be completed and necessary cooling 
water lines, thermocouples, pressure gauges etc. to be completed. The power 
cable connection made to the pumps should ensure free down ward expansion 
of the boiler at the level. 

11. Down   comer   pipes   erection   can   be   done   by   carrying   out preassembling 
the pipes whatever feasible as per availability. The suction manifold received in 
loose pieces and to be pre-assembled in the floor nearby. After welding the 
suction manifold, it is to be positioned, aligned and then only the down comers 
from the steam separator/ drum are to be connected. Erection of suction spool 
pieces, and hand operated valves for the system to be erected. The CC pump 
volute without impeller is fitted to the bottom of the suction spool .Bottom flange 
of the volute is carefully levelled and aligned before welding the suction spool. 
After completion of welding in all respects cutting and trimming of erection 
attachment to be done. CC pumps volute is to be blanked for carrying out hydro 
test. After hydro test, the blanks are removed and pump erection taken up. The 
tightening of the bolts to be done with torque wrench as per the instructions of 
the supplier. 

12. Before taking up the erection of coils, pre erection checks to be carried out 
like width and length of the coil, availability of flexible connectors, damages on 
the coils, permanent bows if any, sponge test for the coil and completion of 
ground inspection by inspector of boilers as deemed. Ensure the removal of the 
transportation supports in each coils prior to erection. 

13. Erection of LTRH/ Economizer coils as applicable can be done by preassembling 
the upper and lower coils. Pre erection checks like width, length etc., and sponge 
test of coils for thoroughness to be done before erection. Required hanger tubes 
erection to be completed before LTRH / Economizer coils erection. The 
preassembly of cassette baffles of LTRH and Eco coils can be carried out 
before their erection. 

14. Check for the gaps between SH steam cooled front wall and Eco/SH horizontal 
assemblies, gap between SH steam cooled rear wall and SH horizontal 
assemblies/ eco assemblies, spacing between rear WW arch and pendant 
assemblies and finish SH coils. Detailed drawings are to be referred during 
execution. The items indicated are suggestive only. 

15. Check for the inner space between eco coils, LTRH, RH and SH coils as per drawing 
16. Ensure proper completion of steam cooled spacers.  Check for clearances for soot 

blower lance tubes.  
         Ensure that soot blower lance tube in 0 dead travel position unless until 

charged. Radiant roof skin casing sheets are to be welded after application of 
castable refractory. 
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17. Before erecting the valves and other mountings, check for the tag for correct 
rating with valve schedule. Ensure correct flow direction. Ensure easy 
accessibility for operation and maintenance of valves. 

18. While erecting the safety valves, check for the set pressure and type.The lever 
arrangement, blow down ring approach for floating should be ensured. Drip pan 
drains with proper slope to be given to safe location. Check the exhaust pipe 
arrangement for expansion and proper guides to be given. Ensure anchor points 
for the above pipes. 

19. Ensure removal of drains plugs provided in the silencers, the gap between 
exhaust pipe and roof is sealed properly. 

20. DWLGs to be erected as per drawing. Joint protocol to be made for its correct 
erection with supports. 

21. Other tapping points meant for monitoring the level should be erected and 
protocol is to be made. Maximum use of the pads and lugs welded on the steam 
separator/drum to be used for giving supports. 

22. Sample coolers are to be erected preferably in clean area. All the lines should be 
air blown before termination on both ends. Sockets are to be used for sampling 
lines. Tig welding must be used for sampling lines instead of arc welding. 

23. All the drain lines should have sufficient slope towards drain. Provide expansion 
loops in all the vents and drains as per the drawings. Electromatic relief valve 
controller is supported separately in column so that the vibration from boiler is 
not transmitted. Provide pre compression springs where required to take care 
of the load. All the motor operated valve stems should be vertical preferably. All 
the valve packing with asbestos base to be lubricated once in 6 months till 
handing over. Necessary gland packing will be supplied by BHEL. 

24. Prior to erection of any pressure part like headers, pipes, tubes, panels etc. 
inspection to be done for any foreign materials and damages and they are to be 
removed/ attended as per BHEL engineer. 

25. Transport binders on all coils are to be removed. 
26. Gas distribution baffles and vibration snubbers, mechanical spacer bars etc. are 

to be erected as per drawings. 
27. Buck stays   are   preassembled   and   raised   to   their   respective elevations and 

hung prior to erection of furnace walls. Before fixing them to furnace walls, 
ensure completion of panel to panel welding and voids in the buck stay region. 
The necessary scalloped bars/plates/pads are to be welded after leveling. 
Ensure completion of vertical buck stays including support hangers, links. The 
erection of leveler channels with guides to be completed. 

28. All the furnace guides to be erected as per drawing keeping gap of about 3 mm 
for free boiler expansion. 

29. The necessary connection to the wind box is to be completed in all respects as 
per drawing. If any drain holes are envisaged, the same to be provided. No pipe 
line supports should be taken from the buck stays without getting the approval 
from engineer. 
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30. Sagging of roof tubes results in condensate stagnation during shut down. Hence 
ensure that radiant roof and back pass roof tubes are erected without sagging. 

31. Total boiler is to be examined in all levels for free expansion. All the arrestors are 
to be removed. Expansion indicators are to be erected in various levels as per 
drawing / instruction of engineer. 

32. Some of the few important locations for voids filling:- 

• Around penetration for pendent surfaces and radiant roof/SH screen 
tubes/second pass roof tubes 

• Between loose front ww tubes above front upper panels and below radiant 
roof 

• Gap between radiant roof tubes at the junction of front wall 

• Extreme rear arch tubes and side ww/extended ww panels 

• Extreme SH screen tubes and SH extended steam cooled walls 

• Gaps between tubes /nipples in the steam cooled rear, side and front wall and 
respective headers 

• Extreme tubes of front and side ww lower panels 

• Side ww/extended side ww and extreme  tubes of radiant roof 

• Extended side steam cooled wall and extreme tubes of SH screen tubes 

• Steam cooled side wall and extreme tubes of second pass roof 

• Between tubes in upper corner tubes 

• Between tubes in lower transition tubes 

• Gap between tubes/nipples of side ww lower header at the ash hopper throat 
region 

• Voids due to lifting slots in fusion/fin welded panels 

• Voids due to erection slots in fusion/fin welded panels 

• Fusion/fin welded panel fin slits at the panel tube-tube butt joint locations 

• The above list is suggestive only. Voids are to be closed suitably to retain 
refractory in position and to achieve the gas tightness 

14.2.47 Erection of Boiler structures and points to be taken care of for achieving 
verticality of Boiler columns. 
 

a. The column pieces are pre-assembled and site match marks to be provided. 
b. Pre assembly checks to detect and deviations in the columns like length, 

camber sweep, twist etc. 
c. Checking of foundations for its levels distance, diagonal, distance etc. 
d. Proper tightening of the foundation bolts. 
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e. Erection of columns tier by tier and box by box. Grouting to be done 
immediately after 1st tier erection. 

f. Ensuring the availability of guy ropes, etc. during column erection and 
removal of guy ropes after ensuring the verticality of columns. 

g. Using calibrated theodolite for verticality measurement of columns. 
h. Tightening of HSFG bolts to be done by turn of nut method only after ensuring 

the verticality of the columns. 
i. Measuring adjacent diagonals of the ceiling girders after its erection. 
j. Ensuring  the  verticality  of  the  columns  before  and  after  the steam 

separator erection. 
 

14.2.48 All Rotating machineries and equipment shall be cleaned, lubricated, checked for 
their smooth rotation, if necessary dismantling and refitting before erection. If in 
the opinion of BHEL Engineer, the equipment is to be checked for clearance, 
tolerance at any stage of work or during commissioning period, all such works are 
to be carried out by contractor at his cost. 

14.2.49 The fans shall be checked for blade clearance and other vital tolerances. The Flow 
control devices in fans like IGV/Damper units shall be serviced. Necessary 
assistance for balancing of equipment during trial run shall be provided by the 
contractor. 

14.2.50 Vital clearance of mill should be checked at site and adjusted if required. 
14.2.51 The HT motor bearings shall be blue matched at site and checked for bearing 

clearance. Scrapping of bearing housing, if required shall be carried out by the 
contractor. No extra claim for blue matching of any two surfaces will be 
entertained. The HT motors will be checked for air gap and adjustment of stator / 
rotor to magnetic center shall be carried out as part of erection. 

14.2.52 D.S.L / equivalent system for hoisting equipments are also to be erected and 
commissioned including load testing by the contractor within the quoted rates. 
Required manpower including electricians is to be arranged by the contractor for 
carrying out commissioning of electrical hoist and load testing of the above 
electrical hoist. Required loads will be provided by BHEL free of cost. 

14.2.53 The contractor shall take all reasonable care to protect the materials and 
equipment during erection. Touch up painting required to be done on any 
equipment or part during the course of erection will have to be done by the 
contractor.  

14.2.54 All Rotating machineries and equipment shall be cleaned, lubricated, checked for 
their smooth rotation, if necessary dismantling and refitting before erection. If in 
the opinion of BHEL Engineer, the equipment is to be checked for clearance, 
tolerance at any stage of work or during commissioning period, all such works are 
to be carried out by contractor at his cost. 

14.2.55 All the shafts of rotating equipment shall have to be   properly aligned to those of 
matching equipment to perfection, accuracy as required and the equipment shall 
be free from excessive vibration so as to avoid overheating of bearings or other 
conditions which may tend to shorten the life of the equipment. 
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14.2.56 All the bearings, gearboxes etc., of the equipment / actuators and electrical motors 
to be erected are provided with protective greases only. Contractor shall arrange 
as and when required by the engineer for cleaning the bearing / gear boxes etc., 
with kerosene or some other agent if necessary by dismantling some of the parts 
of the equipment during erection and shall arrange for regreasing / lubricating 
them with recommended lubricants and assembling back. Lubricants will however 
be supplied by BHEL at free of cost. 

14.2.57 The actuators / motors of valves may be supplied in loose parts, contractor shall 
have to match / assemble and align at site as per instructions BHEL Engineer 
including placement on foundation. 

 
14.3 MILL BUNKER STRUCTURE, COAL BUNKER, TRANSFER POINTS, GALLERIES, SILOS 

ETC. 
14.3.1 Erection, alignment, welding, bolting, grouting and painting as applicable for 

fabricated structures (supplied form BHEL units) related to Mill bunker structures, 
Coal bunkers, Transfer points, Trestles, Conveyor galleries etc. as per BOQ quanity. 

14.3.2 Supply and installation of items as per BOQ for Bunker structural works in Mill 
Bunker structures, Transfer points, Trestles, Galleries etc.  

14.3.3 Where ever the design & supply together is covered in the scope of bidder necessary 
approvals from BHEL / PVUNL shall be taken by bidder for the design, inspection 
procedure & vendor. List of items for which such approvals required will be frozen 
during execution of the contract. 

14.3.4 Contractor shall procure and supply the items to PVUNL Patratu project site as per 
the BOQ for structural works from BHEL / PVUNL approved vendors, meeting the 
specification (enclosed), Drawings and instructions of the Engineer.  

14.3.5 The structures of Bunker, Fuel bunker, Junction tower and Trestles & galleries are 
supplied in respective PGs as mentioned in elsewhere in this Tender. 

14.3.6 Total no. of bunker per Boiler is Nine. The bunkers will be supplied in segments. 
Contractor has to carry out longitudinal welds for joining segments in staggered 
arrangement and circumferential weld for forming the shell & Hopper. The ring 
stiffeners will be welded with the shell and will have a site joint at the shell joint 
location. 

14.3.7 SS liners will be fixed in the shells and for site joint location it will be supplied as loose, 
which has to be fixed by the contractor by welding.  
Minimum 4.0 mm thick stainless steel liner of grade SS:304(as manufactured by SAIL 
Finish Grade 2B (Cold rolled, Annealed & Pickled and Skin passed) ) on M.S. plate for 
inside surfaces of bunkers including fixing with stainless steel studs, bolting 
(including countersunk), welding with electrode classification E308L for welding of 
stainless steel to stainless steel and E309 for stainless steel to mild steel etc. all 
complete.  

14.3.8 Contractor shall provide the temporary structures like scaffolding, Access ladders, 
working platforms etc. and removal of the same after completion of Bunker erection. 
 
 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Chapter-XIV ERECTION 

 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

14.4 Reconciliation of materials issued by BHEL (free of cost): 
 

a) All materials as specified in relevant BOQ shall be issued free of cost by BHEL for use 
in the work covered in this contract from BHEL stores/storage yard. The contractor 
shall collect these materials from BHEL stores/storage yard at specified places at his 
own cost and store the same at his stores as per standard norms. Materials issued will 
be used only for construction of permanent works. 

 
b) The contractor shall in no case be entitled for any compensation (other than explicitly 

mentioned in the tender conditions) on account of any delay in supply or non-supply 
thereof for all or any such materials. However, in case of non-availability of any 
specific section(s) which delays the completion of work, such cases shall be recorded 
separately in monthly planning format (F 14) and shall be considered for time 
extension of contract in line with GCC. 

 
c) Contractor will have to make his own arrangement at his own cost for procurement 

of any other materials except as mentioned above/ BOQ, as required for the works 
and of such quality as acceptable to BHEL. 

 
d) The contractor shall maintain proper store account for all the BHEL issued materials 

and shall give Three (03) copies of monthly-computerized reconciliation statement 
of such account showing total receipt, consumption and balance at site to the BHEL. 
BHEL Engineer’s certification for the reconciliation of steel shall be final. The detailed 
reconciliation (dia. Wise or Wt. wise or as required) shall be done at least once in 
three months (03) or before submission of final bill which comes earlier. 

 
e) Contractor shall also carryout in complete association with BHEL, the material 

management functions and execution like day-to-day update of materials, issued to 
contractor, accounting for surplus/scrap material returned etc. These functions shall 
also be carried out through computerized system utilizing suitable software. 
Contractor shall engage experienced software personnel to associate on dedicated 
basis for efficient discharge of the same in time. 

 
f) BHEL issued materials, shall not be under any circumstances whatsoever, and shall 

be taken out of the project site unless otherwise permitted by BHEL for outside job. 
 

g) BHEL reserves the right to recover from the contractor any loss arising out of 
damage/ theft or any other causes or during verification/stacking or at any time 
under the custody of the contractor. 

h) The contractor shall take care of material issued by BHEL and shall protect the same 
from damage and weathering.  

i) The contractor shall solely be responsible for the safety & security of material after it 
is handed over and issued to contractor by the BHEL. 
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j) BHEL issued materials, shall not be under any circumstances whatsoever, and shall 
be taken out of the project site unless otherwise permitted by BHEL for outside job. 

 

14.5 ERECTION OF SCR (SELECTIVE CATELETIC  REDUCTION ) SYSTEMS 
 
The contractor’s scope includes the material transportations from BHEL Storage yard to site, 
erection and commissioning erection, commissioning and testing of complete system for 
Selective Catalytic Reduction (SCR) System along with ammonia unloading, storage and 
handling system, Cyclone Separators complete in all respects with all components and 
accessories etc.,  The SCR System is intended to reduce the emission of NOx in flue gas 
produced by coal being fired in boiler to the limits specified elsewhere in the technical 
specification. 
 
SCR System includes the following Systems: 
Note : Common systems of SCR & Its auxiliaries excluded from the scope of work. 
 
14.5.1 SCR System along with ammonia injection system and cyclone separators shall be 

individual for each unit. Ammonia unloading, storage and handling system shall be 
common for three (03) units. Erection and commissioning of the Common systems 
are in the scope of Boiler#1 erection agency. 

14.5.2 The scope of contractor for SCR System along with ammonia unloading, storage 
and handling system, Cyclone Separators shall include  All ducting, dampers, 
expansion joints, valves, pumps, supports, structure, trestle etc as required for 
completeness of this system shall also be in the scope of contractor. 

14.5.3 The scope of E & C for SCR System along with ammonia unloading, storage and 
handling system, Cyclone Separators for each unit shall include all items indicated 
below but will not be limited to that. 

 
14.5.4 Statutory Approval 

It shall be the responsibility of the Contractor to obtain the all necessary 
approvals/permits from the inspection/regulatory authorities etc. on behalf of the 
Employer, as may be required for design/calculations, manufacturing and erection 
procedure, testing etc. As called for under the statutes, regulations and the safety 
codes. All such documentation required to be submitted to the statutory 
authorities shall be submitted to the Employer for its review 

 
System Description 
 
14.5.5 Flue gas from downstream of economizer shall be taken through two (02) 

independent streams. Each stream shall have  
• one (01) number of cyclone separator  
• one (01) number of SCR Reactor.  
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Cyclone Separator shall be used to reduce inlet dust concentration at the inlet of SCR reactor. 
Air diluted gaseous ammonia shall be injected before SCR reactor and the mixture of flue gas 
& ammonia shall be passed through the catalyst placed in layers inside reactor for reduction 
of NOx present in flue gas to nitrogen. Flue gas after NOx removal shall be taken to the Air 
Pre-heater. SCR bypass duct i.e. Economizer to APH shall be provided for facilitating 
operation of unit without SCR in case of any emergency requirement. This shall also facilitate 
the online maintenance of SCR system and associated equipment. Economizer flue gas 
bypass shall also be provided to maintain required flue gas temperature at the SCR reactor 
inlet at partial load conditions. 
 
Anhydrous ammonia shall be supplied through tank truck and unloaded in ammonia storage 
tanks with the use of ammonia unloading compressors. Liquid ammonia from the storage 
tank is sent through ammonia vaporizer and diluted with air before injection on upstream of 
SCR reactor. 
 
Each SCR System serving one (01) steam generator, shall have two (02) numbers of 
independently operated SCR reactors (gas streams) along with catalyst modules housed in 
SCR reactor casings including outside shell, structural steel supports & frame work, access 
doors & ladders, platforms, safety rails, stairways, walk ways etc. SCR System will be 
complete in all respects including all components and accessories. 
 

14.5.6 SCR Reactor and auxiliary system 
 

a. Each SCR reactor shall have three (03) working catalyst layers and one (01) spare 
(future) catalyst layer 

b. Catalyst modules with test sample for all working layers along with sealing system. 
 

14.5.7 Each SCR reactor shall include, but not limited to the following: 
a. Inlet and outlet hood with guide vanes 
b. Static Mixer (if required) 
c. Flue gas flow straightener / rectifier at inlet of SCR reactor 
d. Connection nozzles for media (e.g. flue gas, steam, pressurized air etc.), 
e. Ash hoppers for SCR reactors/duct (if required) complete with level monitors and 

indicators, poke holes, access doors, walkways beneath the hoppers along with 
associated ash handling system. 

f. Catalyst module support structure 
g. Access for Catalyst module loading/ unloading for each catalyst layer. 
h. Control & instrumentation 
i. Inspection opening(s) for every catalyst layer. 
j. Gas sampling system including online gas analysers at inlet and outlet of SCR 

reactor for measurement of NOx, SOx, O2, CO2 etc 
k. In-situ type or extraction type ammonia analyser at the outlet of SCR reactor. 
l. NOx grid measurement (if applicable) 
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14.5.8 Catalyst De-dusting System 
 

Catalyst De-Dusting System includes the Minimum 4 nos of Sonic horns & 6 nos of Air 
Cannons shall be provided for each catalyst layer (including future layer) complete with 
structural supporting frame, access platform, compressed air storage vessel, piping, control 
& instrumentation, insulation, acoustic enclosures etc. 

OR 
Minimum four (04) nos of Rake retractable type steam operated Soot blowers shall be 
provided for each catalyst layer (including future layer) complete with structural supporting 
frame, access platform, motors, piping, control & instrumentation, insulation etc. 
 

14.5.9 Handling System 
 
a. Complete catalyst handling system including platforms for temporary storage of 

catalyst, monorails with electrically operated hoists including monorail beams for 
each catalyst layer (including future layer) for lifting of catalyst module from grade, 
storage & placement inside the reactor. 

b. Handling system with monorail and electrical hoist for other equipments which are 
weighing more than 500kg and requires to be handled for 
maintenance/replacements. 

 
 

14.5.10 Ducts and Dampers 
 

The scope of ducting and damper as below but not limited to the following for SCR system 
for each steam generator: 
 

a) Inlet duct from economizer outlet to each SCR reactor inlet 
b) Outlet Duct from SCR reactor outlet to APH Inlet 
c) SCR bypass duct i.e. Economizer to APH 
d) Economizer bypass duct from economizer inlet/intermediate position to SCR inlet 

duct 
e) Flue gas ducting system shall be complete with adequately sized turning vanes, 

deflector plates, flow splitters, guide vanes and all necessary gas flow control devices 
of suitable erosion resistant material, metallic type expansion joints, complete duct 
stiffening devices, interior bracings, slide plates, access doors, brackets, supporting 
structures, hangers, sampling connections, etc. 

f) Isolation gates at inlet of each cyclone separator, SCR outlet and SCR bypass duct of 
each SCR reactor and isolation gate & control damper in economizer bypass duct to 
each SCR inlet duct. 

g) Ash hoppers for duct, if required based on layout, complete with low and high ash 
level switches etc. 
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14.5.11 Cyclone Separators 

a.  Two (02) nos. of independently operated Cyclone Separators housed in independent 
casings shall be provided including outside shell, structural steel supports and frame 
work, stiffeners, bracings, access ladders, platforms, safety rails, stairways, walk 
ways, access doors, insulation etc. One (01) cyclone separator shall be provided in 
each stream of flue gas duct from economizer outlet to SCR reactor inlet. 

b. Ash hoppers complete with level monitors and indicators, poke holes, access doors, 
walkways beneath the hoppers along with associated ash handling system shall be in 
the contractor’s scope. 

c.  Installation of Sampling ports for off-line measurement of ash concentration in flue 
gas at the inlet and outlet of Cyclone separators. 

 
14.5.12 AMMONIA INJECTION AND DILUTION AIR SYSTEM  

 
a. Complete Ammonia Injection system for each SCR system consisting of, but not 

limited to, nozzle lances or ammonia injection grid, ammonia-air mixer, piping for 
distribution of ammonia/air mixture, valves etc. 

b.  2x100% dilution air fans with drive motors, coupling, coupling guard, silencer, 
filter and suitable arrangement to prevent rain water entry to fan motor, air 
heating system (electrical) if required, dampers etc. for each SCR System. 
Alternatively, dilution air may be tapped of from Secondary air duct in place of 
dilution air fans. 

 
14.5.13 AMMONIA UNLOADING, STORAGE AND HANDLING SYSTEM (COMMON FOR ALL 

THREE UNITS)- – (Not in agency Scope. Already covered In Unit#1 agency Scope) 

 
14.5.14 Thermal Insulation, Lagging, Cladding & Refractories 

14.12.14.1 Thermal Insulation along with aluminum cladding, lagging, 
reinforcement wire mesh, cleats and supports, shall be provided for all the 
equipments/surfaces having skin temperature more than 60 degree Celsius.  

14.12.14.2 Corrosion protection painting for structures and equipments/system 
as described in the specification. 

14.12.14.3 Sheathing work for roof/ canopy/ side cladding of SCR system. 
 

14.5.15 Necessary access, platforms, walkways, handrails, staircase, ladders and 
gratings etc. for access/approach and safe mobility shall be provided for all 
equipment and accessories in the scope agency so that operators and maintenance 
personnel can function conveniently and safely. 

 
14.5.16  Necessary approval is required from statutory authorities for the entire 

Ammonia unloading, storage and handling system will be in the scope of agency 
14.5.17  Fencing work of Complete ammonia unloading, storage & forwarding system shall be 

in the scope of agency. 
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14.6 MAIN SUPPORTING STRUCTURES, EXTERNAL STRUCTURES, ELEVATOR 

STRUCTURES, STAIRWAYS, GALLERIES & PLATFORMS & HANDLING 
ARRANGEMENT 

14.6.1 In some cases, the structural material will be supplied in random lengths, which have 
to be fabricated to suit the requirement as incidental to work. Also, it may sometimes 
be necessary to remove some of the erected members to facilitate erection of bigger/ 
pre-assembled equipments. In such cases, the removal and re-erection of such 
members as agreed by the BHEL Engineer, will have to be done by the Contractor as 
incidental to work. 

14.6.2 Contractor shall arrange materials required for temporary cat ladders & working 
platforms during erection of columns, platforms and other structural components. 
Such arrangements shall, as far as possible, be only of clamping & bolting type, as 
welding on columns etc will not be permitted. After the completion of work these 
shall be removed. 

14.6.3 All the hand rails and toe guards shall be provided as per drawings and site 
requirement. hand rails supplied in running lengths shall be suitably cut, edge 
prepared and welded. Also, hand rails/ guards may have to be provided from the 
safety point of view in certain places though not indicated in the erection drawings. 
The weld joints of hand rails shall be ground smooth to flush finish.  

14.6.4 Electroforged floor grills will be supplied for this project. These may have to be cut to 
suit requirement. Cutting shall be done only by mechanical cutters and not by gas 
cutting. Cold galvanizing compound is to be applied on the cut surface/edge. Cold 
galvanizing paint supply is in Contractor scope. 

14.6.5 Fixing of floor grills shall be done by self-tapping screws and not by weldable studs. 
Special purpose electrically operated hand tools are available in the market for this, 
which drills, taps and fixes the screws in a single operation. Supply of necessary self-
drilling-cum-tapping screws and fixing clips are in contractor scope. Contractor shall 
deploy the drilling cum fixing machine required for this purpose as a regular scope 
of work. 

14.6.6 The Contractor shall also install additional platforms of permanent nature for 
approaching different equipment as per the site requirement and to meet O&M 
requirements, though these may not indicated in the erection drawings. Materials 
required for such platforms will be supplied by BHEL in random sizes on free issue 
basis. These have to be fabricated to suit the requirement. Payment only for erected 
weight as certified by BHEL engineer shall be made at the rate applicable for 
structures. No payment is envisaged for fabrication of structures. 

14.6.7 All relevant provisions as above shall apply, mutatis-mutandis, to the work of external 
structures, interconnecting structures, elevator structures & equipment handling 
system etc. 
 

14.7 Flue gas desulfurization(FGD)  

14.7.1 BRIEF DESCRIPTION OF THE FGD SYSTEM 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Chapter-XIV ERECTION 

 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

• All normal erection and assembly techniques necessary for completion of works 
under this specification and magnitude have to be carried out. The omission of 
specific technique /method/process does not absolve the contractor of his 
responsibility for the particular operation. These would include, Scaffolding and 
rigging operations, Machine / flame / electric cutting, grinding, welding, radiography 
and stress relieving, Fitting, fettling, filing, straightening, chamfering chipping, 
scrapping, reaming, as cleaning, checking, levelling, blue matching, aligning and 
assembly. Machining, surface grinding, drilling, doweling, shaping, Temporary 
erections for alignment, dismantling of certain equipment for checking, cleaning, 
servicing and site fabrication, Insulation and  Final painting etc 
 

• Following major erection activities are involved in FGD works. It is indicative only and 
to give the general idea to the contractor;  
Marking and packer liner setting, Bottom plate installation, casing panel 
installation, Baffle panel installation, Scaffolding and Structure, Inlet duct panel 
installation, spary pipe installation, remaining structure erection, Ceiling panel 
installation, Rubber lining, mist eliminator, Absorber internals Spray pipe & nozzle 
installation, Agitator installation etc. 

 

1. The FGD system shall be based on Wet Limestone Forced Oxidation process. Each unit 

shall be provided with an independent absorber. 

2. Gas from terminal point on ID fan discharge duct shall be taken directly to the absorber 

through ID Fans. In the absorber, SO2 in flue gas shall be removed by a spray of 

recirculating slurry, pumped by slurry recirculation pumps. 

3. Compressed oxidation air shall be blown through the slurry in the oxidation tank, to 

oxidize the Calcium sulphite to gypsum. 

4. Clean gas from the absorber shall be taken to the Wet Chimney through three stage mist 

eliminators. 

5. Limestone to the absorbers of the units shall be supplied by a wet limestone grinding 

system, common for all 3 units(Excluded from  Contractors Scope). Limestone shall be 

fed to the Limestone day silos which in turn will feed the Limestone to wet ball mill 

through a gravimetric feeder. 

6. The gypsum from the absorber(s) shall be pumped by dedicated gypsum bleed pumps 

to a common Gypsum Dewatering system consisting of two streams (2x100%) of 

primary and secondary hydrocyclone and vaccum belt filters for gypsum dewatering. 

The water removed from the absorber shall be recycled to the absorbers. The waste 

water from the system shall be collected and neutralized using lime and neutralized 

effluent shall be pumped at required pressure to waste water terminal point. 

14.7.2 THE BRIEF LIST OF THE MAJOR EQUIPMENT TO BE ERECTED UNDER THE FGD 

SYSTEM BUT NOT LIMITED TO FOLLOWING: 

i. Absorber System along with supporting structures 
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ii.  Isolation gates 

iii.  Tanks of various sizes. (Some tanks should be supplied in segments/plates and 

some in fabricated condition. Agency has to fabricate the tanks from the supplied 

segments/ plates. 

iv.   Lime stone grinding and slurry preparation system consist of lime stone silos, 

v. Bunker, Gravimetric feeder, wet ball mills, Hydro-cyclones 

vi. Slurry pumps (Absorber Slurry recirculation pumps, Gypsum Bleed pumps, 

limestone Slurry feed pumps) 

vii. Gypsum Dewatering system consists of Vacuum belt filter, hydrocylones 

viii. Process water and cooling water storage system 

ix. Thermal Insulation and cladding sheets 

x. Sump Pumps 

xi. Piping system 

xii. Equipment Cooling water System (PHEs, DMCW pumps) 

xiii. Misc. platforms, galleries, handrails 

xiv. Fire Protection System including hydrant, MVWS, HVWS 

xv. Equipment Handling System. 

xvi. Agitators. 

xvii. EOTs & Hoists. 

 

14.7.3 TENTATIVE WEIGHT TO BE ERECTED FOR THE FGD SYSTEM SHALL BE AS 

DETAILED BREAK UP INDICATED IN CHAPTER-XI “ESTIMATED WEIGHT FOR VARIOUS 

SYSTEMS IN SCOPE OF WORK (BOQ)”. 

14.7.3.1  The contractor is required to erect actual tonnage (irrespective of any variation 

plus or minus) which may be necessary to complete their work and commission 

above system and complete the work in all respects as detailed in tender 

specifications, for which payments shall be released on finally accepted tonnage 

rates. The contractor undertakes to erect / commission actual quantities as per 

instruction of the BHEL Engineer and accordingly the final contract price shall be 

worked out on the basis of quantities actually erected at site and payments shall 

also be regulated for the same. 
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14.7.3.2 The customer M/s. PVUNL and / or their Consultant may depute their 

representative for checking and supervision of important stages of work. The 

contractor shall be required to provide all facilities for inspection of works, 

without any cost implications to the BHEL. Any defect in quality of work or 

deviations from drawings / specifications pointed out during such inspection 

shall be made good by the contractor in the same way as if pointed out by the 

BHEL Engineer, without any cost implication to BHEL. 

 

14.7.4 Detailed description of major equipment to be Installed, Tested and 

Commissioned under this specification is given below. 

 

Below mentioned details are to give only general idea of FGD system/ equipment’s to the 

bidder. Any equipment’s/system’s not mentioned in this specification but which are 

required for the completion and smooth running of the FGD system contractor shall do the 

erection and commissioning of that system within the finally accepted rates / prices. 

 
14.7.4.1 Absorber System: 

An independent Limestone Forced Oxidation (LSFO) type absorber system shall be provided.  

Absorber system shall be comprises of: 

1.     Absorber tower complete with re-circulating slurry spray header(s) and nozzles, 

three stage mist eliminators, wash water nozzles, oxidation tank integral  tower, 

oxidation headers and nozzles, and agitators and all internal systems integral to the 

working of the absorber. 

2.    2X100% absorption oxidation blower. 

3.    2x100% re-circulating slurry pump for each level of spray. 

4.    Complete Ducting System from ID fan common outlet duct to absorber tower & from 

absorber outlet to wet stack chimney. 

5.     2x100% Centrifugal/ positive displacement type oxidation blowers /    

compressors 

6.    1 No. Emergency water tank for spraying water at inlet of Absorber for upset 

condition. 

7.         2x100% gypsum bleed pumps. 

8.         Auxiliary Absorbent tank. 

9. Passenger cum Goods elevator for each Absorber of minimum capacity of 1000 kgs. 

 
14.7.5 LIMESTONE GRINDING AND SLURRY PREPARATION SYSTEM (COMMON SYSTEMS FOR ALL 

THREE UNITS – (Not in agency Scope. Already covered In Unit#1 agency Scope) 
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14.7.6  GYPSUM DEWATERING SYSTEM (COMMON SYSTEMS FOR ALL THREE UNITS –

Not in agency scope – Already Covered in ESP#1 Agency’s scope) 

 

14.7.7 PROCESS WATER STORAGE TANKS AND PUMPS 

 

1. Two (2) Process water Storage tanks along with two numbers of 2x100 % Booster 

water pumps, if required. 

2. 2x100% Process Water Pumps for each unit connected to each of the Process water 

Storage tanks along with all necessary piping, valves. 

3. 2x100% Mist Eliminator Wash Water Pump for each unit connected to each of the 

Process water Storage tanks along with all necessary piping, valves. 

4. Two (2) clarified water Storage tanks (each tank catering to the clarified water 

requirement for one vacuum Belt Filter) along with two numbers of 2x100 % 

clarified Booster water pumps, if required, from terminal point. 

5. Emergency water storage tanks. 

6. 2x100% horizontal centrifugal pumps shall be provided for recirculation of filtrate 

water to absorber. 

7. 2x100% horizontal centrifugal pumps shall be provided for wash water 

requirements of belt filter. 

 

14.7.8  PIPING  

 

Slurry Piping 

1. Piping from gypsum bleed pumps to gypsum dewatering system, along with 

recirculation lines (if required) necessary isolation and control valve Limestone 

slurry piping to each absorber, along with recirculation lines, all isolation and 

control valves. 

2. All connecting pipes / chutes along with necessary valves between various 

systems of the mill and from hydro-cyclone to common slurry storage. All slurry 

pipes having Material of construction carbon steel and rubber lined. End 

connections are bolted flanged connections. 

3. Oxidation Air piping 

4. Service Water 

5. Service Air & Instrument Air 

6. Process water piping 

7. Equipment Cooling water system piping 

8. Piping and equipment, as per requirement / drawings are to be thermally. 

Insulated with bonded / unbounded mineral wool /LRB mineral wool and to be 

covered with aluminium cladding. 
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9. All the above systems of piping include the erection of pipes, bends, elbows, 

valves, fittings, impulse piping and including root valves, sampling lines, drains, 

hangers and supports & other accessories so as to make the systems complete in 

all respect. 

 

14.7.9 Equipment Cooling Water System (COMMON SYSTEMS FOR ALL THREE UNITS) Not 

in agency scope – Already Covered in ESP#1 Agency’s scope) 

 

14.7.10 Waste water System: 

1. 2x100% horizontal centrifugal pumps. 

2. 1x100% Waste water tank shall be provided which shall be sized for 12 hrs storage 

of waste water. 

3. 2x100% horizontal centrifugal pumps shall be provided for pumping the waste water 

from waste water tank. 

4. 2x 100% Lime Neutralization tanks. 

5. 2x100% Lime storage silos. 

 

14.7.11 Important information for the Erection Work of FGD system under this tender 

specifications: 

1. Absorber tower have top elevation of approx. 47 mtr with 7 tier structure and average 

casing panels have size (6 mx4m x05 mm). 5mm- thickness of casing panels. 

2. Absorber System W/D (wet dry) interface having lining of C276 material .Site welding 

of liner is in the contractor scope. BHEL supplied the liner with plug welding and 

special electrode for the welding of liner shall be supplied by BHEL Ranipet. Welding 

to be done as per approved procedure of BHEL/PVUNL. 

3. Tanks shall be supplied by the units in more than one segment (rolled 

sections/plates ) having height of each segment approx. 2500 mm. Contractor have 

to complete the assembly at site with necessary welding/NDT/testing as per the 

approved FQP. Rubber lining of the tanks (along with surface preparation by 

blasting or any other approved method and necessary testing i.e spark test/ pin 

hole test of the rubber lining) excluded from the scope of work and shall be 

done by rubber lining vendor of BHEL Ranipet. However necessary assistance to 

be provided by the contractor. Sizes of the tank mentioned below to give general idea 

to the bidders regarding the extent of work. 

 
Table-1: 

Sr. N Description Diameter in mm Height in 

mm 

Qty 

1 Belt filter washing tank 5500 5900 2 
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2 Filtrate Water Tank 8000 8900 1 

3 Secondary Hydrocyclone Tank 9000 10300 1 

4 Waste Water Tank 12000 13600 1 

5 Lime stone Slurry Storage Tank 17500 19800 2 

8 Auxiliary absorbent tank 17500 20400 1 

9 Process Water tank 7000 7400 2 

10 Clarified Water Tank (cake washing) 3000 3800 2 

11 Emergency quench tank 5500 6000 3 

 

4. Lime stone silos shall be supplied by the units in more than one segment (3 to 4 

segment) and height of each segment shall be 2500 mm. Contractor shall have to 

complete the assembly, final welding, /NDT/testing as per the approved drawings/ 

documents/ FQP. Sizes of the silos mentioned below to give general idea to the 

bidders regarding the extent of work. 

 

Table- 2: 

Sr.No  Description Diameter in 

MM 

Height in mm Qty 

1 Lime stone Storage Silo 8100 12400(5400Mt straight height) 2 

2  Lime stone silo 1200 2000(1000m Straight Height) 2 

5. Erection and commissioning of the below mentioned equipment’s/system 

under FGD system excluded from the scope of work under this contract. Erection 

and commissioning shall be done by the BHEL Ranipet vendor /system supplier/OEM 

of the system. 

a. Absorber Elevator 

b. Rubber lining of tanks and absorber 

c. Rubber lining of pipes. 
However, contractor scope limited to extend the necessary assistance along with 

T&Ps, scaffolding to the vendor during the erection and commissioning of the above 

system. 

 

6. BHEL shall provide the technical support for commissioning of below mentioned 

equipment’s on need basis. If support required during the erection same shall be 

Provided free of charges by BHEL. 

a) Slurry Recirculation Pump System 

b) Mist Eliminator & Accessories 

c) Air Oxidation System 

d) Slurry Pumps & Accessories 
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e) Agitators 

f) Limestone Mill 

g) Primary Hydroclone And Accessories 

h) Secondary Hydroclone And Accessories 

i) Gypsum Belt Filter And Accessories 
Note: Quantities and dimensions mentioned above for tanks, silos, absorber are 

indicative and to give general idea regarding the extent of work. 

 
 

14.8 OTHER PRODUCTS AND SYSTEMS AND REQUIREMENTS 
 

a) The ducting covered under this scope of work is flue gas ducting up to boiler outlet 
flange, boiler outlet flange to ESP Inlet , hot and cold secondary air ducting from 
FD fans outlet to wind box, hot and cold primary air ducting from PA fans to mills 
including interconnections, flowmeters, dampers/gates and their drives, supports 
and suspensions etc for these systems. 

b) Ducts / expansion bellows (metallic & non-metallic) are normally supplied in 
loose components / segments and these are to be assembled and welded/ jointed 
at site before erection. The fabric portion of non-metallic expansion joints (NMEJ) 
namely bolster, fabric belt and canopy shall be installed by Contractor under 
supervision/guidence of equipment supplier/BHEL for the first few cases. 
Contractor shall ensure that all subsequent NMEJ are assembled with due care 
and proper procedure. In simillar manner all joints, connecting ducts, expansion 
pieces and dampers shall be seal welded. These welds have to be made leak proof 
and tested as per technical instruction / requirement. 

c) Certain structural items like silencer supports, roof cladding structure, platform 
etc will be supplied in running lengths which shall be cut to required suitable sizes 
and adjusted/trimmed as part of work.  

d) Contractor has to make canopies for motors, actuators, lub oil units, control 
valves, etc. material for this will be supplied in random lengths / sizes. No separate 
payment for fabrication is envisaged. Only the erection tonnage rate applicable for 
structure will be paid for this work. 

e) Actuator / drives of dampers, gates etc may have to be serviced, lubricated before 
erection, during precommissioning and commissioning, including carrying out 
adjustments required as incidental of the work.  

f) All welded joints should be painted with anticorrosive paint / primer immediately 
after completion of all work. Necessary paints and other consumables for the 
above work are in the scope of the Contractor. 

g) Hangers and suspensions, support steels for ducts and other equipments, piping 
etc will be supplied in running/random lengths/ sizes, which shall be cut to 
suitable sizes and adjusted as required.   
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h)  Touch up and preservative painting of all components issued to and/or erected by 
Contractor shall form part of scope of work. The Contractor shall arrange all paints, 
primer and consumables, T&P and facilities. 

 
14.9 Any fixtures, scaffolding materials, approach ladder, concrete block supports, steel 

structures required for temporary supporting, pre-assembly or checking, welding, lifting 
and handling during pre-assembly and erection shall be arranged by contractor at his 
cost. 

14.10 No members of any ladder / structure / platform should be cut without specific approval 
of BHEL. In case it is necessary to cut, the contractor shall rectify / repair in a manner 
acceptable to BHEL / customer without any additional cost. 

14.11 The contractor shall erect scaffolding / temporary platforms for erection. These should 
be of adequate capacity and shall never be over loaded. These should be replaced when 
not found suitable during erection work and dismantled on work completion and 
removed from work site. 

14.12 It shall be the responsibility of the contractor to provide ladders on columns for initial 
work till such time stairways are completed. For this, the ladder should not be welded on 
the column and should be pre-fabricated clamping type ladders. No temporary welding 
on any structural member is permitted except under special circumstances with the 
approval of BHEL. In case it is absolutely necessary then the contractor shall cut the 
temporary structure and rectify the column as directed by the engineer. 

14.13 Certain adjustment in length may be necessary while erecting pipelines / ducts / casings 
etc. The contractor should remove the extra lengths / add extra lengths to suit the final 
layout after preparing edges afresh by adopting specified heat treatment procedures. 

14.14 Suspensions for ducting will be supplied in running lengths, which shall be cut to size and 
adjusted as required. Ducts / expansion bellows are dispatched to site in loose walls 
plates / pieces and these are to be assembled and welded at site along with stiffeners etc., 
before erection within the finally accepted rates. All joints connecting duct expansion 
piece and dampers shall be seal welded on inside as well as on outside. 

14.15 Ducts/ expansion bellows (metallic & non-metallic) are normally supplied in loose wall 
plates/ segments and these are to be assembled and welded at site before erection. 
Correction of ovalities/ distortion of ducts, expansion bellows etc occurred during 
transportation/ handling are to be carried before erection as part of work. Erection of 
mechanical components of non-metallic joints is included in the scope of work. All joints 
connecting ducts, expansion pieces and dampers shall be seal welded. These welds have to 
be made leak proof and tested as per technical instruction / requirement. 

14.16 Mechanical erection works associated with the power cylinders, valves, valve actuators 
etc., coming under various groups shall be provided by contractor within the finally 
accepted rates. The Erection, testing and commissioning of all electrically operated 
valves, actuators and dampers is covered within the scope of this specification. 

14.17 The contractor shall carry out trial run of all motors including checking the direction of 
rotation in the uncoupled condition. Checking of alignment and recoupling of the motor 
to the driven equipment as per instructions of BHEL engineer and to their satisfaction. All 
electrical motors have to be tested for IR & PI values prior to the trial run. Where 
required, dry out may have to be carried out by using external heating source. Contractor 
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shall make all arrangements in this regard and complete the work as instructed. Vendor 
shall all necessary MMDs including the motorized insulation testers for the above test. 

 
14.18 The contractor shall fabricate pipe, special bends etc., threading and welding as required 

for installing lube oil system and carry out the acid cleaning of the fabricated piping. The 
contractor shall also service the lube oil system, carrying out the hydraulic test of oil 
coolers etc. 

14.19 Contractor shall carry out kerosene testing of all bearing housings of various rotating 
equipment like pumps, fans etc., as per BHEL engineer’s instructions. Performance of 
hydro test of oil coolers of rotating machines and hydro test of other equipment as per 
BHEL engineer’s instructions is included in the scope of work. Forced lube oil system of 
motors or rotating equipment form parts of the work under this specification. 
 

14.20 Critical piping (Power Cycle Piping) - The piping components are sent in parts 
for convenient transportation / layout requirements. They are to be cleaned, pre-
assembled in stage by stage, welded, erected and aligned as per the drawing dimensions / 
tolerance and instructions of BHEL Engineers. 

14.20.1 The work on piping systems (air, water, oil, steam, gas etc.,) will include laying, edge 
preparation, fixing and welding of the elbows / fittings / valves etc., welded on the lines, 
fixing and adjustment of supports / hangers / shock absorbers and carrying out all other 
activities / works to complete the erection and also carrying out all pre-commissioning / 
commissioning operations mentioned in the specification as per BHEL Engineer's 
instructions and / or as per approved drawings / documents. 

14.20.2 Pre Assembly joints to be marked in isometrics drawings in consultation with 
BHEL Engineers and submit to BHEL before starting work. Contractor to maintain Line 
History sheet (LHS) of all Pipe lines as per BHEL Format and submit before HT to 
BHEL/Customer for getting HT Clearance. 

14.20.3 Erection of all drains / vents / relief / escape / safety valve, piping to various 
tanks/ sewage / drain canal / flash box / flash tank / condenser / sump / atmosphere 
etc. from the stubs on the piping to the equipments erected by the contractor is 
completely covered in the scope of work. 

14.20.4 Contractor has to carryout fabrication works such as welding of stubs / nipples, 
attachments etc., preparation of surface for rust preventive coating and application of 
rust preventive within the quoted / accepted rate. 

14.20.5 Pipes shall not be dropped to avoid impact or bump. 
14.20.6 The scope of work includes marking of labelling & flow direction on the piping 

over insulation/other parts at the one place or number of places as instructed by BHEL 
Engineer. All consumable required for this work shall be in the scope of contractor. 

14.20.7 Normally weld neck valves will have prepared edges for welding. But if it becomes 
necessary the contractor shall prepare new edges or recondition the edges by grinding 
or chamfering to match the corresponding tubes and pipes. All fittings like tees, weld neck 
flanges, reducers, elbows, flanges, inserts etc., shall be suitably edge prepared and 
matched with pipes for welding. No extra cost shall be paid for this. 

14.20.8 In case of any class of work for which there is no such specifications as laid down 
in the contract such us blue matching, welding of stainless steel parts etc., the work shall 
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be carried out in accordance with instructions and requirements of the BHEL engineer at 
the quoted rates only. 

14.20.9 Erection of platform and supporting structures around the equipments / valves / 
filters etc., is covered in the scope of contract and shall be erected by the contractor as 
per accepted tonnage rate for structure. 

14.20.10 The Contractor shall carry out the reaming and honing of coupling holes with his 
own reamers, honing machine and honing accessories etc at his own cost. 

14.20.11 Wherever pipes / bends / equipments are supplied in pre-fabricated / assembled 
packages, there may be necessity to make minor changes, including strengthening by 
additional welds. This shall be treated as part of the contractor‘s scope. 

14.20.12 All the oil & gas piping flanges, wherever provided are to be blue matched using 
surface plates for at least 80% contact area to attain leak proof of joints, as per the 
instruction of BHEL Engineer. 

14.20.13 All piping supplied in running meter has to cut and edge prepare as per the 
standards / drawings and as per the instruction of BHEL Engineer within the quoted rate. 

14.20.14 Wherever drawings indicate site routing and site fabrication, such pipes (in 
general equal to and less than 2” dia) will be issued in running meters as straight length. 
These are to be cut and edge prepared at site to required length to suit layout as given in 
the erection drawing. In some cases attachments like lugs, stoppers, cleats etc., will be 
supplied as loose items and to be cut and welded to the pipes at site as per erection 
drawing necessary drilling of holes on main pipe for welding stubs shall also be done at 
site by the contractor. 

14.20.15 Fittings like bends, tees, elbow, mitre bends, reducers, flanges, thruster blocks, 
etc., will be supplied as loose items and edge preparation if required shall be carried out 
by the contractor. 

14.20.16 Certain adjustments in length may be necessary while erecting pipelines. 
Removing / adding extra lengths / to suit the final layout, preparing edges afresh and 
adopting specified heat treatment procedure are in the scope of work. 

14.20.17 For pipes nominal size 2” and below routing shall not be shown in piping layouts 
or in isometrics and the same to be routed / connected as shown in schematics. For the 
above sizes if the routing is shown in layouts it is only for guidance and the same shall be 
routed and supported as per site requirement / convenience as per BHEL Engineer‘s 
advice.  

14.20.18 Piping below size 2”, valves, flanges, fittings etc. shall be supplied as commercially 
available. Hence fit-ups, edge preparation including welding of stubs, shall be included in 
the contractor‘s scope. 

14.20.19 Contractor should fabricate bends of </=2‖ diameter size at site from running 
meters of piping for the above and cut, edge prepare and lay the piping as per BHEL 
Engineer‘s instructions. 

14.20.20 Minor adjustment like removal of ovalities in pipes and opening or closing of the 
fabricated bends by process of heat correction or any other method approved by BHEL 
Engineer to suit the layout, with specified heat treatment procedure shall be carried out 
by the contractor within the quoted rate. 

14.20.21 Contractor shall use only bolted clamps for achieving alignment of piping. 
Wherever "L" shaped stoppers and wedges are to be used for aligning piping and 
equipments, the same shall be subject to the approval of BHEL Engineer. Contractor shall 
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remove the bridge, stopper etc., by grinding / gouging and not by hammering. Any burrs 
left on the equipments / piping, after welding, shall be ground off or any scar or cavity 
made good by welding and grinding. NDT tests shall be carried out if necessary to detect 
surface and sub-surface cracks in these ground areas. 

14.20.22 The surface of the pipes to be joined shall be suitably prepared as per instructions 
of BHEL Engineers. Edge preparation shall be done by chamfering machine, whenever 
required and all welding surfaces must be cleaned thoroughly. All works due to the 
mistake of the contractor shall be repaired / redone at contractor‘s cost. Instrumentation 
drains, stubs which are sent in loose from manufacturing units are to be welded at site as 
per BHEL Engineer‘s instructions. 

14.20.23 All the weld joints on equipments and piping shall be ground or filed after 
completion of welding and before radiography as per instructions of BHEL Engineer so 
as to achieve smooth surface to avoid of ripples, undulations etc., 

14.20.24 Flow nozzles, orifice, spray nozzles etc., shall be mounted / erected after chemical 
cleaning / flushing / or steam blowing at site. 

14.20.25 Erection of Flow nozzles, flow switches, steam traps, filters, flow meters, other 
metering elements, spray nozzles, steam traps, flow orifices, flow indicators, control 
valves, aux. control valves, NRVs, suction strainers, servomotors, CRH NRV, HPBP Valve 
and suction strainers of BFP, CEP & Booster pumps etc forming part of the system (under 
this scope of work) irrespective of the suppliers is also to be carried out by the agency 
without any extra cost after chemical and / or steam blowing / oil flushing at site. This 
will include collecting from BHEL / Customer stores, transport to site, suitably cutting 
the erected piping, cleaning, erection, welding, radiography and stress relieving and 
commissioning. 

14.20.26 Certain instruments like pressure switches, gauges, air sets, regulators, filters, 
junction boxes, power cylinders, dial gauges, thermometers, flow meters, valve actuators, 
flow indicators etc., are received in assembled conditions as integral part of equipments. 
Contractor shall dismount such instruments and re-erect whenever required prior to 
commissioning. Sometime this may have to be handed over to store or instrumentation 
contractor.  

14.20.27 The contractor has to fabricate stainless steel orifice plate within the quoted rate. 
No extra payment will be made for fabrication of above orifice plates. The required 
stainless steel plate will be supplied by BHEL. 

14.20.28 Fixing, fitting, welding of thermo wells, stubs, hoses, tapping points, root valves 
and instruments etc., on different lines / equipments (which will be supplied by BHEL) is 
within the scope of work. Fixing of Pick-Ups, Probes & Accessories for vibration 
monitoring system for the erected equipments / pipe lines is the scope of this 
specification. 

14.20.29 The contractor shall also weld all thermo wells, small length of pipes to all 
pressure, flow and level tapping points, isolating valves and root valves on all equipment 
under scope of erection of this contract. All embedded temperature measuring elements 
provided in the bearings will have to be terminated at the junction box by the contractor. 
Thermo wells tapping point connections incorporated shall be plugged during the 
pressure testing and steam blow out of piping systems. Upon completion of blow out 
operation all thermo wells and flow elements with branch pipes be installed and welded. 
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14.20.30 For hangers and supports the instruction given in the drawings and documents 
must be followed for handling, erection and setting of cold / hot values and locking etc. 

14.20.31 The hangers and supports for pipelines and pressure parts may be supplied in 
dismantled / knocked down condition. It is the responsibility of the contractor to 
assemble them as per approved drawings and install them in position as per site engineer 
instructions.  

14.20.32 Contractor has to fabricate and erect temporary spool pieces wherever required 
due to non receipt of valves in time and after receipt of valves the spool pieces are to be 
replaced with regular valves at free of cost. For spool pieces materials will be supplied 
free of cost by BHEL.  

14.20.33 All welded joints should be painted with anti-corrosive paint, once radiography 
and stress relieving works are over. 

14.20.34 Welding, non-destructive testing and heat-treatment as prescribed in BHEL 
Welding / Heat treatment manual is to be carried out by the contractor. The contractor 
shall conduct non-destructive tests like radiography, ultrasonic test for weld defects etc., 
ultrasonic test for finding thickness, dye penetrant tests, magnetic particle test etc. on 
weld joints, castings, valve bodies and other equipments etc. as per BHEL Engineer‘s 
instructions within the quoted rate. 

14.20.35 Contractor shall arrange all equipments, alignment bolts, tools, Consumables like 
welding electrodes in their scope (all types except those supplied by BHEL), and argon 
gas cylinders etc., for welding of pipes at his cost. Consumables like jute, cotton waste, 
hacksaw blades, petrol, Kerosene oil etc. are in contractor‘s scope. Only filler wires as 
stipulated by manufacturing units and identified in relevant shipping list will be supplied 
to the contractor free of cost. Any excess requirement shall be arranged by the contractor 
/ BHEL at contractor‘s cost. Argon / Nitrogen gas for stainless steel tubes purging during 
welding to be arranged by contractor within the quoted rates. 

14.20.36 The Matching Pieces / Nozzles / Reducers (including the reducers to be connected 
with HP Heaters) supplied for connecting BFP discharge piping with the Heaters are 
forming part of the systems and are also in the scope of work including issue, 
transportation, suitably cutting the erected piping, cleaning, erection, welding, 
radiography and stress relieving and commissioning. 

14.20.37 Cutting and removal of dummies for all the shop welded stubs (irrespective of the 
equipments supplier for the above) for all the terminal points and preparation of edge 
where the piping is to be terminated is also in the scope of the contractor without any 
extra payment.  

14.20.38 For skid mounted equipment, the checking and re-alignment required at site is in 
the scope of work.  

14.20.39 All the shafts of rotating equipment shall have to be properly aligned to those of 
matching equipment to perfection, accuracy as required and the equipment shall be free 
from excessive vibration so as to avoid overheating of bearings or other conditions which 
may tend to shorten the life of the equipment. 

14.20.40 The actuators / motors of valves may be supplied in loose parts, contractor shall 
have to match / assemble and align at site as per instructions of BHEL Engineer including 
placement on foundation. 

14.20.41 All dimensions / elevations refers to centerline of pipe unless otherwise specified, 
the pipe routing shall be carried out as per the drawing. Wherever the dimensions are 
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not specified / shown as approximate the same may be routed as per site requirement / 
convenience as per site engineer‘s advice. 

14.20.42 Pipelines shall be cleaned off welding slag and burrs by hand files, wire brushes 
and flexible grinders wherever required and using cloth. 

14.20.43 Contractor has to arrange required fire retardant covering material at their cost 
to protect the machined components, assembled parts and insulation materials drawn 
from BHEL before and after erection. 

14.20.44 Prior to erection of any components, inspection to be done for any foreign 
materials and damages and they are to be removed / attended as per instructions of BHEL 
engineer. 

14.20.45 The temporary structures / items welded to permanent members / pipes are to 
be cut and removed without any damage. In case of any damage, the same has to be made 
good by the contractor at his cost.  

14.20.46 Erection of all the items/piping systems, supplied by BHEL’s Manufacturing units 
or Vendor as integral part of the systems covered under this scope of work,  shall be done 
by the contractor as per the accepted tonnage rate.  
 

14.21 GALVANISED STEEL PIPING 
 

a. Galvanized pipe shall be joined by screwing in to socket and screwed ends of GI pipes shall 
be thoroughly cleaned and painted with a mixture of red and white lead before joining. The 
exposed threaded portion on either side of the socket joint shall be applied with Zinc Silicate 
Paste. All these consumables are in the scope of contractor and shall carry out within the 
quoted rate. 

b. GI pipe with flanged joints shall have screwed flanges. Flanged joints faces shall be painted 
with red lead and bolting up evenly on all sides with compressed asbestos gaskets in 
between two flanges. 

c. Teflon tapes shall be used to seal out screwed joints and shall be applied to the male threads 
only. Threaded parts shall be wiped clean of oil or grease with appropriate solvent if 
necessary and allowing proper time for drying before applying the sealant. Pipe ends shall 
be attached by screwing the pipe through the flange and pipe and flange shall be refaced 
accurately. Required Teflon tapes are to be arranged by the contractor at his cost. 

d. Required threading should be done by the contractor at site as specified in the drawing. The 
pipes shall be cut only by Hacksaw / Machining. Required Teflon tapes are to be arranged 
by the contractor within the quoted rate. 
 

e. ALL THE SCREWED JOINTS ARE TO BE SEAL WELDED IF REQUIRED BY CUSTOMER, 
SUITABLE ELECTRODES FOR FULL SEAL WELDING ARE TO BE ARRANGED BY THE 
CONTRACTOR AT HIS COST. 
 

f. PVC WELDING: For PVC welding required solvent cement and cleaning agent / consumables 
will be supplied by BHEL. Necessary storage and application procedure to be followed as 
per supplier recommendation. Contractor shall take adequate care in handling, usage of 
these consumables to avoid wastage. 
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14.22 Rotary machines: Certain rotating machinery after initial runs and commissioning 

of the equipment have to be hot aligned as per the instructions of BHEL engineer. Cleaning 
fans, ducting etc., free of extraneous steel, scaffolding materials electrodes, all foreign 
materials etc., before trial run of rotating machinery, and at various stages of pre-
commissioning activities as per BHEL engineer’s instruction, is within the scope of work. 

14.22.1  Some of the rotating equipment and electrical motors are provided with 
protective greases only. Contractor shall arrange for cleaning of the same with kerosene 
or some other reagent. If necessary, dismantling some of the parts of the equipment 
would be necessary. He shall arrange for re-greasing / lubricating them with 

recommended lubricants and for assembling back the dismantled parts, at quoted rate. 
Lubricants will, however, be supplied free of cost by BHEL. 

14.22.2 After initial trial of rotating equipment, control and power cabling for motors 
and other equipment / instrumentation shall have to be disconnected for checking 
alignment and re-setting / re-alignment / hot alignment. Contractor shall have to 
arrange for disconnecting control and power cabling as per BHEL engineer’s 
instructions and clearance and reconnect the control and power cabling after 
realignment. Quote tonnage rate shall be inclusive of the above. 

14.22.3 Packer plates supplied may have to be machined to the correct dimensions. It 
may also be necessary to blue match the same with each other/ with equipment / 
with foundations as per BHEL instructions 

14.22.4 Contractor shall arrange changing of preservative oil in the gearboxes, journal 
and other bearing assemblies of rotating equipment when in storage areas or after 
erection of equipment as the case may be as per the instructions of BHEL engineer. 
Necessary lubricants / oil will be supplied by BHEL and the same will be drawn by 
contractor from BHEL / customer’s stores and transporting to site. No additional 
payment will be made for such works even though supply of lube oil might have been 
made under regular dispatch-able unit (DU) number against product group main 
assembly (PGMA) and appearing in the shipping list. Prior to the commissioning of 
the equipment, oil should be drained and collected in drums provided by BHEL and 
returned to BHEL / customer’s stores. 

14.22.5 The fans, mills and other rotating machines shall be checked for clearances 
and other vital tolerances. Necessary assistance for balancing of equipment during 
trial run, if required, shall be provided by the contractor free of cost. 

14.22.6 Whenever required the contractor shall arrange for pre-qualification of 
process task Performers. 

14.22.7 Non specified jobs at the interface / terminal points like bolting welding, 
gasket changing etc. have to be done by the contractor within the quoted price. 

14.22.8 The terminal points decided by BHEL should be final and binding on the 
contractor for deciding the scope of work and effecting payment for the work done. 

14.22.9 Actuators / drives of dampers, gates, powered vanes etc. may have to be 
serviced, lubricated, before erection, during pre-commissioning & commissioning, 
including carrying out minor adjustments required as incidental to the work. 

14.22.10 All rotating machines and equipment shall be cleaned, lubricated, checked for 
their smooth rotation, if necessary by dismantling and refitting before erection. If, in 
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the opinion of Engineer, the equipment is to be checked for clearance, tolerance at 
any stage of work or during commissioning period, all such works are to be carried 
out by contractor at his cost. 

14.22.11 All the shafts of rotating equipment shall be properly aligned to those of the 
matching equipment within design tolerances All bearings, shafts and other rotating 
parts shall be thoroughly cleaned and suitably lubricated before starting. 

14.22.12 All the motors and equipment shall be suitably doweled after alignment of 
shafts with taper / parallel machined dowels as per the direction of the Engineer. 
Dowel pins required are be machined by the contractor at his own cost. However the 
materials for dowel pins shall be issued by BHEL free of cost. 

14.22.13 The HT motor bearings shall be blue matched at site and checked for bearing 
clearances. The contractor if required shall carry out scraping of bearing housing. No 
extra claim for blue matching up to 1mm initial gap will be entertained. 

14.22.14 The contractor at no extra cost to BHEL shall carry out servicing and 
realignment of skid mounted equipment. 

14.22.15 Certain instruments like pressure gauges, pressure transmitters, temperature 
gauges, flow switches and indicators, etc., are received in assembled condition as 
integral part of equipment. Contractor shall be responsible for safe receipt, 
installation and custody of these instruments supplied mounted on skids / 
equipment. The calibration of skid / equipment mounted instruments shall be 
arranged by BHEL through other agency engaged for C&I. Contractor will be informed 
by BHEL engineer about the details of C&I agency. The contractor shall coordinate 
with the C&I agency for removal, calibration and re-installation of the instruments. 
Though C&I agency will remove and reinstall the instruments after calibration, the 
contractor for this package will maintain the list of all the instruments removed & 
reinstalled. Instruments prior to removal and after reinstallation shall be considered 
in custody of the contractor for this package. 

14.22.16 All electrical panels, control gears, motors and such other devices shall be 
properly dried by heating to improve IR valve, before they are energized. Bearings, 
slip rings commutators and other exposed parts shall be protected against moisture 
ingress and corrosion during storage and periodically inspected. 

14.22.17 The contractor shall completely erect and test all the piping systems, covered 
in the specification including sampling lines up to and including sample coolers, 
hangers & supports, valves and accessories in accordance with the drawings 
furnished. This includes all necessary bolting, welding, pre-heating, stress relieving, 
testing, cleaning and  touch up painting. System shall be demonstrated in condition to 
operate continuously in a manner acceptable to the Engineer. Welding shall be used 
throughout for joining pipes except where flanged, screwed or other type joints are 
specified or sown on the drawings. All piping shall be erected true to the lines and 
elevation as indicated in the drawings. 

14.22.18 The contractor shall ensure lowering of pipes in position with adequate 
precautions as to avoid any damage to either material or men. Only the anchoring 
points earmarked for the purpose of lowering the pipes are to be used. 
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14.22.19 It is possible that a few flanges may not be matching. The contractor shall be 
required to cut and re-weld the same as and when required without any additional 
cost. 

14.22.20 Wherever piping erected by the contractor is connected to equipment / piping 
erected by the other agencies the joint at the connecting point shall be the 
responsibility of the contractor who is erecting the piping under this specifications. 

14.22.21 Normally the high-pressure valves will have prepared edges for welding. But, 
if it becomes necessary, the contractor will prepare new edges or recondition the 
edges by grinding or chamfering to match the corresponding tubes and pipes within 
the scope of the work. 

14.22.22 All fittings like `T'-pieces, weld neck flanges, reducers etc., shall be suitably 
matched with pipes for welding. The valves will have to be checked, cleaned or over 
hauled in full or in part before erection and during commissioning. 

14.22.23 The contractor shall be responsible for correct orientation of all valves so that 
seats, stems and hand wheels will be in desired location. It is the responsibility of the 
contractor to obtain the information regarding orientation of valves not fully located 
on drawings before the same are installed. 

14.22.24 Suspension for piping, etc., will be supplied in running lengths, which shall be 
cut to suitable sizes and adjusted as required. 

14.22.25 The adjustment of all hangers & supports erected in both cold & hot conditions 
for maintaining the proper slopes towards the drain pots and application of cold pull 
in the piping wherever required is also included in the scope of the contractor. 

14.22.26 Spring suspensions / constant load hangers have to be pre-assembled for 
required load and erection carried out as per instructions of BHEL. Any adjustments, 
removal of temporary arrests / locks etc., have to be carried out as and when 
required. 

14.22.27 Contractor shall install piping in such a way that no excessive or destructive 
expansion forces exists in either the cold condition or under conditions of maximum 
temperature and pressure. All bends, expansion joints and any other special fittings 
necessary to take care of proper expansion shall be incorporated as per the advice of 
Engineer. During installation of expansion joints, anchors, care must be taken to see 
that full design movement is available at all times from maximum and minimum 
temperature. 

14.22.28 The hanger assemblies shall not be used for attachment of rigging to hoist the 
pipes into position. Other means shall be used to securely hold the pipe in position till 
pipe supports are completely assembled and attached to the pipe and building 
structure. 

14.22.29 All the valves, including motorized valves, flap valves, dampers, actuators, etc. 
shall be serviced and lubricated to the satisfaction of Engineer before erecting the 
same and during pre-commissioning also. Welding or jointing of extension spindle for 
valves to suit the site conditions and operational facility shall be part of erection work 
within the quoted rates. 

14.22.30 The contractor shall carry out the tightening of the field bolts on the 
equipment and piping covered under this specification by using either the calibrated 
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torque wrench method or the turn of part method. The methods used the tools and 
the equipment deployed shall be subject to the approval of Engineer. The competent 
technicians shall carry out the bolting work. 

14.22.31 The contractor shall prepare as built piping drawing & submit to BHEL 
Engineer for approval & verification of material used. 

14.22.32 Plate Type Heat exchangers will be supplied for cooling of Auxiliary Cooling 
water lines. Vendor scope covers erection of these PHEs as per the instruction of 
BHEL engineers. 

14.22.33 Contractor has to make canopies for motors, actuators, lub oil units, control 
valves etc. Material for this will be supplied in random lengths / sizes. No separate 
payment for fabrication is envisaged. Only the erection tonnage rate applicable for 
Misc eqpt. / structure steel of rate schedule will be paid for this work ( Payment ID 
1A). 

14.22.34 BHEL will provide free of cost only the shims and packer plates (either 
machined or plain) which go as permanent part of the equipment. Certain packer 
plates and shims over and above the quantity received as a part of supplies from 
manufacturing units of BHEL, will have to be cut out from steel plates / steel sheets 
at site to meet site requirement. Contractor shall cut and prepare packers and shims 
by gas cutting/chiseling / grinding/machining and de-burr the same. However, 
machining of the packers wherever necessary shall be arranged by the contractor. 

14.22.35 All lifting tackles including wire-ropes slings, shackles, used by the contractor, 
shall be got approved by BHEL Engineer. It will be the responsibility of the contractor 
to ensure safe lifting of the equipment taking due precautions to avoid any accidents 
and damages to equipment and personnel. Calibration/fitness testing certificates 
from recognized agency are to be submitted to BHEL site office for 
equipment/instrument/appliances to be used, as per requirement of BHEL/ISO 
system. Expenditure on such works forms a part of the scope of work. 

14.22.36 The contractor shall erect scaffoldings/Temporary platforms supports etc 
required during erection before the permanent supports are erected. These should 
be of adequate capacity and shall never be overloaded. These should be replaced 
when not found suitable during erection work. All structure materials required for 
the above shall be arranged by the contractor at his own cost. No such material shall 
be supplied by BHEL in any case. Welding of temporary supports, cleats etc on the 
columns shall be avoided. In case of absolute necessity, contractor shall take prior 
approval from BHEL Engineer. Further, any cutting or alteration of member of the 
structure or platform or other equipment shall not be done without specific prior 
approval of BHEL Engineer. 

 

14.23  Electrostatic Precipitator (ESP): Wherever called for, pre-assembly of 
supporting structures, casing walls, inlet outlet funnels, hoppers etc have to be done, on 
ground. 

14.23.1  Loading of collecting electrodes either from top or bottom, to be decided suiting site 
conditions, shall be done with due care as per instructions.  
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14.23.2 Straightness of all collecting electrodes has to be checked on ground prior to loading 
in to the field. 

14.23.3 Bundle of collecting electrodes should be handled only with special lifting beam and 
slings supplied for the purpose. 

14.23.4 Huck bolting M/c with necessary auxiliaries is provided by the BHEL.  Electrical 
connections, operation etc shall also be arranged by the Contractor. 

14.23.5 Clearances as prescribed amongst collecting electrodes and with casing walls have 
to be maintained. spot heating of collecting electrodes, wherever called for, shall be 
done as part of work to achieve the required clearances.        

14.23.6 Erection, alignment/ fixing in final position, of high voltage rectifiers of ESP is in the 
scope of work.  However testing & commissioning will be done by other agency. 

14.23.7 Installation of high voltage interlocks (excepting rotary switch interlock of 
switchgear panels) is in the scope of work.  

14.23.8 Complete erection, alignment, testing, pre-commissioning and commission etc for 
drive motors of collecting electrodes and emitting electrode rapping mechanism is 
in the scope of work. 

14.23.9 Additional platforms of permanent nature for approaching different equipments, as 
per site requirement which may not be indicated in drawings shall be fabricated and 
installed by the contractor. However the contractor will be paid (as per Rate 
Schedule IA) for this work on accepted tonnage rate for erection. The material 
required for platform will be supplied by BHEL free of cost. 

14.23.10 All the bearings, Gearboxes etc., of the equipment and electrical motors to be 
erected are provided with protective greases only. Contractor shall arrange as and 
when required by the engineer for cleaning the bearing/gear boxes etc., with 
kerosene or some other agent if necessary by dismantling some of the parts of the 
equipment during erection and shall arrange for regressing/ lubricating them with 
recommended lubricants and assembling back. 

14.23.11 Any fixtures, concrete block supports, steel structures required for temporary 
supporting for pre-assembly or checking and welding for lifting and handling during 
pre-assembly and erection shall be arranged by the contractor. 

14.23.12 Fixing, welding of necessary instrumentation tapping points for regular 
measurements as well as performance testing, to be provided on auxiliaries covered 
within the scope of this specification will also be the responsibility of the contractor 
and will be done as per the instructions of BHEL Engineer. The fixing / welding of all 
the above items will be contractor‘s responsibility even if the Product groups under 
which these items are supplied are not specifically indicated in the Tender 
Specification. 

14.23.13 Items are supplied by an agency other than BHEL. 
14.23.14 Suspension for pipes/Ducts will be supplied in running lengths which shall be 

cut to size and adjusted as required. All joints connecting ducts, expansion pieces 
shall be seal welded on inside and as well outside. Also it may sometime become 
necessary to remove any of the erected members to facilitate erection of bigger / 
pre-assembled equipment. In such as the removal and re-erection of such members, 
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which are essential will have to be carried out by the contractor without any extra 
payment. 

14.23.15 In the case of structural members / ducts, in certain cases, the raw material 
will be supplied in random lengths and the contractor will have to make up the 
length/prepared the edges to suit the matching profile weld/bolt connect the joints 
at no extra cost. 

14.23.16 Normally, the matching profile will be cut out for the structural members but 
the contractor will have to carry out suitable alterations / adjustments at site, 
without any extra payment, in case it becomes necessary. 

14.23.17 Contractor has to arrange required fire proof tarpaulins to protect the 
machined components / assembled parts drawn from BHEL before and after 
erection at their cost. 

14.23.18 It is the responsibility of the contractor to do the alignment, checking, etc. if 
necessary, repeatedly to satisfy BHEL Engineer / Customer Engineers with all the 
necessary tools and tackles, manpower etc. without any extra cost. The alignment 
will be completed only when jointly certified so, by the BHEL Engineer & Customer. 
Also the contractor should ensure that the alignment is not disturbed afterwards. 

14.23.19 Works such as minor rectification of foundation bolts, reaming of holes, 
drilling of dowels, matching of bolts and nuts, making new dowel pin etc. are covered 
in the scope of work. 

14.23.20 Contractor shall engage separate gangs throughout the contract period, 
exclusively for proper housekeeping of the site. The contractor has to make 
necessary arrangements for collection and for bringing down the scrap from various 
locations as indicated by BHEL Engineer. The housekeeping must be a routine and 
continuous activity in the various work fronts. If the contractor does not do this job 
satisfactorily, BHEL will arrange for the same at the cost of the contractor. Periodical 
payments to the contractor for the work done will be considered only if the 
housekeeping is certified as satisfactory by the customer. 

14.23.21 It is the responsibility of the contractor to engage his workmen in shifts or on 
overtime basis for achieving the desired progress and target set by BHEL. The 
contractor‘s quoted rate shall include all these contingencies. 

14.23.22 All the valves, lifting equipments, etc. shall be serviced and lubricated to the 
satisfaction of BHEL Engineer before erecting the same and also during pre 
commissioning. The bearings shall be properly cleaned, serviced and lubricated 
before commissioning at no extra cost. Even after commissioning the equipment, if 
there are problems in the operation they have be attended to by the contractor 
during the tenure of the contract. Welding or joining of 
 

14.23.23 AIR LEAK TEST 
 

After erection of ESP and before clearing for insulation, air leak test has to be carried 
out. Necessary equipment like, air blower, ventury and instrumentation etc. will be 
provided by BHEL free of charges. Handling at stores, transport, erection, 
commissioning and carrying out the leakage test, attending to the leakages till 
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satisfactory sealing / leak proofness shall be in scope of the work. Contractor shall 
dismantle the test equipments and return to BHEL stores in good condition after due 
reconciliation, cleaning and servicing. No separate/ additional payment is envisaged 
for the above. 
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WELDING, HEAT TREATMENT & RADIOGRAPHY AND NON-DESTRUCTIVE TESTING 

The scope of the work will comprise of but not limited to the following: 
 

(All the works mentioned hereunder shall be carried out within the accepted rate unless 
otherwise specified.) 

15.1 The pressure parts, equipments and piping shall be erected in conformity with the 
provisions of Indian Boiler Regulations and as may be directed, as per other standard 
/ specification in practice in BHEL. The method of welding (viz) ARC, TIG or other 
methods as indicated in the detailed drawing or as instructed by BHEL Engineer shall 
be followed. BHEL Engineer will have the option to change the method to suit site 
conditions.  

15.2 Welding of pressure parts, high tensile structural steel, Piping shall be done by 
certified high-pressure welders who possess valid certificate and who are approved 
by BHEL Engineer.  
Links & Pipes for interlinking SH headers & RH headers are supplied with P91 
materials  

15.3 All welders including tack welders, structural and high-pressure welder shall be 
tested and approved by BHEL Engineer before they are actually engaged on work 
even though they may possess a valid certificate. BHEL reserves the right to reject any 
welder if the welder's performance is not found to be satisfactory. The contractor 
shall maintain the records of qualification and performance of welders. BHEL 
Engineer will issue all the welders qualified for the work, an identity card. The welder 
will keep the same with him at work place at all times. He may be stopped from work 
if he is not found in possession of the same. 

15.4 Engineer may stop any welder from the work if his performance is unsatisfactory for 
any technical reason or if there is a high percentage of rejection in the joints welded 
by him. The welders having passed qualification tests does not absolve the contractor 
of contractual obligation to continuously check the welder's performance. 

15.5 Faulty welds caused by the poor workmanship shall be cut and re-welded at the 
contractor’s expense. The Engineer prior to any repair being made shall approve the 
procedure for the repair of defective welds. After the repair has been carried out, the 
compliance shall be submitted to the quality engineer. 

15.6 The contractor shall carry out the root run welding of all  PP, HP / LP piping, 
valves by TIG welding method only. The contractor shall have to carry out full TIG 
welding of butt weld joints of tubes / pipes of lesser thickness if required. During the 
root runs of stainless steel joints, the contractor shall before and during welding have 
to purge the pipes with inert gas. 

15.7 All expenses for testing of contractor's welders including destructive and Non- 
destructive tests conducted by BHEL at site or at laboratory shall have to be borne by 
the contractor only. Limited quantity of tube and pipe material required for making 
test pieces will be supplied by BHEL free of cost. 
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15.8 Only BHEL approved electrodes and filler wire will be used. All electrodes shall be 
baked and dried in the electric electrode-drying oven to the required temperature for 
the period specified by the Engineer before these are used in erection work. All 
welders shall have electrodes drying portable oven at the work spot. The electrodes 
brought to the site will have valid manufacturing test certificate. The test certificate 
should have a co-relation with the lot number / batch number given on electrode 
packets. No electrodes will be used in the absence of above requirement. The 
thermostat and thermometer of electrode drying oven will be also calibrated and test 
certificate from Govt. approved / accredited test house traceable to National / 
International standards will be submitted to BHEL before putting the oven in use. The 
contractor shall also arrange periodical calibration for the same. Separate ovens shall 
be used for baking and holding. 

15.9 All butt / fillet welds shall be subject to Non –Destructive testing as per the 
Drawing/Procedures/Welding Schedules/Documents at no additional cost. 100% 
RT will be applicable to all the circuits however applicable percentage of RT 
shall be guided by the field welding schedule. 

15.10 The contractor shall maintain a record in the form as prescribed by BHEL of all 
operations carried out on each weld. He has to maintain a record indicating the 
number of welds, the names of welders who welded the same, date and time of start 
and completion, preheat temperature, radiographic results, rejection if any, 
percentage of rejection etc. and submit copies of the same to the BHEL Engineer as 
required. Interpretation of the BHEL Engineer regarding acceptability or otherwise 
of the welds shall be final. 

15.11 The contractor shall carry out the edge preparation of weld joints at site in accordance 
with the details acceptable to BHEL Engineer. Wherever possible machining or 
automatic flame cutting should be done. Gas cutting will be allowed only wherever 
edge preparation otherwise is impractical. All slag / burrs shall be removed from the 
edge and all the hand cuts shall be ground smooth to the satisfaction of engineer. 
Prepared edges to be preserved / applied with wieldable primer. 

15.12 All welds shall be painted with anticorrosive red oxide paint once radiography and 
stress reliving works are over. Necessary consumables and scaffolding etc including 
paints shall be provided by contractor at his own cost. 

15.13 Pre-heating, radiography and other NDT tests, post heating and stress relieving after 
welding of tubes, pipes, Non Pressure Parts like Crown Plate support assy, including 
attachment welding wherever necessary, are parts of erection work and shall be 
carried out by the contractor in accordance with the instructions of the Engineer. 
Contractor at his cost shall arrange all equipment and consumables essential for 
carrying out the above process. 

15.14 Contractor shall arrange all necessary stress relieving equipment with automatic 
recording devices. The contractor shall arrange for labour, heating elements, 
thermocouples, thermo-chalks, temperature recorders, thermocouple attachment 
units, graphs, sheets insulating materials like asbestos cloth, ceramic beads, asbestos 
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ropes etc. required for heat treatment/ stress-relieving operations. The contractor 
should take a note of the following, 

➢ Temperature shall be measured by thermocouple and recorded on a continuous 
printing type recorder. All the recorded graphs for heat treatment works shall be the 
property of BHEL. 

➢ All stress relieving equipment will be used after due calibration and submission of 
test certificate to BHEL. Periodic calibration from Govt. Approved / accredited Test 
Houses traceable to National / International standards will also be arranged by the 
contractor for such equipment at his cost. 

 The contractor shall obtain the signature of Engineer or his representative on the 
strip chart of the recorder prior to the starting of SR operations. 

15.15 The contractor shall also be equipped for carrying out other NDT like LPI /MPI / 
Hardness test etc. as required as per welding schedules / drawings within the finally 
accepted price / rates. Ultrasonic testing, wherever required, will be arranged by 
contractor within the quoted rate. 

15.16 The technical particulars, specification and other general details for radiography 
work shall be in accordance with ASME, IBR or ISO as specified by BHEL. 

15.17 The contractor for radiography work shall use iridium-192/ Cobalt 60; the geometric 
un-sharpness shall not exceed 1.5 mm. The contractor should take adequate safety 
precautions while carrying out radiography. Contractor at his cost shall arrange 
necessary safe guards required for radiography (including personnel from BARC). 

15.18 Low speed high contrasts, fine grain films (D-7 or equivalent) in 10 cm width only are 
used for weld joint radiography. Film density shall be between 1.5 and 2.0. 

15.19 All radiographs shall be free from mechanical, chemical or process marks, to the 
extent they should not confuse the radiographic image and defect finding. 
Penetrameter as per ASME or ISO must be used for each exposure. 

15.20 Lead numbers and letters are to be used (generally 6mm size) for    identification of 
radiographs. Contract number, joint identification, source used, welder's 
identification and SFD are to be noted down on paper cover of radiograph. 

15.21 Lead intensifying screens for front and back of the film should be used as per the 
above-referred ASME specification. The joint is to be marked with permanent mark 
A, B, C to identify the segments. For this a low stress stamp shall be used to stamp the 
pipe on the down streamside of the weld. For multiple exposures on pipes, an overlap 
of about 25-mm of film should be provided. 

15.22 Radiography personnel with sufficient experience and certified by M/s BARC for 
conducting radiographic tests in accordance with safety rules laid down by Division 
of Radiological protection only have to be deployed. These personnel should also be 
registered with DRP / BARC for film badge service. 

15.23 All arrangements for carrying out radiography work including dark room and air 
conditioner and other accessories shall be provided by contractor within the space 
allotted for office at his cost. As an alternative the contractor may deploy an agency 
having all above facilities and who are duly approved / accredited by BARC and / or 
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other Regulatory authorities. Detailed particulars of such agencies will be submitted 
and got approved by BHEL Engineer before the actual deployment of agency for 
radiography work. 

15.24 The contractor shall have a dark room & pit room fully equipped with radiography 
equipment, film (un-exposed), chemicals and any other dark room accessories. All 
radiography films shall be developed in the dark room at site. 

15.25 In case of radiography of less than 100%, the joints identified by BHEL at random 
shall be radiographed. 

15.26 Contractor shall note that 100% radiography will be done at the initial stages on all 
the piping welding joints. Subsequently radiographic inspection will be done on the 
basis of quality of welding. However minimum percentage of joints to be radio 
graphed shall not be less than the requirement of BHEL welding schedule / IBR / 
Customer’s requirements. The percentage may be increased depending upon the 
quality of joints and at the discretion of BHEL. Radiography on LP piping joints is not 
envisaged. However other NDT test as called for in the FQP including LPI, MPI and HT 
will have to be carried out. 

15.27 All the Radiographs shall be properly preserved and shall become the property of 
BHEL. They are to be reconciled with the work done, joints radio graphed and 
submitted to BHEL / customer. 

15.28 Since radioisotopes are being used, all precautions and safety rules as prescribed by 
BHEL/BARC/ Customer shall be strictly followed. BARC /DRP certificate to be 
provided before taking up the work. 

15.29 Radiography of joints shall be so planned after welding, that the same is done either 
on the same day or next day of the welding to assess the performance of HP welders. 
If the performance of welder is unsatisfactory, he is to be replaced immediately. 

15.30 Wherever radiographs are not accepted, on account of bad shot, joints shall be re-
radiographed and re- submitted for evaluation. 

15.31 However, if the defect persists after first repair, further repair work followed with 
radiography shall be repeated till the joint is made acceptable. In case the joint is not 
repairable, the same shall be cut, re-welded and re-radio graphed at contractor's cost. 

15.32 Heat treatment and radiography may be required to be carried out at any time (day 
and night) to ensure the continuity of the progress. The contractor shall make all 
necessary arrangements including labour, supervisors/ Engineer required for the 
work as per directions of BHEL. 

15.33 The contractor shall assist BHEL Engineer in preparing complete field welding 
schedule for all the field welding activities to be carried out in respect of piping and 
equipment erected by him involving high pressure welding at least 30 days prior to 
the scheduled start of erection work at site. The contractor shall strictly adhere to 
such schedules. 

15.34 The contractor shall deploy required number of H.P. welders to carry out the H.P. 
weld joints. The welding works should not be held up due to shortage / want of 
I.B.R./H.P. welders. 
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15.35 All welded joints shall be subjected to acceptance by BHEL Engineer. 
15.36 The technical particulars, specifications and other general details of work shall be in 

accordance with BHEL welding, Heat treatment and NDE manuals or equivalent as 
decided by BHEL Engineer. 

15.37 Contractor shall carryout Radiography as per welding Manual booklet applicable as 
per IBR, enclosed. However percentage radiography shown in the respective 
drawings shall be final and binding on the contractors. 

15.38 The field joints are to be radiographed and preheating and post weld heat treatment 
to be done as per BHEL procedure and manuals. 

15.39 The percentage of Radiography are tentative, which may be increased depending 
upon the quality of joints at the discretion of BHEL. 

15.40 Penetrometor as per ASME/ISO shall be used for all exposures. 
15.41 Lead numbers and letters (generally of 6mm size) are to be used for identification of 

radiographic contract No., joints identification, sources used welders identification, 
SFD used are to be noted down in the paper cover of radiography. Lead intensifying 
screens for front and back of the film shall be used as per the instructions of BHEL 
Engineer 

15.42 The contractor shall be fully equipped with radiography equipments, films, chemicals 
and other dark room facilities. There must be a number of radiographic personnel 
with sufficient experience and certified by BARC for field radiographic inspection. 
Further, the contractor must follow strictly the safety rules laid down by BARC, from 
time to time, contractor’s radiographers shall also be registered with BARC for film 
badge service.  

15.43 Contractor shall provide all skilled, unskilled work men required for the job, which 
will include Engineers, supervisors, operators, as required for timely and satisfactory 
execution of radiography work. 

15.44 All the radiographs shall be properly preserved in air-conditioned rooms and shall 
become the property of BHEL. 

15.45 Radiography of joints shall be so planned after welding that the same is done either 
on the same day or next day of the welding to assess the performance of high pressure 
welders. If the performance of the welder is unsatisfactory, he shall be replaced 
immediately. 

15.46 The defects as pointed out by the Engineer shall be rectified immediately to the 
satisfaction of Engineer and Re-radio graphed. The decision of Engineer regarding 
acceptance or otherwise of the joint shall be final and binding on the contractor. 

15.47 Wherever radiographs are not accepted on account of poor exposure, joints shall be 
re-radiographed and new film submitted for evaluation. Radiographs shall be taken 
again on joints after carrying out repairs. However, if the defect persists after first 
repair as per radiograph, carrying out radiography shall be repeated till the joint is 
made acceptable. In case the joint is not repairable, the same shall be cut, re-welded 
and re-radio graphed at contractor’s cost. 
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15.48 The contractor shall also be equipped for carrying out other NDT like liquid penetrant 
inspection, magnetic particle inspection, etc. as and when required in the interest of 
work within the quoted rates. 

15.49 For carrying out ultrasonic testing of welded joints of large size tubes and pipes, it 
will be necessary to prepare the surface by grinding to a smooth finish and contour 
as desired by BHEL Engineer. The contractor’s scope of work include such 
preparation and no extra charges are payable for this. 

15.50 It may also become necessary to adopt inter layer radiography / MPT / UT depending 
upon the site/technical requirement necessitating interruptions in continuity of the 
work and making necessary arrangements for carrying out the above work. The 
contractor shall take all this into account and quote the price inclusive of all such work 
and radiography. 

15.51 The welded surface irrespective of place of welding shall be cleaned of slag and 
painted at the center with primer paint to prevent corrosion at no extra cost towards 
this.  

15.52 All welders shall be tested and approved by BHEL Engineer before they are actually 
engaged on work though they may possess the required certificate. BHEL reserves 
the right to reject any welders without assigning any reason. The welder 
Identification code as approved by the BHEL Engineer shall be stamped by the welder 
on each joint done by them. The contractor will be responsible for the periodic 
renewal, retesting of the welders as demanded by BHEL. 

15.53 BHEL Engineer is entitled to stop any Welder from the work if his work is 
unsatisfactory for any technical reasons or there is a high percentage of rejection of 
joints welded by him, which in opinion of the BHEL Engineer will adversely affect the 
quality of the welding though the Welders, has earlier passed the tests prescribed by 
BHEL Engineers. The welders having passed qualification tests do not relieve the 
contractor of a contractual obligation to check the welder’s performance. 

15.54 All charges towards testing of Welders for destructive and non-destructive test, 
testing and approval of welders for engaging in the erection work shall be borne by 
the contractor. 

15.55 The welding process, weld joint details, joint configuration and material specification 
may change to suit the design requirements. The contractors quoted rates shall be 
inclusive of each contingency. All welds involved in the erection of temporary pipe 
lines for hydraulic test, chemical cleaning, steam blowing etc. to be carried out within 
the quoted rates. The number of joints to be welded as mentioned in the welding 
schedule consists of butt welds. All other welds viz. attachment welds on pressure 
parts/non-pressure parts, fillet welds in non-pressure parts welding in the boiler and 
Rotating Machines has to be carried out by the bidder within quoted rates.  

15.56 For uniform heating and better closed loop control, pre heating, post heating, 
controlled rate of heating & cooling and post weld heat treatment cycles for 
tube specifications SA213T91 & SA213T92 should be carried out using flexible 
ceramic pads with suitable heating machine. 



TECHNICAL CONDITIONS OF CONTRACT (TCC)                           
Chapter-XV Welding, Heat Treatment & Radiography and 

Non-destructive Testing 
 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

15.57 MPI must be done on joints, those are undergone ultrasonic testing. 
15.58 Preheating, inter-pass heating, post weld heating and stress relieving after welding 

are part of erection work and shall be performed by the Contractor in accordance with 
BHEL engineer’s instructions. Where the electric resistance heating method is 
adopted Contractor shall make all arrangement including heating equipment with 
automatic recording devices, all heating elements, thermocouples and attachment 
units, graph sheets, thermal chalks, & insulating materials like mineral wool, asbestos 
cloth, ceramic beads, asbestos ropes etc, required for all heating and stress relieving 
works. 
 
Where ever technically required BHEL will provide the Induction Heating Equipment 
set for SA 335 P-91 materials piping only. At present BHEL is having two types of 
Induction Heating Equipment i.e. Old Model and Compact Induction Heating 
Equipment. Type of equipment to be provided shall depend on the availability of 
equipment at the time of requirement. The set will comprise of following: 

 
(A) In case of Old model Induction Heating Equipment 
(i) Main panel 
(ii) Capacitor panel 
(iii) Interconnection power (185 sq mm) & control cables between above panels 
(iv) Output connecting cable (185 sq mm) from capacitor panel output – 5m length. 
(v)  Junction Box 
 
Contractor shall provide the input electrical power connection including 
arrangements such as DB, cables etc., thermocouple attachment unit, thermocouple 
and compensating cables with male female plugs, induction heating annealing cables 
(from the capacitor panel to joint and for wrapping around the weld joint) (spec: 
single core 240 sq mm, 1200a, 3khz), Supercera Ceramic Fibre Blanket (25mm thick, 
Roll Size-7.62x0.61mtr), Cloth Fibre Glass (1mm thick, 1 mtr width), Ceramic Fibre 
Rope (12mm dia.), Cord Glass Fibre (3 mm dia.), Six Nib Pen Cartridge,  Z-Fold Chart 
Paper, stainless steel nut bolts for connecting interconnection, output and annealing 
cable and other consumables as may be required. Quantum of annealing cable 
requirement will depend on many parameters e.g. weld joint size, heat input, type of 
connection i.e. series or parallel etc. 
 
(B) In case of Compact Induction Heating Equipment 
(i) Main panel 
(ii) Output connecting cable (160 sq mm) from main panel output – 5m length. 
(iii) Input Power Cable with male plug   
(iv) Junction Box 
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Contractor shall provide the input electrical power connection including 
arrangements such as DB, cables etc., thermocouple attachment unit, thermocouple 
and compensating cables with male female plugs, induction heating annealing cables 
(from the main panel to joint and for wrapping around the weld joint) (spec: single 
core 160 sq mm, 860amps, 10khz), High Temperature Ceramic Fibre Cloth Bed Role 
(25mm thick, 500mm width, 7500mtr length), Fibre Glass Cloth (1mm thick, 600mm 
width), Ceramic Fibre Rope (12mm dia.), Cord Glass Fibre (3 mm dia.), stainless steel 
nut bolts (M10x40, M10x50) for connecting output cable, annealing cable and other 
consumables as may be required. Quantum of annealing cable requirement will 
depend on many parameters e.g. weld joint size, heat input, type of connection i.e. 
series or parallel etc. 
 
Likely supplier of Annealing cables: Mansfield Cable Co. Noida (UP). 
 

15.59 List of Penalties on Violations on Quality Provisions 

Sr no Violation Penalty in Rs 
1 
 

Mother oven not working                                                                500 per day & ban on its use 

2 Slackness in control over baking of 
welding electrodes(Doc.)         

200 per incident 
 

3 Holding oven not working/plugged in                                            500 per incident/day & ban 
its use 

4 Portable oven not working/Plugged in                         100 per incident & welder  to 
be sent home 

5 Use of cold electrodes(Except E6013)                           1000 per incident & welder 
to be sent home 

6 Unauthorized welder on job                                            5000 per incident & welder  
to be sent home 

7 Delay in NDT Agency deployment w.r.t 
jointly agreed Ere. Prog 

500 per incident & welder to 
be sent home 

8 Failure to monitor Welder’s Performance 
(RT, SR, Penalty Joint etc.)   

5000 per week 
 

9 Improper acts w.r.t maintain SR Charts 10000 per incident 
10 Site Welding/QLY Engineer not deployed 

w.r.t mutually agreed Ere. Plan 
500 per day 

11 Delay in (RT, SR, UT) report submission & 
customer acceptance Log sheets esp. for 
Billed qty. from dt. of Billing (Vendor) 

10,000 per week 

12 Lack of safe approach Scaffolds/Platform 
for inspection & non-availability of 
calibrated MMDs – 

1001  incident. 
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15.60 GUIDELINES FOR WELDING, NDE AND HEAT TREATMENT 

• For NDT & Heat Treatment agencies has to follow the guidelines as per 
Annexure-4. 

15.60.1 RECEIPT INSPECTION OF WELDING ELECTRODES / FILLER WIRES 

1. All electrodes / filler wires received at site stores shall be segregated for type and 
size of electrode. 

2. Ensure that electrode packets received are free from physical damage. 
3. Where electrodes are damaged, the same shall be removed from use. 
4. Only electrodes identified in the “Rationalized List of Electrodes” are to be 

accepted. 
5. Where filler metals are supplied by manufacturing unit, inspect for damages, if 

any. 
6. Ensure availability of relevant test certificates. Refer tables of chemical 

compositions and mechanical properties for acceptance. 
7. Endorse acceptance / rejection on the test certificate. 

 
15.60.2  STORAGE & IDENTIFICATION OF WELDING ELECTRODES / 

FILLER WIRES 

1.          Scope 
1.1 This procedure is applicable for storage of welding electrodes / filler wires 

used at sites. 
2.           Procedure: 
2.1 Only materials accepted (based on receipt inspection) shall be taken into 

account for storage. 
2.2 Storage Facility: 
2.2.1  The storage facility shall be identified. 
2.2.2 Access shall be restricted to authorized personnel. 
2.2.3 The storage area shall be clean and dry. 
2.2.4 Steel racks may be used for storage.  
2.2.5 Avoid storing wood inside the storage room. 
2.2.6 Maintain the temperature of the storage facility above the ambient 

temperature.  
2.2.7 This can be achieved by the use of appropriate heating  arrangement . 
2.3 The electrodes / filler wire shall be segregated and identified for 

1. Type of electrode e.g. E7018. 
2. Size of electrode e.g. Dia 3.15 mm. 

2.4 Colour coding for filler wires: 
2.4.1 On receipt of GTAW filler wires, codify the filter wires as per table I below . 

Both ends shall be coloured. 
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Table - 1 
                                  

Specification       Brand Name*                               Colour Code 

RT 1/ 2 Mo (ER80s-D2) TGSM Green 
RT 1 Cr 1 / 2 Mo (ER80S-B2)             TGS 1CM Silver grey/White 

RT 2 1/ 4 Cr 1 Mo (ER90S-B3)           TGS 2CM Brown / Red 

RT 347 (ER 347 TGS – 347 Blue 

 (* or other approved equivalents) 
2.4.2 Where another set of colour code is followed, maintain a record of coding 

used 
2.4.3 Where the filter wire is cut, apply the appropriate colour code at both ends of 

the piece. 
2.4.4 For other filler wires, a suitable colour distinct from table 1 shall be applied  

 
15.60.3 BAKING AND HOLDING OF WELDING ELECTRODES 

 
A. Purpose: 
This section details activities regarding baking and holding of welding electrodes used at 
sites. 

 
B. Procedure: 

1. While handling, avoid contact of oil, grease with electrodes. Do not use oily or 
wet gloves. 

2. It is recommended that not more than two days requirements are baked. 
 

C. GTAW Filler Wires: 
1. These wires do not require any baking. 
 

D. Covered Electrodes: 
I. Baking and holding 

II. Identify baking oven and holding oven. 
III. They shall have a temperature control facility upto 350 °C for baking 

oven and 200 Deg. C for holding oven. 
IV. A calibrated thermometer shall be provided for monitoring 

temperature. 
V. On opening a packet of electrodes, segregate and place them in the 

baking oven. Avoid mix up. 
VI. After loading, raise the baking oven temperature to the desired range 

as per Table below. 
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VII. Note the time when the temperature reaches the desired range.      
Maintain this temperature for the duration required as per Table 
below. 

VIII. On completion of baking, transfer the electrodes to holding oven, 
maintain a minimum temperature of 100°C till issue. 

IX. The electrode shall not be subjected to more than two cycles of baking. 
Maintain a register containing following details: 
a. Brand name (e.g. Supratherme) 
b. Size (e.g Dia 4.0 mm) 
c. Quantity (e.g. 110 pieces) 
d. Time at required temperature ie. Above 2500C 
e. Time of Transfer to holding oven. Activities a, b, c to be 

recorded before loading into the oven. 

 

 
15.61 Steel Structure of Boiler, Mill Bunker building including Coal bunkers, Coal 
transfer points. Coal conveyor galleries and supporting trestles, Ducts, Hoppers, etc. 
 
(a) Only material which has been identified against mill sheet or test certificates shall be used 
for construction. All plates above 40mm thickness shall be 100% ultrasonically tested. 
(b) Visual inspection of all welds shall be performed in accordance with AWS D.1.1. 
(c) NDT requirements of structural steel welds (other than Coal Bunkers) shall be as under:- 
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(i) 100% RT/UT on butt-welds of plate thickness > 32 mm. 
(ii) For plates of 25mm < thickness < 32mm - 10% RT/UT and 100% MPI 
(iii) For plates of thickness < 25mm - 10% MPI/LPI. 
(iv) All fillet welds of built up plate girders shall be inspected 100% by MPI. 

15.62  NDT and PWHT of Pressure part and integral piping shall be guided by the site 
erection welding schedule. 

15.63  Non-destructive examination of welds shall be carried out in accordance with 
the relevant design/manufacturing codes. However, as a minimum, the following 
requirements shall be met. Further, statutory requirement, wherever applicable, shall 
also be complied with. 
(1) Temperature > 400 Deg, C or pressure exceeding 71 bar. 
(i) 100% RT/UT on butt welds and full penetration branch welds. 
(ii) 100% MPE. 
 
(2) Temperature > 175 Deg, C upto 400 Deg. C or pressure exceeding 17 bar 
and upto 71 bar. 
 

i. 100% RT/UT on butt welds and full penetration branch welds for pipe dia more than 100 
NB. 

 
ii. 10% RT/UT on butt welds and full penetration branch for pipe dia upto 100NB. 

 
iii. 100% MPE. 

 
(3) For all other pipes not covered above, shall be subjected 100% MPE/ DPT in case of under 
ground pipes and 10% MPE/DPT in case of piping above the ground. Further, 10% of butt 
welds of underground piping shall be subjected to RT. 

 
15.64 Quality Check OF Electrostatic precipitator 

ESP Structure 
a) Only material which has been identified against mill sheet or test certificates shall be 

used for construction. All plates above 40mm thickness shall be 100% ultrasonically 
tested. 

b) Visual inspection of all welds shall be performed in accordance with AWS D.1.1. 
c) NDT requirements of structural steel welds shall be as under:- 

I. 100% RT/UT on butt-welds of plate thickness > 32 mm. 
II. For plates of 25mm < thickness < 32mm - 10% RT and 100% MPI 

III. For plates of thickness < 25mm - 10% MPI/LPI. 
IV. All fillet welds of structural members shall be inspected 100% by MPI. 

d) Edge for shop & field weld shall be examined by MPI for plate thickness > 32mm. 
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15.65  Quality Check OF FGD Systems 

A. Tanks / Vessels: 
1    Atmospheric tanks: 

1.1 All welds joints shall be DP tested and complete tanks shall be water fill tested. 
1.2 All atmospheric storage tanks fabricated and erected at site shall be subjected to 

tests (Hydro, NDT and Vacuum) according to design code as applicable. 
1.3 Rubber lining shall be tested for hardness and spark test, as applicable. 

 
B. Pressure vessels: 

a) NDT on weld joint shall be as per respective code requirements or the minimum as 
specified as below: 

i. DPT on root run of butt weld, nozzle welds and finished fillet welds. 
ii. 10% DPT on all finished butt welds. 

iii. 10% RT (covering all ‘T’/cross joints) of butt welds. 
 

b) Butt welds of dished ends shall be stress relieved and subjected to 100% RT. 
Each finished vessels shall be hydraulically tested to 150% of the design pressure for a 
duration of 30 minutes. 
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The scope of the work will comprise of but not limited to the following: 
(All the works mentioned hereunder shall be carried out within the accepted rate 

unless otherwise specified.) 
 

16.1 The pressure testing for boiler / piping system shall be carried out as per IBR / 
Customer / customers’ consultant specification / BHEL.  Customers’ consultant 
specification forms the part of this tender specification. 

16.2 All pressure parts and PCP (Power cycle Piping) and some of the Low-Pressure 
parts shall be subjected to hydraulic test as per the Standard / statutory 
requirements. The contractor shall supply necessary labour and other services and 
make necessary arrangements to carry out the required tests as per the 
instructions and directions of the BHEL Engineers. 

16.3 The contractor shall make all necessary arrangements including making of 
temporary closures on piping / equipment for carrying out the hydro-static testing 
on all piping, equipment covered in the specification at no extra cost. 

16.4 Soundness of the welds shall be tested hydraulically under the supervision of the 
BHEL Engineer and Customer, to the pressure indicated in the drawing. Prior to 
the test, the boiler / piping system shall be inspected by the BHEL Engineer to the 
extent necessary to ensure compliance with clearance for the test, which will be 
obtained by the contractor from the Engineer. 

16.5 Hydraulic testing, as required shall be carried out by the contractor. The servicing, 
installation, electrical connection, erection, testing and dismantling of Hydraulic 
Test pump, temporary pipelines, fittings, etc. shall be carried out by the contractor 
as part of this work.  

16.6 All the hydraulic tests shall be repeated till all the pipelines / boiler to satisfy the 
requirements / obligation of BHEL to their customer. As far as the hydraulic 
pressure test is concerned, the same shall be conducted at various stages to the 
satisfaction of IBR inspectorate / BHEL / Customer Engineers. Any rectifications 
required shall have to be done / redone by the contractor at his cost. The 
contractor shall carry out all the required tests and pre-commissioning and 
commissioning activities required for successful and reliable operation. These 
would include hydraulic test of piping, pre-boiler system detergent 
flushing/chemical cleaning, steam blowing, water washing etc. as instructed by 
BHEL. 

16.7 Test records shall be made for pressure testing of above piping system.   These 
records shall contain the following information: 

a) Date of test 
b) Identification of piping tested 
c) Test fluid 
d) Test pressure 
e) Approval of the Engineer. 
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16.8 Contractor has to arrange required pumps with sufficient capacity for filling water 
in the tubes and pipes for conducting Hydraulic testing of LP lines. Contractor has 
to arrange Hydraulic Test pump / Hand Pump at his cost for Hydraulic testing of 
LP lines.  

16.9 Hydraulic testing pumps for HP lines (Above 400Kg/cm2) shall be provided by 
BHEL free of hire charges. The testing pumps will be issued to the contractor in 
working conditions. Installation, electrical connection, erection, testing and 
dismantling and returning to BHEL stores, etc, shall be carried out by the 
contractor as part of this work without any extra charges.  In case any servicing of 
the test pump is to be done during the course of the test, the contractor shall 
provide the necessary labour for the same and spares will be arranged by BHEL. 

16.10 Contractor shall lay all necessary electric cables and switches etc. required for the 
hydraulic tests and other tests, flushing etc., and maintain the system till the tests 
are completed satisfactorily.  

16.11 In certain places blanking has to be resorted prior to Hydraulic test and spool 
pieces have to be erected in place of control valves, orifices and other fittings and 
these spool pieces have to be subsequently replaced with the regular valves/ 
fittings by the contractor at no extra cost.  

16.12 For conducting Hydro test / steam blowing of MSL,CRH&HRH internals of valves 
and NRVs (LP BP, ESV, IV & LP BP Valves & NRVs) are to be removed, Hydro Test 
devices are to be fixed and after Hydro Test the internals are to be re-assembled 
by the contractor as instructed by BHEL without any additional cost. 

16.13 Contractor at his cost shall lay all necessary temporary piping, install the pumps, 
blanks, valves required for the test, pressure gauges etc. Required pipes, valves, 
plates etc., will be given by BHEL. Temporary piping, pumps, valves, flanges, blanks 
etc shall be removed by him and returned to BHEL. All thermowell points are to be 
seal welded, with plug in position. All Temperature Element points are to be 
provided with blanks and welded. Necessary blanks will be provided by BHEL. 

16.14 Welding and stress relieving of temporary blanks or suitably fixing temporary 
blank flanges with gaskets and fasteners and welding and providing suitable de-
aeration / venting / draining points with valves as per BHEL Engineer’s 
instructions, for performing hydro-test of piping and other equipments is within 
the scope of work. Gaskets, valves, fasteners will be provided free of cost by BHEL. 
Contractor shall cut steel blanks from steel provided without charging extra. After 
completion of hydraulic test, welded blanks shall be cut and removed and weld 
burrs ground finished and cavities/scars of cutting weld filled and ground as per 
BHEL Engineer’s instructions. 

16.15 The contractor shall make all necessary arrangements including making of 
temporary closures / dummy on piping / equipment for carrying out the hydro-
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static testing on all piping, equipment covered in the specification at no extra cost. 
Necessary blanks will be provided by BHEL. 

16.16 The contractor shall see that the water shall not be allowed to accumulate in open 
trenches where work is in incomplete stage, precautionary works such as blank 
flanging the open ends of the pipe line and filling the pipe line with water etc. shall 
be taken as directed by the engineer. Such works shall be to the contractor’s 
account and no separate payment will be made for the same. 

16.17 The contractor shall carryout the required test on the pipelines such as Hydraulic 
Test of various piping systems, Ultrasonic Test for weld defects and finding 
thickness, Dye penetrant test, Magnetic particles test for Weld defects and 
materials defects etc. All facilities (manpower, materials, equipment, consumables 
etc.) including proper approaches wherever required shall be provided by the 
contractor for satisfactory conduction of above tests. Special equipment such as 
magnetic particle tester, ultrasonic test kit and engineers required for these tests 
shall be arranged by the contractor along with Qualified technician within finally 
accepted rates. 

16.18 Hanger adjustment / re-adjustment during erection, before and after Hydraulic 
Test, before and after steam blowing, during and after full load operation, are to be 
carried out by the contractor within Quoted Rate. 

16.19 In general Hydraulic testing of piping shall be performed after all eventual pipe 
branches have been completed and valves installed. Should it be required to hasten 
erection work, pressure tests may be performed by sections. For this scope of 
work, the erected pipe lines shall be hydraulically tested as per site requirement in 
segments. For conducting hydraulic test, both ends of pipe lines shall be blanked 
by welding of plates. Only one or two set of plates and structural materials for 
blanking required for one segment will be provided by BHEL free of charge. After 
completion of hydraulic test in one segment, the same plates are to be cut and 
removed and utilized / welded on the other segment of the pipe lines, to carry out 
the hydraulic test for the respective segments. No separate plates for blanking for 
each segment will be provided. After completion of Hydraulic test, the required 
edge preparations shall be carried out on the end of pipe lines and to be welded 
with the respective pipe lines. In such cases joint connection shall be checked 
during a final and additional test, if required. The contractor shall note this aspect 
and quote accordingly.  

16.20 During hydraulic test, the pipes being tested shall be isolated from the equipments 
to which they are connected. 

16.21 Openings on piping for pressure / temperature impulse connections shall be fully 
closed during the test to prevent dust or foreign matter entering into the 
instrument piping inadvertently. 
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16.22 The following specifications shall also be completed with during hydrostatic test. 

a. Vent nozzles with valves shall be provided at the highest point of the runs, to 
eliminate air pockets. At the lowest point drain nozzles, with valves shall be 
provided to drain water from pipes. The nozzles and valves shall be of the same 
materials as the pipe. 

b. The lowest part of the pipe shall always be filled first with water. 

c. Pressure shall be slowly increased (without shocks) to the stipulated value and 
maintained as long as required to visually check all joints. 

d. Following the control specified above the pressure shall be slowly decreased to 
the design pressure after which the pipe shall be subjected to the peening test, 
applying knocks every 150 mm approx. especially in the welded joint areas, with 
a 0.5 – 1.5 kg. Hammer (depending on the pipe wall thickness). The hammer used 
shall be a round headed one. 

e. Following the peening test, the pressure shall be increased to the stipulated value 
and all welded joints shall be visually inspected. 

f. Following these test, the pipe shall be drained or pumped out to the other section 
to be hydro test using the drain out pump to be provided by Contractor and 
wherever necessary shall be flushed with air for all pipes. 

g. The pressure test is considered satisfactory if no cracks, unjustified pressure 
reductions, leakages, seepages etc., appear. 

h. Should defects be found, these shall be repaired in the same manner as these 
during radiographic examination. Hydraulic test shall be repeated after defects 
have been repaired.
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The scope of the work will comprise of but not limited to the following: 
 
TESTING, PRE – COMMISSIONING & COMMISSIONING AND POST COMMISSIONING 

(All the works mentioned hereunder shall be carried out within the accepted rate 
unless otherwise specified.) 

17.1 The Contactor shall carry out all the required tests and pre-commissioning and 
commissioning activities required for their successful and reliable operation. These 
would include Air leak test of Boiler, Ducts, ESP,  hydraulic test of boiler, of Piping, 
and flow test, clean air flow test, Gas Distribution Test, chemical cleaning of piping 
and boiler, water washing, oil flushing of oil system, Steam blowing etc. as 
instructed by BHEL using contractors own consumables, labour and scaffoldings 
etc. Air leak test on pressure parts preliminary to hydraulic test by compressed air 
shall also be carried out to check and rectify the various leakage and defects etc. All 
the chemicals required for carrying out these activities will be supplied by BHEL 
free of cost. 

17.2 All required tests (Mechanical and electrical) indicated by BHEL and their clients 
for successful commissioning are included in the scope of these specifications 
though some of the tests / activities are not listed in these specifications.  

17.3 After completion of erection of furnace, ducts and air heaters, a test shall be 
performed on the steam generator by the contractor to establish the tightness of the 
erected equipment from the outlet of Forced Draught (FD) fan through the steam 
generator up to stack. 

17.4 All the tests may have to be repeated till all the equipment satisfy the requirement 
/ obligation of BHEL to their client and also the relevant statutory authority at 
various stages of work.  

17.5 The scope of pre-commissioning, commissioning and post commissioning 
activities cover installation of all necessary temporary piping, supports, valves, 
blanking, pumps, tanks etc. and other accessories with access platforms valves, 
pressure gauges, electric cables, switches, cutting of some of existing valve, 
placing of rubber wedges in the valves etc., required for hydro test, chemical 
cleaning, steam blowing or any other tests as the case may be and will carry out 
above activities under this scope of work as per instructions of BHEL. The scope 
also covers the offsite disposal of effluents of the tests under the scope of this 
contract as per instruction of BHEL Engineer. 

17.6 Chemical cleaning (Acid cleaning of piping / EDTA cleaning / alkali flushing) will 
involve the installation of temporary piping, valves, cutting of some of the existing 
valves, placing the rubber, wedges in the valves, gagging of valves, and installation 
of temporary tanks for chemical and for mixing. Necessary temporary access 
platforms to mixing tank are to be made by the contractor. The dissolving tank, 
neutralizing tank etc. required for acid pickling will have to be fabricated by the 
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contractor within the quoted rate. Required materials will be provided by BHEL free 
of cost. Chemicals for chemical cleaning will be provided by BHEL and handling of 
chemicals & other consumables and other connected activities has to be carried out 
by the contractor at their cost. All other consumable would have to be provided by 
the contractor. 

17.7 Lying of insulation of this temporary piping, tanks are to be carried out by the 
contractor within quoted rate, and required insulation materials will be provided 
by BHEL. The welding joints in the temporary pipe lines for acid cleaning and steam 
blowing are to be welded by HP welders only. Required NDT tests are to be carried 
out for the above joints as part of work as per customer / BHEL requirement. 

17.8 All items / material required for conducting hydraulic test, alkali boil out, acid 
cleaning/EDTA cleaning steam blowing etc., will be supplied by BHEL / its 
customer. However, servicing, dismantling and returning of the same to stores is 
the responsibility of the contractor who is erecting the equipment / piping. Broadly 
the work on temporary systems will be as under: 

• Erection etc. of all temporary piping including valves, tanks, effluent pumps, 
electrical control panel and cabling  along with insulation and supports for steam 
blowing; chemical cleaning and effluent disposal are to be carried out as part of 
work. Contractor will be responsible for their operation and any servicing 
required during the pre-commissioning activities. He will also service the 
equipment and handover the equipment to the other agency for further erection 
/ commissioning activities. All the pumps, motors and electrical control panels/ 
switch gear, valves and actuators will be furnished to the contractor after due 
servicing. 

• Erection etc. of blowers and blanks and putty, temporary fixtures & ducts 
required for conducting air tightness test and GD Test are to be installed. (Putty 
to be procured by the contractor). 

• Dismantling of the temporary equipment, piping and return the same to the 
BHEL stores is also included in the scope of work. 

The above is only a broad breakup of the temporary works. The engineer at 
site will make final break up. His decision will be final and binding. 

Contractor shall lay all necessary electric cables and switches etc. required for the 
hydraulic test and other tests, flushing etc., and maintain the system till the tests are 
completed satisfactorily. 

17.9 Commissioning of the boiler will involve trial run of all the equipment erected  The 
boiler has to be lighted up for refractory drying, alkali boil out, acid cleaning/ EDTA 
cleaning,  passivation, preservation, steam blowing and floating of safety valves. 
Flushing of all the lines by air, oil or steam as the case may be, trial run of the boiler, 
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servicing of valves and any other works incidental to commissioning are to be 
carried out. Contractor shall supply manpower round the clock. 

17.10 It shall be the responsibility of the contractor to preserve the boiler as per BHEL’s 
requirement. The required N2 will be provided by BHEL for boiler preservation if 
required. 

17.11 It shall be the responsibility of the contractor to provide various categories of 
workers in sufficient numbers along with Supervisors during pre-commissioning, 
commissioning and post commissioning of equipment and attending any problem 
in the equipment erected by the contractor till handing over. The contractor will 
provide necessary consumables, T&Ps, IMTEs etc., and any other assistance 
required during this period. Association of BHEL’s / Client's staff during above 
period will not absolve contractor from above responsibilities. 

17.12 It shall be specifically noted that the contractor may have to work round the clock 
during the pre-commissioning, commissioning and post-commissioning period 
along with BHEL Engineers. Hence contractor’s quoted rate shall take into 
consideration of all expenses that will be incurred for such arrangement of 
personnel including engineers/supervisors. 

17.13 It shall be specifically noted that the above employees of the contractor may have 
to work round the clock along with BHEL Engineers and hence overtime payment 
by the contractor to his employees may be involved. The contractors finally 
accepted rates should be inclusive of all these factors also. 

17.14 In case, any rework is required because of contractor's faulty erection, which is 
noticed during pre-commissioning and commissioning, the same has to be rectified 
by the contractor at his cost. If any equipment / part is required to be inspected 
during pre-commissioning and commissioning, the contractor will dismantle / open 
up the equipment / part and reassemble / redo the work without any extra claim. 

17.15 During commissioning, opening / closing of valves, changing of gaskets, Re-
alignment of rotating and other equipment, attending to leakage and adjustments 
of erected equipment may arise. The finally accepted price /rates shall also include 
all such work. 

17.16 In case any defect is noticed during tests, trial runs and commissioning such as loose 
components, undue noise or vibration, strain on connected equipment etc., the 
contractor shall immediately attend to these defects and take necessary corrective 
measures. If any readjustment and re-alignment are necessary, the contractor at his 
cost shall do the same as per Engineer’s instructions including repair, rectification 
and replacement work. The parts to be replaced shall be provided by BHEL. 

17.17 All temporary supports shall be removed in such ways that pipe supports are not 
subjected to any sudden load. During hydraulic testing of pipes, all piping having 
variable spring type supports shall be held securely in place by temporary means 
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while constant spring type support hangers shall be pinned or blocked solid during 
the test. 

17.18 The contractor shall carry out cleaning and servicing of valves and valve actuators 
prior to pre-commissioning tests and / or trial operations of the plant. A system for 
recording of such servicing operations shall be developed and maintained in a 
manner acceptable to BHEL Engineer to ensure that no valves and valve actuators 
are left un-serviced. Wherever necessary as required by BHEL Engineer, the 
contractor shall arrange to lap / grind valve seats. 

17.19 Cleaning and servicing of all the filters / strainers, in the system shall be done by 
the contractor within the accepted price. All oils and greases to be filled in the main 
equipments as first fill and subsequent topping up’s will be furnished by BHEL. 

17.20 At the time of each inspection, the contractor shall take note of the decisions / 
changes proposed by the BHEL Engineer and incorporate the same at no additional 
cost. The contractor shall carry out any other test as desired by BHEL Engineer/ 
Manufacturer on erected equipment covered under scope of this contract during 
testing and commissioning to demonstrate the physical completion of any part or 
parts of the work performed by the contractor. 

17.21 Hydraulic testing pump for Boiler shall be provided by BHEL free of hire charges. 
The testing pump will be issued to the contractor in working conditions. 
Installation, electrical connection, erection, testing and dismantling and returning 
to BHEL stores, etc, shall be carried out by the contractor as part of this work 
without any extra charges.  In case any servicing of the test pump is to be done 
during the course of the test, the contractor shall provide the necessary labour for 
the same and spares will be arranged by BHEL. 

17.22 All pressure parts and some of the Low Pressure parts shall be subjected to 
hydraulic test as per the Standard / statutory requirements. The contractor shall 
make necessary arrangements including supplying the Low pressure Hydraulic test 
pump and other services to carry out the required tests as per the instructions and 
directions of the BHEL Engineers within the quote rates. 

17.23 The valves, dampers, actuators etc. will have to be checked cleaned and overhauled 
in full or in part before erection, after acid cleaning, steam blowing and during 
commissioning as may be necessary. 

17.24 Welding and stress relieving of temporary blanks or suitably fixing temporary blank 
flanges with gaskets and fasteners and welding and providing suitable deaeration / 
venting / draining points with valves as per BHEL Engineer’s instructions, for 
performing hydro-test of piping and other equipments is within the scope of work. 
Gaskets, valves, fasteners will be provided free of cost by BHEL Contractor shall cut 
steel blanks from steel provided within quoted rate. After completion of hydraulic 
test, welded blanks shall be cut and removed and weld burrs ground finished and 
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cavities / scars of cutting weld filled and ground as per BHEL Engineer’s 
instructions. Seal welding of thermo-wells and blanks of Temperature Element are 
to be removed by grinding only after steam blowing. 

17.25 The hydraulic testing of the equipment and piping, covered under this scope of work 
has to be carried out by the contractor as per instructions of BHEL Engineer. The 
contractor shall provide all facilities required for hydraulic testing. Before hydraulic 
test, all the hangers are to be locked by locking pin / plate or temporary support. 
After completion of Hydraulic test, these are to be removed and all hangers are to 
be readjusted if required, to the desired value within quoted value. 

17.26 All the tests shall be repeated till boiler / pipelines / equipments satisfy the 
requirements / obligation of BHEL to their customer. As far as the hydraulic 
pressure test is concerned, the same shall be conducted at various stages to the 
satisfaction of BHEL / Boiler Inspector / Customer Engineers. Any rectifications 
required shall have to be done / redone by the contractor at his cost.  

17.27 Transportation of oil drums from customer/ BHEL’s stores, filling of lubricants and 
filling of oil for flushing and first filling and subsequent topping up during 
commissioning and post commissioning is included in the scope of this contract. The 
contractor shall have to return all the empty drums to the customer / BHEL stores. 
Similarly transport of chemicals for various pre-commissioning activities / 
processes mentioned in the above clauses and returning of remaining and / or the 
empty containers of the chemicals to customer / BHEL stores is the responsibility 
of the contractor. 

17.28 Replacing / cleaning of filters of the erected equipments, piping system etc. during 
pre-commissioning / commissioning stage are within the scope of work. 

17.29 Contractor shall lay the temporary pipelines with fittings, accessories and erection 
/ commission pumps, tanks, valves, fittings, hangers and supports and other 
installations as instructed by BHEL, Engineer for the purpose of chemical cleaning 
/ alkali flushing / steam blowing / steam washing / steam flushing / water flushing 
/ water washing / oil flushing etc. of piping and other equipments are in the scope 
of work. Necessary, materials for this will be provided by BHEL. Payment will be 
made at the rate applicable for Non-pressure parts (1C) for items. Weight for the 
same will be based on jointly measured quantity and corresponding standard 
weights. No payment will be made for the equipments brought by the Contractor 
such as pumps etc and foundations made by the Contractor for temporary systems. 
Weight for the same will be based on jointly measured quantity and corresponding 
standard weights. Overhauling / cleaning / servicing of valves, pumps, fittings in 
temporary system and acid cleaning tanks etc prior to the above operations / 
activities will also be carried out by the contractor at his cost. All the chemicals will 
be supplied by BHEL free of cost. 
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17.30 Steam blowing lines for Oil piping shall be erected as per the instructions of BHEL 
Engineer. Necessary pipes and other items will be supplied by BHEL free of cost. All 
arrangements for erection including welding have to be arranged by the contractor 
as a part of the work. After completion of steam blowing, all the temporary lines to 
be dismantled and restoration of piping to be carried out, within quoted rate. 

17.31 During steam blowing operations the required manpower shall be arranged by the 
contractor as per the instructions of BHEL Engineer within the quoted rates. The 
manpower for the above operation may be required round the clock if necessary. 
The contractor shall carry out the above operation as per the instructions of BHEL 
Engineer within the quoted rates. 

17.32 During the initial stages of work, trenches for draining water may not be available 
for alkali flushing or mass flushing for discharging and draining the system and 
piping. Necessary low point drains and temporary piping for this will have to be 
erected by contractor from materials provided by BHEL. 

17.33 After the chemical cleaning has been successfully completed, removing all 
temporary piping, fittings of tanks etc. checking all the valves for any accumulation 
of foreign materials, welding the valves, pipes which were cut and cleaning, re-fixing 
as per BHEL Engineer’s instructions is within the scope of work/specification. 

17.34 The contractor as per BHEL requirements will suitably make preservation of 
cleaned surfaces. 

17.35 Contractor may have to replace old/damaged gaskets / packing etc. for equipments 
and the same shall be carried out by contractor as per requirement. Materials will 
be given by BHEL. 

17.36 In case any erection defect is detected during various tests / operations trial runs 
as detailed above such as loose components undue noises or vibration strain on 
connected equipment steam or oil or water leakage etc. the contractor shall 
immediately attend these defects and take necessary corrective measures. The 
parts to be replaced shall be provided by BHEL free of cost. If the insulation is to be 
removed to attend any of the defects the cost of removal and reapplication of 
insulation should be borne by the contractor. 

17.37 Necessary scaffolding and approaches for conducting the above shall also be within 
the scope of the contract. 

17.38 The contractor shall carryout any other test as desired by BHEL Engineer on erected 
equipment covered under the scope of this contract during testing, pre-
commissioning, commissioning, and operation, to demonstrate the completion of 
any part or whole work performed by the contractor. 

17.39 During this period though the BHEL’s / Client’s staff will also be associated in the 
work, the contractor’s responsibility will be to arrange required tools, man and 
plants till such time the commissioned units are taken over by BHEL’s client. 
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17.40 Contractor shall cut / open works if needed, as per BHEL engineer’s instructions 
during commissioning for inspection, checking and make good the works after 
inspection is over. This contingency shall be included within the quoted value. 
During commissioning opening of valves, changing of gaskets, attending to leakages, 
minor modification / rectification works may arise. The contractor has to carry out 
these works at his cost by providing required manpower in all the three shifts. In 
case any rework is required because of contractor’s faulty erection and which is 
noticed during commissioning the same has to be rectified by the contractor at his 
cost. 

17.41 For conducting gas tightness test, it may be required to erect the blowers and 
connecting ducts and commission the same for tightness test. It is the responsibility 
of the contractor to erect the blowers & dismantle once the test is over. Contractor 
shall carry out the work within the quoted rate and BHEL will provide blowers and 
dummies free of cost for conducting the test. 

17.42 Contractor has to remove the all temporary supports, structures from inside of 
ducts and grind the all points after cutting and proper clean the duct and make it 
free from duct, weldments and burrs.  

17.43 Contractor to provide necessary commissioning assistance from pre-
commissioning state onwards and up to continuous operation of the unit & handing 
over to customer. The category of personnel to be as per site requirement and to 
meet the various pre-commissioning and commissioning programs made to achieve 
the schedule agreed with customer. 

17.44 After synchronization, the commissioning activities will continue. It shall be the 
responsibility of the contractor to provide manpower including necessary 
consumables, hand tools and supervision as part commissioning assistance for a 
period of six months after synchronization or till handing over of sets to customer, 
whichever is earlier. 

17.45 Commissioning of the boiler will involve trial runs of all the equipments erected, 
lighting up of the boiler for refractory drying, blowing of the steam lines, floating of 
safety valves, flushing of all the lines by air, oil or steam as the case may be, trial run 
of the fans, Lub. Oil pumps, Mills, servicing of all equipments like dampers, 
actuators, valves etc. and any other works incidental to commissioning. Contractor 
shall provide required workers along with supervisors with all the requisite tools 
round the clock and material for all these works, which shall form part of the work 
to be done. 

17.46 After floating of safety valves, the commissioning activities and trail operations will 
continue up to handing over of the unit. Contractor shall provide the manpower for 
three months from trial operation or submission of final bill with material 
reconciliation whichever is later. It shall be the responsibility of the contractor to 
provide various categories of workers in sufficient numbers as per the work 
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requirement along with supervisors including necessary consumable tools etc., 
during this period. The rate quoted shall indicate all these contingencies also. The 
various categories of workers required for pre-commissioning, commissioning and 
post-commissioning activities are as follows: 

a) Pipe fitters 
b) Millwright Fitters 
c) HP & structural welders 
d) Riggers 
e) Unskilled workers 
f) Supervisors 
g) Electricians  
h) Laggers 
i) Sheet metal fabricator/fitter 
j) Any other category of workers as may be required. 

 Further in addition to the above, contractor has to arrange the following minimum 
manpower exclusively for assisting BHEL commissioning engineers during 
stabilization and trial operation period. This manpower will be directly controlled 
by BHEL commissioning engineers. 

 
1. One Engineer in charge for three shifts. 
2. Two supervisors per shift for three shifts 
3. Three fitters per shift for three shifts 
4. Six helpers per shift for three shifts  

 
 It shall be specifically noted that the above employees of the contractor may have 

to work round the clock along with BHEL commissioning Engineers and hence, 
overtime, may be involved. The contractor‘s quoted rate shall be inclusive of all 
these factors also. 

17.47 During commissioning any improvement or rectification due to design requirement 
is involved and if the contractor is asked to carry out the job, they shall be paid at 
man-day rates. For this purpose, daily labour report indicating therein nature of 
work carried out, consumables used, etc. shall be maintained by contractor, and got 
signed by BHEL Engineer every day. It is not obligatory on the part of BHEL to get 
the works done by the contractor. They can employ any other agency if they so 
desire at that time. 

17.48 During commissioning any improvement / repair / rework / rectification / 
fabrication / modification due to design improvement / requirement is involved, 
the same shall be carried out by the contractor promptly and expeditiously. 
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17.49 Hanger adjustment / re-adjustment during erection, before and after Hydraulic 
Test, before and after steam blowing, during and after full load operation, are to be 
carried out by the contractor within Quoted Rate. 

17.50 The contractor has to provide required man power assistance during pre-
commissioning and commissioning checks of motor operated valves, actuators, 
control valves etc. without any extra charges. 

17.51 It shall be specifically noted that the employees of the contractor may have to 
work round the clock along with BHEL Engineers and hence overtime payment by 
the contractor to his employees may be involved. The contractors finally accepted 
rates should be inclusive of all these factors also 

17.52 Boroscopic examination of headers etc. to be conducted after steam 
blowing. This requires cutting of tubes to facilitate the boroscopic examination 
and re welding etc. are part of work and the same to be carried out with in the 
quoted rate. Boroscope shall be provided by BHEL free of cost. 

17.53 D.S.L / equivalent system for hoisting equipments are also to be erected and 
commissioned including load testing by the contractor within the quoted rates. 
Required manpower including electricians is to be arranged by the contractor for 
carrying out commissioning of electrical hoist and load testing of electrical hoist. 
Required loads will be provided by BHEL free of cost. 

 
 
17.54 All Rotating machineries and equipment shall be cleaned, lubricated, checked for 

their smooth rotation, if necessary dismantling and refitting before erection. If in 
the opinion of BHEL Engineer, the equipment is to be checked for clearance, 
tolerance at any stage of work or during commissioning period, all such works for 
dismantling, cleaning, lubricating and refitting are to be carried out by contractor at 
his cost. 

 

17.55 No payment will be made for temporary installations made for testing of systems & 
similarly no payment will be made for electrical installations made for any 
temporary system. 

All materials, equipment’s necessary for installation of temporary system as above 
will be supplied by BHEL as free returnable issue in random sizes / lengths. 
However, servicing, fabrication, erection, dismantling of the same after completion 
of the process, and handing over back to BHEL stores will be the responsibility of 
the Contractor.  
In accounting of temporary materials following wastage allowances are provided: 
 
1. Structural items : 4% 
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✓ Contractor shall cut / open / dismantle work, if needed, as per BHEL Engineer’s 
instructions during commissioning for inspection, checking and make good the 
works after inspection is over.  
 

✓ Similarly, during the course of erection, if certain portion of equipments erected 
by the Contractor has to be undone for enabling other Contractors / agencies of 
BHEL / customer to carry out their work, Contractor shall carry out such jobs 
expeditiously and promptly and make good the job after completion of work by 
other Contractors / agencies of BHEL / customer as per BHEL engineer’s / 
agencies of BHEL / customers instructions.  Claims, if any, in this regard shall be 
governed as relevant clauses of ‘General Conditions of Contract 

 
17.56 Contractor shall provide assistance in conducting of performance guarantee test (PG 

test) of the equipments under the scope of work. Contractor shall install all necessary 

tapping points; instruments etc and provide necessary assistance within the quoted 

rates.  In case PG test is getting delayed beyond the contract period (normal plus 

extension if any) due to reasons not attributable to the Contractor, PG test issue will be 

mutually discussed and decided. However installation of necessary tapping points, 

impulse pipes, approaches etc are to be completed by the Contractor. 

17.57 The contractor shall carry out all required tests, pre-commissioning and 

commissioning activities required for the successful and reliable operation of  boiler, 

rotory machines etc. 

17.58 The 'Initial Operation'/trial operation of the complete facility as an integral unit shall 

be conducted for continuous upto period specified . During the period of trial 

operation, all systems in the scope shall operate continuously at full load at designated 

fuel for a period not less than 72 hours .The Initial Operation shall be considered 

successful, provided that each item/ part of the facility can operate continuously at the 

specified operating characteristics, for the period of Initial Operation with all operating 

parameters within the specified limits and at or near the predicted performance of the 

equipment/ facility. 

17.59 Specialized test equipment, if any, shall be provided by BHEL / its client free of hire 

charges. However contractor has to take proper care of the equipment issued to him. 

17.60 Contractor shall conduct the air/gas tightness test of all the ducts, dampers and gates 

under the scope of work. Erection etc. of blowers and blanks and putty required for 

conducting air tightness test shall be carried out as part of work. (Putty to be procured 

by the contractor without any extra cost to BHEL). 

17.61 It is possible that due to any reason the final supporting may not be completed before 

conducting Hydraulic Test. The contractor may have to strengthen or install any 
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additional supports as per instruction of BHEL. This work is a part of the work and no 

additional payment shall be made on this account. 

17.62 All the shafts of the equipment shall have to be properly aligned to that of matching 

equipment to perfection, accuracy as required and the equipment shall be free from 

excessive vibration so as to avoid over-heating of bearings or other conditions, which 

may tend to shorten the life of the equipment. All bearings, shafts and other rotating 

parts shall be thoroughly cleaned and lubricated as per recommendations of BHEL 

engineer. 

17.63 Lubricating oil units of the rotating machines are to be cleaned thoroughly before 

pouring of final lubricating oil. Topping up of lubricants during running of the set till 

handing over to be done by the vendor. Required lubricants both for first filling and 

topping up are to be supplied by BHEL free of cost. The empty containers of the 

lubricating oils should be returned to BHEL stores/place indicated by BHEL from time 

to time. 

17.64 The instruction of the motor manufacturer regarding storage of the motors and re 

conservation must be strictly followed without any deviation. 

17.65 It shall be the responsibility of contractor to attend all punch points post 

commissioning and resolve the deficiency as may be necessary for handing over the 

unit to BHEL’s Client.
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18 PAINTING 
 

Touch-up Painting:    All Boilers structures/ components shall be supplied from 
BHEL units/ workshops with finish coats of paint. Therefore final painting is not 
applicable in the scope of contractor. However touch up painting (wherever 
required), incidental to the work, shall be in the scope of the contactor, including 
supply of the required paints and primers and associated consumables.   
Though the final painting is not there in the scope of the contractor, in case any shop 
painted structure/component is required to be repainted due to the reasons 
attributable to the contractor such as Mis-handling, damage during erection process, 
other reasons incidental to the work etc, such re-painting/finish painting of the 
components/structures shall be in the scope of the contractor including the supply of 
paints and primers along with all required consumables  & deployment of tools  e.g 
wire brush, paint brush, Spray M/c, cleaning agents etc. 

 
Contractor shall carry out surface preparation and touchup painting works as per 
BHEL/Customer specification and instruction of BHEL engineer at site. 
 
 
18.1 Primer Painting: (wherever applicable incidental to touchup painting & 
preventive painting. 
a) After surface preparation, two coats of epoxy resin based zinc primer shall be applied. 
Dry film thickness of each coat shall be as per the recommendations of primer/paint 
manufacturer. Primer shall be applied by either spraying or bushing ensuring a continuous 
film without “holidays”. Primer coat shall be immediately applied without any time lag after 
the surface preparation. 
 
b) Any equipment shall be carefully examined and where ever the primer coat is damaged 
shall be recoated with primer. However over the field welds, bolts and nuts etc. two primer 
coats as per a) shall be applied. 
 
18.2 Finish Painting (wherever applicable incidental to touchup painting & preventive 
painting) 
 
a) After the primer coat has dried out, the surface shall be cleaned of dust without scratching 
or in any way damaging the primer coat. Over this, dry surface finish painting shall be carried 
out.  
 
b) Finish painting shall be carried out in two coats. Dry film thickness of each coat shall be 
as per the recommendation of the primer/paint manufacturer. Minimum thickness including 
primer and paint coating shall be as per specification. 
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c) Paint shall be applied either by brushing or spraying. It shall be ensured that brush marks 
are a minimum and the requirements of workmanship are as specified in IS: 1477 (for site 
painting works on systems, structures and components). 
 
d) Paint used shall be stirred frequently to keep the pigment in suspension. Paint shall be of 
ready mixed type in original sealed containers as packed by the paint manufacturer. Addition 
of thinners shall not be permitted. 
 
e) No painting shall be done in frost/foggy weather or when the humidity is high enough to 
cause condensation on the surface to be painted. Paint shall not be applied when the 
temperature of the surface to be painted is 5o C or below. 
 
18.3 Touch-up painting on damaged areas –  
  
a) For coatings damaged up to metal surface  
  
 Surface preparation shall be carried out by manual cleaning. Minimum 6 inches adjoining 
area with existing coating shall be roughened by wire brushing, emery paper rubbing etc., 
for best adhesion of patch primer. Primer coat of touch-up primer has to be applied by 
brush immediately after the surface preparation.  
Over this primer coat, finish coat and final finish coat shall be applied as covered above by 
brush within maximum seven (7) days of application of touch up primer.  
 
18.4   Painting of welded areas / painting of areas exposed after removal of temporary 
supports / touch-up painting on damaged areas of employer’s structures, where inter-
connection, welding / modification etc. has been carried out by the bidder. 
Clean the surface to remove flux spatters and loose rust, loose coatings in the adjoining areas 
of   weld seams by wire brush and emery paper. 
(Painting procedure to be followed for touch-up painting on damaged areas.  
 
18.5  The scope of work includes  touchup painting  and  colour bands, lettering, marking 
and signs for direction of flow/rotation, names etc of approved colours as per the standard 
colour codes and specifications specified in tender specification or as advised by 
BHEL/Customer engineer at site for the equipments / components covered in these 
specifications.   
 
18.6 In certain isolated instances where it is not possible to clean the equipments as 
explained above, cleaning by grinding might have to be resorted to. No damage to the 
equipment/components should be caused. 
                                                                   
18.07 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Chapter-XVIII -PAINTING 

 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

Surface to be painted should be free of oil and grease.   It should be removed by using 
suitable cleaning agents including permitted solvents. Surface cleaned by chemical agent, if 
required, shall be treated further as prescribed in use of such cleaning agents.   
 
18.08 
During the preparation of surface, if the shop coat is damage by chemical cleaning or by 
mechanical means, contractor shall repair the same free of cost. 
 
18.9 
Specified drying time shall be permitted from one to another coat. 
 
18.10 
This work requires working at higher altitudes from ground level to as high as 50 mtr and 
more. The work spread is also substantial involving substantial run of structures and 
piping. Contractor shall take sufficient precautions to avoid any accident and hazard in all 
respects.  The ropes, ladders, scaffolding materials, clamps etc and climber used should be 
of standard quality for safe and smooth execution of work. 
 
18.11 
Contractor shall carry out the work in such a way that other erected equipment, structure, 
civil foundations and other property are not damaged.  For damages in any of such cases 
due to lapses by Contractor, BHEL shall have the right to recover the cost of such damages 
from the Contractor. 
 
18.12 
Contractor shall take due care to cover/protect the equipment which are already painted 
while carrying out the painting of other adjacent equipment.  If so happens, it shall be 
cleaned and repainted by the Contractor without any extra charges. 
 
18.13 
In general, painting of structural parts and colour bands, lettering, marking of direction of 
flow/rotation etc will be carried out by brush painting.  However, areas/equipments 
inaccessible for manual painting have to be painted by spray painting. The decision of 
BHEL engineer, in this regard, shall be final and binding on the Contractor. Laying of air 
hose pipe and any other line required shall be done by Contractor at his cost 
 
18.14 
Final painting work shall be started after obtaining clearance from BHEL engineers and as 
per his instructions. 
 
18.15 
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Acceptance of Final Painting for required thickness shall be as per the thickness measured 
by Alcometer by PVUNL/BHEL Engineer. Contractor shall have to carry out painting till the 
required thickness is achieved.  
 
18.16 Prior to application of refractory, bituminous painting (including supply) on the 
pressure parts and other area is under Contractor scope.  
 
18.17 Painting two coats of bituminous paint on Insulation cladding sheet inner surface.  
 
PAINTING SCHEME: Attached as File titled “Chapter-XVIII- Painting Scheme” 
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19       APPLICATION OF INSULATION AND REFRACTORY 
 
19.1 Handling at site stores / storage yard, Transportation to site of work, Application of 

refractory &Insulation materials and connected works for Boiler, Auxiliary boiler, 
ducts etc. Rotary machines , SCR and auxiliaries, and binding and cladding with sheets 
etc., using their own tools plants, tackles, all consumables, supervisor and men as 
enumerated in the scope of contract at Boiler and auxiliaries, Auxiliary boiler etc. 
 

19.2 Application of refractory, wool insulation, sheet metal cladding, welding of hooks / 
supports to hold insulation and refractory’s as wherever necessary for all the 
equipment covered in this contract are to be carried out as per instruction of BHEL 
Engineer at site. The systems covers under this contract including but are not limited 
to the following. 
Boiler & its Auxiliaries, ESP and its auxiliaries, Boiler integral piping, Critical Piping 

(P91,P92, HP/LP piping), Non Pressure Parts, Duct, dampers gates and its support 

structure, Rotating Equipments, Air Pre Heaters, ID/FD/PA fans, SCR and its 

auxiliaries, FGD and its auxiliaries etc. It also includes connected ducts, HP&LP piping, 

temporary acid cleaning and steam blowing piping connected tubes, oil and coal 

burners, oil and steam tracing lines complete and fuel and draft plants, all drain lines, 

traps, flanges, fine fittings, sampling lines, fans and other equipment like Vessels, 

Flash tanks, steam separator, ceiling heat recovery area etc. 

 
19.3 The work shall conform to dimensions and tolerances given in various drawings and 

quality manuals provided by BHEL. If any portion of work is found to be defective in 
workmanship not conforming to drawings or other stipulations, the contractor shall 
dismantle and redo the work duly replacing the defective materials at his cost, failing 
which the job will be carried out by BHEL by engaging other agencies / 
departmentally and recoveries will be effected from contractor’s bill towards 
expenditure incurred including BHEL’s overhead charges. 
 

19.4 All insulations and refractory materials including iron components and other sheets 
casing materials, etc., required as per drawing will be supplied by BHEL and the same 
have to be erected / applied as per the drawings and specifications of BHEL by the 
contractor. 
 

19.5 Clean the Surface to be Insulated from Rust, Dust, Grease, Loose scale, Oil, Moisture, 
etc. Care shall be taken that flexible insulation is not unduly compressed. After 
insulating the equipment the gaps / joints shall be filled with loose wool/ moulded 
insulation as applicable  
 

19.6 Painting of inner side of sheet metal covering over the insulation walls with two coats 
of anti-corrosive paint (IS-158) to be applied to the entire satisfaction of BHEL 
Engineer and application of bituminous sealing compound on cladding/ sheet metal 
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joints shall also be carried out by the contractor. Retainer type ‘A’ must be coated with 
Aluminium paint. For which the required amount of paint, thinner and other 
accessories for painting, cleaning the surfaces etc., shall be supplied by the contractor 
within the quoted rate. 

19.7 Bituminous sealing compound will be provided by BHEL free of cost which is supplied 
by the respective Mfg. Units.  
 

19.8 It is the responsibility of the contractor to ensure that the insulation and refractory 
materials and sheet metal covering issued to him for application are well protected 
against loss or damage or weather conditions tending to affect its quality by the 
provision of close / semi closed sheds at his cost. All the insulation and refractory 
materials and sheet metal covering etc., issued to the contractor shall be properly 
stored and handled before application due the same. If any damage occur to the 
materials due to improper storage or due to any causes attributable to the contractor 
except for normal breakage or damaged material shall be to the cost of the contractor. 
 

19.9 Contractor is liable for the exact accounting of the materials issued to him and any 
unaccountable losses shall be made good by him. The necessary accounting of the 
material issued will have to be furnished by the contractor periodically 
 

19.10 The contractor shall provide the required quantity of wire, nails and other materials 
for centering works at their cost. 
 

19.11 Wherever iron components are to be welded on non-pressure parts, the contractor 
shall employ only approved structural welders. It shall also be the responsibility of 
the contractor to arrange for welding hooks, flats, plates, supports and other fixtures 
also. All consumables tools and plants etc., required for the work shall be arranged by 
the contractor at their cost. 
 

19.12 Contractor shall observe all precautions for laying and curing of Castable refractory. 
Any defective works found shall be re-laid by contractor at his own cost including 
materials. 
 

19.13 Wool insulations are received at site as bonded and un bonded mattresses in standard 
sizes. These has to be dressed / cut to suit equipment / site work by the contractor. 
 

19.14 For the insulation of hot air duct, gas duct, ID duct etc., un faced bonded wool, 
mattresses is to be used with wire netting ( wire netting is supplied separately ) on 
the outside for rigidity.  
 

19.15 Dressing of insulation bricks to suit site conditions curing the refractory concrete 
applied, sheet cladding over insulations, form the part of this work. 
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19.16 Removal type of insulation to be provided for valves fittings, expansion joints etc., as 
per the drawings or as directed by BHEL Engineer. 
 

 
19.17 All piping insulations shall be carried out in such a manner as to facilitate removal of 

bolts nuts and washers from the flanges.  
 

19.18 Refractory works at complete combustion chambers, ceiling heat recovery area, oil 
and coal burner areas and application of castable refractory wherever specified in 
drawing or as directed by BHEL Engineer have to be carried out. 
 

19.19 Fabrication of covering sheets may be necessary like preparing the sheets to the sizes 
and shapes specified in drawings, beading, swaging, beveling of sheets crowning of 
the sheets if necessary the same to supports over wool insulation with screws as 
specified in BHEL drawings or as instructed by BHEL engineer. 
 

19.20 Fabrication, fixing or welding of hooks / supports to equipment of boiler parts, piping 
and other connected equipments to support wool insulation applying of primer paint 
to welded portion parts welding certain supports on parts other than pressure parts 
to hold refractory’s (by engaging approved welders) as per the drawings or as 
instructed by BHEL Engineer will have to be carried out by the contractor. 
 

19.21 The contractor shall leave certain gap and opening while doing the work as per the 
instructions of BHEL Engineer to facilitate inspection by Boiler Inspector or doing 
commissioning to fix gauges, fittings, instruments. Those gaps will have to be finished 
as per drawings at a later date by the contractor at his cost, as required by BHEL . 
 

19.22 Cladding sheets shall be suitably pressed along with diagonals to form diamond shape 
so as to improve the strength of the sheets, to avoid humpiness and to give aesthetic 
look.  
 

19.23 Plates ,bars, rods and other materials that are to be cut, and re-welded from the 
fabricated places to suit erection requirements for which no extra payment will be 
made to the contractor.  
 

19.24 A log book shall be maintained by the contractor for the clearance of the area for 
application of refractory and insulation. If the contractor does the work on his own 
accord without prior permission the area should be redone at his cost. 
 

19.25 The contractor shall draw only one week’s requirement of material for their work 
from BHEL stores and keep them in their semi-closed shed near to the work area. The 
materials required for a particular space of work only shall be taken to the work spot. 
At the end of the day’s work the leftover or unused materials shall be taken back to 
their semi-closed shed for keeping the materials safe. Necessary records shall have to 
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be maintained by the contractor in respect of the above drawls / deposits, on daily 
basis as instructed by BHEL. 

19.26 Wastages allowance for the materials issued are envisaged as follows: 
a) Castable refractory 2% 
b) Insulation bricks & mortar 2% 
c) Wool mattresses 2% 
d) Cladding sheets 5% 

 
19.27 Making structural supporting works for pourable insulation, laying pourable 

insulation, adhering to all specifications and instructions shall be the responsibility 
of the contractor 
 

19.28 Upon completion of daily work , the contractor shall remove from the vicinity of work 
all scrap packing materials rubbish, unused and other materials and deposit them in 
places to be specified by BHEL Engineer. Also, the contractor will demolish all the 
hutments, sheds, offices, constructed by him and shall clean the debris after the 
contract is over. In the event of his failure to do so, the same will be arranged / 
removed by BHEL Engineer and the expenses incurred with overhead will be 
recovered from the contractors.  
 

19.29 Welding of hooks as per pitch, non-pressure parts, applying red oxide paint to the 
welded portion as directed as per drawings before application of mineral wool 
mattresses will have to be done by the contractor. 
 

19.30 Applying different layers of mineral wool as directed and as per drawings and 
specifications for boiler and its auxiliaries, pipelines valves and other vessels and 
after fixing require holdings materials, suitably if necessary, fabrication of rings etc., 
and fixing as directed and as per drawings and specifications shall also form part of 
this work.  
 

19.31 If necessary the hooks may have to be made from the rods, raw materials supplied in 
running lengths. The contractor may have to carry out this work also and use the 
same hooks.  
 

19.32 In case the contractor is required to dismantle and re-erect certain area as and when 
required for pre-commissioning / commissioning activities the rate as indicated in 
the rate schedule shall be paid by BHEL for erection. However, for dismantling no 
extra charge will be paid under any circumstances. 
 

19.33 Wherever additional / clamps, frame works, etc., are required to be fabricated and 
installed even though not indicated in the drawings shall be fabricated and installed 
at their cost. Only steel materials shall be given by BHEL free of cost , consumables 
like electrodes, gases etc., are to arranged by the contractor at his cost. 
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19.34 Contractor has to arrange required fire retardant covering material at their cost to 
protect the insulation materials drawn from BHEL before and after erection. 
 

19.35 The contractor shall provide any fixtures, concrete blocks / wooden sleepers, etc., 
which are required for temporary supporting of the insulation materials at site. 
 

19.36 Delay in clearance of mechanical equipment and piping for insulations is unlikely to 
happen. However, if any delay occurs, the contractor shall not claim anything extra, 
like idle charges. 
 

19.37 Welding of all seal boxes covers after completion of refractory work shall be done by 
the contractor. No extra charges will be payable for the same 
 

19.38 Application of Castable refractory between tubes around burners on ceiling and as 
directed by Engineers and as per detailed drawings and specifications will have to be 
done by the contractor  
 

19.39 Welding of iron components directly on pressure parts and HP piping is are to be 
carried out by certified IBR high pressure welders. 
 

19.40 Application of insulation and removal of the same for temporary piping under scope 
of erection of this contract is also included in the scope of the work. However, BHEL 
will supply the insulation materials free of cost.  
 

19.41 Dressing of insulation to suit site conditions, sheet cladding over insulations, form the 
part of this work.  
 

19.42 The temporary structures / items welded to permanent members / pipes are to be 
cut and removed without any damage. Any damage so to permanent members / pipes 
to be made good by the contractor at his cost. 
 

19.43 The contractor will have to follow the instructions provided in the technical manuals, 
drawings, and specifications provided by BHEL, to the contractor from time to time. 
In case of ambiguity or deviation the decision / clarification of BHEL Engineer will 
have to be followed. 
  

19.44 All rectification including painting of Employer’s structure which are damaged by 
contractor during his work.  
 

19.45 Special type of insulation wool used in penthouse shall not be cut. Indiscriminately. 
All chicken mesh, cut bits shall be accounted for. 
 

19.46 The Contractor shall provide all the necessary scaffolding materials, temporary 
structures and necessary safety devices etc, during all stages of work. Scaffolding 
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materials (poles, gratings etc) shall be of light weight construction. Contractor shall 
arrange steel pipes & clamps with accessories like base plate attachment, fixing pins, 
struts etc for scaffolding required for this work. However, BHEL’s decision in this 
regard shall be final and binding. Contractor shall arrange the scaffolding materials 
in sufficient quantity.  

                                                                       
The Contractor shall provide the required quantity of wire, nails, and planks for formwork 
and other materials for shuttering and curing works. 
 
19.47 All attachment welding, including welding of hooks / supports as per pitch both on 

equipment and piping shall be done as directed by Engineer. Attachment welding 
shall have to be done by certified welders. If necessary contractor may have to cut the 
hooks to correct length. Application of red oxide paint including supply of paint on 
welded portions as directed by BHEL is also included in scope of work. 

 
19.48 The mineral wool mattresses (bonded / un-bonded) / LRB mattresses are received at 

site in standard sizes. These are to be dressed / cut to suit site requirements by the 
contractor. 

 
19.49 The number of layers / thickness of mineral wool / LRB mattresses for auxiliaries, 

pipe  lines, valves and other vessels shall be as per various drawings and as directed 
by  Engineer. For applying the mineral wool mattress, the required holding materials, 
if 

 necessary by fabrication of rings/ hooks shall be fixed as directed and as per drawings 
and spec. 

 
19.50 The contractor should ensure, proper finishing of surface of the insulation, sheeting 

and cementing. 
 

19.51 The contractor should ensure that the finished surface of the insulation works 
conforms to the dimensions and tolerances given in the drawings. Aesthetic finish and 
accuracy of work are most important. 
 

19.52  It is the responsibility of the contractor to ensure that the insulation materials and  
sheet metal covering issued to him for application are well protected against loss or 
damage from weather conditions. Closed / semi closed sheds or any other 
arrangements required for this will by him at his cost. If any damage occurs to the 
material due to improper storage or due to any causes attributable to the contractor 
except for normal breakage or damages allowed in such cases, the cost of such 
damaged material shall be to the account of the contractor. 

 
19.53 Aluminum sheet cladding will be fabricated to the sizes and shapes specified in 

drawings. Beading, swaging, beveling of sheets, crowning the sheets if necessary will 
be carried out by him. Two coats of anti-corrosive black bituminous paint are to be 
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applied on inner surfaces of the cladding. Bitumen sealing compound on the joints if 
necessary is included in the scope of this work. Contractor may note that he will also 
supply anti-corrosive black bituminous paint & bituminous sealing compound 
required for above works at his cost. However if supply by the BHEL MUs same will 
be issue free of charges to contractor. 

 
19.54  Aluminum sheet metal cladding over insulation will consists of plain / ribbed / 

corrugated sheets. The sheets will be supplied in standard sizes. Cutting them to 
required size, grooving, fabricating bends, boxes etc., for proper covering is 
contractors responsibility. Any cutting / bending / welding of fabricated skin casing 
sheets if required will also covered within the scope of this contract. 

 
19.55 A logbook shall be maintained by the contractor to obtain clearance for application of 

insulation. If the contractor does the work on his own accord without prior 
permission the area may have to be redone at his cost. 

 
19.56   The work shall conform to dimension and tolerances specified in the various 

drawing and documents that will be provided during the execution. if any portion of 
the work is found to be defective in workmanship or not conforming to drawings or 
other specifications, the Contractor shall dismantle and re-do the work duly replacing 
the defective materials at his cost, failing which the work will be got done by engaging 
other agencies or departmentally and recoveries will be deducted from Contractor’s 
bills towards expenditure incurred including applicable  departmental charges. 

 
19.57   All insulation and refractory materials including iron components and outer sheet 

casing materials, cladding sheets etc required will be supplied by BHEL and the same 
have to be erected/ applied as per the drawings and specifications of BHEL by the 
Contractor. 
 

 
19.58   Wool insulation is received at site as loose bonded mattresses in standard sizes. 

These are to be dressed/cut to suite the equipments. Multiple layers of wool have to 
be applied as directed and as per drawings and specifications for all equipments/ 
systems covered under the scope of work. 

 
19.59  The cladding and outer casing are aluminium sheets. All relevant specifications and 

procedures with regards to beading, sealing etc for alunimium sheets have to be 
adhered to. 

 
19.60 Cladding/outer casing shall be fixed expeditiously, so as to avoid damage to the 

insulation from the weather. The overlapping surface of outer casing/cladding sheet 
shall be coated with sealing compound, which will be supplied by BHEL free of cost.  
 

19.61  To take care of bimetal corrosion due to variety of metals in contact of each other viz 
retainer to support, support to outer casing/cladding, cladding-to-cladding etc, 
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suitable paints specified by BHEL, to be applied and/or neoprene rubber 
packing/strips or any other insert may have to be fixed as required. 
 

19.62   The Contractor shall leave certain gaps and openings while doing the work as per 
the instructions of BHEL Engineer to facilitate inspection during commissioning to fix 
gauges, fittings, instruments etc. these gaps will have to be finished as per drawings 
at later date by the Contractor at his cost. 
 

19.63  Contractor shall cut open works in needed as per BHEL Engineer’s instructions 
during commissioning for inspection, checking and make good the works after 
inspection is over without any extra payment. 
 

19.64 If during erection and commissioning any of the parts are to be insulated temporarily 
fixed and then replaced by permanent ones at a later date or if any of the parts are to 
be removed for modification, rectification, adjustment and then refitted or if some 
parts are to be opened for inspection and checking and for measurement of metal 
surface temperature the same may necessitate removal and re-application of 
insulation and sheet metal cladding, which shall be done by the contractor and the 
erection rate quoted shall be inclusive of such contingencies. 

 
19.65 Removable type of insulation shall be provided for valves, fittings, expansion joints 

etc as per the drawings or as directed by BHEL Engineer. 
 

19.66 All temporary pipelines required during testing, pre-commissioning and 
commissioning should be insulated as directed by BHEL at no extra cost to BHEL. 
However required insulation material shall be issued by BHEL free of cost. 

 
19.67 The following works are also included in the scope of this contract. 
 
Cutting of cladding sheets as per the profile of the equipment and painting on inner surface 
two coats of bituminous paint. Paint will be arranged by Contractor. 
 
Cutting of the wool mattresses in the required shape and application of finishing cement of 
required thickness wherever required. 
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20 PRESERVATION & PROTECTION OF COMPONENTS 
 
20.1 At all stages of work, equipments/materials in the custody of Contractor, including 

those erected, will have to be preserved as per the instructions of BHEL. Necessary 
preservation agents including the primer & paint, for the above work shall be 
provided by the Contractor. 

20.2  The Contractor shall make suitable security arrangements including employment of 
security personnel and ensure protection of all materials/ equipment in their custody 
and installed equipments from theft/fire/pilferage and any other damages and losses. 

20.3 Contractor shall collect all scrap materials periodically from various area of work site, 
deposit the same at one place earmarked at site or shift the same to a place earmarked 
in BHEL/ client’s stores. In case of failure of Contractor in compliance of this 
requirement, BHEL will make suitable arrangement and remove the scrap at 
contractor’s cost with applicable overheads. 

20.4 The entire surplus, damaged, unused materials, packaging materials / containers, 
special transporting frames, gunny bags, etc shall be returned to BHEL stores by the 
Contractor. 

20.5 The Contractor shall not waste any materials issued to him. In case it is observed at 
any stage that the wastage/excess utilisation of materials is not within the 
permissible limits, recovery for the excess quantity used or wasted will be effected 
with departmental charges from the Contractor. Decision of BHEL on this will be final 
and binding on the Contractor. 

20.6 For any class of work for which no specifications have been laid down in these 
specifications, work shall be executed as per the instructions of BHEL. 
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Chapter-XXI:  Reference Welding Schedule is uploaded separately as a file 
named ‘Chapter-XXI: Welding Schedule’.  
 
Welding schedule is attached with this TCC for reference and understanding purpose 

and final welding schedule  shall be made available during erection by BHEL 

engineer. However, this does not entitle contractor of any compensation on account 

of any changes in final ESW issued by BHEL during execution of works at site.
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Balance work of the Erection, Testing and assistance for commissioning & Trial Operation 
including application of Insulation, Refractory, supply & touch-up painting as and where 
required including Handling of materials at BHEL / Client's Stores / Storage Yard and 
transportation to site etc. of  
 

1.   Balance work of  Erection, Testing and assistance for commissioning & Trial Operation 
including handling of materials at BHEL / Client's Stores / Storage Yard and 
transportation to site of; Boiler & its Auxiliaries, ESP and its auxiliaries, Boiler integral 
piping, Critical Piping (P91, HP/LP piping), Structure for bunker (BHEL Mfg units 
Supplied items), Non Pressure Parts, Duct dampers and its support structure, Rotating 
Equipments, Air Pre Heaters, ID/FD/PA fans, SCR and its auxiliaries, FGD and its 
auxiliaries, Lining and Insulation, Supply and application of touchup painting, (As and 
wherever required). 

And 
 

2.  Balance Erection work of Bunker & allied works, including supply & installation of items 
as per BOQ of Unit-3 at 3x800 MW PVUNL Patratu project 

 

SECTION DESCRIPTION OF PACKAGES / ITEM OF WORK 
Percentage weightage 
w.r.t Total Price  

1 E&C of Boiler & Auxiliaries (Including  SCR, FGD, ESP, PCP) 94.80616152% 

2 Bunker & Allied works 5.19383848% 

 Total Contract Value    100.00% 
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Sl No Area Description UOM Balance Qty to 
execute  

Weightage 

SECTION 1- BOILER & 
AUXILIARIES 

        

1.1  Structure          

1.1.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 13,712 0.03928004 

1.1.2 PLACEMENT IN POSITION MT 13,769 0.02958339 

1.1.3 ALIGNMENT MT 13,833 0.03962683 

1.1.4 WELDING / BOLTING / FIXING MT 14,840 0.04251347 

1.1.5 COMPLETION OF NON DESTRUCTIVE 
EXAMINATION & STRESS  RELIEVING, HEAT 
TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH 
WELDING/BOLTING/FIXING) 

MT 14,914 0.02136211 

1.1.6 COMPLETION OF SHEET COVERING FOR BOILER 
ROOF, BURNER ROOF, LIFT SHAFT CLADDING, 
COMPLETION OF GUTTERS 

MT 15,214 0.00653777 

1.1.7 PAINTING MT 33,406 0.00956981 

1.1.8 AREA CLEANING, TEMPORARY STRUCTURE 
CUTTING/REMOVAL AND RETURN OF SCRAP 

MT 33,406 0.00478491 

1.1.9 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 33,406 0.01913962 

1.1.10 MATERIAL RECONCILIATION MT 13,769 0.00788891 

1.1.11 COMPLETION OF CONTRACTUAL OBLIGATION MT 33,406 0.00478491 

  Total  Structure>>>     0.22507175 

1.2  Pressure Parts          

1.2.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 3,006 0.01040855 
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1.2.2 PLACEMENT IN POSITION MT 5,059 0.00875856 

1.2.3 ALIGNMENT MT 8,180 0.02124454 

1.2.4 WELDING / BOLTING / FIXING MT 6,796 0.02353394 

1.2.5 COMPLETION OF NON DESTRUCTIVE 
EXAMINATION & STRESS  RELIEVING, HEAT 
TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH 
WELDING/BOLTING/FIXING) 

MT 7,471 0.01293459 

1.2.6 COMPLETION OF ATTACHMENT WELDING,FIN 
WELDING,SUPPORTS 

MT 7,184 0.00621956 

1.2.7 COMPLETION OF ROOF SKIN CASING & ALL 
CLADDING WORKS 

MT 12,002 0.00831195 

1.2.8 HANGERS & SUPPORTS ETC WHEREVER 
NECESSARY AS PER DRG. 

MT 7,297 0.00126346 

1.2.9 COMPLETION OF AIR & GAS TIGHTNESS TEST FOR  
FURNACE 

MT 12,002 0.00415598 

1.2.10 BOILER HYDRAULIC TEST(DRAINABLE) MT 12,002 0.00415598 

1.2.11 BOILER HYDRAULIC TEST(NON DRAINABLE) MT 12,002 0.00207799 

1.2.12 REHEATER COILS HYDRAULIC TEST MT 12,002 0.00415598 

1.2.13 BOILER LIGHT UP MT 12,002 0.00207799 

1.2.14 ABO/CHEMICAL CLEANING MT 12,002 0.00207799 

1.2.15 SAFETY VALVE FLOATING MT 12,002 0.00415598 

1.2.16 AREA CLEANING, TEMPORARY STRUCTURE 
CUTTING/REMOVAL AND RETURN OF SCRAP 

MT 12,002 0.00207799 

1.2.17 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 12,002 0.00207799 

1.2.18 MATERIAL RECONCILIATION MT 5,059 0.00087594 

1.2.19 COMPLETION OF CONTRACTUAL OBLIGATION MT 12,002 0.00207799 

  Total  Pressure Part>>>     0.12264292 

1.3  Non Pressure Part          
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1.3.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 10,900 0.03953317 

1.3.2 PLACEMENT IN POSITION MT 11,100 0.01610261 

1.3.3 ALIGNMENT (As per Amendt.ref no-
BHE/PW/PUR/NTPRT-BLR PCP ESP FDG - 
U3/2314/Corg-02, Dated-21.10.2020) 

MT 11,279 0.02454315 

1.3.4 WELDING / BOLTING / FIXING MT 11,351 0.03293304 

1.3.5 HANGERS & SUPPORTS ETC WHEREVER 
NECESSARY AS PER DRG. 

MT 11,273 0.02453178 

1.3.6 AIR & GAS TIGHTNESS TEST MT 11,827 0.00857907 

1.3.7 ABO/CHEMICAL CLEANING MT 11,827 0.00171581 

1.3.8 STEAM BLOWING MT 11,827 0.00343163 

1.3.9 COAL FIRING MT 11,827 0.00343163 

1.3.10 PAINTING MT 11,827 0.00171581 

1.3.11 AREA CLEANING, TEMPORARY STRUCTURE 
CUTTING/REMOVAL AND RETURN OF SCRAP 

MT 11,827 0.00171581 

1.3.12 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 11,827 0.00171581 

1.3.13 MATERIAL RECONCILIATION MT 11,089 0.00160874 

1.3.14 COMPLETION OF CONTRACTUAL OBLIGATION MT 11,827 0.00171581 

  Total  Non Pressure Part >>>     0.16327389 

1.4  Rotating Machines           

1.4.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 1,050 0.00157298 

1.4.2 PLACEMENT IN POSITION MT 1,050 0.00209731 

1.4.3 ALIGNMENT MT 1,454 0.00290454 

1.4.4 WELDING / BOLTING / FIXING MT 1,546 0.00308998 

1.4.5 EQUIPMENT TRIAL OPERATION MT 2,484 0.00248150 
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1.4.6 CLEAN AIR FLOW TEST MT 2,484 0.00024815 

1.4.7 BOILER LIGHT UP MT 2,484 0.00024815 

1.4.8 ABO/CHEMICAL CLEANING MT 2,484 0.00024815 

1.4.9 STEAM BLOWING MT 2,484 0.00024815 

1.4.10 COAL FIRING MT 2,484 0.00049630 

1.4.11 FULL LOAD MT 2,484 0.00024815 

1.4.12 TRIAL OPERATION OF UNIT MT 2,484 0.00049630 

1.4.13 PAINTING MT 2,484 0.00049630 

1.4.14 AREA CLEANING, TEMPORARY STRUCTURE 
CUTTING/REMOVAL AND RETURN OF SCRAP 

MT 2,484 0.00024815 

1.4.15 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 2,484 0.00024815 

1.4.16 MATERIAL RECONCILIATION MT 1,050 0.00010487 

1.4.17 COMPLETION OF CONTRACTUAL OBLIGATION MT 2,484 0.00024815 

  Total  RM & Handling Eqpts. Part >>>     0.01572526 

1.5 Air Preheater (APH)           

1.5.1 Completion of Support steel squareness and 
levelling, Expansion arrangement, Housing panel 
erection and alignment, Erection, alignment and 
welding of pedestals 

MT 1,376 0.00151199 

1.5.2 Completion of Erection, alignment and welding of 
Support Bearing, Guide Bearing, Rotor post, Bottom 
and Top centre sections, Hot and cold end 
connecting plates 

MT 1,376 0.00233671 

1.5.3 Completion of erection and alignment of modules MT 1,376 0.00206181 

1.5.4 Completion of erection, alignment and welding of 
Pin Rack assembly and Drive assembly 

MT 1,376 0.00164945 

1.5.5 Completion of seals setting MT 2,628 0.00446359 

1.5.6 Erection, alignment and welding of Lube oil 
systems, Cleaning Device, Fire sensing device, 

MT 2,628 0.00262564 
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Deluge and water wash lines, Observation port and 
lighting assemblies and other accessories 

1.5.7 Completion of PGMA MT 2,628 0.00026256 

1.5.8 Air preheater Trial Run MT 2,628 0.00052513 

1.5.9 BOILER LIGHT UP MT 2,628 0.00052513 

1.5.10 ABO/CHEMICAL CLEANING MT 2,628 0.00052513 

1.5.11 STEAM BLOWING MT 2,628 0.00026256 

1.5.12 SAFETY VALVE FLOATING MT 2,628 0.00052513 

1.5.13 COAL FIRING MT 2,628 0.00052513 

1.5.14 PAINTING MT 2,628 0.00026256 

1.5.15 AREA CLEANING, TEMPORARY STRUCTURE 
CUTTING/REMOVAL AND RETURN OF SCRAP 

MT 2,628 0.00026256 

1.5.16 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 2,628 0.00052513 

1.5.17 MATERIAL RECONCILIATION MT 1,418 0.00014164 

1.5.18 COMPLETION OF CONTRACTUAL OBLIGATION MT 2,628 0.00026256 

  Total Air Pre Heater Part >>>     0.01925443 

1.6  Insulation - Wool 
Matress  

        

1.6.1 PLACEMENT IN POSITION MT 3,056 0.02034841 

1.6.2 ALIGNMENT MT 3,056 0.00610452 

1.6.3 WELDING / BOLTING / FIXING MT 3,056 0.00610452 

1.6.4 COMPLETION OF ROOF SKIN CASING & Al 
CLADDING WORKS 

MT 3,056 0.00203484 

1.6.5 BOILER LIGHT UP MT 3,056 0.00040697 

1.6.6 ABO/CHEMICAL CLAENING MT 3,056 0.00040697 

1.6.7 STEAM BLOWING MT 3,056 0.00040697 

1.6.8 SAFETY VALVE FLOATING MT 3,056 0.00040697 

1.6.9 COAL FIRING MT 3,056 0.00040697 
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1.6.10 FULL LOAD MT 3,056 0.00040697 

1.6.11 TRIAL OPERATION OF UNIT MT 3,056 0.00081394 

1.6.12 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 3,056 0.00122090 

1.6.13 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 3,056 0.00040697 

1.6.14 MATERIAL RECONCILIATION MT 3,056 0.00081394 

1.6.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 3,056 0.00040697 

  Total  WOOL MATRESS Part >>>     0.04069682 

1.7 Insulation - Pourable & 
Castable 

        

1.7.1 PLACEMENT IN POSITION MT 270 0.00181880 

1.7.2 ALIGNMENT MT 270 0.00054564 

1.7.3 WELDING / BOLTING / FIXING MT 270 0.00054564 

1.7.4 COMPLETION OF ROOF SKIN CASING & Al 
CLADDING WORKS 

MT 270 0.00018188 

1.7.5 BOILER LIGHT UP MT 270 0.00003638 

1.7.6 ABO/CHEMICAL CLAENING MT 270 0.00003638 

1.7.7 STEAM BLOWING MT 270 0.00003638 

1.7.8 SAFETY VALVE FLOATING MT 270 0.00003638 

1.7.9 COAL FIRING MT 270 0.00003638 

1.7.10 FULL LOAD MT 270 0.00003638 

1.7.11 TRIAL OPERATION OF UNIT MT 270 0.00007275 

1.7.12 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 270 0.00010913 

1.7.13 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 270 0.00003638 

1.7.14 MATERIAL RECONCILIATION MT 270 0.00007275 

1.7.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 270 0.00003638 
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  Total  POURABLE & CASTABLE INSULATION Part 
>>> 

    0.00363760 

1.8 Insulation - Iron Parts         

1.8.1 PLACEMENT IN POSITION MT 1,148 0.00799110 

1.8.2 ALIGNMENT MT 1,148 0.00239733 

1.8.3 WELDING / BOLTING / FIXING MT 1,148 0.00239733 

1.8.4 COMPLETION OF ROOF SKIN CASING & Al 
CLADDING WORKS 

MT 1,148 0.00079911 

1.8.5 BOILER LIGHT UP MT 1,148 0.00015982 

1.8.6 ABO/CHEMICAL CLAENING MT 1,148 0.00015982 

1.8.7 STEAM BLOWING MT 1,148 0.00015982 

1.8.8 SAFETY VALVE FLOATING MT 1,148 0.00015982 

1.8.9 COAL FIRING MT 1,148 0.00015982 

1.8.10 FULL LOAD MT 1,148 0.00015982 

1.8.11 TRIAL OPERATION OF UNIT MT 1,148 0.00031964 

1.8.12 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 1,148 0.00047947 

1.8.13 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 1,148 0.00015982 

1.8.14 MATERIAL RECONCILIATION MT 1,148 0.00031964 

1.8.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 1,148 0.00015982 

  Total IRON PARTS Part >>>     0.01598219 

1.9  Aluminium Cladding 
Sheet  

        

1.9.1 PLACEMENT IN POSITION MT 889 0.00645737 

1.9.2 ALIGNMENT MT 889 0.00193721 

1.9.3 WELDING / BOLTING / FIXING MT 889 0.00193721 

1.9.4 COMPLETION OF ROOF SKIN CASING & Al 
CLADDING WORKS 

MT 889 0.00064574 

1.9.5 BOILER LIGHT UP MT 889 0.00012915 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Chapter-XXII: Weightages / Factor 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

1.9.6 ABO/CHEMICAL CLAENING MT 889 0.00012915 

1.9.7 STEAM BLOWING MT 889 0.00012915 

1.9.8 SAFETY VALVE FLOATING MT 889 0.00012915 

1.9.9 COAL FIRING MT 889 0.00012915 

1.9.10 FULL LOAD MT 889 0.00012915 

1.9.11 TRIAL OPERATION OF UNIT MT 889 0.00025829 

1.9.12 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 889 0.00038744 

1.9.13 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 889 0.00012915 

1.9.14 MATERIAL RECONCILIATION MT 889 0.00025829 

1.9.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 889 0.00012915 

  Total ALUMINIUM CLADDING SHEET Part >>>     0.01291474 

  TOTAL BOILER     0.61919960 

2.1  ESP & ITS 
AUXILIARIES  

        

2.1.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 4,543 0.00658393 

2.2.2 PLACEMENT IN POSITION MT 4,543 0.00877857 

2.1.2 ALIGNMENT MT 5,465 0.00792022 

2.2.3 WELDING / BOLTING / FIXING MT 7,706 0.01489227 

2.1.3 COMPLETION OF HOPPERS ALONG WITH ALL 
DOORS, HEATING ELEMENTS, POKING DOORS, ETC 

MT 10,024 0.00484286 

2.2.4 COMPLETION OF INNER, OUTER ROOF 
INSULATOR HOUSING, RECTIFIER 
TRANSFORMERS, PENT HOUSE MONO RAILS, 
HOISTS ETC 

MT 10,538 0.00509111 

2.1.4 ERECTION OF EMITTING AND COLLECTING 
RAPPING SYSTEM WITH ALL DRIVES 

MT 14,346 0.00693083 

2.2.5 AIR & GAS TIGHTNESS TEST MT 14,346 0.00138617 
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2.1.5 GAS DISTRIBUTION TEST MT 14,346 0.00138617 

2.2.6 CHARGING OF ESP FIELDS MT 14,346 0.00554466 

2.1.6 FULL LOAD MT 14,346 0.00277233 

2.2.7 TRIAL OPERATION OF UNIT MT 14,346 0.00138617 

2.1.7 Painting MT 14,346 0.00277233 

2.2.8 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 14,346 0.00138617 

2.1.8 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 14,346 0.00138617 

2.2.9 MATERIAL RECONCILIATION MT 4,565 0.00044110 

2.1.9 COMPLETION OF CONTRACTUAL OBLIGATION MT 14,346 0.00138617 

  Total ESP & Its Auxiliaries     0.07488721 

3.1  FGD & Its Auxiliaries 
(Absorber/Structure/Duct 
Damper)  

        

3.1.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 3,363 0.01131525 

3.1.2 PLACEMENT IN POSITION MT 3,363 0.00565762 

3.1.3 ALIGNMENT MT 3,363 0.00848644 

3.1.4 WELDING / BOLTING / FIXING MT 3,363 0.00848644 

3.1.5 COMPLETION OF NON DESTRUCTIVE 
EXAMINATION & STRESS RELIEVING/ HEAT 
TREATMENT (if not applicable, then this portion to 
be paid along with WELDING/BOLTING/FIXING) 

MT 3,363 0.00565762 

3.1.6 HANGERS & SUPPORTS ETC WHEREVER 
NECESSARY AS PER DRG 

MT 3,363 0.00565762 

3.1.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 3,363 0.00282881 

3.1.8 AIR & GAS TIGHTNESS TEST MT 3,363 0.00141441 

3.1.9 Completion of Trial run of Slurry pumps MT 3,363 0.00084864 
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3.1.10 Trial run of Wet ball mills MT 3,363 0.00056576 

3.1.11 Commissioning of Absorber System MT 3,363 0.00056576 

3.1.12 Trial run of Oxidation Blower MT 3,363 0.00056576 

3.1.13 Trial run of FGD System MT 3,363 0.00113152 

3.1.14 Painting MT 3,363 0.00113152 

3.1.15 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 3,363 0.00056576 

3.1.16 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 3,363 0.00056576 

3.1.17 MATERIAL RECONCILIATION MT 3,363 0.00056576 

3.1.18 COMPLETION OF CONTRACTUAL OBLIGATION MT 3,363 0.00056576 

  Total  FLUE GAS DESULPHARISER Part >>>>>     0.05657623 

4.1  Power Cycle Piping P-
91/92  (5A) 

        

4.1.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 1,436 0.01029033 

4.1.2 PLACEMENT IN POSITION MT 1,436 0.01372045 

4.1.3 ALIGNMENT MT 1,436 0.01029033 

4.1.4 WELDING / BOLTING / FIXING MT 1,436 0.01372045 

4.1.5 COMPLETION OF NON DESTRUCTIVE 
EXAMINATION & STRESS  RELIEVING, HEAT 
TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH 
WELDING/BOLTING/FIXING) 

MT 1,436 0.00343011 

4.1.6 HANGERS & SUPPORTS ETC WHEREVER 
NECESSARY AS PER DRG 

MT 1,436 0.00343011 

4.1.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 1,436 0.00205807 

4.1.8 FLOATING OF LINES, FINAL ADJUSTMENT OF 
SUPPORTS FOR COLD AND HOT VALUES (if not 

MT 1,436 0.00137204 



TECHNICAL CONDITIONS OF CONTRACT (TCC)  
Chapter-XXII: Weightages / Factor 

 

Technical Conditions of Contract  
Tender No: BHEL/CPC/PAT/BAL_BLR_U3/25/054                                

                                                                                                                                                                    

applicable, this portion to be clubbed along with 
hydraulic test/pneumatic test) 

4.1.9 BOILER LIGHT UP MT 1,436 0.00068602 

4.1.10 STEAM BLOWING MT 1,436 0.00137204 

4.1.11 Rolling & synchronization MT 1,436 0.00068602 

4.1.12 FULL LOAD MT 1,436 0.00068602 

4.1.13 TRIAL OPERATION OF UNIT MT 1,436 0.00068602 

4.1.14 Completion of all drains and vents to respective 
locations and placement of instrument sensors 
after steam blowing 

MT 1,436 0.00068602 

4.1.15 Painting MT 1,436 0.00205807 

4.1.16 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 1,436 0.00068602 

4.1.17 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 1,436 0.00068602 

4.1.18 Submission of 'As Built Drawings' MT 1,436 0.00068602 

4.1.19 MATERIAL RECONCILIATION MT 1,436 0.00068602 

4.1.20 COMPLETION OF CONTRACTUAL OBLIGATION MT 1,436 0.00068602 

  Total P-91/92 PIPING Part >>>     0.06860223 

4.2  Piping Including P-
11,12,22 (HP Piping)   

        

4.2.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 1,812 0.01018572 

4.2.2 PLACEMENT IN POSITION MT 1,812 0.01358096 

4.2.3 ALIGNMENT MT 1,812 0.01018572 

4.2.4 WELDING / BOLTING / FIXING MT 1,812 0.01358096 

4.2.5 COMPLETION OF NON DESTRUCTIVE 
EXAMINATION & STRESS  RELIEVING, HEAT 
TREATMENT (IF NOT APPLICABLE, THEN THIS 

MT 1,812 0.00339524 
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PORTION TO BE PAID ALONG WITH 
WELDING/BOLTING/FIXING) 

4.2.6 HANGERS & SUPPORTS ETC WHEREVER 
NECESSARY AS PER DRG 

MT 1,812 0.00339524 

4.2.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 1,812 0.00203714 

4.2.8 FLOATING OF LINES, FINAL ADJUSTMENT OF 
SUPPORTS FOR COLD AND HOT VALUES (if not 
applicable, this portion to be clubbed along with 
hydraulic test/pneumatic test) 

MT 1,812 0.00135810 

4.2.9 BOILER LIGHT UP MT 1,812 0.00067905 

4.2.10 STEAM BLOWING MT 1,812 0.00135810 

4.2.11 Rolling & synchronization MT 1,812 0.00067905 

4.2.12 FULL LOAD MT 1,812 0.00067905 

4.2.13 TRIAL OPERATION OF UNIT MT 1,812 0.00067905 

4.2.14 Completion of all drains and vents to respective 
locations and placement of instrument sensors 
after steam blowing 

MT 1,812 0.00067905 

4.2.15 Painting MT 1,812 0.00203714 

4.2.16 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 1,812 0.00067905 

4.2.17 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 1,812 0.00067905 

4.2.18 Submission of 'As Built Drawings' MT 1,812 0.00067905 

4.2.19 MATERIAL RECONCILIATION MT 1,812 0.00067905 

4.2.20 COMPLETION OF CONTRACTUAL OBLIGATION MT 1,812 0.00067905 

  Total P-11,12,22 HP PIPING Part >>>     0.06790480 

4.3  LP Piping           

4.3.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 939 0.00457441 
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4.3.2 PLACEMENT IN POSITION MT 939 0.00609922 

4.3.3 ALIGNMENT MT 939 0.00457441 

4.3.4 WELDING / BOLTING / FIXING MT 939 0.00609922 

4.3.5 COMPLETION OF NON DESTRUCTIVE 
EXAMINATION & STRESS  RELIEVING, HEAT 
TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH 
WELDING/BOLTING/FIXING) 

MT 939 0.00152480 

4.3.6 HANGERS & SUPPORTS ETC WHEREVER 
NECESSARY AS PER DRG 

MT 939 0.00152480 

4.3.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 939 0.00091488 

4.3.8 FLOATING OF LINES, FINAL ADJUSTMENT OF 
SUPPORTS FOR COLD AND HOT VALUES (if not 
applicable, this portion to be clubbed along with 
hydraulic test/pneumatic test) 

MT 939 0.00060992 

4.3.9 BOILER LIGHT UP MT 939 0.00030496 

4.3.10 STEAM BLOWING MT 939 0.00060992 

4.3.11 Rolling & synchronization MT 939 0.00030496 

4.3.12 FULL LOAD MT 939 0.00030496 

4.3.13 TRIAL OPERATION OF UNIT MT 939 0.00030496 

4.3.14 Completion of all drains and vents to respective 
locations and placement of instrument sensors 
after steam blowing 

MT 939 0.00030496 

4.3.15 Painting MT 939 0.00091488 

4.3.16 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 939 0.00030496 

4.3.17 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 939 0.00030496 

4.3.18 Submission of 'As Built Drawings' MT 939 0.00030496 

4.3.19 MATERIAL RECONCILIATION MT 939 0.00030496 

4.3.20 COMPLETION OF CONTRACTUAL OBLIGATION MT 939 0.00030496 
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  Total LP PIPING Part >>>     0.03049610 

4.4  HANGERS & 
SUPPORTS   

        

4.4.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 1,426 0.00428882 

4.4.2 PLACEMENT IN POSITION MT 1,426 0.00714804 

4.4.3 ALIGNMENT MT 1,426 0.00428882 

4.4.4 WELDING / BOLTING / FIXING MT 1,426 0.00857765 

4.4.5 BOILER LIGHT UP MT 1,438 0.00028829 

4.4.6 STEAM BLOWING MT 1,438 0.00057659 

4.4.7 Rolling & synchronization MT 1,438 0.00028829 

4.4.8 FULL LOAD MT 1,438 0.00028829 

4.4.9 TRIAL OPERATION OF UNIT MT 1,438 0.00057659 

4.4.10 Painting MT 1,438 0.00086488 

4.4.11 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 1,438 0.00028829 

4.4.12 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 1,438 0.00028829 

4.4.13 Submission of 'As Built Drawings' MT 1,438 0.00028829 

4.4.14 MATERIAL RECONCILIATION MT 1,426 0.00028592 

4.4.15 COMPLETION OF CONTRACTUAL OBLIGATION MT 1,438 0.00028829 

  Total  HANGERS & SUPPORTS Part >>>     0.02862538 

4.5  SS Piping           

4.5.1 ON PRE - ASSEMBLY WHEREVER APPLICABLE (IF 
NOT APPLICABLE, THIS PORTION SHALL BE 
CLUBBED WITH PLACEMENT IN POSITION) 

MT 26 0.00026551 

4.5.2 PLACEMENT IN POSITION MT 26 0.00035401 

4.5.3 ALIGNMENT MT 26 0.00026551 

4.5.4 WELDING / BOLTING / FIXING MT 26 0.00035401 
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4.5.5 COMPLETION OF NON DESTRUCTIVE 
EXAMINATION & STRESS  RELIEVING, HEAT 
TREATMENT (IF NOT APPLICABLE, THEN THIS 
PORTION TO BE PAID ALONG WITH 
WELDING/BOLTING/FIXING) 

MT 26 0.00008850 

4.5.6 HANGERS & SUPPORTS ETC WHEREVER 
NECESSARY AS PER DRG 

MT 26 0.00008850 

4.5.7 HYDRAULIC TEST OR PNEUMATIC TEST MT 26 0.00005310 

4.5.8 FLOATING OF LINES, FINAL ADJUSTMENT OF 
SUPPORTS FOR COLD AND HOT VALUES (if not 
applicable, this portion to be clubbed along with 
hydraulic test/pneumatic test) 

MT 26 0.00003540 

4.5.9 BOILER LIGHT UP MT 26 0.00001770 

4.5.10 STEAM BLOWING MT 26 0.00003540 

4.5.11 Rolling & synchronization MT 26 0.00001770 

4.5.12 FULL LOAD MT 26 0.00001770 

4.5.13 TRIAL OPERATION OF UNIT MT 26 0.00001770 

4.5.14 Completion of all drains and vents to respective 
locations and placement of instrument sensors 
after steam blowing 

MT 26 0.00001770 

4.5.15 Painting MT 26 0.00005310 

4.5.16 Area cleaning, temporary structures 
cutting/removal and return of scrap 

MT 26 0.00001770 

4.5.17 PUNCH LIST POINTS/PENDING POINT 
LIQUIDATION 

MT 26 0.00001770 

4.5.18 Submission of 'As Built Drawings' MT 26 0.00001770 

4.5.19 MATERIAL RECONCILIATION MT 26 0.00001770 

4.5.20 COMPLETION OF CONTRACTUAL OBLIGATION MT 26 0.00001770 

  Total  SS Piping  Part >>>     0.00177006 

  TOTAL CRITICAL PIPING   0 0.19739857 
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  TOTAL OF BOILER WORKS   0 0.94806162 

SECTION 2- BUNKER & 
ALLIED WORKS 

        

  STRUCTURAL WORKS:  Structural steel works 
including all labour, material (unless  otherwise 
specified in BOQ/contract specification) 

      

F2301 Erection of Structural steel of mild steel/High 
strength steel rolled section /  built up section / 
combination of both conforming to IS:2062, pipe 
sections] 

      

F2301.1 On pre - assembly wherever applicable (if not 
applicable, this portion shall be clubbed with 
placement in position) 

MT 2,601 0.00524083 

F2301.2 Placement in position MT 2,776 0.00745840 

F2301.3 Alignment MT 2,776 0.00745840 

F2301.4 Welding / bolting / fixing MT 2,688 0.00541700 

F2301.5 Completion of non destructive examination & stress  
relieving, heat treatment (if not applicable, then 
this portion to be paid along with welding) 

MT 2,688 0.00361133 

F2301.6 Hangers & supports etc ,Readiness of floors for 
concrete pouring as applicable 

MT 2,870 0.00192794 

F2301.7 Readiness for feeding coal(1% of each mill)& 
completion of side cladding 

MT 2,870 0.00347029 

F2301.8 Coal firing MT 2,870 0.00038559 

F2301.9 Trial Operation of Unit MT 2,870 0.00038559 

F2301.10 Painting MT 2,870 0.00077118 

F2301.11 Area cleaning ,temporary structures cutting / 
removal and return of scrap 

MT 2,870 0.00019279 

F2301.12 Punch list points /pending points liquidation MT 2,870 0.00019279 

F2301.13 Material reconciliation MT 2,870 0.00019279 

F2301.14 Completion of contractual obligation MT 2,870 0.00019279 
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        0.00000000 

A1502 METAL DECK SHEET Type-I,  Transporatation of 
MS Deck sheets from BHEL Storage yard to erection 
site, erection and  fixing permanently colour coated 
galvanised MS troughed metal sheet decking plate 
of approved colour over roof purlins for cast-in-situ 
roof slab as per relevant IS code and Grade as per 
specification. Bare metal thickness(BMT) of deck 
plate shall be minimum 0.8mm with minimum 
trough depth of 44mm of  grade G250 as per 
AS1397/grade SS255 as per ASTM A653M/ grade 
S250GD as per EN 10326 with zinc coating to class 
Z275 and shall serve as permanent shuttering to 
the roof slab 40mm thick measured over crest of 
metal decking & shall have adequate strength to 
support weight of green concrete and imposed 
loads of min 100 kg/sqm (for two span condition) 
during construction between beams as per 
manufacturer's recommendations/ calculations/ 
test certificates for approval including fixing of 
plates to beams, side lapping, end lapping etc. all 
complete for below mentioned spans. The sheet 
shall be permanently coated with silicon modified 
polyster(SMP silicon content 30%-50%) paint or 
super polyster paint  of minimum 20 micron DFT on 
exposed surface (facing operating floor) over 
primer coat of minimum 5 micron(nominal) and 
minum 10 micron (nominal) SMP or super 
polyester paint  over primer coat of minum 5 
micron (nominal) on other face. SMP and polyster 
paint system sahll be of idustrial finish of product 
type 4 of AS/NZ2728,  including fixing of sheet to 

    0.00000000 
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top flange of beam with drawn arc welding of 
headed shear anchor studs @ 260mm c/c in the 
trough and stich screws  between two adjacent 
sheets and sealing with epoxy sealant.The shear 
anchor studs shall confirm to type B studs specified 
in AWS D1.1/D1.1M or equivalent as shear 
connector of 16 mm dia & 65 mm length 
manufactured from cold drawn round steel bars 
confirming to ASTM A 29 of grade designation 1010 
through 1020 of standard quality with either semi 
killed or killed welded by drawn arc stud welding 
through metal deck sheet. (Deck Sheets shall be 
provided by BHEL) except sheets, other materials 
shall be in the agency scope -fasteners and fixing 
components (like Sealant, screws etc 

a Span Upto 1800mm  SQM 1,605 0.00040252 

b Span Exceeding 1800mm and upto 2500 mm SQM 1,605 0.00040252 
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B1502 METAL DECK SHEET Type-II,  Transportataion 
from MS deck sheets from BHEL Storage yard to 
erection site, erection and  fixing  of  permanently 
color coated galvanised MS troughed metal sheet 
decking plate of approved colour over floor beams 
for cast-in-situ roof slab as per relevant IS code and 
Grade as per specification. Bare metal 
thickness(BMT) of deck plate shall be minimum 
0.8mm with minimum trough depth of 51 mm of 
grade G250 as per AS1397/grade SS255 as per 
ASTM A653M/grade S250GD as per EN 10326 with 
zinc coating to class Z275 and shall serve as 
permanent shuttering to the roof/floor slab 150mm 
thick measured over crest of metal decking & shall 
have adequate strength to support weight of green 
concrete and imposed loads of min 100 kg/sqm (for 
two span condition) during construction between 
beams as per manufacturer's recommendations/ 
calculations/ test certificates for approval including 
fixing of plates to beams, side lapping, end lapping 
etc. all complete for below mentioned spans. The 
sheet shall be permanently coated with silicon 
modified polyster(SMP silicon content 30%-50%) 
paint or super polyster paint  of minimum 20 
micron DFT on exposed surface (facing operating 
floor) and minimum 5 micron on other face over 
epoxy primer  of 5 micron applied over coating 
(deginated class Z275),  including fixing of sheet to 
top flange of beam with drawn arc welding of 
headed shear anchor studs @ 260mm c/c in the 
trough and stich screws  between two adjacent 
sheets and sealing with epoxy sealant.The shear 

    0.00000000 
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anchor studs shall confirm to type B studs specified 
in AWS D1.1/D1.1M or equivalent as shear 
connector of 19 mm dia & 100 mm length 
manufactured from cold drawn round steel bars 
confirming to ASTM A 29 of grade designation 1010 
through 1020 of standard quality with either semi 
killed or killed welded by drawn arc stud welding 
through metal deck sheet. Measurement of profile 
sheeting shall be of the plan area of roof/floor 
covered by MS trough metal decking. The SMP and  
polyster paint shall confirm  to product type 4 as 
per AS/NZS 2728.(Deck Sheets shall be provided by 
BHEL) 

a Span Upto 1800mm  SQM 3,195 0.00080183 

b Span Exceeding 1800mm and upto 2500 mm SQM 3,195 0.00080183 

A1503 Providing and fixing shear connectors of mild steel 
studs having 16 mm dia and minimum  65 mm 
projected length above purlin passing through 

QUINTAL 1 0.00001817 
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metal decking as per relevant IS codes and 
specification. 

B1503 Providing and fixing shear connectors of mild steel 
studs having 19 mm dia and minimum 100 mm 
projected length above purlin passing through 
metal decking as per relevant IS codes and 
specification. 

QUINTAL 5 0.00010823 

C1503 Providing and fixing special coated fastener 
conforming to corrosion resistant Class 3 AS3566 
and tested 1000 hrs salt spary test to be used for 
fixing pre-fabricated insulated Metal sandwich 
Panels with the structural members below. 

QUINTAL 5 0.00009319 

A1504  Transporatation of cladding  sheets  from BHEL 
storage yard to eretion site and fixing of  External 
sheet of Permanent colour coated metal cladding 
with troughed M.S. sheets of minimum 0.6mm bare 
metal thickness of grade G250 as per 
AS1397/grade SS255 as per ASTM A653M/ grade 
S250GD as per EN 10326 with zinc coating to class 
Z275/ aluminium zinc alloy coating to class AZ150 
on both sides including fixing to supports / rails by 
concealed fixing system, corrosion resistant self 
tapping / self drilling type fasteners with suitable 
cap, flashing etc. all complete. The exposed face  of 
the sheet shall be permanently coated with silicon 
modified polyster(SMP silicon content 30%-50%) 
paint of 40 micron minimum DFT or super polyster 
paint  of minimum 20 micron DFT on exposed 
surface over primer coat of minimum 5 
micron(nominal) and minum 10 micron (nominal) 
SMP or super polyester paint  over primer coat of 
minum 5 micron (nominal) on other face. SMP and 

SQM 3,825 0.00089908 
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polyster paint system sahll be of idutrial finish of 
product type 4 of AS/NZS2728. ( Sheets shall be 
provided by BHEL) 

B1505 Transportataion  from BHEL Store and  erection of 
prefabricated permanent colour coated 
sandwitched insulated metal cladding of approved 
color comprising of top sheet as troughed 
permanently colour coated sheet and bottom sheet 
as plain permanently colour coated with 50 mm 
thick insulation sandwiched between the two 
sheets.(payment shall be made on surface area of 
the cladding including flashings) fixing  screw  shall 
be agency scope. (Sheets shall be provided by 
BHEL) 

SQM 1,645 0.00033975 
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A 1508 transportataion of  sheets from BHEL Storage yard 
to erection site ,erection and  fixing of  Inner sheet 
of Permanent colour coated metal cladding with 
troughed M.S. sheets of minimum 0.6mm bare 
metal thickness of grade G250 as per 
AS1397/grade SS255 as per ASTM A653M/ grade 
S250GD as per EN 10326 with zinc coating to class 
Z275/ aluminium zinc alloy coating to class AZ150 
on both sides including fixing to supports / rails by 
concealed fixing system (Z purlin), corrosion 
resistant self tapping / self drilling type fasteners 
with suitable cap, flashing etc. all complete. The 
exposed face The sheet shall be permanently coated 
with silicon modified polyster(SMP silicon content 
30%-50%) paint of 40 micron minimum DFT or 
super polyster paint  of minimum 20 micron DFT on 
exposed surface over primer coat of minimum 5 
micron(nominal) and minum 10 micron (nominal) 
SMP or super polyester paint  over primer coat of 
minum 5 micron (nominal) on other face. SMP and 
polyster paint system sahll be of idutrial finish of 
product type 4 of AS/NZS 2728.  'Z' spacers of 
atleast 2mm thick galvansied steel sheet of garde 
350 as per IS 277 would be fixed the inner sheeting 
on face side at runner locations all complete as per 
specification. 

SQM 100 0.00002351 

2311 Providing and fixing in position of permanent mild 
steel bolts (class 4.6 as per IS : 1367 and grade `C' 
as per IS: 1363) and nuts, washers etc. up to and 
inclusive of 39 mm diameter and upto 300mm long 
for structural steel work etc all complete. 

KG 11,160 0.00096683 
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2312 Providing and fixing in positing of high strength 
structural bolts (of property class 8.8 and product 
grade `C' as per IS: 1367) and conforming to IS: 
3757 and high strength structural hardened and 
tempered nuts (of property class `8' as per IS:1367) 
conforming to IS:6623 with hardened and 
tempered washers as per IS:6649 etc. up to and 
inclusive of 39 mm diameter and upto 300 mm long 
for structural steel work etc all complete. 

KG 44,640 0.00563427 

2313 Dismantling of steel structure, lowering of material 
and carriage of the dismantled material up to field 
fabrication shop / projects storage including 
temporary dismantling, cutting, re-welding, 
supporting, and restoring to correct position all 
temporarily dismantled members, re-alighment of 
all adjacent connected members to their correct 
positions ( weight of such adjacent members and 
temporarily dismantled members not payable), 
scafolding, staging, tools & tackles, gas cutting, 
welding, consumables etc all complete. 

MT 85 0.00054285 

2314 Addition to, alterations in and/or modifiction of 
"Erection Marks" including cutting of parts, gauging 
of welds, cutting, grinding, fabrication, welding, 
drilling holes, straightening, removal of bends, 
raising to the required level, painting, 
transportation, return of unutilised steel pieces to 
the project store, temporarily dismantling, cutting, 
re-welding, supporting and restoring to correct 
position of all the temporarily dismantled 
members, realignment of adjacent connected 
members (weight of such temporarily dismantled 

    0.00000000 
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and adjacent members not payable) etc all 
complete for the following: 

a In erected position MT 43 0.00072204 

b In fabrication yard MT 43 0.00057520 

2315 Re-erection of dismantled fabricated structural 
steel members including carriage of modified 
"Erection Marks" from the field fabrication shop to 
erection site, lifting to required posiion, aligning in 
position, tack welding, final welding and touch up 
painting including temporary dismantling and re-
erection of temporarily dismantled members, 
cutting, rewelding, supporting and restoring to the 
correct position of all temporarily dismnatled 
members, re-alignment of adjacent connected 
members(weight of such temporarily dismantled 
members and adjacent members not payable), 
scafolding, staging, tools & tackles, gas cutting, 
welding, consumables etc all complete. 

MT 85 0.00083237 

2323 Conducting radiography test on welds wherever 
specified including equipments, measuring devices, 
gauges, test report etc. all complete. 

RM 288 0.00127634 

2324 Conducting ultasonic test on welds wherever 
specified including equipments, measuring devices, 
gauges, test report etc. all complete. 

RM 288 0.00023337 

2325 Conducting ultasonic test on steel plates as per 
ASTM-A435 or equivalent wherever specified 

SQM 288 0.00010841 
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including equipments, measuring devices, gauges, 
test report etc. all complete. 

2326 Conducting magnetic particle test on welds 
wherever specified including equipments, 
measuring devices, gauges, test report etc. all 
complete. 

RM 145 0.00008436 

2327 Conducting dye penetration test on welds wherever 
specified by the engineer including provision of 
necessary equipments, measuring devices, gauges 
etc. all complete (over and above the work already 
specified in the  specifications.) 

RM 288 0.00017401 

  TOTAL OF BUNKER WORKS     0.05193838 

          

  Grand Total     1.00000000 

 
 

Note: The quantity indicated in the BOQ is approximate only and is liable for variation. Payment will be as per actual quantity 
executed as certified by BHEL Engineer above Unit rate of individual items of BOQ. 
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Instructions to the bidders 
 
 

1. Bidders shall quote Total Lump-sum Price for the entire scope of work in 
Rupees in VOL II PRICE BID at BHEL E-procurement Portal. Any other entry 
elsewhere in the offer of the bidder shall be treated as Null and Void.  

 
2. This Total Lump-sum Price is bifurcated in Section 1 (E&C of Boiler & Auxiliaries) and 

Section 2 (Bunker & allied works) based on the BHEL fixed percentage weightages 
w.r.t the Total Lump-sum Price quoted by the bidder for the subject tender.  

 
3. BHEL has pre-fixed the Weightage/Factor as detailed above in this chapter for 

deriving the Unit Rates. By multiplying BHEL pre-fixed the Weightages / Factor and 
the total amount as mentioned in sl no. 1 above; Total Amount of individual items 
shall be derived. 
 

4. Unit Rate/Item Rate shall be derived by dividing the total Amount of the individual 
items derived above and the total quantity of the individual items. Unit Rate/Item 
Rate thus arrived shall be rounded off to two decimal places. 
 

5. Based on the quantities of individual item and the item rates arrived in Sl No 4 above, 
the total amount for individual items shall be derived. Total amount thus derived shall 
be rounded off to two decimal places.  
 

6. Grand Total amount for the work shall be derived by BHEL by summing up 
respective total amounts. The Grand total amount thus derived shall be 
considered for award of the work. 
 

7. Bidders to note that this is an item rate contract. Payment shall be made for the 
actual quantities of work executed at the unit rate arrived at as per Sl No.4 
above. 
 
 

 

 



CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
STRUCTURE 08 001 FURN UPR BKSTYS-F&R 8.351
STRUCTURE 08 003 FURN UPR BKSTYS-SIDE 16.973
STRUCTURE 08 006 FURN INT BKSTYS 212.946
STRUCTURE 08 007 FURN LWR BKSTYS 79.768
STRUCTURE 08 111 FURN REAR ARCH BKSTYS 32.000
STRUCTURE 08 380 FURN BOT SUPRTS 477.316
STRUCTURE 08 400 FURN GUIDES 10.000
STRUCTURE 08 501 FURN B P BKSTYS-F&R 10.098
STRUCTURE 08 503 FURN B P BKSTYS-SIDE 35.823
STRUCTURE 08 901 FURN KEY BKSTYS-UPR 9.326
STRUCTURE 08 910 EX.MOVT MEAS COMP 1.241
STRUCTURE 08 911 BULK BPS ITEMS-UPPER 0.069
STRUCTURE 08 912 BULK BPS ITEMS-INTER 1.923
STRUCTURE 08 913 BULK BPS ITEMS-LOWER 0.402
STRUCTURE 34 101 BUNKER COLUMNS 1ST TIER 0.000
STRUCTURE 34 102 BUNKER COLUMNS 2ND TIER 0.000
STRUCTURE 34 103 BUNKER COLUMNS 3RD TIER 0.000
STRUCTURE 34 104 BUNKER COLUMNS 4TH TIER 0.000
STRUCTURE 34 105 COLM-Q ROW LOWE TIER 125.333
STRUCTURE 34 200 BUNKER SUPPORT BEAMS 20.030
STRUCTURE 34 300 BUNKER BAY HORIZONTAL BRACINGS¿ 30.735
STRUCTURE 34 390 MISC.STRUCTURES 51.076
STRUCTURE 34 441 BUNKER HORIZONTAL BEAMS TIER 1 1.921
STRUCTURE 34 442 BUNKER HORIZONTAL BEAMS TIER 2 0.000
STRUCTURE 34 443 BUNKER HORIZONTAL BEAMS TIER 3 0.000
STRUCTURE 34 444 BUNKER HORIZONTAL BEAMS TIER 4 78.057
STRUCTURE 34 445 BUNKER HORIZONTAL BEAMS TIER 5 137.187
STRUCTURE 34 511 BUNKER VERTICAL BRACINGS TIER 1 21.178
STRUCTURE 34 512 BUNKER VERTICAL BRACINGS TIER 2 0.000
STRUCTURE 34 513 BUNKER VERTICAL BRACINGS TIER 3 1.900
STRUCTURE 34 514 BUNKER VERTICAL BRACINGS TIER 4 25.389
STRUCTURE 34 515 BUNKER VERTICAL BRACINGS TIER 5 54.775
STRUCTURE 34 721 HSFG FASTENERS FOR 34PG - TIER 1 0.777
STRUCTURE 34 722 HSFG FASTENERS FOR 34PG - TIER 2 2.479
STRUCTURE 34 723 HSFG FASTENERS FOR 34PG - TIER 3 1.960
STRUCTURE 34 724 HSFG FASTENERS FOR 34PG - TIER 4 8.154
STRUCTURE 34 725 HSFG FASTENERS FOR 34PG - TIER 5 4.858
STRUCTURE 34 730 HSFG FASTENERS - BUNKER SUPPORT BEAMS 14.613
STRUCTURE 34 731 FASTENERS 9.001
STRUCTURE 34 732 FASTENERS 3.883
STRUCTURE 34 733 FASTENERS 1.000
STRUCTURE 34 810 FLOOR GRILLS 3.000
STRUCTURE 34 820 STAIRS 5.000
STRUCTURE 34 850 HAND RAILS 5.000
STRUCTURE 35 010 FOUNDATION MATERIALS 101.185
STRUCTURE 35 131 MIDDLE COLUMNS RHS 1ST TIER 73.219
STRUCTURE 35 132 MIDDLE COLUMNS RHS 2ND TIER 71.057
STRUCTURE 35 133 MIDDLE COLUMNS RHS 3RD TIER 26.461
STRUCTURE 35 134 MIDDLE COLUMNS RHS 4TH TIER 14.436
STRUCTURE 35 135 MIDDLE COLUMNS RHS 5TH TIER 27.476
STRUCTURE 35 136 MIDDLE COLUMNS RHS 6TH TIER 11.332
STRUCTURE 35 137 MIDDLE COLUMNS RHS 7TH TIER 0.000
STRUCTURE 35 138 MIDDLE COLUMNS 8TH TIER 0.000
STRUCTURE 35 139 MIDDLE COLUMNS 9TH TIER 0.000

ANNEXURE -A
APPLICABLE PGMA LIST OF BALANCE WORK BOILER PACKAGE UNIT#3 (Boiler Cust no 1830) :: 3X800 MW 
PVUNL PATRATU PROJECT
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
STRUCTURE 35 141 AUXILIARY COLUMNS LHS 1ST TIER 0.000
STRUCTURE 35 142 AUXILIARY COLUMNS LHS 2ND TIER 0.000
STRUCTURE 35 143 AUXILIARY COLUMNS LHS 3RD TIER 0.000
STRUCTURE 35 144 AUXILIARY COLUMNS LHS 4TH TIER 0.000
STRUCTURE 35 145 AUXILIARY COLUMNS LHS 5TH TIER 0.000
STRUCTURE 35 146 AUXILIARY COLUMNS LHS 6TH TIER 0.000
STRUCTURE 35 147 AUXILIARY COLUMNS LHS 7TH TIER 0.000
STRUCTURE 35 148 AUXILIARY COLUMNS LHS 8TH TIER 0.000
STRUCTURE 35 149 AUXILIARY CPLUMNS LHS 9TH TIER 0.000
STRUCTURE 35 151 AUXCOL LHSLWR 1&2PAS 0.000
STRUCTURE 35 152 AUXCOL RHSMID 1&2PAS 0.000
STRUCTURE 35 153 AUXCOL RHSUPR 1&2PAS 0.000
STRUCTURE 35 154 AUXILIARY COLUMNS RHS 4TH TIER 0.000
STRUCTURE 35 155 AUXILIARY COLUMNS LHS 7TH TIER 0.000
STRUCTURE 35 156 AUXILIARY COLUMNS RHS 6TH TIER 0.000
STRUCTURE 35 157 AUXILIARY COLUMNS RHS 7TH TIER 0.000
STRUCTURE 35 158 AUXILIARY COLUMNS RHS 8TH TIER 0.000
STRUCTURE 35 159 AUXILIARY COLUMNS RHS 9TH TIER 0.000
STRUCTURE 35 181 MAIN COLUMNS 1ST TIER 0.000
STRUCTURE 35 182 MAIN COLUMNS 2ND TIER 0.000
STRUCTURE 35 183 MAIN COLUMNS 3RD TIER 0.000
STRUCTURE 35 184 MAIN COLUMNS 4TH TIER 0.000
STRUCTURE 35 185 MAIN COLUMNS 5TH TIER 0.000
STRUCTURE 35 186 MAIN COLUMNS 6TH TIER 0.000
STRUCTURE 35 187 MAIN COLUMNS 7TH TIER 0.000
STRUCTURE 35 188 MAIN COLUMNS 8TH TIER 0.000
STRUCTURE 35 189 MAIN COLUMNS 9TH TIER 0.000
STRUCTURE 35 190 GIRDER PIN CONNECTIO 0.000
STRUCTURE 35 211 CEILING STRUCTUREMAI 30.579
STRUCTURE 35 212 CEILING STRUCTUREMAI 24.463
STRUCTURE 35 213 CEIL STRUCT -CROSS W 0.000
STRUCTURE 35 214 CEIL STRUCT -CROSS W 0.000
STRUCTURE 35 221 CEILING STRUCTURE RO 2.823
STRUCTURE 35 222 CEILING STRUCTURE RO 0.786
STRUCTURE 35 231 CEILING STRUCTURE HO 1.551
STRUCTURE 35 232 CEILING STRUCTURE HO 0.181
STRUCTURE 35 311 HORIZONTAL BRACING I 9.975
STRUCTURE 35 312 HORIZ BRACING II PAS 10.585
STRUCTURE 35 321 HORIZ BRACING I PASS 14.682
STRUCTURE 35 322 HORIZ BRACING II PAS 24.432
STRUCTURE 35 331 HORIZ BRACING I PASS 4.021
STRUCTURE 35 332 HORIZ BRACING II PAS 1.717
STRUCTURE 35 341 HORIZ BRACING I PASS 7.622
STRUCTURE 35 342 HORIZ BRACING II PAS 0.757
STRUCTURE 35 351 HORIZ BRACING I PASS 2.871
STRUCTURE 35 352 HORIZ BRACING II PAS 5.465
STRUCTURE 35 361 HORIZ BRACING I PASS 1.491
STRUCTURE 35 362 HORIZ BRACING II PAS 2.232
STRUCTURE 35 371 HORIZONTAL BRACING@79100 (MBL-7)1ST PASS 1.398
STRUCTURE 35 372 HORIZONTAL BRACING @79100(MBL-7)2ND PASS 2.336
STRUCTURE 35 374 HORIZONTAL BRACING@87500(MBL-8) 1ST PASS 1.345
STRUCTURE 35 375 HORIZONTAL BRACING@87500(MBL-8) 2ND PASS 0.309
STRUCTURE 35 381 LANDING & CONNECTING PLATFORMS TIER-1 9.142
STRUCTURE 35 382 LANDING & CONNECTING PLATFORMS TIER-2 8.768
STRUCTURE 35 383 LANDING & CONNECTING PLATFORMS TIER-3 13.794
STRUCTURE 35 384 LANDING & CONNECTING PLATFORMS TIER-4 2.701
STRUCTURE 35 385 LANDING & CONNECTING PLATFORMS TIER-5 14.863
STRUCTURE 35 386 LANDING & CONNECTING PLATFORMS TIER-6 10.189
STRUCTURE 35 387 LANDING & CONNECTING PLATFORMS TIER-7 5.388
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
STRUCTURE 35 388 LANDING & CONNECTING PLATFORMS TIER-8 9.754
STRUCTURE 35 389 LANDING & CONNECTING PLATFORMS TIER-9 2.073
STRUCTURE 35 390 MISC STRUCTURES 6.660
STRUCTURE 35 441 HORIL BEAMS FIRST PASS-TIER-1 14.506
STRUCTURE 35 442 HORIL BEAMS FIRST PASS-TIER-2 4.536
STRUCTURE 35 443 HORIL BEAMS FIRST PASS-TIER-3 23.197
STRUCTURE 35 444 HORIL BEAMS FIRST PASS-TIER-4 18.784
STRUCTURE 35 445 HORIL BEAMS FIRST PASS-TIER-5 17.967
STRUCTURE 35 446 HORIL BEAMS FIRST PASS-TIER-6 0.227
STRUCTURE 35 447 HORIL BEAMS FIRST PASS-TIER-7 0.909
STRUCTURE 35 448 HORIL BEAMS FIRST PASS-TIER-8 0.576
STRUCTURE 35 449 HORIZONTAL BEAMS - FIRST PASS - TIER-9 0.000
STRUCTURE 35 451 HOR BEAM-SECOND PASS- TIER-1 19.622
STRUCTURE 35 452 HOR BEAM-SECOND PASS- TIER-2 46.207
STRUCTURE 35 453 HOR BEAM-SECOND PASS- TIER-3 0.000
STRUCTURE 35 454 HOR BEAM-SECOND PASS- TIER-4 0.000
STRUCTURE 35 455 HOR BEAM-SECOND PASS- TIER-5 0.000
STRUCTURE 35 456 HOR BEAM-SECOND PASS- TIER-6 0.000
STRUCTURE 35 457 HOR BEAM-SECOND PASS- TIER-7 0.000
STRUCTURE 35 458 HOR BEAM-SECOND PASS- TIER-8 0.000
STRUCTURE 35 459 HORIZONTAL BEAMS - SECOND PASS- TIER-9 0.000
STRUCTURE 35 511 FRONT BRACING-TIER-1 0.495
STRUCTURE 35 512 FRONT BRACING-TIER-2 0.248
STRUCTURE 35 513 FRONT BRACING-TIER-3 0.000
STRUCTURE 35 514 FRONT BRACING-TIER-4 0.255
STRUCTURE 35 515 FRONT BRACING-TIER-5 0.358
STRUCTURE 35 516 FRONT BRACING-TIER-6 0.279
STRUCTURE 35 517 FRONT BRACING-TIER-7 0.000
STRUCTURE 35 518 FRONT BRACING-TIER-8 0.000
STRUCTURE 35 519 Front Bracing - Tier - 9 0.000
STRUCTURE 35 521 SIDE BRACING-TIER-1 20.012
STRUCTURE 35 522 SIDE BRACING-TIER-2 0.000
STRUCTURE 35 523 SIDE BRACING-TIER-3 0.000
STRUCTURE 35 524 SIDE BRACING-TIER-4 0.048
STRUCTURE 35 525 SIDE BRACING-TIER-5 0.000
STRUCTURE 35 526 SIDE BRACING-TIER-6 0.000
STRUCTURE 35 527 SIDE BRACING-TIER-7 1.834
STRUCTURE 35 528 SIDE BRACING-TIER-8 0.000
STRUCTURE 35 529 Side Bracing - Tier - 9 0.000
STRUCTURE 35 531 REAR BRACING-TIER-1 43.921
STRUCTURE 35 532 REAR BRACING-TIER-2 34.731
STRUCTURE 35 533 REAR BRACING-TIER-3 11.034
STRUCTURE 35 534 REAR BRACING-TIER-4 2.106
STRUCTURE 35 535 REAR BRACING-TIER-5 17.726
STRUCTURE 35 536 REAR BRACING-TIER-6 0.000
STRUCTURE 35 537 REAR BRACING-TIER-7 0.000
STRUCTURE 35 538 REAR BRACING-TIER-8 0.000
STRUCTURE 35 539 Rear Bracing - Tier - 9 0.000
STRUCTURE 35 701 HSFG FASTENERS 1.308
STRUCTURE 35 721 HSFG FASTENERS FOR 35PG - TIER 1 5.308
STRUCTURE 35 722 HSFG FASTENERS FOR 35PG - TIER 2 3.488
STRUCTURE 35 723 HSFG FASTENERS FOR 35PG - TIER 3 12.684
STRUCTURE 35 724 HSFG FASTENERS FOR 35PG - TIER 4 9.896
STRUCTURE 35 725 HSFG FASTENERS FOR 35PG - TIER 5 9.701
STRUCTURE 35 726 HSFG FASTENERS FOR 35PG - TIER 6 11.516
STRUCTURE 35 727 HSFG FASTENERS FOR 35PG - TIER 7 13.271
STRUCTURE 35 728 HSFG FASTENERS FOR 35PG - TIER 8 4.852
STRUCTURE 35 729 HSFG FASTENERS FOR 35PG - TIER 9 7.880
STRUCTURE 35 730 HSFG FASTENERS - CEILING 26.112
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
STRUCTURE 35 811 FLOOR GRILLS AND GUARD PLATE 6.495
STRUCTURE 35 812 EDGE STRIP AND GUARD PLATE 16.994
STRUCTURE 35 821 STAIRS - LOWER 1.060
STRUCTURE 35 822 STAIRS - MIDDLE 0.706
STRUCTURE 35 823 STAIRS - UPPER 0.706
STRUCTURE 35 851 HAND RAILS AND POSTS 21.917
STRUCTURE 35 993 CONSUMABLESANDERECTI 41.665
STRUCTURE 35 995 CHUTE PIPE AND LADDE 35.373
STRUCTURE 36 111 COLUMNS NEAR APH TIER 1 188.965
STRUCTURE 36 112 COLUMNS NEAR APH TIER 2 116.113
STRUCTURE 36 113 COLUMNS NEAR APH TIER 3 155.891
STRUCTURE 36 114 COLUMNS NEAR APH/SCR Tier4 66.968
STRUCTURE 36 115 COLUMNS NEAR APH/SCR Tier5 97.485
STRUCTURE 36 151 BEAMS AND BRACINGS NEAR APH TIER 1 188.694
STRUCTURE 36 152 BEAMS AND BRACINGS NEAR APH TIER 2 124.080
STRUCTURE 36 153 BEAMS AND BRACINGS NEAR APH TIER 3 194.285
STRUCTURE 36 154 BEAMS&BRACINGS NEAR APH/SCR Tier 4 240.200
STRUCTURE 36 155 BEAMS&BRACINGS NEAR APH/SCR Tier 5 148.534
STRUCTURE 36 311 MAIN FLOOR I MBL 1ST 8.381
STRUCTURE 36 312 MAIN FLOOR I MBL 2ND 8.835
STRUCTURE 36 313 NON-MBL FLOOR BETWEE 31.289
STRUCTURE 36 314 NON-MBL FLOOR BETWEE 24.346
STRUCTURE 36 315 NON-MBL FLOOR BETWEE 236.612
STRUCTURE 36 316 NON-MBL FLOOR BETWEE 59.573
STRUCTURE 36 321 MAIN FLOOR II MBL IST 12.633
STRUCTURE 36 322 MAIN FLOOR II MBL 2ND 25.513
STRUCTURE 36 323 NON-MBL FLOOR BETWEE 39.855
STRUCTURE 36 324 NON-MBL FLOOR BETWEE 85.091
STRUCTURE 36 325 NON-MBL FLOOR BETWEE 178.351
STRUCTURE 36 326 NON-MBL FLOOR BETWEE 120.512
STRUCTURE 36 331 MAIN FLOOR III MBL 1 15.856
STRUCTURE 36 332 MAIN FLOOR III MBL 2 32.650
STRUCTURE 36 333 NON-MBL FLOOR BETWEE 22.140
STRUCTURE 36 334 NON-MBL FLOOR BETWEE 31.533
STRUCTURE 36 335 NON-MBL FLOOR BETWEE 221.298
STRUCTURE 36 336 NON-MBL FLOOR BETWEE 263.719
STRUCTURE 36 341 MAIN FLOOR IV MBL 1ST 26.650
STRUCTURE 36 342 MAIN FLOOR IV MBL 2ND 7.242
STRUCTURE 36 343 NON-MBL FLOOR BETWEE 22.289
STRUCTURE 36 351 MAIN FLOOR V MBL IST 15.610
STRUCTURE 36 352 MAIN FLOOR V MBL II ND 13.237
STRUCTURE 36 353 NON-MBL FLOOR BETWEE 21.905
STRUCTURE 36 354 NON-MBL FLOOR BETWEE 38.681
STRUCTURE 36 355 NON-MBL FLOOR BETWEE 22.818
STRUCTURE 36 361 MAIN FLOOR VI MBL 1ST 3.598
STRUCTURE 36 362 MAIN FLOOR VI MBL 2ND 2.941
STRUCTURE 36 363 NON_MBL FLOOR ABOVE 57.137
STRUCTURE 36 364 NON MBL FLOOR ABOVE MBL VI 32.933
STRUCTURE 36 365 NON MBL FLOOR ABOVE MBL VI 5.000
STRUCTURE 36 366 NON MBL FLOOR ABOVE MBL VI 5.000
STRUCTURE 36 371 FLOOR BEAMS @ 79100 (MBL-7) 1ST PASS 7.867
STRUCTURE 36 372 FLOOR BEAMS @ 79100 (MBL-7) 2ND PASS 2.557
STRUCTURE 36 373 FLOOR BEAMS @ 83400 (TIER-8) 15.554
STRUCTURE 36 374 FLOOR BEAMS @ 87500 (MBL-8) 1ST PASS 2.820
STRUCTURE 36 375 FLOOR BEAMS @ 87500 (MBL-8) 2ND PASS 1.440
STRUCTURE 36 376 FLOOR BEAMS @ 90500 (TIER-8)2ND PASS 7.283
STRUCTURE 36 381 LAND & CONN PLAT LOW 5.723
STRUCTURE 36 382 LAND & CONN PLAT MID 28.590
STRUCTURE 36 383 LANDING & CONNECTING PLATFORMS - UPPER 15.860
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
STRUCTURE 36 391 MISCELLANEOUS PLATFO 64.758
STRUCTURE 36 392 MISCELLANEOUS PLATFO 69.000
STRUCTURE 36 393 APH, SCAPH, HANDLING 70.000
STRUCTURE 36 394 MISCELLANEOUS PLATFO 20.000
STRUCTURE 36 395 0 26.000
STRUCTURE 36 396 SLIDE BEARING PLATES 0.635
STRUCTURE 36 610 BOILER ROOF STRUCTUR 2.686
STRUCTURE 36 611 BOILER ROOF SHEETING 1.445
STRUCTURE 36 613 RAIN WATER PIPES AND 13.680
STRUCTURE 36 620 BOILER SIDE CLADDING 313.163
STRUCTURE 36 621 BOILER SIDE CLADDING 42.490
STRUCTURE 36 700 HSFG BOLTS 0.740
STRUCTURE 36 701 FASTERNERS 1.000
STRUCTURE 36 721 HSFG FASTENERS FOR 36PG - TIER 1 22.148
STRUCTURE 36 722 HSFG FASTENERS FOR 36PG - TIER 2 10.470
STRUCTURE 36 723 HSFG FASTENERS FOR 36PG - TIER 3 17.793
STRUCTURE 36 724 HSFG FASTENERS FOR 36PG - TIER 4 18.356
STRUCTURE 36 725 HSFG FASTENERS FOR 36PG - TIER 5 6.741
STRUCTURE 36 726 HSFG FASTENERS FOR 36PG - TIER 6 3.906
STRUCTURE 36 727 HSFG FASTENERS FOR 36PG - TIER 7 3.466
STRUCTURE 36 728 HSFG FASTENERS FOR 36PG - TIER 8 5.247
STRUCTURE 36 729 HSFG FASTENERS FOR 36PG - TIER 9 0.740
STRUCTURE 36 730 HSFG FASTENERS - CEILING 0.531
STRUCTURE 36 731 FASTENERS 8.133
STRUCTURE 36 732 FASTENERS 0.150
STRUCTURE 36 733 FASTENERS 0.150
STRUCTURE 36 740 POSTS AND HANGERS 44.765
STRUCTURE 36 811 FLOORGRILLSANDGUARDP 27.987
STRUCTURE 36 812 FLOORGRILLSANDGUARDP 103.842
STRUCTURE 36 813 FLOORGRILLSANDGUARDP 115.141
STRUCTURE 36 814 FLOORGRILLSANDGUARDP 309.458
STRUCTURE 36 821 STAIRS AND LADDERS 61.446
STRUCTURE 36 822 STAIRS AND LADDERS 8.850
STRUCTURE 36 823 STAIRS AND LADDERS 13.000
STRUCTURE 36 851 HANDRAILS AND POSTS 109.530
STRUCTURE 36 852 HANDRAILS AND POSTS 14.075
STRUCTURE 36 853 HANDRAILS AND POSTS 63.359
STRUCTURE 36 993 CONSUMABLESANDERECIT 10.000
STRUCTURE 36 999 RAIN CUTTER PIPPING 29.689
STRUCTURE 38 210 INTER CONN PLATFORMS 11.000
STRUCTURE 38 299 MILL HANDLING MONORA 85.869
STRUCTURE 38 310 CONN PLATFORMS TO MI 87.000
STRUCTURE 38 410 MILL MAINTANANCE PLA 20.526
STRUCTURE 38 510 LIFT BEAMS AND BRACI 83.918
STRUCTURE 38 610 ELEVATOR CLADDING ST 32.142
STRUCTURE 38 611 ELEVATOR CLADDING SH 29.640
STRUCTURE 38 710 LIFT MACHINE ROOM DE 74.000
STRUCTURE 38 810 FLOORGRILLS AND GUAR 91.009
STRUCTURE 38 820 STAIRS AND LADDERS 11.000
STRUCTURE 38 850 HAND RAILS AND HAND 29.734
STRUCTURE 38 993 CONSUMABLES AND EREC 39.822
STRUCTURE 38 381 ECO handling strcture 110.000
STRUCTURE 39 012 FOUNDATION MATERIALS 111.201
STRUCTURE 39 101 COLUMNS FRAMES BEFOR esp 423.920
STRUCTURE 39 102 COLUMNS FRAMES BEFOR esp 410.776
STRUCTURE 39 160 COL.BRACING FOR FD S 389.108
STRUCTURE 39 299 PLATFORMS - BEFORE ESP 193.346
STRUCTURE 39 301 STRUC AND PLATFORM F 7.572
STRUCTURE 39 302 STRUC FOR MOTOR HOOD 20.188
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
STRUCTURE 39 304 FAN HANDLING STRUCTU 22.866
STRUCTURE 39 305 FAN HANDLING STRUCTU 16.493
STRUCTURE 39 700 HSFG FASTENERS FOR P 63.295
STRUCTURE 39 810 FLOOR GRILL 213.058
STRUCTURE 39 820 STAIRS 52.139
STRUCTURE 39 850 HAND RAIL AND HAND R 119.521
STRUCTURE 39 993 CONSUMABLES AND EREC 25.408
STRUCTURE 39 142 COLS FRAMES NEAR ID 582.816
STRUCTURE 39 141 COLS FRAMES NEAR ID 102.001
STRUCTURE 39 150 COL FRAMES BETN I.D. 105.546
STRUCTURE 39 300 PLATFORMS - AFTER ESP 143.153
STRUCTURE 39 600 Fan handling strcture 111.202
STRUCTURE SS 111 SCR Supporting Post 235.980
STRUCTURE SS 112 SCR Supporting Post 45.953
STRUCTURE SS 113 SCR Supporting Post 63.035
STRUCTURE SS 191 SCR Supporting Post 12.708
STRUCTURE SS 215 Scr Supporting Girder 184.329
STRUCTURE SS 311 Plan Hori.Bracing Floor 1 106.091
STRUCTURE SS 321 Plan Hori.Bracing Floor 2 101.675
STRUCTURE SS 331 Plan Hori.Bracing Floor 3 112.219
STRUCTURE SS 341 Plan Hori.Bracing Floor 4 162.324
STRUCTURE SS 361 Scr Floor 1 47.324
STRUCTURE SS 362 Scr Floor 2 32.517
STRUCTURE SS 363 Scr Floor 3 12.601
STRUCTURE SS 364 Scr Floor 4 76.470
STRUCTURE SS 391 Miscellaneous Platforms-Part I 29.967
STRUCTURE SS 392 Miscellaneous Platforms-Part Ii 13.602
STRUCTURE SS 393 Miscellaneous Platforms-Part Iii 10.000
STRUCTURE SS 394 Handling Structure - Part 1 81.126
STRUCTURE SS 395 Handling Structure - Part 2 92.192
STRUCTURE SS 396 Handling Structure - Part 3 45.463
STRUCTURE SS 441 SCR Post Connecting Beams 267.360
STRUCTURE SS 442 SCR Post Connecting Beams 72.600
STRUCTURE SS 443 SCR Post Connecting Beams 104.949
STRUCTURE SS 551 Scr Vertical Bracings 89.157
STRUCTURE SS 552 Scr Vertical Bracings 26.092
STRUCTURE SS 553 Scr Vertical Bracings 43.170
STRUCTURE SS 700 Hsfg Fasteners 23.659
STRUCTURE SS 701 Fasteners 5.422
STRUCTURE SS 730 HSFG FASTENERS - SCR SUPPORT BEAMS 4.929
STRUCTURE SS 810 Floor Grill 246.175
STRUCTURE SS 811 Floor Grills&Guard Plate 32.000
STRUCTURE SS 820 Stairs & Ladders 16.255
STRUCTURE SS 850 Handrail 41.612

PP 04 147 SUPPRTS FOR COLLECTR & SEPARATOR VESSEL 4.992
PP 04 321 VERTICAL SEPARATOR 0.000
PP 04 323 STORAGE TANK 0.000
PP 04 347 SEPERATOR/COLLECTING VESSEL SUPP DD 0.082
PP 04 547 SEPERATOR/COLLECTING VESSEL SUPP SHOP 0.000
PP 05 137 EVAPORATOR INLET HDR - FRNT 15.721
PP 05 147 FUR LWR REAR INLET HDR 15.710
PP 05 155 FUR LWR SIDE INLET HDRS 14.847
PP 05 227 FUR UPPER REAR OUTLET HDR 0.000
PP 05 231 FUR UPPER FRNT OUTLET HDR 0.000
PP 05 251 FUR UPPER SIDE OUTLET HDRS 0.000
PP 05 327 FUR INTERMEDIATE REAR HDR 11.850
PP 05 330 FUR INTERMEDIATE FRNT HDR 0.000
PP 05 350 FUR INTERMEDIATE SIDE HDRS 0.000
PP 06 400 FUR BURNER PANELS 50.000
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
PP 06 401 BURNER PANEL- OS 0.200
PP 06 431 FRONT UPPER WW PANEL ATTACHMENT 0.050
PP 06 434 FRONT INTERMEDIATE WW PANEL -OS 11.889
PP 06 437 FRONT WW LOWER PANEL-OS 42.000
PP 06 441 REAR UPPER WW PANEL -OS 3.545
PP 06 444 REAR INTERMEDIATE WW PANEL -OS 60.000
PP 06 447 REAR LOWER WW PANEL -OS 42.000
PP 06 451 SIDE UPPER WW PANEL ATTACHMENT 0.200
PP 06 453 SIDE INTERMEDIATE WW PANEL -OS 90.000
PP 06 455 SIDE LOWER WW PANEL -OS 20.000
PP 06 500 FUR SOFA PANELS 2.737
PP 06 501 SOFA PANELS -OS 0.056
PP 06 515 CORNER SOFA PANELS 25.000
PP 06 731 FUR VERTICAL WALL PANELS - FRNT 0.000
PP 06 732 FRONT WW PNL + ATT 0.033
PP 06 734 FUR UPPER FRNT SPIRAL PANEL 0.000
PP 06 735 FUR FRNT SPIRAL TO VERTICAL TRANS. PANEL 0.000
PP 06 737 FUR LWR FRNT SPRL PNL WITH I/T TERM TUBE 66.522
PP 06 741 FUR REAR ARCH PANELS 42.859
PP 06 744 FUR UPPER REAR SPIRAL PANEL 85.000
PP 06 745 FUR REAR SPIRAL TO VERT TRANSITION PANEL 13.561
PP 06 747 FUR LWR RR SPRL PNL WITH I/T TERM TUBES 83.468
PP 06 751 FUR VERTICAL WALL PANELS - SIDE 0.502
PP 06 752 FUR LWR VERTICAL WALL PANELS - SIDE 0.681
PP 06 753 FUR UPPER SIDE SPIRAL PANELS 0.000
PP 06 755 FUR LWR SIDE SPIRAL PANELS 62.000
PP 06 759 FUR SIDE SPIRAL TO VERT TRANSITION PANEL 0.735
PP 07 102 LINKS FROM SEPARATOR TO STORAGE TANK 0.000
PP 07 110 DOWNCOMER TO CONNECTING SPHERE 0.000
PP 07 125 CONNECTING SPHERE 0.000
PP 07 217 SCREEN RELIFE TUBES 0.812
PP 07 223 FUR SCREEN AND HANGER ASSEMBLY 0.000
PP 07 231 FUR SPIRAL WALL OUTLET TERM TUBES 1.160
PP 07 232 FUR VERTICAL WALL INLET TERM TUBES 4.771
PP 07 309 FURNACE WALL SUPPORTS FRONT-DD 0.194
PP 07 315 FUR SIDE RISERS 0.823
PP 07 316 FUR REAR RISERS 1.018
PP 07 318 FUR FRNT RISERS 0.000
PP 07 331 RISER TUBE SUPPORT DD ITEM 0.022
PP 07 360 FURNACE SPIRAL WALL SUPPORT DD ITEM 0.100
PP 07 361 FURNACE WALL¿ SUPPORT REAR DD ITEM 0.714
PP 07 362 FURNACE WALL¿ SUPPORT SIDE L&R DD ITEM 0.619
PP 07 393 CONSUMABLES & ERECTION MATERIALS-DD 0.078
PP 07 402 WW FRT HDR SUSPN 12.686
PP 07 403 WW SIDE HDR SUSPN 1.219
PP 07 405 WW SCR.HDR SUSPN. 20.404
PP 07 409 FURNACE WALL SUPPORTS FRONT 1.553
PP 07 423 FURNACE SCREEN TUBES ATTACHMENT 1.039
PP 07 431 RISER TUBE SUPPORT 7.863
PP 07 460 FURNACE SPIRAL WALL SUPPORTS MISC ITEMS 24.000
PP 07 461 FURNACE WALL SUPPORTS REAR 6.977
PP 07 462 FURNACE WALL SUPPORTS SIDES L & R 4.930
PP 07 502 WW FRONT HEADER SUSPN SHOP ITEM 0.000
PP 07 503 WW SIDE HEADER SUSPENSION SHOP ITEM 1.638
PP 07 505 WW SCREEN HEADER SUSPN SHOP ITEM 1.200
PP 07 509 MISC PR.PART COMPNTS 0.700
PP 07 531 RISER TUBE SUPPORT SHOP ITEM 4.435
PP 07 560 FURNACE SPIRAL WALL SUPPORT SHOP ITEM 1.000
PP 07 883 FILLER PLATES¿-FURNACE WALLS 2.000
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
PP 07 991 WELDING ELECTRODES-PART-1 0.231
PP 07 992 WELDING ELECTRODES 0.282
PP 07 993 EREC MATLS, CONSUMES 1.632
PP 09 003 MATL FOR INST TAPPG 1.000
PP 09 004 SEAL BOX FURN OPENG 13.402
PP 09 005 SEAL BOX INST OPENG 3.818
PP 09 304 SEAL BOXES FOR FURNACE OPENINGS-DD 0.500
PP 10 135 FUR ARCH SUPPPORT INLET HDR 0.000
PP 10 174 FINISH SH INLET HDR 0.000
PP 10 176 SH PLATEN FRONT INLET HEADER(S-26) 0.000
PP 10 178 SH PLATEN INLET HDR 0.000
PP 10 182 BP LWR REAR HDR 16.596
PP 10 183 BP UPPER SIDE INLET HDR 0.000
PP 10 184 BP EXTENDED SIDE INLET HDR 0.000
PP 10 185 BP LWR FRNT HDR 15.300
PP 10 191 SH FUR ROOF INLET HDR 0.000
PP 10 235 FUR ARCH SUPPPORT OUTLET HDR 0.000
PP 10 274 FINISH SH OUTLET HDR 0.000
PP 10 276 SH PLATEN FRONT OUTLET HEADER(S-28) 0.000
PP 10 278 SH PLATEN OUTLET HDR 0.000
PP 10 283 BP LWR SIDE HDRS 28.087
PP 10 284 BP EXT FLOOR OUTLET HDR WITH TERM TUBES 13.500
PP 10 285 BP FRNT OUTLET HDR 2.757
PP 10 291 SH FUR ROOF OUTLET HDR 0.000
PP 11 074 FINISH SH FRNT ASSY WITH I/T TERM & COT 28.474
PP 11 078 SH PLATEN ASSY WITH TERM TUBES - LEFT 9.135
PP 11 374 FINISH SH REAR ASSY WITH O/T TERM & COT 0.000
PP 11 378 SH PLATEN ASSY WITH TERM TUBES - RIGHT 15.186
PP 11 406 SH FRNT UPPER PNL ATTACHMENT 0.300
PP 11 467 SH SC SIDE PNL UPPER LEFT ATTACHMENT 0.100
PP 11 469 SH SW PANELS LOWER FRONT (L&R)-OS 0.100
PP 11 474 SH VERTICAL SPACED COIL ATTACHMENT 0.300
PP 11 487 BP LTRH HANGER TUBE ATTCHMENT 2.500
PP 11 491 SH RADIENT ROOF TUBES (LEFT)-OS 0.100
PP 11 494 SH EXTENDED BOTTOM PANELS-OS 0.100
PP 11 606 BP FRNT WALL PANELS 0.000
PP 11 608 BP FRNT WALL PANEL - LWR 0.000
PP 11 684 BP EXTENDED SIDE FIN WELDED PANEL 0.000
PP 11 694 BP EXTENDED SIDE FLOOR FIN WELDED PANEL 23.500
PP 11 716 BP UPPER REAR PANEL 0.112
PP 11 717 SH REAR WALL PANEL INTER(LEFT) 0.089
PP 11 718 BP LWR REAR PANEL 0.003
PP 11 767 BP UPPER SIDE PANEL-LEFT 0.000
PP 11 768 SH SIDE WALL PANELS INTER (FRONT) 32.643
PP 11 769 BP LWR SIDE PANEL - LEFT 0.000
PP 11 787 BP REAR ROOF PANELS 0.000
PP 11 791 SH FUR ROOF FIN WELDED PANEL 0.323
PP 11 967 BP UPPER SIDE PANEL-RIGHT 35.513
PP 11 968 SH SIDE WALL PANELS INTER (REAR) 32.646
PP 11 969 BP LWR SIDE PANEL - RIGHT 35.832
PP 11 991 SH FUR ROOF TUBES 64.217
PP 12 178 LINK TO SH DESUPERHEATER 0.000
PP 12 179 LINK TO FINISH SH INLET HDR 15.668
PP 12 181 FUR ARCH SUPPORT LINKS 0.000
PP 12 184 BP EXTENDED SIDE CONNECTION LINK 38.135
PP 12 187 SH BYPASS PIPES 6.411
PP 12 306 SH SPPRT FOR LINES AND LINKS DD ITEM 0.034
PP 12 314 SUSPN OF SH R.ROOF HEADERS DD ITEM 0.017
PP 12 317 SUSPN OF R.ROOF HEADERS DD ITEM 0.068
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
PP 12 324 SUSPENSION OF SH REAR WALL DD ITEMS 0.011
PP 12 327 SUSPENSION OF SH REAR WALL DD ITEMS 0.096
PP 12 328 SUSPENSION OF SH REAR WALL DD ITEMS 2.064
PP 12 344 SUSPN OF VERT. SPACED ASSY DD ITEM 0.011
PP 12 348 SUSPN OF VERT. SPACED ASSY DD ITEM 0.356
PP 12 354 SUSPN OF VERT. SPACED ASSY DD ITEM 0.073
PP 12 368 RH VERT PLATEN FRNT COIL LEFT DD ITEM 0.893
PP 12 393 SH MISC COMPONENTS DD ITEM 0.200
PP 12 405 SH HANGER TUBE ATTACHMENT 4.690
PP 12 506 SH SPPRT FOR LINES AND LINKS SHOP ITEM 1.771
PP 12 514 SUSPN OF SH R.ROOF HDRS SHOP ITEM 0.267
PP 12 517 SUSPN OF R.ROOF HEADERS SHOP ITEM 1.566
PP 12 524 SUSPENSION OF SH REAR WALL SHOP ITEM 1.309
PP 12 528 SUSPENSION OF SH REAR WALL SHOP ITEM 2.820
PP 12 544 SUSPN OF VERT. SPACED ASSY SHOP ITEM 2.843
PP 12 548 SUSPN.OFSHFL.SHSPD.CL.ASY&SHTT.SPD-SHOP 1.933
PP 12 554 SUSPN OF VERT. SPACED ASSY SHOP ITEM 3.825
PP 12 568 SUSPN OF SH PLATEN COIL ASSY-SHOP 1.301
PP 12 800 SH DESUP-STAGE II 0.000
PP 12 803 SH STEAM COOLED SPACER TUBES 1.500
PP 12 805 BP FRNT WALL SCREEN TUBES 0.000
PP 12 850 SH CONNECTING PIPE 1.634
PP 12 852 LINKS TO SH PLATEN INLET HDR 1.338
PP 12 883 FILLER PLATE¿-BACK PASS PANEL 0.500
PP 12 900 SH DESUPERHEATER 0.000
PP 12 903 SH MISCL COMPONENTS 7.000
PP 12 906 SH LINK SUPPORTS 1.979
PP 12 907 RAD&RR ROOF SUPPORTS 9.112
PP 12 914 EXPN-SH RAD ROOF HDR 1.596
PP 12 916 Sh Desh Supports S-01 -Ad 0.000
PP 12 917 SUSPN OF RADINT ROOF 3.404
PP 12 924 SUSPN-SH BAKPASS HDR 2.337
PP 12 927 SUSPN OF REAR ROOF 2.097
PP 12 928 SUSPN - SH REAR WALL 12.990
PP 12 944 SUSPN-SH PLATEN HDRS 1.999
PP 12 948 SUSP-VERT SPACD ASSY 19.705
PP 12 954 SUSP-VERT SPACD HDRS 4.633
PP 12 968 SUSPN OF PLATEN ASSY 3.817
PP 12 991 WELDING ELECTRODES-PART-1 0.000
PP 12 992 WELDING ELECTRODES 0.000
PP 12 993 EREC MATLS, CONSUMES 7.916
PP 12 994 PORT IN FOR THK MSMT 0.050
PP 15 136 LTRH INLET HDR 0.896
PP 15 178 FINISH RH INLET HDR 0.000
PP 15 236 LTRH OUTLET HDR 0.000
PP 15 278 FINISH RH OUTLET HDR 0.000
PP 16 201 LTRH UPPER ASSEMBLY 0.000
PP 16 202 LTRH INTERMEDIATE ASSEMBLY 0.000
PP 16 203 LTRH LWR ASSEMBLY WITH INLET TERM TUBES 21.229
PP 16 270 LTRH PENDANT ASSY WITH O/T TERM TUBES 16.534
PP 16 278 FINISH RH ASSEMBLY WITH TERMINAL TUBES 0.000
PP 16 379 RH VERPLN FR COIL RT 10.000
PP 17 174 LINK TO RH DESUPERHEATER 0.000
PP 17 304 RH SPPRTS FOR LINES AND LINKS DD ITEM 0.017
PP 17 306 RH SUPRT FOR LINES AND LINKS DD ITEM 0.009
PP 17 319 RH FRNT SUSPENSION DD ITEM 0.132
PP 17 407 RH SC SPACER TUBE ATTCHMENT 0.100
PP 17 476 RH V.S. CENTRE CROSS OVER TUBE ATTCHMT 6.000
PP 17 504 RH SUPRTS FOR LINES AND LINKS SHOP ITEM 3.782
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
PP 17 506 RH SUPRT FOR LINES AND LINKS SHOP ITEM 0.200
PP 17 807 RH STM COOL SPACERS 0.100
PP 17 900 RH DESUPERHEATER 0.000
PP 17 903 RH MISCL COMPONENTS 83.056
PP 17 904 RH HDR SUPRT AB ROOF 2.843
PP 17 906 RH SUPRT LINES & LIN 1.164
PP 17 919 RH FRONT SUSPENSION 4.051
PP 17 991 WELDING ELECTRODES-PART-1 0.000
PP 17 992 WELDING ELECTRODES 0.000
PP 18 001 FUR ROOF SKIN CASING 19.400
PP 18 002 1 PASS ROOF SKINCASG 0.150
PP 18 010 PR PARTS ATTACH-CASG 0.350
PP 18 701 FURNACE ROOF SKIN CASING BOI ITEM 0.100
PP 19 092 ECO OUTLET TERM TUBES 11.774
PP 19 306 ECO SUPPORTS FOR LINE & LINKS DD ITEM 0.167
PP 19 307 ECO FEED PIPE SUSPN DD ITEM 0.125
PP 19 402 ECO HANGER TUBE ATTACHMENT 0.354
PP 19 506 ECO SUPPORTS FOR LINE & LINKS SHOP ITEM 34.879
PP 19 507 ECO FEED PIPE SUSPN SHOP ITEM 24.267
PP 19 701 ECO INLET HDR 25.020
PP 19 702 ECO OUTLET HDR 0.000
PP 19 704 ECO II INLET HEADER 9.377
PP 19 753 ECO JUNCTION HDR 0.000
PP 19 763 ECO JUNCTION HDR 0.000
PP 19 783 ECO JUNCTION HDR 0.000
PP 19 793 ECO JUNCTION HDR 0.000
PP 19 802 ECO LWR HANGER TUBES 8.682
PP 19 804 ECO UPPER HANGER TERMINAL TUBES 32.778
PP 19 814 ECO UPPER ASSY - LEFT 172.321
PP 19 824 ECO LWR ASSY -LEFT 367.611
PP 19 850 ECO INLET LINKS 78.675
PP 19 851 LINKS FROM ECO OUT. HDR TO ECO MIX LINE 31.394
PP 19 852 ECO MIXING LINE 21.124
PP 19 853 LINKS FROM ECO MIX LINE TO FURN I/T HDRS 63.270
PP 19 884 ECO INTER ASSY - LEFT 368.249
PP 19 903 ECO.MISCL COMP 128.592
PP 19 904 ECO HDR SUPT AB ROOF 18.667

PP 19 905 ECO HDR SUPT BL ROOF 0.972

PP 19 906 ECO LINE&LINK SUPORT 16.147
PP 19 907 ECO,FEEDPIPE SUPPORT 13.639
PP 19 914 ECO UPPER ASSY - RIGHT 169.574
PP 19 924 ECO LWR ASSY-RIGHT 361.641
PP 19 984 ECO INTER ASSY - RIGHT 362.273
PP 19 991 WELDING ELECTRODES-PART-1 0.000
PP 19 992 WELDING ELECTRODES 0.000
PP 20 051 LONG RETRACT SB M11E 94.350
PP 20 054 WALL BOX NPR LRSB MI 1.576
PP 20 201 WALL DESLAGGER RW5E 30.690
PP 20 204 WALL BOX NPR-RW5E 4.374
PP 20 511 DA HEAD VALVE ASSY 0.227
PP 20 794 WALL BOX NPR FOR TP 0.063
PP 20 962 TR PROBE DUP PT&AC 2.026
PP 20 998 SPL TOOLS FOR SB 0.000
PP 21 600 S.B. PPG & FITTINGS 39.164
PP 21 601 S.B PIPING SUPPORTS 1.927
PP 21 602 SB PIPING - DD ITEMS 3.614
PP 21 603 SB PIPING - BOI ITEMS 0.024
PP 21 604 SB PIPING SUPPORTS - OS ITEMS 11.958
PP 21 605 SB PIPING SUPPORTS - DD ITEMS 0.010Page 10 of 23



CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
PP 21 606 SB PIPING SUPPORTS - BOI ITEMS 0.000
PP 21 700 BULKED BPS COMP 0.597
PP 21 800 SB VALVES (BHEL) 6.386
PP 21 825 SB VALVES (SUBDELY) 1.300
PP 21 850 SB SAFETY VALVE BHEL 0.052
PP 21 992 WELDING ELECTRODES 0.000
PP 24 350 BLR FILLING PIPING 3.553
PP 24 351 H&S BLR FILLING PPG 0.052
PP 24 352 BOILER FILL PIPING - DD ITEMS 0.254
PP 24 353 H&S FOR BOILER FILL PIPING - OS ITEMS 1.000
PP 24 354 BOI ITEMS FOR BLR TRIM PIPING 0.001
PP 24 700 BULKED BPS COMP 0.472
PP 24 800 BOILER TRIM PIPING 74.681
PP 24 803 BOILER TRIM PIPING - DD ITEMS 0.558
PP 24 804 SUPPORTS - BLR TRIM PIPING - OS ITEMS 43.117
PP 24 805 LINK TO BOILER RECIRCU SYSTEM 0.027
PP 24 806 MIXING VESSEL 0.002
PP 24 807 RECIRCU PUMP SUCTION LINE 0.116
PP 24 808 RECIRCU PUMP DISCHARGE LINE 14.313
PP 24 809 BOILR RECIR LINK FROM BF LINE 7.673
PP 24 810 H AND S FOR STARTUP SYSTEM 28.758
PP 24 811 FUR LINK TO FLASH TANK HWL1&2 0.152
PP 24 815 SPRAY WATER SYSTEM 62.609
PP 24 817 H&S FOR START-UP SYSTEM - OS ITEMS 14.743
PP 24 818 H&S FOR START-UP SYSTEM - DD ITEMS 0.197
PP 24 820 EXHAUS PIPE SAFETY VLV 73.454
PP 24 822 DE-SUPERHEATER PIPES - OS ITEMS 1.083
PP 24 823 DE-SUPERHEATER PIPES - DD ITEMS 0.336
PP 24 824 EXHAUST PIPE FOR SV - OS ITEMS 21.321
PP 24 825 SILENCER SUPPORTS 0.110
PP 24 826 SILENCER SUPP - OS ITEMS 29.657
PP 24 827 EXHAUST PIPE FOR SV - DD ITEMS 1.898
PP 24 828 EXHAUST PIPE FOR SV - BOI ITEMS 0.038
PP 24 835 STARTUP VENT DIFFUSER SILEN SUP 2.291
PP 24 836 START-UP VENT, DIFFUSER, SIL SUPP-OS 10.988
PP 24 837 START-UP VENT, DIFFUSER, SIL SUPP-DD 0.028
PP 24 840 SAMPLE COOLER AND SUPPORTS 0.960
PP 24 841 Sample Cooler & Supports - OS Items 0.179
PP 24 842 Sample Cooler and Suprts-DD items 0.014
PP 24 855 RECIRCULATING PUMB COMP 19.722
PP 24 860 VALVES (BHEL) 60.246
PP 24 865 CTL VALVES FOR SPRAY PIPING SD 11.220
PP 24 867 CTL VAL FOR STARTUP RECIRCU SYS 12.380
PP 24 880 SAFETY VALVES 4.893
PP 24 881 SAFETY VALVES AND ERV(BHEL) SD 1.920
PP 24 883 SAFETY VALVES (BHEL) - NON HT 5.485
PP 24 885 SILENCERS(BHEL) 0.000
PP 24 950 SPECIAL TOOLS 0.000
PP 24 955 LAP TOOL SV&ERV 0.000
PP 24 960 LAP TOOL-CON VAL(BHEL) 0.000
PP 24 992 WELDING ELECTRODES-TRIM PPG 0.000
PP 24 993 CONSUME & EREC MATLS 0.150
PP 24 994 NAME PLATES 0.270
PP 42 001 PNEUMATIC FITTINGS 0.088
PP 42 005 INSTRUMENT FITTINGS 0.400
PP 42 046 DO PUMP-MOTOR ASSY 0.300
PP 42 065 DRAIN OIL TANK 2.767
PP 42 070 BURNER STN SKID ASLY 6.850
PP 42 128 PIPING,PUMP HOUSE STEAM - IBR 0.700
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
PP 42 150 PIPING, OPERATING FLOOR HFO & TRACER 4.600
PP 42 152 PIPING,OP.FLR LFO 0.800
PP 42 154 PIPING,OP.FLR DO 0.500
PP 42 157 PIPING,OP.FLR AIR 0.020
PP 42 158 PIPING,OPR'G FLOOR STEAM-IBR 4.510
PP 42 200 SUB.DEL FO SYSTEM 3.500
PP 42 300 BHEL VALVE F.O. SYS 2.700
PP 42 358 BHEL VALVE,OPR'G FLOOR STM-IBR 0.650
PP 42 700 BULKED BPS COMPONENT 1.000
PP 42 710 FUEL OIL SYSTEM - DD ITEMS 4.000
PP 42 858 FUEL OIL SYSTEM - SHOP ITEMS 21.000
PP 42 992 IMPORTED ELECTRODES 0.000
PP 45 200 WINDBOX - SUB DELIVERY 4.000
PP 45 710 WIND BOX & SOFA ASSEMBLY - DD ITEMS 0.009
PP 45 801 WINDBOX AND SOFA TUBE ATTACH 34.011
PP 45 802 WINDBOX ASSEMBLY - 32" WIDTH 108.908
PP 45 804 WINDBOX - SOFA ASSEMBLY 7.254
PP 45 805 WINDBOX SUPPT AIR CYL MOUNTG 39.494
PP 45 806 WINDBOX ASSEMBLY - CORNER SOFA 24.924
PP 45 858 WIND BOX & SOFA ASSY - SHOP ITEMS 48.746
PP 97 297 MTM CLAMPS & PADS 0.300
PP 97 282 FLOWMETERS 2.600
PP 97 599 PNEU.ACTUR A&FG SYS 3.500
PP Deaerator Deaerator 0.000
PP 81 036 CW STORAGE TANK 16-25 CUM 7.673
PP 81 060 Special tanks and vessels 0.000
PP 80 370 HP DRAIN FLASH TANK VENT TO ATMOSPHERE 106.277

NPP 28 220 DOORS 14.685
NPP 28 700 BPS FASTENERS 1.650
NPP 29 200 SCR SYSTEM 400.000
NPP 30 105 FUR BOTTOM ENCL FRAM 59.310
NPP 30 211 FUR REAR ARCH ENCL 5.935
NPP 30 215 MAIN BOILER ENCL 46.310
NPP 30 219 VERT ROOF ENCL 134.872
NPP 30 223 GAS DIST BAFFLES 0.438
NPP 30 224 ANTIVIBRATION BAFFLES 46.240
NPP 30 233 IST PASS DECK SPRT 55.636
NPP 30 234 2ND PASS DECK SPRT 53.830
NPP 30 235 ENCL SUPPORT STEEL 81.717
NPP 41 350 ACOIL GUN ASSY 1.125
NPP 41 390 OIL GUN VICE&RACK 1.031
NPP 41 500 HEA IGNITOR 0.728
NPP 41 710 OIL GUN ASSEMBLY - DD ITEMS 0.002
NPP 43 004 ASSY SCNR&GUN AIR SY 4.209
NPP 43 005 ASSY MILL AIR SYSTEM 23.443
NPP 43 104 M/C SCNR&GUN AIR SYS 13.001
NPP 43 105 M/C MILL AIR SYSTEM 85.426
NPP 43 200 SUBDEL,IGNR,SCNR AIR 14.000
NPP 43 710 SEAL AIR & SCANNER AIR SYSTEM - DD ITEMS 0.300
NPP 47 200 FUEL PIPING - SUB-DELIVERY 38.000
NPP 47 281 FUEL PIPE SUPPORTS 50.000
NPP 47 283 FUEL PIPE MISC ITEMS 50.000
NPP 47 289 ST PIPE SHOP BEND REST OF MILL 1160.000
NPP 47 710 PULVERISED FUEL PIPING - DD ITEMS 5.000
NPP 47 858 FUEL PIPING - SHOP ITEMS 35.000
NPP 48 012 DUCT - -FDFAN TO A.H 75.260
NPP 48 014 EXP.JT - -FDFAN TO A.H 6.193
NPP 48 015 SUPPORT-FDFAN TO A.H 23.734
NPP 48 018 MISC. DUCT&SPRT MATL 27.864
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
NPP 48 019 AIRDUCT SUP FDN MATL 4.588
NPP 48 112 DUCT - -PAFAN-PRI-AH 95.293
NPP 48 114 EXP.JT - -PAFAN-PRI-AH 4.605
NPP 48 115 SUPPORT-PAFAN-PRI-AH 17.916
NPP 48 141 SEAL AIR HAG&ID GATE 7.562
NPP 48 142 DUCT - -COLDAIRBUS 169.499
NPP 48 144 EXP.JT - -COLDAIRBUS 7.425
NPP 48 145 SUPPORT-COLDAIRBUS 25.317
NPP 48 200 INS TAPPINGS ON DUCT 5.525
NPP 48 202 DUCT - AH-WIND BOX 27.219
NPP 48 204 EXPJT - AH-WIND BOX 27.881
NPP 48 205 SUPORT AH-WIND BOX 42.454
NPP 48 206 CLH/VLH -HOT AIR 15.151
NPP 48 207 FLOWMTR-SEC AIRFLOW 0.009
NPP 48 208 DUCT-SEC.AIR TO WB 91.814
NPP 48 212 DUCT - WIND BOX CONN 12.153
NPP 48 214 EXPJT - WIND BOX CONN 0.000
NPP 48 222 SQ DUCT AH-HOT AIR BUS 89.339
NPP 48 224 EXPN PCS AH-HOT AIR BUS 15.756
NPP 48 225 SUPPORT AH-HOT AIR BUS 15.405
NPP 48 232 DUCT - HOT AIR BUS 120.158
NPP 48 234 EXPJT - HOT AIR BUS 2.628
NPP 48 235 SUPORT HOT AIR BUS 11.989
NPP 48 262 RECT DUCT AIHTR TOPRINOZZLE AND SECA 127.851
NPP 48 264 EXPN PIECE AIHTR TOPRINOZZLE AND SECA 34.483
NPP 48 265 SUPPORTS AIHTR TOPRINOZZLE AND SECA 22.510
NPP 48 267 FLOW METER- SOFA 4.550
NPP 48 372 DUCT - ECO HOPPER TO AH 31.111
NPP 48 382 DUCT - ECO-HOPPER 172.563
NPP 48 384 EXPNJT - ECO-HOPPER 60.900
NPP 48 385 SUPPORT - ECO-HOPPER 94.500
NPP 48 386 DUCT - ECO TO ECO HOPPER 90.000
NPP 48 395 CLH/VLH-FLUE GAS 15.750
NPP 48 432 DUCT - AH-BLROUTFL 581.300
NPP 48 434 EXPJT - AH-BLROUTFL 37.377
NPP 48 435 SUPORT AH-BLROUTFL 89.561
NPP 48 462 DUCT - BLROUTFL-EP 363.886
NPP 48 464 EXPJT - BLROUTFL-EP 31.629
NPP 48 465 SUPORT BLR OUTFL-EP 45.883
NPP 48 482 DUCT - ESP TO ID FAN 401.971
NPP 48 484 EXPNJT - ESP TO ID FAN 27.018
NPP 48 485 SUPPORT - ESP TO ID FAN 87.791
NPP 48 492 DUCT - IDFAN-CHIMNY 310.106
NPP 48 494 EXPNJT - IDFAN-CHIMNY 20.836
NPP 48 495 SUPORT IDFAN-CHIMNEY 95.794
NPP 48 496 SQ DUCT,ID FAN-CHIMNEY,RIGHT 92.150
NPP 48 498 DUCT - ,ID FAN-CHIM, 392.829
NPP 48 662 CIRCULAR DUCT HOT BUS MILLS 121.124
NPP 48 664 EXPN PCS HOT BUS MILLS 12.661
NPP 48 665 SUPPORTS HOT BUS MILLS 34.547
NPP 48 667 FLOW METER 21.426
NPP 48 700 BULKED BPS COMPONENT 5.695
NPP 48 911 SLIDE BRG PL & PAC BELLOW-BLR 2.330
NPP 48 912 SLIDE BRG PL-ID SYS 1.906
NPP 48 915 MAN HOLE DOORS (450X450) 13.852
NPP 48 993 ERECTON-MATERIALS 95.820
NPP 57 010 GATE-FD FAN OUTLET 19.848
NPP 57 033 DAMPER-SA SCAPH INLET 18.800
NPP 57 063 DAMPER-SA SCAPH OUTLET 21.000
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
NPP 57 083 DAMPER-SA SCAPH BYPASS 21.000
NPP 57 110 GATE-PA FAN OUTLET 15.432
NPP 57 113 DAMPER-PA FAN OUTLET 15.100
NPP 57 141 SEAL AIR HAG AND ID FAN OUTGAT 30.000
NPP 57 143 DAMPER-COLD AIR TO MILL 8.850
NPP 57 160 GATE-COLD AIR TO MILLS 20.900
NPP 57 173 DAMPER-PA APH INLET 13.250
NPP 57 203 DAMPER-SA APH OUTLET 40.750
NPP 57 209 MTG BKT FOR CL DAMPER AIR CYL 5.200
NPP 57 223 DAMPER-PA APH OUTLET 19.100
NPP 57 270 GATE-HOT AIR TO MILLS 32.800
NPP 57 273 DAMPER-HOT AIR TO MILL 15.250
NPP 57 430 FLUE GAS AH OUT GATE 89.800
NPP 57 460 GATE-ESP INLET 113.400
NPP 57 466 PLATFORMS AND LADDERS 77.580
NPP 57 577 ELECT ACTUATOR FOR GATE,DAMPER 86.000
NPP 57 578 ELECTRICAL ITEMS FOR GATE,DAMP 0.070
NPP 57 620 GATE-SCR BYPASS 117.000
NPP 57 988 DUCTS COMMISSIONING SPARES 0.050
NPP 57 470 GATE-ESP OUTLET 87.700
NPP 57 480 GATE-ID FAN INLET 78.600
NPP 57 490 GATE-ID FAN OUTLET 71.200
NPP 57 491 BLOWER WITH MOTOR 14.000
NPP 57 497 KNIFE GATE VALVE 12.000
NPP 57 577 PLATFORMS AND LADDERS(only installed ,dampers platforms & ladders) 86.000
NPP 95 489 COAL FLOW MONITER 0.250
NPP 96 588 ELECT.ACTUATOR-A&FG 0.500
NPP 99 099 MISC CHAIN PULLY BLO 0.150
NPP 99 501 Quick Erection Scaffold 0.000
NPP SD 307 SCR Duct Flow Devices 30.500
NPP SD 342 SCR INLET DUCTING 115.000
NPP SD 344 EXPJNT-SCR INLET DUCTING 48.449
NPP SD 345 SUPPORTS-SCR INLET DUCTING 21.000
NPP SD 352 SCR OUTLET DUCTING 173.994
NPP SD 354 EXPJNT-SCR OUTLET DUCTING 24.008
NPP SD 355 SUPPORTS-SCR OUTLET DUCTING 14.529
NPP SD 362 SQ DUCT-OVERFIREAIR 58.627
NPP SD 364 EXPNPCS OVERFIREAIR 15.054
NPP SD 365 SUPPORT OVERFIREAIR 10.636
NPP SD 386 SCR BYPASS DUCT 502.460
NPP SD 407 LPA Screen 11.000
NPP SD 911 SCR DUCT BEARING PLATE 2.000
NPP SD 915 SCR DUCT MANHOLE DOORS 4.000
NPP SD 993 SCR DUCT ERECTION MATERIAL 10.000
NPP SR 200 AMMONIA SYSTEM SCR AREA - SUB DELIVERY 5.000
NPP SR 203 AMMONIA SYSTEM SCR AREA - BHEL VALVES 0.500
NPP SR 206 AMMONIA SYSTEM SCR AREA - BOI VALVES 1.000
NPP SR 207 AMMONIA SYSTEM-FASTENERS 0.500
NPP SR 251 AMMONIA SYSTEM SCR AREA-PIPING SUPT,MISC 0.500
NPP SR 252 AMMONIA SYSTEM SCR AREA - DD ITEMS 0.200
NPP SR 258 AMMONIA SYSTEM SCR AREA - SHOP ITEMS 1.500
NPP SR 270 AMMONIA INJECTION SKID 1.000
NPP SR 281 AMMONIA SCR UTILITY PIPING SUPTS, MISC 0.500
NPP SR 282 AMMONIA SCR AREA UTILITY - DD ITEMS 0.500
NPP SR 288 AMMONIA SCR AREA UTILITY - SHOP ITEMS 1.000
NPP SR 300 DILUTION AIR SUPPLY SYSTEM - SD 2.500
NPP SR 301 DIL AIR SUPPLY SYST - PIPING SUPT, MISC 10.000
NPP SR 303 DILUTION AIR SUPPLY SYSTEM - BHEL VALVES 1.000
NPP SR 306 DILUTION AIR SUPPLY SYSTEM - BOI VALVES 3.000
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
NPP SR 307 DILUTION AIR SUPPLY SYSTEM - FASTENERS 1.000
NPP SR 308 DILUTION AIR SUPPLY SYSTEM - SHOP ITEMS 40.000
NPP SR 330 DILUTION AIR HEATER -ELECTRIC 5.000
NPP SR 400 SCR - RECTIFIER 48.000
NPP SR 490 SCR-REACTOR SEALING SYSTEM 3.000
NPP SR 500 CATALYST DE- DUSTING SYSTEM 20.000
NPP SR 900 SCR - CATALYST TROLLEY 1.000
NPP SR 988 AMMONIA SYSTEM-COMMISIONING SPARES 0.000
NPP SR 990 SCR-CATALYST HANDLING SYSTEM 5.000
NPP SR 992 AMMONIA SYSTEM-WELDING ELECTRODES 0.000
NPP SS 901 SCR Supporting Posts and Restraints 59.462
NPP SS 906 SCR Rectifier Truss Arrangement 54.654
NPP SS 907 SCR Cap Truss Arrangement 104.753
NPP SS 908 SCR Bottom Hopper Truss Arrangement 27.956
NPP SS 911 SCR Catalyst Front Casing Wall Layer 1 8.056
NPP SS 912 SCR Catalyst Front Casing Wall Layer 2 8.089
NPP SS 913 SCR Catalyst Front Casing Wall Layer 3 8.083
NPP SS 914 SCR Catalyst Front Casing Wall Layer 4 8.094
NPP SS 916 SCR Rectifier Front Casing Wall 10.516
NPP SS 917 SCR Cap Front Casing Wall 24.304
NPP SS 918 SCR BOTTOM HOPPER FRONT CASING WALL 26.858
NPP SS 921 SCR Catalyst Rear Casing Wall Layer 1 12.340
NPP SS 922 SCR Catalyst Rear Casing Wall Layer 2 12.340
NPP SS 923 SCR Catalyst Rear Casing Wall Layer 3 12.340
NPP SS 924 SCR Catalyst Rear Casing Wall Layer 4 12.338
NPP SS 926 SCR Rectifier Rear Casing Wall 10.938
NPP SS 927 SCR Cap Top Casing Wall 54.956
NPP SS 928 SCR BOTTOM HOPPER REAR CASING WALL 32.235
NPP SS 931 SCR Catalyst Left Casing Wall Layer 1 15.731
NPP SS 932 SCR Catalyst Left Casing Wall Layer 2 15.731
NPP SS 933 SCR Catalyst Left Casing Wall Layer 3 15.731
NPP SS 934 SCR Catalyst Left Casing Wall Layer 4 15.725
NPP SS 936 SCR Rectifier Left Casing Wall 12.365
NPP SS 937 SCR Cap Left Casing Wall 28.162
NPP SS 938 SCR BOTTOM HOPPER LEFT CASING WALL 21.646
NPP SS 941 SCR Catalyst Right Casing Wall Layer 1 15.731
NPP SS 942 SCR Catalyst Right Casing Wall Layer 2 15.731
NPP SS 943 SCR Catalyst Right Casing Wall Layer 3 15.731
NPP SS 944 SCR Catalyst Right Casing Wall Layer 4 15.724
NPP SS 946 SCR Rectifier Right Casing Wall 12.365
NPP SS 947 SCR Cap Right Casing Wall 28.162
NPP SS 948 SCR BOTTOM HOPPER RIGHT CASING WALL 21.645
NPP SS 951 SCR Catalyst Support Arrangement Layer1 45.032
NPP SS 952 SCR Catalyst Support Arrangement Layer2 45.032
NPP SS 953 SCR Catalyst Support Arrangement Layer3 45.032
NPP SS 954 SCR Catalyst Support Arrangement Layer4 44.932
NPP SS 961 SCR Catalyst Supp Hanger Strap Layer1 12.554
NPP SS 962 SCR Catalyst Supp Hanger Strap Layer2 12.679
NPP SS 963 SCR Catalyst Supp Hanger Strap Layer3 12.679
NPP SS 964 SCR Catalyst Supp Hanger Strap Layer4 12.301
NPP SS 971 SCR Catalyst Loading Door Layer 1 7.472
NPP SS 972 SCR Catalyst Loading Door Layer 2 7.472
NPP SS 973 SCR Catalyst Loading Door Layer 3 7.472
NPP SS 974 SCR Catalyst Loading Door Layer 4 7.472
NPP SS 982 SCR Floor Grills 120.000
NPP SS 983 SCR Fasteners 6.000
NPP SS 996 SCR Miscellaneous 1 20.000
NPP SS 997 SCR Miscellaneous 2 20.000
NPP SS 998 SCR Miscellaneous 3 20.000
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NPP SS 999 SCR Temporary Intern. Supp for Erection 36.000
NPP SC 104 DENOX SYS. - FIELD INTERCONNECTING EQPTS 50.000
NPP SC 112 DENOX-PNEUMATIC ACTUATOR IN A&FG SYSTEM 0.400
NPP SC 116 DENOX -PNEUMATIC TUBINGS FIT. & AIR SET 0.200
NPP SC 300 DENOX SYSTEM - FIELD GAUGES 0.100
NPP SC 304 DENOX SYSTEM - FIELD SWITCHES 0.050
NPP SC 308 DENOX-FIELD TRANSMITTERS & TEMP. ELEMENT 0.200
NPP SC 312 DENOX SYSTEM - FLOW MEASURING DEVICES 0.150
NPP SC 316 DENOX SYSTEM -ANALYSERS 0.500
NPP SC 324 DENOX SYSTEM - ERECTION MATERIALS 3.000
NPP Valves (Solenoide valves,penumatic valve, manual valve gate valves ,pressure relif valves etc)25.000
NPP Collector conveyor Apron type 160.000
NPP Support Structure for Apron Conveyor 5.000
NPP Loading and discharge chute with fastners 0.220
NPP Bucket Elevator 20.000
NPP Chute Connected to the Mill 1.650
NPP Chute Connected to the Pbox 1.760
NPP Pyrite Hopper with support 20.000
NPP Chute Connected between Bucket Elevator & Silo 0.330
NPP Expansion Joint (200 NB) 54.000
NPP Ruptchure Disc 1.000
NPP Level Switch (RF type) 1.000
NPP Spray Pipe (40NB) 10.000
NPP Spray Pipe (15NB) 4.000
NPP Soleniod Valve 27.000
NPP Pressure Switch 0.500
NPP Spray Nozzle 0.100
NPP Vent Filter 0.500
NPP Level Transmitter ( type) 0.500
NPP Manual Hoist 1.000
NPP Water Pipe 100 NB 10.000
NPP Pump (10 CuMtrr @ 15 MWC)-3 sets 15.000
NPP Motor-3 sets 6.000
NPP Valve at Outlet 3-sets 3.000
NPP GI Pipe 50 NB 10.000
NPP GI Pipe 25 NB 8.000
NPP GI Pipe 15 NB 5.000
NPP Gate/Ball Valves (25 NB) 2.000
NPP Gate/Ball Valves (15 NB) 1.000
NPP Solenoid Valve/Quck exhaust valve 0.200
NPP Hose 0.500
NPP 80 399 STEAM BLOWING PIPING-TEMPORARY 109.000
NPP 80 604 ACID CLEANING PIPING-TEMPORARY 130.000

Insulations- Wool Mattress 33 021 BLR PP MINRL WOOL 905.000
Insulations- Wool Mattress 33 221 DUCT MINERAL WOOL 1212.500
Insulations- Wool Mattress 55 919 Axial FD fan mineral wool 20.400
Insulations- Wool Mattress 55 939 Axial  PA fan Insulation wool 14.000
Insulations- Wool Mattress SL 021 Mineral Wool for SCR System 325.000
Insulations- Wool Mattress 79 867 MIN WOOL FOR ESP INSULATIO 490.000
Insulations- Wool Mattress FW 265 LINING OF DUCT BETWEEN SCR (FGD Insulation) 18.000
Insulations- Wool Mattress 81 325 MINERAL WOOL MATTRESS 71.000

Insulations- Pourable & castable 33 210 MAIN BLR CAST REF GR 180.000
Insulations- Pourable & castable 33 230 MAIN BLR POUR INSUL 90.000

Insulations- Iron Parts 31 010 COMPS WELDED TO PR 0.974
Insulations- Iron Parts 31 104 FUR REAR ARCH SKIN 2.620
Insulations- Iron Parts 32 010 FICOM BLR PP INSUL 7.544
Insulations- Iron Parts 32 210 FIX COMP-DUCT INSULN 69.505
Insulations- Iron Parts 32 700 BULKED DD COMPONENT 215.000
Insulations- Iron Parts 32 810 EQUIPMENT OUTER CASING 423.556
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Insulations- Iron Parts 33 924 MISC EQPTS PCK MATLS 0.400
Insulations- Iron Parts 33 970 MISC EQPTS EXP METAL 18.000
Insulations- Iron Parts 33 975 MISC EQPTS SEAL COMP 0.500
Insulations- Iron Parts 37 010 BLR OUTER CSG COMPS 51.795
Insulations- Iron Parts 37 810 BLR OUTER CASING 64.720
Insulations- Iron Parts SL 210 Fixing Components for SCR System 11.000
Insulations- Iron Parts SL 700 Bulked DD components for SCR System 19.000
Insulations- Iron Parts SL 701 BPS Fasteners for SCR System 1.000
Insulations- Iron Parts SL 810 Outer Casing for SCR System 83.000
Insulations- Iron Parts 79 868 FIXING COMP. FOR ESP INSUL (ESP Insulation) 131.000
Insulations- Iron Parts FW 267 INSULATION MATERIALS FOR D 40.000
Insulations- Iron Parts 81 318 FIX COM FOR MISCELLANEOUS PPG INSULATION 8.000

Insulations- Al cladding sheets 32 700 BULKED DD COMPONENT 215.000
Insulations- Al cladding sheets 32 810 EQUIPMENT OUTER CASING 423.556
Insulations- Al cladding sheets PE M PEM Supply 42.500
Insulations- Al cladding sheets 89 615 INSULATION CLADDING SH FOR 115.000
Insulations- Al cladding sheets FW 268 INSULATION MATERIALS FOR D 40.000
Insulations- Al cladding sheets 81 341 SEALING COMPOUND FOR INSL 0.400
Insulations- Al cladding sheets 81 350 ALUMINIUM CLADDING FOR INSULATION 22.000
Insulations- Al cladding sheets PE M Ancilliary material 31.000

RM 55 000 AXL FAN TOOL & FIXTU 0.000
RM 55 011 FD FAN FOUNDATION MATL 1.800
RM 55 017 FD FAN C&I ITEMS 0.040
RM 55 021 AXL IDFAN FDN MATL 0.830
RM 55 024 ID SEALING/COOLING FANS 3.000
RM 55 027 ID FAN C&I ITEMS 0.060
RM 55 031 PA FAN FOUNDATION MATL 1.400
RM 55 037 PA FAN C&I ITEMS 0.100
RM 55 091 FISRT FILL LUBRICANTS 4.000
RM 55 216 AXIAL FD FAN ROTOR 4.185
RM 55 328 AXIAL 2 REACTION ID FAN  ROTOR 6.808
RM 55 335 AXIAL 2 REACTION PA FAN ROTOR 7.600
RM 55 516 AXIAL FD FAN STATOR 26.117
RM 55 628 AXIALID FAN COUPLING 21.022
RM 55 635 AXIALPA FAN STATOR 17.784
RM 55 810 AXL FD FAN COUPLING 1.200
RM 55 820 AXIAL ID FAN COUPLING 5.945
RM 55 830 AXIAL PA FAN COUPLING 1.400
RM 55 910 AXIAL fd FAN LUBE OIL SYSTEM 3.000
RM 55 911 AXIAL FD FAN SILENCER 67.500
RM 55 920 AXIAL ID FAN LUBE OIL SYSTEM 7.000
RM 55 930 AXIAL PA FAN LUBE OIL SYSTEM 4.000
RM 55 931 PA FAN SILENCE 56.000
RM 56 077 SEAL AIR FAN C & I ITEMS 0.020
RM 56 161 RADIAL PENT HOUSE VENTILATION FAN 1.200
RM 56 173 RADIAL SEAL AIR FAN ROTOR 1.650
RM 56 373 RADIAL SEAL AIR FAN BEARINGS 0.310
RM 56 473 RADIAL SEAL AIR FAN STATOR 7.600
RM 56 670 RADIAL SEAL AIR FAN MOTOR 2.300
RM 56 870 SEAL AIR FAN COUPLING(RADIAL) 0.090
RM FD MOTOR FD FAN MOTOR 16.500
RM PA MOTOR PA FAN MOTOR 32.000
RM ID MOTOR ID FAN MOTOR 0.000
RM 65 200 COAL FEEDER- SUB-DELIVEY 0.905
RM 65 710 COAL FEEDER - DD ITEMS 0.228
RM 65 736 36GRAVIMETRIC FEEDER 64.938
RM 65 997 FEEDER MAN.SPARE 0.000
RM 67 200 COAL FEEDING SYSTEM- SUB DELY. 0.729
RM 67 204 RAW COAL GATES 4.086
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RM 67 272 BUNKER OUTLET GATE -36" MOTOR 9.331
RM 67 276 FEEDER INLET GATE- 36" CHAIN 8.560
RM 67 283 FEEDER OUTLET ISOLATION GATE 11.116
RM 67 710 COAL FEEDING SYSTEM - DD ITEMS 0.443
RM 67 801 DOWN SPOUT 9.248
RM 67 802 BUNKER EMPTYINGCHUTE 28.431
RM 67 803 FEED PIPE TO MILL 27.674
RM 67 997 Fdr Isolation gate mand spares 0.000
RM 95 088 FSSS FLAME SCANNER 0.000
RM 95 488 FEEDER MOUNTED C&IEQ 2.500
RM 95 988 FF CONT COMMG SPARE 0.000
RM 95 487 GRA.FDR.ELEC.PACKAGE 0.050
RM 95 485 GRAVI.FDR.REMOTE.CAB 3.000
RM 99 100 FAN HANDLING EQUIPT 14.500
RM 99 400 SCAPH,RAPH HANDLG EQ 5.000
RM 99 300 PUMP HANDLING EQUIPT 3.700
RM 99 600 FO SYSTEM HANDLG EQU 1.000
RM MILL HAND. EQ. MILL HANDLING EQUIPMENTS 50.000
RM 61 001 JOURNAL SHAFT ASSY 55.872
RM 61 002 JOURNAL HEAD ASSY 21.600
RM 61 003 JURNAL SKIRT ASSLY 1.979
RM 61 004 JOURNAL HEAD LINER ASSLY 8.600
RM 61 101 PGB ASSEMBLY-HP1103-DC 0.000
RM 61 102 SPECIAL FASTENERS FOR HP-1103 MILL 7.778
RM 61 103 BOWL HUB & VANE WHEEL ASSEMBLY 0.000
RM 61 110 PLANETARY GEAR BOX 1.215
RM 61 201 MILL SIDE ASSEMBLY 0.000
RM 61 301 SEPARATOR BODY AND JOC ASSEMBLY 0.000
RM 61 302 SEPARATOR TOP ASSEMBLY 0.000
RM 61 308 JOURNAL OPENING COVER ASSY WITH SPRING ASSY 35.216
RM 61 310  JOURNAL OPENING COVER 1.223
RM 61 311 ROTOR AND ROTOR DUPPORT ASSY 0.000
RM 61 312 MULTI PORT OUTLET PLATE ASSEMBLY 0.000
RM 61 314 DRIVE ASSY 0.000
RM 61 410 MDV ASSEMBLY (KNIFE GATVE VALVES) 18.000
RM 61 803 STUD TENSIONING EQUIPMENT-100T 0.130
RM 61 911 Base plates and foundation bolts 0.000
RM MILL MOTOR Motors 14.150
RM FW 212 SLURRY RECIRCULATION PUMP 80.000
RM FW 230 AIR OXIDATION SYSTEM 14.000
RM RC MOTOR RC Pump Motors 208.000
RM OXIDATION MOTOR Oxidation Blowers motors 34.000
APH 50 510 20.000
APH 52 000 0.000
APH 52 010 LARG AH-ROTOR ASSY 941.838
APH 52 011 LARG AH-ROTOR POST 35.611
APH 52 012 LARG AH-ROTORPINRACK 6.052
APH 52 013 LARG AH-ROTORSEALS 20.000
APH 52 030 LARG AH-ROTORHOUSING 43.596
APH 52 041 HOT END CONN PLATE 76.863
APH 52 042 COLD END CONN PLATE 163.753
APH 52 054 LARG AH-AXIAL SEAL 1.460
APH 52 055 LARG AH-BY PASS SEAL 2.100
APH 52 100 LARGE AH ROTOR DRIVE 15.500
APH 52 101 LARG AH-AUX ROTDRIVE 10.460
APH 52 211 LARG AH-AIRSEAL PIPE 1.000
APH 52 220 LARG AH-GENS DETAILS 3.500
APH 52 261 LARG AH-GUIDE BEARNG 5.136
APH 52 262 LARG AH-SUPRT BEARNG 12.901

Page 18 of 23



CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
APH 52 271 OIL PIPING GUIDE BRG 0.700
APH 52 272 OIL PIPING SUPRT BRG 0.700
APH 52 274 LUB OIL CIRCULATION UNIT 1.400
APH 52 275 LARGE AIR HEATER-LUBRICANTS 2.000
APH 52 301 WASH MANIFLD GAS INL 2.700
APH 52 302 WASH MANIFLD GAS OUT 2.900
APH 52 338 3.500
APH 52 339 LARGE AH-RETRACT CLNG DEV (HE) 2.500
APH 52 988 LARG AH COMMISSIONING SPARE 0.000
ESP 79 801 ROLL/SLIDE SUPPORTS 0.000
ESP 79 805 ESP-SUB-DELIVERY COMPONENT 1.000
ESP 79 806 INSULATOR HOUSING AS 103.400
ESP 79 808 GAS DIST. ASSY 31.568
ESP 79 809 GD-RAPPING MECHANISM 11.396
ESP 79 810 GD_DRIVE ARRANGEMENT 1.300
ESP 79 811 GAS SCREEN-EP 25.000
ESP 79 813 EMIT SYST SUSPENSION 22.974
ESP 79 814 SUPPORT INSULATORS 21.480
ESP 79 815 EMITTING ELECTRODES 54.000
ESP 79 816 EMIT ELECT RAPP MECH 74.200
ESP 79 817 DRIVE ARGT. FOR EMIT. SYS 61.007
ESP 79 819 COL ELEC SUSPENSION 0.000
ESP 79 820 COLLECTING ELECTRODE 40.625
ESP 79 821 EMIT SYS FRAME-TOP 22.956
ESP 79 822 EMIT SYS FRAME BOTOM 0.000
ESP 79 823 INSPECTION DOORS 31.724
ESP 79 824 SHOCK BARS 38.515
ESP 79 825 COLL ELECT RAPP MECH 71.158
ESP 79 826 COLL ELEC RAPP DRIVE 13.800
ESP 79 828 ESP ROOF BEAM 5.585
ESP 79 830 ELECTRICAL SD COMPTS 36.700
ESP 79 831 GEARED MOTORS FOR RAPPING 33.450
ESP 79 832 EMIT SYS FRAME-MIDLE 214.281
ESP 79 837 JUNCTION BOX & PUSH BUTTON 2.400
ESP 79 841 ELECTRICAL MISCELLANEOUS I 30.000
ESP 79 842 OUTER ROOF-EP 361.584
ESP 79 843 HOPPER RIDGES 35.386
ESP 79 844 HOPPER UPPER PART 652.276
ESP 79 845 HOP MLD&LOWER PART 614.355
ESP 79 846 INSULATOR SUPP PANEL 36.053
ESP 79 847 ROOF PANEL ASSY 43.566
ESP 79 848 CASING STRUCTURE 0.000
ESP 79 849 CASING SHELL/PANEL 66.551
ESP 79 850 INLET-OUTLET FUNNEL 176.944
ESP 79 855 PENT HOUSE FOR E P 165.304
ESP 79 857 SPLITTER&GUIDE VANES 46.300
ESP 79 859 SUPPORTS FOR ELECTRICAL IT 30.700
ESP 79 860 CABLE-CABLE RACKS 280.500
ESP 79 861 EP PERF TEST EQUIPT 23.950
ESP 79 862 CABLE TRAY AND FLEXIBLE SU 208.000
ESP 79 863 ASH LEVEL INDICATOR 4.300
ESP 79 864 MISCELLANEOUS ITEMS 15.000
ESP 79 865 APP PLATFORM-HOPPER 262.907
ESP 79 866 WATER WASHING SYSTEM 6.100
ESP 79 872 INTERLOCKS-EP 3.300
ESP 79 873 ELECTRICALLY OPERTD HOIST& 5.800
ESP 79 874 OPACITY MONITOR & ACCESSOR 1.000
ESP 79 877 LT SWITCH BOARD/ESP SWTICH 60.000
ESP 79 878 BAPCON & ACCESSORIES 0.700
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ESP 79 880 FOUNDATION MATLS FOR ESP 10.000
ESP 79 881 SUPPOTING STRUCTURES FOR E 86.228
ESP 79 889 GUIDE PLATE/VANE EP INLET 15.000
ESP 79 890 HEATING ELEMENTS 1.700
ESP 79 891 PANEL TYPE HOPPER HEATERS 50.000
ESP 79 895 IOS PANEL 0.200
ESP 79 988 COMMISSIONING SPARES 0.000
ESP 79 996 TOOLS & TACKLES 0.000
ESP 89 610 EP GALLERIES&STAIRS 65.807
ESP 89 611 ESP ROOF HANDRAILS 13.500
ESP 89 612 FLOOR GRILL AND STEP TREAD 23.294
ESP 89 613 FLOOR GRILL AND MOBILE LAD 154.380
ESP 89 614 PENT HOUSE ROOFING SHEETS 63.500
ESP 89 618 HSFG BOLTS FOR ESP STRUT 9.981
FGD FW 213 ABSORBER SYSTEM INTERNALS 22.000
FGD FW 215 MIST ELIMINATOR & ACCESSOR 28.000
FGD FW 219 ABSORBER SYSTEM-BASE 61.000
FGD FW 220 ABSORBER SYSTEM-STRUCTURES 816.000
FGD FW 221 ABSORBER SYSTEM-CASING BOT 130.000
FGD FW 222 ABSORBER SYSTEM-CASING TOP 607.000
FGD FW 223 ABSORBER SYSTEM ACCESSORIE 39.000
FGD FW 224 ABSORBER SYSTEM-LINING-C27 89.000
FGD FW 227 EMERGENCY QUENCH SYSTEM 9.000
FGD FW 228 ABSORBER-W/D INTERFACE 14.000
FGD FW 229 W/D WASH SYSTEM 9.000
FGD FW 231 0.000
FGD FW 232 0.000
FGD FW 234 0.000
FGD FW 251 EXPANSION JOINT BETWEEN BY 15.000
FGD FW 253 EXPANSION JOINT BETWEEN SC 16.000
FGD FW 255 DUCT BETWEEN BYPASS DUCT I 146.000
FGD FW 257 DUCT BETWEEN SCRUBBER AND 146.000
FGD FW 260 DUCT STRUCTURE BETWEEN DUC 86.000
FGD FW 262 DUCT STRUCTURE BETWEEN SCR 86.000
FGD FW 280 FOUNDATION MATL FOR DUCT S 10.000
FGD FW 281 FOUNDATION MATL FOR SCRUBB 50.000
FGD FW 282 FOUNDATION MATL FOR ELEVAT 10.000
FGD FW 292 STRUCTURES FOR ELEVATOR 4.000
FGD FW 293 ELEVATOR AND ACCESSORIES 4.000
FGD FW 300 239.774
FGD FW 301 393.642
FGD FW 302 28.591
FGD FW 303 16.435
FGD FW 305 29.645
FGD FW 314 MISCELLANEOUS- FGD SYSTEM 20.000
FGD FW 610 GALLARIES&RAILINGS FOR SCR 218.000
FGD FW 244 OXIDATION AIR DISTRIBUTION(FGD piping) 20.000
P92 80 300 MS FROM SUPERHEATER TO BOILER STOP VALVE 247.000
P92 80 301 MS FROM BOILER STOP VALVE TO ESV 550.000

P92/AS/CS 80 303 MS HEADER TO AUX PRDS 6.000
P92 80 304 MS HEADER TO HPBP VALVE 20.000
P92 80 307 HP  AND  LP BYPASS WARM UP 2.000
P92 80 310 HRH FROM REHEATER TO INTERCEPTOR VALVE 441.000
P92 80 312 LPBP VALVE UPSTREAM  AND  DOWNSTREAM 110.000

P91/P22/CS 80 451 BOILER INTEGRAL PIPING DRAINS 18.000
P92/P22/CS 80 452 HP PIPING DRAINS - SG SCOPE 42.000

P22 80 319 PERMANENT STEAM BLOWING PIPING 1.600
P22/CS 80 320 CRH FROM TURBINE TO REHEATER 311.000

P22 80 321 HPBP VALVE TO CRH PIPING 22.000
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P22/CS 80 336 EXTRACTION STEAM TO HP HEATER NO.1 7.500

P22 80 338 EXTRACTION STEAM TO HP HEATER-3 6.000
CS-HP Piping 80 322 CRH PIPING TO DEAERATING HEATER 18.600
CS-HP Piping 80 323 STEAM TO BFP DRIVE TURBINE 6.800
CS-HP Piping 80 324 CRH HEADER TO AUX.PRDS 1.900
CS-HP Piping 80 329 EXTRACTION STEAM TO BFP DRIVE TURBINE 12.000
CS-HP Piping 80 331 EXTRACTION STEAM TO LP HEATER-2 8.000
CS-HP Piping 80 332 EXTRACTION STEAM TO LP HEATER-3 7.000
CS-HP Piping 80 333 EXTRACTION STEAM TO LP HEATER-4 10.000
CS-HP Piping 80 334 EXTRACTION STEAM TO LP HEATER-5 7.500
CS-HP Piping 80 335 EXTRACTION STEAM TO DEAERATING HEATER 16.000
CS-HP Piping 80 337 EXTRACTION STEAM TO HP HEATER-2 6.200
CS-HP Piping 80 339 AUX STEAM TO BFD TURBINE 3.000
CS-HP Piping 80 340 AUX STEAM HEADER 7.500
CS-HP Piping 80 342 AUX STEAM TO SCAPH 12.000
CS-HP Piping 80 343 AUX STEAM TO AH SOOT BLOWERS 5.000
CS-HP Piping 80 345 AUX STEAM TO DEAERATING HEATER 7.250
CS-HP Piping 80 349 AUX STEAM TO GLAND SEALS - TG SCOPE 1.000
CS-HP Piping 80 351 AUX STEAM TO UNLISTED USERS - SG SCOPE 23.000

80 355 3.000
CS-HP Piping 80 421 BOILER FEED PUMP RECIRCULATION 13.000
CS-HP Piping 80 423 BOILER FEED PUMP TO HPH INCLUDING BYPASS 173.000
CS-HP Piping 80 424 BFD BETWEEN HTRS  AND  GROUP PROTECTION 127.000
CS-HP Piping 80 425 BFD FROM FINAL HPH TO SG TP 66.000
CS-HP Piping 80 430 SPRAY WATER TO HPBP 5.100
CS-HP Piping 80 433 SPRAY WATER FROM BFP INTERSTAGE 14.000
CS-HP Piping 80 434 UNLISTED SPRAY WATER - SG SCOPE 4.900
CS-HP Piping 80 457 MANIFOLDS FOR HP FLASH BOX  AND  CONDENS 1.500

HP piping 80 901 SUB DELIVERY VALVES FOR LIGHT UP 10.000
HP piping Hyd BFp circulation valve,restriction orifices Heat reducers BFp stainers 15.000
HP piping Trichy Trichy supplied valves & QC NR VS 292.800
HP piping Trichy Control valves & flow elements Pem supply 292.800
HP piping Trichy HPBP valves,sparya vales breakdown orifices 292.800
LP PIPING 80 344 AUX STEAM TO FO SYSTEM TP 30.000
LP PIPING 80 355 Steam tracing piping 3.000
LP PIPING 80 363 EXHAUST STEAM FROM PRIME MOVERS-TG SCOPE 35.000
LP PIPING 80 370 HP DRAIN FLASH TANK VENT TO ATMOSPHERE 186.000
LP PIPING 80 371 DRAIN FLASH TANK VENT TO CONDENSER 4.200
LP PIPING 80 373 AUX STEAM HEADER SV EXHAUST 2.200
LP PIPING 80 375 UNLISTED SV EXHAUSTS - TG SCOPE 0.500
LP PIPING 80 379 HPH SV EXHAUST TO FLASH TANK 6.200
LP PIPING 80 381 HP HEATER VENTS - TG SCOPE 0.500
LP PIPING 80 382 LP HEATER VENTS 1.800
LP PIPING 80 385 VENT FROM UNLISTED PPG/EQPT TO COND 6.900
LP PIPING 80 395 AUX STEAM TO FUEL OIL ATOMISING 0.200
LP PIPING 80 400 CONDENSATE SUCTION 8.000
LP PIPING 80 401 CD FROM PUMP TO LPH1/DC INLET TEE AND RE 56.000
LP PIPING 80 402 CD FROM LPH1/DC INLET TEE TO TG TP 25.000
LP PIPING 80 403 CD FROM TG TP TO DEAERATING HEATER 14.000
LP PIPING 80 407 CONDENSATE FOR SEALING OF VACUUM 4.000
LP PIPING 80 408 CONDENSATE DUMP FROM HEADER 5.000
LP PIPING 80 418 ERECTION MATERIALS FOR INSTRUMENTS 0.700
LP PIPING 80 419 DEAERATOR SAFETY VALVE EXHAUST TO ATM 4.700
LP PIPING 80 420 BOILER FEED PUMP SUCTION 21.000
LP PIPING 80 435 UNLISTED SPRAY WATER - TG SCOPE 2.000
LP PIPING 80 442 GLAND STEAM COOLER DRAINS 0.350
LP PIPING 80 443 LP HEATER-1 TO CONDENSER 7.000
LP PIPING 80 444 LP HEATER-2/3/4/5 DRAINS AND DRIP PUMP I 14.000
LP PIPING 80 446 DEAERATING HEATER OVER FLOW AND DRAIN 6.800
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CATEGARY PG MA DESCRIPTIONS BALANCE  Quantity (in MT)
LP PIPING 80 447 HP HEATER DRAINS 33.000
LP PIPING 80 449 TG CYCLE PIPING DRAINS  AND  VENTS 11.000
LP PIPING 80 453 LP PIPING DRAINS - SG SCOPE 1.900
LP PIPING 80 454 SCAPH DRAINS 2.000
LP PIPING 80 455 DRAIN FROM UNLISTED EQPT/VESSEL-SG SCOPE 34.000
LP PIPING 80 459 HP FLASH TANK DRAIN TO CONDENSER 0.850
LP PIPING 80 460 SG AUX COOLING WATER UNIT SYSTEM 65.000
LP PIPING 80 463 TG AUX COOLING WATER 98.000
LP PIPING 80 471 BOILER WATER WASH TO  AND  FROM UNIT 30.000
LP PIPING 80 477 SERVICE WATER PIPING 65.000
LP PIPING 80 478 DRINKING WATER PIPING 6.000
LP PIPING 80 480 FIRE WATER-OTHER AREAS 30.000
LP PIPING 80 493 HP FLASH TANK VENT TO CONDENSER 2.275
LP PIPING 80 494 LP FLASH TANK VENT TO CONDENSER 3.100
LP PIPING 80 495 LP FLASH TANK DRAIN TO COND 2.750
LP PIPING 80 545 LP CONDENSATE PIPING WITHIN TG HALL FOR 8.300
LP PIPING 80 610 SERVICE AIR-COMP SUCT  AND  DIS TO RECEI 11.000
LP PIPING 80 612 SERVICE AIR FOR INDIVIDUAL UNITS 15.000
LP PIPING 80 614 INST AIR COMP SUC  AND  DIS TO RECEIVER 10.000
LP PIPING 80 616 INSTRUMENT AIR FOR INDIVIDUAL UNIT 23.000
LP PIPING 80 673 LUBE OIL PIPING SYSTEM 21.000
LP PIPING 80 993 MISC ERECTION MATLS 0.500
LP PIPING 80 992 WELDING ELECTRODES-1 20.000

SS 80 412 CONDENSATE TRANSFER 6.000
SS 80 473 DEMINERALISED WATER SYSTEM 18.000
SS 80 601 LOW PRESSURE DOSING PIPING 1.000
SS 81 415 TEST THERMOWELLS 0.750

HANGER 80 830 H AND S FOR CRITICAL PIPING - STEAM LINE 322.000
HANGER 80 920 H AND S FOR HYDRO TEST 33.000
HANGER 80 921 H AND S FOR LIGHT UP STEAM LINE 106.456
HANGER 80 926 H AND S FOR TEMPORARY PIPING ACID AND AL 20.000
HANGER 80 927 H AND S FOR TEMPORARY PIPING - STEAM BLO 20.000
HANGER 80 928 H AND S FOR BOILER LIGHT UP - TG 41.713
HANGER 80 930 H AND S FOR SYNCHRONISATION - TG 77.000
HANGER 80 933 H  AND  S FOR LP PIPING 21.000
HANGER 80 935 VLH AND CLH for MS PPG UPTO MSV -HERP 13.000
HANGER 80 936 VLH AND CLH for SG PPG -HERP 7.000
HANGER 80 937 VLH AND CLH Critical PPG -HERP 83.000
HANGER 80 940 AUX STRUCTURE FOR CRITICAL PPG AND CD  B 188.000
HANGER 80 941 VLH AND CLH for BFD PPG -HERP 11.000
HANGER 80 942 VLH AND CLH for TG PPG -HERP 16.000
HANGER PE PEM ME Bellows 128.000
HANGER 81 411 DIRECT GAUGES FOR STEAM LINES 0.750
HANGER 81 412 DIRECT GAUGES FOR NON-STEAM LINES 0.850
HANGER 81 414 LOCAL CONTROL EQPT FOR NON-STEAM LINES 0.050
HANGER 81 416 PERFORMANCE GUARANTEE TEST MATERIALS 1.650
HANGER 81 417 INSTRUMENTATION FOR STARTUP SYSTEM 0.300
HANGER PE M LP chemical dosing system PEM supply 42.500
HANGER LUBE OIL PUMP Lube oil transfer pump 1.500
HANGER PORT. W TANK Potable water tank 60.000
HANGER 81 036 CW STORAGE TANK 16-25 CUM 15.100
HANGER 81 060 SPECIAL TANKS AND VESSELS 60.000
HANGER 81 100 CONDENSATE PUMP 5.500
HANGER 81 110 COOLING WATER PUMP 0.380
HANGER PE PEM PHE,MISc pumps,dosing systems.hoists,EOT crane,conical strainer 128.000
HANGER FW 226 EMERGENCY QUENCH WATER TAN (FGD pkg) 22.000

Sub-Total Boiler : 51260.5
Bunker Bunker structure 2775.000

Sub-Total Bunker:
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Grand Total 54035.5
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