

LIST OF ENCLOSED DRAWINGS / DOCUMENTS, Rev.1

REMARK - THE ENCLOSED DRAWINGS / DOCUMENTS ARE PROVISIONAL AND SUBJECT TO REVISION DURING CONTRACT STAGE.

| | | |
|----|---|---|
| 1 | MANDATORY SPARE LIST | SPARE_LIST |
| 2 | STANDARD SCOPE NOTE FOR E.T.C. WORKS | ETC-BOQ/GIS/NOTE.1 |
| 3 | PROJECT SPECIFIC SCOPE NOTE FOR E.T.C. WORKS | ETC-BOQ/GIS/NOTE.2 |
| 4 | Tools for GIS erection (to be arranged by GIS supplier on returnable basis) | ANNEXURE-A |
| 5 | Tools for GIS erection (to be arranged by Bidder on returnable basis) | ANNEXURE-B |
| 6 | 400kV GIS PLAN & SECTION VIEW | TB-378-316-101-02 |
| 7 | 400kV GIS GROUNDING (EARTHING) DRAWING | G71770-AC209-P132-00 |
| 8 | Single line diagram of 400kV GIS | TB-1-378-510-001 |
| 9 | GIS and Pothead yard Layout plan drawing | TB-1-378-316-002 |
| 10 | Vol-IV: Electrical Works: TECHNICAL SPECIFICATION | CE/C/P&E/EE/E/OT. No. 03/2013-14 Vol. IV: Electrical Works |
| 11 | Structure Loading Diagram for 400kV Switchyard | TB-378-510-003 |
| 12 | LT AC & DC FEEDER LIST FOR LT DISTRIBUTION BOARDS | TB-378-510-006 |
| 13 | Indoor Trench Layout for 400kV GIS Building | TB-378-510-007 |
| 14 | Indoor Trench Layout for Switchyard Control Room | TB-378-510-008 |
| 15 | EKD PLAN & SECTION for 400kV Switchyard | TB-378-510-013 |
| 16 | 400kV Reactor - OGA | TB-378-316-103-01 & 03 |
| 17 | Control Room Building | TB-378-510-004 |
| 18 | Conceptual GIS Building Layout | TB-378-510-005 |
| 19 | Indoor Trench Layout for 400kV GIS Building | TB-378-510-007 |
| 20 | Indoor Trench Layout for Switchyard Control Room | TB-378-510-008 |
| 21 | Outdoor Cable Trench Layout FOR 400kV Switchyard | TB-378-510-009 |
| 22 | Cable Tray Support System | PE-DG-412-507-E006 |
| 23 | Cable Trays and Accessoris | PE-DG-412-507-E005 |
| 24 | Technical specification for Hardware | TB-XXX-618-002a |
| 25 | N2 filling/ vaccuming/ purging and heating (if required) as per BHEL Bhopal procedure | Annexure-F |