

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.01.2019 to 31.01.2019

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1758 PKG 3	Package 3: Levelling and Grading of Green Belt Area and Balance Plant Area of Units 1 & 2, at 2 x 660 MW Udangudi Power Project, Kallamoli, Tiruchendur Taluk, Tuticorin District, Tamil Nadu	OT	24-Sep-18	Two	12-Oct-18	6	1. M/s Engineering Projects (I) Ltd, Chennai 2. M/s Immanuel and Co, Tuticorin 3. M/s P&C Projects (P) Ltd, Erode 4. M/s RPP Infra Projects Ltd, Erode 5. M/s Sree Saravana Engineering Bhavani Private Limited, Erode	1. M/s URC Construction (P) Ltd, Erode	Yes	BHEL PSSR SCT 1758 Pkg 3 dated 21.01.2019	M/s RPP Infra Projects Ltd	51,00,00,000.00	TEN MONTHS	NA
SCT 1768	Erection, Testing and Commissioning of Electrical and C&I work that include handling at Site stores/Storage yard, transporting to site, erection, testing & commissioning including supply and application of final painting at 1 X 525MW Tuticorin TPS Stage IV, Megha Engineering & Infrastructures Limited (MEIL), Tuticorin, Tamilnadu	OT	26-Oct-18	Two	16-Nov-18	3	1. M/s Chemin Controls and Instrumentation Pvt Ltd, Pondicherry 2. M/s Narmada Engineering Works, Proddatur 3. M/s PRV Constructions Pvt Ltd, Chennai	Nil	Yes	BHEL PSSR SCT 1768 dated 21.01.2019	M/s PRV Constructions Pvt Ltd, Chennai	2,98,60,000.00	TWELVE MONTHS	NA
SCT 1769 PKG 2	Civil Works of Boiler, Mill and Bunker, ESP area of Unit 2 at 2 X 660 MW Udangudi Super Critical Thermal Power Project, Kallamoli Village, Tiruchendur Taluk, Tuticorin District., Tamilnadu, India	OT	19-Oct-18	Two	12-Nov-18	4	1. M/s Priya Construction 2. M/s Sree Saravana Engineering Bhavani (P) Ltd 3. M/s RPP Infra Projects Ltd 4. M/s Priya Constructions	Nil	Yes	BHEL PSSR SCT 1769 Pkg 2 dated 21.01.2019	M/s Priya Construction, Erode	11,98,00,000.00	EIGHT MONTHS	NA
SCT 1772	Civil works involved in Construction of complete Ash dyke including drainage system, overflow lagoon, decantation well & associated civil works as per the specifications including grading of ash pond area at 2x660MW Udangudi Power project, Kallamoli, Tuticorin.	OT	07-Nov-18	Two	03-Dec-18	4	1. M/s Engineering Projects (I) Ltd, Chennai 2. M/s Kanwar Enterprises Pvt Ltd, New Delhi 3. M/s RPP Infra Projects Ltd, Erode 4. M/s Sree Saravana Engineering Bhavani Private Limited, Erode	Nil	Yes	BHEL PSSR SCT 1772 dated 21.01.2019	M/s Sree Saravana Engineering Bhavani Private Limited, Erode	62,99,99,937.00	TWENTY MONTHS	NA

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.01.2019 to 31.01.2019

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1760	Erection, Testing and Commissioning of HT/LT Electrical works that include handling at Site stores/Storage yard, transporting to site, erection, testing & commissioning including supply and application of final painting at Unit 8 of 1X800MW Dr Narla Tata Rao Thermal Power Station [NTTPS], Vijayawada Stage V, Andhra Pradesh.	OT	19-Oct-18	Two	01-Nov-18	6	1. M/s Powertronix Engineering Private Limited 2. M/s KSL Technocrats 3. M/s Vasavi Electro Systems Private Limited 4. M/s PRV Constructions Pvt Ltd	1. M/s Sairam Engineering Services (I) Pvt Ltd 2. M/s Excel Technical Services	Yes	BHEL PSSR SCT 1760 dated 24.01.2019	M/s KSL Technocrats	2,65,50,000.00	FOURTEEN MONTHS	NA
SCT 1770 PKG A	Package A (Mainly Unit-1) - Fabrication & erection of structural steel for power house, pipe & cable rack etc., of 2X660MW Udangudi STPP Stage -I, Kallamoli village, Tiruchendur Taluk, Tuticorin District, Tamilnadu.	OT	19-Oct-18	Two	12-Nov-18	6	1. M/s Bridge and Roof Company (India) Limited 2. M/s Indwell Constructions Private Limited 3. M/s Power Mech Projects Limited 4. M/s RPP Infra Projects Ltd	1. M/s Santosh Infra Power Private Limited 2. M/s Harji Engineering Works Private Limited	Yes	BHEL PSSR SCT 1770 Pkg A dated 28.01.2019	M/s RPP Infra Projects Ltd	40,25,00,000.00	TWENTY FOUR MONTHS	NA
SCT 1766	Handling at site stores / storage yard, Transportation to site of work, Pre-assembly, Erection, Testing and Commissioning of Power Cycle Piping, LP Piping and all associated piping and Application of Refractory & Insulation works for TG, Power cycle Piping, LP Piping and all associated piping including TG Piping and equipment etc and Supply & Application of Final Painting for Power Cycle and all associated piping for 1 x 800 MW set at North Chennai Stage III Ponneri Taluk, Thiruvallur District, Tamil Nadu	OT	25-Oct-18	Two	19-Nov-18	4	1. M/s Bhavani Erectors Pvt Ltd, Kerala 2. M/s SV Infratech Engineers Pvt Ltd, Khammam 3. M/s Texcel Engineers Pvt Ltd, Chennai 4. M/s Powermech Projects Ltd, Hyderabad	Nil	Yes	BHEL PSSR SCT 1766 dated 31.01.2019	M/s Powermech Projects Ltd, Hyderabad	16,90,00,000.00	FIFTEEN MONTHS	NA