

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.02.2021 to 28.02.2021

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
SCT 1928	Handling, Transportation, Fabrication, Assembly, Erection, Welding, NDT, Inspection & Testing Of Piping And Erection Of Associated Equipment Along With Accessories, Structures, Insulation For Nuclear And Nuclear Auxiliary Systems In Reactor Buildings For Unit- 3 & 4 At Kudankulam Nuclear Power Project, Tamilnadu.	OT	11-11-2020	Two	21-12-2020	2	1. M/s Avasarala Technologies Ltd 2. M/s Powermech Projects Ltd	-	Yes	BHEL PSSR SCT 1928 dated 08.02.2021	Avasarala Technologies Ltd	1,98,00,00,000	50	NA
SCT 1924	Design, Supply, E&C, O&M of Temporary Ventilation System in Main Reactor Building On Rental Basis for Unit 3 & Unit 4 of Kudankulam Nuclear Power Project, Radhapuram Taluk, Thirunelveli District, Tamil Nadu	OT	10-12-2020	Two	08-01-2021	1	1. Season Control Pvt. Ltd	-	Yes	BHEL PSSR SCT 1924 dated 25.02.2021	Season Control Pvt. Ltd	5,20,77,000	40	NA