

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.04.18 TO 30.04.18

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1727	MM Works including Unloading of Steel Materials at Korukkupet Railway Station and transportation to BHEL storage yard at Ennore STPP project at Ash Dyke of NCTPS 2 x 660 MW, Tamil Nadu.	ST	03-04-18	Two	03-04-18	1	M/s Gopi Trans & Clearing Agency	Nil	Yes	SCT 1727 Dt. 3.4.18	M/s Gopi Trans & Clearing Agency	13,00,000/-	One Week	Urgency & small in quantum Value.
SCT1728	MM Works including Unloading of Steel Materials at Milavitan Railway Station and transportation to BHEL storage yard at 2 x 660 MW, Udangudi Power Project & 2 x 800 MW Uppur Power Project ,Tamil Nadu.	ST	02-04-18	Two	03-04-18	1	M/s Prathab Enterprises	Nil	Yes	SCT 1728 Dt.3.4.18	M/s Prathab Enterprises	10,58,700/-	10 Days	Urgency & small in quantum Value.
SCT 1699 PKG 1	Levelling and Grading Works for 5x 800 MW Yadadri Thermal Power Station at Veerapalem village, Dameracherla Mandal, Nalgonda district, Telangana state	OT	24-11-17	Two	21-12-17	15	1.M/s GVV Constructions Private Limited 2.M/s P Venkata Ramanaiah and Company 3.M/s RK Infracorp Private Limited 4.M/s RSR Infra Works India Pvt. Ltd. 5.M/s RMN Infrastructures Limited 6.M/s Saipavani Constructions India Pvt. Ltd. 7.M/s Sri Raja Rajeswari Constructions India Pvt. Ltd.	1.M/s Keltech Energies Ltd. 2.M/s Bholasingh Jaiprakash Construction Ltd. 3.M/s Kanwar Enterprises Pvt. Ltd. 4.M/s Engineering Projects India Ltd. 5.M/s CIPEL 6.M/s Suryodaya Infra Projects I Pvt. Ltd. 7. M/s Bridge and Roof Co. India ltd. 8.M/s Sri Sai Lakshmi Constructions & Co.	Yes	SCT 1699 PKG 2 Dt.18.4.18	M/s RK Infracorp Pvt.Ltd.	45,18,44,000/-	7 Months	Not Applicable
SCT 1699 PKG 2	Levelling and Grading Works for 5x 800 MW Yadadri Thermal Power Station at Veerapalem village, Dameracherla Mandal, Nalgonda district, Telangana state	OT	24-11-17	Two	21-12-17	15	1.M/s GVV Constructions Private Limited 2.M/s P Venkata Ramanaiah and Company 3.M/s RK Infracorp Private Limited 4.M/s RSR Infra Works India Pvt. Ltd. 5.M/s RMN Infrastructures Limited 6.M/s Saipavani Constructions India Pvt. Ltd. 7.M/s Sri Raja Rajeswari Constructions India Pvt. Ltd.	1.M/s Keltech Energies Ltd. 2.M/s Bholasingh Jaiprakash Construction Ltd. 3.M/s Kanwar Enterprises Pvt. Ltd. 4.M/s Engineering Projects India Ltd. 5.M/s CIPEL 6.M/s Suryodaya Infra Projects I Pvt. Ltd. 7. M/s Bridge and Roof Co. India ltd. 8.M/s Sri Sai Lakshmi Constructions & Co.	Yes	SCT 1699 PKG 1 Dt.18.4.18	M/s Sri Raja Rajeswari Constructions India Pvt. Ltd.	45,18,44,000/-	7 Months	Not Applicable
SCT 1702 PKG 2	Foundation works involving piling, pile caps, pedestals, bolt fixing, back filling and compaction mainly for Unit 1 and also for some of the common facilities shared between Unit 1 and Unit 2 at 2 X 800 MW Uppur TPS, Ramanathapuram District, Tamil Nadu	OT	03-01-18	Two	23-01-18	8	1.M/s Bridge and Roof India Ltd. 2.M/s Geo Foudations & Structures Pvt. Ltd. 3.M/s Keller Ground Engineering India Pvt. Ltd. 4.M/s Paresn Construction and Foundation Pvt. Ltd. 5.M/s Bholasingh Jai Prakash Construction Ltd. 6.M/s saritha Infra and Geo Structures. 7.M/s Vijay Gowtham Engineering Works	1.M/s Simplex Infrastructures Ltd.	Yes	SCT.1702 PKG 2 Dt.25.04.18	M/s Vijay Gowtham Engineering Works	49,00,00,000/-	14 Months	Not Applicable