

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.04.2019 to 30.04.2019

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1804	Handling at site stores / storage yard, transporting to site, erection, testing & commissioning including supply and application of final painting of HT/LT Electrical and Illumination works 1 x 800 MW North Chennai TPS Stage III, Ponneri Taluk, Thiruvallur District, Tamil Nadu.	OT	11-Feb-19	Two	19-Mar-19	3	1. M/s KSL Technocrats, Khammam 2. M/.s PRV Constructions Pvt Ltd, Chennai 3. M/s Vasavi Electro Systems Pvt Ltd, Vijayawada	Nil	Yes	BHEL PSSR SCT 1804 DATED 10.04.2019	M/.s PRV Constructions Pvt Ltd, Chennai	84580000	13 MONTHS	NA
SCT 1807	Handling at site stores / storage yard, Transportation to site of work, Erection, Testing and Commissioning including Supply & Application of Final Painting of Controls & Instrumentation works at Unit 3 of 1 x 800 MW Sri Damodaram Sanjeevaiah Thermal Power Station [SDSTPS], Krishnapatnam Stage II, Andhra Pradesh	OT	13-Feb-19	Two	06-Mar-19	6	1. M/s Chalcedony C&I Pvt Ltd, Chennai 2. M/s Chemin C&I Pvt Ltd, Pondicherry 3. M/s Entech Projects Pvt Ltd, Kolkata 4. M/s KSL Technocrats, Khammam 5. M/s Narmada Engineering Works, Kadapa 6. M/s Vasavi Electro Systems Pvt Ltd, Vijayawada	Nil	Yes	BHEL PSSR SCT 1807 DATED 12.04.2019	M/s Chemin C&I Pvt Ltd, Pondicherry	21100000	13 MONTHS	NA

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.04.2019 to 30.04.2019

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1817	Handling at site stores / storage yard, transporting to site, erection, testing & commissioning including supply and application of final painting of Control and Instrumentation works for 1x800 MW at Dr Narla Tatarao Thermal Power Station, Vijayawada District	OT	06-Mar-19	Two	21-Mar-19	3	1. M/s KSL Technocrats, Khammam 2. M/s Narmada Engineering Works, Kadapa 3. M/s Vasavi Electro Systems Pvt Ltd, Vijayawada	Nil	Yes	BHEL PSSR SCT 1817 DATED 12.04.2019	M/s KSL Technocrats, Khammam	29999999	13 MONTHS	NA
SCT 1818	Development of Storage Yard – 4 outside plant boundary with Fencing, Gate & Watch Tower and Construction of foundation for 3 nos Storage Shed at 2 X 800MW Uppur Supercritical Thermal Power Plant, Ramanathapuram District, Tamil Nadu.	OT	11-Mar-19	Two	28-Mar-19	3	1. M/s JK Constructions, Vizag 2. M/s SV Infratech Engineers Pvt Ltd, Khammam	1. M/s DNC Engineering Pvt Ltd, Chennai	Yes	BHEL PSSR SCT 1818 DATED 30.04.2019	M/s JK Constructions, Vizag	34500000	3 MONTHS	NA