

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.05.2022 to 31.05.2022

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies (in months)	Reason for Single Tender
SCT 2005	Electrical works (LT Electrical works- Package- A (Unit-1 & 2))	OT	01-02-2022	Two	02-03-2022	4	1. M/s Vasavi Electro Systems Private Limited, Ibrahimpatnam 2. M/s KSL Technocrats, Khammam 3. M/s PRV Constructions Pvt Ltd., Chennai	M/s Essel Projects Pvt Ltd., Raipur	Yes	BHEL PSSR SCT 2005 DATED 23.05.2022	PRV Constructions Pvt Ltd	8,80,00,000	20	NA
SCT 2014	STG Works of Unit 1 & Unit 2	OT	01-02-2022	Two	15-02-2022	6	(1).M/s. BROTHERS ENGINEERING AND ERECTORS LIMITED, (2). M/s. ENGENIUS ERECTORS Pvt Ltd, (3). M/s. INDWELL CONSTRUCTIONS PRIVATE LIMITED, (4). M/s. Mech Engineers and Erectors Pvt Ltd, (5). M/s. POWER MECH PROJECTS LIMITED, (6). M/s. TEXCEL ENGINEERS PVT LTD,	-	Yes	BHEL PSSR SCT 2014 DATED 05.05.2022	Texcel Engineers Pvt Ltd	23,40,63,000	20	NA