

BHEL PSSR CONTRACTS DEPARTMENT

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.08.18 TO 31.08.18

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos.of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1751	Development of Road and Storage Area at UPPUR TPS 2 X 800 MW	ST	8/4/2018	Two	8/4/2018	1	M/s JK Construtions	Nil	Yes	BHEL:PSSR: SCT:1751/2018/751 DATED 04.08.2018	M/s JK Construtions	4,250,000.00	1 MONTH	URGENCY OF WORK
SCT 1754	Part of Balance Civil and Architectural works of Unit 1 at NEYVELI NEW TPS 2 X 500 MW	ST	8/24/2018	Two	8/27/2018	1	M/s DNC Engineering Private Limited	Nil	Yes	BHEL: PSSR: SCT: 1754/2018/804 DATED 31.08.2018	M/s DNC Engineering Private Limited	11,623,287.50	03 MONTHS	URGENCY OF WORK