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Bharat Heavy Electricals Limited

(A Government of India Enterprise)
Tiruchirappalli — 620 014
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A Maharatna Company

1SO 9001 Company
1SO 50001 Company

WORKS CONTRACTS MANAGEMENT
Phone: 0431 - 257 1573, 4564; E-mail: prasath@bhel.in, dineshwar@bhel.in; www.bhel.com

NOTICE INVITING e-TENDER

Dear Sir/ Ma’am,

Ref. :Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

Subject : Open Tender Single Packet e-Tender inviting techno-commercial and price bids for OPERATION AND
MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT INCLUDING LABORATORY ANALYSIS AT
BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.

Kindly submit your competitive offer for the above subject work as per the tender terms and conditions given in the
tender document through GeM portal (https://gem.gov.in/) only.

Scope of work and technical terms and conditions as per Techno-

L Scope of work Commercial Part-I bid.

2. | Location of work BHEL Trichy Complex.

Period of contract

Fifteen (15) Months from the commencement of work as per WO.

Last date/ time for receipt of tender

15.00 Hrs on dtd. 09.03.2026

Date/ time of opening of Techno-
commercial bids

15.30 Hrs on dtd. 09.03.2026

Change in opening date, if any, will be intimated later.

GeM Bid Method

GeM-Single Packet method

CRITERIA FOR AWARD OF WORK

Package-wise L1 (lowest bidder)

In case of a tie, the L1 bidder would be selected through GeM
System selected L1 process (through Run L1 selection process in
GeM portal).

Bid Evaluation: Single Packet Method in GeM Portal:
Technical & Price bids will be opened on the same day.
Subsequently Technical bid of only L1 Bidder(s) will be evaluated
as per GeM Process, if L1 bidder(s) is/are found technically
qualified, order will be issued to L1 bidder as per GeM process. If
L1 bidder(s) is/are technically not qualified then the process will
be continued until selection of one technically qualified bidders
from L2, L3...

Splitting

Not applicable, Contract will be awarded to single source on
package basis.

EMD amount

NIL

10.

SD Amount

5% of Awarded value

11.

Working Area Contact details

Shri KV Lakshmi Narayanan/Sr. Manager/ Civil Factory/
Planning/ Phone: 0431-2571053/ EMAIL: kvin@bhel.in;
Shri B Rajabalan/ Sr. Manager / Civil Factory/ Phone: 0431-
2574109/ EMAIL: rajabalan@bhel.in

Vendors may visit the work area prior to submission of offer
to understand the details of scope of work.

Place:
Date:

WCM Dept. / 3t Floor, 24 Bldg. / BHEL, Trichy-14

Signature of Authorized Signatory
with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

B I A Bi ific Additional Term nditions (AT
1. PRE QUALIFICATION CRITERIA:

1.1 TECHNICAL:

1.1.1 "PROOF OF EXPERIENCE: The Contractor should have successfully completed similar works such as Operation &
Maintenance/ Supply/ Erection and Commissioning of Effluent Treatment/ Sewage Treatment/ Wastewater or Water
Treatment Plants etc., in any Central /State Government Department/ PSU/ Private Organization during the last seven (7)
years i.e. from 01.02.2019 to 31.01.2026, meeting either of the following criteria:

a) Three (3) similar completed works, each costing not less than ¥13.00 lakhs.
(or)

b) Two (2) similar completed works, each costing not less than ¥17.00 lakhs.
(or)

c) One (1) similar work successfully completed, with a value not less than ¥27.00 lakhs.

Documentary evidence of this experience must be submitted with the offer:
e Above experience other than BHEL to be supported by Purchase Order / Work Order / Agreement copy along
with Completion certificate from work executed agencies.
e Above experience from BHEL to be supported by PO/ Work Order copy.

1.1.2. Tender document (all pages) Duly Signed & seal by bidder’s Authorized signatory.

1.1.3 All Annexures (Annexure - 1 to 11) duly filled, Signed & seal by bidder’s Authorized signatory on bidder’s
letter head.

1.1.4 POWER OF ATTORNEY (Annexure-15) to be typed on non-judicial stamp paper of minimum Rs. 100/- and
Notarized.

1.1.5 Conflict of Interest among Bidders/ Agents (Annexure-19) to be typed and submitted in the Letterhead of
the Company/Firm of Bidder failing which the offer of Bidder is liable to be summarily rejected.

1.1.6 Copy of PAN, GST, PF & ESI to be submitted by bidder.

1.2 FINANCIAL:
Bidders must have achieved an average annual financial turnover (Audited) of ¥10.00/- lakhs or more, over
the last Three Financial Years (FY) i.e., 2021-22,2022-23, 2023-24. (i.e., Assessment year 2022-23, 2023-24,
2024-25) copy of Income Tax Submission Acknowledgment and copy of Audited Profit & Loss account and
Balance Sheet indicating CA membership number including sign-seal of CA to be submitted along with offer.

1.3 Bidder must not be under Insolvency Resolution Process or Liquidation or Bankruptcy Code Proceedings (IBC)
as on date, by NCLT or any adjudicating authority/authorities, which will render him ineligible for participation
in this tender, and shall submit undertaking (Annexure-4) to this effect.

1.4 Bidders have to mandatorily visit above location before quoting and submit “Site visit certificate” (As per

Annexure - A). For obtaining permission, contact 0431-2571050, 1053, 4109 at least one working day prior
to visit. Offer submitted without site visit certificate will be summarily rejected.

Explanatory Notes for the PQR:

i.  Bidder to submit Audited Balance Sheet and Profit and Loss Account for the respective years as indicated against
Financial Turnover QR - 1.2 above along with all annexures.

ii. In case of audited Financial statements have not been submitted for all the three years as indicated against
Financial Turnover QR above, then the applicable audited statements submitted by the bidders against the
requisite three years, will be averaged for three years i.e. total divided by three.

iii.  If financial statements are not required to be audited statutorily, then instead of audited financial statements,
financial statements are required to be certified by Chartered Accountant.

iv.  Credentials furnished by the bidder against "PRE-QUALIFYING CRITERIA" shall be verified from the issuing
authority for its authenticity. In case, any credential (s) is/are found to be spurious, offer of the bidder is liable to
be rejected. BHEL reserves the right to initiate any further action as per extant guidelines for Suspension of
Business Dealings.

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 3t Floor, 24 Bldg. / BHEL, Trichy-14 Page 2 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

Note:

1. Bidders are requested to submit only the documents required to meet the pre-qualification criteria as per
tender. Documents not relevant to tender pre-qualification criteria / tender shall not be enclosed along with

the offer.

2. Digitally signed/ Self-attested copy of all the documents should be uploaded along with Tender.

3. At any stage, BHEL may ask for original documents and contractor has to submit the same. copy of all the
documents should be uploaded along with Tender, if at any stage, the document(s) submitted by Contractor is /
are found incorrect / false / fake, then necessary action will be taken by BHEL against Contractor viz., legal,
Contractual, GeM Policy / Procedural Actions in whatsoever manner as deemed fit.

4. All the above conditions should be met by bidder firm only, not by any associate firm. Experience proof from BHEL
shall contain work order copies. For experience other than BHEL, the bidding firms shall submit the work order
copies and its completion certificates along with necessary documentary evidence to prove the desired
experience.

5. The value of number of work orders allocated against same enquiry to a contractor will be considered as single
work order value for qualifying purpose. Details of enquiry and the work orders linked to that enquiry shall be
clearly indicated. There shall be sufficient document proof to ensure that the Work Orders submitted are against

a single enquiry. BHEL reserves the right to accept the documents based on verification.

6. For consideration of running work order, the value completed on last day of month, previous to the one in which
applications are invited will be considered based on certification of executing authority. Work completion
certificate shall be submitted in this regard.

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 3t Floor, 24 Bldg. / BHEL, Trichy-14 Page 3 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

2. Scope, Technical Criteria, SLA, Maintenance

2.1  SCOPE OF WORK:

The broad scope of work is given below:

2.1.1  The scope of work covers Operation of the Gas Plant Effluent Treatment Plant for three shifts in a day, as convenient
to BHEL and on all the days including Holidays and Sundays including Operation and maintenance of all equipment’s
like pumps, motors, Compressor, Dissolved Air Floatation (DAF), Aerators, flash mixing units, DG set and Diesel
Engines in case of power shut downs, Dosing of chemicals like alum, polymer, nutrients like DAP, Urea, fuels like
diesel, lube oils, etc., regular cleaning of all chambers, tanks, drying beds and clearing away all debris in and around

the plant, removal oil /tar/tar sludge from various process tanks inside the plant, hazardous waste (dried DAF scum)
packing and storing in identified area, disposing the treated water which should be non-toxic and as prescribed by
standards to the area identified for Horticulture/ Plantations as directed by the Engineer-in-charge, trouble shooting
of abnormal situation like process, mechanical and electrical failures, checking of leakages in the pipelines,
removal of blockages if any, including periodical preventive maintenance, replacement of spares supplied by
BHEL as and when required for safe running of equipment’s, flow measurements of influent and effluent.

The scope also includes co-ordination with statutory bodies like TNPCB / CPCB and others as and when required for
collecting samples, analysis, etc., up keeping of the premises neat and tidy. Required treatment chemicals and
nutrients, fuels, spares for the plant will be supplied by BHEL at ETP. Special Conditions of Contract, detailed List of
Activities, details of pumps and equipment’s available in ETP, Gas Plant ETP flow chart are given in the Annexures.
The contractor shall conduct lab tests for the parameters as provided in the Annexure IV. The contractor is free to
use any approved machinery for the removal of sludge, scum, oil, tar, tar sludge etc., whenever required.

During this period the contractor should take whole responsibility of Plant operation including treatment efficiency.
Any deviation from the specific performance requirement of any equipment or quality of treated effluent as per
norms, the contractor shall immediately take steps to rectify the deficiency without any extra cost to BHEL. Scope
also includes Collection of tar in ET plant inside premises & Handing over the same to PG plant or as per the
instructions of Engineer in-charge. Barrels for collection & vehicle for transportation shall be provided by BHEL.

2.1.2 OPERATIONAL REQUIREMENTS

1. The Operation and maintenance is to be carried out in Three shifts a day for all the activities as listed in Annexure-I
and maintaining pumps, DG sets, Diesel Pumping engine etc., as listed in Annexure-III. The Plant shall be operated
in all days including Sundays & Holidays & round the clock operations in Three shifts.

2. There shall be a Qualified Chemist (BSc. Chemistry/ B Tech - Chemical Engineering) to look after the plant
operations. The chemist shall be available on all BHEL Working days, normally in General Shift or as required by
BHEL. The chemist will be co-ordinating with the department for receiving instructions, bill preparation, for
obtaining/renewing labour passes, for overall co-ordination of works and day to day activities. Non Deployment of
Chemist on any BHEL working day will attract penalty. Penalty will be imposed at an amount equal to Prevailing
minimum wages + DA+ Statutory dues such as ESI, PF, Bonus + 10% Overheads.

3. The plant shall be operated by engaging qualified operator (ITI - Electrician / ITI - Mechanical / Equivalent) with
one unskilled helper per shift. If either an operator or an unskilled for assisting the operator in a shift is absent for
duty, the same will be considered as "NON OPERATION" of the particular shift. Penalty on pro-rata basis for the shift
for the particular calendar month from the Item No. 1 will be deducted along with 10% overheads.

4. In addition to the above man power deployment, the contractor may be required to deploy adequate unskilled
workers wherever required to carry out works such as day to day cleaning of the plant site area, collection of sludge
from various chambers, removal of blockages in pipe lines, collection of tar/oil /tar sludge /hazardous waste sludge,
loading of chemicals to various process chambers, packaging the hazardous waste and storing them in identified
location. The works are just indicative and not exhaustive and any work that is required for the proper operation of
the plant in all the three shifts shall be executed by engaging adequate man power.

5. Any electrical failures of the equipment’s, lighting, control panel etc., in the plant site in any of the shifts shall be
attended immediately by deploying a qualified electrician and the plant operations shall not be affected.

6. Periodical tests as indicated in the annexure-1V, or whenever tests are required to assess the performance of the
plant shall be conducted by the contractor by engaging a qualified chemist. The contractor may use the existing lab
facility and depute a chemist to conduct the tests. The consumable required for conducting the tests shall be supplied
by the contractor. Alternatively, the contractor may conduct the tests in any NABL accredited Lab facility and submit
the reports to BHEL.

7.  The contractor is free to deploy standard approved machineries/equipment’s wherever possible and execute any of
the works in their scope to the satisfaction of the department. If the contractor fails to execute any of the works that
is necessary for the operation & maintenance of the Effluent Treatment plant the same will be executed by BHEL by
engaging alternate agency / other means. The expenditure thus incurred by BHEL plus 50% over head charges will

Place: Signature of Authorized Signatory
Date: with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
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10.

be recovered from the contractor’s bills. The contractor is advised to visit the plant site to assess the work content
before submitting his offer.

No workman will be allowed to work more than 8 hours in any day and more than six days in a week. The contractor
shall plan for relievers accordingly to fulfil the requirement. It is the responsibility of the contractor to ensure round
the clock operation of the plant by engaging suitable man power. The contractor shall plan for suitable relievers for
the labours engaged to meet the statutory provisions.

The contractor has visit the plant site to assess the nature of the work and work out the manpower / machinery
requirement before submitting the offer. A Site Visit Certificate (ANNEXURE-A) must be submitted mandatorily
along with the bidder’s offer.

Water, Electrical Energy required for the works will be provided by BHEL at free of cost.

2.1.3 OPERATIONAL TERMS & CONDITIONS:

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

Place:
Date:

The existing Plant is capable of treating 500 cum of effluent per day. List of activities on daily basis and the process
layout with characteristics of influent and effluent is enclosed in Annexure I & Il respectively.

The contractor should engage Operators, Technicians, Unskilled workers for operation & treating the effluent
generated from Producer Gas plant to the norms specified by BHEL and dispose the treated water as directed by the
Engineer-in-charge.

The contractor shall carryout preventive maintenance of the equipment (Annexure -I) like motor, pumps, valves
etc., as per the instructions given in the 0&M manual. The contractor shall attend all minor breakdowns. Materials,
if any, required for repairs & maintenance of the equipment by Contractor will be given by BHEL.

In case of major breakdown, the contractor shall arrange for removal of the motor, gearbox, blowers, pumps etc.,
and handover to BHEL for repair.

Required Power and water for the Operation of the system will be provided by BHEL free of charges.

Required Consumables like alum, Polymer, Urea, DAP, fuels like diesel, lube oils, etc. will be supplied by BHEL at
stores at free of cost.

Raw and treated water should be tested for pH, TSS, TDS, Phenolic compounds, COD, BOD @20 2 C for 5 days / 272
C for 3 days, Oil & Grease, Sulphates, Chlorides as per the schedule given in Annexure IV. The tests shall be conducted
in any NABL Accredited laboratory as per annexure - IV.

Failure to conduct test and submit report (Raw and Treated) tests as per the instructions of Engineer in-Charge. Will
attract penalty @ Rs. 4000/- per set of sample (Raw and Treated). Once collected the samples, report should be
submitted within 10days.

The contractor should maintain all monitoring records w.r.t ETP operation and maintenance, Laboratory analysis,
etc., as listed in the Annexure - V.

The Contractor should associate for collecting samples by Statutory bodies like Central Pollution Control Board,
Tamil Nadu Pollution Control Board and others if necessary.

The tar / oil / sludge collected from tar oil separator, equalisation tank etc., of ETP is to be disposed to Producer Gas
plant inside factory or as directed by Engineer in charge. Necessary empty barrels will be issued from BHEL stores.

One Power tiller with operator will be provided by BHEL free of hire charges for disposal of tar barrels to producer
gas plant, receiving materials from BHEL stores movement of hazardous waste (Dried DAF scum) to storage area,
etc., as and when required.

The sludge collected from DAF scum drying bed shall be packed in polythene bags which will be supplied by BHEL
at free of cost and kept inside the Hazardous wastage shed. Records should be maintained for the quantity generated
and stored on monthly basis.

The contractor should submit the list and quantity of consumables and spares used every month for the verification
by BHEL.

The list of spares required for all pumps and the equipment’s shall be given by the contractor well in advance so as
to procure and keep ready to run the plant without any interruption, and the same will be issued to them on written
requisition. Replacing of defective spares is in the scope of contractor. Records shall be maintained for the receipt
and use of spares supplied by BHEL.

The workers should be provided with one set of uniform, safety shoes, gum boots personal protective equipment
such as Gloves, Goggles, masks, safety shoes, waste cloths, soaps, etc. by the Contractor.

The contractor should follow all procedures pertaining to safety and EMS in day to day running of the plant.

During this period the contractor should take whole responsibility of Plant operation including treatment efficiency.
Any deviation from the specific performance requirement of any equipment or quality of treated effluent as per
norms, the contractor shall immediately take steps to rectify the deficiency without any extra cost.

The contractor shall carry out the Health Performance check at his cost for the workman engaged in the work
through a registered medical practitioner and produce the certificate on demand.

Arrangement for field testing of water i.e. Hardness, PH, Turbidity, Colour should be always available for that testing
kit and instrument to be provided by contractor.

Signature of Authorized Signatory
with seal & full address
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21.

22.

23.

24,
25.

26.

Contractor shall provide tools like ammeter, multi-meter, tester, screw driver, spanner set, wrenches, crow bar,
spade, sickles or any other tool that may be necessary for the proper operation and maintenance of the ETP.
Cleaning and removal of sewage / sewage sludge that is used as part of the treatment process from the ET Plant shall
be done by the contractor as instructed by Engineer in-charge.

The contractor shall attend to any leakages / breakages in the pipe lines in the ET Plant area for which necessary
spares shall be provided by BHEL

It is the responsibility of the contractor to keep the entire plant site neat and tidy in all shifts and on all days.

The contractor shall be liable to follow the instructions given by BHEL time to time with related to the proper
functioning of the ETP.

Removal of tar sludge / cleaning of chambers from all the process chambers / areas shall be carried out once in three
months as per the instructions of Engineer in-Charge. Penalty will be imposed @ Rs 200 per day per tank for the

delay in the cleaning process against the number of days to be taken for cleaning the tanks as detailed below.

Sl. | Name of the Chamber / Process Tank Number of days to be taken for cleaning of one
No. Tank / Chamber

01 | Raw Effluent Collection Tank 3 Days from the date of taking up for cleaning
02 | Raw Sewage Collection Tank 3 Days from the date of taking up for cleaning
03 | Tar / Oil Separator 7 days from the date of taking up for cleaning
04 | Equalization Tank 7 days from the date of taking up for cleaning
05 | Raw Effluent Storage Tank 7 Days from the date of taking up for cleaning
06 | DAF 3 days from the date of taking up for cleaning
07 | Clarified Effluent Storage Tank 7 Days from the date of taking up for cleaning
08 | Raw Sewage Collection Tank 3 Days from the date of taking up for cleaning
09 | Aeration Tank 8 Days from the date of taking up for cleaning
10 | Secondary Clarifier 3 Days from the date of taking up for cleaning
11 | Tertiary Clarifier 3 Days from the date of taking up for cleaning
12 | Sludge Holding tank 3 Days from the date of taking up for cleaning
13 | Sand Bed 9 Days from the date of taking up for cleaning
14 | Treated Water Chamber 4 Days from the date of taking up for cleaning
15 | Horticulture Water Pumping Sump 3 Days from the date of taking up for cleaning
16 | Jungle Clearance of area in and around | 8 Days from the date of taking up for cleaning

Oxidation ponds
17 | Jungle Clearance in and around the coconut | 8 Days from the date of taking up for cleaning
groves near ETP

27. The contractor is free to deploy any mechanical equipment approved by BHEL for carrying out the cleaning activities
etc.

Place:
Date:

Signature of Authorized Signatory
with seal & full address

WCM Dept. / 3t Floor, 24 Bldg. / BHEL, Trichy-14
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Annexure - |

DETAILED LIST OF ACTIVITIES
(Ref: Sketch in Annexure - II)

S. No. \ ACTIVITY

1 Operation of Effluent Pumps:
(List of Pumps & equipment’s as listed in Annexure-III)

A Pump the PG plant effluent to Tar Oil separator by operating 10HP/3HP Pumps

B Pump sewage to Aerators by switching on 5 HP Pump

C Note down the initial and final readings of the flow meter in each shift.

2 Operation of Dissolved Air Floatation (DAF):
A Keep 95 kg of Alum (600 ppm, 10% solution) in 1000 litres of water.
Mix it in Alum dosing tank with Compressed Air

B Keep 0.48 kg of Polymer (3ppm, 0.05 % solution) in 1000 litres of water. Mix the chemicals with
Compressed Air in polymer tank

C Start Feed pump and Chemical dosing pump.

D Start High Pressure pump. Open the valves and adjust the pressure of Air Dissolved Tube to 4 kg/cm?2.
Keep Air flow into Air dissolved tube (ADT) at 2 - 2.5 NM3/Hr.

E Adjust the pressure gauges (2 Nos.) of dissolved air inlet to the super cell at 4 kg/cm?

F Start the variable speed gear motor for scooping the floating scum from the cell.

G Collect the scum in scum drying beds. Pump the filtrate to the Aeration tanks.

H Collect, pack and store the dried scum in polythene bags at Hazardous waste storage shed

[ Adjust the Alum dosing so as to get clear water from outlet of DAF system

] Frequently check all the pressure gauges and scum removal line
Shutting of DAF unit:

K Switch off High-Pressure pump, feed pump, Chemical dosing pump, compressor, and variable speed
gear motor. Close the pressure gauges valves.

L Close the valves of Alum and Polymer tanks

M Close inlet valve of High pressure pump and cut off compressed air to ADT

3 Operation of Aerators:

A | Ensure continuous running of all the four aerators and sewage pump of 5SHP.

B Start the Clarified water storage tank pump and check the quantity of sewage inflow to the Aeration
tanks (1 part of effluent and 3 parts of sewage).

C | Allow both sewage and clarified effluent to the Aeration tanks.

Switch on the Sludge Return Pump for a period of 8 (eight) hours in order to maintain required MLSS
(1500 - 3000 mg/1) in the Aeration tanks. Check the Dissolved oxygen in all the four aeration tanks on
daily basis.

E Keep 1 (one) kg of DAP and 1 (one) kg of urea each in all the tanks once in a day to maintain the ratio of
nutrients to the organic load.

F Note down the pumping hours of the clarified water pump (3 HP).

4 Chemical dosing after secondary clarifier:

A | Add 10 kg of Alum (25 ppm, 0.75 % of solution for a flow of 500 cum / day.) and 0.30 kg of Polymer
(1ppm, 0.003% of dilution for 300 cum / day of flow.) in the Alum and polymer tanks.

B Open the valves of Chemical dosing tanks. Run the flash mixer for mixing the Chemicals with clarified

water.
C Check the color and pH of the water after tertiary clarifier frequently and adjust the chemical dosing
accordingly.
Place: Signature of Authorized Signatory
Date: with seal & full address
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D | Pump the settled sludge from the tertiary clarifier to one of sludge drying beds.

E Collect the dried sludge from the sludge drying beds and dispose it in the area identified by the Engineer
in-charge.

F The supernatant from the tertiary clarifier is pumped to sand filters for filtering the effluent before
disposal.

G | Pump the filtrate from the final disposal sump to Horticulture purposes.

H Note down the initial and final reading of the flow meter in each shift provided at the final outlet point.

5 Maintenance of Pumps, Aerators, etc.:
A | Periodically tighten the foundation bolts of the pumps

Check the glands ropes of pumps for leakage

Prime the pumps if necessary

Check the foot valves of the pumps for clogging

Check the Oil level in the gear box of Aerators, Flash mixer, etc.

| m Ol 0|wW

Look for irregular sounds when the aerators are working. Take necessary action to arrest the
vibrations.

Annexure - I1

DETAILS OF PUMPS AND EQUIPMENTS

Annexure - I

GAS PLANT ETP FLOW CHART

MASS BALANCE

Tar Oil Separator -I Equalisation Tank -l Raw Effluent

Inlet Effluent Sump — |_. Storage Tank
Tar Oil Separator -lI Equalisation Tank -ll

(=)

Inlet Sewage Sump _O Pumps

PUMP
INPUT CHEMICALS

Input Details i A. OUTPUT WASTE
Phenolic Sewage . Tar collected per day = 50 litres per /F\I;:; l:h;l;ukgh ey
Effluent day e {
150 cum/day 350 cum/day | (600 ppm, 10% solution)

Characteristics [~ | Waste disposal: Dispatch to PG plant Polymer = 0.480 kg

pH 82 78 (3ppm, 0.05% solution)
1SS 800 mg/ 300 mg/l |
TDS 1200 mg/l 700 mg/ |
BODE 1. === 80 mg/l
CcoD 2000 mg/l 200 mg/
0&G 120 mg/l <20 mg/l
Phenolic 1500 mg/I NIL & PUMP
Compounds 150 m ’ Scum drying
( ) Clarified Effluent Storage Beds
Tank [

Treated effluent Drv Sludge Storage
characteristics Aeration tanks

Secondary Clarifier Tertiary Clarifier
—— wlulw
TSS (mg/l) 25 500 m* . 2N | ey
jas|
TDS (mg/l) 600 O‘ Chemical Mixer
Dosing

BOD (mg/T) 25 Sewage
COD (mg/l) 200 350cam.

Sludge Pit 4 E =

?il;/glL)Grease <10 l" ' :ﬂlnv: 13(;'J Egcum i | Slud,

me; E g udge

Phenolic _O_ 14 (25ppm, 0.75 % solution) H drying Treated effluent

Compounds <L0 : Polymer = 0.300 kgs ¢ Beds For Agriculture

(me/l) Sludge Recvele ¢ (1 ppm, 0.02 % solution )
Place: Signature of Authorized Signatory
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Annexure - I11

DETAILS OF PUMPS AND EQUIPMENTS

SL. PUMP DETAILS
No LOCATION REMARKS
: MAKE | HP | KW | RPM | QTY
A.INLET PUMPS
Sub ible grind
01 Cutter Submergible Pump Crompton 3.0 2.2 2800 ubmersible grincer
pump
Sub ible grind
02 Cutter Submergible Pump Crompton 3.0 2.2 2800 ubmersible grincer
pump
03 Effluent inlet pump -1 Suguna 10 7.5 1440 1
04 Effluent inlet Pump-2 Suguna 3 2.2 2880 1 | 3phinduction motor
B. DAF SYSTEM
01 DAF inlet motor ABB 5.0 3.7 2830 1
02 DAF inlet motor Suguna 5.0 3.7 2880 1 | Stand by
03 Chemical Dosing Pump ABB 0.5 0.37 | 1370 1
04 High Pressure Pump ABB 10 7.5 2850 1 | 3@ squirrel cage
induction motor
05 DAF Scooper motor Crompton | 0.75 0.55 | 1395 1
C. AERATORS
Clarified water st tank
01 arified water storage tan Kirloskar 30 | 22| 2830 |1
motor
face A -1 Fi hi i
02 Surface Aerator ( Fixed Kirloskar 50 37 1430 1 3ph induction motor
type )
03 Surface Aerator -2 (Fixed ABB 50 3.7 1475 1 3 ) sql_lirrel cage
type) induction motor
04 Surface Aerator - 3 (Fixed Kirloskar 50 37 1430 1 3ph induction motor
type)
05 Surface Aerator -4  (Fixed ABB 50 3.7 1475 1 3 ) sql_nrrel cage
type) induction motor
06 Sludge recycling pump Kirloskar 3 2.2 2800 1
D. SECONDARY CHEMICAL DOSING
Bharat
01 | Stirrer Motor-1 (Alum) nard 30 |22 | 1430 | 1
Bijilee
Bh
02 | Stirrer Motor-2 (Alum) narat 30 | 22| 1430 | 1
Bijilee
03 Stirrer Motor-3 B_hfe\rat 3.0 22 1430 1
(Polymer) Bijilee
Bh
04 | Flash mixer motor narat 30 | 22| 1430 | 1
Bijilee
E.TERTIARY CLARIFIER
01 Tertiary Clarifier motor Texmo 5 3.7 1440 1 3ph induction motor
02 Tertiary Clarifier motor Suguna 3 2.2 | 2880 1 Stand by
F. DISPOSAL SUMP
01 Treated water outlet Pump to Kirloskar 5.0 3.7 | 1430 1 3ph induction motor
Place: Signature of Authorized Signatory
Date: with seal & full address
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collection well
07 | [reatedwater outlet Pump to Suguna 50 |37 288 | 1 |Standby
collection well
03 Collection Well Pump Kirloskar 10 7.5 1450 1 3ph induction motor
G. OTHERS
01 Diesel Generator Kirloskar 40KVA - 1
02 Motor for TOS Drive VEM 3.5 2.6 - 1
Annexure -1V
Sampling and analysis
S.No. | Parameter Periodicity
A.) Producer gas plant ETP
1 PH )
2 Total suspended solids 1)f \é\/jg]ﬁlionced.fordbﬁt}g 1nﬂuer}11t a]fl(ieffluent
3 Total dissolved solids orm L Accre tted Lab or fat the La .
X available in ET Plant by engaging a qualified
4 Oil & Grease . . .
- Chemist. Chemicals Required for the test shall be
> Chemical oxygen demand supplied by the contractor
6 Phenolic compounds bP y
/ BODs@20°C or BODs@27°C 2) Monthly Once for both influent and effluent
8 Sulphates form NABL Accredited Lab
9 Chlorides

Annexure -V
List of records to be maintained

Consumption of chemicals like alum, Polymer, Nutrients (DAP & Urea), etc. on daily basis.
Hours of Operation of all pumps, Aerators, DAF, etc.

Flow meter reading of Inlet and outlet pumps

Hours of operation of DG set during power failure

Consumption of Diesel, kerosene, lubricants, etc.

Breakdown and corrective/preventive actions

Process failures and corrective/preventive actions

Collection of tar in ETP plant inside premises & Handing over the same
Lab test records for all parameters

10 Records for receipt and use of spares, lab chemicals, etc.

11. Hazardous waste (DAF dried scum) generation and storage records

©ONO VA WN P

Place: Signature of Authorized Signatory
Date: with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
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2.2 BILL OF QUANTITY
Sl - . Quantity,
No. Description of services (A) UOM (B)
Operation and Maintenance of existing Effluent
1 Treatment Plant at BHEL, Trichy-14. 15 Months

Minimum Mandatory Man Power Deployment for regular Operation & Maintenance of
Producer GAS Effluent Treatment Plant :

2 1. Qualified Chemist - 1 per day - General shift (BHEL working days only),

2. Semi-Skilled (Operator) - 3 Nos. per day - Shift operation (all days including Sundays and Holidays),

3. Unskilled workers - 3 Nos. per day - to assist operator in Shift operation (all days including Sundays and
Holidays).

NOTE: Price to be quoted in Lump sum only (including GST @18%) for all the activities mentioned as above.

DETAILS OF MINIMUM WAGES PAYABLE PER DAY TO USW, SSW,SW & SUPERVISOR AT BHEL, TRICHY W.E.F 01.04.2025
Rates w.e.f 01.04.2025
oo DESCRIPTION OF WAGE COMPONENT Applicable I NoKILLED | SEMI SKILLED worken | supERVISOR
WORKER (%) | WORKER (%) () ()
Minimum wage - per day
1. Basic 258.50 271.00 278.50 295.00
A 2. Dearness Allowance from 01.04.2025 NA 296.46 296.46 296.46 296.46
Basic + Variable Dearness Allowance 554.96 567.46 574.96 591.46
EMPLOYER CONTRIBUTION TOWARDS PF, ESI & BONUS
1. Employer contribution towards Provident Fund 13.00 72.14 73.77 74.74 76.89
B |2- Employer contribution towards ESIC 3.25 18.04 18.44 18.69 19.22
Total 90.18 92.21 93.43 96.11
ﬁfgigr:)tis [8.33 % of (Basic +VDA) or (Z7000/26) whichever is| 8.33 46.23 47.27 47.89 49.27
Total (A+B) (per day) 691.37 706.94 716.29 736.84
Profit Margin :
GST:
Total :
Note:

Employee share of contribution towards PF (12 %) & ESI (0.75%) is not included.
If monthly salary is more than Rs.21,000/~, provisions of Bonus Act and ESI Act will not be applicable.

2.3 Payment Terms:
2.3.1 Payment will be made after completion of work on pro-rata basis based on actual work executed as per BOQ after

acceptance and certification of Area in charge (BHEL Executive). Payment shall be made as follows on submission of bill
complete in all respect:

1. 90 days from issue of CRAC / SDA for Non-MSME.

I1. 60 days from issue of CRAC / SDA for Medium (UDYAM Certificate to be submitted).

I1I. 45 days from issue of CRAC / SDA for MSE (for Micro and Small enterprises only- UDYAM Certificate to be submitted).

If UDYAM Certificate not submitted substantiating the same, payment will be processed in Non-MSME basis.

2.3.2  Bills for every month shall be prepared by the Contractor on the basis of actual services provided with at least
minimum numbers of manpower as specified by BHEL and submitted to Engineer incharge for verification.
Payments will be effected on actual basis after certification by the Engineer incharge. All the bills of contractors will
be cleared by Finance Department subject to production of "Clearance Certificate" by the contractors in respect of
compliance of all statutory requirement, issued by the Contract Cell.

Place: Signature of Authorized Signatory

Date: with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
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2.3.3  The facility for online invoice registration and document upload has been enabled in the SUVIDHA Portal for all
BHEL Suppliers and Contractors. It is mandatory for all Suppliers/Contractors to register their invoices
exclusively through the SUVIDHA Portal (https://suvidha.bhel.in/suvidha/) along with the required documents.
2.3.4  Goods and Services tax will be payable extra by BHEL at prevailing rates and corresponding TDS will be made as
per Government norms.
2.3.5  Contract for full work will be awarded to only one bidder. L1 will be decided on the total value of contract
(Package basis).
2.3.6  Ifthe Contractor is not registered for any statutory obligation and not liable thereto, then a declaration shall be
submitted along with offer that they are within the threshold limit.
2.3.7  BHEL will finalize the rates through Price bid in GeM portal without Reverse Auction.

2.3.8  BHEL reserves the right to extend the contract by up to a period of THREE (3) months beyond the original
contract period, at the sole discretion of BHEL, upon written notice provided to contractor prior to the expiration
of the contract. Such extension shall be on the same rate, terms and conditions as set forth in this contract.

2.4 LIQUIDATED DAMAGES (LD) / PENALTY

2.4.2 Ifthe tenderer fails to provide services within the initial mobilization period (7 days) fixed in the tender and indicated
in the work order or at any time repudiates the contract then BHEL, without prejudice to any other right or remedy
available to it under the contract, may at its discretion shall have right to Recover from the contractor, liquidated
damages and not by a way of penalty, a sum of 0.5% of contract value per week of delay OR part thereof, in execution
of work.

2.4.3 Non Deployment of Chemist on any BHEL working day will attract penalty. Penalty will be imposed at an amount equal
to Prevailing minimum wages + DA+ Statutory dues such as ESI, PF, Bonus + 10% Overheads.

2.4.4 If either an operator or an unskilled for assisting the operator in a shift is absent for duty, the same will be considered
as “NON OPERATION” of the particular shift. Penalty on pro-rata basis for the shift for the particular calendar month
from the Item No.1 will be deducted along with 10% overheads.

2.4.5 If the contractor fails to execute any of the works that is necessary for the operation & maintenance of the Effluent
Treatment plant the same will be executed by BHEL by engaging alternate agency / other means. The expenditure thus
incurred by BHEL plus 50% over head charges will be recovered from the contractor's bills.

2.4.6 The penalty/ LD will be subject to a maximum of 10% of the full order value.

2.4.7 In case of any change to the order value, the penalty/ LD shall be applicable on revised order value subject to a
maximum of 10% of the revised order value.

2.5 SPLITTING OF CONTRACT: No splitting for this Contract. The entire Contract will be awarded to single source
(Package basis) L1 vendor only.

2.6 MSE BENEFITS: Applicable as per GeM GTC.
MSE bidders if not opted for MSE Purchase preference in GeM Portal will be consider as NON-MSE bidder only. It is the
responsibility of the bidder to ensure MSE purchase preference while submitting their bid.

2.7 REVERSE AUCTION : NO.
2.8 BONUS CLAUSE :  Not Applicable.

2.9 PRICE VARIATION CLAUSE (PVC) : NotApplicable (The rate quoted is firm throughout the currency of the contract)
2.10 OVER RUN COMPENSATION (ORC) : Not Applicable.

2.11 Period of Contract: The successful bidder/s will be awarded contract for period of 15 months. BHEL may extend at
its discretion the period of contract for a further period on the same terms and conditions mutually agreed upon.

2.12 Part - II - Price Bid: Price to be quoted in GeM portal only.

2.13 Important Instruction to Bidder: (Price Bid):
Quoted value should be inclusive of GST i.e., Quoted Value = Rate + GST amount (Please quote the value with GST amount).

Place: Signature of Authorized Signatory
Date: with seal & full address
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3

3.1
a.

3.2

3.3
3.3.2

3.3.3
3.34

3.3.5

3.3.6

TECHNICAL TERMS & CONDITIONS:

Tender Price:

Unless explicitly stated in the tender document, the contractor shall be responsible for the whole works, based on the
schedule of works, bill of quantities and payment shall be made as per accepted rates based on the activities carried
out as in the scope of work.

While quoting the “Lump sum amount”, bidders should consider all cost elements like financing cost, cost of
maintenance of accounts, insurance-premium overheads, profit margins, conveyance charges, amount of security
deposit, statutory requirements / obligations, contractual obligations and any other expenditure as deemed relevant
by the bidder or cost of any other item under its scope and to meet any expenses / exigencies (including bearing of
penalty by bidder as per tender document) so as to ensure continuity of services. While quoting the price, the bidder
must keep in view the prevailing applicable minimum wages of the Government of Tamilnadu. It is the responsibility
of the bidder to educate himself about all obligations to be performed under the contract, the financing cost,
administrative expenses, statutory liabilities, etc and then submit the price accordingly

Applicable Contractual Variations
Not applicable, the quoted rate is firm throughout the currency of contract including extension period.

Work Conditions and Liabilities
Duration of work in a shift will be 8 Hrs. (excluding 30 Minutes for lunch/dinner break) as per BHEL requirement.

The shift timing may be as per BHEL requirement.

The log-book for day-to-day work executed should be maintained by the contractor and the signature should be
obtained from the area in-charge/authorized executive of BHEL daily. The user agency will certify as per the contract
condition to enable bill section to forward the bill for payment to accounts department after verification. Taxes, duties,
penalty if any will be recovered from the bills at sources and as well as ESI, PF, Bonus if the same are not paid.

In case BHEL be held liable for any loss, damage or compensation to third parties arising from or in relation to
transport operations done by the transport contractor, such loss, damage or compensation shall be paid by the
contractor to BHEL together with the costs incurred by BHEL on any legal proceedings pertaining thereto.

The contractor is directly responsible for injuries/ death of any person employed by him as well as to the third party
occupants or other users arising due to accident or otherwise during the contractual period. At any point of time, BHEL
will not be responsible for any loss / damage either to the person or to the property arising out of accident for
performing the contractual obligations.

Any damage to BHEL materials due to rough and faulty handling by the contractor's men will have to be made good by
the contractor to BHEL. Similarly, if any damage caused to BHEL equipment/ installation, property of third party in the
course of work by the contractor's men, the same shall be made good by the contractor.

3.4

3.5

4

BENEFITS TO STARTUPS: Start-up companies will be exempted as per government norms. In terms of work Experience
& Turnover, such vendors need to meet at least 50% of financial turnover & at least 50% of similar experience on
eligibility criteria in the tender.

For availing start-up benefits, relevant certificates issued by Department for Promotion of Industry and
Internal Trade shall be submitted along with the Tender.

PROVISION FOR MICRO & SMALL ENTERPRISES (MSE) SUPPLIERS AND START-UPS

MSE suppliers can avail the intended benefits only if they submit UDYAM Registration Certificate along with the
offer.

If MSEs quoted price is within price band L-1 + 15%, when L1 is non- MSE, the MSEs will be allowed to supply at least
25% of tendered quantity at L-1 rate subject to acceptance by MSEs to L-1 rate. (Minimum of 3% reservation for women
owned MSEs and 6.25% for MSEs owned by SC/ST within the above mentioned 25% reservation). In case the contract
cannot be split, the full/ complete supply of total tendered value shall be awarded to MSE. The preference to

the MSEs will be given in order of their ranking L1, L2, L3, etc.

TAXES & DUTIES:

4.1 The contractor shall pay all (save the specific exclusions as enumerated in this clause) taxes, fees, license, charges,

depo

sits, duties, tools, royalty, commissions, other charges, etc. which may be levied on the input goods & services

consumed and output goods & services delivered in course of his operations in executing the contract. In case BHEL is

Place: Signature of Authorized Signatory

Date:
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forced to pay any of such taxes/duties, BHEL shall have the right to recover the same from his bills or otherwise as deemed
fit.

However, provisions regarding GST on output supply (goods/service) and TDS/TCS as per
Income Tax Act shall be as per following clauses.

4.2 GST (Goods and Services Tax)

421 GST as applicable on output supply (goods/services) are excluded from contractor’s scope; therefore,
contractor’s price/rates shall be exclusive of GST. Reimbursement of GST is subject to compliance of following terms and
conditions. BHEL shall have the right to deny payment of GST and to recover any loss to BHEL on account of tax, interest,
penalty etc. for non-compliance of any of the following condition.

4.2.2 The admissibility of GST, taxes and duties referred in this chapter or elsewhere in the contract shall be limited to
direct transactions between BHEL & its Contractor. BHEL shall not consider GST on any transaction other than the direct
transaction between BHEL & its Contractor.

4.2.3 Contractor shall obtain prior written consent of BHEL before billing the amount towards such taxes. Where the GST
laws permit more than one option or methodology for discharging the liability of tax/levy/duty, BHEL shall have the right
to adopt the appropriate one considering the amount of tax liability on BHEL/Client as well as procedural simplicity with
regard to assessment of the liability. The option chosen by BHEL shall be binding on the Contractor for discharging the
obligation of BHEL in respect of the tax liability to the Contractor.

4.2.4 Contractor has to submit GST registration certificate of the concerned state. Contractor also needs to ensure that
the submitted GST registration certificate should be in active status during the entire contract period.

4.2.5 Contractor/Vendor has to issue Invoice/Debit Note/Credit Note indicating HSN/SAC code, Description, Value,
Rate, applicable tax and other particulars in compliance with the provisions of relevant GST Act and Rules made
thereunder.

4.2.6 Vendor has to submit GST compliant invoice within the due date of invoice as per GST Law. In case of delay,
BHEL reserves the right of denial of GST payment if there occurs any hardship to BHEL in claiming the input thereof. In
case of goods, vendor has to provide scan copy of invoice & GR/LR/RR to BHEL before movement of goods starts to enable
BHEL to meet its GST related compliances. Special care should be taken in case of month end transactions.

4.2.7 Vendor has to ensure that invoice in respect of such services which have been provided/completed on or before
end of the month should not bear the date later than last working day of the month in which services are performed.

4.2.8 Subject to other provisions of the contract, GST amount claimed in the invoice shall be released on fulfilment of all
the following conditions by the Contractor: -
a) Supply of goods and/or services have been received by BHEL.
b) Original Tax Invoice has been submitted to BHEL.
c) Contractor/ Vendor has submitted all the documents required for processing of bill as per contract/ purchase
order/ work order.
d) In cases where e-invoicing provision is applicable, vendor/contractor is required to submit invoice in compliance
with e-invoicing provisions of GST Act and Rules made thereunder.
e) Contractor has filed all the relevant GST return (e.g. GSTR-1, GSTR-3B, etc.) pertaining to the invoice submitted
and submit the proof of such return along with immediate subsequent invoice. In case of final invoice/ bill,
contractor has to submit proof of such return within fifteen days from the due date of relevant return.
f) Respective invoice has appeared in BHEL’s GSTR - 2A for the month corresponding to the month of invoice and
in GSTR-2B of the month in which such invoices has been reported by the contractor along with status of ITC
availability as “YES” in GSTR-2B. Alternatively, BG of appropriate value may be furnished which shall be valid at least
one month beyond the due date of confirmation of relevant payment of GST on GSTN portal or sufficient security is
available to adjust the financial impact in case of any default by the contractor.
g) Contractor has to submit an undertaking confirming the payment of all due GST in respect of invoices

pertaining to BHEL.

4.29 Any financial loss arises to BHEL on account of failure or delay in submission of any document as per
contract/purchase order/work order at the time of submission of Tax invoice to BHEL, shall be deducted from contractor’s
bill or otherwise as deemed fit.

Place: Signature of Authorized Signatory
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4.2.10 TDS as applicable under GST law shall be deducted from contractor’s bill.

4.2.11 Contractor shall comply with the provisions of e-way bill wherever applicable. Further wherever provisions of GST
Act permits, all the e-way bills, road permits etc. required for transportation of goods needs to be arranged by the
contractor.

4.2.12 Contractor shall be solely responsible for discharging his GST liability according to the provisions of GST Law and
BHEL will not entertain any claim of GST/interest/penalty or any other liability on account of failure of contractor in
complying the provisions of GST Law or discharging the GST liability in a manner laid down thereunder.

4.2.13 In case declaration of any invoice is delayed by the vendor in his GST return or any invoice is subsequently
amended/altered/deleted on GSTN portal which results in any adverse financial implication on BHEL, the financial
impact thereof including interest/penalty shall be recovered from the Contactor’s due payment.

4.2.14 Any denial of input credit to BHEL or arising of any tax liability on BHEL due to non- compliance of GST Law
by the Contractor in any manner, will be recovered along with liability on account of interest and penalty (if any) from the
payments due to the Contactor.

4.2.15 In the event of any ambiguity in GST law with respect to availability of input credit of GST charged on the invoice
raised by the contractor or with respect to any other matter having impact on BHEL, BHEL’s decision shall be final and
binding on the contractor.

4.2.16 Variation in Taxes & Duties:

Any upward variation in GST shall be considered for reimbursement provided supply of goods and services are made
within schedule date stipulated in the contract or approved extended schedule for the reason solely attributable to BHEL.
However downward variation shall be subject to adjustment as per actual GST applicability.

In case the Government imposes any new levy/tax on the output service/goods after price bid opening, the same shall be
reimbursed by BHEL at actual. The reimbursement under this clause is restricted to the direct transaction between BHEL
and its contactor only and within the contractual delivery period only.

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer but before opening of the price
Bid, the Bidder/Contractor must convey its impact on his price duly substantiated by documentary evidence in support
of the same before opening of price bid. Claim for any such impact after opening the price bid will not be considered by
BHEL for reimbursement of tax or reassessment of offer.

4.3 Income Tax:
TDS/TCS as apf)licable under Income Tax Act, 1961 or rules made thereunder shall be deducted/collected from
contractor’s bill.
5. SUBMISSION OF BILLS BY CONTRACTOR:

Bills should be submitted within a week after execution of work during the calendar month/ quarter. The Contractor shall

submit a bill in triplicate detailing the various items of work done during the month/ quarter supported by the

requisitions issued from time to time. The Contractor shall, once in every quarter, submit to the end user / executing
agency, separately details of his claims for the work done by him up to and including the previous month which are not
covered by his contract agreement in any of the following respects:

i.  Deviation from the items provided in the contract documents.

ii.  Extraitems / new items of work.

iii. Items in-respect of which rates have not been settled. He should in addition furnish a clear certificate to the effect
that the claims submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in
respect of the work done up to and including the period under report.

iv.  Along with bills, Contractors has to furnish self-attested copy of the following documents for further processing of
bills:

v.  Copy of PAN card.

vi. Documentary proof for payment of PF/ESI (for the last month) with respect to the employees engaged by the
contractor with payment details relating to individual names to be submitted.

vii. Copy of payment challan of previous Month / Quarter as proof of deposit of GST along with a certificate from the
Contractor that tax collected from BHEL has been remitted to tax authorities.

viii. Ifthe Contractor is not registered for any statutory obligation and not liable there to, then a declaration shall be

submitted along with offer that they are within the threshold limit.
Place: Signature of Authorized Signatory
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Any other relevant document which is required from time to time as per BHEL requirement.

CONTRACT BILL PROCESSING IN SUVIDHA PORTAL:
BHEL has launched SUVIDHA - Unified Supplier Portal to streamline the processing of supply / Service payments to all
vendors. The details are as follows:
1. Mandatory Registration of Invoices
+«+ All supply / Service invoices, regardless of the invoice amount, must be registered in the BHEL SUVIDHA portal.
2. For Net Invoice Amount Exceeding X5 Lakhs (Including Taxes):
% Upload of a Class 3 Digitally Signed Tax Invoice (Class 3 Digital Signature Certificate issued by a
licensed Certifying Authority) is mandatory.
+ All other documents as per the Purchase Order (PO) checklist must also be uploaded.
+« If any other digitally signed document is specified in the PO checklist, it must be uploaded with a Class 3 Digital
Signature.
3. For Net Invoice Amount Up to X5 Lakhs (Including Taxes):
++ Upload of all documents as per the PO checklist is mandatory.
% Documents can be uploaded without a digital signature.
+ However, if a digitally signed document is specified in the PO checklist and a non-digitally signed version is
uploaded, a hard copy must be submitted.
This system will be enabled from 01.10.2025 onwards. BHEL request all suppliers to comply with the above requirement
and upload invoices through the SUVIDHA portal to ensure seamless payment processing.
» Note: Materials / services will not be accepted at BHEL premises in the absence of the above compliance. A detailed step-
by-step procedure for uploading invoices and documents is linked for your reference.

Portal Link: https://suvidha.bhel.in/suvidha/index1.jsp.
6. BANK DETAILS FOR EMD & SERCUITY DEPOSIT SUBMISSION:

For Electronic Fund Transfer the details are as below:
a) Name of the Beneficiary: BHEL, Trichy
b) Bank Particulars (Details of Respectively executing region):

Name of the Company - BHEL, Trichy

Name of the bank - STATE BANK OF INDIA

Bank branch - HEAVY ELECTRICALS, KAILASAPURAM
City -Tiruchirappalli Branch code- 01363

Account Number - 10891588977

Account type - CC

IFSC code - SBIN0001363

MICR code - 620002004

7. MICRO AND SMALL ENTERPRISES (MSE):

Any Bidder falling under MSE category shall furnish the following details & submit documentary evidence/ Govt.
Certificate etc. in support of the same along with their techno- commercial offer.

Type under MSE SC/ST Women Others (excluding SC/ ST & Women Owned)
owned owned
Micro
Small

Note: If the bidder does not furnish the above, offer shall be processed construing that the bidder is not falling under

MSE category.
a) MSE suppliers can avail the intended benefits in respect of the procurements related to the Goods and Services
only (Definition of Goods and Services as enumerated by Govt. of India vide Office Memorandum F. No. 21(8)/2011-
MA dtd. 09/11/2016 office of AS & DC, MSME) only if they submit along with the offer copy of Udyam Registration.
Date to be reckoned for determining the deemed validity will be the last date of Technical Bid submission. Non-
submission of supporting document in GeM portal will lead to consideration of their bids at par with other bidders. No
benefits shall be applicable for this enquiry if the above required documents are not uploaded at the time of bid
submission. Documents submitted by the bidder shall be verified by BHEL for rendering the applicable benefits.

MSE bidders if not opted for MSE Purchase preference in GeM Portal will be consider as NON MSE bidder only. It is
the responsibility of the bidder to ensure MSE purchase preference while submitting their bid.

Place: Signature of Authorized Signatory
Date: with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

8. PREFERENCE TO MAKE IN INDIA:

For this procurement, the local content to categorize a supplier as a Class [ local supplier/ Class II local Supplier/Non-Local
Supplier and purchase preferences to Class I local supplier, is as defined in Public Procurement (Preference to Make
in India), Order 2017 dated 04.06.2020 issued by DPIIT. In case of subsequent orders issued by the nodal ministry,
changing the definition of local content for the items of the GeM Bid, the same shall be applicable even if issued after
issue of this GeM Bid, but before opening of Part-1I bids against this GeM Bid.

9. GRIEVANCE REDRESSAL MECHANISM:
To promote transparency and ensure fair treatment of all bidders, a structured Grievance Redressal Mechanism is in
place to address any concerns or issues arising during the tendering process or in subsequent business dealings with the
company.
Suppliers/Contractors are requested to follow the below escalation process for grievance resolution:
i. First Level: Any grievance should initially be addressed to the designated Dealing Officer, whose contact details
are provided in the Notice Inviting Tender (NIT)/Contract.
ii. Second Level: If the issue remains unresolved, it may be escalated by lodging a formal grievance through the
SUVIDHA Portal: https://suvidha.bhel.in/suvidha/. Responses will be provided in accordance with the defined
escalation matrix.”

10. Order of Precedence:
order be{gv‘lezle event of any ambiguity or conflict between the Tender Documents, the order of precedence shall be in the
a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by BHEL.
lc).' ’IG‘eeé\;[lrllgilcdal Conditions of Contract (TCC)
d. Bug;[er Added Bid Specific ATC
e. GeM GTC
11. Enclosure:
Annexure-1: Check List.
Annexure-2: Offer forwarding letter / tender submission letter
Annexure-3: No Deviation Certificate
Annexure-4: Declaration regarding Insolvency/ Liquidation/ Bankruptcy Proceedings
Annexure-5: Declaration by Authorized Signatory
Annexure-6: Declaration by Authorized Signatory regarding Authenticity of submitted Documents
Annexure-7: Non-Disclosure Certificate
Annexure-10: Declaration reg. Related Firms & their areas of Activities
Annexure-11: Declaration for relation in BHEL
Annexure-15: Power of Attorney for submission of tender.
Annexure-17: Proforma of Bank Guarantee for Performance Security.
Annexure-18: List of Consortium Bank

Annexure-19: Declaration regarding conflict of interest.
ANNEXURE-A - SITE VISIT CERTIFICATE

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 3t Floor, 24 Bldg. / BHEL, Trichy-14 Page 17 of 34
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

CHECK LIST

ANNEXURE- 1

NOTE: - Suppliers are required to fill in the following details in their Letterhead and no column should be left

blank
A | Name and Address of the Supplier
B | GSTN No. the Supplier (Place of
Execution of Contract / Purchase
Order)
C | Details of Contact person for this Name: Mr./ Ms.
Tender Designation:
Telephone No:
Mobile No:
Email ID:
D | EMD DETAILS
E DESCRIPTION APPLICABILIT | ENCLOSED
Y (BY BY
i. | Whether Pre - Qualification Criteria is understood and Applicable YES / NO
provided proper supporting documents.
ii. | Whether all pages of the Tender documents including annexures, Applicable YES / NO
appendices etc. are read and understood
iii. | Audited Balance Sheet and profit & Loss Account for the last three Applicable YES / NO
years
iv. | Copy of PAN Card & GST registration Applicable YES / NO
v. | Submission of MSE certificate (Udyam certificate) asspecified  Applicable YES / NO
in Tender
vi. | Offer forwarding letter / tender submission letter as per Annexure  Applicable YES / NO
-2
vii. | Submission of Certificate of No Deviation as per Annexure - 3 Applicable YES / NO
viil. | Declaration regarding Insolvency/ Liquidation/ Bankruptcy Applicable YES / NO
Proceedings as per Annexure - 4
ix. | Declaration by Authorized Signatory as per Annexure - 5 Applicable YES / NO
Place: Signature of Authorized Signatory
Date: with seal & full address

WCM Dept. / 3vd Floor, 24 Bldg. / BHEL, Trichy-14
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

x. | Declaration by Authorized Signatory regarding Authenticity Applicable YES / NO
of submitted Documents Annexure - 6

xi. | Submission of Non-Disclosure Certificate as per Annexure - 7 Applicable YES / NO
<t | Submissi T v P FedinTend : N VES /NG
-8 Apphieable
xiii. | Declaration-confirming knowledge abeut Site Conditions-as—per  Not YES/NO
Annexure—9 i
Applicable
xiv. | Declaration reg. Related Firms & their areas of Activities as Applicable YES /NO

per Annexure - 10

xv. | Declaration for relation in BHEL as per Annexure - 11 Applicable YES /NO
sl pesonromentas e dnnesine L0 Lpplieatle
= | Decl . ™ I R — lerRul N VES /NG
A e P CER 200 as per Annesire —13 Lopplientle
Lopplientle
xix. | Power of Attorney for submission of tender as per Annexure - 15 Applicable/ YES / NO
Not Applicable
Preforma-ef-Bank-Guaranteefor Earnest-Moneyasper Net
6 . YES/NO
Annexure—16 Lpplieatle
xxi. | Proforma of Bank Guarantee for Earnest Money as per If Applicable YES / NO
Annexure - 17
xxii. | List of Consortium Bank as per Annexure - 18 If Applicable YES /NO
xxiii| Declaration regarding conflict of interest as per ANNEXURE - 19 Applicable YES / NO
xxiv| SITE VISIT CERTIFICATE as per ANNEXURE - A Applicable YES / NO

NOTE: Strike off ‘YES’ or ‘NO’, as applicable. Tender not accompanied by the prescribed above applicable
documents are liable to be summarily rejected.

DATE:
Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company
seal
Place: Signature of Authorized Signatory
Date: with seal & full address

WCM Dept. / 3vd Floor, 24 Bldg. / BHEL, Trichy-14 Page 19 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE - 2
OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)
Offer Reference NoO: ......cccccvvvevennee Date: ....cceeeenene
To,
(Write Name & Address of Officer of BHEL inviting the Tender)
Dear Sir,
Sub: Submission of Offer against GeM Bid No.: GEM/2026/B/7239044
Having examined the tender documents against your GeM Bid No. dated

and having understood the provisions of the said tender documents and having thoroughly studied the
requirements of BHEL related to the work tendered for, in connection with
(name of work), we hereby submit our offer for the proposed work in accordance with terms and conditions
mentioned in the tender documents, at the prices quoted by us and as per the scope of work and delivery
schedule given in NIT.

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Performance Security’ for the
work as provided for in the Tender Conditions within the stipulated time as may be indicated by BHEL.

I/We further agree to execute all the works referred to in the said Tender documents upon the terms and
conditions contained or referred to therein and as detailed in the appendices annexed thereto.

[/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details furnished in the Check
List.

Authorized Representative of Bidder

Signature:
Name:
Address:
Place:
Date:
Place: Signature of Authorized Signatory
Date: with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE- 3

CERTIFICATE OF NO DEVIATION
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Subject: No Deviation Certificate

Ref: 1) GeM Bid Specification No.: GEM/2026/B/7239044
2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered any of the tender documents as
downloaded from the website/ issued by BHEL and in case of such observance at any stage, it shall be treated as

null and void.

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken any deviation
from the Tender conditions together with other references applicable for the above referred GeM Bid.

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified compliance to Tender
Conditions.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references.

Thanking you,
Yours faithfully,
(Signature, date & seal of
authorized representative of
the bidder)
Date:
Place:
Place: Signature of Authorized Signatory
Date: with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE- 4

UNDERTAKING
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/Madam,
Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS

Ref: GeM Bid Specification No.: GEM/2026/B/7239044

[/We,

declare that, [/We am/are not under insolvency resolution process or liquidation or Bankruptcy Code Proceedings
(IBC) asondate, by NCLT or any adjudicating authority/authorities, which will render us ineligible for participation

in this tender.

Sign. of the AUTHORISED
SIGNATORY (With Name, Designation and
Company seal)

Place:

Date:
Place: Signature of Authorized Signatory
Date: with seal & full address

WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 22 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE - 5

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration by Authorized Signatory

Ref: 1) GeM Bid Specification No.: GEM/2026/B/7239044
2) All other pertinent issues till date

[/We, hereby certify thatall the information and data furnished by me with regard to the above Tender Specification
are true and complete to the best of my knowledge. [ have gone through the specifications, conditions, stipulations
and all other pertinent issues till date, and agree to comply with the requirements and Intent of the specification.

[ further certify that [ am authorized to represent on behalf of my Company/Firm for the above mentioned
tender and a valid Power of Attorney to this effect is also enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:

Enclosed: Power of Attorney

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 23 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE - 6

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration by Authorized Signatory regarding Authenticity of submitted documents.

Ref: 1) GeM Bid Specification No.: GEM/2026/B/7239044

2) All other pertinent issues till date

I/We, hereby certify that all the documents submitted by us in support of possession of “Qualifying Requirements”
are true copies of the original and are fully compliant required for qualifying / applying in the bid and shall produce
the original of same as and when required by Bharat Heavy Electricals Limited.

[ / We hereby further confirm that no tampering is done with documents submitted in support of our qualification
as bidder. I / We understand that at any stage (during bidding process or while executing the awarded contract)
if it is found that fake / false / forged bid qualifying / supporting documents / certificates were submitted, it
would lead to summarily rejection of our bid / termination of contract. BHEL shall be at liberty to initiate other
appropriate actions as per the terms of the Bid / Contract and other extant policies of Bharat Heavy Electricals
Limited.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:
Place: Signature of Authorized Signatory
Date: with seal & full address

WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 24 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE- 7

NON-DISCLOSURE CERTIFICATE
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

I/We understand that BHEL Trichy is committed to Information Security Management System as per their
Information Security Policy.

Hence, [/We M/s
...................................................................................................................................................................... who  are
submitting offer for providing services to BHEL Trichy against GeM Bid
N O it hereby undertake to comply with the following

in line with Information Security Policy of BHEL.

a. To maintain confidentiality of documents & information which shall be used during the execution of the
Contract.

b. The documents & information shall not be revealed to or shared with third party which shall not be in
the business interest of BHEL Trichy.

(Signature, date & seal of Authorized

Signatory of the bidder)
Date:
Place: Signature of Authorized Signatory
Date: with seal & full address

WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 25 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE - 10

DECLARATION
Date:

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/ Madam,
Sub: Details of related firms and their area of activities

Ref: 1) GeM Bid Specification No.: GEM/2026/B/7239044

Please find below details of firms owned by our family members that are doing business/ registered for same item
with BHEL, (Write NA, if not applicable)

1 Material Category/ Work Description

Name of Firm

Address of Firm

Nature of Business
Name of Family Member

Relationship
2 Material Category/ Work Description

Name of Firm
Address of Firm
Nature of Business

Name of Family Member
Relationship

Note: I certify that the above information is true and I agree for penal action from BHEL in case any of
the above information furnished is found to be false.

Regards,
( )
From: M/s
Supplier Code:
Address:
Place: Signature of Authorized Signatory
Date: with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE - 11

DECLARATION FOR RELATION IN BHEL
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which the offer of Bidder
is liable to be summarily rejected)

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration for relation in BHEL
Ref: 1) GeM Bid Specification No.: GEM/2026/B/7239044

I/We hereby submit the following information pertaining to relation/relatives of Proprietor/Partner(s)/
Director(s) employed in BHEL

Tick (1/)any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any relation or relatives
employed in BHEL

OR
2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE relation/relatives employed in
BHEL and their particulars are as below:

ii.

(Signature, Date & Seal of
Authorized
Signatory of the
Bidder)

Note:
1. Attach separate sheet, if necessary.
2. If BHEL Management comes to know at a later date that the information furnished by the Bidder is
false, BHEL reserves the right to take suitable against the Bidder/Contractor.

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 27 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
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ANNEXURE - 15

POWER OF ATTORNEY for SUBMISSION OF TENDER
(To be typed on non-judicial stamp paper of minimum Rs. 100/- and Notarized)

KNOW ALL MEN BY THESE PRESENTS, that [/We do hereby make, nominate, constitute and appoint Mr.
........................................................ , whose signature given below herewith to be true and lawful Attorney of

M /S it e hereinafter called ‘Company’, for submitting Tender/entering into Contract

and inter alia, sign, execute all papers and to do necessary lawful acts on behalf of Company with M/s Bharat Heavy

Electricals Ltd, Central Procurement Cell (CPQ), in connection

L2 L o  TTTTPPTTR vide GeM Bid No:
dated

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as may be lawfully
done by the said attorney and by or on behalf of the company and in the name of the company, by virtue of
the powers conferred herein and the same shall be binding on the company and shall have full force and effect.

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the manner hereinafter
appearing on the document.

Dated at , this day of

Director/CMD/Partner/Proprietor

Signature of Mr. ............ (Attorney)

Attested by: Director/CMD/Partner/Proprietor

Witness
Notary Public
Place: Signature of Authorized Signatory
Date: with seal & full address
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NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
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ANNEXURE -17

BANK GUARANTEE FOR PERFORMANCE SECURITY
(On non-Judicial paper of appropriate value)

Bank Guarantee No:
Date:

To
NAME
& ADDRESSES OF THE BENEFICIARY

Dear Sirs,
In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer’ which expression
shall unless repugnant to the context or meaning thereof, include its successors and permitted assigns)

incorporated under the Companies Act, 1956 and having its registered office at 1
through its Unitat.......ccocovreenns (name of the Unit) having awarded to ( Name ofthe Vendor / Contractor / Supplier)

with its registered office at 2 hereinafter referred to as the ' Vendor / Contractor / Supplier ', which
expression shall unless repugnant to the context or meaning thereof, include its successors and permitted
assigns), a contract Ref No.......ccvvvcrevene dated

........................................ 3 valued atRs........... 4 (Rupees ------------------------) / FC..................(in words...........)

fOr i 5 (hereinafter called the 'Contract') and the Vendor / Contractor / Supplier having agreed to
provide a Contract Performance Bank Guarantee, equivalent to ......% (.... Percent) of the said value of the Contract
to the Employer for the faithful performance of the Contract,

We, i , (hereinafter referred to as the Bank), having registered/Head office at ................ and inter alia a
branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably and unconditionally undertake to
forthwith and immediately pay to the Employer any sum or sums upto a maximum amount of Rs -----------==-=-----

6 (Rupees --------------m-memnmme- ) without any demur, immediately on first demand from the Employer and without
any reservation, protest, and recourse and without the Employer needing to prove or demonstrate reasons for its
such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under
this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. _

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes raised by
the Vendor / Contractor / Supplier in any suit or proceeding pending before any Court or Tribunal, Arbitrator
or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment thereunder
and the Vendor / Contractor / Supplier shall have no claim against us for making such payment.

We the oo bank further agree that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said Contract/ satisfactory completion of the
performance guarantee period as per the terms of the Contract and that it shall continue to be enforceable till
all the dues of the Employer under or by virtue of the said Contract have been fully paid and its claims satisfied or
discharged.

We i BANK further agree with the Employer that the Employer shall have the fullest liberty without
our consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions
of the said Contract or to extend time of performance by the said Vendor / Contractor / Supplier from time to time
or to postpone for any time or from time to time any of the powers exercisable by the Employer against the said
Vendor / Contractor / Supplier and to forbear or enforce any of the terms and conditions relating to the said
Contract and we shall not be relieved from our liability by reason of any such variation, or extension being granted

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 3rd Floor, 24 Bldg. / BHEL, Trichy-14 Page 29 of 34
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to the said Vendor / Contractor
/ Supplier or for any forbearance, act or omission on the part of the Employer or any indulgence by the Employer
to the said Vendor / Contractor / Supplier or by any such matter or thing whatsoever which under the law relating
to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the Bank as
a principal debtor, in the first instance without proceeding against the Vendor / Contractor
/ Supplier and notwithstanding any security or other guarantee that the Employer may have in relation to the

Vendor /Contractor / Supplier 's liabilities.

This Guarantee shall remain in force upto and including........c.cccceeevein v and shall be extended from time
to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Vendor / Contractor / Supplier but shall in all respects and for all purposes be
binding and operative until payment of all money payable to the Employer in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... 8 we shall be discharged from all liabilities under this guarantee thereafter.

We, s BANK lastly undertake not to revoke this guarantee during its currency except with the previous
consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a. The liability of the Bank under this Guarantee shall not exceed...........cecceerrrerenee.

b. This Guarantee shall be valid up to ..................

c. Unless the Bank is served a written claim or demand on or before 8 al rights
under this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities
under this guarantee irrespective of whether or not the original bank guarantee is returned to the Bank.

We, Bank, have power to issue this Guarantee under law and the undersigned as a duly authorized
person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of
(Name of the Bank)

Dated.......c.ccuueee.
Place of Issue.........c........

1 NAME AND ADDRESS OF EMPLOYER i.e, Bharat Heavy Electricals Limited
2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

4 CONTRACT VALUE

5 PROJECT/SUPPLY DETAILS
6 BG AMOUNT IN FIGURES AND WORDS
7 VALIDITY DATE

8 DATE OF EXPIRY OF CLAIM PERIOD

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 3rd Floor, 24 Bldg. / BHEL, Trichy-14 Page 30 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT
PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

Note:
1. Units are advised that expiry of claim period may be kept Six (6) months after validity date. It may

Place:
Date:

4.

be ensured that the same is in line with the agreement/ contract entered with the Vendor.

The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the
State where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased
in the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the Standard
BG Formats. If required, such modifications may be carried out after taking up appropriately with the
Unit/Region’s Law Deptt.

In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized /PublicSector / Private Sector/ Foreign Banks (BG issued by Branches
in India) can be accepted subject to the condition that the Bank Guarantee should be enforceable
in the town/city or at nearest branch where the Unit is located i.e. Demand can be presented at
the Branch located in the town/city or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of
the Vendor Country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank
Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As such,
Foreign Vendor needs to make necessary arrangements for issuance of Counter- Guarantee by
Foreign Bank in favor of the Indian Bank’s (BHEL’s Consortium Bank) branch in India. It is
advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be borne
by the Foreign Vendor. The tender stipulation should clearly specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure
at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG)
758 (as amended from time to time). The BG Format provided to them should clearly specify the
same.

Signature of Authorized Signatory
with seal & full address
WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 31 of 34



NAME OF WORK:

OPERATION AND

MAINTENANCE OF PRODUCER GAS EFFLUENT

TREATMENT PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27
FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE - 18

LIST OF CONSORTIUM BANK
SI. No. | NAME OF THE BANK
1 State Bank of India
2 Canara Bank
3 IDBI Bank Limited
4 ICICI Bank Limited
5 HDFC Bank Limited
6 Axis Bank
7 IndusInd Bank Limited
8 Bank of Baroda
9 Exim Bank
10 Indian Bank
11 Punjab National Bank
12 Union Bank of India
13 Yes Bank Limited
14 RBL Bank Ltd.
15 Standard Chartered Bank
16 Indian Overseas Bank
17 Kotak Mahindra Bank Limited
18 Federal Bank Limited
Place: Signature of Authorized Signatory
Date: with seal & full address

WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 32 of 34




NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT
TREATMENT PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27
FOR 15 MONTHS.

Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE - 19

Conflict of Interest among Bidders/ Agents
(To be typed and submitted in the Letterhead of the Company/Firm of Bidder failing which the offer of
Bidder is liable to be summarily rejected)

To,
(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub: Declaration regarding Conflict of Interest

Ref: 1) GeM Bid No.: GEM/2026/B/7239044
2) All other pertinent issues till date

Treatment of cases regarding conflict of interest:

The bidder notes that a conflict of interest would said to have occurred in the tender process and
execution of the resultant contract, in case of any of the following situations:

i. Ifits personnel have a close personal, financial, or business relationship with any personnel of BHEL who
are directly or indirectly related to the procurement or execution process of the contract, which can
affect the decision of BHEL directly or indirectly;

ii.  The bidder (or his allied firm) provided services for the need assessment/ procurement planning of the
Tender process in which it is participating;

iili.  Procurement of goods directly from the manufacturers/ suppliers shall be preferred. However, if the
OEM/ Principal insists on engaging the services of an agent, such agent shall not be allowed to represent
more than one manufacturer/ supplier in the same tender. Moreover, either the agent could bid on behalf
of the manufacturer/ supplier or the manufacturer/ supplier could bid directly but not both. In case bids
are received from both the manufacturer/ supplier and the agent, bid received from the agent shall be
ignored. However, this shall not debar more than one Authorized distributor (with/ or without the OEM)
from quoting equipment manufactured by an Original Equipment Manufacturer (OEM) in procurements
under a Proprietary Article Certificate.

iv. A bidder participates in more than one bid in this tender process. Participation in any capacity by a
Bidder (including the participation of a Bidder as a partner/ JV member or sub-contractor in another bid
or vice-versa) in more than one bid shall result in the disqualification of all bids in which he is a party.
However, this does not limit the participation of an entity as a sub-contractor in more than one bid if he
is not bidding independently in his own name or as a member of a JV.

Declaration

[/We, hereby declares that [/we have read and understood the above aspects, and the [/we confirms that such
conflict of interest does not exist and undertakes that [/we will not enter into any illegal or undisclosed
agreement or understanding, whether formal or informal with other Bidder{s), in this regard. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids
or any other actions to restrict competitiveness or to introduce cartelization in the bidding process. In case,
the I am / We are found having indulged in above activities, the same will be considered as a violation
of the tender conditions, and suitable action shall be taken by BHEL as per extant policies/ guidelines.

Yours faithfully,

(Signature, Date & Seal of Authorized Signatory of the Bidder)

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 33 of 34



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT
TREATMENT PLANT INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27

FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

ANNEXURE-A

SITE VISIT CERTIFICATE

[/ W sttt bbb bR R R R R
hereby declare and confirm that we have visited the below mentioned Locations and as a Proof of

visiting the Sites obtained the signatures of the Executive/s concerned.

BHEL LOCATIONS & ADDRESS

Producer Gas Effluent Treatment Plant
BHARAT HEAVY ELECTRICALS LIMITED BHEL
Thiruverumbur

Tiruchirappalli-14

Tamilnadu.

We acquired full knowledge and information about the locations, conditions, shift timings, wage
structure and total work involved. We further confirm that the above information is true and
correct and we will not raise any claim of any nature due to lack of knowledge of site condition.

Sign and stamp of the Bidder / Bidder’s representative

SIGNATURE & BHEL SEAL

Signature of Authorized Signatory
with seal & full address

WCM Dept. / 31 Floor, 24 Bldg. / BHEL, Trichy-14 Page 34 of 34

Place:
Date:



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

General Conditions of Contract (GCC) for Work Order- Services
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Place: Signature of Authorized Signatory
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Regd. Office: BHEL HOUSE, Siri Fort, New Delhi - 110 049 Page 1 of 38



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.

Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044
CHAPTER -1
1. GENERAL INSTRUCTION TO TENDERERS

1.1. DESPATCH INSTRUCTION

i. The General Conditions of Contract form part of the Tender specifications. For this tender, bidders shall use
electronic Signature viz Digital Signature Certificate while uploading the tender documents on the GeM
portal. The information furnished shall be complete by itself. The tenderer is required to furnish all the details
and other documents as required in the following pages.

ii. Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer
shall be deemed to have been done after careful study and examination of the tender documents and with the
full understanding of the implications thereof. Should the tenderers have any doubt about the meaning of any
portion of the Tender Specification or find discrepancies or omissions in the drawings or the tender documents
issued are incomplete or shall require clarification on any of the technical aspect, the scope of work etc., he shall
at once, contact the authority inviting the tender well in time (so as not to affect last date of submission) for
clarification before the submission of the tender. Tenderer’s request for clarifications shall be with reference to
Sections and Clause numbers given in the tender documents. The specifications and terms and conditions shall
be deemed to have been accepted by the tenderer in his offer. Non-compliance with any of the requirements
and instructions of the tender enquiry may result in the rejection of the tender.

iii. Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This IP shall be issued as part
of the Tender documents and shall be submitted by the bidder along with Techno-commercial bid duly filled,
signed and stamped by the authorized signatory who signs the bid. Entering into this pact shall be a preliminary
qualification.

1.2. SUBMISSION OF TENDERS

1.2.1. The tenderers must submit their tenders to Officer inviting tender as per instructions in the NIT. Tenders shall
be submitted through GeM portal as per instruction in NIT.

1.2.2. Tenderers to upload offers well in advance in order to avoid last minute congestion in GeM website. However,
after submission of the tender, the tenderer can re-submit revised tender but before due date and time of
submission of tender as notified.

1.2.3. Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT. For this tender, bidders
may attend through online mode, if provisions are available in GeM portal.

1.2.4. Tenderers whose bids are found techno commercially qualified shall be notified through GeM system about
the date and time of opening of the Price Bids. BHEL’s decision in this regard shall be final and binding.

1.2.5. The information given in the tender documents is for general guidance and shall not be construed as
contractually binding on BHEL/ Owner. All relevant site data/ information as may be necessary for bidding
shall have to be obtained/ collected by the Tenderer.

1.2.6. The Tenderers are advised to physically visit the site to acquaint and satisfy themselves about the weather
conditions, working culture in the area, socio- political environment, safety & security aspects, law & order
situation, law of the land, transportation routes, various distances, surroundings of plant/ project premises
together with all statutory, obligatory, mandatory requirements of various authorities and obtain for
themselves all necessary information as to the risks, contingencies and all other circumstances, which may
influence or affect the discharge of various obligations under the Contract during contract period including
extended period (if any).

1.2.7. The submission of bid will tantamount to due diligence having been done and it shall be deemed that:

a) the Tenderer has obtained all necessary information as to risks, contingencies and other
circumstances which may influence or affect the Works

b) the Tenderer accepts total responsibility for having foreseen all difficulties and costs of successfully
completing the Works

Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 34 Floor, 24 Bldg. / BHEL, Trichy-14
Regd. Office: BHEL HOUSE, Siri Fort, New Delhi - 110 049 Page 2 of 38



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
Tender Enq. No.: 9472600010/ 26.02.2026; GeM Bid No.: GEM/2026/B/7239044

c) the Tenderer accepts that, the Contract Price shall not be adjusted to take account of any
unforeseeable or unforeseen difficulties or costs and the Tenderer shall not raise any claims/
disputes against BHEL and/ or Owner at later date in any manner whatsoever.

1.3. QUALIFICATION OF TENDERERS
i. Only tenderers who have previous experience in the work of the nature and description detailed in the
Notice Inviting Tender and/or tender specification are expected to quote for this work duly detailing their
experience along with offer.
ii. Offers from tenderers who do not have proven and established experience in the field shall not be
considered.

iii. The offers of the bidders who are on the debarred list shall be rejected. Further, offer of the bidders, who
engage the services of the debarred firms or associated with the debarred firm, for present bid, shall also
be rejected. The list of debarred firms is available on BHEL web site www.bhel.com.

iv. Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of
India shall not be considered.

1.4 EVALUATION OF BIDS
i.  Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre- Qualification
criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted along
with the offer.

ii. Incase the same qualifying experience is claimed by more than one agency, then:

a.  The agency who has executed the work as per documentary evidence submitted shall only be qualified.
Scope of qualifying work should be totally with the agency who has executed and in case it is only labour
and consumables without T&P, then the credentials of execution is assigned to the first agency and not
to the agency who has executed only as labour supply contractor. Further, BHEL reserves the right to
ask for any other proof for the said job.

b. However, if the same is on account of subletting, part of scope by one agency to another agency in a
project of BHEL, experience of both the agencies may be considered for the sublet portion of the work
provided subletting has been done with the approval of BHEL.

iii. In case the qualifying experience is claimed by bidder is based on ‘Work Order’ and ‘Experience Certificates’
from any organization other than BHEL (main agency), then it shall be the responsibility of the bidder to submit
(in addition to the experience certificate from main agency) relevant certificate regarding qualifying experience
from the end Customer or the Turnkey-Contractor (if any) who has awarded the work to main agency, as a
proof for having executed subject qualifying work. BHEL reserves the right to ask for any other proof for the
said job.

iv.  Assessing Bidder’s Capacity for executing the current tender shall be as per Notice Inviting Tender.

v.  Price Bids of shortlisted bidders shall only be opened through the electronic price bid opening with/without
Reverse Auction, at the discretion of BHEL. Unless specified otherwise in the tender, the L1 bidder amongst all
the shortlisted bidders shall be considered for award. However, the L1 bidder shall have no claim on the award
& BHEL reserves the right to award the tender at its sole discretion.

vi.  Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be intimated in due course
either through system generated e-mail or through letter/e-mail after award to successful bidder.

vii. Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their performance in ongoing
projects.

1.5 DATA TO BE ENCLOSED
Full information shall be given by the tenderer in respect of the following. Non- submission of this information
may lead to rejection of the offer.
i) INCOME TAX PERMANENT ACCOUNT NUMBER
Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the
Company/Firm/Individual Partners etc. shall be furnished along with tender.

ii) An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole
proprietor.
Place: Signature of Authorized Signatory
Date: with seal & full address
WCM Dept. / 34 Floor, 24 Bldg. / BHEL, Trichy-14
Regd. Office: BHEL HOUSE, Siri Fort, New Delhi - 110 049 Page 3 of 38



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
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iii) IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN and place & nature of business.

iv) IN CASE OF PARTNERSHIP FIRM:
The names of all the partners and their addresses, copy of the partnership deed/ instrument of
partnership dully certified by the Notary Public shall be enclosed.

v) IN CASE OF COMPANIES:
a) Date and place of registration including date of commencement certificate in case of Public Companies
(certified copies of Memorandum and articles of Association are also to be furnished).
b) Nature of business carried on by the Company and the provisions of the Memorandum relating thereof.

1.6 AUTHORIZATION AND ATTESTATION

Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of Attorney is to be
submitted along with the tender offer. For company, a Power of Attorney (as per format in Annexure-15) shall be
submitted.

Date: with seal & full address
WCM Dept. / 34 Floor, 24 Bldg. / BHEL, Trichy-14
Regd. Office: BHEL HOUSE, Siri Fort, New Delhi - 110 049 Page 4 of 38



NAME OF WORK: OPERATION AND MAINTENANCE OF PRODUCER GAS EFFLUENT TREATMENT PLANT
INCLUDING LABORATORY ANALYSIS AT BHEL-TRICHY DURING 2026-27 FOR 15 MONTHS.
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1.8 SECURITY DEPOSIT
1.8.1 Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of the contract value as Security
Deposit towards fulfilment of any obligations in terms of the provisions of the contract.

1.8.2 The Security Deposit shall be furnished before start of the work by the contractor.
1.8.3 The required Security Deposit may be accepted in the following forms.
i) Cash (as permissible under the extant Income Tax Act).
ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund
Transfer in favour of BHEL.
iii) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc.
(held in the name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as
applicable, in favour of BHEL).
iv) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the Companies Act. The
Bank Guarantee format for Security Deposit shall be in the prescribed formats.
v) Insurance Surety Bonds.

i) BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in
any other matter connected therewith.

ii) In case of delay in submission of Security Deposit, enhanced security deposit which would include interest (Repo
rate + 4%) for the delayed period, shall be submitted by the bidder before submission of first bill

1.8.4 The Security Deposit shall not carry any interest.

1.8.5 In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be correspondingly enhanced
as given below:

i) The enhanced part of the Security Deposit shall be immediately deposited by the Contractor or adjusted against
payments due to the Contractor.

ii) Contract value for the purpose of operating the increased value of Security Deposit due to Quantity Variation, shall
be exclusive of Price Variation Clause, Over Run Compensation and Extra works done on man-day rates.

iii) The recoveries made from running bills can be released against submission of equivalent Bank Guarantee in
acceptable form, but only once, before completion of work, with the approval of competent authority of BHEL.

1.8.6 The validity of Bank Guarantees towards Security Deposit shall be valid till actual completion of work + Guarantee
Period + 3 months.

1.8.7 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages and remedies in the event
of the Contractor’s failure to fulfil any of the contractual obligations or in the event of termination of contract as per terms
and conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other contracts with
BHEL by giving prior notice to the contractor.

1.9 RETURN OF SECURITY DEPOSIT

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per terms of the contract
including completion of Guarantee Period after deducting all expenses / other amounts due to BHEL under the contract.

1.10 BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following shall be complied with

i. Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined in the Companies Act.
Bank Guarantees issued by Co-Operative Banks/ Financial Institutions shall not be accepted.
ii. The Bank Guarantees shall be as per prescribed formats.
Place: Signature of Authorized Signatory
Date: with seal & full address
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iii. It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required
period as per the advice of BHEL. BHEL shall not be liable for issue of any reminders regarding expiry of the Bank

Guarantees.

iv. In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the
same is explicitly endorsed by the Construction Manager and submitted to the BHEL unit issuing the LOI/LOA.

V. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same by
informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.

vi. Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an

amendment in an appropriate non judicial stamp paper.
vii. The Original Bank Guarantee shall be submitted to BHEL Trichy/ WCM dept. of BHEL unless specified otherwise in
TCC.

1.11 VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX MONTHS from latest due date of offer
submission (including extension, if any). In case BHEL (Bharat Heavy Electricals Ltd) calls for negotiations, such negotiations
shall not amount to cancellation or withdrawal of the original offer which shall be binding on the tenderers.

1.12 REJECTION OF TENDER AND OTHER CONDITIONS

1.12.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender nor any tender
and reserves to itself full rights for the following without assigning any reasons whatsoever: -

a) To reject any or all of the tenders.
b) To split up the work amongst two or more tenderers as per NIT.
c) To award the work in part if specified in NIT.

d) In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the tender
shall be applicable.

1.12.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form specified or defective or
have been materially altered or not in accordance with the tender conditions, specifications etc. are liable to be rejected.

1.12.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under
suspension (debarred) by any unit / region / division of BHEL or tenderers who do not comply with the latest guidelines of
Ministry/Commissions of Govt of India. BHEL reserves the right to not consider a bidder for further processing of tender in
case it is observed that they are overloaded and may not be in a position to execute this job as per the required schedule in
line with ‘NIT". The decision of BHEL will be final in this regard.

1.12.4 Ifatenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender, BHEL
may at their discretion, cancel such tender. If a partner of a firm expires after the submission of tender or after the acceptance
of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its character. In case BHEL
resolves to cancel the tender under this clause, BHEL will issue a notice in this regard containing reasons as to the
cancellation of tender. The contractor shall be required to furnish his response to such notice within a period of 14 days from
the date of receipt of such notice through any means (BHEL reserves the right to decrease the period upto 05 days). BHEL
after due consideration of the representation made by contractor shall communicate its final decision within a reasonable
period.

In case contractor fails to submit any response to the notice issued by BHEL within the period stipulated in the notice, BHEL
at its discretion may proceed to cancel the contract.

Contractor shall not be eligible for any compensation whatsoever for the cancellation of contract under this clause

1.12.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent
to the execution of the contract. BHEL may, however, recognize such power of Attorney and changes after obtaining proper
legal advice, the cost of which will be chargeable to the contractor concerned.
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1.12.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at
any stage or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due.

1.12.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to
rejection.

1.12.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with the
Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the Earnest
Money/Security Deposit.

1.12.9 The successful tenderer (Contractor) shall not sub-contract any portion of work detailed in the tender specification
undertaken by him without written permission of BHEL’s Construction Manager/Site in charge. BHEL, at its discretion, may
consider the written request from the Contractor and permit subletting of part scope. However, the Contractor is solely
responsible to BHEL for the work awarded to him.

1.12.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who shall be
under no obligation to return the same to the bidder.

1.12.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for evaluation.
However, if the party who has submitted the unsolicited discount/rebate becomes the L-1 party, then the awarded price i.e.
contract value shall be worked out after considering the discount so offered.

1.12.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective of
whether the tender is accepted or not.

1.13 INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE ORGANIZATION

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change of name or reconstitution,
prior intimation of the same shall be given to BHEL. Upon such changes coming into effect, the same is to be intimated to
BHEL immediately with supporting documents as applicable.
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CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except where the context otherwise

requires

i)

iii)
iv)

vi)
vii)

viii)

xi)

xii)

xiii)
Xiv)

XV)
xvi)

xvii)

Place:
Date:

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian Companies Act 1956,
having its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI - 110 049, and its office at
........................................ (inviting tenders) (Nome of the Unit or Power Sector Regional Offices or its Authorized
Officers.

“EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER” shall mean the Officer
in Administrative charge of the respective UNIT/Power Sector Region.

“COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf of BHEL.
“ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly appointed and authorized
by BHEL to act as “Engineer” on his behalf for the purpose of the Contract, to perform the duty set forth in this
General Conditions of Contract and other Contract documents. The term also includes ‘CONSTRUCTION
MANAGER’ or ‘SITE INCHARGE' as well as Officers of the respective units. For the purpose of joint measurement,
verification, certification and/ are approval of the work and/ or documents under the contract the word
"Engineer" or "Engineer Incharge" shall be deemed to include the Engineers of the Customer and/ or his
Consultant also.

“SITE” shall mean the places or place at which the plants/equipments are to be erected and services are to be
performed as per the specification of this Tender.

“CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL has entered into a
contract for supply of equipments or provision of services.

“CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract and shall include the
Contractor’s successors, heirs, executors, administrators and permitted assigns.

“CONTRACT” or “CONTRACT DOCUMENT” shall mean and includes the Agreement or Work Order, the accepted
appendices of Rates, Schedules, Quantities if any, Offer submitted by contractor including acceptance to General
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, Drawings, Technical
Specifications, the Special Specifications if any, the Tender documents, subsequent amendments
/corrigendum to Tender mutually agreed upon and the Letter of Intent/Award/Acceptance issued by BHEL. Any
conditions or terms stipulated by the contractor in the tender documents or subsequent letters shall not form
part of the contract unless, specifically accepted in writing by BHEL in the Letter of Intent/Award and
incorporated in the agreement or amendment thereof.

“GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and ‘General Conditions of
Contract’ pertaining to the work for which above tenders have been called for.

“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General Conditions, Common
Conditions, Special Conditions, Price Bid, Rate Schedule, Technical Specifications, Appendices, Annexures,
Corrigendum’s, Amendments, Forms, Procedures, Site information etc. and drawings/documents pertaining to
the work for which the tenderers are required to submit their offers. Individual specification number will be
assigned to each Tender Specification.

“LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the tenderer that the tender
has been accepted in accordance with provisions contained in the letter. The responsibility of the contractor
commences from the date of issue of this letter and all terms and conditions of the contract are applicable from
this date.

“COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of Intent/Award’ or date
mutually agreed upon for handing over of the intended scope of work, the erected equipment/plant which are
found acceptable by the Engineer, being of required standard and conforming to the specifications of the
Contract.

“PLANT” shall mean and connote the entire assembly of the plant and equipments covered by the contract.
“EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other components of the
plant covered by the contract.

“TESTS” shall mean and include such test or tests to be carried out on the part of the contractor as are prescribed
in the contract or considered necessary by BHEL in order to ascertain the quality, workmanship, performance
and efficiency of the contractor or part thereof.

“APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by BHEL.

“WORK or CONTRACT WORK” shall mean and include supply of all categories of labour, specified consumables,
tools and tackles and Plants required for complete and satisfactory site transportation, handling, stacking,
storing, erecting, testing and commissioning of the equipments to the entire satisfaction of BHEL.
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xviii) “SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and vice versa, where
the context so requires. Words imparting the masculine Gender shall be taken to include the feminine Gender
and words imparting persons shall include any Company or Associations or Body of Individuals, whether
incorporated or not.

xix)  “HEADING” - The heading in these General Conditions are solely for the purpose of facilitating reference and
shall not be deemed to be part thereof or be taken as instructions thereof or of the contract.
XX) “MONTH” shall mean calendar month unless otherwise specified in the Tender.

xxi)  ‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of twenty-four (24)
hours each. A Week shall mean continuous period of seven (7) days.

xxii)  “COMMISSIONING” shall mean the synchronization testing and achieving functional operation of the Equipment
with associated system after all initial adjustments, trials, cleaning, re-assembly required at site if any, have been
completed and Equipment with associated system is ready for taking into service.

xxiii) “WRITING” shall include any manuscript type written or hand written or printed statement or electronically
transmitted messages, under the signature or seal or transmittal of BHEL.

xxiv) “TEMPORARY WORK” shall mean all temporary works for every kind required in or for the execution,
completion, maintenance of the work.

xxv)  ‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the LOI/LOA/Contract Agreement
subject to such additions thereto or deductions there from as may be made under provisions hereinafter
contained.

xxvi) ‘EXECUTED CONTRACT VALUE'’ shall mean actual value of works executed by the contractor and certified by
BHEL. This value shall not include PVC, ORC, Extra Works and Taxes.

xxvii) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at Site as per terms
defined in the Tender.

xxviii) “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of Contract, for reasons not
attributable to the contractor and mutually agreed between BHEL and the contractor.

xxix) “TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as mentioned in the
contract.

xxx) “DE MOBILIZATION” shall mean the temporary winding up of Site establishment by Contractor leading to
suspension of works temporarily for reasons not attributable to the contractor.

xxxi) “RE MOBILIZATION” shall mean the resumption of work with all resources required for the work after
demobilization.

xxxii) “OVERRUN CHARGES (ORC)” shall mean and include all the costs incurred by the Contractor during the extended
period of the contract, including but not limited to any cost arising out of idle labour, administrative cost, T & P
and machinery.

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION
The contract shall be governed by the Laws of India. Subject to clause 2.15 of this contract, the Civil Court having original
Civil Jurisdiction at Tiruchirappalli, shall alone have exclusive jurisdiction in regard to all matters in respect of the Contract.

2.3 ISSUE OF NOTICE

2.3.1 Service of notice to the Contractor

Any notice to be given to the Contractor under the terms of the contract shall be served by sending the same by Email/
Registered Post/Speed Post to or leaving the same at the Contractor’s last known address of the principal place of business
(orin the event of the contractor being a company, to or at its Registered Office). In case of change of address, the notice shall
be served at changed address as notified in writing by the Contractor to BHEL. Such dispatch or display posting or leaving of
the notice as the case may be shall be deemed to be good service of such notice and the time mentioned to the condition for
doing any act after notice shall be reckoned from the date so mentioned in such notice.

2.3.2 Service of notice to BHEL

Any notice to be given to BHEL In-charge of the Region under the terms of the Contract shall be served by sending the same
by Registered/AD or Speed post to BHEL address or changed address as notified in writing by BHEL to the Contractor.

2.4 USE OF LAND

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be occupied by the contractor
without written permission of BHEL.

2.5 COMMENCEMENT OF WORK
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2.5.1 The contractor shall commence the work as per the time indicated in the Letter of Intent/Award from BHEL and shall
proceed with the same with due expedition without delay.

2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by BHEL, then BHEL at
its sole discretion shall have the right to cancel the contract. The Earnest Money and/or Security Deposit furnished by the
contractor to under this tender will stand forfeited without any further reference to him and without prejudice to BHEL's
other rights and remedies under this contract and the applicable laws in this regard.

2.5.3 All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1 All payments due to the contractors shall be made by e mode only, unless otherwise found operationally difficult for
reasons to be recorded in writing and approved by contract executing department.

2.6.2 For progress running bill payments: - The Contractor shall present detailed measurement sheets in triplicate, duly
indicating all relevant details based on technical documents and connected drawings for work done during the
month/period under various categories in line with terms of payment as per contract. The basis of arriving at the quantities,
weights shall be relevant documents and drawings released by BHEL. These measurement sheets shall be prepared jointly
with BHEL Engineers and signed by both the parties.

2.6.3 These measurement sheets will be checked by BHEL Engineer and quantities and percentage eligible for payment under
various groups shall be decided by BHEL Engineer. The abstract of quantities and percentage so arrived at based on the
terms of payment shall be entered in Measurement Book and signed by both the parties.

2.6.4 Based on the above quantities, contractor shall prepare the bills, along with statutory documents, in prescribed format
and work out the financial value. These will be entered in Measurement Book and signed by both the parties. Payment shall
be made by BHEL after effecting the recoveries due from the contractor.

2.6.5 All recoveries due from the contractor for the month/period shall be effected in full from the corresponding running
bills unless specific approval from the competent authorities is obtained to the contrary.

2.6.6 Measurement shall be restricted to that portion of work for which it is required to ascertain the financial liability of
BHEL under this contract.

2.6.7 The measurement shall be taken jointly by persons authorized on the part of BHEL and by the Contractor.

2.6.8 The Contractor shall bear the expenditure involved if any, in making the measurements and testing of materials to be
used/ used in the work. The contractor shall, without extra charges, provide all the assistance with appliances and other
things necessary for measurement.

2.6.9 If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done in full or in part, the
expenses towards such re measurements shall be borne by the contractor unless such re measurements are warranted solely
for reasons not attributable to contractor.

2.6.10 Passing of bills covered by such measurements does not amount to acceptance of the completion of the work
measured. Any left out work has to be completed, if pointed out at a later date by BHEL.

Final measurement bill shall be prepared in the final bill format prescribed for the purpose based on the certificate issued
by BHEL Engineer that entire works as stipulated in tender specification has been completed in all respects to the entire
satisfaction of BHEL. The Contractor shall submit the final bill in line with WAM 7 format as per tender documents with an
additional recording of the dispute, if any and shall sign with the following declaration:

I/ We hereby certify that [/We have performed the work as per the terms and conditions of Contract Agreement/Work Order
NO ot dated........ccceeue. for which payment is claimed as above and that I/We have no further claim under this
agreement/work order* except for the following (nature of claim with details & amount claimed, if any. NIL may be
mentioned if there are no further claims). -

=)

b))

(o) IEVTRR
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Itis agreed that the authorized signatory of Contractor shall necessarily record his claims/ dispute in Form WAM 7 only and
any claim(s)/ dispute in any other form/ letter shall not be taken cognizance of by BHEL and admissible before any forum.
BHEL shall make the payment of undisputed amount within the stipulated time without any unreasonable delay.

All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL. The abstract of final quantities
and financial values shall also be entered in the Measurement Books and signed by both parties to the contract. The Final
Bill shall be prepared and paid within a reasonable time after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract period or its extensions if any, as
per the provisions of the contract, without entitling the contractor for any compensation.

2.7.1 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the contract during the
progress of work and get it done through other agencies to fulfil BHEL's commitment to its customer or the date of
completion is advance due to other emergent reasons/ BHEL'’s obligation to its customer.

Where the contractor fails to deploy adequate manpower to meet the contractual target, BHEL reserves the right to deploy
manpower to meet such shortfall, through any other agency for expediting activities in the interest of the project. Supplied
manpower shall be put on job by the contractor. Fulfilling of all obligations towards payments and other statutory
compliances related to such manpower shall be the contractor’s responsibility. In case of contractor’s failure to fulfil his
obligations in respect of such manpower, BHEL shall be entitled to take action as provided herein.

2.7.2 BREACH OF CONTRACT, REMEDIES AND TERMINATION
2.7.2.1 The following shall amount to breach of contract:

i.  Non-supply of material/ non-completion of work by the Supplier/Vendor within scheduled delivery/ completion
period as per contract or as extended from time to time.

ii.  The Supplier/Vendor fails to perform as per the activity schedule and there are sufficient reasons even before expiry
ofthe delivery/ completion period to justify that supplies shall be inordinately delayed beyond contractual delivery/
completion period.

iii. = The Supplier/Vendor delivers equipment/ material not of the contracted quality.

iv.  The Supplier/Vendor fails to replace the defective equipment/ material/ component as per guarantee clause.

v.  Withdrawal from or abandonment of the work by the Supplier/Vendor before completion as per contract.

vi. Assignment, transfer, subletting of Contract by the Supplier/Vendor without BHEL’s written permission resulting
in termination of Contract or part thereof by BHEL.

vii.  Non-compliance to any contractual condition or any other default attributable to Supplier/Vendor.

viii.  Any other reason(s) attributable to Vendor towards failure of performance of contract. In case of breach of contract,
BHEL shall have the right to terminate the Purchase Order/ Contract either in whole or in part thereof without any
compensation to the Supplier/Vendor.

ix.  Any of the declarations furnished by the contractor at the time of bidding and/ or entering into the contract for
supply are found untruthful and such declarations were of a nature that could have resulted in non-award of contract
to the contractor or could expose BHEL and/ or Owner to adverse consequences, financial or otherwise.

x.  Supplier/Vendor is convicted of any offence involving corrupt business practices, antinational activities or any such
offence that compromises the business ethics of BHEL, in violation of the Integrity Pact entered into with BHEL has
the potential to harm the overall business of BHEL/ Owner.

Note-Once BHEL considers that a breach of contract has occurred on the part of Supplier/Vendor, BHEL shall notify the
Supplier/Vendor by way of notice in this regard. Contractor shall be given an opportunity to rectify the reasons causing the
breach of contract within a period of 14 days.

In case the contractor fails to remedy the breach, as mentioned in the notice, to the satisfaction of BHEL, BHEL shall have the
right to take recourse to any of the remedial actions available to it under the relevant provisions of contract.

LD against delay in executed work in case of Termination of Contract:
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LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for the delay attributable to
contractor. For limiting the maximum value of LD, contract value shall be taken as Executed Value of work till termination
of contract.

Method for calculation of “LD against delay in executed work in case of termination of contract” is given below.

i

il.
iil.

Let the time period from scheduled date of start of work till termination of contract excluding the period of Hold (if
any) not attributable to contractor = T1

Let the value of executed work till the time of termination of contract= X

Let the Total Executable Value of work for which inputs/fronts were made available to contractor and were planned
for execution till termination of contract =Y

Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1

LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay attributable to contractor
taking “X” as Contract Value and “T2” as period of delay attributable to contractor.

2.7.2.2 Remedies in case of Breach of Contract.

1.

il

iil.

Vi.

vii.

Note:

Wherein the period as stipulated in the notice issued under clause 2.7.2 has expired and Contractor has failed to
remedy the breach, BHEL will have the right to terminate the contract on the ground of "Breach of Contract"” without
any further notice to contractor.

Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 10% of the Contract Value
for the damages on account of breach of contract committed by the Contractor. This amount shall be recovered by
way of encashing the security instruments like performance bank guarantee etc. available with BHEL against the
said contract. In case the value of the security instruments available is less than 10% of the contract value, the
balance amount shall be recovered from other financial remedies (i.e. available bills of the contractor, retention
amount, from the money due to the Contractor etc. with BHEL) or the other legal remedies shall be pursued.
wherever the value of security instruments like performance bank guarantee available with BHEL against the said
contract is 10% of the contract value or more, such security instruments to the extent of 10% contract value will be
encashed. In case no security instruments are available or the value of the security instruments available is less than
10% of the contract value, the 10% of the contract value or the balance amount, as the case may be, will be recovered
in all or any of the following manners:

In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount recoverable then; a
demand notice to deposit the balance amount within 30 days shall be issued to Contractor.

If Contractor fails to deposit the balance amount within the period as prescribed in demand notice, following action
shall be taken for recovery of the balance amount:

a. from dues available in the form of Bills payable to defaulted Contractor against the same contract.

b. Ifitis not possible to recover the dues available from the same contract or dues are insufficient to meet the
recoverable amount, balance amount shall be recovered from any money(s) payable to Contractor under
any contract with other Units of BHEL including recovery from security deposits or any other deposit
available in the form of security instruments of any kind against Security deposit or EMD.

c. In-case recoveries are not possible with any of the above available options, Legal action shall be initiated
for recovery against defaulted Contractor.

[t is an agreed term of contract that this amount shall be a genuine pre-estimate of damages that BHEL would incur
in completion of balance contractual obligation of the contract through any other agency and BHEL will not be
required to furnish any other evidence to the Contractor for the purpose of estimation of damages.

In addition to the above, imposition of liquidated damages, debarment, termination, de- scoping, short-closure, etc.,
shall be applied as per provisions of the contract.

1) The defaulting contractor shall not be eligible for participation in any of the future enquiries floated by BHEL to complete
the balance work. The defaulting contractor shall mean and include:

(a) In case defaulted contractor is the Sole Proprietorship Firm, any Sole Proprietorship Firm owned by same Sole
Proprietor.

(b) In case defaulted contractor is The Partnership Firm, any firm comprising of same partners/ some of the same
partners (but not including any new partner); or sole proprietorship firm owned by any partner(s) as a sole proprietor.
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2.7.3 In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing to expedite the work,
BHEL can deploy own/hired/otherwise arranged resources and recover the expenses incurred from the dues payable to
contractor. Recoveries shall be actual expenses incurred plus 5% overheads or as defined in TCC.

2.7.4 To terminate the contract or to restrict the quantum of work and pay for the portion of work executed in case BHEL’s
contract with their customer are terminated for any reason, whatsoever.

2.7.5 Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any other contract against the
contractor, BHEL shall be entitled to withhold and also have a lien to retain such sum of money(s) in whole or in part from
any money(s) payable to contractor and/or security deposits furnished or deducted in cash from the bills of contractor, (if
any) under this contract. In the event of the securities or the amounts payable to Contractor, being insufficient to cover BHEL
claims, then BHEL shall be entitled to withhold and have a lien to the extent of such claims from any sum or sums found
payable or which at any time thereafter may become payable to the contractor under this or any other contract with BHEL.

a. Claim or Claims for payment of any sum of money(s) arising from the Contractor under this or any other contract
against the contractor, shall mean, the sum of money(s) actually incurred by BHEL in fulfilling the contractual
responsibilities of contractor under the contract, to which he has failed to fulfil plus applicable overheads (@ 5%)
along with interest as applicable under the Contract on total amount (i.e. money actually incurred plus overheads)

b. Itisanagreed term of the contract that, the sum or sums of money so withheld or retained under the lien by BHEL
will be kept withheld or retained as such by BHEL till the claims arising out of this or any other contract are finally
adjudicated wither through Arbitration or a Court of competent jurisdiction as the case may be in accordance with
the terms of contract. Intimation given by the BHEL Engineer regarding withholding of such money(s) shall be
considered as sufficient and relevant date for all purposes. No Interest shall be payable on such sum(s) of money
which becomes due or as the case may be adjudged to be due from BHEL to Contractor, whether under contract or
otherwise.

c.  Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also have a lien to retain
towards such claims in whole or in part, from any other money(s) payable to any partner, whether in his individual
capacity or otherwise.

d. If any money(s) shall, as a result of any claim or application made under the relevant provisions of any Labour
Welfare Act and/ or Rules, including but not limited to Contract Labour Regulation & Abolition Act, Minimum
Wages Act, Payment of Gratuity Act, BOCW (RE&CS) Act, Provident Fund Act, Employee State Insurance Act, be
directed to be paid by the BHEL, such money shall be deemed to be moneys payable to the BHEL by the Contractor.

e.  Where the Contractor fails to repay to BHEL such moneys along with applicable overheads (@ 5%) and interest,
as aforesaid within seven days of being demanded, BHEL shall be entitled to recover the same from Contractor’s
bills/ Security Deposit or any other money(s) payable to Contractor under this Contract or any other Contract with
BHEL.

2.7.6 While every endeavour will be made by BHEL to this end, yet BHEL cannot guarantee uninterrupted work due to
conditions beyond its control. The Contractor will not be normally entitled for any compensation/extra payment on this
account unless otherwise specified elsewhere in the contract.

2.7.7 BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated by BHEL in case of
following situations for reasons other than Force majeure conditions and not attributable to contractor:

i) suspension of work(s) at a Project either by BHEL or Customer, or
ii) where work comes to a complete halt or reaches a stage wherein worthwhile works cannot be executed and there
is no possibility of commencement of work for a period of not less than three months.

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL after successful
remobilization by contractor at site, and decision of BHEL shall be final and binding on the contractor. After remobilization,
all conditions as per contract shall become applicable. In case Contractor does not remobilize with adequate resources or
does not start the work within the period as intimated, then BHEL reserves the right to terminate the contract and effect
remedies under Clause 2.7.2.2. In case of any conflict, BHEL decision in this regard shall be final and binding on the
contractor.
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2.7.8 In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to which inordinate
discontinuity of work is anticipated, BHEL on its own or contractor’s request at its discretion may consider to short close the
contract in any of the following cases:

a. The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a vis the scope of work
envisaged as per the contract.

b. There has been no significant work in past 6 months OR no significant work is expected in next 6 months (example
in Hydro projects or in projects where work has stopped due to reasons beyond the control of BHEL).

c. The balance works cannot be done within a reasonable period of time as they are dependent on unit shut down or
on other facilities of customer or any other such reasons not attributable to the contractor.

At the point of requesting for short closure, contractor shall establish that he has completed all works possible of completion
and he is not able to proceed with the balance works due to constraints beyond his control. In such a case, the estimated
value of the unexecuted portion of work (or estimated value of services to be provided for carrying out milestone/stage
payments like Trial Operation/PG Test etc.) as decided by BHEL, shall however be reduced from the final contract value.

Note: The Contractor shall not be eligible for any compensation on account of Quantity Variation arising out of short-closure
of contract as per clause no. 2.7.8 (b) above.

2.7.9 LIQUIDATED DAMAGES

Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to the damages, not in the
nature of penalty, which the contractor agrees to pay in the event of delay in delivery of stores, installation, commissioning,
breach of contract etc. as the case may be.

Liquidated Damages leviable upon the contractor is a sum which is agreed by the parties as a reasonable and genuine pre-
estimate of damages which will be suffered by BHEL on account of delay/breach on the part of the contractor.

Liquidated Damages shall be calculated in the manner stipulated hereinafter:

In case the work is not completed within the stipulated time period, BHEL at its discretion may grant provisional time
extension to contractor for the sole purpose of completion of balance works keeping its right reserved under the contract
and law.

Grant of any provisional time extension shall by no means be considered as waiver of BHEL rights under the contract or law.

After the completion of work, duly certified by Engineer Incharge, a comprehensive delay analysis shall be carried out to
ascertain the attribution of delays in the provisional time extensions granted to contractor. The delay analysis shall record:

a) Delays solely attributable to contractor
b) Delays attributable to BHEL
c) Delays on account of Force Majeure (as specified elsewhere in the contract)

The total period under the final time extension shall be equal to the period between the scheduled date of completion and
the actual date of completion of contract. LD shall be imposed/ levied for the portion of time extensions solely attributable
to contractor and recoverable from the dues payable to the contractor.

For the periods, wherein the delay as per the comprehensive delay analysis carried out is solely attributable to contractor,
BHEL shall have the right to impose Liquidated Damage at the rate of 0.5% of the contract value, per week of delay or part
thereof subject to a maximum of 10% of the contract value.

Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works executed on Man-day rate
basis, Supplementary/ Additional Items and PVC. Before levying LD, the contractor shall be duly intimated the amount and
reasons thereof for imposition of LD.

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF WORKERS
ETC.
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The following are the responsibilities of the contractor in respect of observance of local laws, employment of personnel,
payment of taxes etc. The subcontractor shall fully indemnify BHEL against any claims of whatsoever nature arising due to
the failure of the contractor in discharging any of his responsibilities hereunder:

2.8.1 As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is being executed.

2.8.2 The contractor at all times during the continuance of this contract shall, in all his dealings with local labour for the time
being employed on or in connection with the work, have due regard to all local festivals and religious and other customs.

2.8.3 The contractor shall comply with all applicable State and Central Laws, Statutory Rules, Regulations, Notifications etc.
such as Payment of Wages Act, Minimum Wages Act, Workmen Compensation Act, Employer’s Liability Act, Industrial
Disputes Act, Employers Provident Fund and Miscellaneous Provisions Act, 1952, Employees State Insurance Scheme,
Contract Labour (Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and Other Construction
Workers (Regulation of Employment and Conditions of Service) Act 1996, The Building and Other Construction Workers’
Welfare Cess Act 1996 and other Acts, Rules, and Regulations for labour/workers as applicable and as may be enacted by
the State Government and Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also comply with provisions of and give all such notices to the local Governing Body, Police and other
relevant Authorities as may be required by the Law. The Contractor shall without any fail maintain all the registers/records
in proper formats as per all the Acts, Rules and Regulations mentioned in this clause 2.8.3.

2.8.4 The Contractor shall obtain independent License under the Contract Labour (Regulations and Abolition) Act, 1970 for
engaging contract labour as required from the concerned Authorities based on the certificate (Form- V or as applicable)
issued by the Principal Employer/Customer.

2.8.5 The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, royalties, commission or
other charges which may be leviable on account of his operations in executing the contract.

2.8.6 While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate, all other
arrangements for site visits periodically by the Inspectorate to site, Inspection certificate etc. will have to be made by
contractor. However, BHEL will not make any payment to the Inspectorate in connection with contractor’s
Welders/Electricians qualification tests etc.

2.8.7 Contractor shall be responsible for provision of Health and Sanitary arrangements (more particularly described in
Contract Labour Regulation & Abolition Act), Safety precautions etc. as may be required for safe and satisfactory execution
of contract.

2.8.8 The contractor shall be responsible for proper accommodation including adequate medical facilities for personnel
employed by him.

2.8.9 The contractor shall be responsible for the proper behavior and observance of all regulations by the staff employed by
him.

2.8.10 The contractor shall ensure that no damage is caused to any person/property of other parties working at
site/company” premises. If any such damage is caused, it is responsibility of the contractor to make good the losses or
compensate for the same.

2.8.11 All the properties/equipments/components of BHEL/their Client/Customer loaned with or without deposit to the
contractor in connection with the contract shall remain properties of BHEL/their Client/Customer.

2.8.12 The contractor shall use such properties for the purpose of execution of this contract. All such
properties/equipments/components shall be deemed to be in good condition when received by the contractor unless he
notifies within 48 hours to the contrary. The contractor shall return them in good condition as and when required by
BHEL /their Client. In case of non-return, loss, damage, repairs etc. the cost thereof as may be fixed by BHEL Engineer will be
recovered from the contractor.

2.8.13 In case the contractor is required to undertake any work outside the scope of this contract, the rates payable shall be
those mutually agreed upon if the item rates are not mentioned in existing contract.

2.8.14 Any delay in completion of works/or non-achievement of periodical targets/or non-execution of contract due to the
reasons attributable to the contractor, the same may have to be compensated by the contractor either by increasing
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manpower and resources or by working extra hours and/or by working more than one shift. All these are to be carried out
by the contractor at no extra cost.

2.8.15 The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to other agencies working
in the same premises.

2.8.16 All safety rules and codes applied by the Customer /BHEL at site shall be observed by the contractor without
exception. The contractor shall be responsible for the safety of the equipment/material and works to be performed by him
and shall maintain all light, fencing guards, slings etc. or other protection necessary for the purpose. Contractor shall also
take such additional precautions as may be indicated from time to time by the Engineer with a view to prevent pilferage,
accidents, fire hazards. Due precautions shall be taken against fire hazards and atmospheric conditions. Suitable number of
Clerical staff, watch and ward, store keepers to take care of equipment/materials and construction tools and tackles shall be
posted at site by the contractor till the completion of work under this contract.

The contractor shall arrange for such safety devices as are necessary for such type of work and carry out the requisite site
tests of handling equipment, lifting tools, tackles etc. as per prescribed standards and practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE) requirements as per directions given
by BHEL/Customer. The contractor has to assist in HSE audit by BHEL/Customer and submit compliance Report. The
contractor has to generate and submit record/reports as per HSE plan/activities as per instruction of BHEL/Customer.

2.8.17 The contractor shall be directly responsible for payment of wages to his workmen/labours before the expiry of seven
days from the last day of wage period and to ensure disbursement of wages in the presence of the representative from BHEL
A pay roll sheet giving all the payments given to the workers and duly signed by the contractor’s representative should be
furnished to BHEL site for the purpose of maintaining the records for compliance,

Contractor shall create awareness amongst their workforce by helping & encouraging in opening bank accounts and to
encourage them to adopt digital mode of transactions. While releasing wages/ salary to their workers/ supervisors/ staff,
Contractor shall comply with the GOI’s guidelines for maximizing such transactions through Non-Cash / digital means.

2.8.18 In case of any class of work for which there is no such specification as laid down in the contract, such work shall be
carried out in accordance with the instructions and requirements of the Engineer.

2.8.19 Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting in contractor’s labour
and Tools & Plants being rendered idle due to any reason at any time.

2.8.20 The contractor shall take all reasonable care to protect the materials and work till such time the plant/equipment has
been taken over by BHEL or their Customer whichever is earlier.

2.8.21 The contractor shall not stop the work or abandon the site for whatsoever reason of dispute, excepting force majeure
conditions. All such problems/disputes shall be separately discussed and settled without affecting the progress of work.
Such stoppage or abandonment shall be treated as breach of contract and dealt with accordingly.

2.8.22 The contractor shall keep the area of work clean and shall remove the debris etc. while executing day-to-day work.
Upon completion of work, the contractor shall remove from the vicinity of work, all scrap, packing materials, rubbish, unused
and other materials and deposit them in places specified by the Engineer. The contractor will also demolish all the hutments,
sheds, offices etc. constructed and used by him and shall clean the debris. In the event of his failure to do so, the same will be
arranged to be done by the Engineer and the expenses recovered from the contractor.

2.8.23 The contractor shall execute the work in the most substantial and workman like manner in the stipulated time.
Accuracy of work and timely execution shall be the essence of this contract. The contractor shall be responsible to ensure
that the quality, assembly and workmanship conform to the dimensions and clearance given in the drawings and/ or as per
the instructions of the Engineer.

2.8.24 The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor will take necessary
precautions and due care to protect the same while in his custody from any damage/ loss till the same is handed over back
to BHEL. In case the damage / loss is caused due to carelessness/ negligence on the part of the contractor, the Contractor is
liable to get them repair/ replaced immediately and in case of his failure to do so within a reasonable time, BHEL shall
recover the loss from the contractor.
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2.8.25 For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of compensation paid
to victim(s) by BHEL towards loss of life/ permanent disability due to an accident which is attributable to the negligence of
contractor, agency or firm or any of its employees as detailed below.

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any unintended and unforeseen
injurious occurrence caused during the manufacturing/ operation and works incidental thereto at BHEL factories/
offices and precincts thereof, project execution, erection and commissioning, services, repairs and maintenance, trouble
shooting, serving, overhaul, renovation and retrofitting, trial operation, performance guarantee testing undertaken by
the company or during any works/ during working at BHEL Units/ Offices/ townships and premises/ Project Sites.

c) Compensation in respect of each of the victims:

i) In the event of death or permanent disability resulting from Loss of both limbs: Rs. 10,00,000/- (Rs. Ten
Lakh).
ii) Inthe event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

d) Permanent Disablement: A disablement that is classified as a permanent total disablement under the proviso to
section 2 (I) of the Employee’s Compensation Act, 1923.

2.8.26 Contractor shall be fully responsible for the safety of their T&Ps and other material mobilized at site. In any case,
BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the contractor.

2.8.27 Contractor will ensure that the work/job is executed through his/her employees on and under no circumstances, the
contractor shall subcontract the job without prior written permission from BHEL.

2.8.28 The liability for any compensation on account of injury sustained by an employee of the contractor will be exclusively
that of the contractor.

29 EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

2.9.1  Atentative plan/ programme for completion of the contractual scope of work as per the time schedule given in the
contract shall be made jointly by BHEL and Contractor, before commencement of work. The above programme shall be
supported by month wise deployment of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed
periodically (Daily/Weekly/Monthly) vis-a-vis this jointly agreed programme.

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted targets.

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall necessarily include activities
required for achieving targets/ milestones unless inputs/ fronts are not available. While planning and arriving on asking
rate all available inputs shall be taken into consideration.

Vendor will be required to execute the monthly plan in that month in addition to make full efforts to minimize the cumulative
shortfall attributable to him up to the month.

BHEL may require monthly work plan up to one and half times of average monthly value and demand matching manpower.
Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract (in months)

Provided, this requirement is reflected in the rolling quarterly plan two months in advance. If the Contractor refuses to sign
the F-14 format, those F-14 formats requiring Contractor’s signature shall be deemed to have been signed and accepted by
the Contractor, if communicated to the Contractor through email or any other mode as stated in clause 2.3.1.

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other reports/ information including
manpower, consumables, T&P mobilization etc. as desired by BHEL.

2.9.2 Monthly progress review between BHEL and Contractor shall be based on the agreed programme as above, availability
of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e. Form F-14). Manpower, T&P and consumable
reports as per prescribed formats shall be submitted by contractor every month. Release of RA Bills shall be contingent upon
certification by BHEL Site Engineer of the availability of the above prescribed formats duly filled in and signed.
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2.9.3 The burden of proof that the causes leading to any shortfall is not due to any reasons attributable to the contractor is
on the contractor himself. The monthly progress review shall record shortfalls attributable to (i) Contractor, (ii) Force
Majeure Conditions, and (iii) BHEL

2.9.4 Performance of the Contractor shall be assessed as per prescribed formats and shall form the basis for ‘Assessment of
Capacity of Bidder’ for Tenders where the Contractor is a bidder. BHEL reserves the right to revise the evaluation formats
during the course of execution of the works.

2.10 TIME OF COMPLETION

2.10.1 The time for completion shall be as mentioned n the LOA/Contract. The time for completion shall be reckoned from
the date of commencement of work at Site as certified/notified in writing by BHEL Engineers.

2.10.2 Time being the essence of the contract, the entire work shall be completed by the contractor within the time schedule
or within such extended periods of time as may be allowed by BHEL under clause 2.11.

2.11  EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract period, the contractor
shall request for an extension of the contract and BHEL at its discretion may extend the Contract. If the completion of work
gets delayed for reasons not attributable to the contractor, the contract period may be suitably extended at the sole
discretion of BHEL.

2.11.2 Based on the F-14 formats, the works balance at the end of original contract period less the backlog attributable to
the contractor shall be quantified, and the number of months of ‘Time extension’ required for completion of the same shall
be jointly worked out. Within this period of ‘Time extension’, the contractor is bound to complete the portion of backlog
attributable to the contractor. Any further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension shall be
worked out similarly.

2.11.3 However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and completion of
contract, due to backlog attributable to the contractor alone, then it shall be without prejudice to the rights of BHEL to impose
penalty/LD for the delays attributable to the contractor, in addition to any other actions BHEL may wish to take under Clause
2.7.2 of GCC i.e. Breach of Contract, Remedies and Termination.

2.11.4 Planning, progress monitoring, monthly review and performance monitoring shall be carried out as per clause 2.9 of
GCC.

2.12 INSURANCE
2.12.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer covering the risks during
transit, storage, erection and commissioning.

2.12.2 It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc. against accidents and
injury while at work and to pay compensation, if any, to workmen as per Workmen'’s compensation Act. The work will be
carried out in a protected area and all the rules and regulations of the client /BHEL in the area of project which are in force
from time to time will have to be followed by the contractor.

2.12.3 If due to negligence and or non-observation of safety and other precautions by the contractors, any accident/injury
occurs to the property / manpower belong to third party, the contractor shall have to pay necessary compensation and other
expense, if so decided by the appropriate authorities.

2.12.4 The contractor will take necessary precautions and due care to protect the material, while in his custody from any
damage/ loss due to theft or otherwise till the same is taken over by BHEL or customer. For lodging / processing of insurance
claim, the contractor will submit necessary documents. BHEL will recover the loss including the deductible franchise from
the contractor, in case the damage / loss is due to carelessness / negligence on the part of the contractor. In case of any theft
of material under contractor's custody, matter shall be reported to Police by the contractor immediately and copy of FIR and
subsequently police investigation report shall be submitted to BHEL for taking up with insurance. However, this will not
relieve the contractor of his contractual obligation for the material in his custody.
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2.13 STRIKES & LOCKOUT

2.13.1 The contractor will be fully responsible for all disputes and other issues connected with his labour. In the event of the
contractor’s labour resorting to strike or the Contractor resorting to lockout and if the strike or lockout declared is not settled
within a period of one month, it may be considered as ‘Breach of Contract’ under Clause 2.7 and the remedies under Clause
2.7.2.2 may be executed, at the discretion of BHEL.

2.13.2 For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the employment of BHEL.
2.14 QUANTITY VARIATION

2.14.1 The quantities given in the contract are tentative and may change to any extent (both in plus side and minus side). No
compensation becomes payable in case the contract gets partially executed/ short closed/ terminated/ work withdrawn
under Rights of BHEL mentioned in Clause 2.7 of GCC.”

2.15 FORCE MAJEURE
2.15.1 "Force Majeure" shall mean circumstance which is:

a. beyond control of either of the parties to contract,

b. either of the parties could not reasonably have provided against the event before entering into the contract,

c. having arisen, either of the parties could not reasonably have avoided or overcome, and d) is not substantially
attributable to either of the parties
And
Prevents the performance of the contract,

Such circumstances include but shall not be limited to:

i) War, hostilities, invasion, act of foreign enemies.

ii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.

iii) Riot, commotion or disorder by persons other than the contractor’s personnel and other employees of the contractor
and sub-contractors.

iv) Strike or lockout not solely involving the contractor’s personnel and other employees of the contractor and sub-
contractors.

v) Encountering munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as
may be attributable to the contractor’s use of such munitions, explosives, radiation or radio- activity.

vi) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, flood, fire, cyclones etc.

vii) Epidemic, pandemic etc.

2.15.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities of the non-
performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b) late delivery of equipment or
material (unless caused by Force Majeure event) and (c) economic hardship.

2.15.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under the Contract by an
event of Force Majeure, then it shall notify the other in writing of the occurrence of such event and the circumstances thereof
within 15 (fifteen) days after the occurrence of such event.

2.15.4 The party who has given such notice shall be excused from the performance or punctual performance of its obligations
under the Contract for so long as the relevant event of Force Majeure continues and to the extent that such party's
performance is prevented, hindered or delayed. The Time for Completion shall be extended by a period of time equal to
period of delay caused due to such Force Majeure event.

2.15.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force Majeure shall not

a. Constitute a default or breach of the Contract.
b.  Give rise to any claim for damages or additional cost expense occasioned thereby, if and to the extent that such
delay or non-performance is caused by the occurrence of an event of Force Majeure.

2.15.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force Majeure in line with
extant guidelines. In any case, Supplier/Vendor cannot consider deemed short-closure after 1 year of imposition of Force
Majeure
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2.16 Settlement of Dispute

If any dispute or difference of any kind whatsoever shall arise between BHEL and the Supplier/Vendor, arising out of the
contract for the performance of the work whether during the progress of contract termination, abandonment or breach of
the contract, it shall in the first place referred to Designated Engineer for amicable resolution by the parties. Designated
Engineer (to be nominated by BHEL for settlement of disputes arising out of the contract) who within 60 days after being
requested shall give written notice of his decision to the contractor. Save as hereinafter provided, such decision in respect
of every matter so referred shall forthwith be given effect to by the Supplier/Vendor who shall proceed with the work with
all due diligence, whether he or BHEL desires to resolve the dispute as hereinafter provided or not.

If after the Designated Engineer has given written notice of this decision to the party and no intention to pursue the dispute
has been communicated to him by the affected party within 30 days from the receipt of such notice, the said decision shall
become final and binding on the parties. In the event the Supplier/Vendor being dissatisfied with any such decision or if
amicable settlement cannot be reached then all such disputed issues shall be resolved through conciliation in terms of the
BHEL Conciliation Scheme 2018 as per Clause 2.15.1

2.16.1 Conciliation:

Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in relation to this Agreement
(including its interpretation) between the Parties, and so notified in writing by either Party to the other Party (the “Dispute”)
shall, in the first instance, be attempted to be resolved amicably in accordance with the conciliation procedure as per BHEL
Conciliation Scheme 2018. The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and as provided in - “Procedure for conduct of conciliation
proceedings” (as available in www.bhel.com)).

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding “Guidelines for Arbitration and
Mediation in Contracts of Domestic Public Procurement. In the said OM it has been recommended that Government
departments/ Entities/agencies are to encourage mediation under the Mediation Act. 2023. The said Act has not yet been
notified by the Government. Therefore, the clause “Settlement of Disputes” shall be modified accordingly as and when the
Mediation Act 2023 gets notified.

2.16.2 ARBITRATION:

2.16.2.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable settlement (whether by
Conciliation to be conducted as provided in Clause 2.15 herein above or otherwise) in respect of any dispute or difference;
arising out of the formation, breach, termination, validity or execution of the Contract; or, the respective rights and liabilities
of the Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner touching upon the Contract
(hereinafter referred to as the ‘Dispute’), then, either Party may, refer the disputes to Arbitral Institution (to be identified by
the contract issuing agency (e.g. “IAC” (India International Arbitration Centre) for Delhi/NCR offices) and such dispute to
be adjudicated by Sole Arbitrator appointed in accordance with the Rules of said Arbitral Institution.

2.16.2.2 A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving notice to the other
party in terms of section 21 of the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the ‘Notice’) before
referring the matter to arbitral institution. The Notice shall be addressed to the Head of the Region, Power Sector/ Unit,
BHEL, executing the Contract and shall contain the particulars of all claims to be referred to arbitration with sufficient detail
and shall also indicate the monetary amount of such claim including interest, if any.

2.16.2.3 After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the Arbitration shall submit
that dispute to the Arbitral Institutions........neen: ( to be identified by the contract issuing agency) and that dispute
shall be adjudicated in accordance with their respective Arbitration Rules. The matter shall be adjudicated by a Sole
Arbitrator who shall necessarily be a Retd Judge having considerable experience in commercial matters to be
appointed/nominated by the respective institution. The cost/expenses pertaining to the said Arbitration shall also be
governed in accordance with the Rules of the respective Arbitral Institution. The decision of the party invoking the
Arbitration for reference of dispute to a specific Arbitral institution for adjudication of that dispute shall be final and binding
on both the parties and shall not be subject to any change thereafter. The institution once selected at the time of invocation
of dispute shall remain unchanged.

2.16.2.4 The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.

2.16.2.5 The Arbitration proceedings shall be in English language and the seat and venue of Arbitration shall be (to be

identified by the contract issuing agency) ... (i. e. New Delhi for Delhi/NCR based Units).
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2.16.2.6 Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any amendment thereof shall be
applicable. All matters relating to this Contract and arising out of invocation of Arbitration clause are subject to the exclusive
jurisdiction of the Court(s) situated at.............. (i. e. New Delhi for Delhi/NCR based Units).

2.16.2.7 Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein, a. the parties shall
continue to perform their respective obligations under the Contract unless they otherwise agree. Settlement of Dispute
clause cannot be invoked by the Contractor, if the Contract has been mutually closed or ‘No Demand Certificate’ has been
furnished by the Contractor or any Settlement Agreement has been signed between the Employer and the Contractor.

2.16.2.8 It is agreed that Mechanism of resolution of disputes through arbitration shall be available only in the cases where
the value of the dispute is less than Rs. 10 Crores.

2.16.2.9 In case the disputed amount (Claim, Counter claim including interest is Rs. 10 crores and above, the parties shall be
within their rights to take recourse to remedies other than Arbitration, as may be available to them under the applicable
laws after prior intimation to the other party. Subject to the aforesaid conditions, provisions of the Arbitration and
Conciliation Act, 1996 and any statutory modifications or re-enactment thereof as amended from time to time, shall apply to
the arbitration proceedings under this clause.

2.16.2.10 In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any party to under this
contract, then the cumulative value of claims (including interest claimed or awarded) in all such arbitrations shall be taken
in account while arriving at the total claim in dispute for the subject contract for the purpose of clause 21.2.9. Disputes having
cumulative value of less than 10 crores shall be resolved through arbitration and any additional dispute shall be adjudicated
by the court of competent jurisdiction.

2.16.3 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following shall be
applicable:

In the event of any dispute or difference relating to the interpretation and application of the provisions of commercial
contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also between CPSEs and
Government Departments/Organizations (excluding disputes concerning Railways, Income Tax, Customs & Excise
Departments), such dispute or difference shall be taken up by either party for resolution through AMRCD (Administrative
Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14-12-2022 as
amended from time to time.

2.16.4 NO INTEREST PAYABLE TO CONTRACTOR

Notwithstanding anything to the contrary contained in any other document comprising in the Contract, no interest shall be
payable by BHEL to Contractor on any moneys or balances including but not limited to the Security Deposit, EMD, Retention
Money, RA Bills or the Final Bill, or any amount withheld and/or appropriated by BHEL. etc., which becomes or as the case
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or otherwise.

2.17 CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of contractual obligations and settlement of Final
Bill or completion of Guarantee period whichever is later. Upon closing of Contract, BHEL shall issue a performance/
experience certificate as per standard format, based on specific request of Contractor as per extant BHEL guidelines through
the online portal available at https://siddhi.bhel.in only.

2.18 SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or Tenderers/Contractor who indulge
in malpractices, by suspending business dealings with them in line with BHEL guidelines issued from time to time.

The offers of the bidders who are under suspension as also the offers of the bidders, who engage the services of the banned
firms / principal / agents, shall be rejected. The list of banned firms is available on BHEL web site www.bhel.com.

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award / execution / post-execution
stage indulges in any act, including but not limited to, mal-practices, cheating, bribery, fraud or and other misconduct or
formation of cartel so as to influence the bidding process or influence the price or tampers the tendering process or acts or
omits in any manner which tantamount to an offence punishable under any provision of the Indian Penal Code, 1860 or any
other law in force in India, or does anything which is actionable under the Guidelines for Suspension of Business dealings,
action may be taken against such bidder / supplier / contractor as per extant guidelines of the company available on
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www.bhel.com and / or under applicable legal provisions. Guidelines for suspension of business dealings is available in the
webpage: http://www.bhel.com/vender_registration/vender.php

2.19 LIMITATION ON LIABILITY:

Notwithstanding anything to the contrary in this Contract or LOA or Work Order or any other mutually agreed document
between the parties, the maximum liability, for damages, of the contractor, its servants or agents, shall under no
circumstances exceed an amount equal to the Price of the Contract or the Work Order. The Contractor shall not in any case
be liable for loss of profit or special, punitive, exemplary, indirect or consequential losses whatsoever. This shall not be
applicable on the recoveries made by Customer from BHEL on account of Contractor, any other type of recoveries for
workmanship, material, T&P etc. due from the contractor.

2.20  Cartel Formation

The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding, whether formal or
informal with other Bidder(s). This applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization in the
bidding process. In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as
per extant policies/ guidelines.

2.21  Fraud Prevention Policy

Bidder along with its associate /collaborators /sub-contractors /sub-vendors / consultants/ service providers shall strictly
adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall immediately bring to
the notice of BHEL Management about any fraud or suspected fraud as soon as it comes to their notice.

2.22  Order of Precedence
In the event of any ambiguity or conflict between the contract Documents, the order of precedence shall be in the order
below:
a. Contract agreement with its Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender
documents by BHEL
Notice Inviting Tender (NIT)
Price Bid
Technical Conditions of Contract (TCC)
Special Conditions of Contract (SCC)
General Conditions of Contract (GCC)
Forms and Procedures

@ me a0 o

2.23 OTHERISSUES

2.23.1 Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not less than Rs 100/-
unless otherwise required under relevant statutes.

2.23.2 In case of any conflict between the General Conditions of Contract and Special Conditions of Contract, provisions
contained in the Special Conditions of Contract shall prevail.

2.23.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.

GENERAL CONDITIONS OF THE CONTRACT FOR FACILITY MANAGEMENT, MANPOWER SUPPLY AND SECURITY
SERVICES

CL | DESCRIPTION CLAUSE
AU
SE

NO.
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CONTRACT The contract will commence on the date as mentioned in the contract/agreement
PERIOD and will remain in force for a period of ____. However, this Agreement shall be
liable fortermination by the BHEL at any time by giving minimum 30
days’ notice to the Contractor without assigning any reason thereof and without
prejudice to the rights of BHEL to recover any amount becoming due under this

Agreement.
CONTRACT “Contract Documents” shall include the Contract Agreement, Scope of Work,
DOCUMENTS Special Conditions of the Contract (SCC), General Conditions of the Contract

(GCQ), Scope of Work, Commercial Conditions of the Contract, amendments,
schedules and any other document specified in the contract agreement.

This agreement is the outcome of joint efforts of the parties.

INTERPRETATION OF 3.1 Subject to the order of precedence as set out in Sub- Clause b) below, all
THE CONTRACT documents forming part of the Contract are intended to be correlative,
complementary and mutually explanatory. The Contract shall be read and
construed as a whole document.

3.2 In case of any conflict or contradiction between two or more documents with
respect to the terms defined in the said documents, the order of precedence shall be
as set out below-

i) Contract Agreement;

ii) Commercial Terms of the Contract;

iii) Special Conditions of the Contract; and

iv) General Conditions of the Contract

Note: Any annexure to any of the above shall be read along with the covering

document.
3.3 In case of any ambiguity or discrepancy, the Company Representative
nominated by BHEL shall issue the necessary clarifications or instructions to the
Contractor.

3.4 Notwithstanding the sub-division of the Contract into sections, every part of
each section shall be deemed to be supplementary to and complementary of each
other.

3.5 All headings, sub-headings and marginal notes to the items of the Contract
or to the Specifications or to any other document forming part of the Contract are
solely for the purpose of giving a concise indication of the general subject matter
thereof, and nota summary of the contents thereof and they shall never be deemed
to be part thereof or be used in the interpretation or construction thereof.

SECURITY 4.1  Security Deposit means the security provided by the

DEPOSIT Contractor towards fulfilment of any obligations in terms of the provisions
of the contract. The total amount of Security Deposit shall be as per the SCC.
The contractor shall submit the security deposit in any of the following
forms:

i.  Cash (as permissible under the extant Income Tax Act)

ii. Local cheque of Scheduled Banks (subject to realization)/ Pay Order/
Demand Draft/ Electronic Fund Transfer in favour of BHEL

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act.

iv. v.Securities available from Indian Post offices such as National Savings
Certificates, Kisan Vikas Patras etc. (held in the name of Contractor
furnishing the security and duly endorsed/ hypothecated/ pledged, as
applicable, in favor of BHEL).

4.2 COLLECTION OF SECURITY:

The entire security amount is to be deposited in advance. However, security
may be collected in installments in exceptional cases. In such cases at least 50%
of the required Security Deposit, including the EMD, shall be collected before
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start of the work. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the
Contractor till the total amount of the required Security Deposit is collected. If
the value of work done at any time exceeds the contract value, the amount of
Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall be immediately deposited by the Contractor or recovered from
payment/s due to the Contractor. The recoveries made from running bills (cash
deduction towards balance SD amount) can be released against submission of
equivalent Bank Guarantee in acceptable form, but only once, before completion

of work.
i. The security depositshall not carry any interest.
ii. EMD of successful tenderer shall be adjusted as part of Security
Deposit.

iii. The validity of Security Deposit shall be up to the validity of contract plus
three months.

iv. BHEL reserves the right of forfeiture of Security Deposit towards its
claims and penalties under the contract in the event of the Contractor’s
failure to fulfill any of the contractual obligations or in the event of
termination of contract as per terms and conditions of contract.

4.3 RETURN OF SECURITY DEPOSIT: Security Deposit shall be refunded / Bank
Guarantee(s) will be released to the Contractor upon fulfilment of all the
Contractual / Statutory obligations or after 03 (three) months from the date of
completion of the contract whichever is later, after deducting all expenses / other
amounts due to BHEL under the contract.

4.4 BANK _GUARANTEES: Wherever Bank Guarantee is to be furnished /
submitted by the Contractor, the following shall be complied with
i.  Bank Guarantee shall be from Scheduled Banks / Public Financial
Institutions as defined in the Companies Act.

ii. The Bank Guarantee shall be as per prescribed formats.

iii. It is the responsibility of the contractor to get the Bank Guarantee
revalidated / extended for the required period, as per the advice of BHEL.
BHEL shall not be liable for issue of any reminders regarding expiry of the
Bank Guarantee.

iv. In case the Bank Guarantee is not extended before the expiry date, BHEL
reserves the right to invoke the same by informing the concerned Bank in
writing, without any advance notice/communication to the concerned
contractor.

v. Contractors to note that any corrections to Bank Guarantee shall be done
by the issuing Bank, only through an amendment in an appropriate non-
judicial stamp paper.

Compliance with The Contractor along with its associate/ collaborators/ sub-contractors/
BHEL’s Fraud sub-vendors/ consultants associated with the scope of work shall strictly adhere to
prevention policy. BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com

and shall immediately bring to the notice of BHEL Management about any fraud
or suspected fraud as soon as it comes to their notice.

Maintaining Quality of | The Contractor will be responsible for the quality of the job as per the
the Job and rectification | specifications and will immediately rectify the deficiency pointed out in the job
of any deficiency performed.

SUBCONTRACTING The Contractor cannot sub-contract part or complete work detailed in the tender
specification undertaken by him without written permission of BHEL. The
Contractor is solely responsible to BHEL for the work awarded to him.

TERMINATION OF BHEL reserves the right to terminate the whole or part of the contract without
CONTRACT assigning any reason by giving prior written notice of 30 days. The notice of
termination shall specify, the portion/scope of the contract which stands
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terminated and the date on which such termination becomes effective. No
compensation for termination shall be payable to the contractor. However, the
Contractor shall be entitled to receive contract price for the services rendered upto
the date of termination after effecting recoveries due from the contractor. The
Contractor hereby waives any claim for compensation for losses/damages and/or
reimbursement of costs.

Liquidated The Contractor shall be liable to BHEL for liquidated damages and penalties in
Damages and accordance with the Special Conditions/commercial conditions of the contract.
Penalties

RECOVERY FROM Whenever under the contract, any sum of money is recoverable from or payable
CONTRACTOR by the contractor, the same

may be deducted from any sum then due or which at any time thereafter may
become due to the contractor under the contract or from his security deposit, or
the contractor shall pay the claim on demand.

POST PAYMENT AUDIT
OF WORK & BILLS

BHEL reserves the right to carry out a post payment audit and technical
examination of the work and final bill including all supporting vouchers, abstracts
etc. and to enforce recovery of any sums becoming due as a result thereof.
However, no such recovery shall be enforced after three years of payment of the
final bill.

CONFIDENTIAL
INFORMATION

The Contractor agrees & acknowledges that in the course of their discussions and
interactions, BHEL may disclose information of confidential proprietary nature
relating to its business, products, know-how, technology, customers, employees
and financial. Such information shall be considered as confidential. The contractor
agrees to keep it confidential & secret at all times and not directly or indirectly
disclose to any party other than its employees and authorized personnel’s strictly
on a need know basis, without the prior written permission of BHEL.
The above condition shall however not apply to that information, which-

i.now or hereafter enters the public domain through no fault of that party;

ii. can be proven to have been possessed by that partyatthe time of disclosure
and which was not previously obtained, directly or indirectly, from the
other party hereto; and

iii. otherwise lawfully becomes available to that party from a third party that
has no obligation of confidentiality.

The provisions of this Clause shall survive termination for a period of years,
for whatever reason, of the Contract.

SETTLEMENT
DISPUTES

OF

13.1 The Parties agree that if at any time (whether before, during or after the
arbitral or judicial proceedings), any Disputes (which term shall mean and include
any dispute, difference, question or disagreement arising in connection with
construction, meaning, operation, effect, interpretation or breach of the
contract/tender which the Parties are unable to settle mutually), arise inter-se the
Parties, the same may, be referred by either party to Conciliation to be conducted
through Independent Experts Committee to be appointed by competent authority
of BHEL.

13.2 The proceedings of Conciliation shall broadly be governed by Part-III of the
Arbitration and Conciliation Act 1996 or any statutory modification thereof.

13.3 In case the parties are unable to reach any amicable settlement (whether by
Conciliation to be conducted as provided hereinabove or otherwise), then, either
Party may, commence arbitration in accordance with the arbitration rules of the
arbitral institution mentioned in the SCC for adjudication by Sole Arbitrator to
be appointed by the said arbitral institution.
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13.4 A party willing to commence arbitration proceeding shall invoke the
Arbitration Clause by giving notice to the other party in terms of section 21 of the
Arbitration & Conciliation Act, 1996 (hereinafter referred to as the ‘Notice’) before
referring the matter to the arbitral institution.

13.5 After expiry of 30 days from the date of receipt of aforesaid notice, the party
invoking the Arbitration shall submit that dispute to the said arbitral institution
and it shall be adjudicated in accordance with the respective arbitration rules of
the said arbitral institution. The matter shall be adjudicated by a Sole Arbitrator
who shall necessarily be a retired Judge or Advocate having considerable
experience in dealing with such commercial disputes.

13.6 The cost and expenses pertaining to the Arbitration shall be governed
by the Rules of the said Arbitral Institution.

13.7 The seat and venue of the arbitration shall be the place from which the
Contract is issued by BHEL.

13.8 The cost of arbitration shall be shared by the parties during the arbitration
proceedings in equal proportion and shall be finally borne as per the award of the
Arbitrator.

13.9 Subject to arbitration in terms of clause above, the Courts at the place from
which the Contract is issued shall have exclusive jurisdiction over any matter
arising out of or in connection with this Contract or Arbitration proceedings.

13.10 Notwithstanding the existence or any dispute or difference and/or
reference for the arbitration, the Contractor shall proceed with and continue
without hindrance the performance of its obligation under this Contract with due
diligence and in a professional manner except where the Contract has been
terminated by either Party.

13.11 It is agreed between the parties that Arbitration as a dispute redressal
mechanism shall be applicable only in case where the amount involved in the
disputes is less than Rs.10 crores.

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated
03.06.2024 regarding “Guidelines for Arbitration and Mediation in Contracts of
Domestic Public Procurement. In the said OM it has been recommended that
Government departments/ Entities/agencies are to encourage mediation under
the Mediation Act. 2023 . The said Act has not yet been notified by the
Government. Therefore, the clause “Settlement of Disputes” shall be modified
accordingly as and when the Mediation Act 2023 gets notified.

APPLICABLE LAWS AND | Indianlaws both substantive and procedural, for the time being in force, including
JURISDICTION OF COURTS | modifications thereto, shall govern the Contract including Arbitration
proceedings. The court of competent civil jurisdiction at the place of the concerned
BHEL Unit awarding the contract and only the said Court(s) shall have jurisdiction
to entertain and try any such action(s) and/or proceeding(s) to the exclusion of
all other Courts.

DEFAULT/BREACH OF | If the Contractor fails to provide the required services as per the Contract / fails to

CONTRACT AND | deliver the goods or materials or any instalment thereof within the period(s) fixed
CONTRACTOR’s for such delivery or delivers goods or services not of the contracted quality and
OBLIGATION failing to adhere to the contract specifications or at any time repudiates or

otherwise abandons the contract before expiry of such period or refuses or is
unable to supply / provide goods / services or materials covered by the Order/
Contracteitherinwhole or in part or otherwise fails to perform the Order/ Contract
or commits any breach of the Order/Contract not herein specifically provided for,
the contractor agrees that BHEL would be entitled to recover 10% of the contract
value as damages for breach. Such compensation may be recovered from the
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security instruments like performance/security bank guarantee available with
BHEL. In case the value of the security instruments available is less than 10% of
the contract value, the balance amount shall be recovered from other financial
remedies (i.e. available bills of the contractor, retention amount, etc. with BHEL)
under the contract or other legal remedies.

FORCE MAIEURE 16.1 “Force Majeure” shall mean any event beyond the reasonable control of the
BHEL or of the Contractor, as the case may be, and which is unavoidable
notwithstanding the reasonable care of the party affected, and shall include,
without limitation, the following:
i. war, hostilities, or warlike operations whether a state of war be declared
or not, invasion, act of foreign enemy and civil war;
ii. rebellion, revolution, insurrection, mutiny, usurpation of civil or military
government, conspiracy, riot, civil commotion, and terrorist acts;
iii. epidemics, quarantine, and plague;

iv. earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave,
typhoon or cyclone, hurricane, storm or other natural or physical disaster.

16.2 If either party is prevented, hindered, or delayed from or in performing any
of its obligations under the Contract by an event of Force Majeure, then it shall
notify the other in writing of the occurrence of such event and the circumstances
thereof within 14 days after the occurrence of such event.

i If the contractor issues a notice under this clause, BHEL shall examine the
existence of such force majeure and may excuse the contractor from
performance of the contract during the existence of such force majeure.

ii. The party or parties affected by the event of Force Majeure shall use
reasonable efforts to mitigate the effect thereof upon its or their
performance of the Contract and to fulfil its or their obligations under the
Contract.

iii. No delay or non-performance by either party hereto caused by the force
majeure shall

(a) constitute a default or breach of the Contract; or

(b)give rise to any claim for damages or additional cost or
expense occasioned thereby.

iv. If the performance of the Contract is substantially prevented, hindered, or
delayed for a single period of more than 60 days or an aggregate period of
more than 120 days on account of one or more events of Force Majeure during
the currency of the Contract, the parties will attempt to develop a mutually
satisfactory solution, failing which either party may terminate the Contract by
giving a notice to the other.

TERMS OF 17.1 The Contract Price shall be paid by BHEL to the Supplier as per the terms
PAYMENT specified in Special Conditions of the Contract.

17.2 Discrepant Amounts

In the event BHEL finds any discrepancy, within fifteen (15) days from receipt, in
any invoice raised by the Contractor, BHEL shall give a notice regarding discrepant
amount to the Contractor and withhold such part of the invoice value which is
discrepant till such time the discrepancy is resolved between the Parties. If the
Contractor intends to dispute the discrepant amount, the Contractor shall provide
documentary evidence to BHEL within fifteen (15) days of receipt of notice
regarding such discrepant amount. If Contractor’'s documentary evidence is
accepted by BHEL, it shall pay the amount as mentioned in the invoice raised by
the Contractor. In the event that the Parties are unable to resolve any issue in
relation to such discrepant amount(s) within thirty (30) days of issue of the notice
by BHEL in relation to the discrepant amount, such dispute shall be resolved in
accordance with Clause 13.

17.3 Notwithstanding anything to the contrary in the Contract, the payment of
any invoice by BHEL shall not prejudice, at any point of time, any rights of BHEL
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under the Contract, including the right of BHEL to notify any discrepancy in
accordance with Clause herein above in respect of any amounts therein, as may
be identified by way of any audit or inspection, that may have been conducted
subsequent to the payment of such invoice. In the event any such discrepancy is
identified in relation to any invoice that has already been paid by BHEL, BHEL shall
have the right to adjust any amount that may be due and payable by the Supplier.
17.4 The Contractor agrees that no interest shall be payable by BHEL on any
amount due under this contract.

NO CLAIM
CERTIFICATE

The Contractor shall not, be entitled to make any claim, whatsoever, against BHEL
under or by virtue of or arising out of this contract nor shall BHEL entertain or
consider any such claim after Contractor has signed a “no claim certificate (WAM
10)” in favour of BHEL or in such forms as shall be required by BHEL after the
works are finally accepted.

LIASONING WITH LOCAL
AND STATE
AUTHORITIES

Contractor will co-ordinate with state and local authorities for the work being
done, as and when needed.

REPORTING

Contractor will submit the Daily, Weekly, Monthly, Quarterly, Half-Yearly and
Annual Reports as per the formats discussed and decided between BHEL and
Contractor.

COMMISSION
EMPLOYMENT

FOR

21.1 The Contractor hereby undertakes that it shall not charge any fees in
whatever name, or take any monetary / non-monetary considerations /
deductions from its workforces/ individual/ persons/ resources engaged by it, to
be deployed at BHEL site. The Contractor further agrees that it will not indulge in
any unethical practices and acknowledges that any noncompliance of the
aforesaid undertaking will be treated as a material breach of the Contract, in which
case BHEL shall have the right to take appropriate independent actions including
termination of the Contract and actions as deemed fit.

21.2 After award of contract, if the Contractor is found to be charging any amount
from the manpower on its roll in any manner, the agreement shall be terminated
immediately with forfeiture of Performance Security amount and also the
Contractor will be blacklisted. Any amount received from its manpower as
registration or any fees by the Contractor will be recovered from the pending bills
and will be paid directly to the concerned manpower.

CONTRACTOR’S
REPRESENTATIVE

The Contractor shall nominate a coordinator/ Single Point of Contact (SPOC)
who shall be responsible for regular interaction with BHEL so that optimal
services of the persons deployed could be availed without any disruption.

STATUTORY
OBLIGATIONS/
COMPLIANCES/
REQUIREMENTS

23.1 Contractor shall comply with all the statutory requirements, rules,
regulations, notifications in relation to employment of his workforces. The
Contractor shall duly comply with all Acts, Laws, or other Statutory rules,
regulations, bye-laws applicable or which might become applicable to the place of
work with regard to the performance of the work under the contract. Contractor
shall indemnify BHEL against all claims and losses arising out of any non-
compliance and violation of any applicable Law in connection with the subject
matter of the contract. Contractor, wherever applicable, shall maintain proper
records prescribed by the concerned statutory authorities and also provide a copy
of the same to BHEL.

23.2 The Contractor shall alone be responsible for Compliance of all labour
legislation’s (as may be amended from time to time) in respect of persons
employed by or through him and deputed for the services being provided to
BHEL.

23.3 Minimum rates of wages shall be as per the notificationsof = concerned
State Government/Appropriate Government from time to time.

23.4 The Contractor shall prepare, maintain and submit all records, documents,
returns, registers, notice, etc. as required under various Labour Legislations in the
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prescribed manner as applicable from time to time and within prescribed time to
the concerned statutory authorities and produce the same on demand. The
Contractor shall keep itself updated of the various labour laws as applicable to it
and which may become applicable to it from time to time and shall take effective
and speedy steps to comply with the same. In the event of breach of any law as
applicable to its personnel or otherwise, by the contractor, the Contractor alone
shall be responsible and liable for legal action that may arise as a result of such
breach or violation and consequences thereof, if any.

23.5 The Contractor shall ensure to pay the entire wages payable by it under
Minimum Wages Act as applicable from time to time to the workforce deployed /
to be deployed and further ensure to deposit the PF and ESI contribution on such
gross wages with the appropriate authorities within due dates and shall submit
the copy of challan for the PF & ESI contribution deposited by it along with its
details to BHEL as and when called upon to do so. It is agreed that BHEL shall be
entitled to withhold contractor’s payment, should the contractor fail to submit
records of statutory compliances as and when called for, until such record is
produced before BHEL. If it is discovered that the Contractor has failed in its
statutory compliances, BHEL shall terminate the Contract.

23.6 The Contractor will regulate recruitment, terms & conditions of
employment, welfare amenities, disciplinary action, grievance  handling,
transfer, promotion, wages, allowances, leaves/holidays & benefits, provision for
lunch, etc. of personnel deployed with BHEL.

23.7 The Contractor shall ensure that the personnel deployed in the premises of
BHEL follow the safety norms, rules, regulations and instructions strictly including
prohibiting smoking inside the Premises.

23.8 The Contractor shall prepare and disburse wages/salaries of its personnel

latest by 7th of every month or as prescribed by law from time to time and shall
not delay the same for any reasons whatsoever. The Contractor shall provide
BHEL witha copy of salary/wage payment register duly certified by it as
and when required by BHEL. BHEL shall be entitled to depute it representative to
oversee the disbursement of wages/salaries.

23.9 The Contractor shall be liable to pay retrenchment compensation,
notice pay, gratuity or bonus as payable to its personnel as and when required and
BHEL shall not be liable for any such obligation of the Contractor.

DEATH CUM The Contractor shall necessarily buy death cum accidental insurance (24x7)
ACCIDENTAL policy for all of his workforce to be deployed under the contract before the
INSURANCE start of work. No workforce should enter the BHEL-premises or working
POLICY area without insurance cover. Copy of the Insurance Policy to be necessarily

submitted by the Contractor in the first month itself of start of the contract.
The coverage shall be of Rs.5.00 Lakhs per individual. The sum assured (Rs.
5.00 Lakhs) shall become payable to the nominee/legal heir in the event of death
due to accident of insured person. In the event of death of any member of
workforce deployed by the contractor without proper insurance cover, the
contractor shall be liable to pay Rs. 5.00 Lakhs to the nominee/ legal heir of
such deceased member of workforce. Accident Insurance Scheme which will be a
one-year cover, renewable from year to year, offering accidental death &
disability on account of an accident. The Contractor will be responsible to pay the
premium per annum per member for all the workforce during the contract. The
Contractor must submit documentary evidence to show coverage of all the
workforce under the above-mentioned insurance scheme at all times during the
validity of contract. The Contractor have to assess the premium of insurance
cover for the entire contract period. Contractors should include the impact of cost
of insurance cover in their quote (i.e. Service Charge) itself.
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CONTRACTOR’S 25.1 The Contractor will have full and exclusive liability for Wages, PF, ESI, Bonus,
OBLIGATIONS Insurance, overtime, Uniform etc.; for the personnel deployed by the contractor
and other obligation arising under the applicable law at present and hereafter
imposed by the Government / Local Bodies. The Contractor shall be fully
responsible for the timely payment of wages, provident fund, bonus or any other
benefits payable under the aforesaid Acts, Laws and regulations to the Workforce
engaged by him at the work premises of BHEL. BHEL shall not be responsible for
these payments or any other liability on this account. The Contractor shall also
indemnify and compensate BHEL for any liability incurred by BHEL, including
costs incurred thereon. In such an event, the nominated officer of BHEL shall be
entitled to recover the amount so incurred, from the contractor, including
forfeiture of the Security Deposit; and, if the sum so payable and / the Security
Deposit is less than the amount due, it shall be lawful for BHEL to recover the
balance amount as a debt from the Contractor.

25.2 Contractor will ensure that the job is executed through his workforce on
his rolls and under no circumstances the contractor will deploy any casual
workforce to carry out the job nor shall sub-contract the job.

25.3 The Contractor shall perform the workassignments to the satisfaction
of BHEL. In case of unsatisfactory performance by the Contractor, BHEL shall
intimate the same in writing to the Contractor; however, if the performance of
the contractor does not improve within 7 days from the date of the above
intimation, then, BHEL shall have the right to terminate the contract by giving one
month’s notice. BHEL shall also have the right to recover its damages (10%) from
the Security Deposit received from the Contractor or any other financial holds
including future invoices in the present or any other contract between the parties.

25.4 The Contractor shall exhibit its licence (Labour Licence if applicable etc.) or
copy thereof in a conspicuous place at its place of work in BHEL premises. Every
contractor shall display an abstract of the Contract Labour (Regulation and
Abolition) Act, 1970 and rules in English and Hindi and in the language spoken by
the majority of workforce in such form as may be approved by the Chief Labour
Commissioner (Central).

25.5 Contractor shall ensure necessary assistance by its workforce to the police or
to BHEL'’s authority in the process of any investigation pertaining to the activities
of the Contractor.

25.6 It shall be the sole responsibility of the Contractor to settle disputes, if any
arising out of the engagement between himself and the personnel engaged by him.
In the event, any personnel approach the Competent Authority under any law or
to the Court, the entire expenses in this behalf shall be borne by the Contractor.

25.7 The entire administration and deployment of the workforce will be the
responsibility of the Contractor. The Proprietors/director(s) / authorized
representative(s) on behalf of Contractor shall visit and check their workforce
deployed at BHEL premise periodically in different shift and monitor their
performance.

25.8 Personal bag & baggage of all the workforce deployed by Contractor at BHEL-
Premise shall be liable for physical check-up both at the time of entry into the
campus and while leaving at the security gate.

25.9 The contractor shall ensure that while on duty, his workforce puts proper
uniforms in distinctive color code and in neat & clean conditions issued to them by
the Contractor.
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25.10 For security reasons, the contractor shall furnish /submit the details of his
workforce along with photograph at BHEL’s Security Office before they are
brought into the BHEL-premise for providing various services. Without the prior
knowledge of the BHEL, the contractor shall not deploy any workforce for any job
within BHEL premises. In case the Contractor decides to change one or more
member of his workforce, this shall be brought in writing to the notice of the BHEL.

25.11 The contractor shall not deploy any workforce below the age of 18 years.

25.12 The contractor's workforce shall not loiter in the BHEL premises and also
not normally move out of their specified areas. Persons other than those who are
required to work or visit the specified premises shall not be allowed into such
places.

25.13 The contractor's workforce shall not indulge in entertaining their
guests/outsiders in the work premise during their working hours.

25.14 While every care has been taken to ensure that the contents (w.r.t. Statutory
Obligations / Compliances) of this tender document are accurate and up to date.
In case of any conflict between the statutory provisions stipulated in this tender
document and in the original source such as applicable Acts or the prevailing laws
/ rules, the statutory provisions contained in the extant law/rule and the original
instructions shall prevail.

25.15 All the consumable materials will be of standard quality as mentioned in the
scope of services and that will be verified by the Company Representative before
the use.

25.16 The Workforce deployed by the Contractor shall have no right or claim or
complaint of any nature whatsoever against BHEL including permanent
absorption in BHEL. Any complaint as regards the working condition or dispute of
any nature can only be taken up through the Contractor.

CARE & Contractor or his representative should be in regular touch with all his workforce
TREATMENT: during all work timings. If any member of workforce falls ill or suffers an accident
/ injury, the contractor or his authorized representative, shall immediately
arrange to take him/her for proper medical care. Delay / ignoring will be treated
as violation of contractual obligations. Provisions of First Aid Facility should
be provided & maintained by the Contractor so, as to be readily accessible
during all working hours. In case, while on duty and during the course of
engagement in work premises of BHEL under this Agreement, if any of the
Contractor's Workforce meet (s) with any injury / illness due to accident or other
natural calamities, the Contractor shall ensure that immediate and adequate
medical aid viz., first -aid and subsequent treatment facilities are provided to the
person(s) concerned free of cost without fail. In addition, the Contractor shall also
be liable for meeting other statutory liabilities like ESI, Insurance etc. Contractor
shall make every arrangement to render all the possible assistance to their
workforce in such cases.

REGISTERS AND All registers and other records required to be maintained under various Labour
RECORDS AND Laws / Rules, shall be maintained complete and up-to-date, and, unless otherwise
COLLECTION OF provided for, shall be kept with Work Supervisor or the nearest

STATISTICS convenient building within the precincts of the workplace or at a place within a

radius of three kilometres. Such registers shall be maintained legibly in English
and Hindi or in the language understood by the majority of the workforce. In case
of any call seeking information or statistics in relation to Contractor’s workforce
at any time by an order in writing, the same should be provided without fail. The
contractor shall maintain all Register(s); or alternative suitable Register(s) in lieu
of any of the registers prescribed below.
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27.1 Contract Labour (Regulation & Abolition), Act, 1970 & Payment of
Wages Act, 1936:

. Employee Register in FORM- A.

. Wage Register in FORM- B.

. Register of Loan / Recoveries in FORM- C

. Attendance Register in FORM- D.

. Employment Card in FORM - XII

. Copies of Wage Slips in FORM - XIX.

. Copies of Half-Yearly Returns in in FORM -XXIV.
27.2 Employee State Insurance Act, 1948:

. Register of employees in FORM-6

. Accident Book in FORM-11

27.3 Employees Provident Fund & Miscellaneous Provisions Act, 1952: The
Contractor has to maintain the Eligibility Register and Online Returns submitted
in compliance to Para 36B of the EPF Scheme 1952. Copies of Nomination cum
Declaration prescribed under the Payment of Wages Act 1936, The Employees
Provident Fund & Miscellaneous Provisions Act 1952, and The ESI Act 1948.

27.4 The Payment of Bonus Act, 1962:
. Register showing the details of the amount of bonus due to each of the
contract workers, the deductions under Sections 17 and 18 and the amount
actually disbursed, in FORM- C.

. The contractor shall send a return in FORM - D to the Inspector so as the
reach him within 30 days after the expiry of the time limit specified in Section
19 for payment of Bonus.

27.5 The Ease of Compliance to Maintain Registers under various
Labour Laws Rules, 2017: Ministry of Labour & Employment has since
notified “Ease of Compliance to maintain Registers under various Labour Laws
Rules, 2017” on 21st February 2017 which has in effect replaced the 56
Registers/Forms under 9 Central Labour Laws and

Rules made thereunder in to 5 common Registers/Forms. This will save efforts,
costs and lessen the compliance burden by various establishments. These Rules
are available on the Website of this Ministry at the link below

undervarlous labour laws-rules-2017

. Employee Register - FORM A.

. Wage Register - FORM B.

. Register of Loan/Recoveries - FORM C.
e  Attendance Register - FORM D.

RETURNS UNDER The Unified Shram Suvidha Portal, developed by Government of India, facilitates
LABOUR LAWS reporting of inspections & submission of Returns and has also been envisaged as
a single point of contact between employer, employee and enforcement agencies
bringing in transparency in their day-to-day interactions. For integration of data
among various enforcement Agencies, the Contractor, as an inspectable unit, is
required to register and obtain Labour Identification Number (i.e. LIN) from
Shram Suvidha Portal and submit the same in BHEL. Single Online Common
Annual Return under 9 Central Labour Acts {(1) Payment of Wages Act, 1936 (2)
Minimum Wages Act, 1948 (3) Contract Labour (Regulation and Abolition) Act,
1970 (4) Maternity Benefit Act, 1961 (5) Building and Other Construction Workers
(Regulation of Employment and Condition of Service) Act, 1996 (6) Payment of
Bonus Act, 1965 (7) Inter-State Migrant Workmen (Regulation of Employment and
conditions of Service) Act, 1979 (8) Industrial Disputes Act, 1947 (9) The Mines Act
1952} has been made operational on Shram Suvidha Portal since 24th April
2015 to facilitate filing of simplified Single Online Return by the establishments
instead of filing separate Returns, under the Various Acts and same shall be duly
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filed by the contractor with a copy to BHEL. The Contractor shall submit annual
returns in Form-6A and Form 3A, prescribed under statutory EPF scheme, 1952
and annual returns in Form-6 prescribed under ESI Act, in respect of all the
workforce (wherever applicable) deployed by him with a copy to BHEL.

COMPLIANCE WITH BHEL The contractor shall comply with all norms stipulated by BHEL such as gate
RULES passes, discipline & decency at and around the work site etc.

INDEMNITY The Contractor shall indemnify and compensate BHEL against any liability that
BHEL is subjected to on account of any statutory or contractual violation
including any liability arising under the Contract Labour (Regulation and
Abolition) Act, 1970 towards the workforce engaged by the contractor. BHEL
shall be entitled to recover its losses arising out of such liability from the security
deposit or other financial holdings in the contract.

The Contractor shall also indemnify and hold BHEL harmless from and againstall
claims, damages, losses or expenses arising out of or resulting from the work/
services under the contract.

COMPANY BHEL will nominate for each work premise covered under this Agreement, a
REPRESENTATIVE Representative (hereinafter called "the Company Representative"). The
Company Representative shall be the point of contact between the Contractor
and the Company.

WITHDRAWAL OF In the event of termination of contract for any reason whatsoever or on
WORKFORCE completion of contract, the contractor shall withdraw all his workforce from the
establishment of BHEL. In case the contractor has to discontinue services of any
workforce (due to any reason) deployed under this agreement at any of BHEL
premise, he should settle all statutory dues/payments of such individual

immediately.
INSTRUCTION The Contractor shall maintain an instruction book at job premises, serially
BOOK numbered on each page, so that BHEL’s visiting officers can issue instructions

regarding progress and quality of job to the Contractor. The Contractor or the
contractor representative will sign in the instruction book in token of receipt of
and understanding of such instructions. Action taken on the instructions by
the contractor or the contractor’s representative shall be intimated to Company
Representative or any other authorized representative of BHEL and their
comment be recorded in the instruction book.

IDENTITY The Contractor shall ensure that the Workforces engaged by him must wear &
display ID-cards prominently on their uniform during their duty period (as the
same duly endorsed by BHEL). Each Workforce shall also wear his name badge
(to be issued by the contractor) while on duty. All the personnel so deployed
will follow strictly the security regulations of the BHEL, in vogue from time to

time.
ATTENDANCE Attendance of the workforce deployed by the Contractor will be maintained by
RECORD the Contractor and copy of such document duly signed & stamped by the

Contractor shall be provided to BHEL as and when called for. Contractor shall
provide proper Biometric Employment cards for the contract workers to be
deployed by him for Work/Services, duly signed by the contractor or authorized
person on behalf of contractor. Contractor is required to install Biometric
Attendance System to regulate attendance of the workforce engaged by them.
Contractor shall provide proper Biometric Employment cards for the workforce
to be deployed by him for Work/Services, duly signed by the contractor or
authorized person on behalf of contractor. All the workforce deployed by the
Contractor at work premises should also mark their attendance in the Bio-Matric
Attendance System installed at BHEL premises. For the same, the Contractor
should complete all formalities before deployment of workforce at work
premises. However, a physical attendance register (Muster-Roll) shall be also
maintained by the concerned Work Supervisor of the Contractor at work premise
for physical verification by BHEL / statutory authorities.
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CHARACTER
VERIFICATION
ANTECEDENCE

AND

The contractor should get the character / antecedents of all the workforce
deployed by them at the work premises, verified by the Police Authorities before
engaging & deploying them in BHEL premises. It is mandatory for the Contractor
to Arrange / Apply for “On Line” Police Verification in respect of each individual
deputed for BHEL on his own expenses and submit Police Verification Report
obtained from the Police Authorities in respect of each individual before
deploying him/her for BHEL treating it as a mandatory requirement. Please note
that online application for Police Verification is to be made by the Contractor
himself/themselves giving declaration that the individual in question is his/their
own employee. Police Verification applied by the individual will not be accepted.
In case the contractor desires to change the Workforce deployed by him/her
due to any reason or BHEL requires the Contractor to withdraw any workmen,
the new incumbent (replacement) should be deployed subject to verification as
explained above.

CHARGES FOR EXTRA
SERVICES

The Contractor shall be entitled to claim additional charges for extra services
beyond the initial scope of work at the rates agreed under the Special Conditions
of the Contract. In addition to normal duty hours, extra services may be required.
However, the Contractor shall not render any extra services unless he receives
specific written instructions from Company Representative of BHEL. The
Contractor shall ensure that the personnel deployed by it receive their overtime
charges as prescribed under the law applicable at the place of deployment, if they
are made to work for extra hours or on holidays by the Contractor.

WORKING DAYS /
HOLIDAYS / LEAVE

38.1 All the workforce must be allowed at least one whole day of rest /
weekly-off for every six continuous working days or as laid down in the prevailing
laws. No deduction shall be made by the Contractor from the wages of any
workforce on account of Weekly-Off, National Holidays or Public Holidays.
Workforce deployed by the Contractor shall be required to work normally on all
six days (Monday to Saturday) for 8 %2 Hrs. with a break of half-an-hour after every
04 Hrs. or as provided under the applicable law from time to time. The
Contractor's shall ensure that its workforce is granted leaves as per the
applicable Shops and Establishment Act or Factories Act as amended from time
to time.

38.2 Payment against encashment of paid leave shall be made to the Contractor
when the Contractor submits proof of such payment at the end of one year i.e.
annual basis (and not with every monthly bill).

38.3 If there are any changes in statutory laws / periodicity of payment of leave
entitlement or if any other leave / holidays are enforced or modified in future, the
Contractor will be authorized for billing to cover the same accordingly. The
Contractor will maintain proper records of Leaves/ Holidays/ Weekly off etc.
granted to the workforce.

WORKING TIME &
NATURE OF SERVICES

The contractor shall perform all the job / services as details mentioned in the
scope of work.

SAFETY, HEALTH AND
ENVIRONMENT (SHE)
MANAGEMENT

40.1 All necessary precautions for safety of the man / machine, fire hazard &
environmental aspects shall have to be taken by the Contractor for the activities
performed by his workforce.

40.2 The Contractor will be responsible for meeting all obligations for providing
a safe and healthy workplace for its workforce. The contractor will be responsible
for frequent and regular safety inspections of the worksites, materials, and
equipment by its competent employees.

40.3 Safety and Personal Protective Equipment: Unless otherwise specified, the
contractor is responsible for providing all necessary safety and personal
protective equipment (PPE) needed by its workforce. This equipment must meet
appropriate OSHA requirements and be in good working order. The contractor
shall ensure that its workforce have received appropriate training on the use and
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maintenance of safety and PPE prior to its use. Failure to correctly use appropriate
safety equipment is a violation of the contract and may result in damages in law
and any applicable penalties in line with Special Conditions of the Contract.

40.4  Safety Training: The contractor must ensure that its workforces have
completed appropriate health and safety training when required by
statute/regulation and provide documentation of such training when required by
BHEL.

40.5 Safety and Health Plan: The contractor must develop and implement a
comprehensive health and safety plan for his or her workforce, which covers all
aspects of operations and activities associated with the contract. This plan must
comply with all statutorily applicable health and safety regulations and any
project specific requirements that BHEL has specified.

40.6 It will be solely the Contractor’s responsibility to fulfill all the legal formalities
with respect to the “National Policy on Safety, Health and Environment at

Workplace”.
BHEL'’S RIGHT TO BHEL reserves the right to withdraw / relax any of the terms and condition
WITHDRAW / RELAX mentioned in the contract, so as to overcome the problem encountered at a later

stage. No such withdrawal or relaxation in any term shall be deemed to affect the
other terms and conditions of the contract unless done so expressly and in

writing.
NO EMPLOYER The workforce deployed by the Contractor shall be the employees of the
EMPLOYEE Contractor and there shall not be any employer - employee relationship between
RELATIONSHIP BHEL and the said workforce of Contractor on any ground whatsoever. BHEL will
not issue any experience certificate to the workforces of the Contractor.
FACILITIES AND 43.1 WATER & ELECTRICITY: Water & electricity shall be supplied to the

UTILITIES TO BE contractor by BHEL free of cost subject to that the contractor will utilize the
PROVIDED BY THE BHEL Water/Electricity for the services to be provided to BHEL. BHEL does not
TO CONTRACTOR AT guarantee to maintain uninterrupted supply of water/ electricity and it will be
SITE incumbent on the contractor to make alternative arrangement for proper supply of
the same at their own cost in the event of any break down in the government
water/ electricity mains so that the services to be provided against this contract is
not held up for the want of the same.

43.2STORES: The contractor shall be provided free of cost a space for storing

the materials related to the scope of work which will be utilized against this

contract only. The contractor shall at all times keep the place tidy, clean and in

sanitary condition to the entire satisfaction of the Officer In-charge. The safety &

security of the contractor’s materials will be the responsibility of contractor

himself. BHEL will not provide any compensation due to theft, damage or loss of
contractor’s materials. The stores provided to the contractor will not be utilized as

the accommodation for the workers or for any other purpose than storing the

materials related to housekeeping and catering services.

CONTRACTOR’S 44.1 The Contractor shall provide workforce in sufficient numbers to meet the
WORKFORCE requirement of the scope of work and to the satisfaction of the BHEL’s Company
Representative. Estimated quantities envisaged for all services shall be as
provided in the Special Conditions. In order to maintain quality services and
minimize operational problems, the contractor may rotate the workforce with
prior intimation to BHEL. For satisfactory services, the Contractor shall
continuously maintain workforce strength as required to cope up with the
requirement as arisen for satisfactory services to BHEL. Contractor has to deploy
the minimum workforce as emphasized in the scope of services in the contract at
any given day. Any deficiencies of the scope of services, the monthly payment
against the job / services provided shall be deducted to the tune of shortages.

442 The workforce shall be classified as follows-

i) TYPE-A- Unskill . For providing Services at Job-Premise, the

Contractor has to deploy unskilled workforce who must be minimum 5th Pass and
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know operations that involve the performance of simple duties, which require the
experience of little of no independent judgment or previous experience although
familiarity with the occupational environment is necessary.

ii) IYPE-B- Semi-skilled (SSW) / Non- Matriculate: For providing
services at Job- Premise, the Contractor has to deploy semiskilled workforce who
must be minimum Non Matriculate (8th Pass), his/her work will be limited to the
performance of routine operations of limited scope.

iii) TYPE-C- Skilled (SW)/Work Supervisor (SW) / Matriculate: For
providing Services at Job Premise, the Contract has to deploy skilled workforce
who must be Matriculate (10th Pass), his/her shall be capable of working
efficiently of exercising considerable independent judgement and of discharging
his duties with responsibility. They must possess thorough & comprehensive
knowledge of the trade, craft or industry in which they will be deployed by the
Contractor. Specific work, wherever required, work supervisor, receptionist etc.
should have basic knowledge of operating computer. The Contractor i.e. the
employer of contract workers will give certification regarding eligibility of an
individual for his/her respective category for TYPE-A, TYPE-B & TYPE-C
(mentioned above) on the basis of their skills/experience etc.

44 3 Efficiency, promptness, quality service, good behavior and politeness of the
workforce are shall be ensured at all times. The Contractor is required to
supervise the operations at all working hours and his manager or supervisor shall
personally supervise operations in the kitchen and dining area at the BHEL
premises.

44.4 The workforce deployed by the contractor shall be hail and healthy and
should not be suffering from any communicable diseases. The contractor shall get
his employee medically examined on regular intervals and such reports shall be
produced as and when called upon by BHEL.

44.5 The persons deployed by the Contractor shall not be entitled to pay, perks
and other facilities admissible to regular/ confirmed employees during the
currency or after expiry of the Agreement.

44.6 No medical facilities or reimbursement or any sort of medical claims thereof
in respect of workforces provided by the Contractor will be entertained by BHEL.

44.7 The Contractor shall furnish the following documents in respect of the
manpower deployed by them to BHELs premise/ designated premise in
the given time limit:
e List of persons deployed (monthly)
¢ Biodata/resume with antecedents’ details (at the time of deployment)
e Copy of Aadhaar Card of the candidates (at the time of deployment)
e Identity Cards issued by Contractor bearing photograph (within 8 days
of joining)
e Identity proof and residential proof (at the time of deployment)
e Copy of police verification certificate (atthe time of deployment)
e Copy of birth certificate, if required (at the time of deployment - for
domicile purpose)
44.8 For all intents and purposes, the Contractor shall be the "Employer' within
the meaning of different Rules & Acts in respect of manpower so deployed. The
persons deployed by the Contractor shall not have any claim whatsoever like
employer and employee relationship with BHEL. No deployed manpower shall be
allowed to stay in the BHEL’s premise/ designated premise unnecessarily after
working hours without BHEL'’s permission.

SUPERVISION OF SUPERVISORY SERVICES: Due supervision of jobs at the work premises shall be
CONTRACTOR’S ensured by the contractor’s work supervisors daily for closely monitoring services
WORKFORCE under the job contract and work supervisor shall be equipped with cell phone
facility for effective coordination with BHEL. Adequate intercommunication
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facilities for communication between supervisors/manager shall also be

provided by the contractor. The major responsibility of the works Supervisor

would be as under:

45.1 Obtaining instructions from the concerned BHEL Official(s) for carrying out

the works pertaining to their areas.

45.2 Passing on the work instructions to his team of workforce ensuring
completion of work within the stipulated time as instructed above and as per the
terms & conditions of the tender document.

45.3 To ensure proper conduct and discipline by his team of workforce, while

performing their duty at BHEL premises.

45.4 To report / intimate any constraint in writing, if so felt, during the execution

of designated works by his team of workforce.

ASSIGNMENT The Contractor shall not, without the express prior written consent of BHEL,

assign to any third party the Contract or any part thereof, or any right, benefit,
obligation or interest therein or thereunder.

TERMINATION 47.1 Termination for BHEL’s Convenience

(i) BHEL may at any time terminate the Contract for any reason by giving the
Contractor a notice of termination that refers to this clause.

(ii) Upon receipt of the notice of termination under Sub clause 1), the Contractor
shall, either immediately or upon the date specified in the notice of
termination,

(a)cease all further work, except for such workas BHEL may specify in the
notice of termination; and

(b) remove all Contractor’'s Equipment from the Site, repatriate the
Contractor’s personnel from the Site, remove from the Site any wreckage,
rubbish and debris of any kind, and leave the whole of the Site in a clean
and safe condition.

(c)In the event of termination of the Contract under Sub clause 1), the
BHEL shall pay to the Contractor the Contract Price, properly attributable
to the parts of the Facilities executed by the Contractor as of the date of
termination;

47.2 Termination for Contractor’s Default
(i) BHEL, without prejudice to any other rights or remedies it may possess, may
terminate the Contract forthwith in the following circumstances by giving a notice
of termination and its reasons therefor to the Contractor:
a) if the Contractor becomes bankrupt or insolvent, has a receiving order
issued against it, compounds with its creditors, or, if the Contractor is a
corporation, a resolution is passed or order is made for its winding up, other
than a voluntary liquidation for the purposes of amalgamation or
reconstruction, a receiver is appointed over any part of its undertaking or
assets, or if the Contractor takes or suffers any other analogous action in
consequence of debt; and
b) has abandoned or repudiated the Contract or has without valid reason
failed to commence work on the Facilities promptly or has suspended the
progress of Contract performance after receiving a written instruction from
the BHEL to proceed;
c) persistently fails to execute the Contract or remedy any breach or
persistently neglects to carry out its obligations under the Contract;
then BHEL may, without prejudice to any other rights it may possess under
the Contract, give a notice to the Contractor, stating the nature of the default
and requiring the Contractor to remedy the same. If the Contractor fails to
remedy or to take steps to remedy the same within 14 days of its receipt of
such notice, then BHEL may terminate the Contract forthwith by giving a
notice of termination to the Contractor.
a) Upon receipt of the notice of termination under Sub clause
(i), the Contractor shall, either immediately or upon such date as is
specified in the notice of termination, cease all further work, except
for such work as BHEL may specify in the notice of termination.
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(i) the Contractor shall be entitled to be paid the contract price
attributable to the works executed/services performed upto the date of
termination. Any sums due to BHEL from the Contractor accruing prior
to the date of termination and already intimated to the Contractor shall
be deducted from the amount to be paid to the Contractor under this
Contract.

47.3 Termination by Contractor

(i) IfBHEL has failed to pay the Contractor any sum due under the Contract within

the specified period, if any, without just cause, the Contractor shall give a notice

to BHEL of the same.

(ii) If BHEL fails to pay such sums or give its reasons for withholding such sums

within 14 days after receipt of the Contractor’s notice, the Contractor may by a

further notice to BHEL shall be entitled terminate the Contract.

(iii) In calculating any monies due from the BHEL to the Contractor, account

shall be taken of any sum previously paid to the Contractor under the Contract,

including any advance payment paid. The Contractor shall be entitled to be paid the

contract price attributable to the works executed/services performed upto the

date of termination

SUSPENSION OF BHEL reserves the right to take action against Contractors who either fail to
BUSINESS perform or indulge in malpractices, by suspending business dealings with them
DEALINGS inline with BHEL guidelines issued from time to time.
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TECHNICAL BID FORM (Part-I)

Note: All relevant details should be filled by bidder and the same documents to be uploaded in GeM portal.
Ref tender document for more details.

furnished),

oPvt Ltd./Public Ltd./Public sector/Govt. Orgn.:-
Certificate of Registration/Memorandum of
Association & Articles of Association)]

(Copy to be uploaded in GeM portal)

ATTACHME
SL NT IN APPLICABI
No. DESCRIPTION RESPONSE ONLINE LITY
PORTAL
1 | Name of the Enterprise/ Company/ Firm
2 | BHEL VENDOR CODE (IF ANY)
3 | Address of the Firm/ Company
Name, Designation and Contact details of person
signing the Tender. IF
4 | (Incase of authorized signatory signing the tender, ATTACH (POA) APPLICABLE
the copy of Power of Attorney (POA) should be
uploaded as per tender document Annexure - 15)
5 | Contact Phone no. (Landline)
6 | Mobile Number
7 | EMAIL ID
8 | UDYAM REGN. NO. ATTACH IF APPLICABLE
9 | Qualifying Criteria:
Proof of Status of Enterprise/ Company/ Firm : -
AS APPLICABLE:
eProprietorship:- PAN/GST registration
ePartnership:- Registered Partnership Deed, PAN
A Copy of the firm. Also, PAN copy of all partners be MANDATORY
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B | "PROOF OF EXPERIENCE: The Contractor MANDATORY
should have successfully completed similar works
such as Operation & Maintenance/ Supply/
Erection and Commissioning of Effluent
Treatment/ Sewage Treatment/ Wastewater or
Water Treatment Plants etc., in any Central/State
Government Department/ PSU/ Private
Organization during the last seven (7) years i.e.
from 01.02.2019 to 31.01.2026, meeting either of
the following criteria:

a) Three (3) similar completed works, each costing
not less than ¥13.00 lakhs.

(or)

b) Two (2) similar completed works, each costing
not less than ¥17.00 lakhs.

(or)

c) One (1) similar work successfully completed,
with a value not less than ¥27.00 lakhs.

Documentary evidence of this experience must
be submitted with the offer:
e Above experience other than BHEL to be
supported by Purchase Order / Work
Order / Agreement copy along with
Completion  certificate  from  work
executed agencies.
e Above experience from BHEL to be
supported by PO/ Work Order copy.

C MANDATORY
FINANCIAL: Bidders must have achieved an

average annual financial turnover (Audited) of
X10.00/- lakhs or more, over the last Three
Financial Years (FY) ie, 2021-22, 2022-23,
2023-24. (i.e., Assessment year 2022-23, 2023-
24, 2024-25) copy of Income Tax Submission
Acknowledgment and copy of Audited Profit &
Loss account and Balance Sheet indicating CA
membership number including sign-seal of CA to
be submitted along with offer.

D Acceptance to Scope of work and General Terms MANDATORY
and conditions of Contract. (Digitally/
Physically Signed copy of Tender document
(All pages) to be uploaded in GeM portal)

E | All Annexures (Annexure- 1 to 11) duly filled, MANDATORY
Signed & seal by bidder’s Authorized signatory
on bidder’s letter head.

(Copy to be uploaded in GeM portal)

F MANDATORY
POWER OF ATTORNEY (Annexure-15) to be N O

typed on non-judicial stamp paper of minimum
Rs. 100/- and Notarized
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G

Bidders have to mandatorily visit PRODUCER GAS
EFFLUENT TREATMENT PLANT (ETP) Located
at BHEL Trichy-14

before quoting and submit site visit certificate
(ANNEXURE - A)

Offer submitted without “Site Visit Certificate”
will be summarily rejected.

MANDATORY

Conflict of Interest among Bidders/ Agents
(Annexure-19) to be typed and submitted in the
Letterhead of the Company/Firm of Bidder
failing which the offer of Bidder is liable to be
summarily rejected.

MANDATORY

Income Tax Registration (PAN NUMBER)
(Copy to be uploaded in GeM portal)

MANDATORY

GST Regn. No.
(Copy to be uploaded in GeM portal)

MANDATORY

% OF GST APPLICABLE TO THE VENDOR FOR
THIS WORK (In case of GST exempted vendor they
can put NIL)

%

MANDATORY

TO BE
FILLED

10

ESI Registration
(Copy of ESI Registration to be uploaded)

ATTACH

11

EPF Registration
(Copy of EPF Registration to be uploaded)

ATTACH

12

NEFT BANK FORMAT (If applicable)

ATTACH

IF
APPLICABLE

13

In case of bid submitted by partnership firm, PAN of
all partners to be uploaded.
(Copy to be uploaded in GeM portal)

ATTACH

IF
APPLICABLE

14

DISCLAIMER CLAUSE: Neither the Organization
(Bharat Heavy Electricals Ltd.) nor the service
provider (M/s. GeM.) is responsible for any failure
of submission of bids due to failure of internet or
other connectivity problems or reasons thereof.

(To be agreed by bidder)

To be
“AGREED” by
bidder

15

Offer should be submitted as TWO part bids
(Techno-commercial bid + Price bid) in the GeM
portal. Sufficient notice would be given by BHEL for
corrigendum / extensions and it will be published in
following websites https://gem.gov.in/,
http://bhel.com; After the scrutiny of techno-
commercial bids, the price bids of only techno-
commercially qualified offers will be opened with
prior intimation.

(To be agreed by bidder)

To be
“AGREED” by
bidder

16

Declaration for website downloaded and non-
tampering of tender document: I/We hereby declare
that [/We have downloaded the Tender Document
from the website https://gem.gov.in and I/We
have not tampered the tender document. In case at
any stage, if it is found that the information given
above is false or incorrect, BHEL shall have the
absolute right to take any action as deemed fit
without any prior intimation.

(To be agreed by bidder)

To be
“AGREED” by
bidder
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1/ We confirm that none of its group concern or
affiliates etc., appears on the list of banned firms/
companies by BHEL (list available on To be

17 | www.bhel.com) nor any of the Director / Partner / “AGREED” by
proprietor of bidder / such group concern or affiliate bidder

etc. are involved with such company.
(To be agreed by bidder)
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