

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01.11.18 TO 30.11.18

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publicatn of NIT	Type of Bidding (Single/ Two) Bid System	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	Value of contract (RS)	Scheduled date of completion of supplies	Reason for Single Tender
SCT 1753	Development of Approach Road and Foundation for Storage Shed at 2 x 800 MW Uppur Thermal Power Station, Ramanathapuram Dist., Tamil Nadu	OT	25-Sep-18	Two	23-Oct-18	4	1. M/s Indhumathi Infra Projects, Erode 2. M/s JK Constructions, Vishakapatnam 3. M/s M Manimaran, Chennai 4. M/s Vijay Gowtham Engg works, Chennai	1. M/s M Manimaran, Chennai 2. M/s Vijay Gowtham Engg works, Chennai	Yes	BHEL PSSR SCT 1753 dated 05 Nov 2018	M/s Indhumathi infra Projects, Erode	79,50,000.00	04 Months	NA
SCT 1745	Handling at site stores / storage yard, transporting to site, inspection, pre-assembly, erection, alignment, welding, supply & application of primer & finish paints as per requirement / as given in the drawings including labeling & flow direction over insulation, application of refractory & insulation works for Boiler, ESP, etc., at 1 x 800 MW, stage III, North Chennai Coal Based Super Critical Thermal Power Project, North Chennai Thermal Power Station, Ponneri Taluk, Thiruvallur District, Tamil Nadu	OT	30-Aug-18	Two	18-Sep-18	4	1. M/s Chandy Insulations Pvt Ltd, Chennai 2. M/s Bhavani Erectors Pvt Ltd, Kollam 3. M/s Brothers Engineering and Erectors Ltd, Chennai 4. M/s Pooram Engineering and Erectors, Kollam	Nil	Yes	BHEL PSSR SCT 1745 dated 05 Nov 2018	M/s Chandy Insulations Pvt Ltd, Chennai	4,69,62,240.00	17 Months	NA
SCT 1740 A	Package-A of Civil, Structural and Architectural works of Coal Handling Plant & Ash Handling Plant area (inside & outside plant boundary) at 2x660 MW Ennore SEZ Super Thermal Power Project, at Ash dyke of North Chennai Thermal Power Station (NCTPS), Thiruvallur District, Tamil Nadu	OT	27-Jun-18	Two	21-Sep-18	3	1. M/s Bridge and Roof Co. (I) Ltd, Kolkata 2. M/s Simplex Infrastructure Ltd, New Delhi 3. M/s L&T Geostructure LLP, Chennai	M/s Simplex Infrastructure Ltd, New Delhi	Yes	BHEL PSSR SCT 1740 A dated 05 Nov 18	M/s L&T Geostructure LLP, Chennai	1,52,10,00,000.00	20 months	NA
SCT 1763	Design, Manufacturing, Supply, Receipt at Site, Erection and Handling over of Removable Type Pre-Engineered, Pre-fabricated Steel Storage Sheds (including construction of civil foundation) at KPCL, Nagjhar-I, Indore	OT	24-Sep-18	Two	11-Oct-18	3	1. M/s GK Roofings India Pvt Ltd, Chennai 2. M/s Technofab, Hubli 3. M/s Gogoal Hydro Pvt Ltd, Haridwar	M/s Gogoal Hydro Pvt Ltd, Haridwar	Yes	BHEL PSSR SCT 1763 dated 05 Nov 18	M/s GK Roofings India Pvt Ltd, Chennai	45,55,000.00	3 months	NA
SCT 1756	Design, manufacturing, Commissioning of HT/LT Electrical works that include handling at Site stores/Storage yard, transporting to site, erection, testing and commissioning including supply and application of final painting at Unit 3 of 1X800MW Sri Damodaram Sanjeevalah Thermal Power Station (SDSTPS), Krishnapatnam Sagar	OT	25-Sep-18	Two	08-Oct-18	5	1. M/s Excel Technical Services Pvt Ltd, Jamnagar 2. M/s KSL Technocrats, Paloncha 3. M/s PRV Constructions Pvt Ltd, Chennai 4. M/s Sairam Engineering Services (I) Pvt Ltd, Vishakapatnam 5. M/s Vasavi Electro Systems Pvt Ltd, Vijayawada	1. M/s Excel Technical Services Pvt Ltd, Jamnagar 2. M/s KSL Technocrats, Paloncha	Yes	BHEL PSSR SCT 1756 dated 14 Nov 18	M/s Sairam Engineering Services (I) Pvt Ltd, Vishakapatnam	2,36,00,000.00	14 months	NA
SCT 1762	Design, manufacturing, Supply, Receipt at Site, Erection & Finishing works if any etc and Handling over to site Removable/ Re-erectable type Pre-Engineered, Pre- fabricated Steel Storage Sheds 15M x 30M- 1 nos (including civil foundation) at NALCO, Damanjodi Orissa, India	OT	22-Sep-18	Two	15-Oct-18	2	1. M/s GK Roofings India Pvt Ltd, Chennai 2. M/s Technofab, Hubli	Nil	Yes	BHEL PSSR SCT 1762 dated 15 Nov 18	M/s GK Roofings India Pvt Ltd, Chennai	45,55,000.00	3 months	NA
SCT 1731 PKG 1	Package 1: Superstructure Civil, Structural & Architectural Works of Main Plant Area of Unit 1 at 2 x 800 MW Uppur Super Critical Thermal Power Project, Ramanathapuram District, Tamil Nadu.	OT	19-May-18	Two	27-Jul-18	2	1. M/s Bridge and Roof Co India Ltd, Kolkata 2. M/s Power Mech Projects Ltd, Hyderabad	Nil	Yes	BHEL PSSR SCT 1731 Pkg 1 dated 19 Nov 18	M/s Power Mech Projects Ltd, Hyderabad	1,36,08,80,855.00	30 months	NA
SCT 1758 PKG 1	Package 1: Levelling and Grading of Green Belt Area and Balance Plant Area of Units 1 & 2, at 2 x 660 MW Udangudi Power Project, Kallamoli, Tiruchendur Taluk, Tuticorin District, Tamil Nadu	OT	24-Sep-18	Two	12-Oct-18	6	1. M/s Engineering Projects (I) Ltd, Chennai 2. M/s Immanuel and Co, Tuticorin 3. M/s P&C Projects (P) Ltd, Erode 4. M/s RPP Infra Projects Ltd, Erode 5. M/s Sree Saravana Engineering Bhavani Private Limited, Erode 6. M/s URC Construction (P) Ltd, Erode	1. M/s URC Construction (P) Ltd, Erode	Yes	BHEL PSSR SCT 1758 Pkg 1 dated 20 Nov 18	M/s Immanuel and Co, Tuticorin	51,00,00,000.00	10 months	NA