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     Dt.  16 03 2005           BHEL:PSSR:CONTRACTS   BHEL PSSR CONTRACTS DEPARTMENT
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receipt of  
tender 

Nos.of 
tenders 
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Single Tender

SCT 1806

Civil and Architectural works of 
Superstructure of Power house, 
Bunker and Civil and Architectural 
works in other areas of Main plant of 
Unit-5 at 5X800 MW Yadadri Thermal 
Power Project, Veerlapalem village, 
Dameracherla Mandal, Nalgonda 
District, Telangana State

OT 12-Feb-19 TWO 29-Apr-19 3
1. M/s RVPR Constructions Pvt Ltd
2. M/s Kanwar Enterprises Pvt Ltd

1. M/s Ciscons 
Constructions Pvt 
Ltd

YES
BHEL PSSR SCT 
1806 dated 
07.11.2019

M/s Kanwar 
Enterprises Pvt 
Ltd

41,67,00,000.00       26 MONTHS NA

SCT 1841

Civil Works of TG, Fan foundations, 
CW encasing & other miscellaneous 
foundations of Units 1, 2, 3, 4 & 5 at 
5x800 MW Yadadri Thermal Power 
Plant, Veerlapalem Village, 
Dameracherla Mandal, Nalgonda 
District, Telangana State

OT 18-Jun-19 TWO 26-Jul-19 6

1. M/s SRR Projects Pvt Ltd
2. M/s Gaja Engineering Pvt Ltd
3. M/s Gannon Dunkerley & Co. 
Ltd
4. M/s Geo Foundations & 
Structures Pvt Ltd
5. M/s Kanwar Enterprises Pvt Ltd

1. M/s 
Engineering 
Projects (I) Ltd

YES
BHEL PSSR SCT 
1841 dated 
12.11.2019

M/s Gaja 
Engineering Pvt 
Ltd

       60,75,35,339.00 20 MONTHS NA

SCT 1860

Civil, Structural and Architectural 
works in Foundation (pile cap & open 
foundation), Trenches, RCC channel & 
Superstructure of CWPH, Feed pool & 
Channel at Units 1 & 2 of 2 X 660 MW 
Ennore SEZ STPP (on the ash dyke of 
NCTPS), Thiruvallur District, 
Tamilnadu.

OT 21-Sep-19 TWO 14-Oct-19 2
1. M/s Cornerstone 
Constructions Ltd

1. M/s Vijay 
Gowtham 
Engineering 
works

YES
BHEL PSSR SCT 
1860 dated 
19.11.2019

M/s 
Cornerstone 
Constructions 
Ltd

       36,25,00,000.00 13 MONTHS NA

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH  01.11.2019 to 30.11.2019
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SCT 1850 
Pkg A

Package A - Unit 1 and 3 - Erection, 
Testing & Assistance for 
commissioning and Trial
Operation of Main Boiler and its 
Auxiliaries, Air pre heaters, Ducts
and Dampers, Fuel piping, Boiler 
integral piping, Fans, Mills and
Feeders, Rotating equipment, SCR 
system (Selective Catalytic
Reduction), application of Insulation 
& Refractory, including supply & 
application of final painting, 
Fabrication and Erection of Mill
Bunker, including Handling of 
materials at storage yard,
Transportation to site etc. for 
Package-A (Unit-1&3)  at 5 X 800MW 
Yadadri TPS

OT 06-Sep-19 TWO 04-Oct-19 5

1. M/s Bhavani Erectors Pvt Ltd
2. M/s Indwell Constructions Pvt 
Ltd
3. M/s Santosh Infra Power Pvt 
Ltd
4. M/s PCP International Ltd

1. M/s Bridge 
and Roof Co (I) 
Ltd

YES

BHEL PSSR SCT 
1850 Pkg A 
dated 
23.11.2019

M/s Indwell 
Constructions 
Pvt Ltd

1,27,77,61,329.00   30 MONTHS NA

SCT 1851 
Pkg B

Package B (Unit 2 and 4) - Handling of 
materials at BHEL / Client’s Store / 
Storage Yard, transportation to site, 
Erection, Testing & Assistance for 
commissioning and Trial Operation of 
ESP & auxiliaries, Ducts & Dampers, 
application of Insulation including 
supply & application of final painting 
for Package B (Unit 2 and 4) at 5 x 
800 MW Yadadri Thermal power 
station

OT 23-Jul-19 TWO 21-Aug-19 7

1. M/s Bhavani Erectors Pvt Ltd
2. M/s Brothers Engineering and 
Erectors Limited
3. M/s Indwell Constructions Pvt 
Ltd
4. M/s Jyoti Tturbo Power 
Services Pvt Ltd
5. M/s SV Infratech Engineers Pvt 
Ltd
6. M/s Santosh Infra Power Pvt 
Ltd

M/s EDAC 
Engineering Ltd

YES

BHEL PSSR SCT 
1851 Pkg B 
dated 
23.11.2019

M/s Brothers 
Engineering and 
Erectors Limited

       26,78,22,641.00 30 MONTHS NA
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