

**Work: Additional Storage Yard Development at 2x660 MW Ennore SEZ Super Thermal Power Project, at ash dyke of North Chennai Thermal Power Station (NCTPS), Chennai, Thiruvallur District, Tamil Nadu**

**A The following clauses are changed / modified as below:**

SI No.	Clause No.	Existing Clause	Revised Clause
1	Volume- I Book- II, Volume-IB: Special Conditions of Contract, Rev 01 dated 1st June 2012, Amendment 01 dated October 01, 2015  Chapter-X: RA Bill Payments, Clause 10.5	The payment for running bills will normally be released within 30 days of submission of running bill complete in all respects with all documents. It is the responsibility of the contractor to make his own arrangements for making timely payments towards labour wages, statutory payments, outstanding dues etc and other dues in the meanwhile.  In case of Civil works, 60% of RA Bills complete and correct in all respects and certified by BHEL Engineer, shall be paid within 15 days of receipt. Balance payment shall be within 30 days.	The payment for running bills will normally be released within 30 days of submission of running bill complete in all respects with all documents. It is the responsibility of the contractor to make his own arrangements for making timely payments towards labour wages, statutory payments, outstanding dues etc and other dues in the meanwhile.

**B** In CONTENTS page of VOLUME II PRICE BID, the no. of pages of 'Part C- Bill of Quantities with weightage for amount of each items w.r.t the total quoted price' is mentioned as 2. The same may be read as 4.

All other terms and conditions of the Tender remains unchanged.

Bidders are requested to consider this corrigendum as part of tender specification and quote accordingly.

-Sd-  
(Sreenath N G)  
Senior Engineer/ Subcontracts