

Corrigendum 3 dated January 27, 2021 to Tender Specification BHEL PSSR SCT 1934

Corrigendum 3 dated January 27, 2021 to Tender Specification BHEL PSSR SCT 1934 for the works of Erection, Testing and Commissioning of LP Piping including Handling at site stores / storage yard, transporting to site, inspection, pre-assembly, erection, alignment, welding, NDT, fixing of hangers & supports, chemical cleaning / pickling, oil flushing, water flushing, hydro testing & steam blowing, surface finish, supply & application of primer & finish paints including labeling & flow direction on the piping & hangers and supports, pre-commissioning, commissioning, trial operation & handing over to customer of LP piping including Sea-water Piping System, Plant water system, DM cooling water system, Instrument & Service Air system, Plant service water and potable water system, PT RO-DM Plant System, Fire Protection system, Pumps & Misc Equipments, Cranes and hoists and its associated items / systems, hangers and supports, valves, miscellaneous Equipment's etc. for both Unit -1 & Unit -2 at 2 x 660 MW Ennore SEZ Supercritical Thermal Power Project at Ash Dyke of NCTPS, Tamil Nadu

A. Extension of due date of Offer Submission: -

Sl. No.	Published in	Existing	Revised As
1.	Techno-Commercial Bid Volume I Book I Notice Inviting Tender (NIT) Clause 1.0 Salient Features of NIT, Sl No. v) Due Date & Time of Offer Submission and revised vide Corrigendum 1 dated January 13, 2020	Date : January 27, 2021 Time: 10.00 hrs	Date: February 06, 2021, Time: 10.00 hrs
2.	Techno-Commercial Bid Volume I Book I Notice Inviting Tender (NIT) Clause 1.0 Salient Features of NIT, Sl No. vi) Opening of Tender and revised vide Corrigendum 1 dated January 13, 2020	Date : January 27, 2021, Time: 17.00 hrs	Date: February 06, 2021, Time: 17.00 hrs

ALL OTHER CONDITIONS REMAIN UNCHANGED.

BIDDERS ARE REQUESTED TO CONSIDER THIS CORRIGENDUM AS PART OF TENDER SPECIFICATION AND QUOTE ACCORDINGLY.

-Sd-
(Gurupriya.L)
Manager./Subcontracts