Price Bid

Erection, Testing, Commissioning, Trial Operation & Handing Over Steam Turbine — Generator — Condenser with all auxiliaries, Pumps (including CW, ACW, Raw water, Misc.), Dosing Systems (LP, Oxygen, NAOH etc.), Lube
Oil Purification System, Condenser on Line Tube Cleaning System, Plate Heat Exchangers, TG Integral Piping, DG Set and Misc equipment etc., Fire Detection & Protection System of associated TG Oil Canal & MOT room,
O&M of TG-EOT including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site, preparation of foundation, NDT, fixing of hangers & supports, application of lining, Insulation, supply &

painting, Stenciling & Labelling of Unit-1 & 2 at 2x800 MW NTPC SINGRAULI STPP STAGE-III

SECTION - | OF PACKAGE-A & B

Part B : Format to quote Total Amount

| Total Amount for the entire Bill of Quantities(BOQ) given below for Section | of Package-A and B both:-

DESCRIPTION OF PACKAGES / ITEM OF WORK - SECTION -I

Percentage weightage

TOTAL PRICE IN FIGURES (RS)

PACKAGE
A E,T,C of STG & AuxlIAlarles al‘ong with all associated equment, All Misc. pumps (incl. CW, ACW, Raw water), piping, TG integral piping, DG Set, 50.387091492538% 3
O&M of TG-EOT, Misc. equipment and FDPS of TG Oil Canal & MOT room of U#1
B E,T,C of STG & AUX|I|ar|e§anng \A.Ilth all associated equlpment, All Misc. pumps (incl. CW, ACW, Raw water), piping, TG integral piping, DG 49.612908507462% ;
Sets, O&M of TG-EOT, Misc. equipment and FDPS of TG Oil Canal & MOT room of U#2
Total Combined Bid Value of Section-| of Pkg-A & Pkg-B 100.00% -
PACKAGE DESCRIPTION OF PACKAGES / ITEM OF WORK - SECTION -II TOTAL PRICE IN FIGURES (RS)
A Deployment of Requisit Manpower for U#1 Fixed Value 33,49,500
B Deployment of Requisit Manpower for U#2 Fixed Value 33,49,500
Total Fixed Value of Section-1l of Pkg-A & Pkg-B 66,99,000
Total Combined Contract Value of Pkg-A & Pkg-B 66,99,000




Price Bid

supply & painting, Stenciling & Labelling of Unit-1 at 2x800 MW NTPC Singrauli STPP STAGE-III

Erection, Testing, Commissioning, Trial Operation & Handing Over Steam Turbine — Generator — Condenser with all auxiliaries, Pumps (including CW, ACW, Raw water, Misc.), Dosing Systems (LP, Oxygen, NAOH etc.),
Lube Oil Purification System, Condenser on Line Tube Cleaning System, Plate Heat Exchangers, TG Integral Piping, DG Set and Misc equipment etc., Fire Detection & Protection System of associated TG Oil Canal & MOT
room, O&M of TG-EOT including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site, preparation of foundation, NDT, fixing of hangers & supports, application of lining, Insulation,

PACKAGE- A

Part B : Format to quote Total Amount

| Amount for the entire Bill of Quantities(BOQ) given below for Section |

SECTION

DESCRIPTION OF PACKAGES / ITEM OF WORK

TOTAL PRICE IN FIGURES (RS)

Set, O&M of TG-EOT, Misc. equipment and FDPS of TG Oil Canal & MOT room of U#1

E,T,C of STG & Auxiliaries along with all associated equipment, All Misc. pumps (incl. CW, ACW, Raw water), piping, TG integral piping, DG

Execution/Mobilisation of special resources (PVC and ORC Shall Not be applicable on Section-I1)

33,49,500

Total Combined Contract Value

33,49,500

Note :

specification and in accordance with all terms & conditions of tender.

Bidders to quote Amount for Section-I for Pkg-A only in this format given above, which shall be taken into account for evaluation and awarding and hence, shall be complete in all respect for the full scope defined in

SN

SECTION-I

Qry

uom

AMOUNT (Rs.)

E,T,C of STG & Auxiliaries along with all associated equipment, All Misc. pumps (incl. CW, ACW,
Raw water), piping, TG integral piping, DG Set, O&M of TG-EOT, Misc. equipment and FDPS of
TG Oil Canal & MOT room of U#1

LS

E&C of STG & Auxiliaries

X0.00

Section-ll

Deployment of Requisit Manpower as mentioned below at site, within 15 days, as and when
intimated by BHEL. This deployment shall be over and above the requirement as per
Contractual clause. The deployed manpower shall report to BHEL and may be deployed at any
location. BHEL shall make payment on pro rata monthly basis on actual deployment
(considering 26 working days in a month). In case the contractor does not deploy or delays
deployment of above said manpower with reference to specific instructions from BHEL, BHEL
will levy penalty of Rs. 100 per service day, for such delay

1.0

Engineer / Supervisor

Manmonth

38

FIXED RATE

50,000 19,00,000

2.0

Computer operator (Skilled)

Manmonth

19

28,631 5,43,998

3.0

Service Staff (Semi Skilled)

Manmonth

38

23,829 9,05,502

Execution/Mobilisation of special resources (PVC & ORC Shall Not be applicable on Section-I1)

33,49,500

Grand Total Amount (In Figures) Rounded off

X33,49,500.00
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Price Bid

Erection, Testing, Commissioning, Trial Operation & Handing Over Steam Turbine — Generator — Condenser with all auxiliaries, Pumps (including CW, ACW, Raw water, Misc.), Dosing
Systems (LP, Oxygen, NAOH etc.), Lube Oil Purification System, Condenser on Line Tube Cleaning System, Plate Heat Exchangers, TG Integral Piping, DG Sets and Misc equipment etc.,Fire
Detection & Protection System of associated TG Oil Canal & MOT room, O&M of TG-EOT including Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to
site, preparation of foundation, NDT, fixing of hangers & supports, application of lining, Insulation, supply & painting, Stenciling & Labelling of Unit-2 at 2x800 MW NTPC Singrauli STPP

STAGE-III

PACKAGE- B

Part B : Format to quote Total Amount

Total Amount for the entire Bill of Quantities(BOQ) given below for Section |

SECTION

DESCRIPTION OF PACKAGES / ITEM OF WORK

TOTAL PRICE IN FIGURES (RS)

E,T,C of STG & Auxiliaries along with all associated equipment, All Misc. pumps (incl. CW, ACW, Raw water), piping, TG integral piping, DG

Sets, O&M of TG-EOT, Misc. equipment and FDPS of TG Qil Canal & MOT room of U#2

Execution/Mobilisation of special resources (PVC and ORC Shall Not be applicable on Section-Il)

33,49,500

Total Combined Contract Value

SN

SECTION-I

Qry

Uuom

AMOUNT (Rs.)

E,T,C of STG & Auxiliaries along with all associated equipment, All Misc. pumps (incl. CW, ACW,
Raw water), piping, TG integral piping, DG Sets, O&M of TG-EOT, Misc. equipment and FDPS of
TG QOil Canal & MOT room of U#2

LS

E&C of STG & Auxiliaries

X0.00

Section-ll

Deployment of Requisit Manpower as mentioned below at site, within 15 days, as and when
intimated by BHEL. This deployment shall be over and above the requirement as per
Contractual clause. The deployed manpower shall report to BHEL and may be deployed at any
location. BHEL shall make payment on pro rata monthly basis on actual deployment
(considering 26 working days in a month). In case the contractor does not deploy or delays
deployment of above said manpower with reference to specific instructions from BHEL, BHEL

will levy penalty of Rs. 100 per service day, for such delay

1.0

Engineer / Supervisor

Manmonth

38

50,000

19,00,000

2.0

Computer operator (Skilled)

Manmonth

19

28,631

5,43,998

3.0

Service Staff (Semi Skilled)

Manmonth

38

23,829

9,05,502

Execution/Mobilisation of special resources (PVC & ORC Shall Not be applicable on Section-Il)

33,49,500

Grand Total Amount (In Figures) Rounded off

X 33,49,500.00
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