Bharat Heavy Electricals Limited
(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

ByH

Tender Notice

NOTICE INVITING e-TENDER

Ref: Tender No. PPPU: WC: 25: 048 dt. 20.03.2026.
Subject: Two-part e-Tender inviting techno-commercial and price bids for “Operation and Maintenance of 11kV
Substations (11 kV Switch Yard, RSS, SS-1 and SS-11) and Earth Pits at BHEL, PPPU, Thirumayam”

Kindly submit your competitive offer for the above subject work as per the tender terms and conditions
given in the tender document through GEM portal https://gem.gov.in/ only.

Operation and Maintenance of 11kV Substations (11 kV Switch Yard, RSS, SS-
Scope of work I and SS-11) and Earth Pits at BHEL, PPPU, Thirumayam (Scope of work and
technical terms & conditions as per Techno- Commercial Part-I bid.)

Location of work BHEL PPPU Thirumayam -622507 (Tamilnadu)

12 Months from the date of commencement of work as indicated in

Duration of Contract
LOI.

Last date/ time for receipt of

Date and Time as indicated in GeM Portal
tender

Commencement of work On the date of commencement mentioned in the LOI

Date and Time as indicated in GeM Portal via On line through GeM by
Contracts, PPPU, Thirumayam
(In case of any change in opening date, if any, will be intimated later.)

Date / Time & place for opening
of Techno-commercial bids

The date/ time of price bid opening will be intimated separately.
Date/Time of Price Bid Opening BHEL will finalize the rates through RA(Reverse Auction) in GeM
portal as per GeM terms & conditions.

EMD AMOUNT Not applicable

Manager / M&S

Power Plant Piping Unit, BHEL -Thirumayam — 622507,
Working Area Contact details Contact No. 04333-279322, 7598210731

Email ID: sbmandal@bhel.in
Vendors may visit the work area prior to submission of offer to
understand the details of scope of work

JAYARAM Digitally signed by

JAYARAM BALAKRISHNAN

BALAKRISHNAN CRANGANORE
Date: 2026.03.20 13:45:49

CRANGANORE o530

Place: Signature of Authorized Signatory
Date: with seal & full address
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Bharat Heavy Electricals Limited
(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

ByH

Tender Notice

Buver Added Bid Specific Additional Terms & Conditions (ATC)

1. PRE QUALIFICATION CRITERIA:
1.1. TECHNICAL:
1.1.1. STATUS OF THE COMPANY:
e Proprietorship: PAN card on owner name
e For partnership firms: PAN card and PARTNERSHIP DEED
e For others: PAN card in the name of company / firm / business and CERTIFICATE OF
INCORPORATION / MOA and AOA.
e GST Registration certificate
*As per point no. 1.5 of GCC.

1.1.2. PROOF OF EXPERIENCE:

a) The contractor should have minimum 1 year of experience (during the last 10 years from the
date of publishing of the tender) in operation and/or maintenance of 11 kV or higher capacity
HT Installations/Sub-Stations.

b) Work Order/Performance Certificate etc. shall be furnished along with the offer for considering
the technical suitability of the offer. Vendor should also provide the details of contact person
(along with Ph. No.) of their customers, to verify their performance. BHEL reserves the rights
to verify the performance of the contractor and to disqualify if any abnormality is found.

Proof of Work Order / Purchase Order/ Experience certificate should be attached. Proof of
experience from any organization other than BHEL Trichy/ Thirumayam to be supported by TDS
(Tax Deducted at Source) certificate issued by the organizations OR Form 26 AS or bank
statement for transaction of payment.

1.1.3 Tender document (all pages) & Duly filled Checklist (Annexure-1) to be Signed & seal by bidder’s
Authorized signatory along with annexures.

1.1.4 No deviation certificate on bidder’s Letter head

1.1.5 Local Content Self Declaration on bidder’s Letter head

1.1.6 License: Contractor should possess valid license from EA or above, issued by Tamil Nadu or

equivalent license of other states. Copy of the license to be attached along with the offer.

1.1.7 Average Annual financial turnover during any 3 consecutive years in the last 5 years i.e., FY
2020-21, 2021-22, 2022-23, 2023-24 and 2024-25 should be at least Rs. 8.55 lakhs (P&L account,
balance sheet certified by the Chartered Accountant with CA membership number and relevant
income tax return with self-attestation (i.e FY 2020-21, 2021-22, 2022-23, 2023-24 and 2024-25) to
be attached.)

Place: Signature of Authorized Signatory
Date: with seal & full address
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L/ A Bharat Heavy Electricals Limited

alfr

(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

Tender Notice

2 SCOPE OF SUPPLY, Technical terms & Conditions:

2.1 Scope:
Carrying out day to day Operation and Maintenance works in 11 kV double pole structures, control
panels like VCBs and ACBs etc., transformers and other auxiliary equipment installed at 11 kV Switch
Yard, RSS, SS-1 and SS-1l by deploying operation and maintenance staff with necessary safety
equipment and tools. The O&M should be performed for 24 Hrs. (3 shifts) in all the days of the week
for 12 montbhs.
The contractor should place at least one person at RSS at least one person at SS-1 and at least one
person at SS-2 on 24 x 7 basis.
The Contractor has to carry out the work with his manpower, safety and testing equipment and
tools. However, all the spares and consumables required for carrying out the work will be provided
by BHEL free of cost at stores.
1.1. EQUIPMENT LIST:
Following are the equipment available at 11kV SWITCH YARD, 11kV RECEIVING STATIONS & 11kV/
415V DISTRIBUTION SUB STATIONS (SS-I and SS-11):
1.1.1. AT 11kV SWITCH YARD
a. 90 kV Lightning Arrestors- 3 Nos.
b. 11 kV Line Current Transformer 300/ 5 Amps with 3 Single Ph. Secondary- 1 set.
c. Potential Transformer- 11kV / 110V - 1No.
d. Air break switch - 1 set.
1.1.2. AT SUB STATIONS
a. Current Transformer (11 kV) 300/5 Amps, 200/5, 100/5 with 3 Single Phase Secondary — 20 sets.
b. Potential Transformer (BUS PT) - 11kV/110V - 6 sets.
c. Circuit Breaker 3 Phase, 11 kV, 800 A - 21 Nos.
d. Switch Boards 11 kV - 22 Panels.
e. 1250 kVA, 11kV/415V Distribution Transformers - 4 Nos.
f. On Load Tap Changer with RTCC panel - 4 Sets.
g. LT ACBs 2000/1000 Amps - 42 Nos.
h. LT ACB panels- 22 Nos.
i. APFC Panels- 4 Nos.
j. Maintenance free 24V DC 100AH Battery -3 sets.
k. Battery chargers- 3 Nos.
I. Earth Pits - 42 Nos.
m. Active Harmonic Filters - 2 Nos.
n. AMF Panel
Place: Signature of Authorized Signatory
Date: with seal & full address
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Bharat Heavy Electricals Limited

(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

ByH

Tender Notice

1.1.3. EARTH PITS OTHER THAN THOSE AT SUB STATIONS and LPG YARD: 91 Nos.

1.2. OPERATION:

1.2.1. 11kV SWITCH YARD

a. Inspection of the entire switch yard equipment (at DP/FP Structure) and attending the
abnormalities with due information to Engineer-in-charge for appropriate direction.

b. Checking the condition of Bus bar and conductor junction points for its healthiness and
effectiveness. Any abnormality during checking should be recorded, attended and corrected with
intimation to BHEL Electrical in-charge.

c. Checking the connections of the entire earth pits and watering periodically for its healthiness.

1.2.2. 11kV RECEIVING STATION

a. To co-ordinate with TNEB-THIRUMAYAM/PUDUKKOTTAI staff for any instructions regarding
Operation during power failure/tripping (well in advance) and inform BHEL Engineer-in-charge.

b. All electrical complaints should be attended and recorded immediately.

c. Observing and recording all the meter readings like voltage, current, KVA demand, power factor
etc. (at an interval of 1 hour).

d. Physical inspection to be carried out for any abnormality in temperature (for the panels available
at RSS) and to attend the abnormalities if found.

e. Checking the connections of the entire earth pits and watering periodically (half yearly) for its
healthiness.

f. Checking the condition of Bus bar and conductor junction points for its healthiness and
effectiveness. Any abnormality during checking should be recorded, attended and corrected with
intimation to BHEL Engineer in-charge.

g. Checking Battery and Battery Charger for its proper functioning. The battery voltage should be
checked and recorded (every month). Any abnormality should be informed to engineer in-charge.
h. During tripping under faulty condition, observe the flag indication of the protective relays (Viz.
Distance protection, Restricted Earth Fault, Earth fault, Differential protection, Over Load etc.) and
take corrective steps to resume the power as early as possible. Recording readings (such as
Insulation Resistance values) related to the faulty Switch Gear, Cables etc. before restoring the
power.

1.2.3. DISTRIBUTION SUB-STATIONS (SS-I & SS-11)

a. Observing and recording the meter readings like voltage, current, kVA demand, power factor etc.
Observing and recording the winding temperature of the transformers. (at an interval of 1 hour).

b. Physical inspection to be carried out for any abnormality in temperature (for the panels available
inside SS and Transformer Yard) and to attend the abnormalities if found.

c. Observing and recording the OLTC System Voltage, RTCC Panel Tap position of the four 1250 kVA
Transformers for insuring the correct supply voltage at the Transformer's outgoing as required.

Place: Signature of Authorized Signatory
Date: with seal & full address
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Bharat Heavy Electricals Limited
(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

ByH

Tender Notice

d. Checking the connections of the entire earth pits and watering periodically (quarterly) for its
healthiness.

e. Checking the Transformer, OLTC system, RTCC panel, Temperature sensing system for their
normal working condition throughout the contract period.

f. Checking the condition of Bus bar and conductor junction points for its healthiness and
effectiveness. Any abnormality during checking should be recorded, attended and corrected with
intimation to BHEL Engineer in-charge.

g. Checking Battery and Battery Charger for its proper functioning. The battery voltage should be
checked and recorded (every month). Any abnormality should be informed to engineer in-charge.
h. During tripping under faulty condition, observe the flag indication of the protective relays (Viz.
Distance protection, Restricted Earth Fault, Earth fault, Differential protection, Over Load etc.) and
take corrective steps to resume the power as early as possible. Recording readings (such as IR values)
related to the faulty Switch Gear, Cables etc. before restoring the power.

Note: All the activities should be recorded including safe operating conditions (in SS log book /on-
line monitoring system).

1.3. MAINTENANCE OF SUB STATIONS:

i. During maintenance, the following activities to be carried out at Switch Yard, RSS, SS-I and SS-II.
a. Line Clearance to be obtained for switching off 11 kV breakers/VCB/ ACB.

b. Switch off the breakers and the switches to ensure safety, before starting the work.

c. Inspect and ensure the line/panels free from foreign materials and tools. Remove the Earth
Discharge Rod and then Line Clearance to be taken to resume the power.

ii. In case of major breakdown or emergency - the power supply shall be turned off for the faulty
section, the same to be informed to BHEL Electrical in-charge.

iii. Maintenance of distribution boards and panels of the equipment wherever required.

iv. Proper Safety procedure should be followed by using safety shoes, safety hand gloves etc. as per
the instructions while executing the service works in 11 kV yard, 11 kV panel, Transformers etc.

v. The contractor should specifically note that the scope of work as detailed above are only indicative
of the probable nature of work and the entire scope of work is not limited to the information
furnished above.

1.3.1. CLEANING (Once in every Month)

a. Cleaning of the Yard free from vegetation/foreign materials regularly throughout the contract
period.

b. Cleaning Panels (H.T., L.T, APFC, and RTCC), CT, PT, ACBs, VCBs, Battery, Battery Charger,
Distribution Box (available inside RSS, SS-1 and SS-1I) free from dust.

c. Cleaning Transformers, OLTC and Bus Bar Duct free from dust and water.

d. Cleaning of the earth pit free from vegetation/foreign materials.

Place: Signature of Authorized Signatory
Date: with seal & full address
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Bharat Heavy Electricals Limited

(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu
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Tender Notice

1.4. PREVENTIVE MAINTENANCE:

Preventive maintenance to be carried out for the following equipment as per the periodicity
indicated:

a. 1250 kVA Transformer - 4 Nos. (Half Yearly)

b. On Load Tap Changer of M/s CTR - 4 Nos. (Half Yearly)

c. RTCC panel - 4 Nos. (Half Yearly)

d. Analogue Relays in 11 kV Switch Gear. (Half Yearly)

e. VCB/ACB inside Control and Relay Panels. (Half Yearly)

f. Potential Transformers - (Half Yearly)

g. Current Transformers - (Half Yearly)

h. Cables connecting switchgear (H.T./L.T.) and transformer. (Half Yearly)

i. 1000/2000 AMPS L.T. ACBs - 42 Nos. (Half Yearly)

j. AMF Panel (SS-1) with C.T., P.T., Protection Relays etc. (Half Yearly)

k. SS and LPG yard Earth Pits. (Half yearly)

|. Battery and battery chargers. (Monthly)

m. APFC Panels. (Monthly)

n. 11 kV Mats. (Monthly)

o. Lightings in Cellar Room, Yard, and Transformer Shed. (Monthly)

Preventive Maintenance Check List should be filled in and record should be maintained.

1.5. SCHEDULE OF WORK:

1.5.1. DAILY SCHEDULE

a. Noting down HT/LT/Other Meter readings of substations for recording and analysing.

b. Checking auxiliary supply and control voltages for its normal operation and to take proper action
during any abnormalities.

c. Monitoring and recording the transformer parameters such as winding temperature, tap position
etc.

d. Checking the condition of indication lamps provided on HT and LT panels.

e. Checking the proper working condition of RTCC panels, OLTC panels for each Transformer.

f. Checking the batteries and battery chargers for proper functioning.

g. Isolation and energisation of feeders as per the demand of operation.

h. Test and reset the annunciation, take corrective action whenever necessary.

i. Inspection of water stagnation in cable cellar room and removal of the stagnated water and sludge
if found.

1.5.2. WEEKLY SCHEDULE

a. Prepare list of spares and material required for carrying out maintenance work and submit it to
BHEL Electrical In-Charge (in advance) for better spares/material management.

b. Arrangements to be made for proper storage of material/spares for easy and immediate
identification of spares at the time of requirement.

Place: Signature of Authorized Signatory
Date: with seal & full address
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(A Govt. of India Undertaking)
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ByH

Tender Notice

c. Rectifying the faults and recording the causes of fault.
d. Carrying out battery/battery charger maintenance. The voltage of each cell should be measured
and recorded.

1.5.3. MONTHLY SCHEDULE

a. Carrying out preventive maintenance as per the check-lists.

b. Checking the Control room lights and yard lights.

c. Checking the earth pits (substations and lightning protection) free from vegetation/ foreign
material.

d. Checking of battery cable connections.

e. Checking of rubber beading for ducts.

1.5.4. QUARTERLY SCHEDULE

a. Checking the condition of transformer.

b. Checking of the healthiness of the followings: All "Making and Breaking contacts (Fixed and
Moving)" of AB switches, ACSR line conductors, clamps and connectors at switch yard, PT and CT
terminations, transformer terminations, insulating bushes, Tap changer (local and remote).

c. Correction of loose connections if noticed.

1.5.5. HALF YEARLY SCHEDULE

a. Carrying out preventive maintenance as per point 1.1 and 1.4.

b. The functioning of winding temperature sensor/ indicator should be checked up.

c. Cleaning and checking of all bushings, insulators for their healthiness (free from cracking).
Checking the tightness and aligning of horn gap distance.

d. External cleaning of Transformers and transformer shed.

e. Cleaning and carry out maintenance of OLTC driving mechanism, checking the tap changing
operation and its control circuit wiring. Also measuring winding resistance at all taps positions.

f. Checking of transformer neutral earthing, body earthing and earth pit resistance measurement.
g. Checking the condition of the SS and LPG yard earth pits (42 Nos.) and measuring the earth
resistance using contractor's own instruments and submitting the report (indicating Earth Pit no.,
date of measurement, resistance value etc.) for the same. In case the resistance value is high,
adequate water shall be poured so as to reduce the resistance.

1.5.6 ANNUAL SCHEDULE

a. Annual test shall be carried (by master instrument with valid calibration certificate) for all types
of relays available at RSS, SS-1 and SS-II HT panels and the test report shall be submitted for the same.
b. Annual maintenance shall be carried out for 91 Nos. of earth pits available in plant other than
those at Sub Stations. Resistance value of earth electrodes (for equipment, earth bus and lightning

Place: Signature of Authorized Signatory
Date: with seal & full address
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arrestor) shall be measured and recorded.

c. PROCEDURE FOR MAINTAINING EACH EARTH PIT:

i) Open the earth pit cover & clean the chamber by removing plant, vegetation and foreign particles
in and around (up to 1 meter) the chamber.

ii) Remove the earth flat connection from the electrode.

iii) Pour adequate water into the earth pipe through the funnel.

iv) Sprinkle water and earth powder inside the earth pit chamber.

v) Measure and record the earth electrode resistance by using an earth megger with standard 3-
point procedure in the presence of BHEL Electrical In-Charge, before and after pouring water.

vi) The recorded values / details to be submitted to Electrical In-charge for the completed pits along
with remarks, if any.

vii) Reconnect the earth flat connection with the electrode.

viii) Check the continuity of earth flat to the equipment / earth bus bar / lightning arrestor, before
giving connection. Reconnect the earth flat if no abnormality is found. In case of any abnormality,
immediate information should be given to the concerned electrical in-charge.

ix) Place the earth pit cover back.

d. INSTRUCTIONS:-

i) Before measuring the earth electrode resistance value, Contractor should get prior permission
from concerned shop electrical supervisor/ executive.

ii) This work should be carried out by a qualified electrician (holding a valid B licence or above) and
helpers. Also, all necessary safety rules and regulations should be adhered to.

iii) BHEL's Scope: Only insulation tape, emery sheet, paint, painting brush, earth powder, white wash
powder, water and hose pipe will be supplied by BHEL at site free of cost.

iv) All other materials like Earth megger (with valid calibration certificate), hand tools (such as
spanner etc.) are under contractor's scope.

v) Work shall be carried out on all days (including Sundays & Holidays) as per the instructions of
BHEL.

e. All earth pit chambers and top covers (available at Sub Stations as well as other than those at Sub
Stations) are required to be painted in white and information like earth pit no., earth resistance,
date of measurement etc. shall be written in black with white / yellow background on the side of
the chamber as well as on the cover.

Note: Paint, white wash powder & brush is under BHEL's scope.

Place: Signature of Authorized Signatory
Date: with seal & full address
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2.0. WORK SPECIFIC TERMS & CONDITIONS

2.1. QUALIFICATION, EXPERIENCE & SHIFT DETAILS:

The contractor should engage qualified & experienced operation & maintenance personnel.

a. Minimum one technician is required for O&M of each of RSS, SS-I and SS-II for 24x7 (including
Sunday), in each of the 3 shifts (i.e. during A, B and C Shifts).

b. The co-ordination with TNEB and overall O&M shall be carried out under the supervision of
qualified Site In-Charge, who is required during General Shift (from Monday to Saturday).

2.1.1. QUALIFICATION & EXPERIENCE OF THE CONTRACT STAFFS

a. Site In-Charge - Degree in Electrical Engineering with minimum 3-year experience (or) Diploma in
Electrical Engineering with minimum 5-year experience in 11kV SS operation or/and maintenance.
Site In-Charge shall possess a valid 'C' license.

b. Shift Technician Diploma/ I.T.I. in Electrical Trade having minimum 1 year of experience in HT
Installations/ Sub-Station operation or/ and maintenance, with valid 'B' or 'C' license issued by
electrical licensing Board.

Note:

i. At no point of time RSS, SS-I and SS-IlI shall be left un-manned. Hence, sufficient shift technicians
shall be deployed along with shift relievers.

ii. Each personnel shall have mobile hand set in good working condition for effective
communication/co-ordination within BHEL and with TNEB. (Touch/Smart Phone is not allowed). If
required, the site in-charge may bring in smart phone with permission from HR.

iii. Separate staff shall be deployed for carrying out annual relay tests, as per point no. 1.5.6 (a).

iv. Separate staff shall be deployed for annual maintenance of 91 Nos. of Earth Pits (other than those
at Sub Stations and LPG yard) as mentioned in point no. 1.5.6. (b).

v. The Contractor shall study the work content and deploy more strength, if found necessary.

2.1.2. SHIFT TIMINGS:

‘A" Shift: 06:00 Hrs. to 14:00 Hrs.
'‘B' Shift: 14:00 Hrs. to 22:00 Hrs.
'C' Shift: 22:00 Hrs. to 06:00 Hrs.
'G' Shift: 08:00 Hrs. to 16:30 Hrs.
'N' Shift: 16:30 Hrs. to 01:00 Hrs.

2.2. TOOLS & TESTING FACILITIES:

The Contractor should arrange the following equipment and should bring it, at the time whenever
required during the operation and maintenance.

a. Automatic 3 phase relay testing unit to test numerical relays.

Place: Signature of Authorized Signatory
Date: with seal & full address
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b. Micro ohm meter for contact resistance measurement.

c. Single Phase Automatic / Manual relay test kit for testing Numeric / static / Electromagnetic relays.
d. Time interval meters (3 Pole / 1 Pole) for breaker timing test.
e. 3 Phase Energy Meter Test kit for Energy meter testing.

f. Primary current injection test kit for CT test. (Up to 2000A).

g. HV capacitance & tan delta test kit to test power transformers
h. Transformer winding resistance meter.

i. Transformer turns ratio meter.

j. Digital / motorised insulation resistance tester (up to 10 kV).

k. Battery operated digital / Analogue soil resistivity test kit.

I. General electrician tools required for daily maintenance.

2.3. SPECIAL CONDITIONS:

a. Trouble shooting should be carried out in HT/ LT panels for rectification of faults, with prior
intimation to Engineer-in-Charge / Substation-in-charge.

b. Recording meter readings in prescribed format DAILY/ WEEKLY/ MONTHLY/ HALF YEARLY as
instructed by BHEL Engineer-In-Charge.

c. Attendance should be maintained for all the staffs, in all 3 shifts and the copy of the same should
be submitted along with bill.

d. An equivalent/ higher experienced reliever should be arranged throughout the contract period in
case of any absence of Site In-Charge, Shift Supervisor or Technician.

e. Coordinating with SS maintenance as well as TNEB officials for carrying out day-to-day works
including monthly meter reading.

f. Constant vigilance of 11 kV distribution system, incoming and outgoing supply (voltages), Tap
positions of Transformers and incoming and outgoing supply of LT (voltages) should be performed,
in order to provide uninterrupted power supply.

g. The log book should be maintained by the staffs working in all the shifts and should be kept ready
for verification by BHEL Engineer-In-Charge.

h. Good housekeeping at switch yard, sub-station, in and around the substations including "cleaning
of panel boards, key boards etc." shall be maintained at all time.

i. The contractor should arrange for proper supervision and organization from his side for carrying
out the works satisfactorily.

j- The periodical maintenance chart for various operational and control equipment, should be
prepared by the contractors and get approved by BHEL Engineer-In- Charge before start of execution
of the O&M Contract.

k. If required a maintenance request form regarding electrical maintenance will be provided to the

Place: Signature of Authorized Signatory
Date: with seal & full address
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contractor. After completion of the maintenance, contractor should enter the data like date of
receiving complaint, date of completion of job, materials / spares used for that work etc. and submit
to the BHEL Electrical-in-charge.

I. Adequate precaution shall be taken to prevent danger from electrical equipment. No materials on
any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any
person/equipment.

m. All necessary personal safety equipment as considered adequate by the Engineer should be kept
available for the use of the person employed on the site and maintained in a condition suitable for
immediate use. The contractor should take adequate steps to ensure proper use of equipment by
those concerned.

n. The pending works mentioned in the previous shift (in log book) should be attended and
completed with intimation to BHEL Engineer-In-Charge.

0. The contractor shall furnish all the contact details of their staff working in the operation and
maintenance team, with a copy of their certificates.

p. The contractor shall carry out health performance test at its cost for all the workmen engaged in
the work through a registered medical practitioner and produce certificate on demand.

g. Contractor should bring their materials such as tools, testing equipment etc., inside the
factory/switch yard with proper documents/voucher and get necessary gate entry from the Security
Dept. They should maintain proper record for tool equipment, materials etc., brought inside the
factory complex.

r. The contractor should extend fullest cooperation with the third party agencies engaged, if any by
BHEL to adhere the statutory regulations.

s. Water, electricity, compressed air, welding equipment with consumables etc., will be provided by
BHEL free of cost at site whenever/ wherever required for O&M of SS during this contract period.

t. The contractor shall be responsible for the equipment and materials handed over to them (from
BHEL).

u. Apart from the regular work done by the shift supervisor/technician during round the clock
maintenance of the substation, effective periodical supervision should be made by the higher level
competent persons of the contracting organization.

v. Timely submission of the invoice with all necessary supporting documents for the work done and
the duration of the work shall be ensured.

w. Spares and other electrical consumable items will be supplied by BHEL free of cost at site.

X. Required transportation for O&M Staffs to be arranged by the contractor.

Place: Signature of Authorized Signatory
Date: with seal & full address
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2.2 BILL OF QUANTITY:

L
I\Slo DESCRIPTION OF WORK UOM QUANTITY
Operation and Maintenance of 11kV
Substations (11 kV Switch Yard,
1 RSS, SS-I and SS-II) and Earth Pits Month 12
at BHEL, PPPU, Thirumayam

*Bidder shall quote lumpsum value (including GST) for Operation and Maintenance of 11kV Substations
(11 kV Switch Yard, RSS, SS-1 and SS-Il) and Earth Pits at BHEL, PPPU, Thirumayam

* Bills shall be raised after completion of each month.

2.3 Tender Price:

a) Unless explicitly stated in the tender document, the contractor shall be responsible for the whole
works, based on the schedule of works, bill of quantities and payment shall be made as per
accepted rates based on the activities carried out as in the scope of work.

b) While quoting the “service charge”, bidders should consider all cost elements like financing cost,
cost of maintenance of accounts, insurance-premium overheads, profit margins, conveyance
charges, amount of security deposit, statutory requirements / obligations, contractual obligations
and any other expenditure as deemed relevant by the bidder or cost of any other item under its
scope and to meet any expenses / exigencies (including bearing of penalty by bidder as per tender
document) so as to ensure continuity of services. While quoting the price, the bidder must keep
in view the prevailing applicable minimum wages of the Government of Tamilnadu. It is the
responsibility of the bidder to educate himself about all obligations to be performed under the
contract, the financing cost, administrative expenses, statutory liabilities, etc and then submit the
price accordingly.

c) The Minimum Wages as prescribed by the State Government from time to time should be paid to
the contract Workers and the Wage and Attendance Registers should be produced to HR
department every month.

The minimum wages are given below for reference: (w.e.f 01/04/2025)

sl. No. | Category Minimum Wages per day (Rs.)

Basic DA Total
1 Unskilled Worker 258.50 296.46 554.96
2 Semi-Skilled Worker 271.00 296.46 567.46
3 Skilled Worker 278.50 296.46 574.96
4 Supervisor 295.00 296.46 591.46

(The above table is for illustrative purpose only. Latest Govt circular shall be followed.)
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2.4 Applicable Contractual Variations

Within the validity or any extension of contract thereof, “Service charge” shall remain Firm (in
terms of value) without any escalation / variation for any reason, whatsoever, unless specifically
provided herein. Contractor’s obligation shall remain unaffected by such escalation / variation.
However, during the validity of contract period, the contract value will vary depending on the
followings:

. Rates of basic plus VDA (subsequent to floating of this tender), as & when notified by Govt. of

Tamilnadu will be applicable in the contract and accordingly the monthly bills of the contractor will
get amended against the documentary evidence.

. Rates of EPF / EPS / EDLI / ESI /Min. monthly bonus etc. (subsequent to floating of this tender), as

& when notified by governing statutory authorities will be applicable in the contract and
accordingly the monthly bill(s) of the contractor will get amended against the documentary
evidence.

2.5 Evaluation criteria: Splitting of contract is not applicable to this work, hence, package wise L1 will

be decided and contract will be awarded for the full / complete work.

2.6 Payment Terms

Place:
Date:

a. Bills for every month shall be prepared by the contractor.

b. The error free Bills shall be prepared by the Contractor for every month and to be submitted
after due certification by the Electrical In-charge.

The bill will be processed and payment will be made by BHEL after number of days mentioned
below (depending on type of bidder) from CRAC/ SDA.

()90 days from CRAC/SDA for Non MSME Vendors, (ii) 60 days from CRAC/SDA for Medium
vendors & (iii) 45 days from CRAC/SDA for MSE vendors

Together with the points mentioned above, please note the following when submitting invoices.
For goods / works / services on Indian Suppliers / Contractors: Irrespective of the value of the
invoice amount, the supplier/ contractor should necessarily upload the invoice details on BHEL
SUVIDHA portal at https://suvidha.bhel.in/suvidha/, prior to despatch/raising invoice. All
documents as per contract checklist, along with additional documents (if any), must be uploaded
on the portal. It is mandatory that tax invoices with a net amount (including taxes) exceeding Rs
five lakhs uploaded on the portal are digitally signed using a Class 3 Digital Signature Certificate
(DSC) issued by a licensed Certifying Authority. Submission of invoice document in hard copy is
allowed for invoices with a net amount (including taxes) equal to and upto Rs five lakhs in case the
requirement for digitally signed invoice is not explicitly mentioned in the contract checklist.The
Invoice will not be accepted in absence of the above.

Signature of Authorized Signatory
with seal & full address
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However, GST amount shall be reimbursed in line with compliance to Cl. No. 4 (Taxes & Duties)
above. No Interest payable to Contractor & No interest shall be payable on the security deposit or
any other money due to the contractor.

2.7 Liquidated Damages (LD) / Penalty

a. During any shortage of manpower in any shift, the penalized amount will be deducted prorate basis
with penalty of Rs. 200 (Rs. Two Hundred) over and above the prorate value per man day. Minimum
Wages, Additional Wages & DA as on date will be considered for calculation of value per man day.
b. The Contract is awarded to up-keep the equipment of Sub-stations at PPPU. In case of any damage
happened due to negligence/non-availability of required man power at site or mishandling of
equipment by the contractor, replacement / repair cost of the equipment will be recovered from the
running bills and Security Deposit. The decision taken by BHEL will stand final in ascertaining the
cause of damage.

Additionally, penalty as listed in the section “NON COMPLIANCE OF SAFETY RULES” will be levied if
contract employees are violating norms.

2.8 POLICE VERIFICATION:
The Police Verification Certificate of each contract worker engaged to be submitted along with

Contractors Bills during 1st month for clearance. Police verification for any new contract worker
engaged during the contract period is mandatory for obtaining permit to work inside factory
premises.

2.9 CONTRACT PERIOD:
1.The Contract Execution period will be 12 Months from the date of commencement of work as
stated in LOL.
2. If required, BHEL reserves the right to extend this subject contract for a further period under

same terms and conditions subject to mutual acceptance of both parties.
3. The contract may be terminated by BHEL due to violations or non-performance of the Contract
conditions by giving one month’s notice.

3 PRICE BASIS:
Not applicable

Place: Signature of Authorized Signatory
Date: with seal & full address
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4

TAXES & DUTIES:

4.1 The Supplier/Vendor shall pay all (save the specific exclusions as enumerated in this clause) taxes,

fees, license, charges, deposits, duties, tools, royalty, commissions, other charges, etc. which may

be levied on the input goods & services consumed and output goods & services delivered in

course of his operations in executing the contract. In case BHEL is forced to pay any of such

taxes/duties, BHEL shall have the right to recover the same from his bills or otherwise as deemed

fit along with the applicable overheads @5% and interest on the total value (i. e. amount paid by
BHEL + overhead)
However, provisions regarding GST on output supply (goods/service) and TDS/TCS as per Income

Tax Act shall be as per following clauses.

4.2 GST (Goods and Services Tax)

Place:
Date:

42.1

4.2.2

4.2.3

4.2.5

4.2.6

4.2.7

GST as applicable on output supply (goods/services) are excluded from Supplier/Vendor’s
scope; therefore, contractor’s price/rates shall be exclusive of GST. Reimbursement of GST
is subject to compliance of following terms and conditions. BHEL shall have the right to
deny payment of GST and to recover any loss to BHEL on account of tax, interest, penalty
etc. for non-compliance of any of the following condition.

The admissibility of GST, taxes and duties referred in this chapter or elsewhere in the
contract shall be limited to direct transactions between BHEL & its Supplier/Vendor. BHEL
shall not consider GST on any transaction other than the direct transaction between BHEL
& its Supplier/Vendor.

Supplier/Vendor shall obtain prior written consent of BHEL before billing the amount
towards such taxes. Where the GST laws permit more than one option or methodology for
discharging the liability of tax/levy/duty, BHEL shall have the right to adopt the appropriate
one considering the amount of tax liability on BHEL/Client as well as procedural simplicity
with regard to assessment of the liability. The option chosen by BHEL shall be binding on
the Contractor for discharging the obligation of BHEL in respect of the tax liability to the
Supplier/Vendor.

Supplier/Vendor has to submit GST registration certificate of the concerned state.
Supplier/Vendor also needs to ensure that the submitted GST registration certificate should
be in active status during the entire contract period.

Supplier/Vendor has to issue Invoice/Debit Note/Credit Note indicating HSN/SAC code,
Description, Value, Rate, applicable tax and other particulars in compliance with the
provisions of relevant GST Act and Rules made thereunder.

Supplier/Vendor has to submit GST compliant invoice within the due date of invoice as per
GST Law. In case of delay, BHEL reserves the right of denial of GST payment if there occurs
any hardship to BHEL in claiming the input thereof. In case of goods, Supplier/Vendor has
to provide scan copy of invoice & GR/LR/RR to BHEL before movement of goods starts to

Signature of Authorized Signatory
with seal & full address
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Place:
Date:

4.2.8

4.2.9

4.2.10

4.2.11
4.2.12

4.2.13

enable BHEL to meet its GST related compliances. Special care should be taken in case of

month end transactions.

Supplier/Vendor has to ensure that invoice in respect of such services which have been

provided/completed on or before end of the month should not bear the date later than last

working day of the month in which services are performed.

Subject to other provisions of the contract, GST amount claimed in the invoice shall be

released on fulfilment of all the following conditions by the Supplier/Vendor: -

a) Supply of goods and/or services have been received by BHEL.

b) Original Tax Invoice has been submitted to BHEL.

c) Supplier/Vendor has submitted all the documents required for processing of bill as per
contract/ purchase order/ work order.

d) Incases where e-invoicing provision is applicable, Supplier/Vendor is required to submit
invoice in compliance with e-invoicing provisions of GST Act and Rules made
thereunder.

e) Supplier/Vendor has filed all the relevant GST return (e.g. GSTR-1, GSTR-3B, etc.)
pertaining to the invoice submitted and submit the proof of such return along with
immediate subsequent invoice. In case of final invoice/ bill, contractor has to submit
proof of such return within fifteen days from the due date of relevant return.

f) Respective invoice has appeared in BHEL’s GSTR - 2A for the month corresponding to
the month of invoice and in GSTR-2B of the month in which such invoices has been
reported by the contractor along with status of ITC availability as “YES” in GSTR-2B.
Alternatively, BG of appropriate value may be furnished which shall be valid at least one
month beyond the due date of confirmation of relevant payment of GST on GSTN portal
or sufficient security is available to adjust the financial impact in case of any default by
the Supplier/Vendor.

g) Supplier/Vendor has to submit an undertaking confirming the payment of all due GST
in respect of invoices pertaining to BHEL.

Any financial loss arises to BHEL on account of failure or delay in submission of any

document as per contract/purchase order/work order at the time of submission of Tax

invoice to BHEL, shall be deducted from Supplier/Vendor’s bill or otherwise as deemed fit.

TDS as applicable under GST law shall be deducted from Supplier/Vendor’s bill.

Supplier/Vendor shall comply with the provisions of e-way bill wherever applicable. Further

wherever provisions of GST Act permits, all the e-way bills, road permits etc. required for

transportation of goods needs to be arranged by the contractor.

Supplier/Vendor shall be solely responsible for discharging his GST liability according to the

provisions of GST Law and BHEL will not entertain any claim of GST/interest/penalty or any

other liability on account of failure of Supplier/Vendor in complying the provisions of GST

Law or discharging the GST liability in a manner laid down thereunder.

Signature of Authorized Signatory
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4.2.14 In case declaration of any invoice is delayed by the vendor in his GST return or any invoice
is subsequently amended/altered/deleted on GSTN portal which results in any adverse
financial implication on BHEL, the financial impact thereof including interest/penalty shall
be recovered from the Supplier/Vendor’s due payment.

4.2.15 Any denial of input credit to BHEL or arising of any tax liability on BHEL due to non-
compliance of GST Law by the Supplier/Vendor in any manner, will be recovered along with
liability on account of interest and penalty (if any) from the payments due to the
Supplier/Vendor.

4.2.16 In the event of any ambiguity in GST law with respect to availability of input credit of GST
charged on the invoice raised by the contractor or with respect to any other matter having
impact on BHEL, BHEL’s decision shall be final and binding on the Supplier/Vendor.

4.2.17 Variation in Taxes & Duties:

Any upward variation in GST shall be considered for reimbursement provided supply of goods and

services are made within schedule date stipulated in the contract or approved extended schedule for
the reason solely attributable to BHEL. However downward variation shall be subject to adjustment as
per actual GST applicability.
In case the Government imposes any new levy/tax on the output service/goods after price bid opening,
the same shall be reimbursed by BHEL at actual. The reimbursement under this clause is restricted to
the direct transaction between BHEL and its Supplier/Vendor only and within the contractual delivery
period only.
In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer but before
opening of the price Bid, the Bidder/ Supplier/Vendor must convey its impact on his price duly
substantiated by documentary evidence in support of the same before opening of price bid. Claim for
any such impact after opening the price bid will not be considered by BHEL for reimbursement of tax
or reassessment of offer.
4.3 Income Tax: TDS/TCS as applicable under Income Tax Act, 1961 or rules made thereunder shall
be deducted/collected from Supplier/Vendor’s bill.

(5.) SUBMISSION OF BILLS BY CONTRACTOR:
Bills should be submitted within a week after execution of work during the calendar month/ quarter.

The Contractor shall submit a bill in triplicate detailing the various items of work done during the
month/ quarter supported by the requisitions issued from time to time. The Contractor shall, once in
every quarter, submit to the end user / executing agency, separately details of his claims for the work
done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects:

i) Deviation from the items provided in the contract documents.

ii) Extraitems/ new items of work.

Place: Signature of Authorized Signatory
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iii) Items in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including the
period under report.

iv) Along with bills, Contractors has to furnish self-attested copy of the following documents for
further processing of bills:

v) Copy of PAN card.

vi) Documentary proof for payment of PF/ESI (for the last month) with respect to the employees
engaged by the contractor with payment details relating to individual names to be submitted.

vii) Copy of payment challan of previous Month / Quarter as proof of deposit of GST along with a
certificate from the Contractor that tax collected from BHEL has been remitted to tax
authorities.

viii) If the Contractor is not registered for any statutory obligation and not liable there to, then a
declaration shall be submitted along with offer that they are within the threshold limit.

Any other relevant document which is required from time to time as per BHEL requirement.

5 BANK DETAILS FOR EMD & PERFORMANCE SECURITY SUBMISSION: For Electronic Fund Transfer
the details are as below:

a) Name of the Beneficiary: Bharat Heavy Electricals Limited
b) Bank Particulars (Details of Respectively executing region):
Name of the Company — BHEL, Trichy
Name of the bank - STATE BANK OF INDIA
Bank branch - HEAVY ELECTRICALS, KAILASAPURAM
City —Tiruchirappalli Branch code - 01363
Account Number — 10891588977
Account type — CC
IFSC code - SBINO001363
MICR code - 620002004

6 BREACH OF CONTRACT, REMEDIES AND TERMINATION:
6.1 The following shall amount to breach of contract:
I.  Non-supply of material/ non-completion of work by the Supplier/Vendor within scheduled
delivery/ completion period as per contract or as extended from time to time.
Il.  The Supplier/Vendor fails to perform as per the activity schedule and there are sufficient reasons
even before expiry of the delivery/ completion period to justify that supplies shall be inordinately

delayed beyond contractual delivery/ completion period.
lll.  The Supplier/Vendor delivers equipment/ material not of the contracted quality.
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VI.

VII.
VIII.

The Supplier/Vendor fails to replace the defective equipment/ material/ component as per
guarantee clause.

Withdrawal from or abandonment of the work by the Supplier/Vendor before completion as per
contract.

Assignment, transfer, subletting of Contract by the Supplier/Vendor without BHEL’'s written
permission resulting in termination of Contract or part thereof by BHEL.

Non-compliance to any contractual condition or any other default attributable to Supplier/Vendor.
Any other reason(s) attributable to Vendor towards failure of performance of contract. In case of
breach of contract, BHEL shall have the right to terminate the Purchase Order/ Contract either in
whole or in part thereof without any compensation to the Supplier/Vendor.

Any of the declarations furnished by the contractor at the time of bidding and/ or entering into the
contract for supply are found untruthful and such declarations were of a nature that could have
resulted in non-award of contract to the contractor or could expose BHEL and/ or Owner to adverse
consequences, financial or otherwise.

Supplier/Vendor is convicted of any offence involving corrupt business practices, antinational
activities or any such offence that compromises the business ethics of BHEL, in violation of the
Integrity Pact entered into with BHEL has the potential to harm the overall business of BHEL/
Owner.

Note-Once BHEL considers that a breach of contract has occurred on the part of Supplier/Vendor, BHEL

shall notify the Supplier/Vendor by way of notice in this regard. Contractor shall be given an

opportunity to rectify the reasons causing the breach of contract within a period of 14 days.

In case the contractor fails to remedy the breach, as mentioned in the notice, to the satisfaction of

BHEL, BHEL shall have the right to take recourse to any of the remedial actions available to it under the

relevant provisions of contract.

6.2 Remedies in case of Breach of Contract.

Wherein the period as stipulated in the notice issued under clause 14.1 has expired and
Supplier/Vendor has failed to remedy the breach, BHEL will have the right to terminate the
contract on the ground of "Breach of Contract" without any further notice to contractor.

Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 10% of
the Contract Value for the damages on account of breach of contract committed by the
Supplier/Vendor. This amount shall be recovered by way of encashing the security instruments like
performance bank guarantee etc available with BHEL against the said contract. In case the value
of the security instruments available is less than 10% of the contract value, the balance amount
shall be recovered from other financial remedies (i.e. available bills of the Supplier/Vendor,
retention amount, from the money due to the Supplier/Vendor etc. with BHEL) or the other legal
remedies shall be pursued.

wherever the value of security instruments like performance bank guarantee available with BHEL
against the said contract is 10% of the contract value or more, such security instruments to the
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extent of 10% contract value will be encashed. In case no security instruments are available or the

value of the security instruments available is less than 10% of the contract value, the 10% of the

contract value or the balance amount, as the case may be, will be recovered in all or any of the
following manners:

iv.  In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount
recoverable then; a demand notice to deposit the balance amount within 30 days shall be issued
to Supplier/Vendor.

v.  If Supplier/Vendor fails to deposit the balance amount within the period as prescribed in demand
notice, following action shall be taken for recovery of the balance amount:

a) from dues available in the form of Bills payable to defaulted Supplier/Vendor against the same
contract.

b) Ifitis not possible to recover the dues available from the same contract or dues are insufficient
to meet the recoverable amount, balance amount shall be recovered from any money(s)
payable to Supplier/Vendor under any contract with other Units of BHEL including recovery
from security deposits or any other deposit available in the form of security instruments of any
kind against Security deposit or EMD.

vi.  In-case recoveries are not possible with any of the above available options, Legal action shall be
initiated for recovery against defaulted supplier/Vendor.

vii.  Itis an agreed term of contract that this amount shall be a genuine pre-estimate of damages that
BHEL would incur in completion of balance contractual obligation of the contract through any other
agency and BHEL will not be required to furnish any other evidence to the Supplier/Vendor for the
purpose of estimation of damages.

viii.  In addition to the above, imposition of liquidated damages, debarment, termination, de-scoping,
short-closure, etc., shall be applied as per provisions of the contract.

Note:

1) The defaulting Supplier/Vendor shall not be eligible for participation in any of the future enquiries

floated by BHEL to complete the balance work. The defaulting contractor shall mean and include:

(a) In case defaulted Supplier/Vendor is the Sole Proprietorship Firm, any Sole Proprietorship Firm
owned by same Sole Proprietor.

(b) In case defaulted Supplier/Vendor is The Partnership Firm, any firm comprising of same
partners/ some of the same partners; or sole proprietorship firm owned by any partner(s) as a
sole proprietor.

7 MICRO AND SMALL ENTERPRISES (MSE):
Any Bidder falling under MSE category shall furnish the following details & submit documentary evidence/

Govt. Certificate etc. in support of the same along with their techno-commercial offer.

Type under MSE | SC/ST owned | Women owned Others(excluding SC/DT & Women Owned)
Place: Signature of Authorized Signatory
Date: with seal & full address
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Micro

Small

Note: If the bidder does not furnish the above, offer shall be processed construing that the bidder is not
falling under MSE category.

a) MSE suppliers can avail the intended benefits in respect of the procurements related to the Goods
and Services only (Definition of Goods and Services as enumerated by Govt. of India vide Office
Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) only if they submit
along with the offer, attested copies of either Udyam Registration. Date to be reckoned for
determining the deemed validity will be the last date of Technical Bid submission. Non-submission
of supporting document in GeM portal will lead to consideration of their bids at par with other
bidders. No benefits shall be applicable for this enquiry if the above required documents are not
uploaded at the time of bid submission. Documents submitted by the bidder shall be verified by
BHEL for rendering the applicable benefits.

b) If MSEs quoted price is within price band L-1 + 15%, when L1 is non- MSE, the MSEs will be allowed
to supply at least 25% of tendered quantity at L-1 rate subject to acceptance by MSEs to L-1 rate.
(Minimum of 3% reservation for women owned MSEs and 6.25% for MSEs owned by SC/ST within
the above mentioned 25% reservation). In case the contract cannot be split, the full/ complete
supply of total tendered value shall be awarded to MSE at L-1 rate subject to acceptance by MSEs
to L-1 rate. The preference to the MSEs will be given in order of their ranking L1, L2, L3, etc.

8 LIQUIDATED DAMAGE:
Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to the

damages, not in the nature of penalty, which the contractor agrees to pay in the event of delay in delivery
of supplies, breach of contract etc. as the case may be.

Liquidated Damages leviable upon the Supplier/Vendor is a sum which is agreed by the parties as a
reasonable and genuine pre-estimate of damages which will be suffered by BHEL on account of
delay/breach on the part of the Supplier/Vendor.

If the Seller/Service Provider fails to deliver any or all of the Goods/Services within the original/re-fixed
delivery period(s) specified in the contract/PO, the Buyer/BHEL will be entitled to deduct/recover the
Liguidated Damages for the delay, unless covered under Force Majeure conditions aforesaid, @ 0.5% of
the contract value of delayed quantity per week or part of the week of delayed period as pre-estimated
damages not exceeding 10% of the contract value of delayed quantity without any controversy/dispute of
any sort whatsoever.

9 PREFERENCE TO MAKE IN INDIA:
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For this procurement, the local content to categorize a Supplier/Vendor as a Class | local supplier/ Class Il

local Supplier/Non-Local Supplier and purchase preferences to Class | local supplier, is as defined in Public
Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIT. In case of
subsequent orders issued by the nodal ministry, changing the definition of local content for the items of

the GeM Bid, the same shall be applicable even if issued after issue of this GeM Bid, but before opening
of Part-1l bids against this GeM Bid.
9.1 Compliance to Restrictions under Rule 144 (xi) of GFR 2017:

Place:
Date:

Any bidder from a country which shares a land border with India will be eligible to bid in this tender
only if the bidder is registered with the Competent Authority. The Competent Authority for the
purpose of this Clause shall be the Registration Committee constituted by the Department for
Promotion of Industry and Internal Trade (DPIIT).

“Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts)
means any person or firm or company, including any member of a consortium or joint venture
(that is an association of several persons, or firms or companies), every artificial juridical person
not falling in any of the descriptions of bidders stated hereinbefore, including any agency branch
or office controlled by such person, participating in a procurement process.

“Bidder from a country which shares a land border with India” for the purpose of this Clause
means: -

a. An entity incorporated established or registered in such a country; or

b. A subsidiary of an entity incorporated established or registered in such a country; or

c. An entity substantially controlled through entities incorporated, established or registered in
such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

I S

A consortium or joint venture where any member of the consortium or joint venture falls under
any of the above.
The beneficial owner for the purpose of (Ill) above will be as under:
1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together or through one or more juridical person, has
a controlling ownership interest or who exercises control through other means.
Explanation
a. “Controlling ownership interest” means ownership of or entitlement to more than
twenty-five per cent of shares or capital or profits of the company.
b. “Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholders’ agreements or voting agreements.
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2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting
alone or together, or through one or more juridical person, has ownership of entitlement to
more than fifteen percent of capital or profits of the partnership.

3. In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
person has ownership of or entitlement to more than fifteen percent of the property or capital
or profits of the such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official;

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through
a chain of control or ownership.

V.  An Agentis a person employed to do any act for another, or to represent another in dealings with
third person.
Note:
i. The bidder shall provide undertaking for their compliance to this Clause, in the format provided
in Annexure-13. (Green Highlight is done as per the model document)
ii. Registration of the bidder with Competent Authority should be valid at the time of submission of
bids and at the time of acceptance of the bids.
10 Settlement of Dispute

If any dispute or difference of any kind whatsoever shall arise between BHEL and the Supplier/Vendor,
arising out of the contract for the performance of the work whether during the progress of contract
termination, abandonment or breach of the contract, it shall in the first place referred to Designated
Engineer for amicable resolution by the parties. Designated Engineer (to be nominated by BHEL for
settlement of disputes arising out of the contract) who within 60 days after being requested shall give
written notice of his decision to the contractor. Save as hereinafter provided, such decision in respect of
every matter so referred shall forthwith be given effect to by the Supplier/Vendor who shall proceed with
the work with all due diligence, whether he or BHEL desires to resolve the dispute as hereinafter provided
or not.

If after the Designated Engineer has given written notice of this decision to the party and no intention to
pursue the dispute has been communicated to him by the affected party within 30 days from the receipt
of such notice, the said decision shall become final and binding on the parties. In the event the
Supplier/Vendor being dissatisfied with any such decision or if amicable settlement cannot be reached
then all such disputed issues shall be resolved through conciliation in terms of the BHEL Conciliation
Scheme 2018 as per Clause 21.1

10.1 Conciliation:

Place: Signature of Authorized Signatory
Date: with seal & full address
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Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in relation

to this Agreement (including its interpretation) between the Parties, and so notified in writing by either

Party to the other Party (the “Dispute”) shall, in the first instance, be attempted to be resolved amicably

in accordance with the conciliation procedure as per BHEL Conciliation Scheme 2018. The proceedings of

Conciliation shall broadly be governed by Part-lll of the Arbitration and Conciliation Act 1996 or any

statutory modification thereof and as provided in - “Procedure for conduct of conciliation proceedings”

(as available in www.bhel.com)).

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding “Guidelines

for Arbitration and Mediation in Contracts of Domestic Public Procurement. In the said OM it has been

recommended that Government departments/

Entities/agencies are to encourage mediation under the Mediation Act. 2023. The said Act has not yet

been notified by the Government. Therefore, the clause “Settlement of Disputes” shall be modified

accordingly as and when the Mediation Act 2023 gets notified.

10.2 ARBITRATION:

10.2.5 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable
settlement (whether by Conciliation to be conducted as provided in Clause 14.1 herein above or
otherwise) in respect of any dispute or difference; arising out of the formation, breach,
termination, validity or execution of the Contract; or, the respective rights and liabilities of the
Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner touching
upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may, refer the
disputes to Madras High Court, Arbitration Centre (MHCAC)and such dispute to be adjudicated
by Sole Arbitrator appointed in accordance with the Rules of said Arbitral Institution.

10.2.5 A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving notice
to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996 (hereinafter
referred to as the ‘Notice’) before referring the matter to arbitral institution. The Notice shall be
addressed to the Head of the Unit, BHEL, executing the Contract and shall contain the particulars
of all claims to be referred to arbitration with sufficient detail and shall also indicate the monetary
amount of such claim including interest, if any.

10.2.5 After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the
Arbitration shall submit that dispute to the Arbitral Institution- Madras High Court, Arbitration
Centre (MHCAC)- and that dispute shall be adjudicated in accordance with their respective
Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator who shall necessarily be a
Retd Judge having considerable experience in commercial matters to be appointed/nominated by
the respective institution. The cost/expenses pertaining to the said Arbitration shall also be
governed in accordance with the Rules of the respective Arbitral Institution. The decision of the
party invoking the Arbitration for reference of dispute to Madras High Court, Arbitration Centre
(MHCAC)- for adjudication of that dispute shall be final and binding on both the parties and shall

Place: Signature of Authorized Signatory
Date: with seal & full address
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10.2.5
10.2.5
10.2.5

10.2.5

10.2.5

10.2.5

10.2.5

10.2.5

11 Forc

not be subject to any change thereafter. The institution once selected at the time of invocation of
dispute shall remain unchanged.

The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.

The Arbitration proceedings shall be in English language and the seat of Arbitration shall be Trichy.
Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any amendment
thereof shall be applicable. All matters relating to this Contract and arising out of invocation of
Arbitration clause are subject to the exclusive jurisdiction of the Court(s) situated at Trichy.
Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein, a.
the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree. Settlement of Dispute clause cannot be invoked by the Contractor, if the Contract
has been mutually closed or ‘No Demand Certificate’ has been furnished by the Contractor or any
Settlement Agreement has been signed between the Employer and the Contractor.

It is agreed that Mechanism of resolution of disputes through arbitration shall be available only in
the cases where the value of the dispute is less than Rs. 10 Crores.

In case the disputed amount Claim, Counter claim including interest is Rs. 10 crores and above, the
parties shall be within their rights to take recourse to remedies other than Arbitration, as may be
available to them under the applicable laws after prior intimation to the other party. Subject to
the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and any statutory
modifications or re-enactment thereof as amended from time to time, shall apply to the arbitration
proceedings under this clause.

In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any
party to under this contract, then the cumulative value of claims (including interest claimed or
awarded) in all such arbitrations shall be taken in account while arriving at the total claim in dispute
for the subject contract for the purpose of clause 14.2.9. Disputes having cumulative value of less
than 10 crores shall be resolved through arbitration and any additional dispute shall be adjudicated
by the court of competent jurisdiction.

In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the
following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations (excluding
disputes concerning Railways, Income Tax, Customs & Excise Departments), such dispute or
difference shall be taken up by either party for resolution through AMRCD (Administrative
Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 05/0003/2019-FTS-
10937 dated 14-12-2022 as amended from time to time.

e Majeure

11.1 "Force Majeure" shall mean circumstance which is:

a.

Place:
Date:

beyond control of either of the parties to contract,

Signature of Authorized Signatory
with seal & full address
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b. either of the parties could not reasonably have provided against the event before entering into the
contract,
c. having arisen, either of the parties could not reasonably have avoided or overcome, and
is not substantially attributable to either of the parties
And
Prevents the performance of the contract,
Such circumstances include but shall not be limited to:

i.  War, hostilities, invasion, act of foreign enemies.

ii. Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.

iii.  Riot, commotion or disorder by persons other than the contractor’s personnel and other
employees of the contractor and sub-contractors.

iv.  Strike or lockout not solely involving the contractor’s personnel and other employees of the
contractor and sub-contractors.

v.  Encountering munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the contractor’s use of such munitions,
explosives, radiation or radio- activity.

vi.  Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon,
flood, fire, cyclones etc.

Vii. Epidemic, pandemic etc.

11.2 The following events are explicitly excluded from Force Majeure and are solely the responsibilities of
the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b)
late delivery of equipment or material (unless caused by Force Majeure event) and (c) economic
hardship.

11.3 If either party is prevented, hindered or delayed from or in performing any of its obligations under
the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence
of such event and the circumstances thereof within 15 (fifteen) days after the occurrence of such
event.

11.4 The party who has given such notice shall be excused from the performance or punctual performance
of its obligations under the Contract for so long as the relevant event of Force Majeure continues and
to the extent that such party's performance is prevented, hindered or delayed. The Time for
Completion shall be extended by a period of time equal to period of delay caused due to such Force
Majeure event.

11.5 Delay or non-performance by either party hereto caused by the occurrence of any event of Force
Majeure shall not

i.  Constitute a default or breach of the Contract.

ii.  Giverise to any claim for damages or additional cost expense occasioned thereby, if and to
the extent that such delay or non-performance is caused by the occurrence of an event of
Force Majeure.

Place: Signature of Authorized Signatory
Date: with seal & full address
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11.6 BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force
Majeure in line with extant guidelines. In any case, Supplier/Vendor cannot consider deemed short-
closure after 1 year of imposition of Force Majeure.

12 Cartel Formation

The Bidder declares that they will not enter into any illegal or undisclosed agreement or
understanding, whether formal or informal with other Bidder(s). This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelization in the bidding process. In case, the
Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as per extant
policies/ guidelines.

13 Fraud Prevention Policy

Bidder along with its associate /collaborators /sub-contractors /sub-vendors / consultants / service
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website
http://www.bhel.com and shall immediately bring to the notice of BHEL Management about any fraud
or suspected fraud as soon as it comes to their notice.

14 Suspension of Business Dealings with Suppliers / Contractors:

The offers of the bidders who are under suspension as also the offers of the bidders, who engage the
services of the banned firms / principal / agents, shall be rejected. The list of banned firms is available
on BHEL web site www.bhel.com.

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award /
execution / post-execution stage indulges in any act, including but not limited to, mal-practices,
cheating, bribery, fraud or and other misconduct or formation of cartel so as to influence the bidding
process or influence the price or tampers the tendering process or acts or omits in any manner which
tantamount to an offence punishable under any provision of the Indian Penal Code, 1860( Bhartiya
Nyaya Samhita 2023) or any other law in force in India, or does anything which is actionable under the
Guidelines for Suspension of Business dealings, action may be taken against such bidder / supplier /
contractor as per extant guidelines of the company available on www.bhel.com and / or under
applicable legal provisions. Guidelines for suspension of business dealings is available in the webpage:
http://www.bhel.com/vender registration/vender.php.
15 Order of Precedence:

In the event of any ambiguity or conflict between the Tender Documents, the order of
precedence shall be in the order below:
a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents

by BHEL.
b. GeM Bid
c. Buyer Added Bid Specific ATC
d. GeM Bid Technical Conditions of Contract (TCC)
e. GeM GTC
Place: Signature of Authorized Signatory
Date: with seal & full address
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16 Enclosure:
Annexure-1: Check List.
Annexure-2: Offer forwarding letter / tender submission letter
Annexure-3: No Deviation Certificate
Annexure-4: Declaration regarding Insolvency/ Liquidation/ Bankruptcy Proceedings
Annexure-5: Declaration by Authorized Signatory
Annexure-6: Declaration by Authorized Signatory regarding Authenticity of submitted Documents
Annexure-7: Non-Disclosure Certificate
Annexure-8: Integrity Pact (Not applicable)
Annexure-9: Declaration confirming knowledge about Site Conditions (Not Applicable)
Annexure-10: Declaration reg. Related Firms & their areas of Activities
Annexure-11: Declaration for relation in BHEL
Annexure- 12: Declaration reg. minimum local content in line with revised public procurement
Annexure- 13: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017
Annexure-14: Bank Account Details for E-Payment
Annexure-15: Power of Attorney for submission of tender.
Annexure-16: Proforma of Bank Guarantee for Earnest Money.
Annexure-17: Proforma of Bank Guarantee for Performance Security.
Annexure-18: List of Consortium Bank.
Annexure-19: E-Payments
Annexure-20: Format of Letter Confirming the Lien on Fixed Deposit Receipt
Annexure-21: Format for filling General Details

Place: Signature of Authorized Signatory
Date: with seal & full address
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Bharat Heavy Electricals Limited
(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

ANNEXURE- 1
CHECK LIST
NOTE: - Suppliers are required to fill in the following details in their Letterhead and no column should
be left blank
A |Name and Address of the
Supplier
B | GSTN No. the Supplier (Place of
Execution of Contract [/
Purchase Order)
C |Details of Contact person for this | Name: Mr./ Ms.
Tender Designation:
Telephone No:
Mobile No:
Email ID:
D |EMD DETAILS
E DESCRIPTION APPLICABILITY | ENCLOSED
(BY BHEL) BY
BIDDER
i. | Whether Pre - Qualification Criteria is understood and Applicable/ Net| YES/NO
provided proper supporting documents. Applicable
ii. | Whether all pages of the Tender documents including Applicable/ Net| YES/NO
annexures, appendices etc are read and understood Applicable
iii. |Audited Balance Sheet and profit & Loss Account for the last | Applicable/ Not| YES/NO
three years Applicable
iv. | Copy of PAN Card & GST registration Applicable/ Net| YES/NO
Applicable
v. |Submission of MSE certificate (UDYAM certificate) as Applicable/ Net| YES /NO
specified in Tender Applicable
vi. | Offer forwarding letter / tender submission letter as per Applicable/ Net| YES/NO
Annexure — 2 Applicable
vii. | Submission of Certificate of No Deviation as per Annexure — | Applicable/ Net| YES /NO
3 Applicable
viii. |Declaration regarding Insolvency/ Liquidation/ Bankruptcy | Applicable/ Net| YES /NO
Proceedings as per Annexure — 4 Applicable
Place: Signature of Authorized Signatory
Date: with seal & full address
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ix. | Declaration by Authorized Signatory as per Annexure — 5 Applicable/ Net| YES/NO
Applicable

X. |Declaration by  Authorized Signatory regarding| Applicable/ Net| YES/NO
Authenticity of submitted Documents Annexure — 6 Applicable

xi. |Submission of Non-Disclosure Certificate as per Annexure — | Applicable/ Net| YES /NO
7 Applicable

xii. | Submission of Integrity Pact as specified in Tender as per Applicable/ Not | YES/NO
Annexure — 8 Applicable

xiii. | Declaration confirming knowledge about Site Conditions as | Applicable/ Not| YES/NO
per Annexure — 9 Applicable

xiv. | Declaration reg. Related Firms & their areas of Activities as | Applicable/ Net| YES/NO

per Annexure — 10 Applicable

xv. | Declaration for relation in BHEL as per Annexure — 11 Applicable/ Net| YES/NO
Applicable

xvi. | Declaration reg. minimum local content in line with revised Applicable/ Net| YES/NO
public procurement as per Annexure — 12 Applicable

xvii. | Declaration regarding compliance to Restrictions under Applicable/ Net| YES/NO
Rule 144 (xi) of GFR 2017 as per Annexure — 13 Applicable

xviii. | Bank Account Details for E-Payment as per Annexure — 14 Applicable/ Net| YES/NO
Apphicable

xix. | Power of Attorney for submission of tender as per Annexure | Applicable/ Net| YES/NO
-15 Applicable

xx. | Proforma of Bank Guarantee for Earnest Money as per Applicable/ Not| YES/NO
Annexure — 16 Applicable

xxi | Submission of General Details as per Annexure-21 Applicable/ Net| YES/NO
Applicable

NOTE: Strike off ‘YES’ or ‘NO’, as applicable. Tender not accompanied by the prescribed above
applicable documents are liable to be summarily rejected.

DATE: Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company seal)

Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE - 2
OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

Offer Reference No: ......ccoeeueeee. Date: ....cceveneene
To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Submission of Offer against GeM Bid No: .......ccccceeveveenenenne.

Having examined the tender documents against your GeM Bid No.

dated and having
understood the provisions of the said tender documents and having thoroughly studied the
requirements of BHEL related to the work tendered for, in connection with

(name of work & project site), we
hereby submit our offer for the proposed work in accordance with terms and conditions mentioned in
the tender documents, at the prices quoted by us and as per the indicated delivery schedule.

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Performance Security’ for
the work as provided for in the Tender Conditions within the stipulated time as may be indicated by BHEL.

I/We further agree to execute all the works referred to in the said Tender documents upon the terms and
conditions contained or referred to therein and as detailed in the appendices annexed thereto.

I/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details furnished in the
Check List.

Authorised Representative of Bidder

Signature:
Name:
Address:
Place:
Place: Signature of Authorized Signatory
Date: with seal & full address
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Date:

ANNEXURE- 3

CERTIFICATE OF NO DEVIATION
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Subject: No Deviation Certificate

Ref: 1) GeM Bid NO: ...ccceeeeeeeennnee ,
2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered any of the tender documents
as downloaded from the website/ issued by BHEL and in case of such observance at any stage, it shall be
treated as null and void.

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken any
deviation from the Tender conditions together with other references applicable for the above referred

GeM Bid.

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified compliance to
Tender Conditions.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid
references.

Thanking you,

Yours faithfully,

Date: Sign. of the AUTHORISED SIGNATORY
Place: (With Name, Designation and Company seal)
Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE- 4

UNDERTAKING
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/Madam,

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS

Ref: GeM Bid Specification No:

I/We,

declare that, I/We am/are not admitted under insolvency resolution process or liquidation under
Insolvency and Bankruptcy Code, 2016, as amended from time to time or under any other law as on date,

by NCLT or any adjudicating authority/authorities.

Place: Sign. of the AUTHORISED SIGNATORY
Date: (With Name, Designation and Company seal)
Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE -5

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration by Authorised Signatory
Ref: 1) GeM Bid Specification NO: ......ccccceevereererienne.
2) All other pertinent issues till date

I/We, hereby certify that all the information and data furnished by me with regard to the above Tender
Specification are true and complete to the best of my knowledge. | have gone through the specifications,
conditions, stipulations and all other pertinent issues till date, and agree to comply with the requirements
and Intent of the specification.

| further certify that | am authorised to represent on behalf of my Company/Firm for the above
mentioned tender and a valid Power of Attorney to this effect is also enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:

Enclosed: Power of Attorney

Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE - 6

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration by Authorised Signatory regarding Authenticity of submitted documents.

Ref: 1) GeM Bid NO. & DAtE: ...covvveerririceeee ettt v

2) All other pertinent issues till date

I/We, hereby certify that all the documents submitted by us in support of possession of “Qualifying
Requirements” are true copies of the original and are fully compliant required for qualifying / applying in
the bid and shall produce the original of same as and when required by Bharat Heavy Electricals Limited.

| / We hereby further confirm that no tampering is done with documents submitted in support of our
qualification as bidder. | / We understand that at any stage (during bidding process or while executing
the awarded contract) if it is found that fake / false / forged bid qualifying / supporting documents /
certificates were submitted, it would lead to summarily rejection of our bid / termination of contract.
BHEL shall be at liberty to initiate other appropriate actions as per the terms of the Bid / Contract and
other extant policies of Bharat Heavy Electricals Limited.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:
Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE- 7

NON-DISCLOSURE CERTIFICATE
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

I/We understand that BHEL Thirumayam is committed to Information Security Management System as
per their Information Security Policy.

Hence, I/We M/s
who are submitting offer for providing services to BHEL Thirumayam against GeM Bid
1o TR hereby undertake to comply with the
following in line with Information Security Policy of < BHEL Thirumayam

» To maintain confidentiality of documents & information which shall be used during the execution
of the Contract.

» The documents & information shall not be revealed to or shared with third party which shall not
be in the business interest of BHEL Thirumayam

(Signature, date & seal of Authorized
Signatory of the bidder)

Date:
Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE - 8 (Not applicable)

INTEGRITY PACT
Between

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and having its
registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter referred to as “The
Principal", which expression unless repugnant to the context or meaning hereof shall include its
successors or assigns of the ONE PART

and

, (description of the party along with
address), hereinafter referred to as “The Bidder/ Contractor" which expression unless repugnant to the
context or meaning hereof shall include its successors or assigns of the OTHER PART

Preamble

The Principal intends to award, under laid-down organizational procedures, contract/s for

. The Principal values full compliance with all relevant laws of the
land, rules and regulations, and the principles of economic use of resources, and of fairness and
transparency in its relations with its Bidder(s)/ Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External Monitor(s), who will
monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1- Commitments of the Principal

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles: -

1.1.1 No employee of the Principal, personally or through family members, will in connection with

the tender for, or the execution of a contract, demand, take a promise for or accept, for self

or third person, any material or immaterial benefit which the person is not legally entitled to.

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential/ additional information

Place: Signature of Authorized Signatory
Date: with seal & full address
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1.1.3

through which the Bidder(s) could obtain an advantage in relation to the tender process or
the contract execution.

The Principal will exclude from the process all known prejudiced persons.

1.2 If the Principal obtains information on the conduct of any of its employees which is a penal offence
under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any other statutory penal
enactment, or if there be a substantive suspicion in this regard, the Principal will inform its Vigilance
Office and in addition can initiate disciplinary actions.

Section 2 -

Commitments of the Bidder(s)/ Contractor(s)

2.2 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process and
during the contract execution.

2.1.1

2.1.2

2.13

214

Place:
Date:

The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to the Principal or to any of the Principal's employees involved in the tender
process or the execution of the contract or to any third person any material, immaterial or any
other benefit which he/ she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the tender process or during the execution of the
contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant Indian Penal
Code (IPC) and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) will not use
improperly, for purposes of competition or personal gain, or pass on to others, any
information or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or
transmitted electronically.

Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and
representatives in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign principals
or associates. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, and is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the contract.

Signature of Authorized Signatory
with seal & full address
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2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to IEMs
and will await their decision in the matter.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression through
a violation of Section 2 above, or acts in any other manner such as to put his reliability or credibility in
question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the tender process or
take action as per the separate "Guidelines on Banning of Business dealings with Suppliers/ Contractors",
framed by the Principal.

Section 4 - Compensation for Damages

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent Earnest Money
Deposit/ Bid Security.

4.1 If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to section 3, the Principal shall be entitled to demand and recover
from the Contractor liquidated damages equivalent to 5% of the contract value or the amount
equivalent to Security Deposit/ Performance Bank Guarantee, whichever is higher.

Section 5 - Previous Transgression

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any other
company in any country conforming to the anti-corruption approach or with any other Public Sector
Enterprise in India that could justify his exclusion from the tender process.

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender
process or the contract, if already awarded, can be terminated for such reason.

Section 6 - Equal treatment of all Bidders/ Contractors / Sub-contractors

6.1 The Principal will enter into agreements with identical conditions as this one with all Bidders and
Contractors. In case of sub-contracting, the Principal contractor shall be responsible for the adoption
of IP by his sub-contractors and shall continue to remain responsible for any default by his

subcontractors.
Place: Signature of Authorized Signatory
Date: with seal & full address
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The Principal will disqualify from the tender process all bidders who do not sign this pact or violate its
provisions.

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee
or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption,
or if the Principal has substantive suspicion in this regard, the Principal will inform the Vigilance Office.

Section 8 -Independent External Monitor(s)

8.1 The Principal appoints competent and credible Independent External Monitor for this Pact. The task
of the Monitor is to review independently and objectively, whether and to what extent the parties
comply with the obligations under this agreement.

8.2 The Monitor is not subject to instructions by the representatives of the parties and performs his
functions neutrally and independently. He reports to the CMD, BHEL.

8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without restriction to all
contract documentation of the Principal including that provided by the Bidder(s)/ Contractor(s). The
Bidder(s)/ Contractor(s) will grant the monitor, upon his request and demonstration of a valid
interest, unrestricted and unconditional access to his contract documentation. The same is
applicable to Sub-contractor(s). The Monitor is under contractual obligation to treat the information
and documents of the Bidder(s)/ Contractor(s) / Sub-contractor(s) with confidentiality in line with
Non- disclosure agreement.

8.4 The Principal will provide to the Monitor sufficient information about all meetings among the parties
related to the contract provided such meetings could have an impact on the contractual relations
between the Principal and the Contractor. The parties offer to the Monitor the option to participate
in such meetings.

8.5 The role of IEMs is advisory, would not be legally binding and it is restricted to resolving issues raised
by an intending bidder regarding any aspect of the tender which allegedly restricts competition or
bias towards some bidders. At the same time, it must be understood that IEMs are not consultants
to the Management. Their role is independent in nature and the advice once tendered would not be
subject to review at the request of the organization.

8.6 For ensuring the desired transparency and objectivity in dealing with the complaints arising out of
any tendering process, the matter should be examined by the full panel of IEMs jointly as far as

Place: Signature of Authorized Signatory
Date: with seal & full address
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possible, who would look into the records, conduct an investigation, and submit their joint
recommendations to the Management.

8.7 The IEMs would examine all complaints received by them and give their recommendations/ views to
CMD, BHEL, at the earliest. They may also send their report directly to the CVO and the
Commission,
in case of suspicion of serious irregularities requiring legal/ administrative action. IEMs will tender
their advice on the complaints within 10 days as far as possible.

8.8 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms and
conditions.

8.9 IEM should examine the process integrity; they are not expected to concern themselves with fixing
of responsibility of officers. Complaints alleging mala fide on the part of any officer of the
organization should be looked into by the CVO of the concerned organisation.

8.10 If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an offence under
relevant Indian Penal Code/ Prevention of Corruption Act, and the CMD, BHEL has not, within
reasonable time, taken visible action to proceed against such offence or reported it to the Vigilance
Office, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner, Government of India.

8.11 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.

8.12 The word "Monitor' would include both singular and plural.

Section 9 - Pact Duration

9.1 This Pact shall be operative from the date IP is signed by both the parties till the final completion of
contract for successful bidder and for all other bidders 6 months after the contract has been
awarded. Issues like warranty / guarantee etc. should be outside the purview of IEMs.

9.2 If any claim is made/ lodged during currency of IP, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged/ determined by the

CMD, BHEL.
Place: Signature of Authorized Signatory
Date: with seal & full address
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Section 10 - Other Provisions

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the Principal,
i.e. New Delhi.

10.2 Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

10.3 If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

10.4 Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

10.5 Only those bidders / contractors who have entered into this agreement with the Principal would be
competent to participate in the bidding. In other words, entering into this agreement would be a
preliminary qualification.

For & On behalf of the Principal For & On behalf of the Bidder/ Contractor
(Office Seal) (Office Seal)
Place Date
Witness: Witness:
(Name & Address) (Name & Address)
Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE -9

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration confirming knowledge about Site conditions
Ref: 1) GeM Bid Specification NO: ......ccevvvvveveecvcenene.
2) All other pertinent issues till date

I/We, hereby declare and confirm that we have visited
the Project Site as referred in BHEL Tender Specifications and acquired full knowledge and information
about the Site conditions including Wage structure, Industrial Climate, the Law & Order and other
conditions prevalent at and around the Site. We further confirm that the above information is true and
correct and we shall not raise any claim of any nature due to lack of knowledge of Site conditions.

I/We, hereby offer to carry out work as detailed in above mentioned Tender Specification, in
accordance with Terms & Conditions thereof.

Yours faithfully,

Place: (Signature, Date & Seal of Authorized
Date: Representative of the Bidder)
Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE - 10

DECLARATION
Date:
To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir/ Madam,

Sub: Details of related firms and their area of activities

Please find below details of firms owned by our family members that are doing business/ registered for
same item with BHEL, (NA, if not applicable)

1 Material Category/ Work Description

Name of Firm

Address of Firm

Nature of Business

Name of Family Member

Relationship

2 Material Category/ Work Description

Name of Firm

Address of Firm

Nature of Business

Name of Family Member

Relationship

Note: | certify that the above information is true and | agree for penal action from BHEL in case any of
the above information furnished is found to be false.

Regards,
( )
From: M/s
Place: Signature of Authorized Signatory
Date: with seal & full address
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Supplier Code:

Address:

Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE -11

DECLARATION FOR RELATION IN BHEL

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which the offer of

Bidder is liable to be summarily rejected)

To,

(Write

Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration for relation in BHEL

Ref: 1)

GeM Bid Specification NO: ......ccccevecveceerreenene.

I/We hereby submit the following information pertaining to relation/relatives of Proprietor/Partner(s)/
Director(s) employed in BHEL

Tick (V) any one as applicable:

1.

Note:

Place:
Date:

The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any relation or relatives
employed in BHEL

OR

. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE relation/relatives employed

in BHEL and their particulars are as below:

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Attach separate sheet, if necessary.

If BHEL Management comes to know at a later date that the information furnished by the Bidder
is false, BHEL reserves the right to take suitable against the Bidder/Contractor.

Signature of Authorized Signatory
with seal & full address
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ANNEXURE —12

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH
REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 DATED 04™

JUNE, 2020 AND SUBSEQUENT ORDER(S)
(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as applicable)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to Make in
India), Order 2017-Revision, dated 04t June, 2020 and subsequent order(s).

Ref: 1) GeM Bid Specification NO: .....ccocevevrceeeenennes
2) All other pertinent issues till date

We hereby certify that the items/works/services offered by.......cccooeevereineece e, (specify the name
of the organization here) has a local content of % and this meets the local content requirement
for ‘Class-1 local supplier’ / ‘Class Il local supplier’ ** as defined in Public Procurement (Preference to
Make in India), Order 2017-Revision dated 04.06.2020 issued by DPIIT and subsequent order(s).

The details of the location(s) at which the local value addition is made are as follows:

Thanking you,
Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

** _ Strike out whichever is not applicable.

Place: Signature of Authorized Signatory
Date: with seal & full address
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Note:

1. Bidders to note that above format, duly filled & signed by authorized signatory, shall be submitted
along with the techno-commercial offer.

2. In case the bidder’s quoted value is in excess of Rs. 10 crores, the authorized signatory for this
declaration shall necessarily be the statutory auditor or cost auditor of the company (in the case
of companies) or a practising cost accountant or practicing chartered accountant (in respect of
suppliers other than companies).

3. Inthe event of false declaration, actions as per the above order and as per BHEL Guidelines shall
be initiated against the bidder.

Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE -13

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF GFR 2017
(To be typed and submitted in the Letter Head of the Entity/ Firm providing certificate as applicable)

To,

(Write Name & Address of Officer of BHEL inviting the Tender)

Dear Sir,
Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017

Ref: 1) GeM Bid Specification NO: ......ccccceeeeveeecnrnennne
2) All other pertinent issues till date

| have read the clause regarding restrictions on procurement from a bidder of a country which shares a
land border with India. | certify that (SPECIFY THE NAME OF THE
ORGANIZATION HERE), is not from such a country/ has been registered with the Competent Authority
(attach valid registration by the Competent Authority, i.e., the Registration Committee constituted by the
Dept. for Promotion of Industry and Internal Trade (DPIIT).

| hereby certify that we fulfil all requirements in this regard and is eligible to be considered.

Thanking you,
Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

Note: Bidders to note that in case above certification given by a bidder, whose bid is accepted, is found
to be false, then this would be a ground for immediate termination and for taking further action in
accordance with law and as per BHEL guidelines.

Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE - 14

BANK ACCOUNT DETAILS FOR E-PAYMENT
(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED (SIGNED & STAMPED) BY
THE BANK to enable BHEL release payments through Electronic Fund Transfer (EFT/RTGS)

1. Beneficiary Name:

2. Beneficiary Account No.:

3. Bank Name & Branch:

4. City/Place:

5. 9-digit M ICR Code of Bank Branch:

6. IFSC Code of Bank Branch:

7. Beneficiary E-mail ID:
(for payment confirmation)

NOTE: In case Bank endorsed certificate regarding above has already been submitted earlier, kindly submit
photocopy of the same

Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE - 15

POWER OF ATTORNEY for SUBMISSION OF TENDER
(To be typed on non-judicial stamp paper of minimum Rs. 100/- and Notarized)

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and appoint Mr.
........................................................ , Whose signature given below herewith to be true and lawful Attorney
OF M/S e hereinafter called ‘Company’, for submitting Tender/entering into
Contract and inter alia, sign, execute all papers and to do necessary lawful acts on behalf of Company
with M/s Bharat Heavy Electricals Ltd, Central Procurement Cell (CPC), in connection
WITH ettt st s be st st st st st et st e e e e s e a bt ettt et et s et e eneene vide GeM Bid

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as may be
lawfully done by the said attorney and by or on behalf of the company and in the name of the company,
by virtue of the powers conferred herein and the same shall be binding on the company and shall have
full force and effect.

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the manner
hereinafter appearing on the document.

Dated at , this day of

Director/CMD/Partner/Proprietor

Signature of Mr. ............ (Attorney)

Attested by: Director/CMD/Partner/Proprietor

Witness
Notary Public
Place: Signature of Authorized Signatory
Date: with seal & full address

Page 51 of 97



Bharat Heavy Electricals Limited

(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

ByH

Tender Notice

ANNEXURE — 16 (Not Applicable)

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY
(On non-Judicial paper of appropriate value)

To

Dear Sirs,

In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender
NO. ottt YTender Conditions), M/S. ..ieeeeeueeeeeeeeeeeeeeevee e es s having its registered
OffiCe At wovvieee e, 2 (hereinafter referred to as the 'Tenderer'), is submitting its bid for
the work of...eecceccceececcennene. 3invited by ..o 4 (name of the Employer) through its Unit at ..........ccc........ (
The Tender Conditions provide that the Tenderer shall pay a sum of Rs .........cccevververnenee. as Earnest Money

Deposit in the form therein mentioned. The form of payment of Earnest Money Deposit includes Bank
Guarantee executed by a Scheduled Bank.

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable and
unconditional Bank Guarantee against Earnest Money Deposit for an amount of ........................... >
........................................... is required to be submitted by the Tenderer as a condition precedent for
participation in the said Tender and the Tenderer having approached us for giving the said Guarantee,

LY TR 1 o T [Name & address of the Bank]
................................................................................................. having our Registered Office at
........................................................ (hereinafter referred to as the Bank) being the Guarantor under this
Guarantee, hereby irrevocably and unconditionally undertake to forthwith and immediately pay to the
Employer without any demur, merely on your first demand any sum or sums of Rs.
............................................ > (in words RUPEES........ccccevvevreveeereesreeneennn..) Without any reservation,
protest, and recourse and without the beneficiary needing to prove or demonstrate reasons for its such
demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs.

Place: Signature of Authorized Signatory
Date: with seal & full address
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Vendor/Contractor/Vendors in any suit or proceeding pending before any Court or Tribunal,
Arbitrator or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment
hereunder and the Tenderer shall have no claim against us for making such payment.

We ..o Bank further agree that the Employer shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms and conditions of the
said Tender or to extend the time of submission of from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Employer against the said Tenderer and we shall not
be relieved from our liability by reason of any such variation, or extension being granted to the said
Tenderer or for any forbearance, act or omission on the part of the Employer or any indulgence by the
Employer to the said Tenderer or by any such matter or thing whatsoever which under the law relating
to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Tenderer and
notwithstanding any security or other guarantee that the Employer may have in relation to the Tenderer's
liabilities.

This Guarantee shall be irrevocable and shall remain in force upto and including........cccoeeeveevvvvvervennns and
shall be extended from time to time for such period as may be desired by the Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change
of constitution or insolvency of the Tenderer but shall in all respects and for all purposes be binding and
operative until payment of all money payable to the Employer in terms hereof. However, unless a
demand or claim under this Guarantee is made on us in writing on or before the ..., 7 we

shall be discharged from all liabilities under this Guarantee.
This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of India.

Courtsat .....cceeeneeee shall alone have exclusive jurisdiction over any matter arising out of or in connection
with this Bank Guarantee

We, e, Bank lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a. The liability of the Bank under this Guarantee shall not exceed.................. 3.
Place: Signature of Authorized Signatory
Date: with seal & full address
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b.
C.

We,

This Guarantee shall be valid up to .................. 6

Unless the Bank is served a written claim or demand on or before 7 all rights under
this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities
under this guarantee irrespective of whether or not the original bank guarantee is returned to the
Bank

Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.

=~

For and on behalf of
(Name of the Bank)

Details of the Invitation to Bid/Notice Inviting

Tender

N o o N WN

Notes:
1.

Place:
Date:

Name and Address of the Tenderer
Details of the Work

Name of the Employer

BG Amount in words and Figures
Validity Date

Date of Expiry of Claim Period

Units are advised that expiry of claim period may be kept 3-6 months after validity date. It may
be ensured that the same is in line with the agreement/ contract entered with the Vendor.

The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp
Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate
prevailing in the State where the BG was executed, whichever is higher. The Stamp Paper/e-stamp
paper shall be purchased in the name of Contractor/sub-contractor /vendor/ Bank issuing the
guarantee.

In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the
Standard BG Formats. If required, such modifications may be carried out after taking up
appropriately with the Unit/Region’s Law Deptt.

Signature of Authorized Signatory
with seal & full address
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4. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches
in India) can be accepted subject to the condition that the Bank Guarantee should be
enforceable in the town/city or at nearest branch where the Unit is located i.e., Demand
can be presented at the Branch located in the town/city or at nearest branch where the
Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of
the Vendor Country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that
Bank Guarantee issued by any of the Consortium Banks only will be accepted by BHEL.
As such, Foreign Vendor needs to make necessary arrangements for issuance of Counter-
Guarantee by Foreign Bank in favour of the Indian Bank’s (BHEL's Consortium Bank)
branch in India. It is advisable that all charges for issuance of Bank Guarantee/ counter-
Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly
specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our
Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable.
However, the procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees
(URDG) 758 (as amended from time to time). The BG Format provided to them should
clearly specify the same.

Place: Signature of Authorized Signatory
Date: with seal & full address
Page 55 of 97



Bharat Heavy Electricals Limited

(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

ByH

Tender Notice

ANNEXURE —17

BANK GUARANTEE FOR PERFORMANCE SECURITY
(On non-Judicial paper of appropriate value)

Bank Guarantee No:
Date:

To
NAME
& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which
expression shall unless repugnant to the context or meaning thereof, include its successors and permitted
assigns) incorporated under the Companies Act, 1956 and having its registered office

at L through its Unit at......ccccveennene. (name of the Unit) having awarded to (
Name of the Vendor / Contractor / Supplier) with its registered office at 2 hereinafter referred
to as the ' Vendor / Contractor / Supplier ', which expression shall unless repugnant to the context or
meaning thereof, include its successors and permitted assigns), a contract Ref No.........cceeuvnreee. dated
........................................ 3 valued at Rs............* (Rupees )/ FC...cceevuue.(in words...........)
fOr o, > (hereinafter called the 'Contract') and the Vendor / Contractor / Supplier having

agreed to provide a Contract Performance Bank Guarantee, equivalent to ......% (....
Percent) of the said value of the Contract to the Employer for the faithful performance of the Contract,

We, v, , (hereinafter referred to as the Bank), having registered/Head office at ................ and
inter alia a branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably and
unconditionally undertake to forthwith and immediately pay to the Employer any sum or sums upto a
maximum amount of Rs 6 (Rupees ) without any demur, immediately
on first demand from the Employer and without any reservation, protest, and recourse and without the
Employer needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Vendor / Contractor / Supplier in any suit or proceeding pending before any Court or

Place: Signature of Authorized Signatory
Date: with seal & full address
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Tribunal, Arbitrator or any other authority, our liability under this present being absolute and
unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment
thereunder and the Vendor / Contractor / Supplier shall have no claim against us for making such
payment.

We the .. bank further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said Contract/ satisfactory
completion of the performance guarantee period as per the terms of the Contract and that it shall
continue to be enforceable till all the dues of the Employer under or by virtue of the said Contract have
been fully paid and its claims satisfied or discharged.

We . BANK further agree with the Employer that the Employer shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Contract or to extend time of performance by the said Vendor /
Contractor / Supplier from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Employer against the said Vendor / Contractor / Supplier and to forbear or
enforce any of the terms and conditions relating to the said Contract and we shall not be relieved from
our liability by reason of any such variation, or extension being granted to the said Vendor / Contractor /
Supplier or for any forbearance, act or omission on the part of the Employer or any indulgence by the
Employer to the said Vendor / Contractor / Supplier or by any such matter or thing whatsoever which
under the law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Vendor / Contractor /
Supplier and notwithstanding any security or other guarantee that the Employer may have in relation to
the Vendor /Contractor / Supplier 's liabilities.

This Guarantee shall remain in force upto and including.........cccoeevveveceenenn.. 7and shall be extended from
time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change
of constitution or insolvency of the Vendor / Contractor / Supplier but shall in all respects and for all
purposes be binding and operative until payment of all money payable to the Employer in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... 8 we shall be discharged from all liabilities under this guarantee thereafter.

This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of India.

Place: Signature of Authorized Signatory
Date: with seal & full address
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Courts

F-) shall alone have exclusive jurisdiction over any matter arising out of or in connection

with this Bank Guarantee

.............. BANK lastly undertake not to revoke this guarantee during its currency except with the

previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a.
b.

C.

We,

The liability of the Bank under this Guarantee shall not exceed...........ccceeveveunee. 6
This Guarantee shall be valid up to .................. /

Unless the Bank is served a written claim or demand on or before 8 all rights under
this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities
under this guarantee irrespective of whether or not the original bank guarantee is returned to the
Bank.

Bank, have power to issue this Guarantee under law and the undersigned as a duly

authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of (Name of the Bank) Dated...................
Place of Issue...................

O N U E WM

Note:

Place:
Date:

NAME AND ADDRESS OF EMPLOYER i.e., Bharat Heavy Electricals Limited
NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.
DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
CONTRACT VALUE

PROJECT/SUPPLY DETAILS

BG AMOUNT IN FIGURES AND WORDS

VALIDITY DATE

DATE OF EXPIRY OF CLAIM PERIOD

Units are advised that expiry of claim period may be kept 3-6 months after validity date. It may
be ensured that the same is in line with the agreement/ contract entered with the Vendor.

The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp
Act prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate
prevailing in the State where the BG was executed, whichever is higher. The Stamp Paper/e-stamp
paper shall be purchased in the name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

Signature of Authorized Signatory
with seal & full address
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3. In line with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the
Standard BG Formats. If required, such modifications may be carried out after taking up
appropriately with the Unit/Region’s Law Deptt.

4. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches
in India) can be accepted subject to the condition that the Bank Guarantee should be
enforceable in the town/city or at nearest branch where the Unit is located i.e.

Demand can be presented at the Branch located in the town/city or at nearest branch
where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of
the Vendor Country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that
Bank Guarantee issued by any of the Consortium Banks only will be accepted by BHEL. As
such, Foreign Vendor needs to make necessary arrangements for issuance of Counter-
Guarantee by Foreign Bank in favour of the Indian Bank’s (BHEL’s Consortium Bank) branch
in India. It is advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee
should be borne by the Foreign Vendor. The tender stipulation should clearly specify these
requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our
Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable.
However, the procedure at sl.no. b.1 will required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees
(URDG) 758 (as amended from time to time). The BG Format provided to them should
clearly specify the same.

Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE - 18

LIST OF CONSORTIUM BANK

Sl. No. | NAME OF THE BANK

1 State Bank of India

2 Canara Bank

3 IDBI Bank Limited

4 ICICI Bank Limited

5 HDFC Bank Limited

6 Axis Bank

7 Indusind Bank Limited

8 Bank of Baroda

9 Exim Bank

10 Indian Bank

11 Punjab National Bank

12 Union Bank of India

13 Yes Bank Limited

14 RBL Bank Ltd.

15 Indian Overseas Bank

16 Kotak Mahindra Bank Limited

17 Federal Bank Limited

18 HSBC

19 South Indian Bank

20 Bank of India

Place: Signature of Authorized Signatory
Date: with seal & full address
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ANNEXURE - 19
E-PAYMENTS

e This annexure to the techno-commercial bid explains how to make e-payments to BHEL-
Tiruchirappalli through SBI e-collect.

e Vendors (SD Payments payable by others) can utilize this facility.

e Payments can be made using Internet Banking, Debit Cards/Credit Cards etc.

e SBI Charges a minimum amount (Service Charge) for every transaction. This may vary according to
the MODE selected.

STEP BY STEP PROCEDURE:

Login to https://www.onlinesbi.com

Select State Bank Collect available on the top (pre login page)

Accept the terms and conditions and click “PROCEED”

Select State “TAMILNADU “and Institution type “INDUSTRY “.

Select “BHEL TRICHY under “INDUSTRY”.

In the next page, Select APPROPRIATE category, fill details correctly & click “SUBMIT”.

If all details entered are correctly populated, click “CONFIRM “to proceed.

Make payment as per your convenience. (Options available are payment of fees through SBI Net
Banking, State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards and through SBI
Branches).

8. SAVE & Keep the copy of receipt for future reference.

NouswN e

HOW TO TAKE RECEIPT FOR A PAYMENT MADE, EVEN ON A LATER DATE:
(PLEASE CHECK THE STATUS BEFORE MAKING PAYMENT SECOND TIME)

1. Login to www.onlinesbi.com

Select State Bank Collect available on the top (pre login page)

Accept the terms and conditions and click “PROCEED”

Select “PAYMENT HISTORY “option available on the left side of screen.
Using two options as mentioned below, you can get the receipt:

a. Typethe same Date of Birth, Mobile Number which you have entered at the time of making
payment through SB collect. Select the date range and submit.

b. It you know the payment reference number, then enter the Reference number (DU...)
along with anyone information (Date of Birth / Mobile number, which you have entered at
the time of making payment). Select the date range and submit.

6. Inthe next page, take print out of receipt.

vk wnN

Place: Signature of Authorized Signatory
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ANNEXURE-20

Format of Letter Confirming the Lien on Fixed Deposit Receipt
(On the Letter Head of Bank)

Reference No.......... Date:
To

M/s Bharat Heavy Electricals Limited,
Finance Department, 2P floor admin
building,

THIRUMAYAM-620014.

Dear Sir /Madam,
We refer to the fixed deposit receipt (FDR) bearing no. dated

for Rs. issued in the name of Bharath Heavy Electricals
Ltd. (BHEL) Trichy-14. Account of (Name of the vendor)

We hereby agree and confirm that,

1. There is no lock in period for encashment of the said FDR.

2. The amount under the said FDR would be paid to you on demand, at any point of time
before, or upon maturity, without any reference to the (name of the
vendor).

3. Encashment whether premature or otherwise would not require any clearance from any

other authority / person.

4, We agree that on encashment of FDR, the interest accrued will also be released to you.
5. We agree that the FDR will be auto renewed for such period/s initially mentioned in the FDR
and the intimation of such renewal shall be sent to BHEL, Trichy-14 and ................ (the name

of the vendor) immediately after the renewal.

6. FDR will not be closed, encashed, changed or Discharged without the written permission /
confirmation from M/s. BHEL, Trichy.

7. We acknowledge and agree that the Lien created on the FDR shall be in force until BHEL,
Trichy gives us a Discharge Letter in this regard.

Place: Signature of Authorized Signatory
Date: with seal & full address
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Yours faithfully,

Authorised Signatory
(Bank Stamp/Seal)

This letter to be typed on Bank’s letter head,
Bank email id:

Mobile no:

Landline no:

Address for communication:

Place:

Signature of Authorized Signatory
Date:

with seal & full address
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Annexure-21

GENERAL DETAILS:
(To be filled by Bidder)

Tender Ref: PPPU: WC: 25: 048

Name and full address of

01
the Company / Firm

Name of contact Person

02 ; . .
with Designation

Contact Details:

Landline No.
03

Mobile No.

email ID:

Local Office Address with
Contact person, Phone No.,
04 | Mobile No., email ID, Fax

No. (If any)

Vendor code allotted by
05 | BHEL ifany

List of BHEL units in which
vendor has executed any

06 type of contract previously
or is currently executing any
type of contract

Is the vendor under Ban Or

07 Hold by any units of BHEL?

Applicable GST percentage

08 for this tender

Place: Signature of Authorized Signatory
Date: with seal & full address
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General Conditions of Contract (GCC)

BHARAT HEAVY ELECTRICALS LIMITED
(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

Place: Signature of Authorized Signatory
Date: with seal & full address
Page 65 of 97



Bharat Heavy Electricals Limited

(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

ByH

Tender Notice

TABLE OF CONTENTS
1. Chapter-1: General Instructions to Tenderers
1.1. Despatch Instructions
1.2. Submission of Tenders
1.3. Qualification of Tenderers
1.4. Evaluation of Bids
1.5. Data to be enclosed
1.6. Authorization and Attestation
1.7. Earnest Money Deposit
1.8. Security Deposit
1.9. Return of Security Deposit
1.10.Bank Guarantee
1.11.Validity of offer
1.12.Rejection of Tender and other Conditions
1.13.Intimation of change of name/re-constitution of the Organization

2. Chapter-2:
2.1. Definitions

2.2. Law Governing Contract and Court Jurisdiction

2.3. Issue of Notice

2.4. Use of Land

2.5. Commencement of Work

2.6. Measurement of Work and Mode of Payment

2.7. Rights of BHEL

2.8. Responsibilities of Contractor in respect of Local Laws, Employment of Workers etc
2.9. Progress Monitoring, Monthly Review and Performance Evaluation
2.10.Time of Completion

2.11.Extension of Time for Completion

2.12.Insurance

2.13.Strikes & Lockout

2.14.Force Majeure

2.15.Settlement of Disputes

2.16.Closing of Contracts

2.17.Suspension of Business Dealings

2.18.Limitation on Liability

2.19.0ther Issues

Place: Signature of Authorized Signatory
Date: with seal & full address
Page 66 of 97



ByH

Bharat Heavy Electricals Limited
(A Govt. of India Undertaking)
Power Plant Piping Unit, Thirumayam — 622 507, Tamil Nadu

Tender Notice

CHAPTER -1

1. GENERAL INSTRUCTION TO TENDERERS

1.1. DESPATCH INSTRUCTION

1.2.
1.2.1.

1.2.2.

1.2.3.

1.2.4.

i.  The General Conditions of Contract form part of the Tender specifications. For this
tender, bidders shall use electronic Signature viz Digital Signature Certificate while
uploading the tender documents on the e-procurement portal. The information
furnished shall be complete by itself. The tenderer is required to furnish all the details
and other documents as required in the following pages.

ii. Tenderers are advised to study all the tender documents carefully. Any submission of
tender by the tenderer shall be deemed to have been done after careful study and
examination of the tender documents and with the full understanding of the
implications thereof. Should the tenderers have any doubt about the meaning of any
portion of the Tender Specification or find discrepancies or omissions in the drawings
or the tender documents issued are incomplete or shall require clarification on any of
the technical aspect, the scope of work etc., he shall at once, contact the authority
inviting the tender well in time (so as not to affect last date of submission) for
clarification before the submission of the tender. Tenderer’s request for clarifications
shall be with reference to Sections and Clause numbers given in the tender documents.
The specifications and terms and conditions shall be deemed to have been accepted
by the tenderer in his offer. Non-compliance with any of the requirements and
instructions of the tender enquiry may result in the rejection of the tender.

iii. Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This
IP shall be issued as part of the Tender documents and shall be submitted by the bidder
along with Techno-commercial bid duly filled, signed and stamped by the authorized
signatory who signs the bid. Entering into this pact shall be a preliminary qualification.

SUBMISSION OF TENDERS

The tenderers must submit their tenders to Officer inviting tender as per instructions in the

NIT.

Tenders shall be submitted through E-Procurement portal as per instruction in NIT.

Tenderers to upload offers well in advance in order to avoid last minute congestion in e-

procurement website. However, after submission of the tender, the tenderer can re-submit

revised tender but before due date and time of submission of tender as notified.

Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT. For

this tender, bidders may attend through online mode, if provisions are available in e-

procurement portal.

Tenderers whose bids are found techno commercially qualified shall be notified through e-

procurement system about the date and time of opening of the Price Bids. BHEL’s decision

in this regard shall be final and binding.

1.2.5. Before submission of Offer, the tenderers are advised to inspect the site of work and the

Place:
Date:

Signature of Authorized Signatory
with seal & full address
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environments and be well acquainted with the actual working and other prevalent

conditions, facilities available, position of material and labour, means of transport and access

to Site, accommodation etc. No claim will be entertained later on the grounds of lack of

knowledge of any of these conditions.
The tenderer may get aware about weather conditions, contingencies & other
circumstances which may influence or affect their tender prices. Invariable of inspection by
the tenderer, the tenderer shall be considered deemed acquainted with all site conditions
such as rain patterns, hazardous conditions, soil patterns, local factors etc. Tenderer to have
satisfied himself in all respect before quoting his rates and no claim will be entertained later
on the grounds of lack of knowledge of any of these conditions.

1.3. QUALIFICATION OF TENDERERS
i.  Only tenderers who have previous experience in the work of the nature and description

detailed in the Notice Inviting Tender and/or tender specification are expected to quote for
this work duly detailing their experience along with offer.

ii.  Offers from tenderers who do not have proven and established experience in the field shall
not be considered.

iii.  The offers of the bidders who are on the debarred list shall be rejected. Further, offer of the
bidders, who engage the services of the debarred firms or associated with the debarred
firm, for present bid, shall also be rejected. The list of debarred firms is available on BHEL
web site www.bhel.com. (Refer clause 28.0 of NIT).

iv.  Tenderers who have been suspended, debarred or black listed by BHEL, Tiruchirappalli -
620014 or any other unit of BHEL/ any other PSU or GOI/ any State Govt. or against whom
incident (live) raised by BHEL Thirumayam in GeM will not be allowed to participate in the
tender, and bidder should declare in the tender that they are not suspended, debarred or
blacklisted by any of the agencies stated above. Even during the course of evaluation/
finalization of tender if it is found that a bidder is so suspended, debarred or black listed,
BHEL shall not consider them for further participation in the tender.

v. Offers from tenderers who do not comply with the Ilatest guidelines of
Ministry/Commissions of Govt. of India shall not be considered.

1.4. EVALUATION OF BIDS
i.  Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling the
Pre- Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer.

ii.  Incase the same qualifying experience is claimed by more than one agency, then:

a. The agency who has executed the work as per documentary evidence submitted shall
only be qualified. Scope of qualifying work should be totally with the agency who has
executed and in case it is only labour and consumables without T&P, then the
credentials of execution is assigned to the first agency and not to the agency who has
executed only as labour supply contractor. Further, BHEL reserves the right to ask for
any other proof for the said job.

Place: Signature of Authorized Signatory
Date: with seal & full address
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Vi.

Vii.

1.5.

b. However, if the same is on account of subletting, part of scope by one agency to another
agency in a project of BHEL, experience of both the agencies may be considered for the
sublet portion of the work provided subletting has been done with the approval of BHEL.

In case the qualifying experience is claimed by bidder is based on ‘Work Order’ and
‘Experience Certificates’ from any organization other than BHEL (main agency), then it shall
be the responsibility of the bidder to submit (in addition to the experience certificate from
main agency) relevant certificate regarding qualifying experience from the end Customer or
the Turnkey-Contractor (if any) who has awarded the work to main agency, as a proof for
having executed subject qualifying work. BHEL reserves the right to ask for any other proof
for the said job.

Assessing Bidder’s Capacity for executing the current tender shall be as per Notice Inviting

Tender.

Price Bids of shortlisted bidders shall only be opened through the electronic price bid

opening with/without Reverse Auction, at the discretion of BHEL. Unless specified otherwise

in the tender, the L1 bidder amongst all the shortlisted bidders shall be considered for
award. However, the L1 bidder shall have no claim on the award & BHEL reserves the right
to award the tender at its sole discretion.

Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be

intimated in due course either through system generated e-mail or through letter/e-mail

after award to successful bidder.

Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their

performance in ongoing projects.

DATA TO BE ENCLOSED

Full information shall be given by the tenderer in respect of the following. Non-submission of this
information may lead to rejection of the offer.

Place:
Date:

INCOME TAX PERMANENT ACCOUNT NUMBER
Certified copies of Permanent Account Numbers as allotted by Income Tax Department for
the Company/Firm/Individual Partners etc. shall be furnished along with tender.
An attested copy of the Power of Attorney, in case the tender is signed by an individual
other than the sole proprietor.
IN CASE OF INDIVIDUAL TENDERER:
His / her full name, address, PAN and place & nature of business.
IN CASE OF PARTNERSHIP FIRM:
The names of all the partners and their addresses, copy of the partnership deed/instrument
of partnership dully certified by the Notary Public shall be enclosed.
IN CASE OF COMPANIES:
a) Date and place of registration including date of commencement certificate in case
of Public Companies (certified copies of Memorandum and articles of Association
are also to be furnished).

Signature of Authorized Signatory
with seal & full address
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b) Nature of business carried on by the Company and the provisions of the
Memorandum relating thereof.
1.6. AUTHORIZATION AND ATTESTATION
Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of
Attorney is to be submitted along with the tender offer. For company, a Power of Attorney (as per
format in Volume-I D) shall be submitted.
1.7. EARNEST MONEY DEPOSIT(Not applicable)
1.7.1. Every tender must be accompanied by the prescribed amount of Earnest Money Deposit
(EMD) in the manner described herein.
i.  EMD shall be furnished before tender opening / along with the offer in full as per the
amount indicated in the NIT.

ii.  The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms:

a) Cash deposit as permissible under the extant Income Tax Act (before tender
opening).

b) Electronic Fund Transfer credited in BHEL account (before tender opening).

c) Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals
Limited’ and payable at Regional HQ issuing the tender (along with offer).

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions
as defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL) duly marking lien in favour for BHEL (along with offer). The Fixed Deposit in
such cases shall be valid for at least six months from the due date of tender
submission.

e) Insurance Surety Bonds

f) In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit
the amount in excess of Rs. Two lakhs in the forms described above in clause no.
1.9.1.1i) (a) to (e) or in the form of Bank Guarantee from Scheduled Bank (along with
the Offer). The Bank Guarantee in such cases shall be valid for at least six months
from the due date of tender submission. The Bank Guarantee format for EMD shall
be in the prescribed formats.

iii.  No other form of EMD remittance shall be acceptable to BHEL.

iv.  Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission
through BHEL e-procurement Portal. However, for the purpose of realization, the bidder
shall send the demand draft/ banker’s cheque/ pay order/ Bank Guarantee/ FDR/ Insurance
Surety Bonds, in original, to the designated officer through post/courier or by hand within
reasonable time.

1.7.2. EMD by the Tenderer will be forfeited as per NIT conditions, if:
i.  After opening the tender and within the offer validity period, the tenderer revokes
his tender or makes any modification in his tender which is not acceptable to
BHEL.OR

Place: Signature of Authorized Signatory
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1.
1.

1.

1.

7.3.
7.4.

7.5.

7.6.

1.8.

1.

1.

8.1.

8.2.

ii.  The successful Contractor, on whom the work has been awarded, fails to deposit the
required Security deposit or commence the work within the period as per LOI/ LOA/
Contract or refuse to accept the LIO/LOA/Contract.

iii. EMD by the tenderer shall be withheld in case any action on the tenderer is
envisaged under the provisions of extant “Guidelines on Suspension of business
dealings with suppliers/ contractors” of BHEL and forfeited/ released based on the
action as determined under these guidelines.

EMD shall not carry any interest.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
award of work.

Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD
submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of
the Security Deposit.

Micro and Small Enterprises (MSEs) or Start-ups as recognized by Department for Promotion
of Industry and Internal Trade (DPIIT) shall be exempted from payment of EMD

SECURITY DEPOSIT

Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of the
contract value as Security Deposit towards fulfiiment of any obligations in terms of the
provisions of the contract.
The Security Deposit shall be furnished before start of the work by the contractor.

1.8.3. The required Security Deposit may be accepted in the following forms.

Note:

i.  Cash (as permissible under the extant Income Tax Act).

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand
Draft/ Electronic Fund Transfer in favour of BHEL.

iii.  Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL).

iv.  Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format for Security Deposit shall be in the
prescribed formats.

V. Insurance Surety Bonds.

BHEL will not be liable or responsible in any manner for the collection of interest or renewal
of the documents or in any other matter connected therewith.

In case of delay in submission of Security Deposit, enhanced security deposit which would
include interest (Repo rate + 4%) for the delayed period, shall be submitted by the bidder
before submission of first bill

1.8.4. The Security Deposit shall not carry any interest.

Place:
Date:
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1.8.5. In case the value of work exceeds the awarded / accepted value, the Security Deposit shall
be correspondingly enhanced as given below:

i.  The enhanced part of the Security Deposit shall be immediately deposited by the
Contractor or adjusted against payments due to the Contractor.

ii.  Contract value for the purpose of operating the increased value of Security Deposit
due to Quantity Variation, shall be exclusive of Price Variation Clause, Over Run
Compensation and Extra works done on man-day rates.

iii.  The recoveries made from running bills can be released against submission of
equivalent Bank Guarantee in acceptable form, but only once, before completion of
work, with the approval of competent authority of BHEL.

1.8.6. The validity of Bank Guarantees towards Security Deposit shall be initially up to the
completion period as stipulated in the Letter of Intent/ Award + Guarantee Period + 3
months, and the same shall be kept valid by proper renewal by the contractor till the
acceptance of Final Bills of the Contractor by BHEL

1.8.7. BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages
and remedies in the event of the Contractor’s failure to fulfil any of the contractual
obligations or in the event of termination of contract as per terms and conditions of contract.
BHEL reserves the right to set off the Security Deposit against any claims of other contracts
with BHEL by giving prior notice to the contractor.

1.8.8 There is no exemption of Performance security deposit submission for MSE / Start-Ups
Vendors.

1.9. RETURN OF SECURITY DEPOSIT
Security Deposit shall be released to the contractor upon fulfillment of contractual
obligations as per terms of the contract including completion of Guarantee Period after
deducting all expenses / other amounts due to BHEL under the contract.

1.10. BANK GUARANTEES
Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following
shall be complied with
i Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. Bank Guarantees issued by Co-Operative Banks/
Financial Institutions shall not be accepted.
ii.  The Bank Guarantees shall be as per prescribed formats.
iii. It is the responsibility of the bidder to get the Bank Guarantees
revalidated/extended for the required period as per the advice of BHEL Site Engineer
/ Construction Manager. BHEL shall not be liable for issue of any reminders regarding
expiry of the Bank Guarantees.

Place: Signature of Authorized Signatory
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1.11.

1.12.
1.12.1.

1.12.2.

1.12.3.

1.12.4.

Place:
Date:

iv.  In case extension/further extensions of any Bank Guarantees are not required, the
bidders shall ensure that the same is explicitly endorsed by the Construction
Manager and submitted to the Regional HQ issuing the LOI/LOA.

\Y In case the Bank Guarantees are not extended before the expiry date, BHEL reserves
the right to invoke the same by informing the concerned Bank in writing, without
any advance notice/communication to the concerned bidder.

Vi  Bidders to note that any corrections to Bank Guarantees shall be done by the issuing

Bank, only through an amendment in an appropriate non judicial stamp paper.

Vii  The Original Bank Guarantee shall be submitted to contracting Department

VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX
MONTHS from latest due date of offer submission (including extension, if any). In case BHEL
(Bharat Heavy Electricals Ltd) calls for negotiations, such negotiations shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

REJECTION OF TENDER AND OTHER CONDITIONS

The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest
tender nor any tender and reserves to itself full rights for the following without assigning any
reasons whatsoever: -

a) To reject any or all of the tenders.

b) To split up the work amongst two or more tenderers as per NIT.

c) To award the work in part if specified in NIT.

d) In case of either of the contingencies stated in (b) and (c) above, the time for

completion as stipulated in the tender shall be applicable.

Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form
specified or defective or have been materially altered or not in accordance with the tender
conditions, specifications etc. are liable to be rejected.
Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with
BHEL or tenderer under suspension (debarred) by any unit / region / division of BHEL or
tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt of
India. BHEL reserves the right to not consider a bidder for further processing of tender in
case it is observed that they are overloaded and may not be in a position to execute this job
as per the required schedule in line with clause no. 9.0 of the ‘NIT’. The decision of BHEL will
be final in this regard.
If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a
firm expires after the submission of tender or after the acceptance of the tender, BHEL may
then cancel such tender at their discretion, unless the firm retains its character. In case BHEL
resolves to cancel the tender under this clause, BHEL will issue a notice in this regard
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1.12.5.

1.12.6.

1.12.7.

1.12.8.

1.12.9.

containing reasons as to the cancellation of tender. The contractor shall be required to
furnish his response to such notice within a period of 14 days from the date of receipt of such
notice through any means (BHEL reserves the right to decrease the period upto 05 days).
BHEL after due consideration of the representation made by contractor shall communicate
its final decision within a reasonable period.

In case contractor fails to submit any response to the notice issued by BHEL within the
period stipulated in the notice, BHEL at its discretion may proceed to cancel the contract.

Contractor shall not be eligible for any compensation whatsoever for the cancellation of

contract under this clause

BHEL will not be bound by any Power of Attorney granted by changes in the composition of
the firm made subsequent to the execution of the contract. BHEL may, however, recognize
such power of Attorney and changes after obtaining proper legal advice, the cost of which
will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest
Money/Security Deposit/any other money due.
Canvassing in any form in connection with the tenders submitted by the Tenderer shall make
his offer liable to rejection.
In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has
any relative or relation employed in BHEL, the authority inviting the Tender shall be informed
of the fact as per specified format, along with the Offer. Failing to do so, BHEL may, at its sole
discretion, reject the tender or cancel the contract and forfeit the Earnest Money/Security
Deposit.
The successful tenderer (Contractor) shall not sub-contract any portion of work detailed in
the tender specification undertaken by him without written permission of BHEL’s
Construction Manager/Site in charge. BHEL, at its discretion, may consider the written
request from the Contractor and permit subletting of part scope. However, the Contractor is
solely responsible to BHEL for the work awarded to him.

1.12.10. The Tender submitted by a techno commercially qualified tenderer shall become the

property of BHEL who shall be under no obligation to return the same to the bidder.

1.12.11. Unsolicited discount received after the due date and time of Bid Submission shall not be

considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate becomes the L-1 party, then the awarded price i.e. contract value shall be
worked out after considering the discount so offered.

1.12.12. BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the

1.13.

Place:
Date:

tender irrespective of whether the tender is accepted or not.
INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE ORGANIZATION
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In the event of the organization (Proprietorship/Partnership/Company) undergoing any
change of name or reconstitution, prior intimation of the same shall be given to BHEL. Upon
such changes coming into effect, the same is to be intimated to BHEL immediately with
supporting documents as applicable.

Further, the new entity has to give undertaking in writing that they will honor all the earlier
commitments in respect of the subject contract.

CHAPTER -2
2.1. DEFINITION: The following terms shall have the meaning hereby assigned to them except where the

context otherwise requires

Vi.

vii.

viii.

Place:
Date:

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian
Companies Act 1956, having its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI - 110
049, and its CPC (Central Procurement Cell) -PSHQ (inviting tenders) or its Power Sector
Regional Offices or its Authorized Officers or its Site Engineers or other employees authorized
to deal with any matters with which these persons are concerned on its behalf.

“EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER” shall
mean the Officer in Administrative charge of the respective UNIT/Power Sector Region.
“COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf of
BHEL.

“ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly
appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the
Contract, to perform the duty set forth in this General Conditions of Contract and other
Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE INCHARGE’
as well as Officers at Site or at the Headquarters of the respective Power Sector Regions.
“SITE” shall mean the places or place at which the plants/equipments are to be erected and
services are to be performed as per the specification of this Tender.

“CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL has
entered into a contract for supply of equipments or provision of services.

“CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract and
shall include the Contractor’s successors, heirs, executors, administrators and permitted
assigns.

“CONTRACT” or “CONTRACT DOCUMENT” shall mean and includes the Agreement or Work
Order, the accepted appendices of Rates, Schedules, Quantities if any, Offer submitted by
contractor including acceptance to General Conditions of Contract, Special Conditions of
Contract, Instructions to the Tenderers, Drawings, Technical Specifications, the Special
Specifications if any, the Tender documents, subsequent amendments /corrigendum to
Tender mutually agreed upon and the Letter of Intent/Award/Acceptance issued by BHEL. Any
conditions or terms stipulated by the contractor in the tender documents or subsequent
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Xi.

Xii.

Xiii.

Xiv.

XV.

XVi.

XVii.

XViii.

Place:
Date:

letters shall not form part of the contract unless, specifically accepted in writing by BHEL in
the Letter of Intent/Award and incorporated in the agreement or amendment thereof.
“GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and
‘General Conditions of Contract’ pertaining to the work for which above tenders have been
called for.

“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General
Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical
Specifications, Appendices, Annexures, Corrigendums, Amendments, Forms, Procedures, Site
information etc. and drawings/documents pertaining to the work for which the tenderers are
required to submit their offers. Individual specification number will be assigned to each Tender
Specification.

“LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the tenderer
that the tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all terms
and conditions of the contract are applicable from this date.

“COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work,
the erected equipment/plant which are found acceptable by the Engineer, being of required
standard and conforming to the specifications of the Contract.

“PLANT” shall mean and connote the entire assembly of the plant and equipments covered by
the contract.

“EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other
components of the plant covered by the contract.

“TESTS” shall mean and include such test or tests to be carried out on the part of the contractor
as are prescribed in the contract or considered necessary by BHEL in order to ascertain the
quality, workmanship, performance and efficiency of the contractor or part thereof.
“APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed by
BHEL.

“WORK or CONTRACT WORK” shall mean and include supply of all categories of labour,
specified consumables, tools and tackles and Plants required for complete and satisfactory site
transportation, handling, stacking, storing, erecting, testing and commissioning of the
equipments to the entire satisfaction of BHEL.

“SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural and
vice versa, where the context so requires. Words imparting the masculine Gender shall be
taken to include the feminine Gender and words imparting persons shall include any Company
or Associations or Body of Individuals, whether incorporated or not.
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XiX.

XX.

XXi.

XXii.

XXiii.

XXiV.

XXV.

XXVi.

XXVii.

XXViii.

XXiX.

XXX.

XXXi.

“HEADING” — The heading in these General Conditions are solely for the purpose of facilitating
reference and shall not be deemed to be part thereof or be taken as instructions thereof or of
the contract.

“MONTH” shall mean calendar month unless otherwise specified in the Tender.

‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of
twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days.
“COMMISSIONING” shall mean the synchronization testing and achieving functional operation
of the Equipment with associated system after all initial adjustments, trials, cleaning, re-
assembly required at site if any, have been completed and Equipment with associated system
is ready for taking into service.

“WRITING” shall include any manuscript type written or hand written or printed statement or
electronically transmitted messages, under the signature or seal or transmittal of BHEL.
“TEMPORARY WORK” shall mean all temporary works for every kind required in or for the
execution, completion, maintenance of the work.

‘CONTRACT PRICE’ or ‘CONTRACT VALUE' shall mean the sum mentioned in the
LOI/LOA/Contract Agreement subject to such additions thereto or deductions there from as
may be made under provisions hereinafter contained.

‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the contractor
and certified by BHEL. This value shall not include PVC, ORC, Extra Works and Taxes.
“COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work at
Site as per terms defined in the Tender.

“SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of
Contract, for reasons not attributable to the contractor and mutually agreed between BHEL
and the contractor.

“TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as
mentioned in the contract.

“DE MOBILIZATION” shall mean the temporary winding up of Site establishment by Contractor
leading to suspension of works temporarily for reasons not attributable to the contractor.
“RE MOBILIZATION” shall mean the resumption of work with all resources required for the
work after demobilization.

2.2. LAW GOVERNING THE CONTRACT AND COURT JURISDICTION
The contract shall be governed by the Laws of India. Subject to clause 2.21.1.1 of this contract, the

Civil Court having original Civil Jurisdiction at Tiruchirappalli, shall alone have exclusive jurisdiction in

regard to all matters in respect of the Contract.
2.3. ISSUE OF NOTICE
2.3.1. Service of notice to the Contractor

Any notice to be given to the Contractor under the terms of the contract shall be served by sending

the same by Email/ Registered Post/Speed Post to or leaving the same at the Contractor’s last

Place:
Date:
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2.3.2.

2.4.US

known address of the principal place of business (or in the event of the contractor being a
company, to or at its Registered Office). In case of change of address, the notice shall be served at
changed address as notified in writing by the Contractor to BHEL. Such dispatch or display posting
or leaving of the notice as the case may be shall be deemed to be good service of such notice and
the time mentioned to the condition for doing any act after notice shall be reckoned from the date
so mentioned in such notice.

Service of notice to on BHEL

Any notice to be given to BHEL In-charge of the Region under the terms of the Contract shall be
served by sending the same by Registered/AD or Speed post to BHEL address or changed address
as notified in writing by BHEL to the Contractor.

E OF LAND

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be occupied

by

the contractor without written permission of BHEL.

2.5. COMMENCEMENT OF WORK

2.5.1.

2.5.2.

2.5.3.

The contractor shall commence the work as per the time indicated in the Letter of Intent/Award
from BHEL and shall proceed with the same with due expedition without delay.

If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated by
BHEL, then BHEL at its sole discretion shall have the right to cancel the contract. The Earnest Money
and/or Security Deposit furnished by the contractor to under this tender will stand forfeited
without any further reference to him and without prejudice to BHELs other rights and remedies
under this contract and the applicable laws in this regard.

All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6. MEASUREMENT OF WORK AND MODE OF PAYMENT:

2.6.1.

2.6.2.

2.6.3.

2.6.4.

Place:
Date:

All payments due to the contractors shall be made by e mode only, unless otherwise found
operationally difficult for reasons to be recorded in writing

For progress running bill payments: - The Contractor shall present detailed measurement sheets
in triplicate, duly indicating all relevant details based on technical documents and connected
drawings for work done during the month/period under various categories in line with terms of
payment as per contract. The basis of arriving at the quantities, weights shall be relevant
documents and drawings released by BHEL. These measurement sheets shall be prepared jointly
with BHEL Engineers and signed by both the parties.

These measurement sheets will be checked by BHEL Engineer and quantities and percentage
eligible for payment under various groups shall be decided by BHEL Engineer. The abstract of
guantities and percentage so arrived at based on the terms of payment shall be entered in
Measurement Book and signed by both the parties.

Based on the above quantities, contractor shall prepare the bills, along with statutory documents,
in prescribed format and work out the financial value. These will be entered in Measurement Book
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2.6.5.

2.6.6.

2.6.7.

2.6.8.

2.6.9.

2.6.10.

Place:
Date:

and signed by both the parties. Payment shall be made by BHEL after effecting the recoveries due
from the contractor.

All recoveries due from the contractor for the month/period shall be effected in full from the
corresponding running bills unless specific approval from the competent authorities is obtained to
the contrary.

Measurement shall be restricted to that portion of work for which it is required to ascertain the
financial liability of BHEL under this contract.

The measurement shall be taken jointly by persons authorized on the part of BHEL and by the
Contractor.

The Contractor shall bear the expenditure involved if any, in making the measurements and testing
of materials to be used/ used in the work. The contractor shall, without extra charges, provide all
the assistance with appliances and other things necessary for measurement.

If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done
in full or in part, the expenses towards such re measurements shall be borne by the contractor
unless such re measurements are warranted solely for reasons not attributable to contractor.
Passing of bills covered by such measurements does not amount to acceptance of the completion
of the work measured. Any left out work has to be completed, if pointed out at a later date by
BHEL.

Final measurement bill shall be prepared in the final bill format prescribed for the purpose based
on the certificate issued by BHEL Engineer that entire works as stipulated in tender specification
has been completed in all respects to the entire satisfaction of BHEL. The Contractor shall submit
the final bill in line with WAM 7 format as per tender documents with an additional recording of
the dispute, if any and shall sign with the following declaration:

I/ We hereby certify that |/We have performed the work as per the terms and conditions of
Contract Agreement/Work Order No.......c.ccovevevenenee. dated.................. for which payment is claimed
as above and that I/We have no further claim under this agreement/work order* except for the
following (nature of claim with details & amount claimed, if any. NIL may be mentioned if there
are no further claims). —

It is agreed that the authorized signatory of Contractor shall necessarily record his claims/ dispute
in Form WAM 7 only and any claim(s)/ dispute in any other form/ letter shall not be taken
cognizance of by BHEL and admissible before any forum. BHEL shall make the payment of
undisputed amount within the stipulated time without any unreasonable delay.

All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL. The
abstract of final quantities and financial values shall also be entered in the Measurement Books
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and signed by both parties to the contract. The Final Bill shall be prepared and paid within a
reasonable time after completion of work.

2.7. RIGHTS OF BHEL

BH

EL reserves the following rights in respect of this contract during the original contract period or its

extensions if any, as per the provisions of the contract, without entitling the contractor for any

compensation.

2.7.1.

2.7.2

Place:
Date:

To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the
contract during the progress of work and get it done through other agencies to fulfil BHEL's
commitment to its customer or the date of completion is advance due to other emergent reasons/
BHEL’s obligation to its customer.

In case of inadequate manpower deployed by the, BHEL reserves the right to deploy manpower to
meet such shortfall, through any other agency for expediting activities in the interest of the project.
Supplied manpower shall be put on job by the contractor and payments and other statutory
compliances related to such manpower shall be the contractor’s responsibility. In case of
contractor’s failure to fulfill his obligations in respect of such manpower, BHEL reserves the right
to take necessary action as per contract conditions.

BREACH OF CONTRACT, REMEDIES AND TERMINATION

BHEL shall notify the contractor by way of 14 days’ notice to rectify/improve the breaches
mentioned herein within the time prescribed in the said notice. If the contractor fails to
rectify/improve the breaches with the stipulated time period, then terms of the contract shall be
considered to have been breached. In that Case BHEL shall have the right to terminate the contract
in any of the following breaches:

i) Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does not
appear to be executable within balance available period considering its performance of
execution.

i) Withdrawal from or abandonment of the work by contractor before completion of the work
as per contract.

iii) Non-completion of work by the Contractor within scheduled completion period as per
Contract or as extended from time to time, for the reasons attributable to the contractor.

iv) Repeated failure of contractor in deploying the required resources, to comply the statutory
requirements etc. even after given by BHEL in writing.

v) Strike or Lockout declared is not settled within a period of one month.

vi) Termination of Contract on account of any other reason (s) attributable to Contractor.

vii) Assignment, transfer, subletting of Contract without BHEL’s written permission.

viii)Non-compliance to any contractual condition or any other default attributable to
Contractor.
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LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC, for

the delay attributable to contractor. For limiting the maximum value of LD, contract value shall be

taken as Executed Value of work till termination of contract.

Method for calculation of “LD against delay in executed work in case of termination of contract” is

given below.

Let the time period from scheduled date of start of work till termination of contract
excluding the period of Hold (if any) not attributable to contractor = T1

Let the value of executed work till the time of termination of contract= X

Let the Total Executable Value of work for which inputs/fronts were made available to
contractor and were planned for execution till termination of contract =Y

Delay in executed work attributable to contractori.e. T2=[1-(X/Y)] x T1

LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay
attributable to contractor taking “X” as Contract Value and “T2” as period of delay
attributable to contractor.

2.7.2.1 Remedies in case of Breach of Contract.

Place:
Date:

Wherein the period as stipulated in the notice issued under clause 14.1 has expired and
Contractor has failed to remedy the breach, BHEL will have the right to terminate the
contract on the ground of "Breach of Contract" without any further notice to contractor.
Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 10%
of the Contract Value for the damages on account of breach of contract committed by the
Contractor. This amount shall be recovered by way of encashing the security instruments like
performance bank guarantee etc available with BHEL against the said contract. In case the
value of the security instruments available is less than 10% of the contract value, the balance
amount shall be recovered from other financial remedies (i.e. available bills of the contractor,
retention amount, from the money due to the Contractor etc. with BHEL) or the other legal
remedies shall be pursued.

wherever the value of security instruments like performance bank guarantee available with
BHEL against the said contract is 10% of the contract value or more, such security
instruments to the extent of 10% contract value will be encashed. In case no security
instruments are available or the value of the security instruments available is less than 10%
of the contract value, the 10% of the contract value or the balance amount, as the case may
be, will be recovered in all or any of the following manners:

In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount
recoverable then; a demand notice to deposit the balance amount within 30 days shall be
issued to Contractor.

If Contractor fails to deposit the balance amount within the period as prescribed in demand
notice, following action shall be taken for recovery of the balance amount:
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a. from dues available in the form of Bills payable to defaulted Contractor against the
same contract.

b. If itis not possible to recover the dues available from the same contract or dues are
insufficient to meet the recoverable amount, balance amount shall be recovered
from any money(s) payable to Contractor under any contract with other Units of BHEL
including recovery from security deposits or any other deposit available in the form
of security instruments of any kind against Security deposit or EMD.

c. In-case recoveries are not possible with any of the above available options, Legal
action shall be initiated for recovery against defaulted Contractor.

vi. Itis an agreed term of contract that this amount shall be a genuine pre-estimate of damages

that BHEL would incur in completion of balance contractual obligation of the contract
through any other agency and BHEL will not be required to furnish any other evidence to the
Contractor for the purpose of estimation of damages.

vii.  In addition to the above, imposition of liquidated damages, debarment, termination, de-

2.7.3.

2.7.4.

2.7.5.

Place:
Date:

scoping, short-closure, etc., shall be applied as per provisions of the contract.
Note:

1) The defaulting contractor shall not be eligible for participation in any of the future enquiries
floated by BHEL to complete the balance work. The defaulting contractor shall mean and
include:

(a) In case defaulted contractor is the Sole Proprietorship Firm, any Sole Proprietorship
Firm owned by same Sole Proprietor.

(b) In case defaulted contractor is The Partnership Firm, any firm comprising of same
partners/ some of the same partners (but not including any new partner); or sole
proprietorship firm owned by any partner(s) as a sole proprietor.

In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing to
expedite the work, BHEL can deploy own/hired/otherwise arranged resources and recover the
expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses
incurred plus 5% overheads or as defined in TCC.
To terminate the contract or to restrict the quantum of work and pay for the portion of work
executed in case BHEL's contract with their customer are terminated for any reason, whatsoever.
Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any other
contract against the contractor, BHEL shall be entitled to withhold and also have a lien to retain
such sum of money(s) in whole or in part from any money(s) payable to contractor and/or security
deposits furnished or deducted in cash from the bills of contractor, (if any) under this contract. In
the event of the securities or the amounts payable to Contractor, being insufficient to cover BHEL
claims, then BHEL shall be entitled to withhold and have a lien to the extent of such claims from
any sum or sums found payable or which at any time thereafter may become payable to the
contractor under this or any other contract with BHEL.
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a)

b)

d)

Claim or Claims for payment of any sum of money(s) arising from the Contractor under this
or any other contract against the contractor, shall mean, the sum of money(s) actually
incurred by BHEL in fulfilling the contractual responsibilities of contractor under the
contract, to which he has failed to fulfil plus applicable overheads (@ 5%) along with
interest as applicable under the Contract on total amount (i.e. money actually incurred plus
overheads)

It is an agreed term of the contract that, the sum or sums of money so withheld or retained
under the lien by BHEL will be kept withheld or retained as such by BHEL till the claims
arising out of this or any other contract are finally adjudicated wither through Arbitration
or a Court of competent jurisdiction as the case may be in accordance with the terms of
contract. Intimation given by the BHEL Engineer regarding withholding of such money(s)
shall be considered as sufficient and relevant date for all purposes. No Interest shall be
payable on such sum(s) of money which becomes due or as the case may be adjudged to
be due from BHEL to Contractor, whether under contract or otherwise.

Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also have
a lien to retain towards such claims in whole or in part, from any other money(s) payable
to any partner, whether in his individual capacity or otherwise.

If any money(s) shall, as a result of any claim or application made under the relevant
provisions of any Labour Welfare Act and/ or Rules, including but not limited to Contract
Labour Regulation & Abolition Act, Minimum Wages Act, Payment of Gratuity Act, BOCW
(RE&CS) Act, Provident Fund Act, Employee State Insurance Act, be directed to be paid by
the BHEL, such money shall be deemed to be moneys payable to the BHEL by the
Contractor.

Where the Contractor fails to repay to BHEL such moneys along with applicable overheads
(@ 5%) and interest, as aforesaid within seven days of being demanded, BHEL shall be
entitled to recover the same from Contractor’s bills/ Security Deposit or any other money(s)
payable to Contractor under this Contract or any other Contract with BHEL.

2.7.6. While every endeavor will be made by BHEL to this end, yet BHEL cannot guarantee uninterrupted

work due to conditions beyond its control. The Contractor will not be normally entitled for any

compensation/extra payment on this account unless otherwise specified elsewhere in the

contract.

2.7.7. BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated

by BHEL in case of following situations for reasons other than Force majeure conditions and not

attributable to contractor:

Place:
Date:

suspension of work(s) at a Project either by BHEL or Customer,
or
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2.7.8.

2.7.9.

Place:
Date:

ii. where work comes to a complete halt or reaches a stage wherein worthwhile works cannot
be executed and there is no possibility of commencement of work for a period of not less
than three months

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL after
successful remobilization by contractor at site, and decision of BHEL shall be final and binding on
the contractor. After remobilization, all conditions as per contract shall become applicable. In case
Contractor does not remobilize with adequate resources or does not start the work within the
period as intimated, then BHEL reserves the right to terminate the contract and effect remedies
under Clause 2.7.2.2. In case of any conflict, BHEL decision in this regard shall be final and binding
on the contractor.

In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to
which inordinate discontinuity of work is anticipated, BHEL on its own or contractor’s request at
its discretion may consider to short close the contract in any of the following cases:

a) The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis
a vis the scope of work envisaged as per the contract.

b) There has been no significant work in past 6 months OR no significant work is expected in
next 6 months (example in Hydro projects or in projects where work has stopped due to
reasons beyond the control of BHEL).

c) The balance works cannot be done within a reasonable period of time as they are
dependent on unit shut down or on other facilities of customer or any other such reasons
not attributable to the contractor.

At the point of requesting for short closure, contractor shall establish that he has
completed all works possible of completion and he is not able to proceed with the balance
works due to constraints beyond his control. In such a case, the estimated value of the
unexecuted portion of work (or estimated value of services to be provided for carrying out
milestone/stage payments like Trial Operation/PG Test etc.) as decided by BHEL, shall
however be reduced from the final contract value.
Note: The Contractor shall not be eligible for any compensation on account of Quantity
Variation arising out of short-closure of contract as per clause no. 2.7.8 (b) above.
LIQUIDATED DAMAGES
Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to the

damages, not in the nature of penalty, which the contractor agrees to pay in the event of delay in
delivery of stores, installation, commissioning, breach of contract etc. as the case may be.
Liqguidated Damages leviable upon the contractor is a sum which is agreed by the parties as a
reasonable and genuine pre-estimate of damages which will be suffered by BHEL on account of
delay/breach on the part of the contractor.

Liquidated Damages shall be calculated in the manner stipulated hereinafter:
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In case the work is not completed within the stipulated time period, BHEL at its discretion may
grant provisional time extension to contractor for the sole purpose of completion of balance works
keeping its right reserved under the contract and law.
Grant of any provisional time extension shall by no means be considered as waiver of BHEL rights
under the contract or law.
After the completion of work, duly certified by Engineer Incharge, a comprehensive delay analysis
shall be carried out to ascertain the attribution of delays in the provisional time extensions granted
to contractor. The delay analysis shall record:

a) Delays solely attributable to contractor

b) Delays attributable to BHEL

c) Delays on account of Force Majeure (as specified elsewhere in the contract)
The total period under the final time extension shall be equal to the period between the scheduled
date of completion and the actual date of completion of contract. LD shall be imposed/ levied for
the portion of time
extensions solely attributable to contractor and recoverable from the dues payable to the
contractor.
For the periods, wherein the delay as per the comprehensive delay analysis carried out is solely
attributable to contractor, BHEL shall have the right to impose Liquidated Damage at the rate of
0.5% of the contract value, per week of delay or part thereof subject to a maximum of 10% of the
contract value.
Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works
executed on Man-day rate basis, Supplementary/ Additional Items and PVC. Before levying LD, the
contractor shall be duly intimated the amount and reasons thereof for imposition of LD.

2.7.10 If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out, the HOD/Contracts Dept. or his authorized
representative, shall give notice in writing of the fact to the Contractor who shall have no claim to
any payment of compensation or otherwise howsoever on account of any profit or advantage
which he might have derived from the execution of the work in full but which he did not derive in
consequence of the fore-closing of the work.

2.8. RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF WORKERS
ETC.
2.8.1 The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL against any
claims of whatsoever nature arising due to the failure of the contractor in discharging any of his
responsibilities hereunder:
2.8.2. As far as possible, Unskilled Workers shall be engaged from the local areas in which the work is
being executed.
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2.8.3.

2.8.4.

2.8.5.

2.8.6.

2.8.7.

2.8.8.

2.8.9.

2.8.10.

2.8.11.

2.8.12.

2.8.13.

Place:
Date:

The contractor at all times during the continuance of this contract shall, in all his dealings with local
labour for the time being employed on or in connection with the work, have due regard to all local
festivals and religious and other customs.

The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Regulations, Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen
Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident Fund and
Miscellaneous Provisions Act, 1952, Employees State Insurance Scheme, Contract Labour
(Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and Other
Construction Workers (Regulation of Employment and Conditions of Service) Act 1996, The
Building and Other Construction Workers’ Welfare Cess Act 1996 and other Acts, Rules, and
Regulations for labour/workers as applicable and as may be enacted by the State Government and
Central Govt. during the tenure of the Contract and having force or jurisdiction at Site. The
Contractor shall also comply with provisions of and give all such notices to the local Governing
Body, Police and other relevant Authorities as may be required by the Law.

The Contractor shall obtain independent License under the Contract Labour (Regulations and
Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities
based on the certificate (Form- V or as applicable) issued by the Principal Employer/Customer.
The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls,
royalties, commission or other charges which may be leviable on account of his operations in
executing the contract.

While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical Inspectorate,
all other arrangements for site visits periodically by the Inspectorate to site, Inspection certificate
etc. will have to be made by contractor. However, BHEL will not make any payment to the
Inspectorate in connection with contractor’s Welders/Electricians qualification tests etc.
Contractor shall be responsible for provision of Health and Sanitary arrangements (more
particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc. as
may be required for safe and satisfactory execution of contract.

The contractor shall be responsible for proper accommodation including adequate medical
facilities for personnel employed by him.

The contractor shall be responsible for the proper behaviour and observance of all regulations by
the staff employed by him.

The contractor shall ensure that no damage is caused to any person/property of other parties
working at site/company” premises. If any such damage is caused, it is responsibility of the
contractor to make good the losses or compensate for the same.

All the properties/equipments/components of BHEL/their Client loaned with or without deposit to
the contractor in connection with the contract shall remain properties of BHEL/their Client

The contractor shall use such properties for the purpose of execution of this contract. All such
properties/equipments/components shall be deemed to be in good condition when received by
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2.8.14.

2.8.15.

2.8.16.

2.8.17.

2.8.18.

Place:
Date:

the contractor unless he notifies within 48 hours to the contrary. The contractor shall return them
in good condition as and when required by BHEL/their Client. In case of non-return, loss, damage,
repairs etc. the cost thereof as may be fixed by BHEL Engineer will be recovered from the
contractor.

In case the contractor is required to undertake any work outside the scope of this contract, the
rates payable shall be those mutually agreed upon if the item rates are not mentioned in existing
contract.

Any delay in completion of works/or non-achievement of periodical targets/or non-execution of
contract due to the reasons attributable to the contractor, the same may have to be compensated
by the contractor either by increasing manpower and resources or by working extra hours and/or
by working more than one shift. All these are to be carried out by the contractor at no extra cost.
The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to
other agencies working in the same premises.

All safety rules and codes applied by the Customer /BHEL at site shall be observed by the contractor
without exception. The contractor shall be responsible for the safety of the equipment/material
and works to be performed by him and shall maintain all light, fencing guards, slings etc. or other
protection necessary for the purpose. Contractor shall also take such additional precautions as
may be indicated from time to time by the Engineer with a view to prevent pilferage, accidents,
fire hazards. Due precautions shall be taken against fire hazards and atmospheric conditions.
Suitable number of Clerical staff, watch and ward, store keepers to take care of
equipment/materials and construction tools and tackles shall be posted at site by the contractor
till the completion of work under this contract.

The contractor shall arrange for such safety devices as are necessary for such type of work and
carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed
standards and practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL/Customer. The contractor has to assist in HSE audit
by BHEL/Customer and submit compliance Report. The contractor has to generate and submit
record/reports as per HSE plan/activities as per instruction of BHEL/Customer.

The contractor shall be directly responsible for payment of wages to his workmen/labours before
the expiry of seven days from the last day of wage period and to ensure disbursement of wages in
the presence of the representative from BHEL A pay roll sheet giving all the payments given to the
workers and duly signed by the contractor’s representative should be furnished to BHEL site for
the purpose of maintaining the records for compliance,
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Contractor shall create awareness amongst their workforce by helping & encouraging in opening
bank accounts and to encourage them to adopt digital mode of transactions. While releasing
wages/ salary to their workers/ supervisors/ staff, Contractor shall comply with the GOl’s
guidelines for maximizing such transactions through Non-Cash / digital means.

2.8.19. In case of any class of work for which there is no such specification as laid down in the contract,
such work shall be carried out in accordance with the instructions and requirements of the
Engineer.

2.8.20. Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting
in contractor’s labour and Tools & Plants being rendered idle due to any reason at any time.

2.8.21. The contractor shall take all reasonable care to protect the materials and work till such time the
plant/equipment has been taken over by BHEL or their Customer whichever is earlier.

2.8.22. The contractor shall not stop the work or abandon the site for whatsoever reason of dispute,
excepting force majeure conditions. All such problems/disputes shall be separately discussed and
settled without affecting the progress of work. Such stoppage or abandonment shall be treated as
breach of contract and dealt with accordingly.

2.8.23. The contractor shall keep the area of work clean and shall remove the debris etc. while executing
day-to-day work. Upon completion of work, the contractor shall remove from the vicinity of work,
all scrap, packing materials, rubbish, unused and other materials and deposit them in places
specified by the Engineer. The contractor will also demolish all the hutments, sheds, offices etc.
constructed and used by him and shall clean the debris. In the event of his failure to do so, the
same will be arranged to be done by the Engineer and the expenses recovered from the contractor.

2.8.24. The contractor shall execute the work in the most substantial and workman like manner in the
stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The
contractor shall be responsible to ensure that the quality, assembly and workmanship conform to
the dimensions and clearance given in the drawings and/ or as per the instructions of the Engineer.

2.8.25. The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor will
take necessary precautions and due care to protect the same while in his custody from any
damage/ loss till the same is handed over back to BHEL. In case the damage / loss is caused due to
carelessness/ negligence on the part of the contractor, the Contractor is liable to get them repair/
replaced immediately and in case of his failure to do so within a reasonable time, BHEL shall Ito
recover the loss from the contractor.

2.8.26. For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount of
compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an
accident which is attributable to the negligence of contractor, agency or firm or any of its
employees as detailed below.

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined
below.
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2.8.27.

2.8.28.

2.8.29.

b) Accident: Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the manufacturing/
operation and works incidental thereto at BHEL factories/ offices and precincts thereof,
project execution, erection and commissioning, services, repairs and maintenance, trouble
shooting, serving, overhaul, renovation and retrofitting, trial operation, performance
guarantee testing undertaken by the company or during any works/ during working at BHEL
Units/ Offices/ townships and premises/ Project Sites.

c) Compensation in respect of each of the victims:

i. Inthe event of death or permanent disability resulting from Loss of both limbs:
Rs. 10,00,000/- (Rs. Ten Lakh).
ii.  Inthe event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

d) Permanent Disablement: A disablement that is classified as a permanent total disablement
under the proviso to section 2 (I) of the Employee’s Compensation Act, 1923.

Contractor shall be fully responsible for the safety of their T&Ps and other material mobilized at
site. In any case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong to the
contractor.

Contractor will ensure that the work/job is executed through his/her employees on and under no
circumstances, the contractor shall subcontract the job without prior written permission from
BHEL.

The liability for any compensation on account of injury sustained by an employee of the contractor
will be exclusively that of the contractor.

2.9. EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

2.9.2.

Place:
Date:

A tentative plan/ programme for completion of the contractual scope of work as per the time
schedule given in the contract shall be made jointly by BHEL and Contractor, before
commencement of work. The above programme shall be supported by month wise deployment of
resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed periodically
(Daily/Weekly/Monthly) vis-a-vis this jointly agreed programme.

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted
targets.

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall necessarily
include activities required for achieving targets/ milestones unless inputs/ fronts are not available.
While planning and arriving on asking rate all available inputs shall be taken into consideration.
Vendor will be required to execute the monthly plan in that month in addition to make full efforts
to minimize the cumulative shortfall attributable to him up to the month.

BHEL may require monthly work plan up to one and half times of average monthly value and
demand matching manpower.
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2.9.3.

2.9.4.

2.9.5.

2.10.
2.10.2.

2.10.3.

2.11.
2.11.2.

2.11.3.

Place:
Date:

Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of Contract
(in months)

Provided, this requirement is reflected in the rolling quarterly plan two months in advance.

If the Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor’s
signature shall be deemed to have been signed and accepted by the Contractor, if communicated
to the Contractor through email or any other mode as stated in clause 2.3.1.

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other
reports/information including manpower, consumables, T&P mobilization etc. as desired by BHEL.
Monthly progress review between BHEL and Contractor shall be based on the agreed programme
as above, availability of inputs/fronts etc., and constraints if any, as per prescribed formats (i.e.
Form F-14). Manpower, T&P and consumable reports as per prescribed formats shall be submitted
by contractor every month. Release of RA Bills shall be contingent upon certification by BHEL Site
Engineer of the availability of the above prescribed formats duly filled in and signed.

The burden of proof that the causes leading to any shortfall is not due to any reasons attributable
to the contractor is on the contractor himself. The monthly progress review shall record shortfalls
attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL

Performance of the Contractor shall be assessed as per prescribed formats and shall form the basis
for ‘Assessment of Capacity of Bidder’ for Tenders where the Contractor is a bidder. BHEL reserves
the right to revise the evaluation formats during the course of execution of the works.

TIME OF COMPLETION

The time for completion shall be as mentioned in the LOA/Contract. The time for completion shall
be reckoned from the date of commencement of work at Site as certified/notified in writing by
BHEL Engineers.

Time being the essence of the contract, the entire work shall be completed by the contractor within
the time schedule or within such extended periods of time as may be allowed by BHEL under clause
2.11.

EXTENSION OF TIME FOR COMPLETION

If the completion of work as detailed in the scope of work gets delayed beyond the contract period,
the contractor shall request for an extension of the contract and BHEL at its discretion may extend
the Contract. If the completion of work gets delayed for reasons not attributable to the contractor,
the contract period may be suitably extended at the sole discretion of BHEL.

Based on the F-14 formats, the works balance at the end of original contract period less the backlog
attributable to the contractor shall be quantified, and the number of months of ‘Time extension’
required for completion of the same shall be jointly worked out. Within this period of ‘Time
extension’, the contractor is bound to complete the portion of backlog attributable to the
contractor. Any further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension
shall be worked out similarly.
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2.11.4.

2.11.5.

2.12.
2.12.2.

2.12.3.

2.12.4.

2.12.5.

2.13.
2.13.2.

2.14.
2.14.2.

Place:
Date:

However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work and
completion of contract, due to backlog attributable to the contractor alone, then it shall be without
prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the contractor,
in addition to any other actions BHEL may wish to take under Clause 2.7.2 of GCC i.e. Breach of
Contract, Remedies and Termination.

Planning, progress monitoring, monthly review and performance monitoring shall be carried out
as per clause 2.9 of GCC.

INSURANCE

BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer
covering the risks during transit, storage, erection and commissioning.

It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc.
against accidents and injury while at work and to pay compensation, if any, to workmen as per
Workmen’s compensation Act. The work will be carried out in a protected area and all the rules
and regulations of the client /BHEL in the area of project which are in force from time to time will
have to be followed by the contractor.

If due to negligence and or non-observation of safety and other precautions by the contractors,
any accident/injury occurs to the property / manpower belong to third party, the contractor shall
have to pay necessary compensation and other expense, if so decided by the appropriate
authorities.

The contractor will take necessary precautions and due care to protect the material, while in his
custody from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or
customer. For lodging / processing of insurance claim, the contractor will submit necessary
documents. BHEL will recover the loss including the deductible franchise from the contractor, in
case the damage / loss is due to carelessness / negligence on the part of the contractor. In case of
any theft of material under contractor's custody, matter shall be reported to Police by the
contractor immediately and copy of FIR and subsequently police investigation report shall be
submitted to BHEL for taking up with insurance. However, this will not relieve the contractor of his
contractual obligation for the material in his custody.

STRIKES & LOCKOUT

The contractor will be fully responsible for all disputes and other issues connected with his labour.
In the event of the contractor’s labour resorting to strike or the Contractor resorting to lockout
and if the strike or lockout declared is not settled within a period of one month, it may be
considered as ‘Breach of Contract’ under Clause 2.7 and the remedies under Clause 2.7.2.2 may be
executed, at the discretion of BHEL.

For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the
employment of BHEL.

FORCE MAJEURE

"Force Majeure" shall mean circumstance which is:
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2.14.3.

2.14.4.

2.14.5.

2.14.6.

Place:
Date:

a) beyond control of either of the parties to contract,
b) either of the parties could not reasonably have provided against the event before entering
into the contract,
c) having arisen, either of the parties could not reasonably have avoided or overcome, and
d) is not substantially attributable to either of the parties
And
Prevents the performance of the contract,
Such circumstances include but shall not be limited to:
i.  War, hostilities, invasion, act of foreign enemies.

ii. Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.

iii.  Riot, commotion or disorder by persons other than the contractor’s personnel and other
employees of the contractor and sub-contractors.

iv.  Strike or lockout not solely involving the contractor’s personnel and other employees of
the contractor and sub-contractors.

v.  Encountering munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the contractor’s use of such munitions,
explosives, radiation or radio- activity.

vi.  Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon,
flood, fire, cyclones etc.

vii. Epidemic, pandemic etc.
The following events are explicitly excluded from Force Majeure and are solely the responsibilities
of the non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty
(b) late delivery of equipment or material (unless caused by Force Majeure event) and (c) economic
hardship.

If either party is prevented, hindered or delayed from or in performing any of its obligations under
the Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence
of such event and the circumstances thereof within 15 (fifteen) days after the occurrence of such
event.
The party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force
Majeure continues and to the extent that such party's performance is prevented, hindered or
delayed. The Time for Completion shall be extended by a period of time equal to period of delay
caused due to such Force Majeure event.

Delay or non-performance by either party hereto caused by the occurrence of any event of Force
Majeure shall not

a) Constitute a default or breach of the Contract.
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2.14.7.

2.15.

2.15.2.

2.15.3.

b) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to
the extent that such delay or non-performance is caused by the occurrence of an event of
Force Majeure.

BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force
Majeure in line with extant guidelines. In any case, Supplier/Vendor cannot consider deemed
short-closure after 1 year of imposition of Force Majeure
Settlement of Dispute
If any dispute or difference of any kind whatsoever shall arise between BHEL and the
Supplier/Vendor, arising out of the contract for the performance of the work whether during the
progress of contract termination, abandonment or breach of the contract, it shall in the first place
referred to Designated Engineer for amicable resolution by the parties. Designated Engineer (to
be nominated by BHEL for settlement of disputes arising out of the contract) who within 60 days
after being requested shall give written notice of his decision to the contractor. Save as hereinafter
provided, such decision in respect of every matter so referred shall forthwith be given effect to by
the Supplier/Vendor who shall proceed with the work with all due diligence, whether he or BHEL
desires to resolve the dispute as hereinafter provided or not.
If after the Designated Engineer has given written notice of this decision to the party and no
intention to pursue the dispute has been communicated to him by the affected party within 30
days from the receipt of such notice, the said decision shall become final and binding on the
parties. In the event the Supplier/Vendor being dissatisfied with any such decision or if amicable
settlement cannot be reached then all such disputed issues shall be resolved through conciliation
in terms of the BHEL Conciliation Scheme 2018 as per Clause 2.15.1
CONCILIATION
Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in
relation to this Agreement (including its interpretation) between the Parties, and so notified in
writing by either Party to the other Party (the “Dispute”) shall, in the first instance, be attempted
to be resolved amicably in accordance with the conciliation procedure as per BHEL Conciliation
Scheme 2018. The proceedings of Conciliation shall broadly be governed by Part-lll of the
Arbitration and Conciliation Act 1996 or any statutory modification thereof and as provided in -
“Procedure for conduct of conciliation proceedings” (as available in www.bhel.com)).
ARBITRATION:

2.15.2.1.Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable

Place:
Date:

settlement (whether by Conciliation to be conducted as provided in Clause 14.1 herein above or
otherwise) in respect of any dispute or difference; arising out of the formation, breach,
termination, validity or execution of the Contract; or, the respective rights and liabilities of the
Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner
touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may,
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refer the disputes to Madras High Court, Arbitration Centre (MHCAC)and such dispute to be
adjudicated by Sole Arbitrator appointed in accordance with the Rules of said Arbitral Institution.

2.15.2.2.A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving
notice to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996
(hereinafter referred to as the ‘Notice’) before referring the matter to arbitral institution. The
Notice shall be addressed to the Head of the Unit, BHEL, executing the Contract and shall contain
the particulars of all claims to be referred to arbitration with sufficient detail and shall also
indicate the monetary amount of such claim including interest, if any.

2.15.2.3.After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the
Arbitration shall submit that dispute to the Arbitral Institution- Madras High Court, Arbitration
Centre (MHCAC)- and that dispute shall be adjudicated in accordance with their respective
Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator who shall necessarily be a
Retd Judge having considerable experience in commercial matters to be appointed/nominated
by the respective institution. The cost/expenses pertaining to the said Arbitration shall also be
governed in accordance with the Rules of the respective Arbitral Institution. The decision of the
party invoking the Arbitration for reference of dispute to Madras High Court, Arbitration Centre
(MHCAC)- for adjudication of that dispute shall be final and binding on both the parties and shall
not be subject to any change thereafter. The institution once selected at the time of invocation
of dispute shall remain unchanged.

2.15.2.4.The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.

2.15.2.5.The Arbitration proceedings shall be in English language and the seat of Arbitration shall be
Trichy.

2.15.2.6.Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any amendment
thereof shall be applicable. All matters relating to this Contract and arising out of invocation of
Arbitration clause are subject to the exclusive jurisdiction of the Court(s) situated at Trichy.

2.15.2.7.Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein,
a. the parties shall continue to perform their respective obligations under the Contract unless
they otherwise agree. Settlement of Dispute clause cannot be invoked by the Contractor, if the
Contract has been mutually closed or ‘No Demand Certificate’ has been furnished by the
Contractor or any Settlement Agreement has been signed between the Employer and the
Contractor.

2.15.2.8.1t is agreed that Mechanism of resolution of disputes through arbitration shall be available only
in the cases where the value of the dispute is less than Rs. 10 Crores.

2.15.2.9.In case the disputed amount Claim, Counter claim including interest is Rs. 10 crores and above,
the parties shall be within their rights to take recourse to remedies other than Arbitration, as may
be available to them under the applicable laws after prior intimation to the other party. Subject
to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and any
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statutory modifications or re-enactment thereof as amended from time to time, shall apply to
the arbitration proceedings under this clause.
2.15.2.10. In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any
party to under this contract, then the cumulative value of claims (including interest claimed or
awarded) in all such arbitrations shall be taken in account while arriving at the total claim in
dispute for the subject contract for the purpose of clause 14.2.9. Disputes having cumulative
value of less than 10 crores shall be resolved through arbitration and any additional dispute shall
be adjudicated by the court of competent jurisdiction.
2.15.2.11. In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the
following shall be applicable:
In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations (excluding
disputes concerning Railways, Income Tax, Customs & Excise Departments), such dispute or
difference shall be taken up by either party for resolution through AMRCD (Administrative
Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 05/0003/2019-FTS-
10937 dated 14-12-2022 as amended from time to time.

2.15.4. NO INTEREST PAYABLE TO CONTRACTOR
Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances including
but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final Bill, or any
amount withheld and/or appropriated by BHEL. etc., which becomes or as the case may be, is
adjudged to be due from BHEL to Contractor whether under the Contract or otherwise.

2.15.5. Final Bill
Final Bill’ is used for final payment on closing of Running Account for works or for single payment
after completion of works. ‘Final Bill’ shall be submitted as per prescribed format after completion
of works as per scope and upon material reconciliation, along with the following:
i) ‘No Claim Certificate’ by Contractor
ii) Clearance certificates where ever applicable viz. Clearance Certificates from Customer,
various Statutory Authorities like Labour department, PF Authorities, Commercial Tax
Department etc.
iii) Indemnity Bond as per prescribed format.
iv) BHEL shall settle the final bills after deducting all liabilities of Contractor to BHEL.
2.16. CLOSING OF CONTRACTS
The Contract shall be considered completed and closed upon completion of contractual obligations
and settlement of Final Bill or completion of Guarantee period whichever is later. Upon closing of
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2.17.

2.18.

2.19.
2.19.2.

2.19.3.

2.19.4.

Place:
Date:

Contract, BHEL shall issue a performance/ experience certificate as per standard format, based on
specific request of Contractor as per extant BHEL guidelines through the online portal available at
https://suvidha.bhel.in only.

SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or

Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in
line with BHEL guidelines issued from time to time.

The offers of the bidders who are under suspension as also the offers of the bidders, who engage
the services of the banned firms / principal / agents, shall be rejected. The list of banned firms is
available on BHEL web site www.bhel.com.

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award /
execution / post-execution stage indulges in any act, including but not limited to, mal-practices,
cheating, bribery, fraud or and other misconduct or formation of cartel so as to influence the
bidding process or influence the price or tampers the tendering process or acts or omits in any
manner which tantamount to an offence punishable under any provision of the Indian Penal Code,
1860 or any other law in force in India, or does anything which is actionable under the Guidelines
for Suspension of Business dealings, action may be taken against such bidder / supplier / contractor
as per extant guidelines of the company available on www.bhel.com and / or under applicable legal

provisions.

Guidelines for suspension of business dealings is available in the webpage:
http://www.bhel.com/vender registration/vender.php

LIMITATION ON LIABILITY:

Notwithstanding anything to the contrary in this Contract or LOA or Work Order or any other

mutually agreed document between the parties, the maximum liability, for damages, of the
contractor, its servants or agents, shall under no circumstances exceed an amount equal to the
Price of the Contract or the Work Order. The Contractor shall not in any case be liable for loss of
profit or special, punitive, exemplary, indirect or consequential losses whatsoever. This shall not
be applicable on the recoveries made by Customer from BHEL on account of Contractor, any other
type of recoveries for workmanship, material, T&P etc. due from the contractor.

OTHER ISSUES

Value of Non judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be not
less than Rs. 100/- unless otherwise required under relevant statutes.

In case of any conflict between the General Conditions of Contract and Special Conditions of
Contract, provisions contained in the Special Conditions of Contract shall prevail.

Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.
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NON COMPLIANCE OF SAFETY RULES

NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL BE VIEWED SERIOUSLY AND BHEL HAS RIGHT
TO IMPOSE FINES ON THE CONTRACTOR/SUB-CONTRACTOR AS UNDER FOR EVERY INSTANCE OF VIOLATION
NOTICED.

SN Violation of Safety Norms Fine (in Rs)
01 Not Wearing Safety Helmet 200/- *
02. Not wearing Safety Belt or not anchoring life line 500/-*
03 Not wearing safety shoe 200/-*
04 Not keeping gas cylinders vertically 200/-
05 Not using flash back arrestors 100/-
06 Not wearing gloves 50/- *
07. Grinding Without Goggles 50/- *
08. Not using 24 V Supply For Internal Work 500/-
09. Electrical Plugs Not used for hand Machine 100/-
10. Not Slinging properly 200/-
11. Using Damaged Sling 200/-
12. Lifting Cylinders Without Cage 500/-
13. Not Using Proper Welding Cable With Lot of Joints And Not Insulated Property. 200/-
14. Not Removing Small Scrap From Platforms 500/-
15. Gas Cutting Without Taking Proper Precaution or Not Using Sheet Below Gas 500/-
Cutting
16. Not Maintaining Electric Winches Which are Operated Dangerously 500/-
17. Improper Earthing Of Electrical T&P 500/-
18 No or improper barricading 500/-
19. Activity carried out without Safety work permit (Height work, Lifting activity, Hot | 1000/-
work-each person/case)

Legend:-

*: per head. For repeated violation by the same person, the penalty would be double of the previous
penalty. Date of “Repeated violation” will be counted from subsequent days.

#: For repeated fatal incident in the same Unit incremental penalty to be imposed. The contractor/sub-
contractor will pay 2 times the penalty compared to previously paid in case there are repeated cases of
fatal incidents under the same contractor/sub-contractor for the same package in the same unit.

Any other non-conformity noticed not listed above will also be fined as deemed fit by BHEL. The decision of
BHEL engineer is final on the above. The amount will be deducted from running bills of the subcontractor.
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