
CONTRACTOR  EMPLOYER 

 
-1- 
 

Bharat Heavy Electricals Limited 
ELECTRONICS DIVISION 

MYSORE ROAD, BANGALORE - 560026  
        

Phone: 080-26998409/8036 
                                                                                                                         FS / CIVIL ENGG. DEPT 

 
NOTICE INVITING TENDERS 

 
 
1. TENDER NUMBER   :  BHE/315/17/2736/02, DATE: 31-07-2017 
 
2.         NAME OF WORK                             :  MAINTENANCE OF FACTORY BUILDINGS, 

OFFICES AND HORTICULTURE (GARDEN, 
                                                                           ROADS, SEWER LINES & PATHWAYS)            

INSIDE BHEL– EDN 
                                                                                    
3. COMPLETION TIME  :  24 MONTHS  
  
4. ESTIMATED COST   :  Rs. 384.30 Lakhs (APPROX.) 

5. EARNEST MONEY DEPOSIT :  Rs. 8.54 Lakhs 

6. LAST DATE AND TIME FOR  :  BEFORE 1.00 PM ON 21-08-2017 
THE SUBMISSION OF DULY 
FILLED IN TENDER DOCUMENT 

7. PLACE OF SUBMISSION OF :  AT THE RECEPTION TENDER BOX/ FS&T 
TENDER DOCUMENT                        BHEL / ELECTRONICS DIVISION 
                                                               MYSORE ROAD, BANGALORE - 560026                              

. 
8. DATE AND TIME FOR  :  AT 1:15 P.M ON 21-08-2017 

TECHNICAL BID OPENING 
 
 

 

NOTE: The Tenderer shall return the duly filled in Tender document after affixing 
signatures on all pages and submit. 

 

TO, 
      DGM /FACTORY SERVICES  
      BHEL – ELECTRONIC DIVISION 
      MYSORE ROAD 
      BANGALORE – 560026. 
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Bharat Heavy Electricals Ltd 
Electronics Division 

Mysore Road, Bangalore – 560026 

Tender Document for the work of  

MAINTENANCE OF FACTORY BUILDINGS, OFFICES     
AND HORTICULTURE (GARDEN, ROADS, SEWER 

LINES & PATHWAYS) INSIDE BHEL – EDN. 
 

TECHNICAL BID  

DATE OF OPENING :  21-08-2017 
      Part – I     Technical cum Commercial Bid                …….…  38  Pages 

                       BHEL General Conditions of Contract      ……….  40  Pages 

      Part – II    Price Bid                                                    ..……… 10  Pages   

       Note: 1) Part – I:  To be submitted in a separate sealed cover.  

                 2) Part – II:  To be submitted in a separate sealed cover.  

                 3) Earnest Money Deposit of Rs. 8.54 Lakhs in favour of BHEL-EDN as per   
                         Mode provided in Sl. No. 11 Part – I (Technical-cum-Commercial Bid) 

Or 

  If EMD exemption is claimed under MSME/NSIC, relevant valid certificate   
  should be submitted in a separate sealed cover suitably super scribed.  
 

                 Tenders will be liable for rejection if the above is not submitted. 

                4) Part-I, Part-II & EMD sealed covers should be put in outer envelope 
and super scribing the Name of work and Name & Address of the 
Tenderer. 
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BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION 
                                              MYSORE ROAD, BANGALORE-560026 
 
DEPT:  FACTORY SERVICES/CIVIL 
ENQUIRY NO.BHE/315/17/2736/02                                                                                             DATE: 31-07-2017 

 

PART-I 
   TECHNICAL-CUM-COMMERCIAL BID 

 
       01.    NAME OF THE WORK                           :  MAINTENANCE OF FACTORY BUILDINGS, OFFICES AND 

HORTICULTURE (GARDEN, ROADS, SEWER LINES & 
PATHWAYS) INSIDE BHEL– EDN. 

 

02.   APPROXIMATE ESTT.COST RS.           :  Rs. 384.30 Lakhs 
 
03.   STIPULATED COMPLETION PERIOD  :  24 Months 
 
 

(DETAILS TO BE FURNISHED BY THE BIDDERS) 
 

04.    NAME OF THE CONTRACTOR            :    …….….……………………………………………………..…… 
   
05. ADDRESS 

       (A)  OFFICE             :    ……..…………………………………………………………….. 
       

                                                                                         .…………………………………………………………………... 
       

                              TEL.PH NO/E-MAIL                 :     ……..…………………………………………………………….. 
 

        (B)  RESIDENCE                          :     ......……………………………………………………………….. ..
  

 
             TEL.PH NO              :    .…………………………………………………………………… 

 
 

06. CONSTITUTION OF FIRM                     :    INDIVIDUAL/ SOLE PROPRIETORSHIP CONCERN/  

                                                                                        PARTNERSHIP FIRM/ PUBLIC LTD. COMPANY/ 

                                                                                        PRIVATE LTD. COMPANY   

07. QUALIFICATION             :      …………………………………………………………………. 
   
       08.    STAFF STRENGTH               
                      (A) TECHNICAL             :      ………………………………………………………………….... 

                      (B) GENERAL             :      …………………………………………………………………… 
  
      09.     PLANT/EQUIPMENTS             :      …………………………………………………………………… 
 
         
      10.    a) SCOPE OF WORK                                :    UNDERSTOOD / NOT UNDERSTOOD 

          (As per schedule of items) 
 
       b) ACCEPT TO EXECUTE IN TOTAL    :    YES / NO             
                 

     11.     EMD PARTICULARS                      
        

(A) SBI COLLECT                                    :     …………………………..………………………………………… 
 

(B) EFT IN BHEL A/C                              :     …………………………..………………………………………… 
 

(C) BANKERS CHEQUE/ PAY  
ORDER /DEMAND DRAFT              :     ………………………….….……………………………………… 
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   12.     ACCEPTANCE 
 

                (A)  DRAWINGS                               :                 - NA- 

   (B)  DESIGNS                   :                 - NA- 
 

  13.    BHEL’S PAYMENT TERMS                               :   ACCEPTABLE / NOT ACCEPTABLE 
 

  14.    WHETHER AGREEABLE TO MAKE                          :   YES/NO 
            NECESSARY STATUTORY PAYMENTS  
            AS PER BHEL EDN TERMS 
 

  15.     ELECTRONICS FUNDS TRANSFER (EFT) 
            FORM ENCLOSED                                                        :  PLEASE FILL UP THE FORM   
    
  16.     SECURITY DEPOSIT AS PER BHEL TERMS             :   ACCEPTABLE / NOT ACCEPTABLE 

 

  17.    (A) SITE INSPECTION CERTIFICATE AS PER  
                ANNEXURE IV                                                         :   ACCEPTABLE / NOT ACCEPTABLE 
 

                                  OR 
 

.         (B) AGREEABLE TO EXECUTE THE WORK  
                WITHOUT SITE VISIT                                            :   YES/NO 
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ESSENTIAL CRITERIA: 

S.N. Particulars To be filled by Bidder 

1 Experience of having successfully completed 
contracts of similar nature during last 07 years from 
the date of tender notice should be either of the 
following :                            

a) Three contracts costing not less than an amount 
equal to Rs.76.86 Lakhs in 01 year                                     

OR 
Two contracts costing not less than an amount 
equal to Rs.96.07 Lakhs in 01 year  

OR 
b) One contract costing not less than an amount 

equal to Rs. 153.72 Lakhs in 01 year 

(Copy of performance report from the organization 
where the contract has been executed is to be enclosed. 
Submission of Work Order copy is not adequate) 

 

2 Average annual financial turn over during the last 3 
years, ending 31st March of the previous financial 
year, should be 30% of the estimated cost as 
mentioned against each work in this notice. 

 

Yes/ No 

2.1 Turnover - Previous year Rs. 

2.2 Turnover - 1 year before previous year Rs. 

2.3 Turn over- 2 years before previous year Rs. 

3 Solvency shall be not less than 14.00 Lakhs (Latest 
Certificate in Original from the Bank shall be 
produced not older than one (1) year from the date of 
opening of tender.) 

 

Furnished/ Not Furnished 

4 Whether Registered with ESI / PF Authority Yes/ No 

4.1 If Yes, indicate PF Registration No.(Copy of latest 
contribution paid receipt to be enclosed) 

 

Enclosed/ Not Enclosed 

4.2 If yes, indicate ESI Registration No. (Copy of latest 
contribution paid receipt to be enclosed)  

 

Enclosed/ Not Enclosed 

4.3 If No, Whether the Tenderer is willing to obtain ESI 
and PF registration before commencement of work 

Yes/No                         
( If No Tender shall be rejected) 

5 Whether Acceptable for Reverse Auction  Yes/ No 
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     Documents required to be submitted 
 

1) Copy of PAN/GIR No. Registration Certificate issued by Income Tax Authority 

2) Registration Certificate indicating GSTIN No. and SAC No. 

3) Registration Certificate with ESI/PF Authority  

4) Income Tax Returns for last Three years 

5) Bank Statement for last Six months 

6) Overdraft facilities available with the agencies 

7) Balance Sheet and Profit & Loss Account for the last Five years 

8) Annual Turnover Certificate for the last Five years duly certified by auditor    

9) Details of works carried out during the last 7 years in any Government/Public Sector 
Unit/Large Private Organizations with Certificate. 
 

10) Work on hand (Required for bid capacity also) 

11) Registration with BHEL/KPWD/CPWD/other organization if any 
 

Special Conditions: 
 

i) Successful Bidder should have their business office/Branch office at Bangalore with 
adequate Administrative/Technical staff. 
 

ii) Bidders are required to study the prevailing market trend of labourers/other relevant 
requirements before submitting their offer. 
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Bharat Heavy Electricals Limited 
ELECTRONICS DIVISION 

MYSORE ROAD- BANGALORE-26 
INSTRUCTIONS TO TENDERERS 

1. Sealed tender for the above noted work are hereby invited from contractors experienced in works of 
similar kind and magnitude. 
 

2. Tenders should be addressed to the DGM/FS, ELECTRONICS DIVISION, BHARAT HEAVY 
ELECTRICALS LIMITED, MYSORE ROAD , BANGLORE-560026 in two separate sealed covers 
for “Technical cum Commercial Bid” and ”Price Bid” duly superscripted and put in an outer envelope, 
super scribing the name of work and Name and Address of the tenderer. 

 
 

3. The local Address of the contractors, the Name of the person to whom all the correspondence   are to 
be addressed should be indicated, with telephone/ Mobile No. (Both office and residence), E-mail ID 
& Fax Number. 
 

4. All entries in the tender documents should be in one ink. All cancellation, correction and insertion 
should be duly signed by tenderer concerned with the proper indication of the name designation and 
address of the person signing and affixing his seal. 

 

5. Tenderers shall fill in all the required particular in the blank space provided for the purpose in the 
tender documents and also sign in each and every page of the tender document including the drawings 
attached thereto before submitting the tender document. 

 

6. Unit rate should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and Paisa 
with reference to each item and for the items shown in the attached schedule. These rates shall be for 
the finished work/services at site. Amount of each item and total on each sheet as also the grand total 
amount of the whole contract shall be filled by the tenderers. 

 
 

7. a) If, in the price structure quoted for the required goods /services / works, there is discrepancy   
    between the unit price and the total price (which is obtained by multiplying the unit price by the   
    quantity), the unit price shall prevail and the total price corrected accordingly, unless in the opinion 

of purchaser there is obvious misplacement of decimal point in unit price, in which case the total 
price as quoted shall govern and the unit price corrected accordingly. 

b) If there is an error in a total corresponding to the additional or subtraction of subtotals, the subtotals 
shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the 
amount expressed in words is related to an arithmetic error, in which case the amount in figures 
shall prevail subject to (a) and (b) above. 

d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date 
up to which the bidder has to send his acceptance on the above lines and if the bidder does not agree 
to the decision of the purchaser, the bid is liable to be ignored. 
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8. The rate to be quoted by the tenderer shall be firm and shall cover all statutory levies arising from 
Act passed by Parliament or State Legislature and rules framed there under. The rates shall further 
be deemed to include statutory levies arising from such Acts, Central or State, which may come into 
force, subsequent to submission of tenders. The tenderer shall note that claim for variation of rates, 
on the ground that existing statutory levies have been increased/decreased or those new statutory 
levies have come into effect after tender, or on any other ground, will be entertained as applicable. 
Evaluation shall be on the basis of delivered cost (i.e. “Total Cost to BHEL”). “ Total Cost to 
BHEL” shall include total basic cost, packing & forwarding charges, freight charges, insurance, any 
other cost indicated by vendor for execution of the contract and loading factors(for non-compliance 
to BHEL Standard Commercial Terms & Conditions). GST to be quoted separately in             
Price schedule -III. 

 

9. (a) The rate quoted in the tender shall remain valid for a period of ‘SIX MONTHS’ from the date of   
opening tender. 
(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price 
and during execution of contract in case tender is accepted. 
(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted 
rates as accepted by BHEL. 
 

10. Quantities shown in the schedule are only approximate and are liable to variation without entitling 
the contractors to any compensation, provided the total value of the contract does not vary by more 
than 20% (Twenty percent).   
 

11. Before tendering, the tenderer are advised to inspect the work environment and be well acquainted 
with the actual working and other prevailing conditions, position of material and labour. They 
should be well versed with BHEL General Condition of contract, instruction to the tenderers, 
specifications and all other documents which form part of the agreement to be entered subsequent 
to award of work. The tenderer should specially note that it is tenderers responsibility to provide 
any items which is not specifically mentioned in the specifications and drawing but which is 
necessary to complete the work. 
 

12. Details and quantities of each item shown in the bill of quantities attached here to are only 
approximate. They are given as a guide for the purpose of tendering only and are liable for variation 
and alternation at the discretion of the competent authority. Each item as executed shall be 
measured and price at the corresponding rates to be quoted by the contract in the bill of quantities 
attached hereto. 

13. MSE suppliers can avail the entitled benefits only if they submit along with the offer, attested    
copies of either EM II certificate having deemed validity (Five years from the date of issue of 
acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy 
of a CA certificate (Format enclosed at Annexure - I where deemed validity of EM II certificate of 
five years has expired) applicable for the relevant financial year (latest audited). Date to be 
reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of two 
part bid). Non submission of such documents will lead to consideration of their bid at par with 
other bidders. No benefits shall be applicable for this enquiry if any deficiency in the above 
required documents are not submitted before price bid opening. If the tender is to be submitted 
through e-procurement portal, then the above required documents are to be uploaded on the portal. 
Documents should be notarized or attested by a Gazetted officer. 
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14. In the event of the tender being submitted by a firm the tender must be signed separately and legibly 
by each partner or member of the firm or in their absence, by the person holding the power of 
Attorney on behalf of firm concerned. In the later case, a copy of the power of Attorney duly 
attested by the Gazetted Officer must accompany the tender. 
 

15. If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next 
working day. 

 

16. Every tender must be accompanied by Earnest Money Deposit. This earnest money will be 
refunded to the unsuccessful tenderer after finalization of the award of work. In the case of 
successful tenderer, the earnest money will be retained as a part of Security Deposit for satisfactory 
completion of the work in accordance with Clause-16 of BHEL General Conditions of the Contract. 
Tenders without Earnest Money Deposit receipt are liable to reject. No interest will be paid on the 
earnest money deposit.            

    

17. The Earnest money deposit may be furnished in any of the following forms: 
a) SBI Collect ( before tender opening) 
b) Electronic Fund Transfer credited in BHEL account (before tender opening) 
c) Banker’s Cheque/Pay Order/Demand Draft in favour of BHEL-EDN, Bangalore – 560026 
    (along with offer). 
 

18. For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, 
obtain the Banker’s signature and also enclose a photocopy of cancelled cheque leaf. 
 

19. Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15 days) 
of the date of the order directing to do so, the amount of Earnest Money already deposited by bidder 
will be forfeited and acceptance of the tender withdrawn.  

 

20. Forfeiture of EMD 
EMD by the Tenderer will be forfeited as per NIT conditions, if: 
i) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 
ii) The Contractor fails to deposit the required Security deposit or commence the work within the 

period as per LOI/ Contract. 
 

21. EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of award 
of work. 

22. The EMD does not carry any interest. 
 

23. Security Deposit 
 

     Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat   
Heavy Electricals Ltd within the time as specified in the Letter of Intent.  

 
 

      The total amount of Security Deposit will be 5% of the contract value. EMD of the successful   
      Tenderer shall be converted and adjusted towards the required amount of Security Deposit. 
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      Modes of deposit  
       

      The balance amount to make up the required Security Deposit of 5% of the contract value may be 
accepted in the following forms:  
i)  Cash (as permissible under the Income Tax Act). 
ii) Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic 

Fund Transfer in favour of BHEL. 
iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 
iv) Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in the 

Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged 
on the back. 

v) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras 
etc., (Certificate should be held in the name of contractor furnishing the security and duly 
endorsed/hypothecated/pledged, as applicable in favour of BHEL).  
(Note: BHEL will not be liable or responsible in any manner for the collection of interest). 
 

Collection of Security 
 

At least 50% of the Security Deposit, including the EMD, should be collected before start of the 
work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount 
progressively from each of the running bills of the contractor till the total amount of the Security 
deposit is collected.  
 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit 
shall be correspondingly enhanced and the additional Security Deposit shall be immediately 
deposited by the contractor or recovered from payments/due to the contractor. 
The recoveries made from running bills (cash deduction towards balance SD amount) can be 
released against submission of equivalent Bank Guarantee in acceptable form, but only once, before 
completion of work, with the approval of the authority competent to award the work.  
 
 

(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be 
started before the required Security Deposit is collected. However, payment can be released only 
after collection/recovery of initial 50% Security Deposit)  
 

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per 
terms of the contract. The Security Deposit shall not carry any interest 

 

24. The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders 
received or accept any tender or part thereof without assigning reason thereof. In the case of 
acceptance of a part of tender, the time for completion may also be reduced to the extent considered 
necessary by the accepting authority. 
 

25. Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered 
defective, tenders which are not in accordance with the tender conditions laid down by the 
accepting officer and tenders not submitted in the prescribed forms are liable to be rejected. 
 

26. The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / 
Sole Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited 
Company to satisfy Sl. No. 06 Part –I of NIT. 
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27. The tenders should be enclosed with  a list of contracts already held by the tenderer at the time of 
submitting the tender and giving the following particulars: 
a) Name of the work, value and address. 
b) The balance work remaining to be done on the same. 

28. The filled in tender sealed cover should be dropped in the Tender box kept in the reception of 
BHEL-EDN, in case the sealed tender document is large and not possible to drop the same in the 
Tender box, it should be handed over at office of DGM/FS before the time fixed for submission of 
tender.  

29. Tenders received after the due date & time of opening of tenders will be rejected. 
30. The Contractors responsibility under this contract shall commence from date of receipt of the order 

or acceptance of tender. 
31. If proprietor or partner of a firm expires after the submission of tender or after the acceptance of 

tender, BHEL reserves the right to cancel the contract if the character of the firm undergoes a 
substantial change. 

32. THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney 
granted by the tenderer or changes in the composition of firm made subsequent to signing of the 
contract. They may however recognize such power of Attorney and changes after obtaining proper 
legal advice. 

33. If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory 
performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage 
including contract execution period. 

34. Words imparting the singular number shall also be deemed to include the plural number and vice-
versa where the context so require. 

35. The General and Special Conditions are complementary to each other and where they are in 
conflict, the special condition shall prevail. 

36. The expenses for completing the stamping agreement shall be paid by the contractor. 
37. Unless or otherwise stated above tendered work includes supply, erection, testing and 

commissioning of equipments as agreed to in the contract. 
38. Any covering letter and comments of the tenderer should be submitted along with the offer. 
39. Should a tenderer or a contractor has a relative or in the case of firm or company, any of its 

shareholders relative is employed in Bharat Heavy Electricals Limited, the authority inviting 
tenders shall be informed of this fact at the time of submission of the tender, failing which tender 
may be disqualified or if such fact subsequently comes to light. 

40. These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ 
shall be deemed to form an integral part of the Contract agreement for the work to be entered into. 
The Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance 
of both. In cases of variation between the two in any matter, the conditions in the ‘THE 

INSTRUCTIONS TO TENDERER’ shall prevail. (Extracts of important clauses of BHEL GCC are 
enclosed). 
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41. The Contractor shall comply with the provision of Employees Provident Fund’s and 

Miscellaneous Provisions Act 1952 and rules, regulations and other orders issued there under. He 
as an employer shall be liable to pay employer’s contribution/deductions towards PF under the 

PF Act in respect of all labour employed by him for the execution of the contract in accordance 
with the provisions of the Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 

as amended from time to time. For this purpose he shall indicate the code number obtained from 
the Regional Provident Fund Commissioner or he should obtain a code number if he has not and 
produce the Photostat copy of the challan receipt of monthly remittance of the contribution made 
by him to the Commissioner. He shall also furnish such returns such returns as are due, under the 
Act, to be sent to the appropriate authorities through the Principal Employer”. 

42. The Contractor should get himself registered with the E.S.I Authorities as an independent 
Employer, obtain a separate code number and remit the dues in respect of the Labour employed 
by him for the work and produce the challans/Receipts of remittance of the ESI contributions due 
under the E.S.I Act to the Company authorities. He shall also furnish such returns, as are due, 
under the Act, to be sent to the appropriate authorities’ through the Principal Employer. The 
contractor can remit their ESI & PF through a sub-agent who processes the ESI & PF code and 
agrees to enter an MOU with the contractor. 

43. If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by 
the Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances 
etc., the Contractor shall defends the case on behalf of BHEL and / or reimburse BHEL the 
expenses so incurred.  

44. The Contractor shall apply and obtain license under Contract labour(R&A) Act 1970 and comply 
the relevant provisions of this Act in respect of the labour employed by him for executing this 
contract. The contractor shall furnish necessary returns to the authority through the Principal 
Employer. 

45. Contractor shall insure all his labourers and material. Any claim by his Employees for damages 
shall be settled by the Contractor even if action is against BHEL or to reimburse the legal expenses 
incurred by BHEL. 

46. Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in 
execution of work shall be defended by the Contractor and / or reimburse BHEL the cost of the 
same. 

47. Contractor shall produce necessary records, documents; explanation whenever he is called upon 
to do by any Government Agencies.  

48. REVERSE AUCTION/PRICE BID OPENING: 
� BHEL reserves the right to go for reverse auction at any point of time before opening  of Price Bid 
� Bids with non-acceptance of reverse auction will be liable for rejection. 
� Opening of Price Bid at discretion of BHEL. 

 

49. BHEL shall be at liberty to cancel the tender at any time, before ordering, without assigning any. 
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50. The Bidder along with its associate/collaborators/sub-contractors/Sub-vendors / Consultants / 
service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL 
website http://www.bhel.com and shall immediately bring to the notice of BHEL Management 
about any fraud or suspected fraud as soon as it comes to their notice. Fraud prevention policy 
and list of Nodal officers shall be hosted on BHEL website, vendor portals of Units/Regions 
Internet. 

51. SPECIAL CONDITIONS OF TENDER            

i. The successful bidder should open local office for Technical staff/Administrative group at 
Bangalore City for easy interactions/ monitoring of work at site. 

ii. Tenderers should not disclose any price bid details/discounts in the technical bids. 
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GENERAL INSTRUCTIONS  

1. The management of BHEL shall have the right to withhold payment of, or make recoveries from 
claims due to the contractor in respect of any loss or damage caused or occasioned in respect of the 
properties of BHEL under the terms and conditions of this arrangement or any payment necessitated 
due to the infringement of any statutory obligations by the contractor. 

2. The contractor shall not transfer or submit the work to any one without the prior written approval 
of BHEL. The contractor shall either by himself or through a competent agent approved by BHEL 
authorities, perform the said wo 

3. The contractor or his authorized agent approved by BHEL shall be in attendance in BHEL premises 
during all working hours for supervising the work.  For any negligence of the service employed by 
the contractor or for any loss or damage  caused or occasioned by himself, his agents or workmen 
in respect of the property of BHEL, the contractor shall be personally responsible and shall make 
good the loss forthwith. 

 

4. The rate quoted are firm for the entire period of contract and are not subject to any revision.            
No increase in rates or extra payment will be allowed on any account.  Increase in costs due 
to levy of new statutory levies under the Central or State Act or enhancement of such existing 
levies, wages, Ex-gratia, PF etc. due to on statutory ground time to time subsequent to 
tendering, shall be met by the contractor. 

 

5. Whenever under the contract any sum of money shall be recovered from or payable by the 
contractor, the same shall be paid by the contractor on demand such amount may also be deducted 
from any sum due or from any sum which at any time thereafter becomes due to the contractor 
under his contract or under any other contract or from his security deposit, in respect of this work 
or in respect of any other work. 

 

6. If the management of BHEL engages workers complete any part or whole of the work as per this 
contract for any period due to failure of the contract or to engage adequate number of workers. He 
has to reimburse to the management of BHEL, the extra cost involved on this account.  The extra 
cost of engaging such workmen by BHEL will be reckoned at the rate of as per MINIMUM WAGES 
OF BHEL for purpose of recovery from the contractor. 

 

7. All items of work done shall be entered in a register daily so that complete record is obtained of all 
work performed under this arrangement, and signed and dated by both parties viz., persons 
authorized for and on behalf of BHEL and the contractor or his agent approved by the company 
each day on completion of work. 

 

8. Without prejudice to any rights or remedies under this agreement if the contractor dies, the BHEL 
authorities shall have the right to terminate this agreement without any liability whatsoever as 
regards to enlistment of the work for the balance contract period after the death of the contractor. 

 

9. If any controversy regarding performance of any item of work is there it has to be settled before 
signing on the register by parties on the same day.  No. objection will be entertained after the 
contractor/his supervisor has signed in the register. 
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10. The contractor shall ensure payment of prescribed minimum wages of BHEL as may be 
notified and applicable from time to time which shall be obtained by him from the concerned 
officials of BHEL or statutory minimum wages, which is higher. The contractor shall 
disburse the wages to workers engaged by him in their bank account by NEFT and obtain 
their signature in the payment register on or before 7th of every month, if it falls on 
Sunday/Holiday, payment shall be made on previous working day. 
 

11. The minimum wages of BHEL (Basic+VDA) is equivalent to Central Minimum Wages which get 
revised at an interval of six months.  Therefore, the contractor may please quote their rate taking 
into account future changes in rate during the contract period. 

12. The rates of wages should be quoted inclusive of ESI & PF.  Exact amount of wages remitted to 
ESI & PF authorities in respect of workmen engaged for the above and the details of amounts 
remitted towards their PF & ESI for each month to be enclosed.   

13. The contractor shall apply & obtain license under the contract labour (R&A) Act 1970 and comply 
with the relevant provision of this Act, in respect of the labour employed by him for executing this 
contract. The contractor shall furnish necessary returns to the authority through the principal 
Employer. 

14. The contractor shall comply with the provisions of the payment  of wages Act 1936, minimum 
wages Act 1948, Workmen’s Compensation Act 1923 and other statutory law relating thereto and 

made thereunder from time to time. 
15. The contractor shall comply with the provisions of the workmen’s compensation Act 1923, the 

payment of the wages Act 1936, Factories Act, Minimum wages Act 1948, Employment of 
Children Act 1938, Employer’s Liability Act, 1938, Industrial Disputes Act 1947 & other Acts 
Central or States that may be applicable to him.  He shall be liable to pay all such sum or sums that 
may become payable as contribution, compensation, penalty, fine or otherwise, which the 
provision of the said acts, to or on behalf of any workmen employed by the contractor by an 
authority empowered under the relevant Act.  Any cost incurred by the Management of BHEL in 
connection with any claim or proceedings under the said Acts or in respect of loss, injury or 
improper performance of this contract  by the contractor, his workmen, servant and any money 
which may become payable to the management of BHEL as aforesaid  shall be deemed  to be 
deducted by the management of  BHEL from any money due or accruing to the contractor by the 
management of BHEL or may be recovered by the management of BHEL from the contractor in 
the other manner. 

16. The contractor should take independent code numbers under EPF Act 1952 and ESI Act 1948 and 
shall cover his workmen under the employees Provident fund schemes and Employees State 
Insurance Act 1948 and show proof of payment of subscriptions / contributions to the concerned 
authorities. Both in respect of ESI/EPF the contractor shall obtain necessary declaration forms from 
his employees and obtain individual insurance and PF number and shall furnish to the company 
necessary proof s for having made remittance of ESI & PF contributions in respect of all contract 
labourers engaged by him.  
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17. As regards Employees State Insurance Act, the contractor shall submit Photostat copies of the 
challans of remittance of the contributions (both the employees’ contributions and his own 
contribution thereon) to the ESI Corporation in respect of the employees engaged in BHEL by him 
for this work for the relevant period before any payment is released by BHEL. 
 

18. As regards the Employees Provident Fund and Miscellaneous Provision Act 1952 and rules and 
regulations and schemes framed thereunder, he shall be liable to pay employees compensation 
under the Act in respect of all labour employed by him for the execution of the contract.  For this 
purpose, he shall indicate the code number obtained by him from the Regional Provident Fund 
Commissioner through H.R. department, EDN  BHEL and produce the Photostat copy of the 
challan receipt of monthly remittance of the contractor will be released only on production of ‘NO 

DUE CERTIFICATE’ from the Regional Provident Fund Commissioner. He shall also furnish 

such returns as are due under the Act to be sent to the appropriate authorities through BHEL as 
Principal Employer. 

19. The BHEL General Conditions of Contract shall also apply to this work except to the extent 
modified in these conditions. The contractor shall scrutinize the GCC available in BHEL EDN and 
acquaint himself with provisions thereof to the satisfaction.       

20. This arrangement is purely on temporary license basis & it is subject to the extension/renewal 
slowly at the option & discretion of the management of BHEL. 

21. The management of BHEL shall be at liberty to terminate the contract by issuing a month’s notice 

to the contractor without assigning any reason what so ever. As regards unsatisfactory performance 
or non-compliance with any of the terms &conditions of the contract by the contractor, the 
management of the BHEL shall have the right to terminate the contract forthwith without notice & 
rearrange the balance work through other agencies at the risk & cost of the contractor & under such 
circumstances, the security deposit paid by the contractor shall stand forfeited. 

22. The contractor shall follow such Act, rules & regulations of the State/Central Govt that are in force 
& that may be framed from time to time. BHEL shall not be responsible for any infringement of 
the various statues in force by the contractor. 

23. The contractor shall take, at his own cost the necessary license in respect of this work. The expenses 
in completing the formalities in executing the agreement including execution on stamp paper will 
also be met by the contractor. 

24. The contractor is required to note that the Minimum wages of labourers will be given as per 
BHEL Minimum wages. The cost of living charges towards labourers engaged by contractor 
will be borne by BHEL as and when increase in cost of index. 
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25. STATUTORY DEDUCTION towards INCOME TAX will be made as per Rules. Income Tax will 
be deducted in every monthly bills payable to contractor. 

26. Further if any benefits to be given to your worker as per BHEL instructions, the same will be 
communicated and such further benefits will be reimbursed to you on proof of payment to them. 

27. The tenderer shall take notice that workmen engaged under this contract shall be provided with 
distinct Uniforms to be worn by his employees all the time during their work in BHEL Premises. He 
shall also provide them with Safety materials/gadgets for safe operation. Expenses towards the 
Uniform and Safety materials/gadgets shall be fully borne by the contractor. 

28. In case the rates quoted in figures differ from those quoted in words, the lower will be taken as the 
Tendered rate and shall be binding on the Tenderers.  The lowest price bid (L1) shall be arrived 
based on the total amount for all the activities under the Schedule.  

29. In quoting their rates, the Tenderers are advised to take into account all factors as explained. 
30. The rates to be quoted by the Tenderer shall be firm and shall cover and include all statutory levies 

and contribution such as ESI, PF, Bonus @8.33% limited to 7000/- payable by the contractor for 
the workers he may deploy to carry out the job. (Under various enactments passed by Parliament 
or the by the State legislature and Rules framed thereunder). The rates shall further be deemed to 
include statutory levies arising from such Acts, Central or State, which may be come into force, 
subsequent to submission of Tender.  The Tenderer shall note that no claim for enhancement of 
rates on the ground  that existing statutory levies have been increased or those new statutory levies 
have come into effect after submission of Tender, or on any other ground, will be entertained. 

31. The rates quoted in the Tender shall remain valid for a period of Six months from the date of 
opening of the Tender. 

32. Tenderer shall not increase their quoted rates, once the Tenderer has submitted his quotation and 
during execution of the contract, in case his Tender is accepted. 

33. Before submission of Tender, the Tenderers are necessarily advised to inspect the site of work and 
its environment and be well acquainted with the actual working and other prevailing conditions 
including various best practices adopted by BHEL with respect to position of the materials and 
labour. Prebid meeting deliberating aspects involved in job  contract  can be arranged on request 
to ensure proper understanding by the Tenderers who wish to participate or the prospective Bidders  
may seek necessary clarification  on any matter related to this Tender from the concerned BHEL 
official before submitting  the Tender.  They should be well versed with BHEL General Conditions 
of Contract, Instructions to Tenderers, specifications and all other documents, which form part of 
the Agreement to be entered into subsequent to award of work.  The Tenderer shall specifically 
mentioned in this specification but which is necessary to complete the work.  

34. The contractor has to pay Transport Allowance @ Rs.30/- per day, Attendance Bonus @ Rs.10/ 
per day, Washing allowance @ Rs.75/- per month to the workers.  The quoted rate shall be 
inclusive of all the above allowances. 
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BHARAT HEAVY ELECTICALS LIMITED 

(ELECTRONICS DIVISION) 

MYSORE ROAD, BANGALORE-560 026 

 

GENERAL CONDITIONS OF CONTRACT 

 

It  is  hereby  agreed  by  me / us  that  the  BHEL General Conditions of Contract 

including  subsequent  amendments /  additions / deletions  to  clauses  if any, and 

conditions pertaining the settlement of disputes by Arbitration form an integral part of 

the tender documents and that the tender submitted by me/ us is subject to the aforesaid 

BHEL General Conditions of Contract which has been read and accepted by me/us. 
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ENCLOSURE: A 

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT LABOUR 
 

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 

maintain the required date of progress and of quality to ensure workmanship of the degree specified in 

the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in 

connection with the works any person who has not completed his eighteen years of age. 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution 

return of the number and description by trades of the work people employed on the works. The 

Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month (I) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and (ii) the number of female 

workers who have been allowed maternity benefits as provided in the maternity benefit Act, 1961 or 

Rules made there under and the amount paid to them. 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages 

not less than fair wages as defined in the contractors Labour Regulations. The Contractor shall in 

respect of labour employed by him either directly or through sub-Contractors comply with or causes 

to be complied with contractors labour Regulations in regard to all matters provided therein. 

The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimu Wages 

Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 

1961 or any modifications there of or any other law relating thereto and rules made there under from 

time to time.         

The Contractors shall be liable to pay his contribution and the employees’ contribution of the State 

Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 

accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time 

to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain 

a code Number. He shall pay the remittances under his code Number only. 
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The Contractor shall be liable to pay his contribution and the Employees’ contribution towards PF as 

per Provident Fund Rules and Regulations in respect of all labour employed by him for the execution 
of the contract. The contractor shall apply to the PF Authorities, get himself registered and obtain a 
code number from them. He shall pay the remittances towards PF under his code Number only. The 
Engineer-in–charge shall on a report having been made by an Inspecting Officer as defined in the 
Contractors Labour Regulations have the power to deduct from the moneys due to the Contractor any 
sum required or estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the benefit of workers, non - payment of 
wages or of deductions made from him or their wages which are not justified by the terms of the 
contract of non-observance of the said contractor’s Labour Regulations.  

    The Contractors shall indemnify the BHEL against any payment to be made under and for 
observance of the Regulation aforesaid without   prejudice to his right to claim indemnity from this 
sub-contractors. 
 

In the event of the contractor committing a default or breach of any of the provisions of the aforesaid 
contractors Labour Regulations, as amended from time to time or furnishing any information or 
submitting or filling any form/Register/Slip under the provisions of these Regulations  which is 
materially incorrect then on the report of the Inspecting Officers as defined in the Contractors Labour 
Regulations, the contractor shall without prejudice to any other liability pay to the BHEL a sum not 
exceeding Rs.50/- as liquidated damages for every default breach or furnishing, making, submitting, 
filling materially incorrect statement as may be fixed by the Engineer-in-charge and in the event of the 
contractor’s default  continuing in this respect, the liquidated damages may be enhanced to Rs.50/-per 
day for each day of default subject to maximum  percent of the estimated cost of works put to tender . 
The contractor shall defend the case by himself any action brought in by such Government Agencies 
for non-compliance of any Labour Regulations and / or reimburse the expense incurred by BHEL in 
this regard. 

 The Engineer –in-charge shall deduct such amount from bills or security deposit of the contractor   and 
credit the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-
charge in this respect shall be final and binding. 

MODEL RULES FOR LABOUR WELFARE 

The Contractor shall at his own expense comply with or cause to be complied with model Rules for 
Labour Welfare as appended to these conditions or rules framed by Government from time to time for 
the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the engineer-
in-charge shall be entitled do so and recover the cost thereof from the contractor. 
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SAFETY CODE 

 

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 
MATERIAL AND ENVIRONMENT 
 

1. Before commencing the work, contractor submit a “SAFETY PLAN” to the authorised BHEL 

Official.  The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the 

contractor to ensure safety of men, equipment, material and environment during execution of the 
work.  The plan shall take care to satisfy all requirements specified hereunder.  The contractor shall 
submit Safety Plan along with his offer.  During negotiations before placing of work order and 
during execution of the contract BHEL shall have right to review and suggest modification in the 
Safety Plan.  Contractor shall abide by BHEL decision in this respect. 

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as 
per direction of BHEL or its authorised officials to prevent loss of human lives, injuries to personnel 
engaged, and damage to property and environment. 

3. The contractor shall provide to its work force and ensure the use of the following personal protective 
equipment as found necessary and as directed by the authorised BHEL officials:  

 

(i) Safety Helmets conforming to IS-2925: 1984. 
(ii) Safety Belts conforming to IS-3521: 1983. 
(iii)Safety Shoes conforming to IS-1989: 1978 
(iv) Eye and Face protection devices conforming to IS – 8520: 1977 and IS-8940: 1978 
(v) Hand and body protection devices conforming to: 

            IS-2573:  1975 
            IS-6994:  1973 
            IS-8807:  1978 
            IS-8519:  1977 

All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets, 
ladders, equipment’s etc. used by the contractor shall be of safe design and construction.  These   shall 
be tested and certificate of fitness obtained before putting them to use and from time to time  as 
instructed by authorised BHEL official who shall have the right to ban the use of any item.   
 

All electrical equipment’s, connections and wiring for constructions power, its distribution and use 
shall conform to the requirement of the Indian Electricity Act and Rules. Only electricians licensed by 
the appropriate statutory authority shall be employed by the contractor to carry out all types of 
electrical works.  All electrical appliances including portable electric tools used by the contractor shall 
have safe plugging system to source of power and be appropriately earthed.  The contractor shall not 
use any hand lamp energized by electric power with supply voltage of more than 24 volts. For work in 
confined space lighting shall be arranged with power sources of not more than 24 volts. 
The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at 

Construction Sites” issued by the Safety Department of the Construction Management  (HQ) of BHEL 

and as per directions of the authorised BHEL official.  A copy of the above referred “Code of Fire 

Safety at the Construction Sites” shall be made available by BHEL to the contractor for reference, on 
demand by the contractor, during tendering stage itself.    
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Where it becomes necessary to provide and/or store petroleum Products, explosives, chemicals and 
liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be 
responsible for carrying out such provisions and/or storage in accordance with the rules and regulations 
laid down in the relevant government acts, such as Petroleum Act, Explosives Act, Petroleum and 
Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of India. etc., prior approval 
to the authorised BHEL official at the site shall also be taken by the contractor in all such matters. 
 

The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work 
spots for safe working when natural daylight may not be adequate for clear visibility. 
 

The contractor shall be held responsible for any violation of statutory regulations local, state or central 
and BHEL instructions, that may endanger safety of men, equipment, material and environment in his 
scope of work or another contractor’s or agencies.  Cost of damages if any, to life and property arising 
out of such violation of statutory regulations and BHEL instructions shall be borne by the contractor. 
 

In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by 
the contractor, the victim and/or his/her dependents shall be compensated by the contractor as per 
statutory requirements.  However, if considered necessary, BHEL shall have the right to impose 
appropriate financial penalty on the contractor and recover the same from payments due to the 
contractor for suitably compensating the victim and/or his/her dependents.  Before imposing any such 
penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor to present his 
case.              
In case of any damage to property by the contractor, BHEL shall have the right to recover cost of such 
damages from payments from payments due to the contractor after holding an appropriate enquiry. 
 

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the contractor, 
BHEL shall have to recover cost of such delay from payments due to the contractor, after notifying 
suitably and giving him opportunity to present his case. 
 

If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL 
after being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate 
safety precautions or to provide necessary safety devices and equipment or to carry out instructions 
regarding safety issued by the authorised BHEL official, BHEL shall have the right to take corrective 
steps at the risk and cost of the contractor after giving a notice of not less than seven days indicating 
the steps that would be taken by BHEL.  
 

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence 
to the authorised BHEL official immediately after such occurrence, but in any case not later than 
twelve hours of the occurrence.  Such reports shall be furnished in the manner prescribed by BHEL.  
In addition, the contractor to the authorised BHEL official shall also submit periodic reports on safety 
from time to time as prescribed. 
 

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise 
implementation of all safety measures and liaison with his counterpart of BHEL. 
 

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety 
Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the 
contractor may be considered by BHEL after completion the job. 
 

 



CONTRACTOR  EMPLOYER 

 

                                                

-23- 

SCOPE OF WORK 

PREAMBLE 
1. The jobs intended to be covered under this contract should be clearly 

measurable/should reflect good maintenance practices such that Factory premises, 
buildings-inside, outside should be found clean & tidy at any given point of time. 

2. Buildings (means floor, ceiling, partitions, walls, windows, inside and outside), should 
be always kept clean & neat and required log books/work assigned sheets to be 
witnessed/inspected by a Supervisor-in-charge (of BHEL) on daily basis. 

3. Area coordinators’ should be a party in the achieving of overall cleanliness. The same 
should be built into the system. 

4. Provisions are made in contract to penalize the contractor for deficient service. 
5. Apart from providing/deploying modern means for the cleaning person, contractor 

should also ensure providing all necessary PPEs and safety related tools and trackles 
and ensure safety of their workmen, BHEL’s or any other members inside Premises, 
and BHEL’s property.  
At least 10% of gardening area should be provided & maintained with flowering 
plants in the front area.  
By 8:00 am on working days, the roads and offices should be cleaned. The floor 
sweep, dust etc. should not be found anywhere in the Factory premises except at 
designated places (preferably the garbage pit near Nissan shed). 
By 09:00 am on working days, the wet waste from all the buildings should be disposed 
into the one designated area near Nissan shed. 
The above mentioned wastes should be lifted from the above mentioned locations and 
disposed off outside BHEL into the designated dumping yards by BBMP/Statutory 
approved Local bodies. 
  

A. MAINTENANCE OF FACTORY BUILDINGS    
Maintenance of buildings inside our factory premises at all heights and levels including 
sweeping manually / by mechanical devices of floors, roof top and bottom, removal of cob-
web / dust on walls, partitions, chajjas, doors, windows, glasses, A.C/GI sheet roof, trusses 
etc. Fittings and fixtures such as fans, tube lights, venetian blinds, A/C ducts, pipe lines, tables, 
chairs etc. and disposal of debris / waste/ dust as directed by Engineer-in-charge.                                            

1. Sweeping of all the buildings, corridors and passages to be done once daily and collecting 
floor sweep and dumping in the dustbins at specified areas.(Log books with signatures of 
area co-ordinators) 
 

2. Wet moping the floor area of the buildings at regular interval as directed by the Engineer 
– in – charge.(Log books with signatures of area co-ordinators) 

 

3. The entire buildings including windows, doors, walls and ceilings should be dusted and 
cleaned at regular intervals as per direction of Engineer-in-charge. 

 

4. The electrical fittings such as fans, tube lights, fitting switch board and also hoists should 
be cleaned once in 3 months.  
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5. All consumable materials like phenol, vim powder, Surf, Bleaching powder, Naphthalene 
balls, Urinal cakes, Broomsticks and all tools and plants shall be provided by BHEL. 

 

6. The Contractor shall carry out all associated works assigned by the Engineer-in-charge 
from time to time. 

 

7. The Contractor shall be fully responsible for keeping the Factory buildings neat and clean. 
 

8. The Contractor has to maintain day to day records/log books as per various regulations as 
directed by the Engineer-in-charge. 

 

9. The Contractor has to issue ESI card to all Contract labourers engaged by them for this 
work, immediately on getting work order. 

 
B. MAINTENANCE OF OFFICES  

 

Maintenance of offices includes cleaning of office tables, paper distribution, supply of 
tea/coffee and other office related works.                                            

1. Failure to employ adequate no. of persons resulting in the suffering of work will be 
considered as breach of the terms and conditions under this agreement & will entail 
termination of the contact forthwith and re-arrangement of the work through other 
agencies, at the risk and cost of contractor. 
 

2. The contractor should carry out the work as per the directions and instructions given by 
the management of BHEL from time to time in writing and failure to do so shall amount 
to termination forthwith. 

 
 

3. As & when BHEL requires, the strength of labour will be increased or decreased and 
payment made accordingly. 

 

4. The Contractor has to maintain day to day records/log books as per various regulations 
as directed by the Engineer-in-charge. 

 

5. The Contractor shall carry out all associated works assigned by the Engineer-in-charge 
from time to time. 

 

6. The Contractor has to issue ESI card to all Contract labourers engaged by them for this 
work, immediately on getting work order. 

 

7. The persons employed including temporary hands, shall be free from all types of diseases. 
 

8. The contractor shall use consumable materials supplied by BHEL for cleaning purpose. 
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C. MAINTENANCE OF HORTICULTURE   
 

i. GARDEN MAINTENANCE  

1. Maintenance of existing lawns, flower beds, plants, trees and bushes etc. including 
growing and maintenance of seasonal flowers and plants in a healthy state, which 
including watering, applying manure, fertilizers, chemicals and pesticides etc. required 
for both indoor and outdoor plants. Cost includes watering, replacing, exposing to sun, 
trimming, pruning, propagation of plants etc., complete as directed by the Engineer-in-
charge from time to time inside the Factory premises. 
 

2. Cutting and removal of grass, weeds, plants, vegetation, bushes and unwanted debris 
etc. stocked at waste storage bin inside the Factory premises as directed by the 
Engineer-in-charge. 

 

3. Disposal of dry leaves debris/sludge etc. by mechanical transport outside the factory 
premises to maximum distance of 10 KM. 
 

4. In the case of disposal on the basis of the truck/tractor measurement, volume of material 
shall be calculated on the basis of true volume of reduced by 30% of voids. 

5. Watering and maintaining existing and new gardens, lawn, trees, plants, shrubs, flower 
pots etc. in Factory premises. Daily irrigating the planted area with hose pipe and lawn 
moving at regular intervals and trimming of plants as and when required.  Manuring the 
plants with nitrogenous and complex fertilizers at regular intervals including supply of 
materials. Weeding entire landscape of Factory area as directed by the Engineer-in-
charge. 

6. Removing and cleaning of debris such as fallen leaves, dead/broken branches and 
disposed of. 
 

ii. ROADS, SEWER LINES & PATHWAYS : 
Maintenance of road surfaces, chambers and its connected Septic tank and effluent lines 
existing inside the Factory premises including collection & disposal of accumulated 
wastes, debris and materials of all kinds generated day to day from shop area handing over 
to scrap yard with relevant papers as directed by the Engineer-in-charge. 

 
 

1. Sweeping of all roads, foot paths, passages, lawn area, garden, cycle and scooter shed to 
be done daily. 

2. Cleaning of storm water drain, corporation drain, platform, roof terraces periodically. 
 

3. Collection and disposal of floor sweep/dry leaves from dust bin and segregating the 
carton boxes, plastic, thermocol used stationeries, floor sweep etc. to be dumped in 
respective places/pits as directed by Engineer-in-charge. 

4. As and when sanitary effluent lines and man holes get blocked, it should be immediately 
cleaned if necessary co-ordination with BWSSB officials and dispose of the debris. 

5. Replacement of dead/damaged plants as and when required new plants would be 
supplied by BHEL. 

6. The contractor shall be fully responsible for keeping the Factory neat and clean with 
greenery. 

7. The contractor has to maintain day to day records/log books as per various regulations 
as directed by the Engineer-in-charge. 

8. The contractor shall carry out all associated works assigned by the Engineer-in-charge 
from time to time. 

9. The contractor has to issue ESI card to all the contract labourers engaged by them for 
this work immediately on getting work order. 
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Additional Conditions 
 

1. The Contractor has to maintain day to day records/log books as per various regulations as directed 
by the Engineer-in-charge. 

2. The Contractor shall carry out all associated works assigned by the Engineer-in-Charge from time 
to time. 

3. The Contractor has to issue ESI card to all Contract labourers engaged by them for this work, 
immediately on getting Work Order. 

4. Failure to employ adequate no. of persons resulting in the suffering of work will be considered as 
breach of the terms and conditions under this agreement & will entail termination of the contract 
forthwith and rearrangement of the work through other agencies, at the risk and cost of contractor. 

 

5. The contractor should carry out the work as per the directions and instructions given by the 
management of BHEL from time to time in writing and failure to do so shall amount to termination 
forthwith. 

6. The persons employed including temporary hands, shall be free from all types of diseases. 
7. The contractor shall use consumable materials supplied by BHEL for cleaning purpose. 
8. The contractor shall use necessary quantity of materials required for the work time to time as 

directed by the Engineer-in-charge. 
 

9. The workmen of the contractor shall wear the specified uniforms and suitable badges have to be 
provided by the contractor. The company is not responsible for any loss or damage to the contractor 
equipment used for the contracted work. As and when unforeseen or miscellaneous work arises, the 
contractor will have to carry such works with their existing workmen. 

10. Minimum staff will have to be deployed in various shifts as directed by Engineer-in-charge. 
11. The contractor is also required to pay Minimum Ex-gratia @ 8.33% limited to 7000/- to the 

labourers engaged for this work as per rules. 
12. The contractor is also required to make monthly payment to the labourers engaged by them 

on or before 7th of every month on their own without linking the receipt of payment from 
BHEL. If 7th falls on Sunday/Holiday, then payment has to be made on previous working day.    

13. National & festival holidays (i.e. 12 days per year) is paid holidays & Earned leave of 15 days per 
year for all employees engaged for this contract shall be paid as per Minimum wage. 

14. The contractor has to provide entry passes with photo for all the contractors’ labourers/supervisory 

staff working in the factory.  The same will be sealed and issued by the security dept. of BHEL. 
15. The Contractor will be fully responsible for the good conduct of his employees deployed to execute 

the work.  In case of any misconduct / misbehavior by any employee, the contractor will replace 
such employee(s) immediately. 

16. The Contractor shall ensure that the employees deployed in the premises of BHEL are physically 
and mentally fit and do not have any criminal records.  Such employees should possess requisite 
skill, proficiency, experience etc. to carry out the work. 

17. Contractor will ensure that the job is executed through his employees on his rolls only and under no 
circumstances the contractor will deploy any casual employees to carry out   the job nor shall sub 
contract the job without prior written permission from BHEL. 
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1. CONTRACTOR’S OBLIGATIONS 
Contractor shall deploy the required nos. of workmen for execution of the work awarded to him 
and he or his authorized representative will be solely  entitled to instruct such workers about the 
manner in which the awarded work is to be carried out as per  the prescribed specifications and 
as directed by Engineer-in-charge. The contractor shall be fully responsible for the work awarded 
to him and fulfill following obligations. 

 

1.1 Contractor shall depute his workmen as per the details given in scope of work. The work shall be 
executed as per work instructions and to the satisfaction of Engineer-in-charge. 

1.2 Contractor shall ensure that the employees deployed in the premises of BHEL are physically and 
mentally fit and do not have any criminal records.  Such employees should possess requisite skill, 
proficiency, experience etc. to carry out the work. 

1.3 Contractor shall maintain appropriate records of his employees deployed to carry out the job.   
1.4 Contractor shall provide employment card/identity card with photograph duly verified and 

attested by the contractor to his employees deployed to execute the work.  Contractor shall also 
indicate the name of the proprietary/partnership form/company, place of work, contact number 
and duration of validity of the card etc. in such identity card. 

1.5 Contractor will be fully responsible for the good conduct of his employees deployed to execute 
the work.  In case of any misconduct/misbehavior by any employee, the contractor will replace 
such employee(s) immediately. 

1.6 Contractor will ensure that the job is executed through his employees on his rolls only and under 
no circumstances the contractor will deploy any casual employees to carry out the job; nor shall 
sub-contract the job without prior written permission from BHEL.  

1.7 Contractor will keep watch on his employees and he will be liable for any pilferage /loss to BHEL 
due to Acts of omission and commission by his employees.  Similarly for any compensation to 
outsiders and his employees on account of any act of omission and commission by the employees 
deployed by the contractor shall lie exclusively with contractor. 

1.8 Contractor shall ensure that all precautions are taken for safety of his employees. The contractor 
shall be responsible for enforcing all safety regulations as applicable inside the factory, while 
undertaking the work tendered.  The contractor shall be responsible for enforcing all safety 
regulations as applicable on his workmen and shall strictly ensure wearing of safety equipment by 
them   inside the factory.  Notwithstanding that BHEL may provide hand gloves & consumables, 
material handling equipment etc. wherever required, the contractor shall be responsible for their 
wearing of the safety equipments/gadgets. 

1.9 The contractor has to provide his workmen uniform distinct different from BHEL employees. The 
uniform should have logo of the contractors firm/company. The uniform shall be always ensured 
to be in neat, tidy and wearable condition.  

1.10 In the event of termination of contract for any reason whatsoever, the contractor shall 
withdraw all his employees and his equipments, if any from the establishment of BHEL. 

1.11 Contractor shall take necessary insurance policy for his workmen to cover workmen’s     
   Compensation and accidental cover as may be applicable. 
1.12 BHEL will provide materials for repairs wherever applicable and agreeable. However, it will be 

the responsibility of the contractor to ensure that materials to be available for repairs. 
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2. CONTRACTOR’S STATUTORY LIABILITY 
 

 

2.1 All statutory requirements under Minimum Wages Act 1948, Payment of Wages Act 1936, 
Workmen Compensation Act 1923, EPF& MP Act 1952, Payment of Gratuity Act 1972, ESI Act 
1948, the Contract Labour (R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act 1961, 
Maternity Benefit Act 1961, The Central Goods and Services Tax Act 2017 and all other applicable 
Acts and rules shall be complied with by the contractor. 

 

2.2 Contractor shall comply with all statutory requirements, Rules, Regulations and Notifications 
issued from time to time by the concerned authorities in relation to employment of his 
employees. 

 

2.3 Contractor shall provide PF pass book to his employees and ensure payment of PF, EDLI, pension 
dues under EPF & MP Act 1952 to the RPFC. 

 

2.4 Contractor shall ensure payment of ESI contribution under ESI Act 1948 and provide ESI 
membership No. card of each employee. 

 

2.5 Contractor shall maintain proper records of PF, EDLI, Pension, ESI contribution, administrative 
charges etc. wherever applicable and shall produce proof of deductions as well as remittances.  
Contractor shall issue wage slips to his employees. 

 

2.6 Contractor shall furnish proper Returns to the concerned statutory authorities and provide a copy 
of the same to BHEL. 

 

2.7 Contractor shall be solely responsible for non-payment/delayed payment of wages/DA, 
contributions under EPF & MP Act, ESI Act etc. 

 

2.8 In case, the contractor fails to make payment of wages to his employees or remittance of 
contribution to the concerned authorities & a claim is made against BHEL for whatsoever reason, 
the security deposit/other dues/running bills under the contract can be utilized by BHEL to 
discharge the liability of the contractor. 

 

2.9 Contractor shall indemnify BHEL against all claims and losses if it suffers under various labour 
laws, statues or any civil or criminal law in connection with employees deployed by him. 

 

2.10 The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a 
distribution returns showing the number and description, by trades of the work, people employed 
on the works.  The contractor shall also submit on the 4th and 19th of every month to the Engineer-
in-charge a true statement showing in respect of the second half of the preceding month and the 
first half the current month. 

 
 

(i) The accidents that occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them and  

 

(ii) The number of female workers who have been allowed maternity benefits as provided in the 
maternity benefits as provided in the Maternity Benefit Act, 1961 or Rules made there under 
and the amount paid to them. 

2.11 The liability for any compensation on account of injury sustained by an Employee of the 
contractor will be exclusively that of the contractor, as BHEL is not the employer for him. 
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2.12 The Engineer-in-charge  shall, on a report having been made by the inspecting  Officer as 

defined in the Contractor’s Labour Regulations, have the power to deduct from the moneys due 

to the contractor, any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract 

for the benefit of workers, non-payment of wages or of deductions made from his or their 

wages which are not justified by the terms of the contract  or for non-observance of the said 

Contract Labour Regulations. 

2.13 Contractor shall obtain necessary insurance cover at his own cost to mitigate any risk of 

accidents, losses, damages etc. BHEL shall not be responsible for any losses, damages to the 

contractor or to his employees. 

2.14 Contractor should ensure that the employees allowed entering BHEL premises shall be covered 

under independent code numbers/exemptions under EPF & MP Act 1952 and ESI Act 1948. 

2.15 Payment of bonus under the payment of Bonus Act, payment of gratuity under the Gratuity Act, 

and retrenchment compensation under ID Act will be the sole responsibility of the contractor. 

2.16 Over and above the daily wages rate, the contractor shall make payment to his employees 

deployed under this contract towards leave with wages also. 

2.17 Contractor shall observe provisions of Factories Act in respect of working hours, holidays, rest 

intervals, leave and overtime to his employees who may be deployed in BHEL premises. No 

work shall be done on second/third shift, overtime, Sundays or on other declared holidays 

without written permission from BHEL. 

2.18 Contractor shall obtain license under CL (R&A) Act, 1970. 

2.19 All the Contractors will have to produce documentary evidence of being an Income Tax 

Assessee. Income Tax Permanent Account No. (IT PAN No) shall be produced. 
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3. GENERAL TERMS & CONDITIONS : 
 

Engineer-in-charge shall give overall instructions to the contractor or his authorised representative 
for the jobs to be carried out. BHEL will have nothing to do or be concerned with the employment 
of employees working for the contractor.  The relationship between BHEL and the contractor will 
be that of independent entities and nothing herein contained will amount to joint venture, partnership 
or on employer-employee relationship. Supervision of work shall be done by the contractor/his 
authorized Supervisor exclusive for this work only. 
 

3.1 The contractor shall maintain regular contact with the designated Engineer-in-charge of BHEL and 
will interact on matters relating to the work awarded under this contract.  
 

3.2 In case the contractor does not carry out the contractual/statutory obligations or the services 
rendered by him are found to be unsatisfactory, BHEL shall bring the same to his notice and he 
will be obliged to discharge the obligations and rectify the deficiency/anomaly within three days’ 

time failing which, BHEL reserves the right to terminate the contract without assigning any reason 
whatsoever. In such an event, no damages will be payable for short closure of the contract. 

 
3.3 The decision of BHEL regarding interpretation of any terms and conditions set forth in this 

agreement shall be final and binding on the contractor. 
 

3.4 The contractor shall commence the work immediately on receipt of the order and the contract shall 
remain valid for a period of TWO YEARS from the date of commencement of work, after issue of 
Work order.  The parties reserve the right to extend the contract on mutually agreed terms and 
conditions. 

 
3.5 Penalty at the rate of 0.5% per week will be levied, upto a maximum of 10% of the unexecuted 

portion of contract value; for the delay in execution of work.   
 

3.6 All Uniform and safety materials for the labourers engaged should be supplied as per the list 
enclosed.  The rate quoted are inclusive of supply of Uniform & safety materials also. No separate 
payment will be given for this.  
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ENCLOSURE: B 

 

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT ARBITRATION & CONCILIATION: 
 

The parties shall attempt to settle any disputes or difference arising out of the formation, breach, 
termination, validity or execution of the Contract; or, the respective rights and liabilities of the parties; 
or, in relation to interpretation of any provision of the Contract; or, in any manner touching upon the 
Contract, or in connection with this contract through friendly discussions. In case no amicable 
settlement can be reached between the parties through such discussions, in respect of any dispute; then, 
either Party may, by a notice in writing to the other Party refer such dispute or difference to the sole 
arbitration of an arbitrator appointed by Head of the BHEL –EDN. Such Sole Arbitrator appointed, 
shall conduct the arbitration in English language. 

The Arbitrator shall pass a reasoned award and the award of the Arbitration shall be final and binding 
upon the Parties. 

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder and for the time being in force 
shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be Bangalore. 

The cost of arbitration shall be borne as decided by the Arbitrator upon him entering the reference. 

Subject to the Arbitration Clause as above, the Courts at Bangalore alone shall have exclusive 
jurisdiction over any matter arising out of or in connection with this Contract. 

Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the 
parties shall proceed with and continue without hindrance the performance of its obligations under this 
Contract with due diligence and efficiency in a professional manner except where the Contract has 
been terminated by either Party in terms of this Contract. 

In the event of any dispute or difference relating to the interpretation and application of the provisions 
of the Contract, such dispute or difference shall be referred by either party for Arbitration to the Sole 
Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to the Government 
of India in-charge of the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 
shall not be applicable to arbitration under this clause. The award of the Arbitrator shall be binding 
upon the parties to the dispute, provided, however, any Party aggrieved by such Award may make 
further reference for setting aside or revision of the Award to the Law Secretary, Department of Legal 
Affairs, Ministry of Law and Justice, Government of India. Upon such reference the dispute shall be 
decided by the Law Secretary or the Special Secretary or Additional Secretary when so authorized by 
the Law Secretary, whose decision shall bind the Parties hereto finally and conclusively. The Parties 
to the dispute will share equally the cost of arbitration as intimated by the Arbitrator.’’ 

 

Arbitration Clause in case of Co 
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HEALTH, SAFETY & ENVIRONMENTAL POLICY 
 

The Management is committed to be an environmentally sound company in its activities, products, 

services and to provide safe and healthy working environment covering its employees, products & 

services as an integral part of business performance through: 

� Compliance with applicable Legislation and Regulation 

� Setting objectives and targets to eliminate/control/minimise environmental pollution, risks due to 

Occupational Health and Safety Hazards. 

� Promotion of activities for conservation of resources by environmental management with focus on 

oil, electrical energy and chemicals. 

� Enhancement of Environmental, Safety and Occupational Health awareness amongst employees, 

customers, suppliers, contractors by proactive communication. 

� Regular evaluation and pro-active measures for prevention & control of environmental 

pollution/accidents/occupational diseases. 

� Appropriate training of employees and interested parties on Health, Safety & Environmental (HSE) 

aspects. 

� Formulation and maintenance of HSE Management Programs for continual improvement. 

� Periodic review & audit of HSE Management System to ensure its continuing  suitability, adequacy 

and effectiveness 

� Communication of HSE Policy to all employees and interested parties. 

� Co-operation with concerned agencies/regulatory bodies engaged in HSE activities.  
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ANNEXURE–II 

TERMS & CONDITIONS FOR REVERSE AUCTION 

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE 

BIDDING (THROUGH A SERVICE PROVIDER).   The reverse auction shall follow the 
philosophy of English Reverse (No ties). 
 

 

1. For the proposed reverse auction, only techno-commercially qualified bidders shall be eligible 
to participate. 
 

2. Those bidders who have given their acceptance to participate in Reverse Auction will have to 
necessarily submit `Process compliance form’ (to the designated service provider) as well as 
`Online sealed bid’ in the Reverse Auction. Non-submission of `Process compliance form’ or 

`Online sealed bid’ by the agreed bidder(s) will be considered as tampering of the tender process 
and will invite action by BHEL as per extant guidelines for suspension of business dealings with 
suppliers/contractors (as available on www.bhel.com). 

 

3. Business   rules   along   with   RA   event schedule,   bid   decrement,   extension   etc.   also   
will be communicated through service provider for compliance. 

 

4. Bidders are required to submit their acceptance to the terms/conditions/modalities in the process 
compliance form to be submitted to the service provider before start of Reverse auction. Without 
this, the bidder will not be eligible to participate in the event. 

 

5. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) 
which will help to arrive at Total Cost to BHEL” which shall include total basic cost, packing 
& forwarding charges, freight charges, insurance, any other cost indicated by vendor for 
execution of the contract and loading factors (for non-compliance to BHEL Standard 
Commercial Terms & Conditions) for each of the bidder to enable them to fill-in the price and 
keep it ready for keying in during the Auction. 

 

6. The bidders have to necessarily submit online sealed bid less than or equal to their envelope 
sealed price bid already submitted to BHEL along with the offer. The envelope sealed price bid of 
successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be 
placed on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The 
bidder having submitted this offer specifically agrees to this condition and undertakes to execute 
the contract on thus awarded rates. 

 

7. Any variation in the final RA bid value and that in the confirmatory signed price breakup 
document will be considered as tampering the tender process and will invite action by BHEL as 
per extant guidelines for suspension of business dealings (as available on www.bhel.com). 

 

8. If it is found that L1 bidder has quoted higher in online sealed bid in comparison to envelope 
sealed bid for any item(s), the bidder will be issued a warning letter to this effect. However, 
if the same bidder again defaults on this count in any subsequent tender in the unit, it will be 
considered as fraud and w i l l  invite action by BHEL as per extant guideline for suspension 
of business dealing with suppliers/contractors (as available on www.bhel.com). 
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9. The H1 bidder (whose quote is highest in online sealed bid) will not be allowed to participate 
in further RA process. In case of tie for H1 bid (identical online sealed bids), 15 minutes 
additional time shall be provided only once and all the participating bidders shall be informed 
by mail/message on bidding screen to enable bidders submit revised online sealed bids so as to 
break the tie. 

 

10. In case of failure of RA, sealed envelope price bids (of items(s) for which RA has failed) of all the 
techno-commercially qualified bidders shall be opened and the tender shall be processed 
accordingly. However, the envelops sealed bid(s) of techno-commercially acceptable bidders(s) 
who had agreed to participate in the RA and had failed to submit the online sealed bid shall not 
be opened. 

 

11. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price 
breakup including that of line items, if required, as provided on case-to-case basis to Service 
provider within two working days of Auction without fail. 

 

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site 
of Service provider, using the Login IDs and passwords given to them by the service provider 
before reverse auction event. Bidders should acquaint themselves of the “Business Rules of 
Reverse Auction‟, which will be communicated before the Reverse Auction. 

 
Note: In case of enquiry through e-procurement, the sealed electronic price bid (e-bid) is to be 

treated as sealed envelope price bid. 
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ANNEXURE –III 

ELECTRONIC FUNDS TRANSFER (EFT) OR 
PAYLINK DIRECT CREDIT FORM 

 
Please Fill Up the form in CAPITAL LETTERS only: 
TYPE OF REQUEST (Tick one): CREATE_________________ CHANGE: _____________ 
BHEL Vendor/Supplier Code: 
Company Name:   
Address:  
Permanent account Number 

(PAN): 
 
                                                       
                                                                                                                                          

 PINCODE                                 
STATE 

                                       
Contact Person(s) 
Telephone No: 
 Fax No: 
 
E-Mail-Id: 
 
 
1. Bank Name: 
 
2. Bank Address: 
 
3. Bank Telephone No: 
 

4. Bank Account no: 
 

5. Account Type: Saving/Cash Credit 
 

6. 9 Digit Code Number of Bank and branch 
 Appearing on MICR cheque issued by Bank 
 

7. Bank Swift Code (applicable for EFT only) 
 
8. Bank IFSC Code(applicable for RTGS) 
 
9. Bank IFSC Code (applicable for NEFT) 

    
 
 
 
 
 
 
 
 
 

 
 
 
 
 

City: ___________________ ___________________ ___________________ 
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      I hereby certify that the particulars given above are true, correct and complete and that I, as a 
representative for the above named Company, hereby authorize BHEL,EDN, Bangalore to 
electronically deposit payments to the designated bank account. If the transaction is delayed or not 
effected at all for reasons of incomplete or incorrect information, I would not hold BHEL/Transferring 
Bank responsible. This authority remains in full force until BHEL - EDN Bangalore receives written 
notification requesting a change or cancellation. 
 
      I have read the contents of the covering letter and agree to discharge the responsibility expected of 
me as a participant under ECS/EFT. 
 
Date: 
 
Authorized Signatory: 
Designation:                                                                                          Telephone No. with STD Code  
Company seal      
 
                                             BANK CERTIFICATE 
 
 
We certify that __________________has an Account No___________ with us and we confirm that 

the bank details given above are correct as per our records. 
 
 
Date: 
 
Place:                                                                                                    (…………………………) 
                                                                                                                         Signature 
Please return completed form alongwith a blank cancelled cheque or photocopy thereof to: 
Bharat Heavy Electricals Ltd. Electronics Division, Mysore Road, BANGALORE -560026 
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ANNEXURE - IV 
       

                                                                                Ref: 
                                                                                  Date: 

 
                            
                                       SITE INSPECTION CERTIFICATE     
 

     This is to Certify that, I/We……………………………………………………………........... 

……………………………………. had inspected the proposed site/premises thoroughly and 

understood  the scope of works to be carried out in line with bill of quantities/schedule of 

items/specifications as brought out in the Tender as desired by BHEL. 

      Agreeable and assure to complete the work within the stipulation time frame as per Terms & 

Conditions of Contract  

 
 

                                                               Signature of the Contractor 
        
                                     Name:  
                                                                                        

                                                    Seal :



PART-II : PRICE BID
(To be submitted in a separate sealed cover)

TENDER ENQ. NO. BHE/315/17/2736/02, DATE: 31-07-2017

MAINTENANCE OF FACTORY BUILDINGS, OFFICES AND 
HORTICULTURE (GARDEN, ROADS, SEWER LINES & 

PATHWAYS) INSIDE BHEL – EDN

No. of Pages: 10
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Sl.No Description Qty Unit
         Rate in 
 Figures & Words
  Rs                   Ps

     Amount

  Rs             Ps
SCOPE OF WORKS
MAINTENANCE OF FACTORY BUILDINGS
Maintenance of Buildings / Allied structures 
inside our Factory premises at all heights and 
levels as directed by the Engineer-in-charge.

a. Sweeping manually / by mechanical devices of 
floors,roof top and bottom, removal of 
cob-web / dust on walls, partitions, chajjas, 
doors, windows, glasses, A.C/GI sheet roof, 
trusses etc. Fittings and fixtures such as fans, 
tube lights, venetian blinds, A/C ducts, pipe 
lines, tables, chairs etc. and disposal of debris / 
waste/ dust as directed by Engineer-in-charge. 
Sweeping of all the buildings, corridors and 
passages to be done once daily and collecting 
floor sweep and dumping in the dustbins at 
specified areas.(Log books with signatures of 
area co-ordinators)                                         

b. Wet moping the floor area of the buildings at 
regular interval as directed by the Engineer – in 
– charge. (Log books with signatures of area co-
ordinators)

Note:- All consumable materials will be supplied 
by BHEL.

2 MAINTENANCE OF OFFICES 
  a. Maintenance of offices includes cleaning of 

office tables, paper distribution, supply of 
tea/coffee and other office related works.              

Note:- All consumable materials will be supplied 
by BHEL.

NAME OF WORK: MAINTENANCE OF FACTORY BUILDINGS, OFFICES AND HORTICULTURE 
(GARDEN, ROADS, SEWER LINES & PATHWAYS) INSIDE BHEL – EDN

SCHEDULE

1
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Sl.No Description Qty Unit
         Rate in 
 Figures & Words
  Rs                   Ps

     Amount

  Rs             Ps
3 MAINTENANCE OF HORTICULTURE  
i) GARDEN MAINTENANCE 

  a. Maintenance of existing lawns, flower beds, 
plants, trees and bushes etc. including growing 
and maintenance of seasonal flowers and plants 
in a healthy state, which including watering, 
applying manure, fertilizers, chemicals and 
pesticides etc. required for both indoor and 
outdoor plants. Cost includes watering, 
replacing, exposing to sun, trimming, pruning, 
propagation of plants etc., complete as directed 
by the Engineer-in-charge. 

b. Cutting and removal of grass, weeds, plants, 
vegetation, bushes and unwanted debris etc. 
stocked at waste storage bin inside the Factory 
premises as directed by the Engineer-in-charge.

c. Disposal of dry leaves debris/sludge etc. by 
mechanical transport outside the factory 
premises to maximum distance of 10 KM.
In the case of disposal on the basis of the 
truck/tractor measurement, volume of material 
shall be calculated on the basis of true volume of 
reduced by 30% of voids.

d. Watering and maintaining existing and new 
gardens, lawn, trees, plants, shrubs, flower pots 
etc. in Factory premises. Daily irrigating the 
planted area with hose pipe and lawn moving at 
regular intervals and trimming of plants as and 
when required.  Manuring the plants with 
nitrogenous and complex fertilizers at regular 
intervals including supply of materials. Weeding 
entire landscape of Factory area as directed by 
the Engineer-in-charge.

e. Removing and cleaning of debris such as fallen 
leaves, dead/broken branches and disposed of.
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Sl.No Description Qty Unit
         Rate in 
 Figures & Words
  Rs                   Ps

     Amount

  Rs             Ps
ii. ROADS, SEWER LINES & PATHWAYS 

  a. Maintenance of road surfaces, chambers and its 
connected Septic tank and effluent lines existing 
inside the Factory premises including collection 
& disposal of accumulated wastes, debris and 
materials of all kinds generated day to day from 
shop area handing over to scrap yard with 
relevant papers as directed by the Engineer-in-
charge.

b. Sweeping of all roads, foot paths, passages, lawn 
area, garden, cycle and scooter shed to be done 
daily.

c. Cleaning of storm water drain, corporation 
drain, platform, roof terraces periodically. 
As and when sanitary effluent lines and man 
holes get blocked, it should be immediately 
cleaned if necessary co-ordination with BWSSB 
officials and dispose of the debris.

d. Collection and disposal of floor sweep/dry leaves 
from dust bin and segregating the carton boxes, 
plastic, thermocol used stationeries, floor sweep 
etc. to be dumped 
in respective places/pits as directed by Engineer-
in-charge.

e. Replacement of dead/damaged plants as and 
when required new plants would be supplied by 
BHEL.
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Sl.No Description Qty Unit
         Rate in 
 Figures & Words
  Rs                   Ps

     Amount

  Rs             Ps
PART-A : LABOUR WAGES

FIXED CHARGES

Highly Skilled - 03 CL 656 Day

Skilled - 02 CL 656 Day

Semi Skilled - 07 CL 656 Day

Un-Skilled -  73 CL 656 Day

P.F. Admin. Charges @ 1.36%

Attendance Bonus Rs.10/- Per day on duty

Ex-Gratia @ 8.33% limited to 7000/-
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STATUTORY COST

FIXED CHARGES

E.S.I @ 4.75%

P.F Employer Contribution 12% 

DAILY WAGES

1. Higly Skilled - Rs. 498.92 per day (Per labour)

2. Semi Skilled - Rs. 448.79 per day (Per labour)

NAME OF WORK: MAINTENANCE OF FACTORY BUILDINGS, OFFICES AND HORTICULTURE 
(GARDEN, ROADS, SEWER LINES & PATHWAYS) INSIDE BHEL – EDN

Travelling allowance Rs.30/- Per day on duty

Washing allowance Rs.75/- per month

2. Skilled          - Rs. 472.63 per day (Per labour)

3. Unskilled     - Rs. 427.13 per day (Per labour)
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Sl.No Description Qty Unit
         Rate in 
 Figures & Words
  Rs                   Ps

     Amount

  Rs             Ps
PART - B : SUPPLY OF UNIFORM & STICHING 
CHARGES
FIXED CHARGES

1 Supply, Stitching and issue of 2 sets of Uniform (
Terricot ) of approved quality and colour for
Gents ( 2 Pants + 2 Shirts for each worker ) for 79 
persons @ Rs.1450/- per person including
stitching charges

158 Sets

2 Supply, Stitching and issue of 2 Saris, 2 Blouses &
2 petticoats of approved quality and colour for
Ladies (2 Saris, 2 Blouses & 2 petticoats for each
worker) for 11 persons @ Rs. 1660/- per person
including stiching charges of blouse and
petticoat

22 Sets

NOTE: Uniform colour, specification, brand should be approved by the Enginner-in-charge

N
ot

 to
 b

e 
qu

ot
ed

N
ot

 to
 b

e 
qu

ot
ed

CATEGORY  
Higly Skilled : 03   CL
Skilled          : 02   CL
Semi Skilled : 07   CL
Unskilled     : 73   CL
Total            : 85 CL on Roll
Unskilled     : 05 CL (Leave Reserve)
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Sl.No Description Qty Unit
         Rate in 
 Figures & Words
  Rs                   Ps

     Amount

  Rs             Ps
PART - C : SUPPLY OF SAFETY MATERIALS
FIXED CHARGES

1 Polyster overcoat steel grey length 45 " Shoulder
22 " sleeve 22" 180 Nos

2 Gum boots full acid / alkali proof non gloss with
inside lining 90 Pair

3 PVC Hand Gloves acid / alkali proof heavy duty
cotton lining inside - 16 " long 90 Pair

4 Cotton Hand Gloves Khaki Drill 16" Long 540 Pair

5 Safety Goggles with Zero Power toughended
glass, movable side shield 90 Nos

6 Dust / Mist Respiratory Mask with Single Valve,
Make : Venus Model V - 425 180 Nos

7 Dust / Mist Respiratory Mask, Venus 
Make V - 44

90 Nos

8 Supply and issue of Lifebouy Soap to the
contract workers @ 1 per month for each
worker ( 30 x 12 Months )

2160 Nos

9 Safety shoes for contract workers LIBERTY with 2
sets of socks 90 Nos

10 Ear Plugs - 3M Make 90 Sets 

11 Safety Helmets  (ISI)  90 Nos

NOTE: The brand and specification should be approved by the Enginner-in-charge

N
ot

 to
 b

e 
qu

ot
ed

N
ot
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e 
qu

ot
ed
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Sl.No Description

1 Contractor service profit charges to carry 
out the work as per scope of work given 
in the tender on the TOTAL PART 
(A+B+C)

NOTE: Rate in Percentage should be quoted in two decimals (example 01.01%)

Rate in Figs & wordsUnit

% (percentage)

NAME OF WORK: MAINTENANCE OF FACTORY BUILDINGS, OFFICES AND HORTICULTURE 
(GARDEN, ROADS, SEWER LINES & PATHWAYS) INSIDE BHEL – EDN

PRICE SCHEDULE - I

Contractor should quote in percentage
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Sl.No Description Qty Unit
         Rate in 
 Figures & Words
  Rs                   Ps

     Amount

  Rs             Ps
PART - D : SUPPLY OF MATERIALS, TOOLS & 
TRACKLES

1 Red Earth 20 Tractor 
Load

2

                                                                             

Sheep/Cow Dung Manure                            15
Tractor 

Load

3 Urea 500 Kgs

4 Suphala 500 Kgs

5 Karacid 20 Ltrs

6 Monostar 20 Ltrs

7 Microla 20 Ltrs

8 Neem Cake 200 Kgs

9 Disposal of Dry Leaves / Small trees, branches,
debris etc., from the Factory Premises (Approx.
01 Tractor Load after deduction for voids will be
1.60 Cum)

2000 Cum

10 Pick Axe with Handle 20 Nos

11 Mumty with Handle 20 Nos

12 Sickle 50 Nos

PRICE SCHEDULE - II

NAME OF WORK: MAINTENANCE OF FACTORY BUILDINGS, OFFICES AND HORTICULTURE 
(GARDEN, ROADS, SEWER LINES & PATHWAYS) INSIDE BHEL – EDN
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Sl.No Description Qty Unit
         Rate in 
 Figures & Words
  Rs                   Ps

     Amount

  Rs             Ps

13 Braided Hose Pipe(PVC) : 50 mtrs Length Bundle 20 Bundle

14 Axe with Handle 10 Nos

15 14" Earthen Pots 500 Nos

16 12" Earthen Pots 500 Nos

17 9" Earthen Pots 1000 Nos

18 6" Earthen Pots 500 Nos

19 24" Concrete Pots 75 Nos

20 18" Concrete Pots 75 Nos

21 10" Brown Colour Plastic Pots 100 Nos

22 12" Brown Colour Plastic Pots 100 Nos

23 18" Brown Colour Plastic Pots 100 Nos

24 10" Brown Colour Plastic Pots Tray 100 Nos

25 12" Brown Colour Plastic Pots Tray 100 Nos

26 18" Brown Colour Plastic Pots Tray 100 Nos

27 5" Green Colour Plastic Hanging Pots 1000 Nos

TOTAL

Contractor should quote seperately for GST as given under:

GST Rate to be quoted in Percentage :

NOTE: GST applicable on Total Part(A+B+C) + Contractor's Service Profit Charges + Part-D

NAME OF WORK: MAINTENANCE OF FACTORY BUILDINGS, OFFICES AND HORTICULTURE 
(GARDEN, ROADS, SEWER LINES & PATHWAYS) INSIDE BHEL – EDN

PRICE SCHEDULE - III
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1. DEFINITIONS 
 

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them 
except where the context otherwise requires: 

 
a) The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the 

document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, 
‘E’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as amended 
up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
b) The ‘‘TENDER DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’ 

and/or General and Special conditions of contract and the specifications and / or drawings as given to contractors 
on payment for the purpose of preparing their tenders 

 
c) The ‘WORK’ means the work described in the tender documents, in individual work orders and/or 

accompanying drawings and specifications as may be issued from time to the Contractor by the Senior Engineer 
(Civil) deputy manager (projects) or the Engineer- in- charge within the powers conferred upon them, including 
all modified or additional works and obligations to be carried out either at the site or at any Factory workshop or 
other place as required for the performance of the contract. 

 
d) The ‘‘SITE’’ means the land and /or other places on, in, into or through which the work is to be executed 

under the contract or any adjacent land , path or street which may be allotted to or used for the purpose of 
carrying out the contract. 

 
e) The ‘‘CONTRACTOR’’ means the individual, firm or company, whether incorporated or not, undertaking the 

work and shall include the legal personal representatives of such individuals or the persons composing the firm 
or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm 
or company. 

f) The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects, 
and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in- 
charge of the particular work pertaining to the contract. 

 
g) The “Engineer – in – charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part 

of the work. 

h) “APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person 
deputed by them for the particular purpose. 

 
i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of 

directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the 
said company including the project officer, Sr. Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil 
authorized to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical 
Limited”, Unit: Electronics Division, Mysore Road, Bangalore – 26. 

j) In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the 
contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to 
provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment 
charges, carriage, insurance etc., complete. 

In the case of percentage rate contracts, “Contractor’s percentage” shall, if the context so permits, mean the 
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression 
“CONTRACT RATE” shall likewise mean the rates in the K.P.W.D. schedule of rate as amended up to 
1979 - 80 as adjusted by the said Contractor’s percentage, if any. 
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k) The “CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices 
accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full 
completion of the work. 

l) The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the 
entire execution and full completion of the work. 

m) The “DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the work as set 
out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent 
agreed amendment thereto. 

n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that 
week. 

o) A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day A 
“WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a 
holiday, consists of the number of hours of labour as commonly recognized by good employers in the trade in 
the District where the work is carried out or as laid down in the BHEL Regulation. 

p) “DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect 
an alteration, addition or deduction, which does not radically affect the scope of nature of the contract. 

q) “EMERGNCY WORK” means any urgent measures which, in the opinion of the Engineer-in-charge, become 
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary 
for security. 

r) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the 
tender documents and represent the estimated value of work for which details are not available at the time of 
inviting the tender. 

s) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender 
documents. 

t) “DAY WORK” means on item of work requiring the employment of labour with or without materials as the 
case may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by 
the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and 
materials utilised on the particular item of work referred to. 
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CHAPTER-II 
 

SCOPE OF CONTRACT 
 

2. HEADING TO THE CONTRACT 

The heading to these conditions shall not affect the interpretation thereof 
 

3. CONTRACT DOCUMENTS: 
 

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed 
Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special 
Specifications, Schedules ‘A’ ‘B’ ‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and 
Drawing) and three copies of all further drawings issued during the progress of work. 

 
However, for any additional copies of the agreement or drawings required by the Contractor, the same will be 
supplied on payment the Specified Cost. 

 
The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in- 
charge or his representative shall at all reasonable times have access to them. 

 
4. WORK TO BE CAREED OUT : 

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant , 
equipment and transport which may be required in preparation for , and in the execution and full completion of 
the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognized 
principles and unless otherwise stated , the descriptions given therein shall be held to include  waste on materials, 
carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour necessary in 
and for the entire execution and full completion aforesaid. Any error in description or quantity in Schedule ‘A’ 
or any omission there from shall not vitiate the Contract or release the Contractor from the execution of 
the whole or any part of the work comprised therein according to the drawings and specifications, or from any of 
his obligations under the contract. The insertion of the name of any firm of suppliers in the Tender Document is 
for the purpose of obtaining a particular class or quantity of materials or workmanship but the articles or materials 
specified may be obtained from any other firm subject to the prior written approval of the Senior Engineer / 
Civil / Engineer/Civil. 

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer 
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If 
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion 
of the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly 
intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any 
extra cost as if they were specially mentioned and shall be deemed to be included in the contract. 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and 
all matters affecting the execution and completion of the work. No extra charges consequent on any 
misunderstanding in this respect or otherwise will be allowed. 

 
5. PROVISIONAL ITEMS: 

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender 
documents shall be deducted from the contract sum and the value of work ordered and executed there under 
shall be ascertained by measurement or valuation as for deviations. 

 
No work under these items is to be begun without instructions in writing from the Engineer- in –charge. 

The extend of quantities or items described as “ provisional “ shall not be held to guarantee or limit the amount 
and description of the work to be executed by the Contractor either respect of the item concerned or the work as 
a whole. 
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No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums as 
included in the tender documents. 

 
6. DEVIATIONS: 

The contractor shall not make any alteration to or omission from the work as described in the tender documents 
except in pursuance of the written instruction of the Engineer –in charge. No such deviation from the work 
described in the tender documents shall be valid unless the same has been specifically confirmed and accepted 
by the Accepting Officer in writing and incorporated in the contract. 

 
The accepting Officer may deviate, either by way of addition or deduction, from the work so described, provided 
that the contractor sum be not thereby varied on the whole by more than the percentage set out in the tender 
documents. The value of all additions and deductions will be added to, or deducted from the contract sum. 
Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation which 
are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if, any and 
the date for completion of the entire contract. 

 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the 
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no 
circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences 
or controversy that may arise from such an objection. In the absence of such a notification of objection, by the 
contractor, he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the 
contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation, 
the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on 
the Contractor. 

 
7. TIME: 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 
 

As soon as possible after the contract is let or any substantial work order is placed and before work under it is 
begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C) 
agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the tender 
documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a 
whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade 
processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C 
or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or 
ORDER. 

 
In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C. 
or Engineer –in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that 
the entire work shall be completed within the time imposed in the tender document or order and that the 
proportion of work completed up to any time in relation to the entire work to be done under the Contract or 
Order shall not be less than the proportion that the time elapsed bears to total time of completion provided in the 
tender Document or Order. 

 
The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in 
writing by the Engineer –in –charge to be so, and shall not resume work there on unit so directed in writing by 
the Engineer –in –charge. The Contractor will be allowed an allowed an extension of time for completion not 
less than the period of suspension but no other claim in this respect for completion or otherwise how so ever 
will be admitted. This may also be extended to allow for alteration of work made by the deviation order. 

 
8. STORES AND MATERIALS: 

 
The contractor shall, at his own expense , supply all stores and materials required for the contract, other than 
those listed in Schedule ‘B’ which may be provided by Bharat Heavy Electricals Limited at the rates detailed 
therein subject to their availability at the place of issue indicated therein. All stores and materials to be supplied 
by the Contractor shall be of the best kind as described in the Specifications and the Contractor shall, 
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if required by the Engineer –in- charge furnish him with proof to his satisfaction that the store and materials so 
comply with the specifications. 

 
The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to 
be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and 
materials not corresponding either in quality or character to the approved samples. 

 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to 
site, unloading, storing under cover as required, assembling & jointing the several parts together as necessary 
and incorporating & fixing these stores & materials in the work, including all preparatory work of whatever 
description that may be required, and closing, preparing, loading and returning empty cases or containers to the 
place of issue without any extra charges. 

 
9. DELAY AND EXTENSION OF TIME: 

 
If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed: 

 
i) by reason of abnormally bad weather, or 
 
ii) by reason of serious loss or damage by fire, or 
 
iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
 
iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part of 

this contract, or 
 
v) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when he 

is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the Accepting 
Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and reasonable 
extension in the completion dates of the individual items of work or the contract as a whole. Such extension 
which will be communicated to the contractor by the Sr. E/C. /E/C. in writing shall be final and binding on 
the contractor. No other claim in this respect for compensation or otherwise howsoever is admissible. Upon 
the happening of any such event causing delay, the contractor shall immediately give notice thereof in 
writing to the Sr. E/C/E/C but shall do all that may reasonably be required to the satisfaction of the Sr. 
E/C/E/C to proceed with the work. 

 
10. PATENT RIGHTS: 

 
The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the
contract. 

 
In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of 
BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken 
place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties 
payable in respect of any such use. 

 
11. OCTROI AND OTHER DUTIES: 

 
All charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work 
(excluding materials provided by BHEL, on payment) shall be borne by the contractor. 
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12. ROYALTIES: 
 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the contractor 
may be allowed to remove from quarries situated on land which is in charge of the B H E L  authorities. 

 
13. PLANT AND EQUIPMENT: 

 
The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to                          
as T & P) required for the execution of the contract, as specified in the tender documents. 

 
14. ASSIGNMENT OR TRANSFER OF CONTRACT: 

 
The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the 
contract or any part thereof, or any share, or interest therein to any other person. No sum of money which may 
become payable under the contract shall be payable to any person other than the contractor unless the prior 
written approval of the Accepting Officer to the assignment or transfer of such money is given. 

 
a)   SUB-CONTRACT: 

 
The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting 
Officer 

 
15. COMPLIANCE TO REGULATION AND BYE-LAWS : 

 
The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of 
any local authority and water and of any water and lighting Companies or Under takings with those systems the 
works is proposed to be connected. He shall before making any variation from the drawings or the specification 
that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the variation 
proposed to be made and the reason therefore and shall not vary out any such variation until he has received 
instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to give all 
notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any 
authority in respect thereof. 
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CHAPTER-III 
 

PERFORMANCE OF THE CONTRACT 
 

16. Security Deposit 
 

     Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat   Heavy 
Electricals Ltd within the time as specified in the Letter of Intent.  

 
      The total amount of Security Deposit will be 5% of the contract value. EMD of the successful   
      Tenderer shall be converted and adjusted towards the require amount of Security Deposit. 
       
      Modes of deposit  
       
      The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the 

following forms:  
i. Cash (as permissible under the income Tax Act). 
ii. Local cheques of scheduled banks, subject to realization/Pay order/Demand draft/Electronic Fund Transfer in 

favour of BHEL. 
iii. Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies Act. The 

Bank Guarantee format should have the approval of BHEL. 
iv. Fixed Deposit Receipt issued by Scheduled Banks/Public Financial Institutions as defined in the Companies 

Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on the back. 
v. Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc., (Certificate 

should be held in the name of contractor furnishing the security and duly endorsed/hypothecated/pledged, as 
applicable in favour of BHEL). (Note: BHEL will not be liable or responsible in any manner for the collection 
of interest). 

 
Collection of Security 

 
At least 50% of the Security Deposit, including the EMD, should be collected before start of the work. Balance of 
the Security Deposit can be collected by deducting 10% of the gross amount progressively from each of the running 
bills of the contractor till the total amount of the Security deposit is collected.  
 
If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be 
correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the contractor or 
recovered from payments/due to the contractor. 
The recoveries made from running bills (cash deduction towards balance SD amount) can be released against 
submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the 
approval of the authority competent to award the work.  
 
 
(Note: In case of (a) small value contracts not exceeding 20 lakhs or (b) SAS jobs, work can be started before the 
required Security Deposit is collected. However, payment can be released only after collection/recovery of initial 
50% Security Deposit)  
 

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations as per terms of the 
contract. The Security Deposit shall not carry any interest 
 

17. ORDERS UNDER THE CONTRACT: 
 

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by 
registered post to the address given in the tender of the contractor , shall be deemed to have been served on the 
date when in the ordinary course they would have been delivered to him. 

 
The contractor shall carry out without delay all orders given to him. 
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18. ADMISSION TO SITE: 
 

The contractor shall not enter on (other than inspection purposes) or take possession of the site unless permitted 
to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor will be 
clearly defined and marked on the site plan, and the contractor will on no account be allowed to extend his 
operations beyond these areas. 

 
The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter, 
modify and maintain the same as required from time to time. He shall take out and clear away the access route 
when no longer required restoring the area to its original conditions. 

 
The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the 
work in the contract agreement) in the site contemporaneously with the execution of the original work and 
contractor shall give reasonable facilities for this purpose. 

 
BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the 
contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or 
any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior 
Engineer/Civil/E/C. 

 
No such approval shall however exempt the contractor from complying with any statutory provisions in regard 
to the taking and publication of such photographs. 

BHEL officials connected with the contract shall have the right of entry to the site at all times. 

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto 
may, in his opinion, be undesirable for any reason whatsoever. 

 
19. CONTRACTOR’S SUPERVISION: 

 
The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent 
approved by the senior Engineer/Civil/E/C to act in his stead. 

 
The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ 
from a recognized University/on any work with a Contract value exceeding rupees two lakhs and having at 
least a ‘Diploma in Civil Engineering’ from a recognized college on work with a contract value exceeding Rs. 
50,000/- but not exceeding rupees two lakhs. 

 
The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a 
recognized technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving 
instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge. 

 
If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall 
have full powers to suspend the execution of work and stop payment of any advances that may have become 
due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for 
the delay caused to the work and no extension of time on this account shall be given to him as stipulated in 
condition (9) above. 

 
Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been 
given to the contractor himself. 

 
The contractor or his agent shall be in attendance at the site during all working hours and shall superintended 
the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may 
consider necessary. 
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The contractor or his accredited agent shall attend, when required and without making any claim for doing so, 
either the Office of the Engineer-in-charge or the work-site to receive instructions. 

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the contractor 
immediately to cease to employ in connection with this contract any agent, servant or employee whose continued 
employment is, in his opinion, undesirable. 
The contractor shall not be allowed any compensation on this account. 

 
20. LABOUR: 

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain 
the required date of progress and of quality to ensure workmanship of the degree specified in the contract and to 
the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any 
person who has not completed his fifteen years of age. 

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of 
the number and description by trades of the work people employed on the works. The contractor shall also 
submit on the 4th and 19th of every month to the Engineer-in charge a true statement showing in respect of the 
second half of the preceding month and the first half of the current month (i) the accident that occurred during 
the said fortnight showing the circumstances under which they happened and the extent of damage and injury 
caused by them and (ii) the number of female workers who have been allowed maternity benefit as provided in 
the maternity benefit Act, 1961 or Rules made there under and the amount paid to them. 

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less 
than fair wages as defined in the contractor’s labour regulations. 

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply 
with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein. 
The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act, 
1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947, 
Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating thereto and rules and there under 
from time to time. 

The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance 
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the 
provision “The Employees” State Insurance Act, 1948” as amended from time to time. In case the contractor 
fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in- 
charge shall recover from the running bills of contractor an account of contribution as assessed by him. The 
amount so recovered shall be adjusted against the actual contribution payable for employees’ State Insurance. 

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the contractors 
labour regulations have the power to deduct from the moneys due to the Contractor any sum required or 
estimated to be required for making good the loss suffered by a workers by reason of non- fulfillment of the 
conditions of the contract for the benefit of workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the contract or non-observance of the contractors labour 
Regulations. 

The contractor shall indemnify the BHEL against any payments to be made under for observances of the 
Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors. 

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid Contractors 
Labour Regulations, as amended from time to time or furnishing any information or submitting or filling any 
form/Resister/Slip under the provisions of these regulations which is materially incorrect then on the report 
of the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall without 
prejudice to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages for every 
default breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by 
the Engineer-in-charge and in the event of the contractors default continuing in this respect, the liquidated 
damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the 
estimated cost of woks put to tender. 
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The Engineer-in-charge shall deduct such amount from bills or security deposit of the contractors and credit 
the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this 
respect shall be final and binding. 

 
MODEL RULES FOR LABOUR WELFARE: 

 
The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour 
Welfare as appended to these conditions as rules framed by Government from time to time for the protection of 
health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case 
the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and 
recover the cost thereof form the Contractor. 

 
SAFETY CODE: 

 
The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as 
required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of 
the works and shall provide all facilities in connection therewith. In case the contractor fails to make 
arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so 
and recover the cost thereof from the contractor. 

 
Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on 
accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the 
BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect statement. 
The decision of the Engineer-in-charge in such matters based on reports from the Inspecting Officers as defined 
in the contractors Labour Regulation as appended to these conditions shall be final and binding and deductions 
for recovery of such liquidated damages may be made from any amount payable to the Contractor. 

 
 

21. WATER : 
 

The contractor shall allow in his tender and provide at his cost all water required for the work or his employees 
on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a 
proper and ample supply of water for all purpose connected with the work. 

 
In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy 
Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed 
by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting, 
pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne 
by the Contractor in such case shall be specifically mentioned in the Tender documents. 

 
22. TEMPORARY WORKSHOPS, STORES ETC : 

 
The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all 
necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work. 
The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the 
Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the 
Engineer-in-charge. 

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in 
a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 
23. STORES AND MATERIALS ON SITE : 

 
All stores and materials required for the work are to be deposited by the Contractor only in places to be 
indicated by the Engineer-in-charge. 
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Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work) 
are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times will be so issued 
only to the extent required for the actual completion of the work as stipulated in the Contract. The decision of 
the Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the 
Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at 
punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL. 

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give 
the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the 
approval of his demand being notified to him, he shall make immediate arrangements for drawing the same. 
Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue 
to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a 
store or workshop elsewhere. 

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days 
consumption of the work. 

 
BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores 
or materials indented to be used in or on the work, whether on the site or at any place where the same are lying 
and the contractor shall give necessary facilities for such inspection and examination. 

 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the Contractor 
who shall provide at his own expanse all facilities which the Engineer-in-charge may require for this purpose. 
If at the discretion of the Engineer-in-charge an independent expert is employed to make any such tests his 
charges shall be borne by the contractor only if the test discloses that the said stores or materials are not in 
accordance with the provisions of the contract. 

 
Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior 
to the expiry of the ‘MAINTENANCE PERIOD’, that the stores or materials provided by the Contractor are 
unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in respect 
whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor shall on 
demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, notwithstanding 
that the same may have been inadvertently passed, certified and paid for, forthwith remove the stores or 
materials so specified and provide other proper and suitable store or materials at his own expanse; to the entire 
satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified by the Sr. 
E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained 
of at the risk and expanse in all respects of the Contractor. The liability of the contractor under this condition 
shall not extend beyond the maintenance period aforesaid except as regards stores or materials, which the 
Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period for any work 
under this organization will be six months from the date of actual completion of the particular work and 
handing over to BHEL). 

 
All stores and materials brought to the site shall become and remains the property of BHEL and shall not be 
removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the 
work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus 
stores and materials originally supplied by him and upon such removal; the same shall rest in and become the 
property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in the 
work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of the 
work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of 
issue. 

 
Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on 
the prevailing market rate but not exceeding that at which the said stores and materials were originally issued 
to him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation 
or damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the 
decision of Sr. E/C/E/C shall be final and conclusive. 
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If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have 
either during currency of the work or after completion of the work whilst under the custody of the contractor, 
become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other 
works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be 
charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any 
claim what-so-ever on this account. 

 
23a. DEFECTS LIABILYTY PERIOD: 

 
the contractor shall be responsible to make good and remedy at his own expenses within such period as may be 
stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the 
maintenance period of six months hereto from the certified date of completion and intimation f which has been 
sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery or by 
registered post. 

 
24. TOOLS AND PLANT ON SITE : 

 
All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed 
from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally 
completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith 
remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL) 
and upon such removal, the same shall revert in, and become the property of the contractor. 

 
25. STATEMENT OF HIRE CHARGES : 

 
Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall 
be given to the contractor by the Engineer-in-charge. 

 
26. PRECAUTIONS AGAINST RISKS : 

 
The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or 
damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary 
steps to be taken for the said purpose until the works have been handed over complete in all respect to the 
Engineer-in-charge. 

 
The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the 
tools, plant, equipment and anything else lying on the site during the progress of the work. He shall solely be 
responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching 
all places on or about the work and the site which may be dangerous to any person whom so ever. 

 
27. NOTICES AND FEES : 

 
The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws 
of any local authority and / or of any Public Service, Company or Authority affected by the work or with whose 
system the same area or will be connected. The contractor shall pay and indemnify BHEL against any fees and 
charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and shall make 
and supply all drawings and plans required in connection with any such notice. 

 
28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND 

WORKS : 
The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable 
the contractor to set out the work. The contractor shall at his own expense set out accurately according to the 
drawing and figured dimension thereon, all the work comprised in the contract and any extras or additions 
thereto and shall be solely responsible for their being so set out the executed. 
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All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put 
in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey 
marks will during the tender of the contract, be under the care of the contractor who shall, at his own expense, 
take all proper and reasonable precautions and care to preserve and maintain them in their true position. In 
event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same 
may, if deemed necessary to replace by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted 
from any money than or thereafter becoming due to the contractor. 

 
Where requested by the contractor, the level marks center line and chainage pegs corresponding to tho se  shown 
on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs additional 
to those shown on the drawing will be set out by BHEL authorities. 

 
29. SITE DRAINAGE : 

 
All water that may accumulate on the site during the process of the work, or in trenches and excavations shall 
be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense. 

 
30. EXCAVATIONS, RELICS  ETC : 

 
Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be 
disposed off as the Engineer-in-charge directs. 

 
All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics, 
antiquities and other similar items which may be found in or upon the site shall be the property of Bharat 
Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and 
shall from time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may 
appoint to receive the same. 

 
31. FOUNDATIONS : 

 
The contractor shall not lay any foundations until the excavations for the same have been examined and 
approved in writing by the Engineer-in-charge. 

 
32. COVERING-IN WORK : 

 
The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be 
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or 
measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge uncover 
such work at his own expense. 

 
33. APPROVL OF WORKS BY STAGES : 

 
All work embracing more than one process shall be subject to examination and approval at each stage thereof 
and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In 
default of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent 
thereof at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil 
thereon shall be final and conclusive. 

 
34. EXECUTION OF THE WORK : 

 
The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-in- 
charge. 

 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the 
execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit this office 
daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries 
will rank as order or notices in writing within the intent and meaning of these conditions. 



by fire, tempest, floods, earthquake, riots and against damage by air-craft wit 
y the Accepting Officer. Such insurance shall be effected in the name of BHE 
f the contract sum. The Contractor shall lodge with the BHEL policies and rec 
urance and shall maintain such policies in force until the entire completion of 
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35. DAY WORK : 
 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 
 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be 
executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of 
each pay-week return in duplicate giving full detailed accounts of labour and materials for that pay week. One 
copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the 
contractor and must be produced at the time of adjustment of accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for 
day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the 
description, quantities weight or measurement (as the case may be) of the articles approved, reference will be 
made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors 
bill. 

 
In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and 
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor prior to the 
execution of the work. 

 
36. INSPECTION OF THE WORK : 

 
BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of 
the work and the contractor shall give such facilities as may be required to given for such inspection and 
examination. 

 
Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been 
executed with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not 
otherwise in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and 
conclusive] the contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault notwithstanding 
that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and 
reconstruct the work of specified, in whole or in part as the case may be require at his own expense to 
the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the work by 
other means at the risk and expense in all respect of the contractor. However, the liability of the contractor 
under this condition shall not extend beyond the maintenance period except as regard workmanship which the 
Sr. E/C .E/C shall have previously given notice to contractor to rectify. 

 
37. RESPONSIBILITY FOR BUILDING : 

 
In the event of any building ,or part of any building being handed over to the Contractor for the execution of 
work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and 
he shall be required make good at his own expense all damages resulting any cause whatsoever while in his 
charge and on completion of the work to deliver up the said building or part thereof a clean state complete in 
every particular to the entire satisfaction of the Engineer-in-charge. 

 
38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS, 

EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT. 
 

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss 
and damage h an insurance office 
approved b  
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If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the 
work and ma tor or may at his 
discretion ref d with the terms 
of the condit 

CLAUSE 38 - DELETED 
Such insuran mit or bar to the 
liability and by the Senior 
Engineer/Civ 

 
In case of su shall be received 
and may be retained by the BHEL until the work is finally completed and shall then be credited to the 
contractor in the final statement of accounts in the event of his contract not having been previously cancelled 
under these conditions. 

 
39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN : 

 
The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay 
compensation for any injury, loss or damage occasioned to any property or rights whatever including property 
and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in 
any way in-connection with the execution of purported execution of the contract and further the contractor 
shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of 
BHEL or which would b so enforceable against BHEL) where a private person , in respect of any such injury 
(including injury resulting in death loss or damage to any person) whosoever or property, including all claims 
which may arise under the workman’s Compensation Act or otherwise. 

 
40. COMPLETION: 

 
The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the 
Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant, 
equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors 
expense on/or before the Scheduled date of completion. 

 
The BHEL shall have power to take over from the Contractor from time to time such sections of the work as 
have been competed to the satisfaction of the Engineer-in-charge. 

 
The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is completed and the 
state thereof. 

 
The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the 
maintenance period, where applicable. 

 
41. COMPENSATION FOR DELAY: 

 
If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and 
clear the site on or before the contracted or extended the period of completion, he shall, without prejudice to 
any other right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount 
calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of 
the work for every week that the progress remains below that specified in condition 7 or that the work remains 
incomplete. 
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This will also apply to items or a group of items for which separate period of completion has been specified. 

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered. 

a) completion period (as originally stipulated) 
not exceeding 6 months. ………… @ 1 percent per week 

 
b) Completion period (as originally stipulated) 

Exceeding 6 months and not exceeding 2 years……… @ 1 / 2 percent per week 
c) Completion period (as originally stipulated) 

exceeding 2 years …..…… @ 1 / 4 percent per week 
 

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the 
under noted percentage of the contract value or of the contract value of the item of group of items of work for 
which a separate period of completion is given: 

 
 

b) Completion period (as originally stipulated) 
not exceeding 6 months. ………… @ 10 percent per week 

 
b) Completion period (as originally stipulated) 

Exceeding 6 months and not exceeding 2 years……… @ 71/2   percent per week 
c) Completion period (as originally stipulated) 

Exceeding 2 years …..….. @ 5 percent per week 
 

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or 
any other contract with the BHEL. 

 
42. LAWS GOVERNING THE CONTRACT : 

 
This contract shall be governed by the Indian Laws for the time being in force. 

 
43. CANCELLATION OF CONTRACT FOR CORRUPT ACTS : 

 
The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right 
or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the 
contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss 
or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for 
default. 

 
If the contract shall: 

 
a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind 

as an inducement or reward for doing or forbearing to do or for having done or forborne to do any 
act in relation to the obtaining or execution of this or any other contract for BHEL service, 

OR 
b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to 

be paid by him or with his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have previously been disclosed in writing to the Accepting Officer, 

OR 
c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 
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44. CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB 
LETTING OF CONTRACT : 

 
The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue 
thereafter to BHEL shall cancel the contract in any of the following cases:- 

 
If the contractor: 

 
a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a 

receiving order or orders for administration of his Estate made against him of shall take any proceeding, 
for liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance 
or assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do 
so, or if any application be made under any Bankruptcy Act for the time being in force for the sequestration 
of his estate or if a trust deed be granted by him on behalf of his creditor; 

OR 
b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, 

or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall 
arise which entitle the court or debenture holders to appoint a Receiver or Manager; 

OR 
c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior 

return approval of the Accepting Officer. 
 

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may 
complete the work by any means at the contractor risk and expense provided always that in the event of the cost 
of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost, 
the advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the 
contractor under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the 
same shall be recovered from the contractor by other means. 

 
In case of BHEL completes the work under the provisions of this condition of cost of such completion to be 
taken into account in determining the excess cost to be charged to the contractor under this condition shall 
consist of this cost of material purchased and /or labour provided by the BHEL with an addition of such 
percentage to cover superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr. 
E/C/E/C whose decision shall be final and conclusive. 

 
45. CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT : 

 
If the contractor; 

 
a) Makes default in commencing the work within reasonable time form date of handing over of the site and 

continuous in that  state after a reasonable notice  from senior/Engineer /Civil E/C; 
 

OR 

b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for 
completion, make default in proceeding with the work, with due diligence and continues in that state after 
a reasonable notice from Sr.E/C/E/C. 

 
c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with 

orders properly issued there under : 
 

d) Fails to complete the work, work order and items of work with individual dates for completion and clear 
the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of 
these General Conditions of Contract. 
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The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall 
accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of 
work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract 
as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided 
always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive ) 
being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the excess amount ordered 
by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means. 

 
In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such 
completion to be taken into account in determining the excess cost to be charged to the contractor under this 
condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an 
addition of such percentage to cover superintendence and establishment charges as may be decided by the Sr. 
M.P. /Sr. E/C/E/C. whose decision shall be final and conclusive. 

 
46. TERMINATION OF CONTRACT OF DEATH : 

 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer 
shall have the opinion of terminating the contract without compensation to the contractor. 

 
47. SPECIAL POWER OF DETERMINATION: 

 
If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole 
or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any 
profit or advantage which he might have derived from the execution of the work in full but which he did not 
derive in consequence of the force closing of the work. 

 
He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g. 
clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed reasonable 
payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and materials 
collected but which could not be utilized on the work, as verified the Sr. E/C Neither shall the contractor 
has any claim for compensation on account of any alterations having been made in the original specifications 
drawings, designs and instructions, involving any curtailment of the work as originally contemplated. 

 
48. FAIR WAGE : 

 
a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work. 

‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the 
work and where such wages have not been notified, the wages prescribed by the Sr. 
Manager/Projects/Sr.E/C/E/C for the stations at which the work is done. 

 
b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a ‘Fair 

Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-contractors 
in connection with the said wok, as if the labourers had been directly employed by him. 

 
c) In respect of all labours directly or indirectly employed on the work for the performance of the contractors 

part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL contractor’s 

labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard to payment of wages, 
wage period, deductions from wages, recovery of wages, not paid and deductions, unauthorisedly made, 
maintenance of wage book, wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of a like nature. 
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d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the 
Contractor any sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of the condition of the contract for the benefit of the workers, non- 
payment of wags or of deductions made from this or their wages which are not justified by the terms of 
the contract or non-observance of the regulations. 

 
e) Vis-à-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract 

and for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity 
from his sub-contractor’s. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 



20 
 

CHAPTER-IV 
 

VALUATION AND PAYMENT 
 
 

49. RECORDS AND MEASUREMENTS : 
 

All items having a financial value shall be entered in the BHEL Measurement Book so that a complete record 
is obtained of all works performed under the contract. 

 
Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum. 

Work carried out for agreed lump-sums will be described and similarly recorded. 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to ascertain 
the financial liability of BHEL under the contract. 

 
Work which fails to be measured in detail shall be measured physically, without reference to any local custom 
that may obtain excepting where it may otherwise be directed I the tender documents. The measurements shall 
be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in- 
charge shall give reasonable notice in writing to the Contractor of appointment for measurement. 

 
The contractor shall, without extra charge, provide assistance with appliances and other things necessary for 
measurement. 

 
The Contractor shall bear all the cost of measurement of his work. 

 
Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day 
at the site on completion of measurement. If the contractor objects to any of the measurement recorded on 
behalf of the BHEL a note that effect will be made in the BHEL measurement book or against the item or 
items objected to; and such note shall be signed and dated by both the parties engaged in taking the measurement. 

 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of 
such re-measurement shall be borne by the party requiring the, measurement to be re-taken provided that a net 
error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the 
first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be 
borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re- 
measurement is to be borne by the other party. 
If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to 
proceed by himself to take measurements and in that case these measurements shall be accepted by the 
Contractor as final. 
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The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr. 
M/P/details of his claims for the work done by him up to and including the previous months which are not 
covered by his contract Agreement in any of the following respects. 

 
a) Deviation from the items and Specifications provided in the contract documents. 

 
b) Extra items/New items of work. 

 
c) Quantities in excess of those provided in the contract schedule. 

 
d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that 
no further claims shall be raised by him in respect of the work done upto and including the period 
under report. 

 
50. VALUATION OF DEVIATIONS : 

 
Rate for deviated items of work will be fixed as follows: 

 
I. For any item of wok required to be carried out after the contract has been awarded and which is not covered 

by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item 
will be derived from K.P.W.D. Schedule by the method of proportion as follows: 

 
a) IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest 

analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok 
in K.P.W.D. schedule of Rates. 

 
b) If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D. 

Schedule then the method of proportion will be applied to the nearest analogous group of items available in 
both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of 
items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to 
the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates. 

 
 

c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D. 
Schedule, then the methods of proportion will be applied to all those items of the whole work, which are 
available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same 
proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the 
quantities for which orders are placed) bears to the total cost of the same items and quantities at the 
K.P.W.D. Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be 

decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties. 
 

The selection of analogous item or analogue group of items referred to above shall be done by the Sr. 
E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of 
different analogous items or analogous group of items, the lowest of all such derived rates shall be taken as 
the correct rate. 
In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding the 
settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and 
conclusive. 
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51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS : 
 

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a 
material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or 
decreased by an Act of Legislature (Central or state) and /or any notification there under or on account of new 
duties or levies such as Octroi or on account of increase or decrease in such duties affecting the price of materials 
required for incorporation in the works or the price of any item to be incorporated in the works and made from 
materials of which the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in 
respect of such material or item a price which is higher or lower than the price of that material or item as 
prevailing immediately before the passing of such Act or levying, increasing/decreasing of such duty, the 
BHEL., shall in case of increase in price or the duty reimburse the Contractor the increase in price or additional 
increased duty paid by the Contractor and in case of decrease I price, the BHEL shall be entitled to a refund 
of the reduction in duty. Provide however no reimbursement or refund shall be made if the increase /decrease is 
not more than plus 10% of the said price, the reimbursement or refund shall be made only on the excess over 
10% provided always that any such increase shall not payable if, in the opinion of the Sr. M/P whose decision 
shall be final and conclusive the increase is attributable to the delay in the execution of the contract within the 
control of the Contract, or that any such increase has become operative after the contracted/or extended date 
completion of the work or items of work in question. 

 
The Contractor shall, for the propose of this condition, keep such books of account and other document as are 
necessary to show the account of any increase claimed or any reduction available and shall allow inspection of 
the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C. 
furnish for verification such other information of the Sr. E/C/E/C may require. 

 
The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such 
materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this 
condition together with all information relating thereto which he may be in a position to supply. 

52. ADVANCES ON ACCOUNT : 

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the 
work shall have been completed and a certificate of completion given by the competent authority. 

In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals of not less 
than one month or as otherwise provided for in the Contract documents, counting from the date on which order 
to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account 
of work done and of materials delivered in connection with the Contract. 

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C 
subject a maximum of 90% of the value of the work actually executed in site provided the work has been 
executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such approval 
and passing of the sums so payable shall be final and conclusive against the Contractor. 

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’ 
bills, 100% of all subsequent bills may be made to the Contractor”. 

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in 
the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in 
the work and which have reasonably been brought to the site in-connection therewith and are adequate stored 
an/or protected against damage by weather or other causes, but which have not at the time of payment of the 
advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of 
the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical certificates in 
respect of perishable materials like lime, cement, timber, sand kankar etc. 

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL 
shall be deducted from the respective advances. 

 
The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining 
the reserves. 
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Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent 
interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment 
shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the 
contract. All such intermediate payments shall be regarded as advances against the final payment only and shall 
not be considered as an admission of the due performance of the contract or any part thereof in respect or the 
accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any 
way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in 
any way vary or affect the Contract. 

 
53. FINAL BILL : 

 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor 
shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts, 
vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer 
/Civil/E/C. No claim will be entertained after the receipt of the final bill. 

 
The contractor shall be entitled to be paid the final sum less the value of payments already made on account, 
subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools 
and plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted 
from the final sum aforesaid. 

 
No charge shall be allowed to the contractor on account of the preparation of the final bill. 

 
54. PAY MENT OF BILLS : 

 
All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked 
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 
the………………………………………………………………………………………………………………… 
…………………..located in the station where either the work is executed or service rendered or at their branch 
nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.) 

 
55. RECOVERY FROM CONTRACTOR : 

 
Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same 
may be deducted from any sum then due or which at any time thereafter may become due to the contractor 
under the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim 
on demand. 

 
56. POST TECHNICAL AUDIT OF WORK AND BILLS : 

 
BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill 
including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result 
thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall 
be enforced after three years of passing the final bill. 

 
57. REFUND OF SECURITY DEPOSIT : 

 
50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all 
contract on completion of work and after payment of final bill and the balance 50% on expiry of the maintenance 
period, (Described under clause 23) provided the contractor shall have rendered a “No Demand Certificate.” 
In case of works where maintenance period is not involved 100% of the security deposit may be refunded after 
payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.” 
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58.  ARBITRATION & CONCILIATION: 

 
 

The parties shall attempt to settle any disputes or difference arising out of the formation, breach, termination, 
validity or execution of the Contract; or, the respective rights and liabilities of the parties; or, in relation to 
interpretation of any provision of the Contract; or, in any manner touching upon the Contract, or in connection 
with this contract through friendly discussions. In case no amicable settlement can be reached between the parties 
through such discussions, in respect of any dispute; then, either Party may, by a notice in writing to the other 
Party refer such dispute or difference to the sole arbitration of an arbitrator appointed by Head of the BHEL –
EDN. Such Sole Arbitrator appointed, shall conduct the arbitration in English language. 
 
The Arbitrator shall pass a reasoned award and the award of the Arbitration shall be final and binding upon the 
Parties. 
 
Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory modifications 
or re-enactments thereof and the rules made thereunder and for the time being in force shall apply to the arbitration 
proceedings under this clause. The seat of arbitration shall be Bangalore. 
 
The cost of arbitration shall be borne as decided by the Arbitrator upon him entering the reference. 
 
Subject to the Arbitration Clause as above, the Courts at Bangalore alone shall have exclusive jurisdiction over 
any matter arising out of or in connection with this Contract. 
 
Notwithstanding the existence or any dispute or differences and/or reference for the arbitration, the parties shall 
proceed with and continue without hindrance the performance of its obligations under this Contract with due 
diligence and efficiency in a professional manner except where the Contract has been terminated by either Party 
in terms of this Contract. 
 
In the event of any dispute or difference relating to the interpretation and application of the provisions of the 
Contract, such dispute or difference shall be referred by either party for Arbitration to the Sole Arbitrator in the 
Department of Public Enterprises to be nominated by the Secretary to the Government of India in-charge of the 
Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration 
under this clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided, however, 
any Party aggrieved by such Award may make further reference for setting aside or revision of the Award to the 
Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of India. Upon such 
reference the dispute shall be decided by the Law Secretary or the Special Secretary or Additional Secretary when 
so authorized by the Law Secretary, whose decision shall bind the Parties hereto finally and conclusively. The 
Parties to the dispute will share equally the cost of arbitration as intimated by the Arbitrator ’and binding all 
parties to this contract. 
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ANNEXURE- ‘A’ 
 
 
 
 

1. DEFINITION: 

BHEL CONTRACTOR’S LABOUR REGULATIONS. 
(See condition 20) 

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have 
the meaning hereby assigned to them. 

 
a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an 

agent on his behalf on a payment not exceeding Rs. 500/- per month. 

b) “ Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, 
whether for time or piece work, after taking in to consideration prevailing market rates for similar 
employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the 
Minimum wages Act. 

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing 
labour on the wok taken on contractor. 

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the 
Chief Labour Commissioner’s organization. 

e) “Form” means a form appended to these Regulations. 
 

2. NOTICE OF COMMENCEMENT: 

The contractor shall, within seven days of commencement of the work, furnish in writing to the Inspecting 
Officer of the area concerned the following information, with copy to the Engineer- in charge. 

a) Name and situation of the work. 

b) Contractor’s name and address. 

c) Particulars of the Department for which the work is undertaken. 

d) Name and address of the sub-contractors as and when they are pointed. 

e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed. 

g) ‘Fair Wages’ for different categories of workers. 
 

3. I)   Number of hours which shall constitute a normal working day. The number of hours which shall c o n s t i t u t e  
a normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so 
arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult 
worker is made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in 
respect of overtime work, be paid wages at double the ordinary rate of wages. 

II)   Weekly day of rest: Every worker shall be given a weekly day of rest, which shall 

be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the 
weekly rest day unless he has or will have a substitution rest day, on one of the five days immediately before or 
after the rest day, provided that no substitution shall be made which will result in the worker working for more 
than 10 days consecutively without a rest day for a whole day. 

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a 
substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate of 
wages. 

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to. 
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4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OFF REST ETC. 

The Contractor shall before he commences his work on contract display and correctly maintain and continue to 
display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English 
and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of 
work for which such wages are payable, the weekly rest days workers are entitled to and name and address of 
the Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and 
the Engineer’s in charge. 

 
5. FIXATION OF WAGE PEIODS: 

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall normally 
exceed one work. 

 
6. PAYMENT OF WAGES: 

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency 
or in both. 

ii) Wages of every worker employed on the contractor shall be paid where the wages period is one week, 
within three days from the end of the wage period, and in any other case before the expiry of the 7th day or 
10th day from the end of the wage period according as the number of workers does not exceed 1,000 in 
exceeds 1000. 

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him 
shall be paid before expiry of the day succeeding the one on which his employment is terminated. 

iv) Payment of wages shall be made at the work site on a working day except when the work is completed 
before expiry of the wage period, in which case final payment shall be made at the work site within 48 
hours of the wage period, in which case final payment shall be made at the work site within 48 hours of the 
last working day and during normal working time. 

 
Note: 

The term “working day” means a day on which the work, on which labour is employed, is in progress. 
 

7. REGISTER OF WORKMEN: 
 

A register of workmen shall be maintained in the form appended to these regulations and kept at the work site 
or as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days 
of his employment. 

 
8. EMPLOYMENT CARD: 

 
The contractor shall issue an employment card in the form appended to these regulations to each worker on the 
day of work or entry into his employment. If a worker has already any such card with him issued by the 
previous employer the contractor shall merely endorse that employment card with relevant entries. On termination 
of employment the employment card shall again be endorsed by the contractor and returned to the worker. 
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9. REGISTER OF WAGES ETC: 

i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and 
kept at the work site or as near to it as possible. 

ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the 
contractor at least a day prior to disbursement of wages. 

 
10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 

i) Wages of worker shall be paid to him without any deductions of any kind except the following: 

a) Fines. 

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment 
is required to work. The amount of deduction shall be in proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for 
less of money which he is required to account for, where such damage or loss is directly attributable to his 
neglect or default ; 

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be 
entered in a register ; and 

e) Any other deduction which the BHEL may from time to time allow. 

ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been 
approved by the chief Labour Commissioner. 

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages 
until the worker has been given an opportunity of showing – cause against such fines or deductions. 

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an 
amount equal to three Paise in rupee of the wages payable to him in respect of that wage period. 

v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from 
the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect which it was imposed. 

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief 
labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a 
workman and display it in good condition a conspicuous place on the work site. 

vii)The contractor shall maintain a register of deductions for damage or loss in the forms appended to these 
regulations which should be kept at the place of work. 

a) Full particulars of the labourers who met with the accident. 

b) Sex. 

c) Age. 

d) Rates of wages. 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date and time when admitted in hospital. 

h) Date of discharge from the hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer. 

k) Claim required to be paid under Workmen Compensation Act. 
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l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 
 

11. REGISTER OF ACCIDENTS: 

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but 
the same shall include the following particulars :- 

 
 

12. PRESERVATION OF REGISTERS: 

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which the last entry is made therein. 

 
 

13. ENFORCEMENT: 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out investigations 
and send a report to the Engineer-in-charge specifying the amount representing / workers dues and amount of 
penalty to be imposed on the contractor for breath of these regulations, that have to be recovered from the 
contractor, indicating full details of the recoveries proposed and the reasons, there for. It shall be obligatory 
of the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from payments 
due to the contractor. 

 
14. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS: 

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report 
from the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of 
these regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer 
in charge, wherever such payments arise, within 30 days from the date of receipt of the decision of the Regional 
Labour Commissioner (RLC). 

 
15. WELFARE FUND: 

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed to 
workers within the time-limit prescribed above, due to reasons such as where about or workers not being 
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under 
the custody or BHEL for such benefits and welfare of work man employed by the contractors. 

 
16. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional 
Labour Commissioner concerned within 30 days from the date of decision, forwarding simultaneously a copy of 
his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and 
binding upon the contractor and the work men. 

 
17. REPRESNTATION OF PARTIES: 

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by 
an officer of a registered trade union of which the said trade union is affiliated or where the work man is 
not a member of any registered trade union, by an officer of a registered trade union, connected with, or 
any other workmen employed in, the industry in which the worker is employed. 
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ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an 
officer of an association of contractors of which he is member or by an officer of a Federation of associations 
of contractors to which the said association is affiliated or where the contractor is not a member of any 
association of employers, connected with, or by any other employer engaged in the industry in which the 
contractor is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 
these Regulations. 

 

18. INSPECTION OF BOOKS AND OTHER DOCUMENTS: 

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by 
inspecting officers and the Engineer-in-charge or his authorized representative at any time and by the worker or 
his agent on receipt of due notice at convenient time. 

 

19. INTERPRETATION ETC: 

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief 
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding. 

 
 

20. AMENDMENTS: 

Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue 
such directions as it may consider necessary for the proper implementation of the Contractors Labour Regulations 
for the purpose of removing any difficulty which may arise in the administration thereof, based on which the 
BHEL Contractors Labour Regulation here in contained shall be subject to revision. 

 
 

BHEL SAFETY CODE (See condition 20) 

i) Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, 
or from solid construction except such short period work as can be done safely from ladders. When a ladder 
is used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 
materials as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be 
given an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an 
overhead support or erected with stationery support, shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or 
staging and extending along with the entire length of the outside and ends thereof with only such openings 
as may be necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or unequally, 
and if height of a platform or gangway or stairway is more than 3.25 meters above ground level it shall be 
closely boarded, have adequate width and be suitably fenced, as described in 2 above. 

iv) Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent 
fall of persons or materials by providing suitable fencing or failing with a minimum height of 1 meter. 

v) Safe means of access shall be provided to all working platform and other working places, every ladder shall 
be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a 
rung ladder shall in no case be less than 30cm. For ladders up to and including 3 meters in length. Uniform 
step spacing shall not exceed 30 cm. 
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Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the 
sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound to 
bear expenses of defense of every suit action or other proceedings at law that may be brought by any person for 
injury sustaining owing to every suit action or other proceedings at law that may be brought by any person for 
injury sustaining owing to neglect of the above precautions, and pay any damages and costs which may be 
awarded in any such suit, action or proceedings to any such person or which may with the consent of the 
contractor be paid to compromise any claim by any such person. 

6. EXCAVATION AND TRENCHING: 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m 
length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface 
of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or 
securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be 
placed within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances shall undermining or undercutting be done. 

 
 

7. DEMOLITION: 

Before any demolition work is commenced and also during the process of the work. 

a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected; 

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by operator 
shall remain electrically charged. 

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No 
floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for 
use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor 
shall take adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with 
protective footwear and protective goggles. 

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective 
goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eye shields. 

d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 
safe intervals. 

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that 
manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to 
get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning 
signals or boards to prevent accident to public. 

f) The contractor shall not employ men below the age of 18 and women on the work of painting with products 
containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting 
the following precautions shall be taken. 

i) No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form 
of spray or a surface having lead paint is dry rubbed and scrapped. 

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable 
working painters to wash during and cessation of work. 
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9. When work is done near anywhere there is risk of drowning, all necessary equipment shall be provided and 
kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate 
provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the work. 

 
 

10. Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the 
following: 

a) i) These shall be of good mechanical construction, sound material an adequate strength and free from 
defects and adequate strength, and free from defects. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and 
adequate strength, and free from defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age 
of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to 
operator. 

c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in 
hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked 
thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards 
contractors machines the contractor shall notify safe working load of each machine to the Engineer-in- 
charge wherever he brings it to site of work and get it verified by the Engineer-in-charge. 

 
 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be 
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to 
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the 
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are employed 
on electrical installations which are already energized, insulating mats, working apparel such as gloves, 
sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings; watches carry 
keys or other materials which are good conductors of electrically. 

12. All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near the places of work. 

13. These safety provisions shall be brought to the notice of all concerned by display on a notice board at a 
prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall be 
named there on by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 
made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the 
inspection officers as defined in the contractor’s Labour Regulations. 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any 
other Act or Rule in force. 



FORM OF REGISTER OF WORKMEN 
(Regulation 7) 

 
(i) Name and address of the contractor:……………………………………………………………………………… 
(ii) Number and date of the contract agreement/work order:…………………………………………………………. 
(iii) Name and address of the department awarding the contract:……………………………………………............... 
(iv) Nature of the contract and location of the work:…………………………………………………………………..  
(v) (v)  Duration of the contract:……………………………………………………………………………………… 
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FORM OF EMPLOYMENT CARD 
(Regulation 8) 

 
(i) Name and sex of the worker:……………………………………………………………………………………….  
(ii) Father’s/Husband’s Name:…………………………………………………………………………………………  
(iii)  Address:……………………………………………………………………………………………………………  
(iv)  Age or date of birth:……………………………………………………………………………………………….  
(v)  Identification marks:………………………………………………………………………………………………. 

 
Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has no 
wife/husband or child): 

Name:…………………………………………………………………………………………………………………… 
Full address of dependents:……………………………………………………………………………………………... 
(Specify village, Dist., and State):………………………………………………………………………………………. 
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N.B: For the worker employed at one time one piece-work basis and at another on daily wages, relevant entries 
in respect of each type of employment should be made separately. 



FORM OF WAGE SLIP 
(REGULATION 9) 

 
 

(i) Name of the contractor…………………………………………………………………………………. 

(ii) Place……………………………………………………………………………………………………. 

 
 

 

 
1. Name of the workers with 

father’s/husband’s Name : 
 

2. Nature of employment : 
 

3. Wage period : 
 

4. Rate of wages payable : 
 

5. Total attendance/unit of 
Work done : 

 
6. Dates on which overtime 

worked. : 
 

7. Overtime wages. : 
 

8. Gross Wages, payable : 
 

9. Total deductions (indicating 
nature of deduction). 

 
10. Net Wages Payable : 

 
 
 
 

 

 
 
 
 
 

CONTRACTOR’S SIGNATURE/ EMPLOYEES SIGNATURE/ 
THUMB IMPRESSION. THUMB IMPRESSION. 



FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation 9) 

 
(vi) Name and address of the contractor:………………………………………………………………. 
(vii) No. & Date of the contract agreement/work order:……………………………………………….. 
(viii) Name and address of the dept. awarding the contract:……………………………………………. 
(ix) Nature of the contract and location of the work:……………………………………………………. 
(x)      Duration of the contract:……………………………………………………………………………. (xi)        
Wage period:………………………………………………………………………………………. 

 
 Fair 
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Wages 
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Overtime 
worked. 

Deduction from 
wages. 
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FORM OF REGISTER OF 
DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY 

THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS. 
(Regulation No. 10 (vii). 
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FORM OF REGISTER OF FINES (REGULATIONS No. 10 (VII) 
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