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TRANSFORMER SERVICES DEPARTMENT 
     Phone: +91-755-2503337, 2686  E-mail:jeet_nimbalkar@bhel.in, txx.bpl@bhel.in  

 
TENDER NOTICE NO. TXX/TN/2022-23/30                                                               DATED:   07/04/2023 
 

Sub.:  Receipt, unloading of accessories and erection, oil filling for short circuit testing and 
after completion of test, draining of oil, dismantling and loading of accessories 
including oil drums on truck for 275MVA GT at NHPTL Bina. 

    
Dear Sir(s), 

Sealed tenders are invited for carrying out the subject work. The tender submission and opening details are as 
follows:  

• DATE & TIME OF RECEIPT OF THE TENDER:  18/04/2023 Till 11.00 Hrs. 

• DATE & TIME OF TENDER OPENING:    18/04/2023 after 14.00 Hrs. 

• PLACE OF TENDER SUBMISSION: “GREEN COLOURED WORKS CONTRACT TENDER BOX” 
placed in Tender Room, Administrative Building, Ground Floor, BHEL, Bhopal – 462 022. 

The details of the work shall be as per the Scope of Work (Clause No. 4.0). Prices are to be submitted as 
Price-bid format (Annexure-I & II). The other conditions and details of tender are as follows: 

1. PROJECT: 
 
SHORT CIRCUIT TESTING OF TRANSFOMER AT NHPTL BINA. 
    

2. DETAILS OF EQUIPMENTS: 
 

 
3. APPROXIMATE SHIPPING WEIGHT & DIMENSIONS OF MAJOR PARTS:  

 

Sl. 
No. 

Description 
275 MVA, 420kV, 1-Ph GT 

i 
Shipping Weight transformer  
tank 

192.5 Tons 

ii Weight of Accessories 5-7 Tons 

iii Quantity of oil (approx.) 63 kL 

iv 
Dimension of transformer 
tank (approx.) 

L-6150, W-4770, H-4870 mm 

v 
420 KV, HV  Bushing  
Dimensions 

L- 6500  mm, Wt. 1500  Kg 

 

4. SCOPE OF WORK:  
 

Above transformer are being sent to short circuit test laboratory in India NHPTL Bina for short circuit 
test. It is required to make the transformer ready for Short circuit testing at NHPTL Bina Laboratory. 
The scope of work for above said transformer shall broadly comprise of the following: 

 

4.1 RECEIPT & UNLOADING OF All ACCESSORIES AND ERECTION WORK OF 
TRANSFORMERS: 

 
This activity will involve the following work: 
 

4.1.1 Receipt & Unloading: 

(A)      1 No. 275 MVA, 21/420/√3 kV, 1-PH GENERATOR TRANSFORMER 
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1. Receipt and unloading of essential accessories required for short circuit testing like bushings, turrets, 

conservator & pipes and units mounting A-frame, insulating oil etc of Transformer under this contract 
has to be handle by contractor at NHPTL Bina.  

 
2. Checking of N2/dry air pressure in main tank and maintaining it at 0.20 Kg/cm2 with pure and dry 

Nitrogen gas of dryness not less than (-) 60 ºC dew point before start of erection. Dew point 
measurement of nitrogen filled Main tank prior to start of its erection and maintain the record. 

 
NOTE: 
 Unloading and loading of Main tank excluded from scope. 
 Unloading of all accessories including oil drums has to be done by contractor. (Hydra will 

be provided by NHPTL 
 Shifting of transformer upto common Assembly Area will be done by laboratory / 

Transporter. Necessary co-ordination to be done by Contractor for suitability of space. 
 

4.1.2 Unpacking of accessories: 
 

1. Contractor has to unpack all the accessories in proper way, So that the packing material can be    
re-used for packing of materials. 

2. Responsibility of safe storage of packing materials like wooden cases, wrapping materials in good 
conditions lies with E&C Contractor. 

 
4.1.3   Erection of Transformers: 

 
1. Before starting erection activities, cleaning of accessories including turrets & main tank shall be 

carried out at site. 
2. Internal inspection of the Main tank to find out and rectify transportation damages (if any). Before 

starting internal inspection following T&P should be available at site with calibration certificates. 
 
           a) Portable Dew point meter of reputed make. 
           b) Dry air generator plant with dehumidifier having online digital dew point meter  
                   and capable of generating dry air of dew point not less than (-) 60 ºC. 
 

3. Erection / Assembly of equalizing pipe, oil conservator, turrets, bushings, Buchholz pipe work and 
PRVs of transformer has to be done at common assembly area of testing lab. 
 

4. Dry air from portable unit or pressurized cylinder shall be pumped in Transformer tank throughout 
erection/ exposure during erection period. Contractor will have to ensure that their workmen take 
utmost care during erection to safeguard and avoid ingress of dust, dirt or any foreign material in 
the Transformer. 

 
5. Carrying out pressure testing on completely assembled Transformer by filling N2 / dry air upto 

pressure of 0.2 Kg/cm2 and arresting leakages (if any) to ensure leakage free assembly. 
 

NOTE:  
 Crane is available at laboratory and the same shall be made available to the contractor for 

erection of bushing mounting, turrets, pipe work, conservator and other fitting. 
 

 At test bay Hydra may be required for conservator erection or other contingencies has to 
be done by contractor. 

 

4.1.4   DRYOUT & OIL CIRCULATION: 
 

This activity will involve the following work: 
 

1. After the erection of all accessories and successful leakage testing, the job is subjected to 
dryout cycles by Potable high vacuum machine. Vacuum pulling from entire job and 
maintaining a vacuum of less than 1.0 Torr for a minimum period of 72 Hrs. For measurement 
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of vacuum McLeod gauge/digital gauge has to be arrange by contractor. All necessary 
arrangement like hose pipe of required length as per site condition for vacuum pulling 
has to be arranged by contractor. 
 

2. After completion of vacuum cycle of 48 hrs, the vacuum break is achieved by nitrogen gas 
purging till the pressure of 0.2 Kg/cm2 is achieved and maintaining minimum period of 24hrs. 

 
3. After completion of 24 hrs with nitrogen gas pressure, the dew point of gas filled in the tank is 

measured and noted for record. 
 

4. The vacuum and nitrogen gas purging for 24hrs becomes one cycle of dryout cycle. Provision 
of 2 dryout cycles shall be kept till desired dew point of main tank is achieved as per BHEL 
requirement under this scope. 

 
5. In the above dryout cycles, Dry Nitrogen gas cylinders (-50ºC dew point or better, purity 

99.999% or better) shall be required for N2 purging. Contractor has to produce the test report 
of each dry nitrogen cylinders. Alternatively, dry air gas (-50ºC dew point or better, purity 
99.999% or better) can also be used. 

 

4.1.5   OIL PREPARATION, OIL FILLING, HOT OIL CIRCULATION: 
 

This activity will involve the following work: 
 

1. Sample testing of oil from drums (15 drums randomly selected from the supplied lot) shall be 
required to be carried out for BDV & PPM before pouring into storage tank at site. 

2. The Contractor has to arrange adequate size oil storage tank as per capacity of main tank to 
ensure oil filling in the main tank without interruption. Oil filling in the main tank shall not be 
permitted without preparation of complete oil. In the event of single storage tank of the 
required capacity is not available then complete oil should preferably be contained in not more 
than two storage tanks (each 60kL and 30kL). Oil storage tanks must have oil level 
indicator and breather arrangement filled with new silica gel. 

3. After filling of oil in the storage tank and completion of oil filtration, oil testing for BDV & 
moisture shall be required to be carried out before filling in main tank. Contractor has to 
arrange calibrated BDV & PPM kit at site. 

4. Filling of Transformer main tank, other accessories and complete assembly with prepared and 
tested oil under vacuum up to desired level. The required oil tanks, filter machine (Ultra 
High Vacuum type oil treatment plant preferably minimum 10 kL per hour or more), 
hose pipes of required length as per site condition and other accessories shall be 
under the purview of the contractor. Transformer oil filter machine must have new filter for 
oil processing. 

5. Hot oil circulation process has to be carried out and maintaining temperature in tank up to 
55°c for not less than 72 hrs to achieve desired insulation parameters of oil 
(BDV>70KV&PPM=<5). IR value has to be regularly recorded during the complete drying out 
process. 

6. Before Oil filling in main tank oil sample to be testing for BDV, PPM, IFT, Resistivity, Tan delta 
and DGA.  

7. After completion of HOC in main tank oil sample to be testing for BDV, PPM, IFT, Resistivity, 
Tan delta and DGA.  
 

NOTE: 
 

 It is mandatory to arrange following machines / T&Ps at NHPLT Bina site before 
commencement of work as short circuit testing is time bound activity.  
 
a)  Storage tanks of min. size 30 kL or more for total oil qty. 
b)  Calibrated BDV & PPM kit. 
c)  Dry Nitrogen gas cylinders. 
d)  Dry air generator plant. 
e)  Dew point meter. 
f)  Filter machine 10klph or more. 
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g)  McLeod gauges. 
 
Contractor has to arrange T&P within seven days after receiving formal information for 
mobilization at site. 
  
If any T&P mention in scope of work are not arranged with in stipulated time by contactor, 
then BHEL reserves right to arrange the T&P at risk & cost of contractor. Amount incurred 
in arrangement the T&P / facility at site shall be deducted with overhead charges (as per 
BHEL norms) from contractor bills. 
 
Contract awarded is liable for termination for any contravention of statutory provisions or 
any other reasons / non deployment of mention machinery / T&Ps without assigning any 
explanation or notice to the Contractor. 

 
 Shifting of Transformer upto test bed in HVTR Area for short circuit test will be done by 

NHPTL using Air Caster. 
 

4.2 FINAL PREPRATION OF TRANSFORMER FOR SHORT CIRCUIT TEST: 
 
4.2.1 After completion of erection, oil filled transformer is to be made ready in all respect and hand over to 

laboratory for Dynamic Short Circuit test. The contractor will have to ensure venting of air, opening 
of valves etc.  

 
NOTE: 

 ALL LV test to be carried out on transformer before, during and after the Short Circuit test 
are in the scope of NHPTL. 

 

4.3 DRAINING OF OIL AND DISMANTLING OF TRANSFORMER: 
 
4.3.1 After completion of short circuit test on transformer, the oil shall be drained out and transferred back 

into Storage tank and then oil drums and all the oil filled drums should be seal and have to be 
loaded into the trucks for transportation back BHEL Bhopal. Above work shall be responsibility of 
contractor however transportation of oil drums from site to BHEL Bhopal shall be organized by 
BHEL.  

 
4.3.2 Contractor has to dismantle the HV / LV / neutral bushings, all turrets, pipe support, oil conservator 

etc. 
 
4.3.3 After completion of dismantling of all accessories and drained out of oil from main tank then 

contractor has to fill positive pressures of N2 / dry air gas inside the main tank of transformer. 

 
4.4  PACKING & LOADING OF ALL ACCESSORIES OF TRANSFORMER: 

 
4.4.1 All the accessories have to be dismantled, re-packed into its original casing by the contractor. 
 

4.5 LOADING OF ALL ACCESSORIES OF TRANSFORMER: 
 
4.5.1 Packed accessories to be loaded on trucks by the contractor. Transportation of packed accessories 

from site to Bhopal shall be organized by BHEL. 
 
NOTE: 

 Loading of all accessories including oil drums has to be done by contractor. (Hydra will be 
provided by NHPTL). 

 
 05 Ton Mobile crane is available at NHPLT premises and the same shall be made available 

to the contractor for dismantling of bushing mounting, turrets, pipe work, conservator and 
other fitting. 

5.0 FACILITIES AND OTHER REQUIREMENTS AT SITE: 
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The facilities available at site and other requirements to be adhered at site while executing the work 
shall be as follows: 

  
5.1 Contractor shall appoint a well-qualified, knowledgeable and experienced Engineer/Supervisor to 

lead/guide E&C activities at site. While day to day management of the site and supervision of the 
works shall be the responsibility of Contractor’s Engineer-In-charge/authorized representative, he will 
report to BHEL executive to assist him to discharge the overall responsibility of the execution of the 
project. He will have to regularly interact with BHEL and customer officials and appraise them on all 
aspects/developments at site. 

5.2 The contractor will have to appraise BHEL officials on the progress of activities on site on daily basis 
and shall send the written progress report by email/fax to BHEL on weekly basis or as required by 
them. 

5.3 Contractor is responsible to employ required number of skilled/semi-skilled and unskilled workmen as 
per site requirements to complete the entire project as per schedule.  

5.4 Contractor will have to ensure that the Health, Safety and Environment (HSE) requirements are 
clearly understood and faithfully implemented at all levels at site.  They will have to ensure 
adequate safety precautions at site as per the various statutes and shall be entirely 
responsible for the complete safety of their workmen/employees at the site. Necessary 
Personal Protection Equipment’s (PPE’s) (such as Helmets, Goggles, safety Belts, Gloves, First 
aid box etc.) shall be provided to the worker/staff as per requirement during erection work.  

 
5.5 On award of contract, site documents as mentioned below shall be collected compiled, arranged by 

contractor from customer. 
i) Particulars of each employee employed by Contractor before start of work. 
ii) Lorry receipt certificate of equipment, accessories received at site. 
iii) Material verification and material receipt certificate. 
iv) Site opening certificate. 
v) Completion certificate 
vi) Intimation of insurance claim on account of transit damage or erection damage must be obtained 

from site duly signed by customer & contractors on behalf of BHEL. 
vii) Site closing certificate. 
Further any other document required as per contract for installation services portion must also be 
obtained/ furnished to customer for fulfillment of contractual commitment.  

 
5.6 All the instruments/equipment’s required for erection, throughout E&C period shall be arranged by the 

contractor. All the instruments to be used shall be of reputed make and shall have valid calibration 
certificate.  

 
5.7 Construction supply at one point will be provided by BHEL/Customer on free of cost basis. However, 

the contractor will have to arrange for Energy meter and required cable to tap the power supply 
from the point/distribution board provided at site by customer. All further distribution point of 
utilization as required shall also be contractor’s responsibility. 
 

5.8 In the event of halt in work for whatsoever reason, if the BHEL requires for demobilization of the T&P 
from the site and re-deployment as per requirement then Contractor has to do so after receipt of such 
information from BHEL in writing and hence, Contractor shall keep the provision for 1 (one) time 
mobilization and re-deployment in their scope for such contingencies 

  
5.9 The Contractor will have to adhere and follow all the local rules and statutory requirements and as 

given in Annexure-IV, V, VI. 
 

6.0 TERMS OF PAYMENT:     
            

The payment shall be made to the contractor in lump sum amount after successful completion of all the 
activities as per the Scope of Work mentioned above.  An activity completion certificate endorsed by 
BHEL person shall be required to be attached with the bill to be raised. 

 

Sl.no. Details of activities as per Scope of Work Break-up of Price (in %) 

6.1 Mobilization of T&Ps  and Kits as mention in clause 25 
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11.0  

6.2 
After completion of activities as mentioned in clause 4.1 
to 4.2 of scope of work above. 

25 

6.3 
After completion of activities as mentioned in clause 4.3 
of scope of work above. 

25 

6.4 
 After completion of activities as mentioned in clause 
4.4 of scope of work above. 

20 

6.5 
After completion of activities as mentioned in clause 4.5 
of scope of work above. 

05 

 Total 100% 

 
All the payment shall be made as per BHEL norms and is subject to deduction of Security Deposit and 
Income Tax at source as per the applicable rules.  Security Deposit recovered shall only be refunded 
after 3 months of successful completion of contract. Security Deposit recovered shall only be refunded 
after 3 months of successful completion of contract. Payment shall be released normally, within 60 
days after submission of the bills (Measurement book), with meeting all formalities in advance.  All 
payments shall be released through electronic-pay mode only. 
 
The Contractor has to submit the following documents with every bill: 
 

i) Wage sheet of manpower deployed. 
ii) Workmen insurance policy. 
iii) PF deposit challan. 
iv) Activity completion certificate endorsed by BHEL representative and duly filled check list of 

each stage (Check list will be issued at the time of work order). 
 

All the payment shall be made as per BHEL norms and is subject to deduction of Security Deposit 
and Income Tax at source as per the applicable rules. Security Deposit shall only be refunded after 
completion of three month of work (as mentioned in clause 7.0 below). 
 

7.0 SCHEDULE OF WORK (COMPLETION PERIOD): 
 

7.1 The completion time for transformer shall be two months from receipt of the transformers & accessories 
at NHPTL Bina site or 30 days after completion of SC testing of each transformer, whichever is later. 
The site receipt date shall be taken as start date for the work. Tentatively dispatch schedule of 
transformer end of April mid 2023. Provision of one months is kept for transportation and one months 
for job preparation, oil draining, dismantling and re-packing after SC test etc, the maximum completion 
of entire work shall be end of June, 2023. Hence completion time shall be end of June, 2023 OR 
two months from receipt of the last consignment or accessories of the transformer at NHPTL 
Bina (whichever is later).   
 

7.2 Contractor will have to mobilize resources to site within a week time after receipt of communication 
from BHEL Officials regarding commencement of work at NHPTL Bina. 

 
7.3 PENALTY: Penalty @ 0.5% per week subject to maximum of 10% of the contract price shall be levied 

for the delay in completion of work on account of non-mobilization of activities at Contractor’s part. GST 
on penalty shall be charged in extra. 
 

7.4 BHEL reserve right to execute all activities mentioned in contract at risk and cost of contractor in case of 
non- mobilization during execution of E&C work at site. If the work is not executed or partly executed within 
the agreed execution period, BHEL reserves the right to cancel the order and get the work executed from the 
alternate source(s) at the Risk and Cost of the Contractor. In such an event, it shall be obligatory on the part 
of contractor to make good any loss suffered by BHEL. 
 

8.0 EXTRA WORK:  
 
The total work content envisaged in the tender and as mentioned in the scope of work (Clause 4.0) is to 
be undertaken on lump sum basis and accordingly the contract price of work order only will be 
admissible. However under exigencies which may arise due to unforeseen problems during erection, 
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failure of equipment’s or any other reasons, additional work may be required to be undertaken, which is 
not covered in the scope of work.  BHEL will then ask the Contactor to carry out such optional activities; 
a prior consent will be required from BHEL authorized official before undertaking any such optional 
activities.  

 

The applicable rates for extra work / activities have been fixed by BHEL as a percentage of awarded 
rates of that particular Transformer/ Reactor in question. The bidders are required to quote for their 
lump-sum price for undertaking E&C of Transformer/ Reactor in price schedule (Annexure-I) only. After 
finalization of tender, the awarded price of one transformer/ reactor (Unit Rate) shall be multiplied with 
respective percentages of optional activity to derive price in Rupees of that activity.  

 

The applicable rates of each Extra Activities are mentioned in Annexure-II (Rates of Extra work/ 
Activities). 

 

9.0) MANDATORY REQUIREMENT FOR CONSIDERING THE OFFER: 
                                                 

9.1 The tender shall be governed by following mandatory requirements for considering the offer: 
 

QUALIFYING CRITERIA: Only those parties who fulfill the following eligibility criteria shall be 
considered for participating in the tender: 

 

Average Annual Financial turnover of the firm for last 3 Financial years upto 31st March 2022 should be 
at least Rs. 1.5 Lakhs/- 

 

Following Documentary proof must be submitted as proof of Average Annual Turnover. 
 

a) Audited Profit & Loss Account and Balance Sheet must be submitted as proof of Average Annual 
Turnover. The financial statements must be signed by the owner and the auditor. Auditor’s seal, 
Name, firm name, Membership No., FRN No., UDIN and the capacity in which he is signing 
(Proprietor/Partner), must be mentioned on the Profit & Loss A/c and Balance Sheet. 

b) In case of proprietorship and partnership where Audited Profit & Loss A/c and Balance Sheet is not 
available, CA certificate certifying turnover for the required financial years must be submitted, which 
must be on his letter head mentioning his and his firm name, membership number, FRN No, UDIN, 
capacity in which he is signing (Proprietor/Partner), date and place of signing 

 

Experience of having successfully completed similar works during last 7 years ending last day of month 
previous to the one in which applications are invited should be either of the following:  
 
Three similar completed works costing not less than the amount equal Rs 1.90 Lakhs. 

OR 
Two similar completed works costing not less than the amount Rs. 2.40 Lakhs.  

OR 
One similar completed work costing not less than the amount equal to Rs 3.80 Lakhs.  

 

Similar works means erection, testing & commissioning of 400kV or higher class Transformers/ 
Reactors. The parties will have to furnish documents (copy of WO/LOA shall be directly issued in the 
name of bidder from OEM or utilities and no sub-contract issued by any other agency shall be 
admissible and Work Completion Certificate/MOM) in support of their firm meeting anyone of the above 
criteria.    

9.2 Permanent Income tax account number (PAN) and GSTIN number. 
9.3 Copy of Permanent Provident Account Number. 
9.4 The contractor shall possess valid Electrical License of 400KV or above.  
9.5 All the workmen deployed at site shall be covered under workmen compensation insurance. The 

insurance policy will have to be taken after award of work its copy shall be submitted on award of 
contract. An undertaking in this regards will have to be given along with the offer.  

9.6 Documentary proof for depositing tender fees Rs 500/ by e-payment system as the procedure 
illustrated in clause 5.0 of annexure-III.GST on tender fee shall be extra. 

9.7 Earnest Money Deposit as per Annexure-III/Clause 3.0 
9.8 A “No Deviation Certificate” in the prescribed format as per Annexure-VII will have to be compulsorily 

attached with the offer. 
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10)      Following Facilities Provided by NHPTL at Bina site: 

 05 Ton Mobile crane/Hydra is available free of cost to contactor for loading, unloading of all 
accessories and for erection of HV/LV Bushings etc. 

 Tow Tractor will be provided free of cost. 
 Articulated lift ( Man Lifter) will be provided free of cost  - working height 16m- horizontal 

outreach 9m- with platform -appx size 0.9m x 1.8m. 
 Scissor lift free of cost - working height 15m- with platform -appx size 7m x 1.8m. – to facilitate 

erection. 
 Wheeled Platform free of cost -appx size 4m x 6m. – to facilitate erection. 
 04 points lifting system will be provided free of cost-Hydraulic Gantry- to unload the Heavy 

equipment like main tank. 
 All testing equipment for LV test will be provided free of cost. LV test to be carried out on 

transformer before, during and after the Short Circuit test are in the scope of NHPTL. 
 

11)      Following T&Ps need to arrange by contractor at NHPTL Bina Site: 

 Storage tanks of 2X30 kL or 60KL. 
 Calibrated BDV & PPM kit. 
 Dry Nitrogen gas cylinders. 
 12kl or 10kl filter machine. 
 Dry air generator plant. 
  Dew point meter. 
 McLeod gauges. 
 Hose pipes of required length as per site condition. 

Contractor has to arrange T&P within seven days after receiving formal information for 
mobilization at site. 

If any T&P mention in scope of work are not arranged with in stipulated time by contactor, then 
BHEL reserves right to arrange the T&P at risk & cost of contractor. Amount incurred in 
arrangement the T&P / facility at site shall be deducted with overhead charges (as per BHEL 
norms) from contractor bills. 

Contract awarded is liable for termination for any contravention of statutory provisions or any 
other reasons / non deployment of mention machinery /T&Ps without assigning any explanation 
or notice to the Contractor. 

The price schedule format, rates of extra activities, Terms and Conditions stipulating tendering 
procedure, EMD, Security Deposit, General Conditions of Contract, Special Conditions of Contract, 
Instructions to Contractor Code for Safety Management at Sites, Statutory Liabilities of the Contractor, 
No deviation format, Organizational information are enclosed in Annexure-I to VIII. The tenderer is 
advised to study these annexures and put up signature with seal as acceptance of various clauses. In 
case of ambiguity in any clause, the order of precedence of these Annexures, unless specified in 
above mentioned clauses, will be as under : 

Annexure-I Format for price schedule   : 1st   
Annexure-II Rates of Extra Activities   : 2nd  
Annexure-III Terms and Conditions   : 3rd  
Annexure-IV Instruction to Contractor   : 4th   
Annexure-V Code for Safety Management at Sites : 5th  
Annexure-VI Statutory Liabilities of the Contractor  : 6th  
Annexure-VII Format for No Deviation certificate  : 7th   
Annexure-VIII Organizational Information   : 8th   

 

Thanking You, 
 
Yours Faithfully, 
For and on behalf of BHEL Bhopal, 

 
Jeetandra Nimbalkar ( Sr.Manager/TXX) 
Transformer Services Department 
Block – III Central Annexe, 1st floor, 
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Bharat Heavy Electricals Limited, Bhopal (MP) Pin – 462022 
 
Enclosures: Annexure-I to Annexure-XI, as above 
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ANNEXURE-I 
 

PRICE SCHEDULE 
                  

TENDER NOTICE NO. TXX/TN/2022-23/30                                                     DATED:   07/04/2023 
 

Sl. No. DETAIL OF WORK QUOTED PRICE IN Rs. 

1.0 
Receipt, unloading of accessories and erection, oil filling for short circuit testing and after 
completion of test, draining of oil, dismantling and loading of accessories including oil drums on 
truck for at 275MVA GT NHPTL Bina. 

1.1 

1 No. 275 MVA, 21/420/√3 kV, 1-Ph 
Generator Transformer as per Scope 
of Work 
(Quoted price to be exclusive of 
GST) 

Rs……………………… 

2.0 

 
Total quoted price in words 

(  Exclusive of GST) 
 
Rs………………………………………… 

 

Note:   

1) Applicable GST shall be paid extra. Any loss of tax credit due to the reason attributable to contractor shall be 
recovered from them along with interest.  

2) The offers will be evaluated on the basis of total lump sum price quoted above. The quoted rate shall remain firm 
throughout the contract period and no variation/escalation what so ever during the contract period shall be allowed and 
also in case of change in site location anywhere in India.   

3) The unpriced Price Bid mentioning “Quoted” against above rates shall be submitted in the offer along with the signed 
copy of the NIT with all the Annexures. 

4) If, in the price structure quoted for the required services/ works, there is discrepancy between the unit price and the 
total price (which is obtained by multiplying the unit price by the quantity), the unit price shall prevail and the total price 
corrected accordingly, unless in the opinion of the BHEL there is an obvious misplacement of the decimal point in the 
unit price, in which case the total price as quoted shall govern and the unit price corrected accordingly. 

5) If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the 
total shall be corrected: and 

6) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed 
in words is related to an arithmetic error, in which case the amount in figures shall prevail subject of (4) & (5) above. 

7) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date upto which the 
bidder has to send his acceptance on the above lines and if the bidder does not agree to the decision of the BHEL, the 
bid is liable to be ignored. 

8) Bid should be free from correction, overwriting, using corrective fluid etc. any interlineation, cutting or overwriting shall 
be valid only if they are attested under full signature (s) of person (s) signing the bid, else bid shall be liable for 
rejection. 

9) All overwriting/ cutting etc. will be numbered by bid opening officials and announced during Bid opening.  In the course 
of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be decided by soliciting 
discounts from the respective L-1 bidders (party has to be submit revised discounted price bid in tender room box). In 
case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the L-1 bidder shall be 
decided by a toss / draw of lots, in the presence of the respective L-1 bidder(s) or their representative(s). Ranking will 
be done accordingly. BHEL’s decision in such situations shall be final and binding. 

 
(Signature & seal of Bidder) 
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ANNEXURE-II 

 
RATES OF EXTRA WORK / ACTIVITIES 

 

 
TENDER NOTICE NO. TXX/TN/2022-23/30                                                           DATED:   07/04/2023 
 
Sub.:  Receipt, unloading of accessories and erection, oil filling for short circuit testing and after 

completion of test, draining of oil, dismantling and loading of accessories including oil drums 
on truck for 275MVA GT at NHPTL Bina. 

 

 

 

Sl. No. DETAILS OF ACTIVITY/WORK UNIT 
Rate in % of 
quoted rate 

1 Long Boom Crane suitable for Bushing Erection 
% of Quoted Rate 

(Per Hour) 
0.30% 

2 High Vacuum Filter Machine of capacity 6000 LPH or more 
% of Quoted Rate 

(Per Day) 
0.50% 

3 Oil Storage tank of capacity 20 KL or more 
% of Quoted Rate 

(Per Day ) 
0.30% 

4 
Supply of heaters  for heating the transformer up to 

60⁰C under N2 / dry air filled condition and enclosure 
for controlling the heat loss 

% of Quoted Rate 
Lump sum 

4.00% 

5 
Supply of Labor for repair/ rectification/ modification, 

additional work 
% of Quoted Rate (per 

man day) 
0.05% 

6 Supply of N2 / dry air Cylinders 
% of Quoted Rate (per 

cylinder) 
0.1% 

7 
Unloading  / loading of transformer from trailer or 

on trailer 
% of Quoted Rate 

 
12%  

8 
Dragging of transformer to testing area on rail 

 
% of Quoted Rate 

Per meter 
0.1%  

 
 
 

                                                                                                          
 

 
(Signature & seal of Bidder) 
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TERMS AND CONDITIONS 
 
TENDER NOTICE NO. TXX/TN/2022-23/30                                                     DATED:   07/04/2023 

 
1.0 DEFINITIONS: 

 
The following terms and expressions shall have the meaning hereby assigned to them, except where the 
context otherwise requires: 

 
1.1 ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian Companies Act, 

1956 with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through its office at Piplani, 
Bhopal – 462022 or its authorized Officers or its Engineers or other employees authorized to deal with any 
matters with which these persons are concerned on its behalf. 

 
1.2 ‘CONTRACTOR’ or ‘FIRM’ shall mean the individual, firm or Company providing the services and shall include 

their executors, administrators, successors and permitted assigns. 
 

1.3 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include guidelines and declarations of the 
registration, the General Terms & Conditions and Statutory Compliances, schedules of quantities, accepted 
appendices of rates, if any, technical specifications, special specifications, if any, Letter of Intent, agreement &  
the work order,  issued by BHEL.  

 
Any conditions or terms stipulated by the bidder in the tender documents or subsequent letters shall not form 
part of the Contract unless specifically accepted in writing by BHEL and incorporated in the work order.  

 
1.4 ‘TENDER DOCUMENTS’ shall mean Instruction to Tenderers, General Terms & Conditions, Special 

Conditions, Tender Specifications including drawings and any other documents issued to the bidder against 
invitation of bid. 

 
1.5 ‘LETTER OF INTENT ‘shall mean the intimation by a letter / email / fax to the bidder that the tender has been 

accepted in accordance with provision contained in that letter.  The responsibility of the Contractor commences 
from the date of issue of this letter and all the terms and conditions of Contract are applicable from this date. 

 
1.6 ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed by BHEL concerned 

authorities. 
 

1.7 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done in relevant work category by the 
firm or   as specified in the Tender documents. 

 
2.0 TENDERING PROCEDURE :  

 
The tender shall be accepted and processed as follows: 

 
The Tender shall be submitted in TWO PARTS, as described below:  

 
2.1 PART-I: (TECHNO-COMMERCIAL BID) : This part shall consist of the following 

 
i) EMD of amount, equivalent to value as per Annexure-III/Clause No. 3.0 below, drawn in favor of “Bharat 

Heavy Electricals Limited” payable at Bhopal shall be enclosed. In the absence of submission of EMD, 
the offer will be summarily rejected.  

 
ii) Tender Fees of Rs. 500/- in favor of “Bharat Heavy Electricals Limited” shall be accepted through 

electronic-Mode only in favor of BHEL as detailed in Annexure-III/clause 2.9 –below. In the absence of 
submission of same, the offer will be rejected. GST shall be extra. 

 
iii) Techno-commercial offer comprising of:  

 
a) Confirmation of Scope of Work, Supporting documents for qualification criteria and other clauses as 

applicable etc.  
b) Un-priced copy of PRICE FORMAT. The un-priced copy of the Price bid format shall be the same as 

the Price bid but without the Prices. All the quoted Prices/Rates etc. shall be replaced with the word 
‘QUOTED” or ‘Q’, in the un-priced copy.  
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2.2 PART-II: (PRICE BID) 
 

i) Format containing PRICES only (to be furnished in the enclosed Price Schedule format only). Prices 
shall be quoted in Indian Rupees only. Price Bid should not contain any technical details and/or Commercial 
Terms & Conditions as the same are supposed to be contained in PART-I only so that the same can be 
evaluated before opening of Price Bid(s).  

 

ii) Price bids of only techno-commercially short listed vendors will be opened. 
 

iii) The above two bids (Part-I and Part-II) shall be enclosed in a sealed envelope and shall have tenderer’s 
distinctive seal and shall be super-scribed with the TENDER REF. NO and DUE DATE. 

 

2.3 The Tender shall be addressed to the following: 

To, 

THE TENDER ROOM (‘GREEN COLOURED WORKS CONTRACT TENDER BOX’) 
ADMINISTRATIVE BUILDING, GROUND FLOOR, 
BHARAT HEAVY ELECTRICALS LTD, 
P.O. PIPLANI, BHOPAL (M.P.) Pin-462022. 
 

2.4 The tender shall be dropped in the above stipulated tender box positively before 11.00 hrs on the due date 
(as mentioned above). It will be bidder’s responsibility to ensure submission of tender in the designated 
“Green Coloured Works Contract Tender Box” before expiry of due date and time. Any tender which is 
received after 11.00 Hrs on the due date and subsequently shall not be considered and will be returned to 
the sender. No explanation/ reasoning for late submission/receipt of tender will be entertained. 

 

2.5 In case, Bidders wants to deputing their representative at BHEL Bhopal for dropping their offer in the tender 
box then bidder has to obtain security gate pass for reaching at tender box. In such case, bidders shall have to 
send personal details to BHEL at least one day in advance for obtaining security gate pass. 

 

2.6 Bidders may note that the PART-I: (TECHNO-COMMERCIAL BID) of the tender shall be opened in tender 
room of BHEL Bhopal on tender due date after 14.00 hrs in presence of those tenderer’s who choose to be 
present. PART-II (PRICE BID) of only those bidders whose offers will be techno-commercially short listed after 
scrutiny will be opened later. 

 

2.7 The tenderer is advised to satisfy themselves for work environments & be acquainted with the actual working 
and other prevalent conditions regarding organizing resources to various sites across the country prior to 
submission of tender. No claim will be entertained later on grounds of lack of knowledge. 

 

2.8 In case of any query/doubt on the tender specifications, bidder can contact the concerned authority for 
clarification before tender submission. No modification/ deviation w.r.t. any clause, terms & conditions etc shall 
be acceptable after opening of tender. 

 

2.9 Cost of the Tender documents is Rs. 500/- (Rupees Five Hundred only) & GST rate as applicable shall 
be extra, shall be accepted through electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB 
Collect etc.). The procedure of tender fee deposit is given in Clause 5.0 below. Tender received without 
remittance of tender cost will not be considered & will be rejected. 

 
3.0 EARNEST MONEY DEPOSIT (EMD) : 
 

Earnest Money Deposit will be as per the tender documents. EMD is to be paid by each tenderer for securing 
fulfillment of any obligation in terms of NIT. 

 
3.1 Rates of EMD shall be as under: 

 
3.1.1 For works / services:  Rs 9470/- 

 
The bidder can also opt for submission of one time EMD of Rs. 5 Lakhs which will qualify him to 
participate in all other tenders. 
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3.2 MODES OF DEPOSIT: 

EMD shall be accepted through Electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB Collect 
etc.). The procedure of EMD deposit is given in Clause 5.0 below. 

EMD can also be accepted in the form of FDR issued by Schedule Banks/ Public Financial Institutions as 
defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL. 

In case total EMD amount is more than to Rs. 2 Lakhs, the amount in excess of Rs. 2.0 Lakhs may also be 
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be 
valid for at least six months. 

3.3 FORFEITURE OF EMD: 
 

EMD of the Tenderer shall be forfeited as per NIT conditions, if: 
 

i) After opening of the tender and within the offer validity period, the Tenderer revokes his tender or makes 
any modification in his tender which is not acceptable to BHEL. 

 
ii) The contractor fails to deposit the required Security Deposit or commence the work within the period as per 

LOI / Contract.  
 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of 
extant “Guidelines on Suspension of business dealings with Suppliers / contractors” and forfeited / released 
based on the action as determined under these guidelines. 

 
3.4 EMD given by all unsuccessful tenderer shall be refunded. 
 
3.5  EMD shall not carry any interest. 
 
3.6 EMD of the successful Bidder shall be converted and adjusted against the security deposit and shall be 

refunded after the expiry of the warranty period / defects liability period as applicable.  
 

3.7  Firms registered with MSME/ NSIC with valid certificate duly issued by Government of India are exempted for 
submitting tender fees & EMD. No other type of certificate is acceptable. 

 
4.0 SECURITY DEPOSIT (SD) : 
 

The Security Deposit means the security provided by the Contractor towards fulfillment of any obligations in 
terms of the provisions of the contract. 

 
4.1 The total amount of Security Deposit will be 3% of the contract value. EMD of the successful Bidder shall be 

converted and adjusted towards the required Security Deposit. Bidder has to submit performance security (SD) 
required for execution of the contract within the 
time period mentioned. In case of delay in submission of performance security, enhanced performance 
security which would include interest (SBI rate + 6%) for the delayed period, shall be submitted by 
bidder. Further, if performance security is not submitted till such time the first bill becomes due, the 
amount of performance security due shall be recovered from the bills along with due interest. 
 

 
4.2 MODES OF DEPOSIT : 

 
The balance amount to make up the required Security Deposit (SD) of 3% of the contract value may be 
accepted in the following forms: 

 
i) SD shall be accepted through electronic-Mode only in favor of BHEL (NEFT/RTGS/Net 

Banking/POS/SB Collect etc.). The procedure of SD deposit is given in Clause 5.0 below. 
 

ii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies 
Act. The Bank Guarantee Format  should have the approval of BHEL 
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iii) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act (FDR should be in the name of the contractor, A/c BHEL). 

 

iv) Securities available from Indian Post Offices such as National Savings Certificates, Kisan Vikas 
Patras etc.  (held in the name of the Contractor furnishing the security and duly endorsed / 
hypothecated / pledged, as applicable in favour of BHEL).  

 
 Note:  Acceptance of Security Deposit against Sl. no. (iii) and (iv) above will be subject to hypothecation or 

endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in any 
manner for the collection of interest or renewal of the documents or in any other matter connected therewith. 

 
 
 
 
4.3 COLLECTION OF SECURITY: 

 
i) At least 50% of the required Security Deposit, including the EMD, should be collected before start 

of the work. Balance of the Security Deposit can be collected by deducting 10% of the gross 
amount progressively from each of the running bills of the Contractor till the total amount of the 
required Security Deposit is collected. 
 

ii) If the value of work order at any time exceeds the contract value, the amount of Security Deposit 
shall be correspondingly enhanced and the additional Security Deposit shall be immediately 
deposited by the contractor or recovered from payment/s due to the contractor. 

 
iii) The recoveries made from running bills (cash deductions towards SD amount) can be released 

against submission of equivalent Bank Guarantee in acceptable form, but only once, before 
completion of work. 

 
iv) EMD of the successful tenderer shall be converted and adjusted against the security Deposit 

 
v) Security Deposit shall be released to the contractor upon fulfillment of contractual obligations as per 

the terms of contract. 
 

vi) The Security deposit shall not carry any interest. 
 

5.0 PROCEDURE OF DEPOSITING EMD/SD/TENDER FEE 

EMD/SD/ Tender Fee will be accepted only in electronic Mode, which can be deposited on line through following 
link as mentioned below:  https://www.bhelbpl.co.in/qcins/iccs.htm. 

The procedure of depositing EMD/SD/Tender Fee is below: 

a. For depositing amount online, depositor has to open SB- collect through Online E-Payment option available 
on Internet (www.bhelbpl.co.in under caption new link). 

b. After reading the instruction for depositing the amount; EMD & Tender Fee amount shall be deposited. EMD 
and Tender Fee may please be deposit together under EMD module where the EMD & Tender Fee both 
are applicable. 

c. After the successful payment DU No. shall be generated from the banking system. 
d. After depositing the amount, Depositor has to fill Deposit slip available on Internet (www.bhelbpl.co.in under 

caption new link) by selecting required Enquiry number. Tender Fee and EMD may please be enter 
separately. 

e. As and when credit received in BHEL account, automatic mail sent to the depositor. 

Note: - After submitting the Deposit Slip a control number will be generated through system which can be   used 
for getting print out from the system, Bidder’s has to submit this printout of deposit slip along with their offer. 

6.0 GENERAL CONDITIONS OF CONTRACT 
 
6.1 The agencies which are currently under hold/ban/suspension of business dealing with BHEL and 

communicated thereof shall not be considered in this tender. 
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6.2 The tenderer has to confirm all clauses of as mentioned above, Deviations, if any, have to be recorded 
clearly, against the respective serial number. All the documents of the tender shall be signed by tenderer on 
every page and sent with the offer.  

 
6.3 Offers will be evaluated on the basis of total lump sum price at each site as per schedule of prices. 

The break up of price (in percentage as mentioned in “Terms of payment”) is for the purpose of payment 
after successful completion of each activity by the contractor.  

 
6.4 For the Extra Work / Activities, the applicable rates are mentioned in Annexure-II-Rates of Extra Work/ 

Activities. These rates are mentioned against each activity as a percentage of total Contract price of one 
Transformer mentioned in price schedule (Annexure-I) 

 
6.5 All the quoted prices shall be exclusive of GST. 

 
6.6 The offer should be valid for minimum of 90 days from the date of opening the bid. 
 
6.7 The bidders shall be required to submit furnish their organizational information in the format attached 

herewith as Annexure-VIII. 
 

6.8 Over run charges & PVC shall not be applicable. 
 
6.9 If the tenderer attaches any other conditions in the offer, than due to its implications prices may be loaded 

to the quoted price during evaluation. 
 

6.10 All tender papers dully filled in and signed by the tenderer must be returned with the offer as proof of the 
acceptance of the conditions of the Contract. 
 

6.11 Official Secret Act:  The firm shall give an undertaking under the official secret Act for maintaining secrecy 
of the drawings, documents or other records connected with the work given to them. The firm shall return all 
the drawings/documents given to them. 

 
6.12 Mode of Communications: Generally, all communications, references etc. shall be delivered through email, 

fax or given to the authorized supervisor. It will be undertaken that the firm has read and understood the 
message, within 3 days of the delivery, even if they have not received / not opened/ having any problems 
on their side. Firm shall communicate their change of authorized supervisor, email address in advance.  

 
6.13 All communications shall be made by/addressed to on behalf of BHEL by following officer or his authorized 

representatives. Any change will be informed time to time. 
Addl. General Manager, Transformer Service Department, Bharat Heavy Electricals Ltd, P.O. Piplani, 
Bhopal (M.P.) Pin-462022, Tel./Fax : 0755-2503780/2500485, Email : txx.bpl@bhel.in. 
 

7.0 SPECIAL CONDITIONS OF CONTRACT: 
 

The tender shall be governed by general conditions which are as follows: 
 
7.1      BHEL does not bind themselves to award the work to lowest tenderer or any other bidder. It will be it      

sole discretion to process or cancel the tender and no reason/explanation shall be given for their   decision. 
 

7.2 The tenderer should engage only those workers for the works, which are covered under their P.F. & E.S.I. 
Registration, Payment of premium for P.F., PAN No. & E.S.I. of engaged workers shall be the responsibility 
of the contractor and they should submit documentary proof of the same to BHEL.  
 

7.3 The prices shall be firm and final and shall be quoted strictly in the price-bid format provided in the Annexure-
I. Applicable Service Tax shall be paid extra against proof of their deposition in the accounts of government. 

 
7.4 The Contractor shall follow all the statutory compliances and all the prevailing Industrial / Labour laws/ Govt. 

laws, statutory safety clauses as amended from time to time including as per Annexure-IV to VI. 
        

7.5 If any urgent work (in respect whereof the decision of the BHEL shall be final and binding) becomes 
necessary, the Contractor shall execute the same as may be directed. 
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7.6 The firm shall ensure that no damage is caused to any person/any existing work/property of BHEL/other 
parties working inside the customer premises. If any such damage is caused, it shall be the responsibility of 
the firm to make good the losses and compensate the affected parties at his own cost. 

 
7.7 The Contractor shall not sublet, transfer or assign the whole or any part of the work under the Contract. 

 
7.8 The decision of BHEL regarding interpretation of any terms and conditions set forth in the Agreement shall 

be final and binding on the Contractor. In case the Contractor does not carry out the Contractual/statutory 
obligations or the services rendered by him are found to be unsatisfactory, it will be brought to HIS notice first 
to rectify the deficiency/ anomaly within (15) days failing which BHEL reserves the right to impose the penalty 
maximum 10% of the Contract price in the and/or terminate the Contract without assigning any reason 
whatsoever.  In such an event, no damages will be payable for short closure of the Contract. 

 
7.9     Without prejudice to the aforesaid clause, BHEL reserves its right to terminate the Contract without assigning            

any reason thereof by giving 30 days’ notice in writing to the Contractor. BHEL reserve right to accept offers in 
    part or in full, cancel tender enquiry or short close the contract without assigning any reason. 

 
7.10 The cancellation of Contract may be either for whole or part of the Contract at BHEL’s option.  In the event of 

termination of Contract in whole or part BHEL may procure upon such terms and in such manner as deemed 
appropriate, supplies or services similar to those so terminated and the Contractor shall be liable to BHEL for 
any excess costs for such similar supplies or services provided that the Contractor shall continue 
the performance of this Contract to the extent not terminated under the provisions of this clause. 

 
7.11 All disputes arising in connection with the Contract shall be settled by mutual consultation. If no agreement is 

reached the dispute shall be settled in accordance with the provisions of the Arbitration and Conciliation Act, 
1996 and the rules made there under. The dispute shall be referred for arbitration to any arbitrator to be 
appointed by the Head of the Unit. The award of the arbitrator shall be final and binding on both the 
Parties. The venue of the Arbitration shall be Bhopal in India.  The Award to be given by the Arbitration shall 
be a speaking award.  All questions, disputes, differences arising under, out of or in connection with this 
Contract shall be to the exclusive jurisdiction of Hon’ble Court of Madhya Pradesh. 

 

7.12 The firm will be required to sign a Contract with BHEL on a proper Non-judicial stamp paper, in a prescribed 
format before start of work. The cost towards agreement shall be borne by the firm. 

 

7.13 The bidder will have to ensure before submission of his bids, that adequate manpower and resources are 
available at his disposable to be deployed at site in the above given time frame. The final work schedule may 
vary depending on the prevalent site conditions and customer requirements and may be revised for early 
completion of respective activities/readiness of charging during the course of execution. These revised 
targets shall be informed to Contractor by BHEL time to time. Accordingly, Contractor has to meet such 
targets set out by the customer/BHEL by augmenting their resources. The Contractor shall have to work in 
parallel at more than one Transformer/Reactor as may be required during execution of work to meet the 
targets for readiness of charging set out by the customer and informed by BHEL to Contractor time to time. 

 
7.14 In the event of schedule is delayed for the reason beyond Contactor’s control, the Contractor shall keep the 

provision for continuing the work upto one year beyond above completion period if so considered by BHEL 
for time extension of Contract Agreement. In such case, the rates as quoted in Price Schedule will be 
applicable for the extended period. 

 
7.15 BHEL may also increase/decrease the quantity of equipment’s/items included in the work content. Pro-rata 

rates shall be paid to the Contractor for the same. 
 
7.16 RIGHTS OF BHEL: 

 
BHEL reserves to itself, the following rights without entitling the Contractor to any compensation: - 
Resorting to any, some, all of the actions like Contract termination, recovering the dues/ losses from the 
Security Deposit and the Contract amount, forfeiting the Security Deposit, getting the work done through 
other agencies at the cost of the Contractor, cancellation of registration, banning the business with BHEL etc., 
in any event of the followings: 

 
a) Contractor’s repeated poor performance, withdrawal from or abandonment of the work, except in force 

majeure conditions.  
b) Serious lapse in performance, Persistence disregard of the BHEL instructions.  



 

Page No. 18 of 25 

c) Insolvency of the Contractor.  
d) Assignment, transfer, subletting of the Contract work without BHEL’s written permission. 
e) Non-fulfillment of any Contractual obligations or obligations under the law. 

 
 
 
7.17 FORCE MAJEURE: 

 
The following shall amount to force majeure conditions: Acts of God, act of any Government, War, sabotage, 
riots, civil commotion, police action, flood, fire, cyclone, earthquake, epidemic and other similar causes over 
which, no Contractor has any control. In such cases, firm shall resume their operations after reasonable and 
mutually agreed time. 
 
Notwithstanding anything contained in the contract, neither BHEL nor the Contractor shall be held 
responsible for total or partial non-execution of any of the contractual  obligations, should the obligation 
become unreasonably onerous or impossible due to occurrence of a ‘Force Majeure’ which directly affects 
the obligations to be performed by the BHEL or the contractor; Such events include war, military operations 
of any nature, blockages, revolutions, insurrections, riots, civil commotions, insurgency, sabotage, acts of 
public enemy, fires, explosion, epidemics, quarantine restrictions, floods, earthquake, or acts of God, 
restrictions by Govt. authorities; over which the BHEL or the contractor has no control. 
       
The party claiming to be affected by force majeure shall notify the other party in writing without delay, within 
two weeks from the occurrence of such situation and on the cessation thereof. Extension of time sought by 
the contractor along with supporting evidence and so granted by BHEL for the work affected, if any, shall not 
be construed as waiver in respect of remaining execution. Rescheduling of execution on account of force 
majeure conditions, if so agreed by BHEL, will not entail the contractor to claim any increase in the price on 
whatsoever account. 
 
Notwithstanding above provisions, BHEL shall reserve the right to cancel the Contract, wholly or party, in 
order to meet the overall project schedule and make alternative arrangements. If deemed necessary, BHEL 
may takeover partly processed work at a mutually agreed price. 
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ANNEXURE- IV 
 

INSTRUCTIONS TO CONTRACTOR 
 
TENDER NOTICE NO. TXX/TN/2022-23/30                                                             DATED:   07/04/2023 

 
1. BHEL shall have the privity of the Contract with the Contractor only and will give instructions to the Contractor 

or his authorized representative. BHEL will have nothing to do or be concerned with the employment of 
employees working for the Contractor.  The relationship between BHEL and the Contractor will be that of 
independent entities and nothing herein contained will amount to joint venture, partnership or an employer-
employee relationship.   
 

2. The Contractor shall maintain regular contact with the designated employee(s) of BHEL and will interact on 
matters relating to the work awarded under this Contract. 
 

3. Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances 
the Contractor will deploy any casual employee to carry out the job nor shall sub-Contract the job without prior 
written permission. 
 

4. Contractor shall observe Provisions of the relevant labour law in respect of working hours, holidays, rest 
intervals, leave and overtime to his employee. . 
 

5. Contractor shall obtain Police Verification of all his workers. 
 

6. Contractor shall submit following Certificate for each Contract separately. 
 

“It is certified that PF challans of the amount -------------------- pertains to my workers whose names are 
appearing in the wage sheet of the month  ------------------- and these workers are engaged in ------------------------
--- (type of work) against work order no. ------------------------ in --------------- (name of department).    

                                                                                        
 Signature of Contractor 

PAYMENT OF WAGES 
 

i) Contractor shall be responsible for making payment of wages through Bank/Cheque before expiry of 7 days 
from the last day of wage period and to ensure disbursement of wages and shall record under his signature at 
the end  of  entries in the Register of wages in the following form. This will not be related with payment by 
BHEL to contractor. 
 

“Certified that the amount shown in column no. ………. has been paid to the workers concerned in my 
presence on date ………….. at time…………..” 
 

ii) In case Contractor fails to make payment of wages to his employees or remittance of contribution to the 
concerned authorities, the security deposit /other dues under the Contract can be utilized by BHEL to 
discharge the liability of the Contractor. 
 

SAFETY AND DISCIPLINARY ACTION 
 

1. Contractor shall ensure that his employee do not indulge in any unsafe or hazardous practices. They use 
safety equipment such as safety belts, safety shoes, goggles, helmet and masks where use of such equipment 
is required in day-to-day operations.  All such safety gadgets will be provided by the Contractor failing which 
BHEL will provide safety equipment to such Contractor employees and cost of which including overheads as 
deemed fit shall be recovered from Contractor bills/dues. Contractor shall fully indemnify BHEL against any 
claim for damages for injury to person or property resulting from such accidents. 
 

2. Contractor to ensure that employee deployed in the premises is physically and mentally fit and do not have any 
criminal record. 
 

3. Contractor will be responsible for good conduct of his employees. In case of misconduct, Contractor shall take 
prompt disciplinary action as per "Model Standing Orders" on the advise of Contracting officer. 
 

4. The Contractor has to provide a distinct uniform different from BHEL employees.  The Uniform should have 
logo of the Contractors firm / company.  The uniform shall be kept in neat, tidy and wearable condition. 
Wherever necessary, the Cap shall be integral part of the uniform. 
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5. BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / permanent 
disability due to an accident which is attributable to the negligence of contractor, agency or firm or any of its 
employees as detailed below. 
a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below. 

 
b) Accident: Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing/ operation and works incidental thereto at 

BHEL factories/ offices and precincts thereof, project execution, erection and commissioning, services, 

repairs and maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial operation, 

performance guarantee testing undertaken by the company or during any works / during working at BHEL 

Units/ Offices/ townships and premises/ Project Sites. 

 
c) Compensation in respect of each of the victims: 

(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs. 10,00,000/- (Rs. 

Ten Lakh) 

(ii) In the event of other permanent disability: Rs. 7,00,000/- (Rs. Seven Lakh) 

 
d) Permanent Disablement: A disablement that is classified as a permanent total disablement under the 

proviso to Section 2 (I) of the Employee’s Compensation Act, 1923.” 

6. Contract awarded is liable for termination for any contravention of statutory provisions or any other reasons 
without assigning any explanation or notice to the Contractor. 

 
7. Contractor shall fully comply provisions of various applicable labour laws. 
 
RECORDS & INFORMATION TO BE FURNISHED BY CONTRACTOR 

 
1. Contractor shall maintain neatly, completely and legibly registers, records, reports and returns for inspection by 

various authorities at short notice. 
 

2. Contractor shall submit the details of work awarded to him by other departments indicating work order No., 
nature of work and maximum number of workers employed etc. 
 

3. Contractor shall provide information as required in respect of all his employees employed by him to enable the 
Contract operating division to monitor compliance of P.F./ESI and also to enable him to furnish information to 
Ministry and Labour deptt. as may be required. 
 

4. Contractor shall provide full particulars of each employee employed by him before start of the work and from 
time to time. He will also endorse a copy of returns furnished by him to the Labour Department under the 
Contract Labour (Regulation and Abolition) Act 1970. 
 

COMPLIANCE OF STATUTORY PROVISIONS 
 

Contractor shall fully comply various labour laws and other enactments as applicable for such Contracts. 
 

¨     Contract Labour (R&A) Act 1970 and rules 1971.  
¨     Payment of Wages Act.  
¨     Minimum Wages act 1948, M.P. Rules 1958  
¨     Employees State Insurance Act 1948, Rules and regulations 1950  
¨     Employees Provident Fund Act 1952 and   Pension Scheme 1995  
¨     Workmen’s Compensation Act 1923  
¨     Maternity Benefit Act 1961  
¨     Equal Emolument Act 1976  
¨     Payment of Bonus Act 1963: Price shall be quoted by bidders excluding Bonus. Bonus shall be payable   
                                                      as per Payment of Bonus Act 1965, on actual basis for the contract period  
                                                      on submission of proof of payment with the last bill of the contract and shall  
                                                      be restricted to the amount of Rs………/per hr/ per day as applicable.  
                                                      Instant arrangement nowhere intends to affix responsibility of payment of   
                                                      bonus on BHEL. 
 
¨     Inter State Migrant Act. 
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STATUTORY INSTRUCTIONS TO CONTRACTOR 
 

STATUTORY REGISTRATIONS AND CLEARANCES 
 
Contractor shall commence the work only after obtaining: 

 

1.     Labour License (If applicable) 
2.     Provident fund code no. 
3.     ESI code no 
4.     Registration no. 
5.     Notice of commencement in Form 6-A & Maintain Register of workers Form 13. 

 
CONTRACTOR SHALL ENSURE FOLLOWING WHILE EXECUTING CONTRACT 
 

1.  Employment card as per rule no 76 of Contract labour (Regulation & Abolition) MP rules, 1973   
2.  Appointment letter to his employees. 
3.  Annual leave with wages including EL, CL, National Holiday & Festival holiday. 
4.  Leave record register. 
5.  Shall engage only adult workers who have attained the age of 18. 
7. Obtain insurance cover for his employees/ equipment’s, tools etc & third party insurance coverage at his 

own cost. 
8.  Remit Provident fund contributions in prescribed 3A & 6A forms 
9.  ESI contributions in Form 6 
10. Submit challans of PF & ESI contributions every month. 
11. Provide Personal protective equipment’s for his employees 
12. Distribute wage slip each month to his employees, 
13. Ensure payment as per minimum wages act, 1948,. 
14. Preferably Uniform to labours different from BHEL employees 
15. Submit employee and employer contribution as per Shram Kalyan Nidhi Adhiniyam 1982. 

 
ON COMPLETION OF WORK: Submission of PF & inspection report 
 
 
CONCILIATION PROCEEDINGS UNDER THE BHEL CONCILIATION SCHEME, 2018 
 
The Parties agree that if at any time (whether before, during or after the arbitral or judicial proceedings), 
any Disputes (which term shall mean and include any dispute, difference, question or disagreement arising 
in connection with construction, meaning, operation, effect, interpretation or breach of the agreement, 
contract or the Memorandum of Understanding (delete whichever is inapplicable), which the Parties are 
unable to settle mutually), arise inter-se the Parties, the same may, be referred by either party to 
Conciliation to be conducted through Independent Experts Committee to be appointed by competent 
authority of BHEL from the BHEL Panel of Conciliators. 
Notes: 

1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included in the 
BHEL Panel of Conciliators. 

 

2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the 
parties from outside the BHEL Panel of Conciliators. 

The proceedings of Conciliation shall broadly be governed by 7.11 of the Arbitration and Conciliation Act 
1996 or any statutory modification thereof and as provided in Annexure to this SCC. 
 
(The Conciliation Proceedings hereunder, supersede the relevant terms & conditions given in “Special 
Terms & Conditions and Statutory Compliances” or any other Tender document, where ever applicable). 
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ANNEXURE – V 
 

CODE FOR SAFETY MANAGEMENT AT SITES 
 
TENDER NOTICE NO. TXX/TN/2022-23/30                                                                   DATED:   07/04/2023 
 
It may please be noted that the following practices are to be observed during execution the work: 
 
GUIDELINES FOR SAFE WORK PRACTICES 
 
- Personal Protective Equipment: Provision & use of personal protective equipment conforming to Indian or 

equivalent standards to all employees of BHEL & its sub-contractors working at sites shall be ensured as 
specified below: 

- Safety Helmets Conforming to IS: 2925 shall be worn by all at sites where there is any possibility of any object 
falling from overhead. 

- Safety Belts (Type 2) Conforming to IS: 3521 shall be used with the life line properly tied, by any person who is 
required to work at an elevated location from where there is possibility of fall of the person by more than two 
meters. 

- Person who might be exposed to any hazards to his eyes & face during the course of his work shall use 2.1.3 
Eye & Face Protection Device Conforming to IS: 8940 or 8520. 

- Ear protection Device Conforming to IS: 6229 shall be used by any person exposed to excessive noise in his 
work. 

- Hand & Body Protection Devices IS: 2573 or 6994 or 8519 or 8807 as applicable shall be used by a person who 
might be exposed to the possibility of Injury to his hand or body while executing a particular task. 

- Foot Protection Devices: Safety shoes or good quality covered shoes, depending on the degree of hazard one 
is likely to be exposed to, shall be worn by persons engaged at servicing sites. 

 
HOUSE KEEPING 
  
- Materials, equipment’s etc. shall not be placed or left work area so as to obstruct safe movement of people or 

cause any other mishap. 
- Work places & passageways that are slippery due to oil, water etc. shall be cleaned up or strewn with sand/ 

similar substance. 
- Action shall be taken to discourage the practice of throwing materials/ equipment’s for elevated locations to 

lower levels. 
 
ILLUMINATION 
 
- Adequate & suitable artificial lighting shall be provided at all work places and their approaches. 
- Lamps shall be protected by suitable guards where necessary to prevent danger, if the lamp breaks. 
- Hand-held lamps shall be powered by either 24V supply or dry cells. 
- Emergency lighting provisions for night work shall be made to minimize danger in case of power failure. 
- Insertion of electrical wires directly into socket holes without proper plug top for drawing power shall not be 

allowed. 
- Proper earthing & insulation of all temporary electrical lines laid for servicing jobs shall be ensured. 

 
FIRE HAZARDS/ ACCIDENTS AND THEIR CONTROL 

 
- BHEL employees should ensure that first aid fire- fighting equipment, arranged by customer, is available in the 

vicinity of work place. 
- Arrangements shall be made to contain sparks generated during welding, cutting or other operations and sparks 

shall not be allowed to fall down on combustible materials, if any, kept below. 
- Every scaffold shall be of safe design for the purpose for which it is to be used and shall be of safe and sound 

constructions and maintained in good conditions. 
- Switching off of power supply to welding machines etc. shall be ensured during non-working period. 
- Rolling & dragging gas cylinder shall be allowed but suitably designed cage system shall be sued for lifting of 

gas cylinders to elevated work locations and also for lowering them. 
 

FIRST AID 
 
- BHEL/ sub-contractor shall be required to maintain a first aid box with essential items. The box shall be 

available for use at all hours of work. 
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ANNEXURE – VI 
 

STATUTORY LIABILITIES OF THE CONTRACTOR 
 
TENDER NOTICE NO. TXX/TN/2022-23/30                                                               DATED:   07/04/2023 

 

• All statutory requirement under Minimum Wages Act 1948, Payment of Wages Act 1936, Workmen 
Compensation Act 1923, EPF & MP Act 1952, Payment of Gratuity Act 1972, ESI Act 1948, Contract Labour 
(R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service Tax Act and all other applicable Act etc 
shall be complied by the Contractor 

• Contractor shall comply with all statutory requirement, rules, regulations & notification etc in relation to 
employees issued from time to time by the concerned authorities 

• Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the 
presence of authorized representative of BHEL and maintain proper records of their timely disbursement. These 
records need to be preserved for a minimum period of at least 3 years and should be made available even after 
the contract is over for any verification by statutory / BHEL authority 

• Contractor to provide PF Pass Book to his employees ensure payment of PF, EDLI, pension dues under EPF 
and MP Act 1952 to the RPFC 

• Contractor shall ensure payment of ESI contributions under ESI Act 1948, and provide ESI membership no. of 
each employee 

• Contractor shall produce proof of deductions as well as remittance of PF, EDLI, Pension, ESI contribution, 
administrative charges etc where ever applicable and shall maintain proper records  

• Contractor shall furnish proper returns to the concerned statutory authorities 

• Contractor shall be solely responsible for non-payment, delayed payment of wages, contribution under EPF & 
MP Act, ESI Act etc. 

• In case the Contractor fails to make payment of wages to his employees or remittance of contribution to the 
concerned authorities, the security deposit / other dues under the contract can be utilized by BHEL to discharge 
the liability of the contractor 

• Payment of bonus under Bonus Act, payment of gratuity under Gratuity Act and retrenchment compensation 
under Act will be sole responsibility of the Contractor 

• Over & above the daily wage rate, payment shall be made for leave with wages  

• Contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals, 
leave & overtime to his employees. No work shall be done on second / third shift, overtime, Sundays or on other 
declared holidays without written permission 

• In case a contractor employs women as employee, he will discharge his obligation under law in respect of such 
women workers such as prohibition of engaging them during night hours, prohibition of employing them for more 
than 9 hours per day, provision of crèche facility, grant of maternity leave as per rules etc 

• Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage 
period and to ensure disbursement of wages in the presence of the authorized representative of the contract 
operating division & HR representative who shall record under his signature to the end of entries in the register 
of wages and give certificate to this effect which shall be enclosed with the bill for claiming payment 

• In case the Contractor fails to make payment to his employees within the stipulated date / time, security deposit 
can be utilized for payment of wages etc. In case of such an eventuality the Contractor shall replenish such an 
amount immediately 

• Contractor shall indemnify BHEL against all claims and losses under various statues or any civil or criminal law 
in connection with the employees deployed by him 

• The contractor shall issue all the necessary Personal Protective Equipment’s (PPEs) to all his workmen involved 
in the job. The liability for any compensation on account of any injury sustained by an employee of the 
contractor shall be exclusively of the Contractor  

• Contractor to obtain insurance cover for his employees / equipment, tools & tackles etc and take third party risk 
insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, pilferage of his 
property under employees 

• Contractor should have independent code numbers under EPF & MP Act 1952 and ESI Act 1948 Service Tax 
and shall cover his employees under the said codes 

• Contractor to obtain license under CL(R&A) Act 1970 

• Adherence to all local, state and central legislation on safety measures as applicable to the work at site shall be 
ensured. 

• This document may be treated as a part of the NITs and your acceptance of these requirements will be essential 
for qualifying to work as our sub-contractor.   

 
 
 



 

Page No. 24 of 25 

ANNEXURE-VII 
 

FORMAT FOR  
“NO DEVIATION CERTIFICATE” 

 
 

 
TENDER NOTICE NO. TXX/TN/2022-23/30                                                                 DATED:  07/04/2023 
 

NO DEVIATION CERTIFICATE 

 
 
 
This is to certify that our offer is exactly in line with your Tender Enquiry No.            

________________________________. This is to expressly certify that we have read all the clauses of tender and 

our offer contains no deviation either Technical or Commercial in either direct or indirect form. 

 
 
Signed By : 
 
 
Name   : ______________________________________________ 
 
 
Designation  : ______________________________________________ 
 
 
Organization  : ______________________________________________ 
 
 
Date & Place  : ______________________________________________ 
 
 
Phone/Fax/Email : ______________________________________________ 
 
 
Stamp & Seal   : ______________________________________________ 
 

 
 

                                                                                                    
 
                                                
                                                                                                      (Signature & seal of Bidder) 
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ANNEXURE-VIII 
 

ORGANIZATIONAL INFORMATION 
 
TENDER NOTICE NO. TXX/TN/2022-23/30                                                               DATED:   07/04/2023 
 

 
Attach list the T&Ps and testing instruments owned by the bidder along with copy of PO. 
 

Value addition for services  
 

Sr No Description Remark 

1 Percentage of Value addition in India.  

2 Place of Value addition in India.  

 

 
(Signature & seal of Bidder) 

 

 

Sl. Description Bidder’s Information 

1 Bidder’s Name, Full Address / Pin Code 
 

2 
Name(s) of Contact Person(s) Mobile No(s). of authorized 

signatory of bid document 

 

3 Tel. No. / Fax No./ e-mail  

4 Bid Ref. No. & Date 
 

5 Type of Company (Limited Company   / Private Company / 
Co-Operative Society / Partnership Firm / Proprietorship) 

 

6 
Year of establishment, Company Registration No. & date 

 

7 
Director / Partner / Owner/ Proprietor Information 

 

8 
Approved as erection Contractor for any other reputed 
Transformer Manufacturers in ABB / Siemens / Alstom / 
CGL / BHEL / NTPC / POWERGRID / Central / State Govt. 
Agency/PSU 

 

9 Income Tax  PAN  

10 GSTIN Tax  Registration No.  

11 Service Tax Registration No.  

12 PF Registration No.  

13 Electrical Contractor License No. & Validity 
 


