

TENDER SPECIFICATION

No. BHE/PW/PUR/DVRIT-CRH/889/OJ

FOR

SERVICES OF HLHR CRANE ON MONTHLY HIRING BASIS

FOR

CONSTRUCTION WORKS IN THERMAL POWER PROJECT

FOR

**2X600 MW VPL (VISA POWER LIMITED) PROJECT
NEAR VILLAGES DEVERI & DUMARPALI, DISTRICT RAIGARH IN
CHHATTISGARH STATE**

PART: II

(PRICE BID SPECIFICATION)



BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

POWER SECTOR - WESTERN REGION

345-KINGSWAY, NAGPUR-440 001

BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

POWER SECTOR - WESTERN REGION

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR

Tender Specification No. **BHE/PW/PUR/DVRIT-CRH/889/OJ**

**(PART– II: Price Bid Specification)
Schedule of Rates and Quantities**

345-KINGS WAY, NAGPUR 440 001

TENDER SPECIFICATION No. BHE/PW/PUR/DVRIT-CRH/889/OJ

ISSUE DETAILS

**NAME OF THE WORK: SERVICES OF HLHR CRANE ON
MONTHLY HIRING BASIS FOR
CONSTRUCTION WORKS IN THERMAL
POWER PROJECT AT 2x600 MW VISA
POWER LIMITED PROJECT NEAR
VILLAGES DEVERI & DUMARPALI,
DISTRICT RAIGARH IN CHHATTISGARH
STATE.**

**LAST DATE & TIME FOR SUBMISSION OF COMPLETED OFFERS: PLEASE OBTAIN THE
LATEST DETAILS FROM OUR WEB PAGE <http://www.bhel.com> (Tender Notifications, →
View Corrigendums)**

**THESE TENDER SPECIFICATION DOCUMENTS CONTAINING PART- I (1 VOLUME) AND PART- II
(11 VOLUMES) ARE ISSUED TO:**

M/s.....

.....

.....

(THESE TENDER SPECIFICATION DOCUMENTS ARE NOT TRANSFERABLE)

FOR BHARAT HEAVY ELECTRICALS LIMITED

Dy. General Manager (Purchase)

PLACE: NAGPUR

DATE:

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR

Tender Specification No. **BHE/PW/PUR/DVRIT-CRH/889/OJ**

**(PART– II: Price Bid Specification)
Schedule of Rates and Quantities**

S N	Description of Job	Duration	Monthly Rate for services of Crane (Rs.)	Total Amount (Rs.)
01	Charges for providing Services of HLHR Crane, required at 2x600 MW VISA POWER LIMITED PROJECT NEAR VILLAGES DEVERI & DUMARPALI, DISTRICT RAIGARH IN CHHATTISGARH STATE as per terms & conditions as stipulated in the tender specification Part-I	4 (Four) Months		
02	Total amount for Mobilization of the Crane and O&M Crew at BHEL Site and their De-mobilization after completion of contract.	N.A.	N.A.	30,00,000/-
Grand Total Amount (in figures) Rs.				
Grand Total Amount (in words): Rupees				

Date:

Signature of Bidder with Official Seal