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PREAMBLE 
 
 

01. The scope of work includes Erection and cabling/wiring of double girder 
EOT cranes, and   Gantry cranes of different capacities and sizes of 
span, at various locations in the newly constructed factory and in the 
existing buildings. 
 

02. Time is the essence of the contract.  Being a time bound work, the 
contractor should make all efforts to complete the work in the stipulated 
period of Four (4) months. 

 
03. Usually, working hours are limited to day time only.  In emergency cases 

to carryout work during nights, it may be done so with the specific prior 
permission of BHEL.  In such case, it is to be carried out in the presence 
of BHEL officials or their authorized persons. 

 
04. The tenderers are advised to visit BHEL Factory at Tiruchirappalli and 

get themselves acquainted with the site conditions before submitting the 
offer. 

 
05. The following eligibility criteria shall be complied to fulfill the qualification 

bid:- 
 
a) Contractor should have separate Registration Code No. for EPF & 

ESI. 
b) Average annual turnover of firm in the last three years should be 

30% value of the tender value .  
 

c) During last Five years should have successfully done 
 Erection &commissioning of  two  nos of   EOT/GANTRY Crane 
with minimum  20 Tonnes capacity.  
 

d) Solvency shall be produced for at least 40% value of  tender value.  
. 
 

06. PAN & ITCC for the past three years.  
 

07. The works executed in the own name of the tenderer only will be 
considered for eligibility criteria. 
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08. Documentary evidences (Xerox copies – attested) for turnover, works 

experience, P.F.  ESI registration etc., all as indicated & required in the 
tender document, Availability of all types of Erection equipment facility, 
Qualified staff availability are to be furnished without which it will not be 
taken into account. 
 

09. Tender value is only approximate and liable for variation without entitling 
the tenderer to any compensation, till the total value of contract vary by 
(+ / - ) 20% (twenty percentage). 

 
10. Quoted rate shall be firm throughout the contract period of 6 months and 

extended contract period also and no cost escalation is allowed on any 
account. 

 
11. The quantity indicated in the Bill of quantity is only tentative.  The 

contractor has to execute any item of work irrespective of the quantity 
without any reservation till the total value of contract exceeds by 20%. 

 
12. The work shall be carried out as per the scope of work and related 

drawings. 
 
13. After award of work the contractor has to furnish the security deposit, as 

per Clause 16 of THE GENERAL INSTRUCTIONS TO TENDERERS. Also 
it is to be noted that after award of work the contractor has to furnish 
50% of security deposit before the commencement of work. 

 
14. The contractor has to carryout the work in production shops without 

affecting the production by planning such work on holidays/ obtaining 
proper shut down. 

 
15. The decision of Engineer-in-charge shall be final and binding on the 

contractor regarding clarification of items in this tender schedule. 
 
16. The contractor shall strictly adhere to various labour laws in force. 

 
 
17. The contractor shall follow norms of BHEL security system for 

movement of men & materials within the complex. 
 
18. Since the responsibility for the quality, workmanship and accuracy of any 

work being carried out under this contract lies with the contractor, the 
contractor should ensure that no work is done without the presence of 
contractor’s representative at the work spot. 

 
19. The contractor has to submit the organization chart of their set up for the 

works and any change thereafter in the organization set up shall have 
the prior approval of BHEL. 
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20. The contractor should establish his own site office, handling facility, 

storage facility to stock installation materials, tools, machines etc., for 
which sufficient place will be allotted on specific request for which the 
rent will not be collected. 

 
21. The tenderer has to deploy adequate labour of required categories such 

as, Fitters, Electricians with B certificate , welders, Riggers and Unskilled 
labours for field work.  The technical persons with experience shall have 
to produce valid certificate for verification. 

 
22. Separate non-technical persons should be engaged for arranging daily 

gate passes for labours entry in the gates of Factory complex. 
 
23. The tenderer shall carryout health performance test at his cost for all the 

workmen engaged   in the work through a registered medical practitioner 
and produce certificate on demand. 

 
24. It shall be the responsibility of the contractor to see the workmen do not 

utilize the departmental canteen facilities.  Contractor has to make his 
own arrangement to provide refreshment for the workmen. 

 
25. All the works shall be executed as per the standard specifications as 

provided in Bill of quantities. 
 

 
26. The contractor should maintain proper accounts for all mechanical/fitting 

accessories, other materials if any supplied by this organization and 
supply by the contractor and these should be available at the site of 
work for verification and check by the officials of this organization at any 
time. 

 
27. All materials brought by the Contractor for incorporation in the work shall 

be got inspected and approved by the Engineer-in –charge before they 
are incorporated in the work. 

 
28. The contractor should use only the materials of brand and quality as 

approved by BHEL. 
 

 
29. The contractor should submit the programme for the completion of work 

and the list of equipments and laborers to be deployed for the work 
along with tender. 
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30. All materials and consumables brought by the contractor should have 

manufacturer’s certificate. 
 

31. Contractor’s materials and tools & equipments shall have to be brought 
inside factory with proper invoice/voucher and make necessary entry in 
the security gate.  They should maintain proper record for tools 
equipments, materials etc. brought inside the factory complex. 

 
32. The contractor should extend fullest co-operation with the third party 

agencies engaged, if any by BHEL to adhere the Quality Control 
Procedures ensuring quality. 

 
 
33. The contractor should extend fullest co-operation to the other 

contractors who may be doing other works in the same areas to enable 
them to execute their portions of work without any delay or difficulty. 

 
34. Water, Electricity and compressed air will be provided by this 

organization at one point at the site of work at free of cost. 
 

35. No advance / mobilization advance will be given. 
 
 

36. Completion time and  LD/Penalty clause are applicable as per General 
conditions of contract and enclosed annexure I along with  
The general instruction to  Tenderers. 
 

 
37. All the terms and conditions in the documents are binding on the 

tenderers and BHEL reserves its right to accept/ reject any or all the 
tenders and to award the work in full or parts to more than one agency 
without assigning any reasons. 
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BHE: M&S:MECH.CONT. PLNG: 01            Date:08.11.2008 

 

 

 

 

 

 Sub:  Erection and cabling/wiring of Double girder EOT cranes, 
             and Gantry cranes of different capacities and sizes of span, at  
             various locations  in the newly constructed factory and  

         in the existing buildings. 
 

 Ref:  Enquiry No. 9240800136                         Dated 08.11.2008. 
 

**  ** 

Tender of the following work should be submitted in a sealed cover  
 consisting of three inner sealed covers such as 1) EMD cover, 
 ii) Qualification  and technical bid  cover & iii) Price bid cover,  
  all super scribing the name of work, enquiry number etc. 

 
 

1) EMD cover shall contain requisite EMD in the form of DD.  Tenderers who 
had already remitted one time EMD should furnish the details of cash 
receipt No.  date, on the top of EMD cover.  Tender without EMD / one 
time EMD reference will be summarily rejected and the qualification bid & 
price bid shall not be considered. 
 

 
2) Qualification bid cover shall contain duly filled in qualification bid 

document signed by the tenderer in all the pages with documentary 
evidences for pre-qualification such as experience, value of work executed 
in the similar nature of work etc.  Any bid without proper documentary 
evidence for pre-qualification shall not be considered for further 
evaluation.  
 

3) Technical bid; One set of un priced bid of Contract Work Schedule duly 
signed by the tenderer for accepting the work content (BOM) should be 
submitted along with the qualification bid for technical evaluation 
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Regd. Office: BHEL House, Siri Fort, New Delhi - 110 049 
 
 

4) The price bid cover shall contain price bid document duly filled in and 
signed by the tenderer in all the pages.  The tenderer has to quote most 
competitive rates for all the items given in the Bill of Quantities in price bid.  
The completed qualification bid and price bid along with requisite EMD of 
Rs2,00,000 /- for this work in the form of Demand Draft in favour of BHEL 
shall reach the office of the undersigned on or before  19.01.2009  at 
14.30 Hrs.  Tenderers who had already remitted one time EMD should 
furnish the details of cash receipt no……      date……. on the top of EMD 
cover.  EMD in any other form will not be accepted.  The qualification bid 
will be opened on the same day at 15.00 hrs.  In case of opening day falls 
on holiday or happened to be declared as a holiday the receipt and 
opening of the tender shall automatically fall on the same timing of the 
next working day.  Date and time of opening of the Price Bid shall be 
intimated only to the bidders those who have qualified after evaluation of 
the qualification bid.  You / Your authorized representative may participate 
in the tender opening. 
 

 
Clarification if any, can be obtained from the undersigned. 
 
 
Kindly acknowledge the receipt of the entire set of tender document. 
 
 
Thanking you, 
 
                      Yours faithfully, 
                                                     For Bharat Heavy Electricals Limited, 
 
 
 
 
 
 
  
 
Encl:                                           Deputy General Manager   

                                                                               Planning & Contracts 

1) General Instruction to tenderers                  Maintenance & Services 
2) Price bid (BOM) 

 
 
 
 
 
                Regd. Office: BHEL House, Siri Fort, New Delhi - 110 049 
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NOTICE INVITING TENDER 
 
01. Name of work Erection and cabling/wiring of Double 

girder EOT cranes, and Gantry cranes of 
different capacities and sizes of span, at 
various locations  in the newly constructed 
factory and in the existing buildings. 

02. Estimated Cost Rs. 134.7 Lakhs. 

03. Earnest Money Deposit Rs. 2.00 Lakhs. 

04. Completion Time FOUR (4) MONTHS 
(From the date of commencement of the work 
which will be reckoned from the date handing 
over the site to the contractor) 

05. Last Date for Receipt of Tenders 14.30 Hrs   on     19.01.2009   
06. Date of Qualification & Technical 

Bid Opening 
15.00 Hrs   on     19.01.2009   

07. Date of Price Bid Opening Will be intimated to those who are qualified 
separately. 

08. Guarantee  Period 12 (Twelve) Months from the date of actual 
completion of the entire work and handed over 
to Bharat Heavy Electricals Limited. 

 
 
The Tender documents can be down loaded from BHEL website / govt. website 
at free of cost. 
 
Tender document contains   16   Pages in qualification Bid and   6 pages in Price 
Bid including Bill of Quantities,   Drawings, etc. 
 
 
 
 
        ISSUING OFFICER 
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BHARAT HEAVY ELECTRICALS LIMITED 

HIGH PRESSURE BOILER PLANT 

TIRUCHIRAPALLI – 620 014 

244-84                                                         TAMILNADU / INDIA 

 

M & S CONTRACTS (Mechanical) 

GENERAL INSTRUCTIONS TO TENDERERS  

 

01. Sealed Tenders enclosed for the work are hereby invited from valid and experienced 

contractors. In similar kind of work. 

 

02. Tenders should be addressed to the DGM / M&S. Bharat Heavy Electricals Limited. 

Tiruchirapalli- 620 014 the full name and address of the Tenderer and the name of the 

work being noted on the cover with tender No & due date of opening. 

 

03. All entries in the tender documents should be made in one ink.  Erasure and over-

writing are not permitted.  All cancellations and insertions should be duly signed by 

the Tenderer concerned. 

 

04. Tenderers should fill in all the required particulars in the blank spaces provided for 

this purpose in the tender documents also sign each and every page of the tender 

document including the drawing attached there to while submitting their tender. 

 

05. Unit rates should be quoted in figures as well as in words with reference to each  item 

and for all the items shown in the attached schedule. These rates shall be for the 

furnished work in site.  Amount of each item and the totals page by page as also the 

grand total amount of the whole contract should also be filled in by the Tenderers. 

 

06. Rates for each item of the tender schedule should be quoted in Rupees and paise only, 

Incase any difference in rates quoted to figures and in words, the lower of the rates 

will be taken as the tendered rate. 

 

07.  Quantities shown in the attached schedule are only approximate and are liable to 

variation without ending the contract to any compensation, provided the total value of 

the contract does not vary by more than 20% (Twenty percent) 

 

08.  In quoting their rates the tenderers are advised to take into account all factors 

including any fluctuations in market rates etc. No claim will be entertained on this 

account after acceptance of the tender or during the currency of the contract. 

 

09. Before tendering, the tenderers are advised to inspect the site of work and its 

environments and be well acquainted with the actual working and other relevant 

conditions, position of materials and labour.  , General Instructions to Tenderers, 

Drawings and specifications and all other documents which from part of the 

agreement to be entered into. 
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TENDERERS ARE REQUESTED TO COVER THEIR EMPLOYEE UNDER 

PF/ESI/CONTRACT LABOUR REGULATIONS ACT: 

 

 

10. Rates quoted shall include all royalties, terminal taxes, Octroi duties, General or 

provincial Excise tax, Sales Tax and any other taxes livable under the state or Central 

Government Rules.  The Bharat Heavy Electricals Limited, Tiruchirapalli will not 

entertain any claim what so ever in this respect. 

 

 

11. Quoted rate shall be firm throughout the contract period of 6 months and extended 

contract period also and no cost escalation is allowed on any account. 

 

12. Should a tenderer find discrepancies or omissions in the drawings or any of the tender 

documents   should be in doubts as to their meaning, he should at once address the 

authority inviting the tender for clarifications.  Every endeavor is made to avoid any 

error which can materially affect the basis of the tender but the successful tenderer 

shall taken upon himself to provide for the risk or any error which may be 

subsequently discovered and shall make no subsequent claim on account thereof. 

 

 

13. In the event of tender being submitted by the firm, the tender must be signed 

separately and legibly by each partner or member of the firm or in their absence, by 

the person holding the power of attorney on behalf of the firm concerned.  In the 

latter case, a copy of the power of attorney duly attested by a Gazetted Officer must 

accompany the tender. 

 

14.  Every tender must be accompanied by Demand Draft  for the amount mentioned in 

this tender notice as Earnest Money Deposit, pledged to BHEL, Tiruvermbur in any 

of the forms mentioned in para 15 of  the General Instructions to tenderers.  This 

Earnest Money Deposit will be refunded to the unsuccessful tenderers within 15 days 

on finalizations of the award of work.  In the case of successful tender, the earnest 

Money Deposit will be retained as part of the Security Deposits for satisfactory 

completion of the work in accordance with clause 16
 
of the General Conditions of 

contract as amended up to date. 

 

     Note : “Cheque, Currency Notes or Money Order will not be accepted in lieu of 

                   the Demand Draft  referred  to above”. 

 

 

15. EARNEST MONEY DEPOSIT: 

 

     The Earnest Money  Deposit shall be furnished in the form of Demand  Draft only. 

     EMD shall not carry any interest. 
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16. SECURITY DEPOSIT: 

 

1. The amount of security Money to be deposited for proper fulfillment of the contract will 

be as follows: 

 

a.  For Contract Valued up to               10% of the Contract value 

     Rs. 10.00 Lakh. 

      

b.  For Contract Valued above   1 lakh plus 7.5% on the balance of 

     Rs. 10.00 Lakh upto   the Contract value. 

     Rs. 50.00 Lakhs  

      

c.  For  Contracts valued above    Rs.4 lakhs + Plus 5% on the  

     Rs. 50.00 Lakhs     balance of the contract value. 

          

 

2. The contractor whose tender may be accepted shall, within seven days of receipt by 

him of the notification of acceptance of his tender, deposit with BHEL, Unit: 

Tiruverumbur, the prescribed sum as  per Clause 16 (i) above towards Security 

Deposit. 

 

a. Shall be furnished in the form of Demand  Draft in favour of BHEL. 

 

b. Securities available from Post offices such as National Savings Certificates, Kisan 

Vikas Patra etc. (Certificates should be held in the name of the contractor furnishing 

the security and duly pledged in favour of BHEL, Trichy and discharged on the 

back). 

 

c. Bank Guarantee from Nationalized, scheduled Banks / Public Financial Institutions as 

defined in the Companies Act subject to a maximum of 50% of the total security 

deposit value. The balance 50% has to be remitted either by cash or in the other form 

of security. The bank guarantee format should have the approval of BHEL. 

 

 d.   Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions       

as defined in the Companies Act . The FDR should be in the name of the contractor,  

A/C BHEL, duly discharged on the back. 

 

e.  Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit will be collected before 

start of the work and the balance 50% may be recovered from the running bills. 

 

f. EMD of the successful tenderer  shall be converted and adjusted against the security 

deposit. 
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NO INTEREST SHALL BE ALLOWED ON SECURITY DEPOSITS. BHEL, shall 

not be responsible for any loss of securities due to liquidation or any other reason 

whatsoever or any depreciation in the value of the Securities while in their charge or 

for any loss of interest thereon. 

 

 

 NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 

subject to hypothecation or endorsement on the documents in favour of BHEL. 

However, BHEL will not be liable or responsible in any manner for the collection of 

interest or renewal of the documents or in any other matter connected therewith. 

 

3. All compensation or other sums of money payable by the contractor to BHEL under 

the terms of this contract or under any other contract with BHEL, may be deducted 

from the Security Deposit or realized by the sale of the securities of from the interest 

arising there from or from any sums which may be due or may become due to the 

contractor payable by BHEL, on any account whatsoever against this contract of any 

other contract with BHEL and in the event of his Security Deposit being reduced by 

reason of such deductions or sale  as aforesaid, the Contractor shall within seven days 

thereafter make good in cash or in securities endorsed as aforesaid, any sum or sums 

by which the security Deposit has been so reduced. 

 

4. Security Deposit may be refunded on completion of the work and after the expiry of 

the maintenance period. In case no maintenance period is applicable, then 100% of 

security Deposit will be refunded after payment of final prescribed format. 

 

 

17. Unless the Contractor, whose tender is accepted, signs the contract agreement within 

seven days (7 days) of the date of the order directing him to do so, the amount of 

Earnest Money Deposit already deposited by him will be forfeited and acceptance of 

the tender withdrawn. 

 

18. If after opening of tenders, a tenderer revokes his tender or increases his earlier 

quoted rates or after acceptance of his tender does not commence the work in 

accordance with the instructions of the Engineering-In-Charge, the Earnest Money 

Deposited by him will be forfeited and acceptance of his tender withdrawn.  In only, a 

part of the work included in the tender withdrawn. In only, a part of the work 

included in the tender has been awarded to the tenterer and the tenterer refuses to take 

up the work the amount of Earnest Money to be forfeited will be based on the value 

of the contract so awarded. 

 

19. The BHARAT HEAVY ELECTRICALS LIMITED,  reserve the right to reject any or 

all the tenders received or accept any tender or part thereof without assigning any 

reason therefore. In the case of acceptance of the part of tender, time for completion 

may also be reduced to the extent considered appropriate by the accepting officer. 

 

20. Tenders not submitted on the prescribed forms are liable to be rejected. 
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21. The Contractors not borne on the approved list of contractors of this organization 

must submit the following documents simultaneously with their super scribed . 

(Testimonials of Shri Messer‟s) 

_____________________________________________________________________

____________________________________________________________ 

 

 

     In connection with tender, for the work  of   __________________________ 

 

 

1. A certificate to establish that the tender is an independent contractor working on his won. 

 

2. At least 2 certificates from responsible officers of Govt. or firms of repute. Regarding the 

tenderer‟s capacity to undertake and carryout the work tendered for or similar work 

satisfactorily. 

 

 

3. A certificate from a Bank of Standing of Magistrate regarding the tenderer‟s financial 

position. 

 

4. License details of the firm and that of the contractor & his employees. 

 

NOTE:   a.) Copies of testimonials unless attested by a Gazetted Officer will be accepted. 

         b.) Non-submission of the above documents simultaneously with the tenders may 

result in the tender being rejected.   

                 

22. The tenders should be accompanied by a list of contracts already held by the 

contractor at time of submission of the tender and giving the following particulars: 

a)  The value of each contract. 

b) The balance of work remaining to be done on the same. 

 

23. Tenders submitted by Post should be sent by “Registered Post with 

Acknowledgement Due”. These should be posted with due allowance for any delay in 

postal delivery.  Tenders received after the due date of opening of tenders are liable to 

be rejected. 

 

24. The Contractor‟s responsibility under this contract shall commence from the date of 

work order. 

 

25. If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, the BHEL may at their discretion cancel such tender. 

 

 

26. The BHARAT HEAVY ELECTRICALS LIMITED, will not be bound by any power 

of attorney granted by the tenderer or by changes in the composition of the firm. We 

made subsequent to the execution of the contract.  They may, however, recognize 

such power of attorney and changed after obtaining proper legal advice, the cost of 

which will be charge above to the contractor concerned. 
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27. If the tenderer deliberately gives wrong information in his tender BHEL, reserve the 

right to reject tender at any stage. 

 

 

28. Words imparting the singular number shall also be deemed to include the plural 

number and vice the context so required. 

 

29. The general and Special Conditions of Contract are complementary to each other and 

where they are in conflict, the special conditions shall prevail. 

 

 

30. The expenses for completing and stamping the agreement shall be paid by the 

contractor. 

 

31. Tenderers shall not increase their quoted rates, in case the BHEL, negotiable for 

reduction of rates. Such negotiations shall not amount to cancellation or withdrawal 

of the original offer and the rates originally quoted shall be binding on the tenders for 

the period of three months from the date of opening of tenders. 

 

 

32. All contractors will have to produce PAN/income tax clearance certificate from the 

Income Tax concerned along with their tender.  These contractors whose Income is 

not taxable will be required to give affidavit for their income on the prescribed form.  

If the successful tenderer fails to produce the PAN/income tax clearance certificate 

within the stated period, the earnest money deposit and the Security Deposit of the 

tenderer may be forfeited and the contract terminated. 

 

33. The contractor shall insure the work against loss or damage to the contractor works, 

temporary work and materials erected in performance of the contract on “all risks” 

basis from the time of arrival on site until taken over by BHEL on completion of the 

contract. 

 

The cover shall also include wherever necessary the risks of testing including breakdown 

or explosion of plant and machinery undergoing testing, trial and commissioning 

operations.  The insurance shall also specifically cover removal of debris cost.  The Sum 

insured shall represent the estimated full value of the contract works inclusive of value of 

free supply materials by BHEL, transport charges, customs dues, express freight, 

overtime charges, cost of erection, value of constructional plants and machinery, removal 

of debris and escalation of costs where the contract includes a maintenance period. The 

insurance cover shall specifically include the contractor liabilities during the maintenance 

period.  The insurance shall  

 

be effected in the name of BHEL and the contractor shall submit to BHEL a draft of the 

insurance policy for approval. The insurance shall also be extended to cover third party 

personal injury and property damage for a sum to be specified by BHEL. The policy 

when issued will be lodged with BHEL together with receipts of premium for such 

insurance and the contractor shall maintain such policies in force until the obligations of 

the contractor are fully discharged. 
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If the contractor fails to comply with the term of this conditions the Accepting Officer 

may insure the work and may deduct the amount of premium from any money that may 

become payable to the contractor or may at his discretion refuse payment of any 

advances to the contractor until the contractor shall have complied with the terms of this 

condition.  This provision does not, however absolve the contractor of his responsibility 

for taking up the insurances.  The contractor is therefore, primarily responsible for taking 

up the insurance in time. 

 

34. All the materials supplied by the contractor should conform to the relevant IS/BS 

Specifications and agreeable to the engineer-in-charge. 

35.  Any covering letter and comments of the contractor should be submitted in  

  duplicate along with the offer. 

36. For all sheet metal fabrication, pre-treatment of all metals with acid and rust 

preventing chemical has to be carried out and two coats of red oxide and one coat of 

stove enamelling paint has to be applied by spray painting. 

37. Contractor should have separate Registration Code No. for EPF & ESI. 

38. SAFETY MEASURES: 

  list containing the name of persons who are working, their age, designations, pay, 

nature of work is to  be furnished immediately on receipt of work order, in triplicate. 

a. The work should be carried out in the presence of contractors Supervisor and prior 

permission should be obtained from the concerned supervisor and the section before 

starting the work. 

b. While erecting the cranes, poles, etc. proper safety precautions such as supporting the  

poles, tying with ropes suitable lifting tackles etc. are to be adhered. 

c. While working at heights, proper platform ladder, safety belts, etc. should be used. 

d. The necessary safety equipments such as gloves, lineman‟s belts etc. should be used. 

e. Any other safety measure as necessitated by the nature of work should be strictly 

followed  

f. If Contractor‟s workmen are found to violate the safety regulations punitive action 

will be taken by with-holding a sum of Rs. 100/- to Rs. 500/- for each such violation. 

g. These safety measures shall be deemed to form an integral part of the work 

order/agreement. 

 

 

38. THE GENERAL INSTRUCTIONS TO TENDERERS shall be deemed to form an 

integral part of the work to be entered into. 
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General instructions to Tenderers-(Annexure- I) 
 

1.TIME: 

 

                Time is the essence of the contract and is specified in the tender document or in 

each individual work order. 

 

                As soon as possible after the contract is let or any substantial Work Order is 

placed and before work under it is begun, the Engineer –in-charge and the contractor 

shall agree to a Time and Progress Chart. The Chart shall be prepared in direct relation to 

the time stated in the Tender documents or the work order for the completion of the 

individual items thereof and/or the contract or Order as a whole. It shall indicate the 

forecast of the dates for the commencement of the various trade processes or sequences 

of the work, and shall be amended as may be required by agreement between the 

Engineer-in-charge and the Contractor within the limitation of the time imposed in the 

tender documents or order.  

 

                  In the absence of any specific Time and Progress Chart to be agreed to 

between the Contractor and the Engineer –in – charge, the contractor shall ensure and 

maintain uninterrupted progress of the work such that the entire work shall be completed 

within the time imposed in the tender documents or Order and that the proportion of work 

completed upto any time in relation to the entire work to be done under the Contract or 

Order shall not be less than the proportion that the time elapsed bears to the total time of 

completion provided in the Tender documents or Order. 

 

                 The Contractor shall suspend the execution of the work, or any part or parts 

thereof whenever called upon in writing by the Engineer-in-charge to do so, and shall not 

resume work thereon until so directed in writing by the Engineer-in-charge.  The 

Contractor will be allowed on extension of time for completion not less than the period of 

suspension but no other claim in this respect for compensation or otherwise howsoever 

will be admitted. This may also be extended to allow for alteration of work made by the 

deviation order. 

 

2. COMPLETION  

 

             The works shall be completed to the entire satisfactions of the Engineer-in-charge 

and in accordance with the Contractor‟s forecast of Time and Progress where operative, 

and all unused stores and materials, tools, plant, equipment, temporary Buildings, and 

things shall be removed and the site and work cleared or rubbish and all waste materials 

and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the 

Contractor‟s expense on/or before the Schedule date of completion. 

 

             The BHEL shall have power to take over from the Contractor from time to time 

such sections of the work as have been completed to the satisfaction of the Engineer-in-

charge. 

 

             The Engineer-in-charge shall certify to the Contractor the date on which the work 

is completed and the state thereof. 
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              The Engineer-in-charge shall also certify to the Contractor the state of the work 

at the end of the maintenance period, where applicable. 

 

               The Engineer-in-charge shall also certify to the Contractor the state of the work 

at the end of the maintenance period, where applicable. 

 

3.COMPENSATION FOR DELAY  

 

               If the contractor fails to maintain the required progress in terms of condition 

1(TIME) or to complete the work and clear the site on or before the contracted or 

extended date period of completion, he shall, without prejudice to any other right or 

remedy of the BHEL on account of such breach, pay as agreed compensation an amount 

calculated as stipulated below or such smaller amount as may be fixed by the BHEL on 

the contract value of the work for every week that the progress remains below that 

specified in condition 1(TIME) or that the work remains incomplete. 

               This will also apply to items or groups of items for which separate period of 

completion has been specified. For this purpose the term „Contract Value‟ shall be the 

value at contract rates of the work as ordered. 

 

a) Completion period (as originally –               @ 1 Percent per week. 

Stipulated) not exceeding 6 months. 

 

b) Completion period (as originally-                 @ ½ percent per week. 

Stipulated) exceeding 6 months and 

Not exceeding 2 years. 

 

c) Completion period (as originally-                 @ ¼ percent per week 

Stipulated) exceeding 2 years. 

 

              Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed the under noted percentage of the contract value or 

of the contract value of the item or group of items of work for which a separate period of 

completion is given: 

 

 

d) Completion period (as originally –               @ 10 Percent. 

Stipulated) not exceeding 6 months. 

 

e) Completion period (as originally-                 @ 7½ percent. 

Stipulated) exceeding 6 months and 

Not exceeding 2 years. 

 

f) Completion period (as originally-                 @ 5 percent  

Stipulated) exceeding 2 years. 

 

            The amount of compensation may be adjusted or set-off against any sum payable 

to the contractor under this or any other contract with the BHEL. 
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ERECTION &CABLING OF NEW CRANES 

 
ENQUIRY NO: 9240800136     Dt:08/11/2008 

 
 

SL.NO. 

ITEMS UOM QTY 

UNIT 
RATE in 

Rs. 
VALUE in  

Rs. 

10 Erection  and cabling of cranes   
20/10Ton capacity,  
28.65metres span,  
9 metres  height of lift , 
Double girder -EOT crane 
Crab Weight: 6 ton 
Total Weight 42 Tons-(Each crane ) 

NOS. 15     

20 Erection  and cabling of cranes  
10Ton capacity, 
28.5metres  span, 
9 metres height of lift,  
Double girder -EOT crane 
Crab Weight: 4 ton 
Total Weight 32 Tons-(Each Crane)  

NOS. 19     

30 Erection  and cabling of cranes 
 10Ton capacity, 
28.5metres  span, 
14  metres height of lift, 
Double girder -EOT crane 
Crab Weight: 4 ton 
 Total Weight 32 Tons-(EachCrane) 

NOS. 2     

40 Erection  and cabling of cranes 
20/10Ton capacity, 
32 metres  span, 
 10 metres height of lift, 
 double girder Gantry crane 
Crab Weight: 10 ton  
Total Weight 95 Tons-(Each Crane) 

NOS. 2     
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SL.NO. 

ITEMS UOM QTY 

UNIT 
RATE in 

Rs. VALUE in  Rs. 

50 Erection  and cabling of crane  
50/15Ton capacity, 
 28.5 metres span, 
14 metres  height of lift, 
Double girder -EOT crane 
Crab Weight: 15 ton  
Total Weight 65 Tons-(Each Crane)) 

NOS. 1     

60 Erection  and cabling of crane  
30/10Ton capacity, 
 28.5 metres span, 
9 metres height of lift, 
Double girder -EOT crane 
Crab Weight:  15 ton 
Total Weight 60Tons-(Each Crane) 

NOs. 1     

70 Erection  and cabling of crane  
20/10Ton capacity, 
 28.5 metres span, 
14metres height of lift, 
Double girder -EOT crane 
Crab Weight: 9.5 ton 
 Total Weight 50Tons-(Each crane)) 

Nos. 1   

 Total value  in  Rs.       

 
 
(All the 41no of  cranes are to be erected in BHEL / TIRUCHY NEW PLANT) 
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A. Scope of work : 

 
The contractor has to carry out the following activities: 
 
1. Machine (Crane) packing cases and parts including bridge  
girders trolley (crab) assembly end carriages are to be moved from the storage 
area to crane erection location with in the plant(within a distance of one Kilo 
Metre). 
 
2. Packing lists are to be verified with the items received, and shortage 
should be listed along with Executive. 
 
3. Erection and Cabling /wiring of crane shall be carried out as per the 
sequence given by OEMs / suppliers of Cranes and the contractor should follow 
the sequence while erection and commissioning. 
 
4. End carriages, bridges with long travel mechanism, crab assembly are to 
be erected on the gantry rails fixed on the girders. 
 
5. Erection work also includes crab erection, cabin erection, rope revving in 
main hoist and auxiliary hoist with hook blocks, ladder fixing, fixing of platform 
and hand rails, DSL platform, fixing of trailing cable trolleys, control panels fixing, 
limit switch fixing, fixing and wiring of load cell, radio remote control, anti-collision 
devices, bridge lights, installation of VVVF drives, etc. 
 
6. The contractor shall do the wiring (cabling and end termination) work, as 
per the drawing given by the OEM. Electrical control panel and connected wiring 
for total operations of crane are to be carried out. Wiring within the control panel 
will be carried out by the  OEM. Only the   inter- facing power / control cabling 
between panels and field elements / motors etc. are in the scope of contract. All 
the cranes are of with variable frequency drives for all motions, load cell load 
weighing system, and with anti collision device. 
 
7.Also cable should be laid from DSL current collector to crane main switch. 

 
8.  All cables shall be laid using suitable cable trays and shall be terminated 
with suitable lugs. Necessary clamping and dressing will be provided by BHEL 
wherever required. Suitable glands and number ferules should be used wherever 
necessary. 
 
9. The contractor shall offer stage inspection to BHEL Executive. 
 
10. Contractor should fill   proper lubrication oil for gearboxes and Greasing 
should be done for all Grease points. 
 
11. Trial operation of Cranes are to be carried out in the presence of BHEL 
executive and any corrections required are to be rectified by the contractor . 
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12. Load Test for Cranes and Commissioning. 
 

a.      Assistance to OEM for full load capacity and 125% capacity to be 
carried out in presence BHEL Executive.  Transportation of dead 
weight (test load) to the erected crane site to be done by the contractor 
within the plant. 
 

b. Problem if any while load test are to be sorted out with the advise of OEM    
supplier. The contractor should assist for successful commissioning   of crane 
in presence of OEM supplier and BHEL Executives. 

 
13. After completion of work, touch up painting wherever necessary shall be 

applied. 
 
14. The contractor shall fix crane name board; SWL board and number board and 

shall arrange for necessary letter writing as per instruction of BHEL executive. 
 
 
B.BHEL shall supply / Carry out the following at free of cost for Erection and 
commissioning of  Cranes: 
 
 

1. All lifting tackles like steel wire rope slings, manila rope slings, belts slings, 
'D' shackles, Steel wire rope, bull dog clamps, turn buckles, ratchet lever 
hoist, hydraulic jack 

. 
2. All fasteners, and consumables like emery, kerosene, grease and 

Lubrication oil for gear boxes 
 

3. All consumables like oxygen, acetylene gases, welding electrodes, paints, 
painting brushes and Cotton waste. 

 
4. DSL (Shrouded / bare conductor) complete installation. 
 
5. Cotton tapes, insulation tapes, cable ties, lugs, glands, required cable 
trays, cables, wires etc., will be made available. During commissioning and load 
testing, crane supplier's representative shall be made available. 
 
6. Dead weight for load testing. 
 
7.    Power supply. 
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8.Detail of cranes to be erected  
 

CAPACI
TY IN 
TON 

SPAN 
IN MTRS 

HEIGHT 
OF LIFT 
IN MTRS 

CRAN
E 
TYPE 

CRAN
E 
Weight 
(Ton) 

CRAB  
WEIGHT in 
TON 

QT
Y IN 
NO
S Supplier name 

20 
28.65 & 
28.50 

9.0 EOT 42 6 15 Aacess 

10 
28.65 & 
28.50 

9.0 EOT 32 4 19 Cranex  & Unicon 

10 28.50 14.0 EOT 32 4 2 Mega 

20 32.00 10.0 GAN 95 10 2 Unicon 

50 28.50 14.0 EOT 65 15 1 Cranex 

30 28.50 9.0 EOT 60 15 1 J.D.Hoist 

20 28.50 14.0 EOT 50 9.5 1 Unicon 

     Total 41  
EOT- Electric overhead traveling crane 

GAN- Gantry / Goliath crane 

 

 
C. Contractor has to bring the following facilities to carry out Erection and  
     commissioning of Cranes: 
 

1. Suitable trailer with prime mover (with fuel) to move the crane parts and 
other materials to the erection spot. Suitable mobile crane shall be 
used for loading and unloading crane components. 
 

2. Qualified, experienced supervisors & Engineers and skilled labours should 
be engaged in erection and commissioning of Cranes for both 
Mechanical and Electrical activities. 
 

3. Suitable mobile crane for erection of cranes on rails. No derricks should 
be used for erection of cranes. 
 

4. Personal protective equipment like, safety shoes, helmet, hand gloves, 
goggles, safety belts should be provided by the contractor and usage 
by the contract workers should be ensured by the Contractor while 
contractors are in work . 
 

5. Gas cutting set with suitable hose and welding machine (suitable to weld 
E-7018 electrode) with power cable and welding cable, etc. to be made 
available the work. 
 

6. All hand tools such as spanners, hammers, crimping tools, cutting players, 
screw drivers, multimeters,  meggers, tong tester, spikes, etc., shall be 
made available. 
 

7. Contractor should provide adequate no. of Engineers and supervisors  in 
the erection site for Each crane for coordination and communication. 
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   8. The crane shall be completely cleaned, lubricated and handed   over to     
           BHEL after commissioning and testing. 
 
  9. Unwanted material, wastes in the erection site to be cleaned and moved  
            to disposal after final completion of work. 
 
D. Terms and Conditions: 
 

1. Erection is to be carried out inside the factory premises of BHEL. 
 

2. Delivery: Erection and commissioning of cranes shall be carried out with in 
120 days from the date of order. Starting date of erection shall be 
informed by BHEL one week ahead. 
 

3. Payment terms: Payment will be made only after 100% completion of each 
crane. 

 
Note: 
 
1. Contractor should commit for Terms and Conditions of the enquiry                                   

otherwise the offer shall be liable for rejection. 
 
 
2. The cumulative lowest value will be taken as L1 offerer  and  orders will be 
           placed for the total number of cranes in that tender. 
 

3. The contractor should not dismantle the assemblies which  
were  assembled and supplied by the original manufacturer.  Under 
extraordinary situations,  if the assembly has to be dismantled, the 
crane erector should get prior permission from BHEL to do so. 

 
 
 
 

       
 


