Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975522049E
WORKS CONTRACT MANAGEMENT

NOTICE INVITING TENDER

Tender Notice No 975522049E, Dated: 11.01.2023

Maintenance of Horticulture and Up-keeping works in BHEL

Nature of work Township for one year 2022-23 (Manpower required = 28
nos of Un Skilled Worker (USW) per month)

Type of tender Open tender (Two part bid)

Period of contract One Year from the date of commencement of work
INR 66,91,251.45/-

Estimated cost of work (INR Sixty Six Lakh Ninety One Thousand Two Hundred Fifty

One and Paise Forty Five Only), excluding GST @18%

Earnest Money Deposit (EMD) | Rs. 1,34,000/- (INR One Lakh Thirty Four Thousand only).
Amount MSE vendors also have to pay EMD

Tender download start date 12/01/2023

Last date & Time for Receipt of

23/01/2023 at 11.00 Hrs
the Tender

Date of Technical bid Opening | 23/01/2023 at 16.00 Hrs. onwards

(Please obtain updated information from the e-Procurement portal about
the latest applicable dates & other changes if any in the tender contents)

Bidders whose technical bids are found acceptable
Date of Price Bid Opening will be intimated separately about the status of their
offers and the date of opening of Price Bid.

o Online submission thro’ BHEL eProcurement Portal
Submission of Tender . L
website: https://eprocurebhel.co.in/nicgep/app

Tender Opening Online through e-Procurement Portal

Note:
1. The Tender documents can be downloaded at free of cost from BHEL eProcurement Portal
website: https://eprocurebhel.co.in/nicgep/app and also BHEL website

(https://www.bhel.com/ tenders).

2. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be
hosted in the web pages (https://eprocurebhel.co.in/nicgep/app) only.

3. Bidders shall keep themselves updated with all such developments.

4. BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any

reasons whatsoever. BHEL, Ranipet also reserves the right to reject any tender on the basis
of unsatisfactory performance of the bidder in any ongoing job or any similar job in the
past.
5. BHEL will finalize the contract through Price bids in NIC portal instead of Reverse Auction.
6. Contract will be awarded to Single Party only.

Tenderer should sign and dffix seal in all the pages of this tender and all supporting document

We hereby accepted above
(signature & seal of bidder)
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We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975522049E
CHAPTER 1

SCOPE OF WORK
Maintenance of Horticulture and Up-keeping works in BHEL
Township for one year 2022-23 (Manpower required = 28 nos of
Un Skilled Worker (USW) per month)

(SCHEDULE — A): LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only
approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration at the discretion of the competent authority. The work under each
item as executed shall be measured and priced at the corresponding rate quoted by the
contractor in the bill of quantities attached hereto.

APPROXIMATE | DESCRIPTION
SL.NO SPECIFICATION RATE UNIT | AMOUNT

QUANTITY OF WORK

Refer Tender Document Chapter 11 (BOQ)

(SCHEDULE - B): FREE ISSUE OF MATERIALS FROM BHEL
ISSUE / RECOVERY
RATE

SL.NO. DESCRIPTION PLACE OF SUPPLY

(SCHEDULE — C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR
HIRE CHARGES PER

PLACE OF

SL.NO QUANTITY PARTICULARS UNIT PER DAY OF REMARKS
ISSUE

8 HOURS

(SCHEDULE — D): LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR
SL.NO DRAWING NUMBER DESCRIPTION REVISION

We hereby accepted above
(signature & seal of bidder)
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1)

2)

3)

b)

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E

CHAPTER 2
PRE-QUALIFICATION REQUIREMENTS (PQR)

EMD amount of INR 1,34,000/- (INR One Lakh Thirty Four Thousand only) to be
submitted. MSE vendors also have to pay the above EMD amount. (Refer clause no
1 of Instructions to Bidders).

The tenderer’s average annual financial turnover during the last three financial
years ending 31st March 2021 should not be less than 30% of the estimated value
(INR 20.07 Lakh) of this work and the tenderer shall submit copies of balance sheet
and Profit & Loss Account duly Certified by Chartered Accountant for the last three
financial years [for Financial Year 2018 - 19, 2019 - 20 & 2020 - 21] as proof of
turnover.

The tenderer should have experience in successful completion of similar works
(Similar work means “Any Civil works / Horticulture Maintenance works involving
manpower” done in any government organization / PSU / Private Sector Companies)
during the last 7 years as on date of publication of Tender, should be either of the
following.

Three similar completed works each costing not less than 40% of the estimated value
of this work. (INR 26.76 Lakh or more)
OR
Two similar completed works each costing not less than 50% of the estimated value
of this work. (INR 33.46 Lakh or more)
OR
One similar completed work costing not less than 80% of the estimated value of this
work. (INR 53.53 Lakh or more)

All the above values in INR are excluding GST

DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT

Complete tender document in all respects duly signed & sealed on each and every
page by the authorized signatory of the tenderer as a token of acceptance of all the
terms and conditions of tender.

Self-attested Copy of the valid PAN card and Certificate of Registration of GST

We hereby accepted above
(signature & seal of bidder)
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c)

d)

e)

f)

g)

Note:
l.
Il.

V.
V.

VI.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E
Self-attested Copy of Balance Sheet and profits & loss Account statements duly

certified by CA of last three financial years i.e. [for Financial Year 2018 - 19, 2019 -
20 & 2020 - 21] (AY 2019-20, 2020-21 & 2021-22).

Self-Attested copies of acknowledgements of IT return of last three financial years
i.e. [for Financial Year 2018 - 19, 2019 - 20 & 2020 - 21] (AY 2019-20, 2020-21 &
2021-22).

Self-attested Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along
with certificates of successful completion in support of proof of experience for the
works executed by the tenderer during last 7 years ending on the date of publishing
of this tender.

MSE (Or) Start-ups, which are recognized by Department for Promotion of Industry
& Internal trade, bidders are exempted from prior-experience/prior-turnover
conditions stated in “Point 2 & 3” above. But they must meet all conditions in
‘Technical Specifications and Quality Requirement’ document as mentioned in
Annexure-A.

Documents Required for MSE is Udyam registration certificate and for Star-ups is
Certificate from Department for Promotion of Industry & Internal trade

BHEL reserves the right to cross check the documents from the issuing department,
and/or call for any additional documents including Bank Statement for verification.

Those who are unable to comply the above points / unable to provide any of the
above documents shall be technically rejected and the price bid of the rejected
offers will not be opened.

The work executed in the own name of the bidder only will be considered for similar
works executed for meeting the eligibility criteria.

Bidder shall visit the Plant before submitting their offer to get to know the location
for deploying suitable personnel for these works & understanding the scope of work
(if required).

BHEL, Ranipet reserves its right to reject the tender on account of unsatisfactory past
performance by the bidder in other projects awarded under different enquiry.

Offers of the Contractors/Suppliers, against who, any unit of BHEL had initiated
process for banning or already banned will summarily be rejected.

Possession of PF registration number is not mandatory. However, the successful
tenderer has to register with PF authorities and furnish the registration number
before first Running Account Bill.

We hereby accepted above
(signature & seal of bidder)
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a)

b)

d)

e)

f)

h)

j)

k)

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E

CHAPTER 3

Quality and Technical Specifications Requirement
The work will be carried out as per BOQ enclosed in Price Bid and as per latest

“Minimum wages and CPWD Specifications” for all the works. In case of any doubt
regarding the specification and its quality of work, Engineer in Charge’s clarification
and decision will be final and binding on the contractor.

The scope of work includes maintaining the lawn, shrubs, hedges, shrub trees, asoka
etc. Lawn cutting, hedge cutting, weeds removing, mulching, watering, keeping the
adjoining area neat and tidy, flower bed preparation, planting, applying of manure,
pesticides, fungicides, fertilizers, clearing all the unwanted materials like, dry leaves,
debris etc. Trimming the bogain villeas and other hedges provided around the
fencing, watering etc.

The contractor shall maintain the lawn, plants provided at different places in factory
premises and administrative building during the contract period, and the same
should be handed over to the department in good condition after completion of the
contract.

In case of damages to the plants and lawn, the contractor shall to replace the same
at his own cost.

Water required for watering shall be drawn by the contractor from the nearest
water point. Power & water required for the work will be supplied by BHEL at free of
cost.

In case any water line damaged or wheel valve broken due to negligence/defective
operation, the cost of materials and labour charges will be recovered from the
contractor's bills.

MINIMUM WORKMEN: The minimum labourers to be engaged for this work is
28 Nos Un Skilled Worker (USW) per month throughout the contract period.

WAGES: The rates of minimum wages are firm throughout the contract period of
one year. BHEL Adhoc amount for contract workmen will be subsumed with any
increase in Dearness Allowance / Basic wages. The work is awarded for 26 days /
Month / Contract labour.

The statutory requirements like PF, ESI & Bonus etc., will be applicable in addition to
the total wage.

Bonus amount will be as per bonus act. The contractor shall provide paid weekly off
to the labourers engaged in the work.

The Contractor's quoted rate shall inclusive of the above wages plus all statutory
payments like PF, ESI and Bonus etc.

We hereby accepted above
(signature & seal of bidder)
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1)

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E
TOOLS & TACKLES: All the tools & tackles required for proper execution of work shall

be arranged by the contractor with no extra cost. Following minimum tools & tackles

shall be supplied by the contractor:

1) Crow bar =5 Nos/ Year

2) Spade =15 Nos/ Year

3) Kalai Vetti =15 Nos / Year

4) Small Knife = 15 Nos / Year

5) Vettu Arivall =5 Nos / Year

6) Pick Axe =5 Nos/ Year

7) Garden Scissor = 12 Nos / Year

8) Hack saw =2 Nos/ Year

9) Mortar bond =5 Nos / Year

10) 12/20mm Water hose 30m = 15 Nos / Year
11) Power Lawn Mover (with cable) =1 No / year
12) Tree cutting machine - 1 No. / year.

m) SUPPLY OF SAFETY PROTECTION ITEMS: Following minimum labour safety items

shall be arranged by contractor with no extra cost to BHEL.
a) Rain shoe =1 Pair / Head / Year
b) Carbolic soap =12 Nos / Head / Year
c) Muruku Towel = 2 Nos / Head / Year
d) Panama Cap = 2 Nos / Head / Year
e) Umbrella=1 No/ Head / Year
f) Chappal = 1 Pair / Head / Year
g) Rubber Hand Gloves =2 Pair / Head / Year
h) Nose Mask (Cloth) = Whenever required (as per instruction of engineer in
charge)

n) Free issue materials like pesticides, manure, fertilizers, good / red earth etc will be

supplied by BHEL at Civil store/stack yard. The contractor shall make his own
arrangements to draw these materials from stores/ stack as and when required and
apply to various places wherever required. In case the contractor fails to carry out
the watering and maintain the lawn as per instructions of engineer-in-charge, BHEL
will engage alternative agency and execute the work at the risk and cost of the
contractor. The dried up area of the lawn has to be made all right immediately and
the dead plants to be replaced on top priority as per the instruction of engineer-in-
charge. The waste materials removed shall be collected by the contractor
immediately, disposed and burnt at the area indicated by the engineer-in-charge
with no extra cost to BHEL. The contractor may utilize the existing machinery
available with BHEL like the lawn mover, hedge cutter and power saw free of cost
with the permission of engineer in charge and on availability only.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975522049E
CHAPTER 4
CHECK LIST
(to be filled by Bidder)
S No Description To be filled by bidder

1 Name of the Tenderer

2 Address for Communication

3 Email
Cell
Phone
Fax

4 Whether the firm is individual firm or Sole
proprietorship firm or partnership firm or
Hindu undivided Family or association of
persons or Private Limited company or
Public Limited company or any other please
specify

5 Whether the contractor has registered his
workmen under employees State Insurance
Act. If so, the Registration No./ Enrolment
Number may be furnished. (Photo copy is to
be enclosed)

6 PAN no and documentary proof (Photo
copy has to be enclosed)

7 The GST heads under which the enlisting
person registered with GST Authorities and
copy of GST registration certificate has to
be enclosed.

8 Whether the contractor has registered his
workmen under Employees Provident Fund
and Miscellaneous Provisions Act. (Photo
copy is to be enclosed)

9 Applicable GST quoted CGST@ %
Note: Please refer clause no.12 (page no. 2) | SGST@ %
of Special Instructions of this Tender | IGST@ %
regarding GST. GGST@ %

CESS@ %

10 EMD Details

11 MSE Details (if applicable)

12 Start Up details (if applicable)

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975522049E
CHAPTER 5

INSTRUCTIONS TO BIDDER

1. Earnest Money Deposit (EMD) amount of INR 1,34,000/- (INR One Lakh Thirty Four
Thousand Only) must be accompanied with the tender in the form of:
a) Demand Draft (DD) drawn from any nationalized bank in favour of “BHEL,
Ranipet” payable at Ranipet (or) SBI, Mukundarayapuram (code 7013).
b) Fixed Deposit Receipt issued by scheduled banks/ Public Financial Institutions
as defined in the company’s act. FDR should be in the name of the contractor,
a/c BHEL.
Note: If bidder is paying EMD through Demand Draft or Fixed Deposit Receipt (FDR),
original copy to be sent to the following address before tender opening date:
EXECUTIVE / WCM DEPARTMENT,
ENGG. BUILDING — GROUND FLOOR (WEST SIDE),
BHARAT HEAVY ELECTRICALS LIMITED,
RANIPET, Ranipet DISTRICT,
TAMIL NADU- 632 406.
Tenders must be addressed to the Executive / WCM in a sealed cover by super
scribing the tender enquiry number on the cover. Also scanned copy of EMD to be
submitted along with the technical bid.

c) Pay online (SBI Collect)
i.  Visit https://www.onlinesbi.com/sbicollect/icollecthome.htm

ii.  Click “Proceed” button

iii. Select “Tamilnadu” in the drop down menu under “State of
Corporate/Institution”.

iv. Select “PSU-PUBLIC SECTOR UNDERTAKING” in the next drop down
menu under “Type of Corporate/Institution”

v.  Click “Go” button

vi.  Select “BHEL BAP RANIPET” in the drop down menu under “PSU-
PUBLIC SECTOR UNDERTAKING”.

vii.  Click “Submit” Button

viii.  Select “EMD” in the drop down menu under “Select Payment
Category”

ix.  Now Fill in the required details and ensure correctness of data filled.
Ensure that you are entering correct enquiry/tender number and
other details correctly.

X.  Make payment for EMD as required in tender after entering the
details and enclose copy of receipt along with tender documents.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E
d) Bidders can pay EMD through online on below account:

NAME OF BANK STATE BANK OF INDIA
STATE BANK OF INDIA BHEL PROJECT BRANCH
BANK BRANCH
MUKUNDARAYA PURAM BHEL TOWNSHIP
ADDRESS
RANIPET-632406
ACCOUNT NO 10664849171
MICR CODE 632002003
IFSC CODE SBIN0007013
SWIFT CODE SBININBB450

MSE bidders also have to pay EMD amount.

3. The Earnest Money Deposited by the successful tenderer will be retained towards

10.

11.

security deposit for the due fulfilment of the contract.

In the case of unsuccessful tenderers, the earnest money will be refunded normally
within 15 days of acceptance of award of work by the successful tenderer.

“No interest shall be payable by BHEL on Earnest Money or Security Deposit, if
applicable, or any money due to the contractor by BHEL".

“BHEL shall have the right to recover any money due from the contractor from any
money due to the contractor under this contract or any other contract or from the
security deposit”.

Bidders have to submit their offers through BHEL e-procurement portal only.
Bidder has to quote total lump sum value excluding GST & GST % as per BOQ.

The Bharat Heavy Electricals Limited, reserves the right to reject any or all the
tenders received or accept any tender or part thereof without assigning any reason
there for.

Should a tenderer or a contractor has a relative or in the case of a firm or company
of contractors, any of its shareholders or shareholder’s relative, employed in Bharat
Heavy Electricals Limited, the authority inviting tenders shall be informed of this fact
at the time of submission of the offer, failing which the offer may be disqualified or if
such fact subsequently come to light, the contract may be cancelled.

BHEL employees and their dependents are NOT eligible to submit their offer against
this contract. Even if they submit out of ignorance, the offer shall be disqualified.

If the contractor deliberately, gives wrong information in his tender or creates
conditions favourable for the acceptance of his tender, Bharat heavy Electricals
Limited reserves the right to reject such tender at any stage.

We hereby accepted above
(signature & seal of bidder)
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12.

13.

14.

15.
16.
17.

18.

19.

20.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E
Canvassing in any form in connection with the tender is strictly prohibited and the

tenders submitted by the contractors who resort to canvassing will be liable for
rejection.
The tender documents must be signed physically / digitally by Director / Partner of
the Firm or by the person holding the Power of Attorney on behalf of the Firm
concerned. In the latter case, a copy of Power of Attorney, duly attested by a Notary
Public must accompany the tender.
The tender schedule, and the tender shall be deemed to form an integral part of the
contract to be entered into for this work.
Tender can be cancelled at any stage due to unavoidable circumstances.
The evaluation currency for this tender shall be INR.
Multiple Bids: -
The bidder in his own interest shall submit only one id. If a bidder submits multiple
bids, all the bids are liable for rejection. Bids shall be considered “Multiple” in the
following circumstances:

a) Two bids by the same party

b) If one bidder is the affiliate of another bidder.
For the purpose of this clause “Affiliate” shall mean with respect to any person, any
other person that directly or indirectly, controls, is controlled by, or is under direct or
indirect common control with, such person, or is a director/ member/ office/
employee of such person or of any person who would otherwise qualify as an
affiliate of such person pursuant to this definition.
“Person” for the purposes of this definition shall mean any natural person,
individual, corporation, limited partnership, co-operative, general partnership, joint
stock company, joint venture, association, company, trust bank, trust company, land
trust, business trust, corporate body or other organization, whether or not a legal
entity.
Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated
process for “Suspension of Business Dealings” or already done will summarily be
rejected.
If at any stage, the document(s) submitted by contractor is/are found incorrect/
false/ manipulated, the necessary action will be taken by BHEL against contractor as
per the “Guidelines for suspension of Business dealings”.
Suspension of Business dealings with Suppliers:
Any supplier against whom action has been initiated under “suspension of business
dealings with suppliers” are not qualified to participate in this tender. Before
submitting offer, prospective bidders are advised to visit our web-site
www.bhel.com / supplier registration to familiarize themselves with BHEL’s policy
and procedures of Suspension of Business Dealings with Suppliers. Submission of

We hereby accepted above
(signature & seal of bidder)
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21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E
offer shall be deemed to be evidence of the Bidder to have read and understood the

above said policy.

Treatment of Banned / Under-performing Vendors:

Any supplier who has been put on “Hold” or “Banned” from having business dealings
with BHEL, Ranipet or any other unit of BHEL shall not submit their offer against this
tender. If any such offers are received they would be summarily rejected and sent
back. During the processing of tender, if any unit of BHEL puts a supplier on “Ban”
then further processing of the offer will not be taken up and in case an order is
placed, BHEL, Ranipet may resort at their discretion to cancel the PO either fully or
partially.

In quoting the rates, the tenderers are advised to take into account of all the factors
including any fluctuations in the market rates etc. No claim shall be entertained on
this account after acceptance of the tender or during the currency of the contract.
QUOTING: The tenderer should quote at par or above the estimate value only. The
offer with below percentage of the estimate value shall be rejected. The Quoted
percentage should be in two decimals only (eg. +0.01, +0.02 etc.)

The tenderer should quote the total lump sum price for the entire contract scope.

Percentage allocation against each rate schedule is provided in price bid for your
qguoting purpose. Individual schedule rates so derived based on the total lump sum
price shall be deemed to be the contract rate for all purpose.

While quoting tenderer has to consider their profit margin, cost of personal
protective equipment (PPE), cost of uniform if any.

While quoting tenderer has to consider man-days for 26 days in a month on
rotational basis. Price bid opening is through NIC sealed bids instead of Reverse
Auction.

The rates quoted in the tender shall remain valid for a period of three months from

the date of technical bid opening for acceptance by BHEL. No unsolicited revision in

the tender offer shall be entertained after opening of tenders and till expiry of the
validity period.

Any deviation to this tender terms & conditions and schedules of this tender will lead
to total rejection of the offer submitted.

The Tenders shall closely pursue all the clauses, specifications and drawings
indicated in the tender documents before quoting. Should the bidder have any
doubt the meanings of any portion of the tender specification or find discrepancies
or omission in the drawings or the tender documents issued are in complete or shall
require clarification on any of the technical aspect, scope of work etc., they shall at
once contact the authority inviting the tender for clarification before the submission
of the tender.

Before tendering, the bidders are advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent

We hereby accepted above
(signature & seal of bidder)
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32.

33.

34.

35.

36.

37.

38.
39.

40.

41.

42

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E
conditions, facilities available, position of material and labour. No claim will be

entertained later, on the ground of lack of knowledge.
In the event of expiry or in capacitance of a tenderer after submission of the tender,
BHEL may at their discretion cancel their offer/quotation.
The tenderers can visit BHEL on working days during office working hours for any
clarifications before submitting their offer.
The contract will be finalized based on the overall LOWEST value and will be
awarded to single bidder only.
BHEL reserves the right to reject any tender on the basis of unsatisfactory
performance of the bidder in any ongoing job or any similar job in the past.
The following points shall be taken note while quoting the rates:

a) The rate quoted shall be firm throughout the period of contract and

extended contract period also. No cost escalation is allowed on any account.

b) Sufficient manpower along with other resources to be provided.

c) No work kept unfinished in shift.

d) Contractor should not claim for any variation in quantity.

e) At the end of completion, the contract may be extended on mutual

agreement.

Vendor shall visit the Plant before submitting the offer to get to know the location
for deploying adequate and suitable personnel for the works & also the equipment.
Possession of PF registration number is not mandatory. However, the successful
tenderer has to register with PF authorities and furnish the registration number
before first Running Account Bill.
Incomplete offers shall become liable for rejection.
EMD by the tenderer will be forfeited if
(i) After opening the tender, the tenderer revokes his tender within the validity
period or increases his earlier quoted rates,
(ii) The tenderer does not commence the work within the period as per LOI/Contract.
In case the LOI/ Contract is silent in this regard then within 15 days after award of
contract.
All entries in the tender documents should be in one ink. Erasures and over-writings
are not permitted. All correspondences and insertions should be duly signed by the
tenderers concerned. Tenderer has to put sign and seal at the bottom right side in all
the pages of tender documents.
The tenderer should fill and sign the “checklist of this Tender document” which
forms part of the technical bid.

. Conditional tenders, tender containing absurd rates and amounts, tenders which are

incomplete or otherwise considered defective and tenders not in acceptance with
the tender conditions laid down by the Accepting Officer, are liable for rejection.

We hereby accepted above
(signature & seal of bidder)
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44,
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46.

47.

48.

49.

50.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975522049E
If a tenderer expires after submission of his offer, the Bharat Heavy Electricals Ltd,

may be at their discretion to reject such offer.

BHEL reserves the right to negotiate with L1 bidder.

Tenderers shall not increase their quoted rates in case BHEL negotiate for reduction
of rates, such negotiations shall not amount to cancellation or withdrawn of the
original offer and the rates originally quoted shall be binding on the tenderers for a
period of three months from the date of opening of tenders.

MSE CLAUSE: - MSE suppliers can avail the intended benefits only if they submit
attested copies of UDYAM certificate/ Valid NSIC registration certificate along with
the offer. Non submission of such documents will lead to consideration of their bid
at par with other bidders. No benefit shall be applicable for this enquiry if any
deficiency in the above required documents are not submitted before price bid
opening. The above required documents are to be uploaded on e-procurement
portal.

The tenderer should be present if called for negotiation. In case, the tenderer’s
authorized person is attending the negotiation such person should have the
authorization letter and he should be capable of taking spot decisions.

Discrepancy in “words “& “Figures “:

a) If, in the price structure quoted for the required goods/services/works, there
is discrepancy between the unit price and the total price (which is obtained
by multiplying the unit price by the quantity), the unit price shall prevail and
the total price corrected accordingly, unless in the opinion of the purchaser
there is an obvious misplacement of the decimal point in the unit price, in
which case the total price as quoted shall govern and the unit price corrected
accordingly.

b) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

c) If there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail subject of
(a) and (b) above.

d) If there is such discrepancy in an offer, the same shall be conveyed to the
bidder with target date up to which the bidder has to send his acceptance on
the above lines and if the bidder does not agree to the decision of the
purchaser, the bid is liable to be ignored.

The tenderers are requested to bear in mind the entire operations involved, and the

conditions during currency of the contract, and request for rate revision of any kind

will not be entertained.

BHEL will not be bound by any Power of Attorney granted by the tenderer or on their

behalf or changes in the composition of the firm made subsequent to the execution
We hereby accepted above

(signature & seal of bidder)
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of the contract. They may, however, recognize such power of attorney and changes

after obtaining proper legal advice, the cost of which will be chargeable to the
contractor concerned.

The general and special conditions of contract are complementary to each other and
where there is a conflict, the special conditions shall prevail. In regard to matters not
covered by the General or Special Conditions of Contract, those contained in the
specifications approved by BHEL shall apply.

The “GENERAL CONDITIONS AND INSTRUCTIONS TO TENDERERS AND SPECIAL
CONDITIONS TO THE TENDERER” shall be deemed to form an integral part of
contract for the work to be entered into.

If a ring formation is suspected, BHEL may reject all offers or retender or call new
sources who have not been contacted or responded against this tender.

BHEL reserves the right to accept or reject the lowest or any other tender or accept
or reject any part of such tender without assigning any reasons therefor.

If a tenderer withdraws his offer after submission or after acceptance, fails to
provide the sufficient manpower to carry out works in accordance with the
instructions of the user department or any other official designated by them, the
earnest money deposited by him will be forfeited and acceptance of his tender will
be withdrawn.

All the information as called for in the various clauses and annexure of tender
specification should be furnished. The details so furnished should be complete in all
respects and as per the formats prescribed in the Tender specification (Statutory
requirement of Contract). The bidder may have to produce original documents for
verification, if so decided by BHEL.

Offers received with any deviation or without relevant information are liable to be
rejected.

Price bids received in any form other than prescribed in PRICE BID are liable to be
rejected.

The price quoted for this tender must be inclusive of all taxes and duties.

The acceptance of the offer by BHEL is based on the EMD within the time limit
prescribed by BHEL.

AGREEMENT: The tenderer after award of work by BHEL through letter of intent
shall execute an agreement in the form and the manner as specified by BHEL on non-
judicial stamp paper of value not less than Rs.100/-. The cost of stamp paper will be
borne by contractor.

Unless the contractor whose tender is accepted, signs the contract agreement within
seven days of the date of the order directing him to do so, the amount of EMD
already deposited by him will be forfeited and acceptance of his tender shall be
withdrawn.

We hereby accepted above
(signature & seal of bidder)
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STAMPING THE AGREEMENT: The expenses of completing and stamping the

agreement are borne by the contractor.

Clause in case of Tie:

“In the course of evaluation, if more than one bidder happens to occupy L-1 status,
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders.
In case more than one bidder happens to occupy L-1 status even after soliciting
discounts, L-1 bidder shall be decided by a toss / draw of lots, in the presence of the
respective L-1 bidder(s) or their representative(s) - If available, otherwise the same
procedures will be carried out to arrive for L1 ranking) Ranking will be done
accordingly. BHEL’s decision in such situations shall be final and binding.’

Rate quoted shall be inclusive of all like cost of materials, taxes on materials, cost of
labours, carriage of materials at site and incidental charges etc. complete but
excluding GST. The rate of GST shall be quoted separately in same price bid format.
The applicable GST (as quoted by the tenderer / limited to applicable tax, whichever
is lesser) can be claimed from BHEL along with their monthly bills for further
payment to be made for the authorities concerned. In case of reverse charge
applicability, BHEL will not reimburse to the tenderer the reverse charge of GST paid
by BHEL

The tenderer, while quoting rate, take into the account the likely expenditure in
complying with statutory compliances like PF & ESI contribution, Minimum Wages,
Bonus, Holiday & EL wages including related laws and the expenditure. The tenderer
shall refer to the General Conditions of Contract which forms a part of NIT in this
regard.

The contractor shall strictly comply with all statutory regulations relating to labour
laws like ESI, PF Contract Labour License (if applicable), and Minimum Wages Act etc.
The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance. The
minimum wages shall be as per Tamil Nadu: Please note that the minimum wages
are normally revised by the authorities from every year in the month of April.

The Tenderers are required to quote for the complete scope of work. Tenders for
part of the work or incomplete in any respect are liable to be rejected.

For any tender related clarifications contact 04172 283594 / 04172 284101. Email Id:
amarjeet@bhel.in ; gowthaman@bhel.in.

For scope of work /BOQ related queries contact 04172 284792. Email Id:
smkaviya@bhel.in

The bidder participating in the tender shall visit BHEL and discuss with concerned
officials for clear understanding of the work requirement/Manpower before
submitting their offers.

WCM is arranging this contract as a nodal agency.
Execution of work, Bill Certification, Bill passing, Payment,
Penalty, Contract closing etc., is the responsibility of end user.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 6

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT - WCM

. The contractor has to bring adequate manpower for carrying out and completion of

the daily activities/works that are assigned by the concerned department (MTD)
officials specified in the Tender Schedule. The manpower may be increased or
decreased depends upon quantum of work. If the Contractor is not completing the
assigned work in time as specified by BHEL, the same will be completed by BHEL
engaging alternate resources and the difference in rate of payment with BHEL
overheads will be debited/recovered from the Contractor. If such instance repeats
frequently it will be viewed seriously. Whenever there is an additional requirement is
communicated by the BHEL Officials, as per the need, the contractor should provide
the additional manpower to carry out the work in time.

. The Contractor shall be present at the work spot daily and the work shall be carried

out under direct supervision of the contractor. However, in his absence, authorized
representatives/agent shall be available for receiving instructions and to carry out
the work under proper supervision. The work shall not be sub-contracted /
delegated.

Work carried out by BHEL on overlapping areas shall not be included in the claim and
any deviations to this will be viewed seriously and treated as a violation to the
contract.

. The minimum safety equipment’s required to be provided for the contractor’s

workmen under this contract are safety boots, leather hand gloves, welding screen,
welding/cutting goggles and apron. It is the responsibility of the contractor not only
to provide the work force with such safety equipment’s at their cost as may be
considered necessary for the execution of the work but also to ensure their wearing
the above safety appliances, failing which corrective action will be taken by
withholding the amount recommended by BHEL /Safety Officials for each violation,
which may be released only after compliance of the same. The work shall not be
commenced without wearing the above safety appliances. The contractor has to
follow the BHEL Safety Rules and Regulations as stipulated from time to time would
be followed strictly.

As required under the Tamilnadu contract Labour (Regulation and abolition) rules
1975, the contractor will have to obtain the License in advance. This should be
produced as and when demanded, if not, appropriate action will be taken against
the contractor.

Since with effect from 01.11.1990 Provident Fund becomes applicable for
engagement of a worker even for a single day, deduction of PF by the contractor has
to be ensured. All such contractors have to apply to the PF Commissioner and get a
separate code number allotted to them if they have not already been allotted a

We hereby accepted above
(signature & seal of bidder)
Page 17 of 46



Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975522049E
number or registered elsewhere or they are an exempted establishment having their

own PF Trust etc. Proof of deduction as well as remittance of the PF dues to the
appropriate authorities has also to be shown and proper records maintained.

7. The Contractor has to apply and provide ESI facilities to all his employees concern.
Similarly, the contractor shall cover all his workers under ESI scheme and produce
the enrolment/Code number allotted by ESI Authorities. The contractor shall be
asked to furnish along with the bill each month for having effected payment of both
deduction/contribution towards PF/ESI to the concerned statutory authorities.

8. The workmen engaged under this contract shall be covered by a comprehensive
insurance scheme in the joint names of the contractor and BHEL. A copy of the
attested policy along with premium receipt shall be deposited with BHEL before
commencement of work.

9. The contractor shall pay the minimum wages to his workers not less than the wages
that are being notified by the Tamilnadu Government under the minimum wages Act
applicable for Engineering and Fabrication industry from time to time.

10. The contract labourer’s shall also be allowed paid Weekly Off as per rules.

11. The contractor has to ensure payment of the statutory prescribed minimum wages
as applicable from time to time and maintain proper records of their timely
disbursement. These records would need to be preserved and made available even
after the contract is over for any verification by the various statutory authorities.

12. GST: -

Registration & GST Rate:
The quoted rate for the work shall be inclusive of all taxes other than GST.

a) Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed)
and PAN No. (copy of PAN to be enclosed).

b) Tender will be considered/ accepted, if & only if the vendor has a valid GST
Registration No.

c) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as
extra in %.

d) Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated
Tax/ Union Territory tax based on the Inter / Intra state movement Supply of
goods and provision services or both.

e) The tenderer has to quote GST rate extra as applicable in the tabulation given
in the Price Bid. If GST is not indicated separately in the price bid schedule, it
will be presumed that the quoted rate is inclusive of applicable GST and bids
will be evaluated accordingly

f) In case of reverse charge applicability, BHEL will not reimburse to the
tenderer the reverse charge of GST paid by BHEL.

Note: Any statutory variation in GST rate during contract period shall be reimbursed by
the Company based on claim by the Agency along with valid documentary evidence.
We hereby accepted above

(signature & seal of bidder)
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Invoicing & Payment:

a) The Tax Invoice for supply of Goods & Services should be raised as per the

provision of GST Act & Rules and must compulsorily mention the following: -

vi.
Vii.
viii.
iX.
X.
Xi.
xii.
Xiii.

BHEL-RANIPET GSTIN: 33AAACB4146P2ZL or GSTIN of BHEL Nodal
Agency as mentioned in NIT or informed subsequently.

HSN Code or Service Accounting Code for supply of goods or services.
Name & address of supplier

GSTIN of Supplier

Consecutive Serial Number & date of issue

Description of goods or services

Total value of supply

Taxable value of supply

Tax Rate — Central Tax & State Tax or Integrated Tax, Cess

Amount of Tax charged

Place of supply

Address of delivery if different from place of supply

Signature of authorized signatory

b) Reimbursement of GST to the vendor is contingent upon complying with the

following condition by the service provider: -

Uploading the onward GST Return (GSTR-1) in GSTN Network portal
within the statutory time period.

Discharging the GST tax liability to the Government.

Submission of Tax Invoice to BHEL.

Submission of proof of payment of GST to BHEL.

Availing of Input Tax Credit by BHEL.

Input tax credit:

a) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of

b)

goods and/or services and/or tax invoice or expiry of timeline prescribed in
GST Law for availing such ITC, or any other reason not attributable to BHEL,
GST amount shall be recoverable from Vendor along with interest & penalty
levied/ leviable.
In case vendor delays declaring such invoice in his return and GST credit
availed by BHEL is denied or reversed subsequently as per GST law, GST
amount paid by BHEL towards such ITC reversal as per GST law shall be
recoverable from vendor/contractor along with interest & penalty levied/
leviable on BHEL.
In case of discrepancy in the data uploaded by supplier in the GSTN portal or
in case of any incomplete work/service, then BHEL will not be able to avail
the tax credit and will notify the supplier of the same. Supplier has to rectify
We hereby accepted above
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the data discrepancy in the GSTN portal or issue credit note (details to be

uploaded in GSTN portal).

d) For any such delay in availing of tax credit for reasons attributable to vendor
(as mentioned above), interest as per the GST Act & Rules, along with
penalty, if any will be deducted for the delayed period i.e. from the month of
receipt till the month tax credit is availed, from the running bills.

Penalty for Non-compliance of GST Act:

Penalty amount so determined along with GST if applicable thereon shall be
recovered from the contractor.

Anti-profiteering Measure:

Any reduction in rate of Tax on any supply of goods or services or the benefit of
input tax credit shall be passed on to the recipient by way of commensurate
reduction in prices.

Other Provisions:

a) All the terms & conditions of the contract with respect to Taxes & Duties are
subject to the new taxation laws introduced from time to time (e.g., GST).
The terms & conditions will be modified in accordance with the provisions of
new laws (e.g., GST).

b) In case any changes in taxes and duties as per Gov. Notification (including
GST), the same shall be applicable from time to time.

c) If the Contractor is not registered for any statutory obligation and not liable
there to, then a declaration shall be submitted along with offer that they are
within the threshold limit.

d) If any changes in GST (statuary variation) will be to the account of BHEL. But if
the variation is effective during the delayed/extended period of execution for
reasons attributable to the vendor, the same shall be borne by the contractor
only. The required compliance under relevant statue shall be carried out.

13. TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR
LAWS BY THE CONTRACTORS FOR BHEL.

a) The contractor shall not employ in connection with the work any person who
has not completed 18 years of age.

b) The contractor shall in respect of labour employed by him either directly or
through sub-contractors, comply with or cause to be complied with the
following statutory provisions and rules and in regard to all matters provided
therein.

i.  The contract labour (Regulation and abolition Act 1970) and the
related Central Rules 1971.
The minimum wages Act1948 and the related Tamilnadu Rules.
ii.  The payment of wages Act 1936 and the related Tamilnadu Rules.
We hereby accepted above

(signature & seal of bidder)
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iii.  The Factories Act 1948 and the related Tamilnadu Rules.

iv. ~ The Employees Provident Fund and Miscellaneous Provisions Act
1952.
v.  The Employees State Insurance Act 1948.
vi.  The workmen’s Compensation Act 1923.
vii.  The Industrial Dispute Act 1947, and any other law, or modifications
to the above or to the rules made there under from time to time.
REGISTRATION AND LICENSING:
Every contractor shall register his/her name with the welfare section of BHEL
before taking up the work awarded to him/her by giving the following
information and getting a code number:
i.  The name of the contractor.
ii.  Nature of contract work.
iii.  Period of work.
iv.  Number of maximum labour employed by him on any one day.
v. License No. and date (applicable in case of contractors employing 20
or more worker)
vi.  Whether enrolled for PF, ESI etc., and enrolment No. (contractor shall
obtain their own PF code)
This information is called for the purpose of informing the inspector of
Factories wherever they call for information regarding contracts.
The contractor employing 20 or more workmen is required to obtain license
from the authorities (The Deputy Chief Labour Commissioner(Central)
Chennai. This license shall be amended and/or renewed wherever there is an
increase in the workmen employed by him/her or in the event of contract
being extended or renewed. The contractor shall inform the license number
to the BHEL management before taking up the work.
The contractor (Licensed or unlicensed) shall promptly furnish every
information and document required by BHEL authorities for the purpose of
fulfilling their obligations as principal employer and/or occupier of the factory
and shall render all necessary assistance for the same.
The contractor shall get the contract labourers engaged by him/her insured
under workmen’s compensation policy from General Insurance Corporation
of India.
The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and produce the registration
number/enrolment number to the welfare section before executing the
contract.
The contractor shall also ensure that all his/her workmen are covered under
Employees Provident Fund and Misc. Provisions Act 1952.
We hereby accepted above
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Minimum daily wages to be paid by the contractor (in INR)

Daily Rate Minimum Wages Calculation as on 01.04.2022 with Subsumed Adhoc

Description UNSKILLED SEMI-SKILLED SKILLED
Basic Pay 255.00 265.00 273.50
Monthly Dearness Allowance 236.19 236.19 236.19
BHEL Adhoc (Addl. Payment - 424) (2 106.77 126.00 14138
Total wages 597.96 627.19 651.08
PF contribution @ 13% on total wages by employer * 71.74 81.54 84.64
ESI Contribution @ 3.25% on total wages by employer 19.43 20.38 21.16
Bonus @ 8.33% on (Basic + DA) 40.92 41.75 42.46
EL Portion Per day 23.90 31.36 » 32.55
Total Amount 765.94 802.22 831.89

* PF Contribution from employer to be restricted to 13% on Rs 15000

j)

k)

Additional Payment for contract workmen will be subsumed with any
future increase in Dearness Allowance / Basic wages.

The statutory requirements like PF, ESI will be applicable for the actual total
wage per month inclusive of BHEL Adhoc. Bonus amount will be as per bonus
act. Contractor quoted rate shall be inclusive of all the above payments
including statutory payments thereon

Payment of Bonus to be ensured as per Bonus act. The contractor has to pay
the wages to their workers through worker’s Bank account only.

The contractor has to pay the wages to their workers through worker’s Bank
account only. no hand payment will be acceptable.

The statutory requirements like PF (with sealing of Rs. 15,000), ESI will be
applicable for the actual total wage per month inclusive of BHEL Adhoc.
Contractor quoted rate shall be inclusive of all the above payments including
statutory payments thereon.

m) The contractor shall ensure payment of wages to the contract labour

o)

employed by him/her within three days from the end of wage period in case
the wage period is one week or a fortnight & in all other cases before 10th
day of the following month.

All payment of wages shall be made on working days at the work site and
during the working time and on dates notified in advance. In case the work is
completed before the expiry of the wage period final payment shall be made
within 48 hours of the last working day.

Where the employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before the expiry of the
second working day from the day on which his employment is terminated.

We hereby accepted above
(signature & seal of bidder)
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Wages due to every worker shall be paid to him direct or to the person

authorized by him in this behalf. All wages shall be paid in current coin or
currency or in both.
The contractor shall ensure the disbursement of wages in the presence of
such authorized representatives of BHEL management.
The above payment shall be verified by the authorized
officers/representatives of BHEL with the following certificate on the
payment sheet certified that the amount shown in column No. ... ... has
been paid to the workmen concerned in my presenceon............. at...
A certificate of payment shall be furnished in duplicate by the contractor to
the Engineer In-charge each month.
A notice showing the wage period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy to be sent to the
welfare department by the contractor under acknowledgement.
Notices showing the rates of wages, weekly rest days, hours of work, wage
period, date of payment of wages, names and addresses of the inspectors
having jurisdiction, the date of unpaid wages shall be displayed in Tamil and
English in conspicuous places at the establishment and working by the
contractor. The contractor shall inform the BHEL management every month
the details of contract labour engaged for each contact in the following form.

i.  Serial Number

ii. Location

iii.  Period of work

iv.  No. of contract labour engaged during the month

v.  No. of days worked

vi.  No. of man days worked

vii.  Wages paid to his/her workers
The above statement shall be furnished to BHEL management at the end of
every month
The following documents/formats under Contract Labour (Regulation and
Abolition) Act 1970 and related Central Rules 1971 shall be maintained by
each contractor.

i.  Register of persons employed by the contractor.

ii. Employment Card.

iii.  Service Certificate.

iv.  Muster Roll, Wage Register, Deduction Register, Wage slip, Over time

Register, Register of fines, Register of advances etc.,
The contractor shall display the abstract of the contract labour (Regulation
and application) Act and the rules there under both English and Tamil.
We hereby accepted above
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X) Half yearly return shall be sent by the contractor in duplicate to the licensing

officer.

y) The contractor shall submit the returns required under the Contract Labour
(Regulation and Abolition) Act 1970 periodically to BHEL management.

z) The contractor shall without fail give up to date information in writing of the
attendance of the workers employed by him/her.

aa) The contractor shall ensure that his/her workers keep and produce their
employment card when coming to duty and take them back when leaving
duty.

bb) All the above registers and records shall be preserved in original for a period
of three years. All the registers, records and notice maintained under the Act
and Rules shall be produced on demand by Inspector or any Authority under
the Act.

cc) No workers shall be required or allowed to work on Sunday unless he has or
will have a Holiday or any one of the three days before or after the said day.

dd) The contractor shall inform BHEL Management in the prescribed form details
or the contract workers scheduled to work on Sunday, the day of rest and
also indicate the substituted holiday in lieu thereof. This shall be intimated
two days in advance before his/her workmen are booked for work on
Sunday.

ee) The contract labour working for more than nine hours in any day or for more
than 48 hours in any week shall be paid wages at the rate of twice the
ordinary rates of wages in accordance with the provisions of section 59 of the
Factories Act 1948 and any amendment thereof.

ff) The contractor shall provide all safety devices and personal protective
equipment to his workmen at his/her own cost and shall ensure that his
workmen wear/use such devices or equipment provided to them while doing
the work and there should not be any relaxation on this.

gg) The contractor shall give four paid national holidays to his workers, viz 26th
January, 1st May, 15th August and 2nd October. The contractor shall ensure
that his/her workmen vacate the premises after the shift is over.

hh) The contractor shall give leave with wages to his/her workmen who have
worked for a period of 240 days or more in the factory premises during a
calendar year. This leave shall be allowed during the subsequent calendar
year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service
commences on a day other than the first of January shall be entitled to leave
with wages at the above rate (one day for every 20 days or work) only if he
had worked for a minimum of 2/3 of the total number of days in the

We hereby accepted above
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reminder of the calendar year. This leave will be admissible only during the

subsequent calendar year.

The contractor shall comply with the provisions relating to welfare and health
facilities as provided to the Contract Labour (Regulation and Abolition) Act
1970 read with the Tamil Nadu contract labour Rules.

Notwithstanding anything contrary to this, in the event of accident the
contractor shall be required to fill injury report and submit the Engineer In-
charge immediately and ensure the compliance of ESI/Workmen’s
Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

kk) The contractor shall get the contract labour engaged by him insured under

)

Workmen’s Compensation Policy from General Insurance Corporation of
India before actually starting the work of contract. The insurance coverage
should be for the entire period of contract. The contractor shall comply with
the provisions of the Workmen’s Compensation Act 1923 (This should be
read in connection with the provisions of ESI Act).

The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and produce to BHEL such Registration
number/Enrolment number before executing the contract work.

mm)The contractor shall regularly pay the amount of contribution i.e.,

employer’s contribution as well as employees’ contribution in pursuance of
the above scheme as fixed from time to time. The contribution payable
presently is 0.75% of wages to be recovered from his/her workmen and
3.25% of wages to be contributed by the contractor. Contribution recovered
from employee and contribution made by the contractor may be rounded to
the next higher multiples of five paisa.

nn) The contractor shall take note of any amendment that may be brought forth

in the above contribution rate and act accordingly.

00) The contractor shall ensure that his/her workmen are covered under the EPF

and miscellaneous Provisions Act 1952 and accordingly produce to the BHEL
Management the registration/enrolment number before award of contract
work.

pp) All employees are eligible to become a member of provident fund from the

date of joining the establishment and the worker and contractor
contributions are 12% and 13% respectively. The contractor is also liable to
pay any administrative charges in this behalf that may be decided from time
to time. It will be the responsibility of the contractor to ensure such
contribution payable in respect of workmen employed through sub-
contractors also.

We hereby accepted above
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qq) The contractor shall take note of any amendment in the rate of contribution

payable under the scheme from time to time.

rr) The contractor shall within seven days of the close of every month submit to
BHEL a statement showing the amount of contribution payable/paid for
employees engaged by him or through him and shall also furnish to BHEL
such information, as principal employer is required to furnish under the
provisions of the ESI Act and PF as well as the scheme made there under to
the authorities concerned.

ss) Whenever any sum of money is found to be recoverable from or payable by
the contractor under the above acts, the same shall be deducted from any
sum that may be due or which at any time thereafter may become due to the
contractor under this contract or under any other contract or from his
security deposit. In case the recoveries are not sufficient to satisfy the claims
the contractor shall pay the balance thereof on demand. In case any
recoveries are made under this clause from the security deposit the
contractor shall immediately thereafter pay such further sums as may be
required to recoup the shortage caused by such recoveries in the amount of
security deposit.

tt) The contractor shall abide by all the labour and other laws applicable to
contract labour/worker under this contract and shall at all times keep BHEL,
indemnified against all losses, claims, prosecution under any law.

uu)In case of noncompliance of any of the provisions of the acts and in case
BHEL having complied with the same, BHEL will be entitled to recover the
same from the contractor/sub-contractor.

vv) Non exercise of any of the powers or rights available to BHEL hereunder or
under any law, shall not in any way operate as waiver thereof.

ww) Contractor should follow all the provisions of labour legislation and

statutory obligations. Provisions as and when amended will also apply.

14. WCM is arranging this contract as a nodal agency. Execution of work, Bill
Certification, Bill passing, Payment, Penalty, Contract closing etc. is the responsibility
of end user.

15. BHEL reserves the right to reduce the contract period (pre-close the contract), with
30 days’ notice period depends on the requirement / without assigning any reason.
Security Deposit will be refunded, if the contract is pre-closed for non-requirement
by BHEL.

16. The contractor should have to arrange police verification certificate of concern
workers (whom they are going to be engaged for these works) for obtaining entry
pass.
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17. SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR

a)

b)

c)

d)

e)
f)

g)

h)

i)

k)

The Contractor must inspect the area of work to decide the safety
precautions necessary for executing this contract.

Whenever people work at height more than six feet, platform shall be
provided or the workers shall wear safety belt to avoid fall from the height.
Wherever any area declared as dangerous, the workers shall not be allowed
to work till a written clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any
height.

Defective ladders shall not be used at all.

Inflammable materials shall not be stored near places where the sparks are
likely to occur.

The necessary safety equipment such as gloves, boots, helmets etc. must be
issued to the workmen at contractor’s cost and strictly to be used while
carrying out the work.

Appropriate safety equipment (like safety boots, gloves, goggles, helmet etc.)
are to be supplied by the contractor for his workers from day one onwards
and should be used during all processes. If the contractor's workers found
violating the safety precautions, punitive action will be taken and or a penalty
of Rs.500/- to Rs.1000/- will be imposed and deducted from the contractor
bill for each violation.

The working area shall be kept clean and free from all obstructions.

All temporary electrical connections shall be properly earthed, insulated and
periodically checked.

The contractor should arrange WORKMEN COMPENSATION/ INSURANCE
POLICY covered for all his/her workmen. A copy of the policy has to be
submitted before commencement of work.

All safety precautions are to be taken by the contractor at his cost. These
safety measures shall be deemed to form an integral part of the Work Order/
Agreement.

18. The contractor’s responsibility for this contract shall commence from the date of

19.

20.

issue of order of acceptance of his tender or as per concerned department

instructions.

Unless the contractor whose tender is accepted, signs the contract agreement within

seven days of the date of the order directing him to do so, the amount of EMD

already deposited by him will be forfeited and acceptance of his tender shall be

withdrawn.

BHEL will not bound by any power of Attorney granted by the tenderer or changes in

the composition of the firm made subsequent to the execution of the contract. They
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may, however, recognize such power of attorney and changes after obtaining proper

legal advice, the cost of which will be chargeable to the contract concerned.
Words imparting the singular number shall have deemed to include the plural
number and vice versa where the context so require.

.The expenses for completing and stamping the agreement shall be to the

contractor’s account.

The general and special conditions of contract are complementary to each other and
where they are in conflict, the special conditions shall prevail. In regard to matters
not covered by the General or Special conditions of contract, those contained in the
specifications approved by BHEL, shall apply.

The “GENERAL CONDITIONS OF CONTRACT” and “SPECIAL CONDITIONS OF THE
CONTRACT” shall be deemed to form an integral part of contract for the work to be
entered into.

The filled ESI declaration forms shall be submitted to the Executive of HRM Dept. In
the Declaration Form full address of the contractor shall be mentioned. Whenever a
fresh and unregistered worker is engaged during the operation of contract,
declaration form in respect of that workman which should be submitted to Human
Resources Department within two days of such engagement.

ESI contributions (0.75% employee’s contribution + 3.25% employer contribution of
the total monthly wages) before 20th day of every following month. Prescribed
challans are available at ESI local office, Ranipet (near Sipcot). Contractors who have
got their own code number can remit the contributions on that number. Along with
the challan copy, the details of remittance shall be submitted to the concerned HRM
Executive in the ESI compliance form.

The contractor should deduct Provident Fund and ESI amount as per the provisions
and amount so deducted along with the matching contribution of the contractor
shall be remitted to the authorities concerned within the stipulated time. The
statement of deduction along with the challans evidencing remittance shall be
submitted to Officer-in- charge. If the evidences are not shown, further bills of the
contractor will not be paid. BHEL have the right to withhold the payment of his bills.
Submission of statutory returns such as Half Yearly returns of ESI (Form 6), P.F.
return (Form 12A), Form 5 and Form 10, Form 3A & Form 6A should be send to the
concerned officers in time.

The workers™ particulars such as Name, Age, Father’s name, address, Phone no, etc.,
and their daily attendance have to be maintained by the contractor. The details of
Provident Fund and ESI compliance have to be maintained by the contractor in the
prescribed format/register.

The contractor shall maintain the following Registers and Records and make them
available for inspection at any time. (The list is only for example, but not exhaustive).
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a) Muster Roll

b) Register of Wages

c) Register of Deductions

d) Register of Overtime

e) Register of Fine

f) Register of Advance

g) Wage slips

h) Register of Accidents

i) Register of Leave with Wages

j) ESI Register in Form-7
All registers are required to be maintained as above and shall be produced as and
when Government Officials and Statutory Authorities to make inspection from time
to time.
In case a contract labourers meets with an accident while on duty, the contractor
shall immediately intimate the information to Safety Department, Contracting
Agency and Human Resources Department and submit the Accident Report duly
filled in all respect and send a copy to ESl local office, ESI Dispensary and Inspector of
Factories (for major accidents) within 24 hours of accident through Safety and
Human Resources Departments. All assistance for the injured workman such as to
taking him to ESI Dispensary for treatment must be rendered by the contractor.
Compliance of the above provisions does not absolve the obligation of contractor
arising out of other statutory obligations.
Contractor should employ only persons having sound health and not above the age
of 60 years, and not below the age of 18 years.
The Contractor agrees that no claim for interest or damages will be entertained or
be payable by BHEL in respect of any money or balances or amounts of whatsoever
nature which may be lying with BHEL owing to any disputes or differences between
the parties irrespective of whether the same is decided by any authority to be paid
or returned to the Contractor."
BHEL reserves the right to reduce the contract period (pre-close the contract), with
30 days’ notice period depends on the requirement / without assigning any reason.
Security Deposit will be refunded, if the contract is pre-closed for non-requirement
by BHEL.
Certificate by the executing department that all statutory requirements including PF,
ESI, Minimum wages, Insurance, GST, etc. are complied with by the Contractor. This
should be duly backed by the relevant documents”.
If the contractor is not able to provide the sufficient manpower for a period of
continuous period of 15 days, BHEL reserves the right to terminate the contract and
to take appropriate action against the contactor. In the event of contact termination,
security deposit paid by the contractor will be forfeited.
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. Contractor has to ensure strict compliance of biometric recording through

fingerprint for their labourers. Contractor also has to ensure that all their labourers
record their attendance while entering/exiting factory premises.

Penalty Terms: To claim compensation for losses sustained including BHEL's
supervision charges and overheads for completion on termination of contract and to
impose penalty for delay in completion of the work will be imposed based on BHEL
specified delivery date at the rate of %A% of the corresponding BOQ value per week
of delay or part thereof subject to a ceiling of 10% of corresponding BOQ value.
Payment Terms: Payment will be made on “Monthly submission of bills” , for
completion of works , duly certified by the BHEL Engineer/Official. Every bill / claim is
to be enclosed with certified Material accounting statement (work wise / Drawing
wise), on the date of submission of bill(s).

In case of breach of any or whole of the above terms and conditions by the
contractor BHEL will have the liberty to cancel the registration and contract either in
part or in full and entrust in part or in full of the work to any contractor and the
contractor shall be liable to pay extra cost involved in the execution of cancelled part
of the contract.
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SPECIAL TERMS AND CONDITIONS OF THE CONTRACT —CIVIL

PRICE VARIATION: Tenderer shall not increase their quoted rates in case the BHEL

negotiates for reduction of rates. Such negotiation shall not amount to cancellation or
withdrawal of the original offer and the rates originally quoted shall be binding on the
tenderer up to the expiry of validity of rates. The final rates agreed by BHEL will be firm
for the contract period or extended period of contract. No price variation and escalation
due to increase in labour / material cost will be allowed. Adhoc amount for contract
workmen to be subsumed with any increase in Dearness Allowance / Basic wages.

PRE-BID CLARIFICATIONS:

a) WCM shall be contacted for clarifications of any doubts, on any conditions of the
contract through e-mail: amarjeet@bhel.in ; gowthaman@bhel.in

b) Any modification arising out of the clarifications shall be formalized by issue of
amendments to the Tender Documents in BHEL web site through corrigendum.

c) Tenderers are requested to visit the site before quoting to assess the nature and
volume of work involved.

VALIDITY OF RATES: Validity of rates will be 90 days from the date of opening of the
techno- commercial bid.

EVALUATION CRITERIA: Evaluation of the tender will be done on overall quote basis
inclusive of GST. Order will be placed on overall L-1 rate for complete work.

CORRECTION IN ARITHMETIC ERROR: In case of error in calculation in quoting the rates
by tenderer, correction shall be done as below:

a) If, in the price quoted, there is a discrepancy between boxes of (1) ABOVE, (2)
BELOW & (3) AT PAR ticked by the tenderer and the sub total done, the subtotals
shall prevail and tick by tenderer will be ignored.

b) If there is a discrepancy between writing the percentage and the value of percentage
calculated on estimated value, the percentage figure shall prevail and calculation
shall be corrected provided the same percentage is written in words also. Unless in
the opinion of the BHEL there is an obvious misplacement of the decimal point in the
percentage rate, in which case the calculated price as quoted shall govern and the
percentage rate corrected accordingly.

c) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

d) If there is a discrepancy between words and figures in quoting the percentage, the
amount in words shall prevail, unless the amount expressed in words is related to an
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arithmetic error, in which case the amount in figures shall prevail subject of (a) and

(b) above.

If there is such discrepancy in an offer, the same shall be conveyed to the tenderer
with target date up to which the tenderer has to send his acceptance on the above
lines and if the tenderer does not agree to the decision of BHEL, the bid is liable to
be rejected.

EARNEST MONEY DEPOSIT (EMD): Tenderer (including MSME) must submit EMD of INR

1,34,000/- (One Lakh Thirty Four Thousand only) in a separate sealed envelope along

with techno-commercial bid (Part-I). Tenders without EMD shall be rejected summarily.

Earnest Money is to be paid by each tenderer (including MSE) to ensure that the

tenderer does not refuse to execute the work after it is awarded to him. EMD given by

all unsuccessful tenderers shall be refunded normally within fifteen days of acceptance

of award of work. EMD shall not carry any interest. EMD by the Tenderer will be
forfeited if:

e)

i) After opening the tender, the tenderer revokes his tender within the validity
period or increases his earlier quoted rates.

ii) The tenderer does not commence the work within the period as per LOI /
Contract.

EMD shall be furnished only in the following forms:

Cash deposit as permissible under the extant Income Tax Act.

Electronic Fund Transfer credited in BHEL account.

Banker’s Cheque / Pay Order / Demand Draft in favour of BHEL, payable at Ranipet.
In addition to above, the EMD amount in excess of Rs Two lakh may also be accepted
in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such
cases shall be valid for at least six months.

BHEL has now made arrangements for payment of EMD thru’ Online: The steps to
make online payment for EMD are detailed as below:

i) Visit https://www.onlinesbi.com/prelogin/icollecthome.htm

ii) Click ‘Proceed’ button.

iii) Select ‘Tamilnadu’ in the drop down menu under ‘State of Corporate /

Institution *”

iv) Select ‘PSU-PUBLIC SECTOR UNDERTAKING’ in the next drop down menu under
“Type of Corporate / Institution”

v) Click ‘Go’ button

vi) Select ‘BHEL BAP RANIPET’ in the drop down menu under “PSU — PUBLIC
SECTOR UNDERTAKING’

vii) Click ‘Submit’ Button

viii) Select ‘EMD’ in the drop down menu under ‘Select Payment Category’
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ix) Now Fill in the required details and ensure correctness of data filled. Ensure that

you are entering correct enquiry/tender number and other details correctly.

X) Make payment for EMD as required in tender after entering the details and
enclose copy of receipt along with tender documents. Scan and upload the
receipt document in case of tender under e- procurement mode.

Note: One Time EMD is not applicable for this tender. If you have already deposited One
Time EMD with BHEL-Ranipet / with any other unit of BHEL, the same shall not be
considered for this tender. The tenderer has to pay separate EMD for this tender without
fail)

7) CONTRACT PERIOD: A contract agreement shall be signed by the successful tenderer
before the start of work. The contract period will be for ONE YEAR (12 Months). Entire
work has to be completed within the contract period failing which li quidated damages

(L.D.) will be imposed.

8) CONTRACT AGREEMENT: A contract agreement shall be signed before the start of work
on a non-Judicial stamp paper of minimum Rs 100/-. The contract agreement shall be

deemed to have become effective from the forenoon of date of award, and will remain
in force for the contract period of ONE YEAR (12 Months). However, this Agreement
may be terminated earlier by BHEL at any time by giving one month’s notice to the
Contractor due to any failure on the part of the Contractor in discharging his obligations
under the contact, without prejudice to the rights of BHEL to recover any money
becoming due under this Agreement. In such a case, the Contractor shall not be entitled
to any compensation thereof. The decision of the BHEL about the failure on the part of
the Contractor shall be final and binding on the Contractor. The Contract Agreement will
be governed by the BHEL General Conditions of Contract in force (GCC).

9) GUARANTEE / MAINTENANCE PERIOD: The guarantee / maintenance period is Nil for
this contract. The full Security Deposit (SD) amount will be released after completion of

contract.

10) SECURITY DEPOSIT:

a) The total amount of Security Deposit (SD) will be 5% of the contract value. EMD of
the successful tenderer shall be converted and adjusted against the security deposit.

b) 50% of the required Security Deposit, including the EMD, shall be collected before
the start of the work. The balance amount to make up the required Security Deposit
of 5% of the contract value may be submitted in the following forms:

i. Cash (as permissible under the extant Income Tax Act)
ii. Local cheques of scheduled banks (subject to realization)
iii. Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

We hereby accepted above
(signature & seal of bidder)
Page 33 of 46



Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975522049E
iv. Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in

the Companies Act. The Bank Guarantee format should have the approval of
BHEL.

v. Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor,
A/c BHEL, duly discharged on the back.

vi. Securities available from Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing
the security and duly endorsed / hypothecated / pledged, as applicable, in favour
of BHEL).

¢) Balance of the Security Deposit can also be collected by deducting 10% of the gross
amount progressively from each of the running bills of the Contractor till the total
amount of the required Security Deposit is collected.

(Note: BHEL will not be liable or responsible in any manner for the collection of
Interest or renewal of the documents or in any other matter connected therewith.)

d) Security Deposit shall be released to the Contractor upon fulfillment of Contractual
obligations as per terms of the Contract.

e) Security Deposit shall not carry any interest.

f) If the value of work done any time exceeds the contract value, the excess amount of
Security Deposit so calculated shall be recovered from the contractor.

g) Failure to pay the security deposit shall be treated as failure to discharge the duties
under the
contract and shall result in cancellation of the contract and the contractor shall be
liable to
compensate BHEL for any losses incurred by BHEL. BHEL reserves the right to
appropriate any part / whole of the amount of the security deposit without prejudice
to other claims against the contractor for losses suffered by BHEL due to failures on
the part of the contractor, due to termination of contract or contractor becoming
disqualified because of liquidation / insolvency. The decision of BHEL in respect of
such losses, damages, charges, expenses or costs, shall be final and binding to the
contractor.

11) QUANTITY VARIATION:

a) The quantity of item in BOQ may vary on either side i.e. below or above due to
prevailing condition at the time of execution of contract and contractor shall not
claim any compensation due to quantity variation.

b) Some of the item(s) may not be executed due to prevailing condition, and contractor
shall not claim any compensation due to non-execution of any item (s).
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12) WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL

subject to the following conditions: -

a)

b)

d)

Water and Electricity required for the work will be given by BHEL from the nearest
tapping point at the recovery rates specified below. The contractor should make
necessary arrangement for tapping the same at his own cost.

The recovery rates towards the cost for these facilities will be 1.00% for water
charges and 0.50% for electricity charges will be effected from the bills on the
executed value as certified by the Engineer- in-Charge based on the usage of power
and water.

In case the above facilities are not provided by BHEL, the contractor has to arrange
these facilities at his own cost and the recovery rates of 1.00% for water and 0.50%
for electrical charges will not be effected on the executed value as certified by the
Engineer- in-Charge.

Contractor shall make his/ their own arrangement of water/ electricity connection
and laying of pipelines/ connection from existing main of source of supply as
directed by Engineer-in-charge.

BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it
will be incumbent on the contractor to make alternative arrangement for proper
supply of the same at his/ their own cost in the event of any break down in the
government water/ electricity mains so that the progress of his/ their work is not
held up for the want of the same. No claim of damage or refund will be entertained
on account of such break down.

13) PAYMENT TERMS:

a)

b)

d)

e)

f)

Payment shall be made for the actual executed quantity of work after recording joint
measurement on Measurement Book (MB) by Engineer-in-charge.

Measurement shall be recorded in measurement book (MB) maintained by the
Engineer-in-charge who shall make entries regarding the work executed by the
contractor under different items of bill of quantity (BOQ). These entries will be
counter-signed by the contractor or his duly authorized representative.

For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD
specifications for each items of work shall be followed.

Measurement shall be taken jointly by Engineer-in-charge or his authorized
representative on the part of the BHEL & the contractor.

The contractor shall provide assistance with appliance and other things necessary for
measurement without extra charge.

If the contractor / his representative fails to attend when required for measurement,
the Engineer-in-charge shall have power to proceed by himself to take
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measurements and in that case, these measurements shall be accepted by the
contractor as final.

No advance payment or the payment for mobilization of work will be made to the
contractor.

No payment shall be made for the work done without the permission of Engineer-
in-charge.

Running bills payment (If demanded by contractor) against the work executed shall
be made to the contractor. However only one running bill will be accepted in a
month.

After submission of bill by the contractor, the measurement shall be verified &
checked and then only the bill shall be processed.

Running bills against work contractors shall be submitted to the finance for payment
within 15 days from the date of measurement,

Finance will process such bills and release the payment as per following schedule

1) For MSE vendors - Payment will be made within 45 days from the date of
submission of bill.

2) Tender Floated Outside GeM - The payment terms for Non-MSE vendor
(Including Medium enterprise) - Payment will be made within 90 days from
the date of bill submission.

3) Tender Floated in GeM -The payment terms for Medium enterprises will be
made within 60 days from the date of bill submission.

4) For tender floated in GeM and vendor is Non-MSME, payment will be made
within 90 days from the date of bill submission.

m) The payment of final bill will be made only after obtaining certificate of satisfactory

p)

q)

s)

completion of the work by the Engineer in-charge, clearance of the site & clearance
of all the liabilities on contractor’s part. No claim will be entertained after signing the
final bill.

Payment of GST will be made on actual applicable GST rate.

Applicable GST shall be paid by BHEL on submission of GST complied invoice under
Goods and Service Tax Law.

The contractor shall not be entitled to any interest with respect to any money which
may be due to him from BHEL.

All payment will be subject to deduction of taxes at source as per Income Tax
Act & Rules.

Any tax incurred on purchase of materials by the contractor in respect of this
contract shall be treated as included in the charges and BHEL will not entertain any
additional claim whatsoever in this respect.

BHEL shall have the right to recover any money which in the sole opinion of BHEL is
due from the Contractor from any money due to the Contractor under this Contract
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or any other contract or from the security Deposit furnished by the Contractor under
this contract or any other contract.

t) All the bills of contractors will be cleared by Finance department subject to
production of “Clearance certificate’ by the contractors in respect of compliance of
all statutory requirements, issued by IR section of Human Resource Department.

14) PROGRESS OF WORK AND L.D. FOR DELAY:
a) The project is time bound and works shall have to be carried out at desired pace

throughout the execution period so as to complete the work in the stipulated time.
b) In case work is not completed within schedule completion, the L.D. shall be imposed at
the rate of % % of total contract value per week of delay.
c) However, the total penalty due to delay will be up to maximum 7 % % of total contract
value.
15) TECHNICAL SPECIFICATIONS & SCOPE OF WORK:

a) The work will be carried out as per BOQ enclosed in Price Bid and as per latest
“CPWD Specifications” for all the works. In case of any doubt regarding the
specification and its quality of work, Engineer in Charge’s clarification and decision
will be final and binding on the contractor.

b) All the materials except the materials issued by BHEL free of cost shall be arranged
by the contractor. The materials should be conforming to the relevant IS codes of
latest revision. Material Test Certificate shall be produced for all contractor supplied
materials as per the relevant IS codes of latest revision within the contract quoted
value.

c) All tools and tackles required for proper completion of work shall be arranged by
contractor.

d) The contractor should extend fullest co-operation with the third party agencies
engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality.
The expenditure towards such agencies shall be borne by the contractor only.

e) The contractor should extend full co-operation to the other contractors who may be
doing other works in the same area to enable them to execute their portions of work
without any delay or difficulty.

f) The Engineer — in — charge will communicate or confirm his instructions to the
contractor in respect of the execution of the work in a “work site order book”
maintained at his office and confirm receipt of such instructions by signing the
relevant entries in this book. Such entries will rank as order or notices in writing
within the intent and meaning of these conditions.
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16) SUPERVISION OF WORK:

The contractor will deploy sufficient numbers of Supervisors/ Engineers of
appropriate qualification and experience to ensure proper execution of work. They
will carry out instructions of Engineer-in-charge and other senior officers of BHEL
during the progress of work.

17) QUALITY OF WORK:

a)

b)

After the award of work, the contractor shall prepare and submit quality assurance
program and schedule for work completion / comply with any other quality plan
requirement and schedule for work completion proposed by BHEL with all details
and indicate the field equipment that he is going to use for quality assurance.

Any work found defective / unsatisfactory the contractor has to rectify the same at
his own cost. In case the contractor fails to rectify the defects within a specified time
as per the Engineer — in — charge’s instructions the same will be got done by BHEL at
the risk and cost of the contractor and the cost deducted from the contractor’s bill.

Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and
contractor to review the issues related to progress, penalty, quality and any other
aspect.

18) SITE CLEARANCE:

a)

b)

c)

Written permission for erection of temporary work sheds at site will have to be
obtained from BHEL.

Once the work is completed, the contractor shall remove his temporary shed and the
unwanted materials and also dispose the debris as instructed by the Engineer —in —
charge.

Final bill shall be forwarded only after clearance of site as per the satisfaction of
Engineer-in-charge

19) GOODS AND SERVICES TAX (GST) COMPLIANCE|:

a)

Registration & GST Rate:

i) Tenderer shall indicate GSTIN No. (Copy of GST registration to be enclosed) and
PAN No. (copy of PAN to be enclosed).

ii) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra
in %.

iii) Tenderer to ensure correct applicability of Central Tax/ State Tax/ Integrated
Tax/ Union Territory tax based on the Inter / Intra state movement Supply of
goods and provision services or both.
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b) Invoicing & Payment: The Tax Invoice for supply of Goods & Services should be

raised as per the provision of GST Act & Rules and must compulsorily mention the

following: -

i)  BHEL-RANIPET GSTIN: 33AAACB4146P27ZL
ii) HSN Code or Service Accounting Code for supply of goods or services.
iii) Name & address of supplier/ Contractor
iv) GSTIN of Supplier/ Contractor
v) Consecutive Serial Number & date of issue
vi) Description of goods or services
vii) Total value of supply
viii) Taxable value of supply
ix) Tax Rate — Central Tax & State Tax or Integrated Tax, Cess
X) Amount of Tax charged
xi) Place of supply
xii) Address of delivery if different from place of supply
xiii) Signature of authorized signatory
c) Reimbursement of GST: Reimbursement of GST to the tenderer/ vendor is

contingent upon complying with the following condition by the service provider: -

i) Uploading the onward GST Return (GSTR-1) in GSTN Network portal within the
statutory time period.
ii) Discharging the GST tax liability to the Government.
iii) Submission of Tax Invoice to BHEL.
iv) Submission of proof of payment of GST to BHEL.
v) Availment of Input Tax Credit by BHEL.
d) Input Tax Credit:

i) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of
goods and/or services and/or tax invoice or expiry of timeline prescribed in GST
Law for availing such ITC, or any other reason not attributable to BHEL, GST
amount shall be recoverable from Vendor/ Contractor along with interest &
penalty levied/ leviable.

ii) In case vendor/ Contractor delays declaring such invoice in his return and GST
credit availed by BHEL is denied or reversed subsequently as per GST law, GST
amount paid by BHEL towards such ITC reversal as per GST law shall be
recoverable from vendor/ Contractor along with interest & penalty levied/
leviable on BHEL.

iii) In case of discrepancy in the data uploaded by supplier/ contractor in the GSTN
portal or in case of any incomplete work/service, then BHEL will not be able to
avail the tax credit and will notify the supplier/ contractor of the same. Supplier/

We hereby accepted above
(signature & seal of bidder)
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contractor has to rectify the data discrepancy in the GSTN portal or issue credit

note (details to be uploaded in GSTN portal).

iv) For any such delay in availing of tax credit for reasons attributable to vendor /
contractor (as mentioned above), interest as per the GST Act & Rules, along with
penalty, if any will be deducted for the delayed period i.e. from the month of
receipt till the month tax credit is availed, from the running bills.

Penalty for Non-compliance of GST Act: Penalty amount so determined along with
GST if applicable thereon shall be recovered from the Tenderer/contractor.

Other Provision:

i) Any reduction in rate of Tax on any supply of goods or services or the benefit of
input tax credit shall be passed on to the recipient by way of commensurate
reduction in prices.

ii) The tenderer should quote the applicable taxes and duties in the price bid (Part-
).

iii) All the terms & conditions of the contract with respect to Taxes & Duties are
subject to the new taxation laws introduced from time to time (e.g., GST). The
terms & conditions will be modified in accordance with the revision laws.

20) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor should

have Labour Licence PF code number & ESI code number before the start of work.

21) COMPENSATION TO CONTRACT WORKERS:

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards
loss of life / permanent disability due to an accident which is attributable to the
negligence of contractor, agency or firm or any of its employees as detailed below.

i) Victim: Any person who suffers permanent disablement or dies in an accident as
defined below.

ii) Accident: Any death or permanent disability resulting solely and directly from
any unintended and unforeseen injurious occurrence caused during the
manufacturing/ operation and works incidental thereto at BHEL factories /
offices and precincts thereof, project execution, erection and commissioning,
services, repairs and maintenance, trouble shooting, serving, overhaul,
renovation and retrofitting, trial operation, performance guarantee testing
undertaken by the company or during any works / during working at BHEL Units /
Townships and premises / Project Sites.

We hereby accepted above
(signature & seal of bidder)
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iii) Compensation in respect of each of the victims:

a) In the event of death or permanent disability resulting from Loss of both
limbs: Rs.10,00,000/- (Rs. Ten Lakh)

b) Inthe event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

iv) Permanent Disablement: A disablement that is classified as a permanent total
disablement under the proviso to Section 2 (I) of the Employee’s Compensation
Act, 1923.”

The compensation details are provided at:
http://intranet.bhel.in/HR%20Cirulars/HR%20Circular%20No0.%20016%200F%202018.pdf

22) PVC CLAUSE: Not applicable
23) BONUS CLAUSE & ORC CLAUSE: Not Applicable.

24) TAXES & DUTIES: GST @ 18% is applicable for above works. GST amount will be

reimbursed to the contractor on submission of proof of remittance of challan and
uploading the details in GSTN network within the statutory time period. In case of
any change in GST as per Government Notification, the same may be adopted during

the contract period.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 7
DECLARATION

/B IVI/S. ettt ettt ettt sttt eat st satsatsaesbe st st st st st ste st e e st stenseness s nsasessessententeraas
have read and clearly understood all the Terms and conditions in Tender Schedule of and

accordingly accept the same without any deviation what so ever.

>

I/ We unconditionally agree to all the tender conditions and no new conditions are
imposed by us in the technical / price bid. | understand in the event of imposing any
condition in the technical / price bid, such condition would be ignored by BHEL and
only the prices will be considered for the purpose of evaluation”

I/ We confirm that none of our group concern or affiliates etc., appears on the list of
banned firms / companies by BHEL (list available on www.bhel.com) nor any of the
Director / Partner / proprietor of bidder / such group concern or affiliate etc. are
involved with such company.

I/ We also declare that, we have not been suspended or black listed or issued with
Show Cause Notice by BHEL- Ranipet or any other BHEL Unit.

I/ We confirm that other than us, none of our group concerns or affiliates etc. are
participating in the tender either directly or indirectly through any other agency
under same proprietor /common director(s) / common partner(s).

I/ We confirm that if any of the above statement / information furnished by us in this
tender is found to be false/ fake at any stage of tender evaluation or during
execution of contract, BHEL will have the right to initiate appropriate action
including legal proceeds / termination of contract, recovery of damages, penalties
etc. as deemed fit.

| / We, do hereby declare that there is no case with the Police/Court/Regulatory
authorities against the proprietor/firm/partner. Also I/We have not been suspended
/ delisted / blacklisted by any other Govt. Department/ Ministry /Public Sector
Undertaking/ Autonomous Body/Financial institution/Court. We also certify that
either our firm or any of the partners are not involved in any scam or disciplinary
proceedings settled or pending adjudication.

We hereby accepted above
(signature & seal of bidder)
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CERTIFICATE OF NO DEVIATION

hereby certify that there is no deviation from the tender conditions either technical or
commercial and | am / we are agreeing to all the terms and conditions mentioned in the
Tender Notice Ref - 975522049E dated 11.01.2023

I / We have submitted our offer for this tender. | / We have fully gone through, understood
and accepted all specifications, terms & conditions of the whole tender documents
uploaded in BHEL web site including all corrigenda, addenda etc published in the website
time to time for this tender.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 8

BHEL RANIPET BANK DETAILS

SECTION- 3
BANK AND PAYMENT MANDATE
(Enclose supporting for the detail provided bedow)

PAYMENT MODE RTGS

(NEFT / RTGS /ECS/ CHEQUE)

NAME OF BENEFICIARY BHEL/BAP/RANIPET
NAME OF BANK STATE BANK OF INDIA
BANK BRANCH ADDRESs  [STATE BANK OF INDIA BHEL PROJECT BRANCH

UKUNDARAYA PURAM BHEL TOWNSHIP RANIPET-632406

T mper ch CASH CREDIT (CC)
CREDIT, ETC)

ACCOUNT NO 10664849171

MICR CODE

{9 DIGIT MICR CODE AS 632002003

APPEARING ON CHEQUE LEAF)
(EXAMPLE 110240157)

IFSC CODE
(11 DIGIT IFSC CODE OF THE SBIN0O007013

BANK BRANCH)
(EXAMPLE HDFC0001374)

DECLARATION

I/WE, HEREBY DECLARE THAT THE PARTICULARS GIVEN ABOVE ARE CORRECT AND
COMPLETE. IN CASE THE TRANSACTION IS DELAYED OR NOT EFFECTED AT ALL FOR
REASONS OF INCOMPLETE OR INCORRECT INFORMATION AND FOR REASONS BEYOND
THE CONTROL OF NBPPL, I/WE WOULD NOT HOLD, NBPPL RESPONSIBLE. 1I/WE DECLARE
THAT, WHENEVER THERE IS A CHANGE IN THE ABOVE DETAILS, I/WE SHALL FURNISH

THE FORM AFRESH
[ SIGNATURE N VERIFIED THE ABOVE DETAILS
= w( * DIA

NAME \a \"’\ 10\f For STATE DAYILOF M
DESIGNATION N Bﬁ/
DATE : « THALAPATHY SIG? NKER) MAR

Sr. Accounts @fficer (BHEL PrOjocy, Wil YUTShi e 73&6
COMPANY SEAL _ PHELBAPIRANGY - . 4| SpAL OFTHE BANKER

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 9
BHEL RANIPET EFT FORM
% ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER
01 | NAME & ADDRESS OF THE
SUPPLIER / VENDOR
PHONE NO. WITH STD CODE
panno. | | | [ T [ T [ 1]
02 | VENDOR CODE (as in WORK | | | I | I |
ORDER)
03 Details of Bank Account:
A) | NAME & ADDRESS OF THE
BANK
(WITH PIN CODE)
e T T T T T T [ T[T
C) | BANK BRANCH CODE:
D) | MIcR copE HEEEEEEEN
E) | ACCOUNT NUMBER ANEEEEEEEEEEEEEE
F) | TYPE OF ACCOUNT CURRENT [/ ©OD / CASH CREDIT
G) ngggSSNAME AS PER BANK
H) | BANK BRANCH RTGS IFSC
cope HEEEEEEEEEN
1) BANK BRANCH NEFT IFSC
CODE
J) | VENDOR'S EMAIL ID (give two ids
AN NN EEEE.
HEEEEEEEEEEEEEEEEEEEEEEE
K) | NAME OF AUTHORISED I
SIGNATORY

CERTIFICATE
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer andfor RTGS Transfer mode by credit to my / our above mentioned Bank
Account. |/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of
Bharat Heavy Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode
of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker's Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account
number of
(name of account holder), the
signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are comect.

PLACE:

(Manager / Officer's
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 10
e-PROCUREMENT PRICE BID FORMAT

Tender Inviting Authority: BHEL BAP Ranipet

Name of Work : Mai ance of Horticul! and Up-keeping works in BHEL Township for one year 2022-23 (Manpower required = 28 nos of Un Skilled Worker (USW) per month)

Tender Notice No: 975522049E dated 11.01.2023

Name of the
Bidder!
Bidding Firm {
Company :

(This BOQ template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed
to enter the Bidder Name and Yalues only )

NUMBER # TEXT # NUMBER | TEXT # | TEXT # | NUMBER # | NUMBER NUMBER # NUMBER # TEXT #
Sl Item Description Quantity Units Quoted | Total lumpsum GST TOTAL TOTAL AMOUNT | TOTAL AMOUNT
No. Currenc | amountto be | (IGST. AMOUNT Yith Tazes in |In Words
v quoted by the | SGST+C | Without Taxes Rs. P
Bidder GST)IN in
excluding GST % Rs. P
in INR
Rs. in
Rs. P
1 2 4 S 12 13 16 53 54 55
1 Maintenance of Horticulture and Up-keeping works in BHEL
Township for one year 2022-23 (Manpower required = 28
nos of Un Skilled Worker (USW) per month) 1 No INR 0.00 0.00 INR Zero Only
[Total Quantities as per scope of work and Bill of Quantities
mentioned in page no 47-52 of tender document
Total in Figures
Rate Entry 0.00 0.00 INR Zero Only
The tenderer should
Quoted Rate in Words quote at par or above  |Zero Only
the estimate value only
of INR 66,91,251.45/-

Note: (excluding GST).
1. The tenderer should quote at par or above the estimate value only.

2. The offer with below percentage of the estimate value shall be rejected.

3. The Quoted percentage should be in two decimals only (eg. +0.01, +0.02 etc.).
4. Price bid opening is through NIC sealed bids instead of Reverse Auction.

5. The contract will be finalized based on the overall LOWEST value and will be awarded to single bidder only.

We hereby accepted above

(signature & seal of bidder)
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BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT
RANIPET - 632406

ESTIMATE —_—

ESTIMATE REF NO :CT/RB/22/10
NAME OF WORK ~ :  MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 2022-23.

CPWD CPWD CONSUMPTION COST OF

SLNO DESCRIPTION QTY | UNIT RATE AMOUNT MATERIAL
P QTY RATE VALUE

RS 2 RS

HOR 2.4 01 Complete maintenance of .00 .00 0.00 0.000 0.000 0.00 .00
entire garden features
having as per yard stick in
the garden area i.e)lawn
trees, shrubs, herbs, edge,
flower beds, foliages,
creepers etc. including
hoeing, weeding, pruning,
replacement of plants, gap
filling, watering, mowing of
lawn, grass cutting by lawn
mover and brush cutter,
removal of garden waste,
applying insecticide,
pesticide & fertilizers
(whenever required) top
dressing of lawn with good
earth and manure and
maintenance of other garden
related works as directed by
Office-in-charge (Cost of
Good Earth, Manure,
Fertilizer, Insecticide,
Pesticide will be provided
by the Department & lawn
mover and brush cutter with
fuel and other T & P
material / articles shall be
provided by the contractor)
and as per the direction of
Officer-in-charge.

HOR 2.4| Q1A #| Prestigious works / H.M. 101115.000 |SQM/ 4 .50 455017.50 0.00 0.000 0.000 0.00 .00
house & officers entitled to MONT

free accomodation. (1 Mali
for 1.00 Acre) ‘ H
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ESTIMATE REF NO :CT/RB/22/10

BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

RANIPET - 632406

ESTIMATE

NAME OF WORK MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 2022-23.
CPWD | gy DESCRIPTION QTY | UNIT RATE AMOUNT Ciina ol i i i}
RS P RS P QTY RATE VALUE
HOR 2.4| 01BR #|MPs accomodation and Govt. 60705.000 |soM/ 2.90 176044 .50 0.00 0.000 0.000 0.00 .00
officers bungalow. (1 Mali MONT
for 1.55 Acre)
H
HOR 2.4| (01(C #|Play grounds / Public parks 172846.000 |SoM/ 2.25 388903.50 0.00 0.000 0.000 0.00 .00
(1 Mali for 1.25 acre) MONT
H
HOR 2.4| 01D #| Open spaces (1 Mali for 3.00 566582.000 |SQM/ 1.50 849873.00 0.00 0.000 0.000 0.00 .00
Acres) MONT
H
HOR 2.4 02 Complete maintenance of .00 0.00 0.000 0.000 0.00 .00
trees (Out side garden
features), jobs like making
of basin at regular interval
i.e. watering, weeding,
pruning & application of
fertilizer etc, (excluding
the cost of material which
shall be supplied by the
department and other T & P
material/articles shall be
provided by the contractor)
and as per direction of
officer in charge.
HOR 2.4| 02A #| Trees for 250 no/(up to 4 & 38190.000 |PLAN 66.80 2551092.00 0.00 0.000 0.000 0.00 .00
up to 3 year Slow & Fast
growing group) T/MO
NT
HOR 2.4| O2B #| Trees for 300 no/(4-8 & 5-6 32649.000 |PLAN 55.65 1816916 .85 0.00 0.000 0.000 0.00| .oo0
year Slow & Fast growing T/MO
group)
NT
HOR 2.4| 02C #| Trees for 1200 no (beyond 8 32619.000 |PLAN 13.90 453404.10 0.00 0.000 0.000 0.00 .00
year Slow & beyond 6 Fast T/MO
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BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

RANIPET - 632406

ESTIMATE
ESTIMATE REF NO :CT/RB/22/10
NAME OF WORK :  MAINTENANCE OF HORTICULTURE AND UPKEEPING WORKS IN BHEL TOWNSHIP FOR THE YEAR 2022-23.
CPWD | siyo DESCRIPTION QTY | UNIT RATE AMOUNT CPWD CORSUMPTION s
RS P RS P QTY RATE VALUE
growing group) NT
# Fscalation is not aonlicahle for this Ttem S1 No 6691251.45 0.00
ADD : ESCALATION @ % 0.00
ADD : GST @ 18.000 % 1204425.26
TOTAL CONTRACT VALUE 7895676.71

PREPARED BY VERIFIED / VETTED BY

APPROVED BY




GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

DELHI SCHEDULE OF RATES, ANALYSIS OF RATES
AND SPECIFICATIONS

(HORTICULTURE & LANDSCAPING)

2018

DIRECTORATE GENERAL, CPWD, NIRMAN BHAWAN, NEW DELHI-110011



CodeNo. Description Unit Rate ¥
240 Complete maintenance of the entire garden features having as per yard
stick in the garden area i.e. lawn trees, shrubs, herbs, edge, flower beds,
foliages, creepers etc. including hoeing,weeding, pruning, replacement of
plants, gap filling, watering, mowing of lawn, grass cutting by lawn mover
and brush cutter, removal of garden waste, applying insecticide, pesticide
& fertilizers(whenever required) top dressing of lawn with good earth and
manure and maintenance of other garden related works as directed by
office-in-charge (Cost of Good Earth, Manure, Fertilizer, Insecticide,
Pesticide will be provided by the Department & lawn mover and brush
cutter with fuel and other T & P material/articles shall be provided by the
contractor.) and as per direction of officer in charge.
2.40.1 Prestigious works / H.M. house & officers entitled to free Per Sgm/
accommodation.(1Mali for 1.00Acre) per Month 4.50
2.40.2 Permanent office accommodation.(1Mali for 1.25Acre) Per Sgm/
per Month 3.60
2.40.3 Flats.(1Mali for 1.35Acre) Per Sgm/
per Month 3:35
2.40.4 MPs accommodation and Govt. officers bungalows. Per Sgm/
(1Mali for 1.55Acre) per Month 2.90
2.40.5 Play grounds / Public parks (1Mali for 2.00Acre). Per Sgm
per Month 2.25
2.40.6 Open spaces(1Mali for 3.00Acre). Per Sqm/
per Month 1.50
2.41 Maintenance of Kitchen garden including preparation of beds manuring/
fumigation weeding hoewing watering planting of vegitable seeds including
spraying of insecticide and pesticide and Harvesting. (Note:-Only Good
Earth, Manure, Fertilizer, Insecticide & Pesticide will be provided by the
Department and other T & P material/articles shall be provided by the Per Sgm/
contractor) and as per direction of officer in charge per Month 9.25
242 Complete maintenance of trees (Out side garden features), jobs like making
of basin at regular interval i/c watering, weeding, pruning & application of
fertilizer etc, (excluding the cost of material which shall be supplied by the
department and other T & P material/articles shall be provided by the
contractor) and as per direction of officer in charge.
2.42.1 Trees for 250 no/(up to 4 & up to 3 year Slow & Fast Per Plant/
growing group) per Month 66.80
2.42.2 Trees for 300 no/ (4-8 & 5-6 year Slow & Fast Per Plant/
growing group) per Month 55.65
SUB HEAD : 2.0 HORTICULTURE AND LANDSCAPING 93



Code No.

Description Unit

Rate ¥

243

244

245

2.46

247

248

2.42.3 Trees for 1200 no (beyond 8 year Slow & beyond 6 Fast Per Plant/
growing group) per Month

Complete maintenance of shrubs (Out side garden features), jobs like making
of basin at regular interval i/c watering, weeding, pruning & application of
fertilizer etc, (excluding the cost of material which shall be supplied by  Per Plant/
the department) and as per direction of officer in charge. per Month

Maintenance of Potted Plants at Nursery in Earthen pot including resetting/

displaying at Nursery, inculding watering, weeding, hoeing, colouring,
transplanting the damaged pots and disposal of generated garbage at

specified place as per direction of officer-in-charge. (Note:-Good earth,

manure, fertilizer, insecticide & pesticide will be provided by the Per Pot /
department) (Earthen pot 3000 nos) Per Month

Maintenance of potted plant Earthen pot in displayed at ground floor only

in bungalow,office complex including application of good earth, manure,
insecticide, pesticide and fertilizer, removing of dry parts by pruning, cleaning

dry leaves and displaying in appropriate place and replacement of broken

pots coloring of pots and change of location of pots and replacing with

fresh plants as and when required ( Materials provided by the department) Per Pot /
as per direction of officer in charge (For Earthen pot 750 Nos) Per Month

Maintenance of potted plants Cement pots at ground floor in flats and

ground floor bungalow,office complex including application of good earth,

manure, insecticide, pesticide and fertilizer, removing of dry parts by pruning,

cleaning dry leaves and displaying in appropriate place and replacement of

broken pots coloring of pots and change of location of pots and replacing

with fresh plants as and when required ( Materials provided by the

department) as per direction of officer in charge (For of Cement Per Pot /
pots 300 no) Per Month

Maintenance of potted plants Earthen pots in displayed at multi storied

office buildings,flats and ground floor bungalow,office complex including

application of good earth, manure, insecticide, pesticide and fertilizer,

removing of dry parts by pruning, cleaning dry leaves and displaying in
appropriate place and replacement of broken pots coloring of pots and

change of location of pots and replacing with fresh plants as and when

required ( Materials provided by the department) as per direction of Per Pot /
officer in charge (For Earthen pots 250 no) Per Month

Weeding out of lawn by removal of all weeds and other wild growth with
roots by forking including disposal of garden rubbish with all loads and lifts
complete if top dressing requried (cost of manure, sludge or extra good
earth to be paid for separat) as per direction and satisfaction of officer in
charge

2.48.1 Where weeds upto 50% Per Sgm
2.48.2 Where weeds upto 25% Per Sgm

13.90

13.90

5.55

2225

55.65

66.80

21.35
10.70

SUB HEAD : 2.0 HORTICULTURE AND LANDSCAPING
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GENERAL CONDITIONS OF CONTRACT
FOR
LUMP SUM, ITEM RATE AND PERCENTAGE
CONTRACT

Bharat Heavy Electricals Limited

BOILER AUXILIARIES PLANT
RANIPET

TENDERER / CONTRACTOR 1 ACCEPTING OFFICER



CONTENTS

Condition Description Page No.
No.
CHAPTER -1
1. DEFINITIONS 1

CHAPTER - I

SCOPE OF CONTRACT

2. HEADING TO THE CONTRACT .......cccccimniimmmnmnssnmsnnnsssnsnnnns 7
3. CONTRACT DOCUMENTS. .......ccccmrinnmmnmnnsnmnsnnnssnssnnnssans --- 7
3A. SECRECY ...cociiitriisess s nmnsss s mnsss s s s s sssss s sssssssnes 7
4, WORKS TO BE CARRIEDOUT.......cccccmminnmmrrninmsernsssnnens 7
5. PROVISIONAL ITEMS.......ccoiiietrminansenmnssssssnssssss s snnssnns 8
6. DEVIATIONS ...t rnnsss s nsss s s ssms s nessnns 8
7 JLILLL L = 8
8. STORES & MATERIALS. .......coiiieirineeerrnsse s s snnnees 9
9. DELAY & EXTENSION OF TIME ........ooooiiimiiieeernnnnenennnanes 11
10. PATENT RIGHTS ..ot sesnnnisssssnnsssssnnnnans 12
11. TAXES AND DUTIES. ......ccoociirimmrnnissmsnnnnssssnnssnses sisssenns 12
12. ROYALTIES ...t s ssss s snsnes 12
13. PLANT & EQUIPMENT .....coeiiirnr e 12
14. ASSIGNMENT OR TRANSFER OF CONTRACT ........ccccvviunnen 12
a) SUB-CONTRACT ....oiiiemrrinessnnnsssssnsssssssssssssssnns 12
15. COMPLIANCE TO REGULATIONS AND BYE-LAWS ............ 12

TENDERER / CONTRACTOR 2 ACCEPTING OFFICER



CHAPTER - Il

SCOPE OF CONTRACT

16. SECURITY DEPOSIT  ...coiirerreerrsss s ssse s s snsanas 13
17. ORDERS UNDER THE CONTRACT ....ccccctvis errmisssmssnmssssnens 13
18. ADMISSION TO SITE ...ccciriemrriememnsme e rnsss s sssssssssssnnas 14
19. CONTRACTOR'S SUPERVISION ........cccccrmmirnmmnrmnisnnnnnmnnsssnens 14
20. LABOUR ...cciiiiiiemsninissssnmnssss s mnsssss s snsssss s sssssssssnnns sssssssssss 15
21. SAFETY RULES ... e 15
22. WATER, POWER,COMPRESSED AIR........cccceirninmmmrmnisnnnnnnns 15
23. TEMPORARY WORKSHOPS, STORES ETC..........cccccmninnnennnans 15
24. TOOLS & PLANT ON SITE .....cciuiiiiiiiriierir e e . 15
25 STATEMENT OF HIRE CHARGES .......ccccirmirmrsrsserssensssssssssssssssssnsenans 15
26. PRECAUTIONS AGAINST RISKS........cccornirmmmrmnisnmsnmnsssmssnninnes 16
27.  NOTICE & FEES.......coiiiiemirrieesenrnsss s sssssss s ssssssss s ssnsnes 16
28. SETTING OUT OF THE WORKS & PROTECTING &

MAINTAINING SIGNALS AND WORKS ........ccocoiuiiiiiinnnn 16
29. SITE DRAINAGE ........oeiiiiiieinirrr e 16
30. EXCAVATIONS, RELICS ETC., ...cccoecmrmissarnrensninnreeannneans 16
31. FOUNDATIONS ...t s e 17
32. COVERING IN WORK ......ccoomrrrirnmermnissnmssmnsssss s sssssssssssssssenes 17
33. APPROVAL OF WORKS BY STAGES ..........ccoeeiiiiiinnnne 17
34. EXECUTION OF WORKS........cccocemriirmmerrnnsens s snssssss s 17
35. DAY WORK ...ceiiiiiir s e 17
36. INSPECTION OF THE WORK ..ot e 18
37. RESPONSIBILITY FOR BUILDING ......cccciviiiiiiiincenens 18

TENDERER / CONTRACTOR 3 ACCEPTING OFFICER



38. INSURANCE OF WORKS .......ceiiiiiiiiriern e 18

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & .....ccoovemmmmssnmmrsssanns 19
INJURY TO WORKMEN
o 00 1 | o 8 g 1 0 19
41. COMPENSATION FOR DELAY ....ccoiiiiiemtmminsssennnsssssmsssssssssssssssssssns 2
42. LAWS GOVERNING THE CONTRACT .....cccossmrmmmssmsnmmssssnssnmiss serssssasenes 2
43. CANCELLATION OF CONTRACT FOR CORRUPT ACT .......cccvvumrrsnannnas 21
44. RISK PURCHASE CLAUSE 21
45. CANCELLATION OF CONTRACT FOR INSOLVENCY.......cccocemrrmrrrsanenas 21

ASSIGNMENT OF SUB-LETTING OF CONTRACT
46. CANCELLATION OF CONTRACT IN PART OR FULL FOR

CONTRACTOR’S DEFAULT ...ttt 22

47. TERMINATION OF CONTRACT FOR DEATH........ccooctmminnmmrrnnnnmsnnnsssnnens 23
48. SPECIAL POWERS OF DETERMINATION ......cccviismmmmmnnmenmnnnmsssnsssnsens 23

CHAPTER -1V VALUATION AND PAYMENT
49. RECORDS & MEASUREMENTS ........cccciiimmrmnemsnmnsmss s sssssssnnns 24
50. VALUATION OF DEVIATIONS........ccooctmmusnmmrmmssnnssmnsssssssnssssssssssssssssnnns 25
51. REIMBURSEMENT / REFUND ON VARIATION IN PRICE & MATERIALS. 26
52. ADVANCES ON ACCOUNT ...covsumssmrssasssssssssrassrssssssssssssssassssssssssssssssssssnsssassssssnssenss 26
53. FINAL BILL ...oeeiieieeeeriesmsssnnsssssssss s s s sm s s s s sm s s s s s e s san s n s m s s an e e smenaananas 27
54. SUBMISSION OF BILLS BY CONTRACTOR ........cocuiiiiieirin e e 28
55.  PAYMENT OF BILLS ...ttt mnisss s s s s s ssssssssssnnns 28
56. RECOVERY FROM CONTRACTORS.........ccocetmmirnmmrmmnssnnsnnns ssmserssssssssnnnns 28
57. POST-TECHNICAL AUDIT OF WORK AND BILLS........cccccuiismmrrnisnnnnnnnns 28
58. REFUND OF SECURITY DEPOSIT ......ccciiiiiiiiiiiinirnenna e 28
59. FORCE MAJEURE CLAUSE .......cciiiiiiiiiiiir e e 29
60. CONCILIATION ....ciuiiiiiiiiii s e e 29
61. ARBITRATION.....coiiiiiinemriinsms s s s s s 30
62. JURISDICTION OF COURT........cccocmmiinmmmmmisssnnnnmisssnssmnsssssssssssssssssnsssnnsns 30
63. SIGNING OF CONTRACT ..o 30
64. HEALTH, SAFETY & ENVIRONMENT POLICY.......ccccvvimsunnerincnsenssesencnns 31
ANNEXURE
LABOUR LAWS ANNEXURE - V...ooriiirrnneeennnsseennnns 32-37
SAFETY RULES ANNEXURE - Vl......oooiiiiieeeeennnreniinns 38-41

TENDERER / CONTRACTOR 4 ACCEPTING OFFICER



CHAPTER -1

1.In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires: -

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including general and special conditions to contract. All
these documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

b) The "work" means, the work described in the tender documents in individual work-orders as
may be issued from time to time to the contractor by the Officer-In-charge within the power
conferred upon him including all notified or additional items of works and obligations to be
carried out as required for the performance of contract.

c) The "contractor" means, the individual Firm or Company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or
the persons composing the firm or Company or the successors of the firm or company and the
permitted assigns of such individual or firm or Company.

d) "The Officer-In charge" means, the Officer deputed by the SDGM/CP&S to supervise the work
or part of the work.

e) "Approved" and "Directed" means, the approval or direction of SDGM/CP&S, or person deputed
by him for the particular purposes.

f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative
Officer of the said Company including SDGM/CP&S authorized to invite tenders and enter into
contract for works on behalf of the Company.

g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the
prices accepted in tender and / or the contract rates as payable to the contractor for the
execution of the work during the currency of the contract.

h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in
any day in that week.

i) A "day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number of hours
worked or not worked in that day.

i) A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as
commonly recognized by good employers in the trade in the district where the work is carried
out or as laid down in the BHEL regulations.

k) Inthe case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage
offered by the Contractor as addition / deduction from the cost of building, or other works listed
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of
all extra costs, profit, establishment charges, carriage, insurance etc., complete.
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l) Inthe case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer,
and the expression 'CONTRACT RATE shall likewise mean the rates in the BHEL Schedule of
Rate applicable as on date as adjusted by the said Contractor's percentage, if any.

m. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or
failure which become necessary for security.

n. 'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not
available at the time of inviting the tender.

Q 'PROVISONAL ITEMS' means items for which approximate quantities have been
included in the tender documents.

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable
of being evaluated by the accepted methods of measurement or assessment and is paid for
on the basis of the actual labour and materials utilized on the particular item of work referred to.

g. The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract
have signed the contract agreement.

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the
contractor shall remain liable for satisfactory performance of the work under the contract, repair
or replacement of any part of the work performed under the contract.

s. ‘COST shall mean and include any liability, expenditure, overhead costs whether on the site or off the
site incurred by BHEL.

The contractor shall be deemed to have carefully examined all the documents to his
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall
obtain the details / clarification from the Company before signing the contract.

MANNER OF EXECUTION OF CONTRACT:

The contract shall be deemed to have come into force from the date of Letter of Intent unless
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed,
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract.
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CHAPTER - I

SCOPE OF CONTRACT
2. Heading to Contract:
The heading to these conditions shall not affect the interpretation thereof.

3. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawing issued the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall
be at all reasonable times to have access to them. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

3a. Secrecy

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any
Company’s guidelines issued from time to time applies to them fully and shall continue so to apply
even after the execution of such work under this contract. All classified documents furnished to the
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier
determination of the Contract.

4. Works to be carried out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools,
plant, equipment, and transport which may be required in preparation for and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in
position and all other labor necessary for the entire execution and full completion aforesaid. Any error in
description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein
according to the Drawings and Specifications, or from any of his obligations under the Contract.

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of
obtaining a particular class or quality of materials or workmanship but the articles or materials specified
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge.

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of
access and all matters affecting the execution and completion of the work. No exira charges
consequent on any mis-understanding in these respects or otherwise will be allowed.
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5. Provisional Items

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the
Tender Documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement of valuation as for deviations.

No work under these items is to be begin without instructions in writing from the Engineer -in-charge.

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit
the amount and description of the work to be executed by the Contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-
sum as included in the tender documents.

6. Deviations

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in
the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by not more than percentage set
out in the tender documents. The value of all additions and deductions will be added to or, deducted
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis
of payment, the extra time allowed if any, and the date for completion of the entire contract.

Any objection to the Contractor to any matter concerning the order shall be communicated by him in
writing to the Engineer-in-charge within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing)
owing to differences or controversy that may arise from such an objection. In the absence such
communication of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil
Engineering Department whose decision shall be final, conclusive and binding on the contractor.

7. Time

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation/or delay, time is and shall be the essence of the contract and is specified
in the tender documents or in each individual Work Order. Time shall continue to be the essence of
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
order is to begin, the Engineer-in-charge and the Contractor shall

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in
the tender documents or the Work Order for the completion of the individual items thereof and the
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the
various trade processes or sequence of the work and shall be amended as may be required by
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed
in the tender, document or order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender documents or Order and
that the proportion of the work completed up to any time in relation to the entire work to be under the
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be
extended to allow for alteration of work made by the deviation order.

8. Stores and Materials
8.1 Materials to be supplied by the Contractor

The Contractor shall at his own cost and expense provide all materials required for the work other than
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd.

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to
the satisfaction of the Engineer-in-change, that the materials so comply.

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate to the
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his
approval fresh samples complying with the specification laid down in the contract.

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought
to site by the Contractor which are not brand new and not in accordance with the contract specifications
or do not confirm in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full
power to require other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be procured by other means. All costs,
charges and expenses which may attend such substitution shall be borne by the contractor. All
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense
all facilities which the Engineer-in-charge may require for the purpose.
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8.2 Materials to be supplied by BHEL

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with
regard to deliver of materials.

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for
compensation or damage on any ground whatsoever shall be entertained by BHEL.

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his
requirement to the Engineer-in-charge in accordance with the phased programme.

All materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor
at his expense, at the place of issue, after making due allowance for actual consumption reasonable
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other
than the place less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by BHEL.

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area
as necessary, assembling and joining the several parts together as necessary and incorporating or
fixing materials in the work including all preparatory work of whatever description as may be
required and of dosing preparing, loading and returning empty cases or containers to the place of
issue.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied
by BHEL have either during currency of the work or after completion of the work whilst under the
custody, of the contractor, becomes damaged to such an extent that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim
whatsoever on this account.

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into
consideration the materials used on the work is as per the issue and usage. If there be any
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of
materials to be made at the completion of work.

If on completion of works, the Contractor fails to return surplus materials out of those supplied by
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for
such un-returned surplus materials given in sub para-4.

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15
days’ consumption of the work).
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8.3 General

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials shall be at the risk, cost and the responsibility of the Contractor.

Officials concerned with contract shall be entitled at any time to inspect and examine any materials
intended to be used in or in the works either on the site or at factory or workshop or other places
where such materials are assembled, fabricated or manufactured or at any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall not be removed off the site without the prior written approval of
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from
the site all surplus materials out of originally supplied by him and upon such removal the same shall
revert in and became the property of the Contractor

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the Stores or materials so specified and provide other proper and suitable stores or materials
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge
shall have previously given notice to the Contractor to replace.

9. Delay and Extension of Time:

If, in the opinion of Engineer-in-charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire OR

iii) by reason of Civil commotion local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, OR

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this Contract OR

v) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make
fair and reasonable extension in the completion dates of the individual items of work of the Contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably
be required to the satisfaction of the Engineer-in-charge to proceed with the work.
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10. Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
of design rights, and shall pay any royalties which may be payable in respect of any article /or part
thereof included in the Contractor. In the event of any claim, being made or action brought against
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid.the Contractor
shall immediately be notified thereof for taking necessary action provided that payment of indemnity
shall not apply when such infringement has taken place in complying with the specific directions
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use.

11. Tax & Duties
BHEL will deduct all tax & duties for TDS of GST & IT
12. Royalties

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL
authorities.

13. Plant & Equipment:

The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred
to as T&P) required for the execution of the contract.

14. Assignment of Transfer of Contract

The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract
or any part thereof, or any share, or interest thereon to any other persons. No sum of money which
may become payable under the contract shall be payable to any person, other than the contractor
unless the prior written approval of the BHEL to the assignment or transfer of such money is given.

a. Sub-Contract
The Contractor shall not sub-let any portion of the contract without the prior written approval of the
BHEL.

15. Compliance to Regulations and Bye-Laws
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and
Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by statute

regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.
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CHAPTER -lli

PERFORMANCE OF THE CONTRACT

16. Security deposit
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of
the work from the Contractor. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

1) Local cheques of scheduled banks, subject to realization.

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back and lieu marked by the bank in favor of BHEL.

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

Security Deposit shall not carry any interest.

17. Orders Under the Contract

All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if
sent by registered post to the address given in the tender of the Contract, shall be deemed to have

been served on the date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.
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18. Admission to Site

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed
to extend his operations beyond these areas The Contractor shall provide if necessary or required
at the site, temporary access thereto and shall alter, modify and maintain the same as required
from time to time. He shall clear away the access route when no longer required restoring the area
to its original condition

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the
work, in the contract agreement) at the site contemporaneously with the execution of the original work
and contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time, any portion ofa the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site
or of the work or any part there of shall be taken or published or otherwise circulated without the prior
approval of the Engineer-in-charge.

No such approval shall however exempt the Contractor from complying with any statutory provision
in regard to the taking and publication of such photographs.

BHEL Officials connected with the Contract shall have the right of entry to the site at all times.

Engineer-in-change shall have the power to exclude from the site any person whose admission there to
may, in his opinion is undesirable for any reason whatsoever.

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings
as may be in force from time to time. The Contractor should follow these regulations strictly and no
claims for any additional payment whatsoever will be entertained in this regard under any
circumstances.

19. Contractor’s Supervision

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent agent acceptable to the SDGM/CP&S to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have
been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing
so, either the office of the SDGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The SDGM/CP&S shall have full powers and without assigning any reason, require the Contractor
to immediately cease to employ in connection with this contract, any agent, servant or employee
where continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.

TENDERER / CONTRACTOR 14 ACCEPTING OFFICER



20. Labour Laws

The Contractor shall remain liable for the payment of all wages and other statutory payments to his
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952 or any other Act or
enactment, relating thereto and rules framed, thereunder from time to time.

21. Safety Rules

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full
time at site works.

22. Water, Power, Compressor Air

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air
required for the work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water etc. for all purposes
connected with the work.

In the event of a provision existing in the Tender documents for supply of water, power and compressed
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the same as
required at his own cost. The levy of charges to be borne by the contractor in such case shall be
specifically mentioned in the tender documents.

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the
provision of power, water and compressed air will be subjected to BHEL contract with customer
and tender conditions.

23.Temporary workshops, Stores Etc.,

The Contract shall, during the progress of the work provide, erect and maintain at his own expense
all necessary temporary workshops. Offices etc., required for the proper and efficient execution
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer- in -charge.

On completion of the work all such temporary building shall be cleared away and the site restored and
left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge.

24.Tools and Plant on site

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior
written approval or the Engineer-in-charge. When the work is finally completed or the contract is
determined for reasons other than the default of the contractor he shall, forth with remove from the
site all tool plant, equipment etc. (other than those as may have been provided by BHEL)

25. Statements of Hire Charges

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipment’s
etc. shall be given to the Contractor by the Engineer-in-charge.
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26. Precautions Against Risks

The Contractor shall be responsible for providing at his own expense for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose.

27. Notices and Fees

The Contractor shall give all notices required by any Statutory provision or by the regulations and for
bye-laws of any local / or of any same are or will be connected. The contractor shall pay and indemnify
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws
in respect of the work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the works and Protective and Maintaining signals and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work, the contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there to and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor
who shall at his own expense take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then
or thereafter becoming due to the Contractor

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. Site Drainage

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's
expense.

30. Excavation, Relics, etc.

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall
be disposed of as Engineer-in-charge directions.

All gold, silver, oil and other minerals of any description and all precious stones coins’ treasures,
relics, antiquities and other similar items which may be found in or upon the site shall be the property
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL
may appoint to receive the same.
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31. Foundations

The Contractor shall not lay any, foundations until the excavations for the same have been examined
and approved in writing by the Engineer - in-charge.

32. Covering in work

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it can
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required
by the Engineer-in-charge un-cover such work at his own expense.

33. Approval of Works by Stages

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer-in-change thereon shall be final conclusive.

34. Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the works in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning
of these conditions.

35. Day Work
No ‘day — work’ shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge
and returned to the Contractor and must be produced at the time of adjustment of accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge
specifying the description, quantities, weight or measurement (as the case may be) of the articles
approved, reference will have made in this receipt in the return aforesaid and the Contractor's Bill.

In the case of Lump Sum Contracts, the rates to be charged and the percentage addition for profit

and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.
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36. Inspection of the Work

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period,
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the
work so specified in whole or in part a& the case may require at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose
decision shall be final and binding may carry out the work by other means at the risk and expense in all
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall
have previously given notice to the Contractor to rectify.

37. Responsibility for Building

In the event of any building or part of any building being handed over to the' Contractor for the
execution of work there to under the provisions of the Contract he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from the cause whatsoever while in his charge and on completion of the work to deliver the said building
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge.

38. Insurance

The contractor shall, within one month after the date of acceptance of the contract, insure the work
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal injury and
property damage for a sum to be specified by BHEL.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until
the contractor shall have complied with the terms of this condition.
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having
been previously cancelled under these conditions, after taking into account the delay in completion,
settlement to his workers for damages, damage to BHEL'’s property etc.

39. Damage & Loss to Private Property & Injury to Workmen

The Contractor shall at his own expense reinstate and make good to the satisfaction of the
SDGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury
loss or damage arising out of or in any way in connection with the execution or purported execution
of the contract and further the contractor shall indemnify, the BHEL against all claims enforceable
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in
death) loss or damage to any person whomsoever or property including all claims which may arise
under the Workmen's Compensation Act or otherwise.

40. Completion:

The works shall have completed to the entire satisfaction of the Engineer - in -charge and in
accordance with the Contractor’s forecast of Time and progress where operative, and all unused stores
and materials, tools, plants equipment, temporary Building and things shall be removed from the
site and work cleared of rubbish and all waste materials and leveled up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before the Schedule
date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
Work as have been completed to the satisfaction of the Engineer-in-charge. | n such an event, the
contractor is not entitled for any extension of time or any other compensation for executing the balance
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste
materials and charge the Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.
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41. Compensation for delay

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed
by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also be applicable to items or groups of items for which separate period of completion
has been specified.

For the purpose term "Contract Value" shall be the value at contract rates of the work or
ordered,

a) Completion period (as originally at 1 percent per week
stipulated) not exceeding 6 months

b} Completion period (as originally at 2 percent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally at 4% percent per week
stipulated) exceeding 2 years

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed the under noted percentage of the contract value or of the item or group of items
of work for which a separate period of completion is given

a) Completion period (as originally 10 percent
stipulated) not exceeding 6 months

b) Completion period (as originally 72 percent
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally 5 percent
stipulated) exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the BHEL.

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run
charges for any reason whatsoever.

42. Laws Governing the Contract

The contract shall be governed by the Indian Laws for time being in force.
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43. Cancellation of Contract for Corrupt Acts

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case of
cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to
BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of

competitive tendering, without first disclosing the fact in writing to BHEL.

44, Risk Purchase Clause

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by SDGM/CP&S or his authorized officials and continues in that state after a
reasonable notice from SDGM/CP&S or his authorized officials, BHEL reserves the right to have the
work done by any means at the Contractor's risk and expenses provided always that in the event of
the cost of the work so done (as certified by SDGM/CP&S which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by
SDGM/CP&S or the same shall be recovered from the Contractor by other means.

45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or
have a receiving order for administration of his estate, made against him or shall take any
proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or
if any application made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors

OR
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being a Company, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver
or Manager,

OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL
may have the work done by any means at the Contractor's risks and expenses provided
always that in the event of the cost of the work so done (as certified by SDGM/CP&S which
is final and conclusive) being less than the contract cost, the advantage shall accrue to the
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor
shall either pay the excess amount ordered by SDGM/CP&S or the same shall be recovered
from the Contractor by other means.

In case BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plants and/or
labour provided by the BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the SDGM/CP&S whose decision shall be
final and conclusive.

46. Cancellation of Contract in Part or Full for Contractor’s Default

If the Contractor:

a)

b)

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from SDGM/CP&S or his authorized representative;

fails to comply with any of the Terms and Conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work
order or items of work in default from the contract. Whenever BHEL exercise the authority to
cancel the contract as whole or part under this condition BHEL may complete the work at the
contractor's risk and cost (as certified by SDGM/Stores which is final and conclusive) being
less than the contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the excess
amount ordered by SDGM/CP&S or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to
the Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plant and/or labour provided by the BHEL with an addition of such percentage to
cover the superintendence and establishment charges as may be decided by the
SDGM/CP&S whose decision shall be final and conclusive.
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47. Termination of Contract on Death of contractor

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

48. Special powers of Determination

If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out the SDGM/CP&S shall give notice in writing of the fact to
the Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

He shall be paid at contract rates for the full amount of the executed including such additional works,
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained
on account of labour and 'materials collected but which could not be utilized on the work, as verified
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of
any alterations have been made on the original specifications, drawings, designs and instructions,
involving any curtailment of the work as original contemplated.

“If any employee / labourer working in the contract is found involved in corruption activities, the

contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.”
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CHAPTER- IV

VALUATION AND PAYMENT

49. Records and Measurements

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a
complete record is obtained of all works performed under the contract. Buildings, etc., priced in
schedule 'A" as a unit Lump-sum will be entered by number at the unit Lump-sum.

Work carried out for agreed Lump-sum will be described and similarly recorded

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL "under the contract”

Work, which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by
the contractor.

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of
appointment of measurement.

The contractor shall without, extra charge, provide assistance with appliance and
other things necessary for-measurement.

The contractor shall bear all the cost of measurements of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties
each day at the site, on completion of measurement. If the contractor objects to any of the
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL
measurement book or against the item or items objected to; and such note shall be signed and dated
by both the parties' engaged in taking the measurement.

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the
expense of such measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken provided that a net error is found by this re measurement to
amount to less than 5% (Five percent) of the value as-recorded by the first measurement. But where
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party.
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said
to be borne by the other party. If the contractor’s representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
those measurements shall be considered as accepted by the contractor as final. The contractor shall,
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his
claims for the work done by him up to and including the previous month, which are covered by his
contract agreement in any of the following respecits.
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a) Deviation from the items and specifications provided in the contract documents.

b) Extra Items / Items of work,
c¢)  Quantities in excess of those provided in the contract schedule.

d ltems in respect of which rates have not been setled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claims and that no further claims shall be raised by
him in respect of work done up to and including the period under report.

Except where any general to detailed description of the work in quantities expressly shows to contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification, measurement shalll be taken in
accordance with relevant standard method of measurement issued by the Indian Standard institution or
as per Standard engineering practice,

50. Valuation of Deviations
Rates for deviated items of work will be fixed as follows:

1. For any item of work required to be carried out after the contract has been awarded and which is
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows:

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest
analogous item of work in contractor's schedule bears to rate for the particular analogous item
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract schedule
forms part of individual chapter of the BHEL schedule of rates the above proportion will be worked
out only for such items which are found both in contract schedule and BHEL Schedule
of rates as group of items under the chapter.

b) If a single appropriate analogous item of work is not available in both schedule (contractor's
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost
of that particular group of item (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates.

c) If even an appropriate analogous group of items is not available in contractor's schedule and
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the schedule and for which orders have been placed on the
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the
same items and quantities all the BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil
Engineering Department whose decision shall be final and conclusive as the case may be.

I. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en
the parties.

51. Reimbursement / Refund on Variation in Price, Materials

If after submission of the tender and / or during the progress of the works, the price of any material (not
being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect
of such material or item, a price which is higher or lower than the price of that material or item as
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable
only for material, which are directly incorporated on the work, the contractor shall however
indicate the assumption he has made while submitting the tender. However no reimbursement or
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only / on the excess over + 10% provided always that any
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be
final and conclusive ) the increase is attributable to the delay in the execution of the contract with
the control of the contractor or that any such Increase has become operative after the contracted/ or
extended dated of completion of the works or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other document
as are necessary to show the amount of any increase claimed or any reduction available and shall
allow inspection of the same by any duly authorized representative of the BHEL and further shall at
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all information relating
thereto which he may be in a position to supply.

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of
the contract, unless specifically provided for in the special conditions of the contract.

52. Advance on account

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after
the whole of the work shall have been completed and a certificate of completion given by the
Competent authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
BHEL forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the contractor.

Notes:

"After the full amount of Security Deposit is made up through the 10% deduction from On account
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory
deductions

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in connection
there with and are adequately stored and or protected against damage by weather or other, causes,
but which have not at the time of payment of the advance been incorporated the work on furnishing
a formal hypothecation deed. Payment of such advances, however shall be purely at the
discretion of the Accepting Officer provided always that payment shall not be made under these
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc.

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time
to time certify the sums payable to the Contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advance against
the final payment only and shall not be considered an admission of the performance of the contract or
any part thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any
way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared
in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Final bill is to be submitted within 90 days of completion of work or within the time period extended
by the Officer —In-Charge. No claim of any nature will be entertained thereafter.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
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54. Submission of Bills by Contractor

The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of
work done during the month supported by the requisitions issued from time to time. The Contractor
shall, once in every month, submit to the SDGM/CP&S separately details of his claims for the work
done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items/ new items of work.

c) ltems in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

55. Payment of Bills

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed
"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification
of bills by SDGM/CP&S.

56. Recovery from Contractor

Whenever under the contract, any sum of money, shall be recoverable from or payable by the
Contractors, the same may be deducted from or any sum then due or which at any time thereafter
may become due to Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

57. Post Technical Audit of Work and Bills

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.

58. Refund of Security Deposit

The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a

period of one month on termination or expiry of the contract provided always that the Contractor shall
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE".
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59. Force Majeure Clause

If, at any time during the continuance of this Contract the performance in whole or in part by either
party of any obligations under this Contract shall be prevented or delayed by reason of any War,
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone,
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such
event be entitled to terminate this Contract nor shall either party have any claim for damages against
the other in respect of such non-performance and delay in performance under the contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this Contract is prevented or delayed by reason
of any such event, claims for extension of time shall be granted for periods considered reasonable
by the SDGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall
not include the following circumstances:

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not
resulting itself from an event of Force Majeure;

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of

the Contractor to make payments in the manner specified herein;

inclement weather;

any event or circumstance that makes performance by the Contractor merely

uneconomic or commercially impracticable including without limitation due to

recession, depression, inflation, deflation, tax rate or law changes, exchange rate

fluctuations, or changes in prices;

e. any act or omission or default on the part of a subcontractor or a vendor that is not
itself attributable to an event of Force Majeure (as defined herein); and

f. the imposition of sanctions by any governmental authority due primarily to the failure
of the Contractor to comply with any Applicable Laws.

oo

60. Conciliation

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same
may, be referred by either party to Conciliation to be conducted through Independent Experts
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.
The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at
http://www.bhel.com/pdf/Brief Procedure under BHEL Conciliation Scheme-06-10-18.pdf
(“Conciliation Rules”).
The Conciliation Rules together with its Formats will be treated as if the same is part and parcel
hereof and shall be as effectual as if set out herein in this GCC.
The Contractor agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound
by such amended or modified provisions of the Conciliation Rules with effect from the date as
intimated by BHEL to it.

TENDERER / CONTRACTOR 29 ACCEPTING OFFICER


http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf

61. Arbitration

All disputes between the parties to the contract, arising out-of or relating to the contract, other than
those for which the decision of the SDGM/CP&S or Accepting Officer or any other person is by the
contract expressed to be final and conclusive shall after written notice by either party to the contract
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head
of BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the completion,
alleged completion or abandonment of the work or the determination of the contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places
as may be fixed by the Arbitrator in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding on both parties to the contract.

The Contractor agrees that no claim for interest or damages will be entertained or be payable by
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying
with BHEL owing to any disputes or differences between the parties irrespective of whether the same
is decided by any authority to be paid or returned to the Contractor

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018.

62. Jurisdiction of Court

Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District,
Tamilnadu).

63.Signing of Contract

Each contract document shall be signed by the Contractor with his usual signature. Contract by
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or
the Karta or Manager as the case may be or by any other duly authorized representative followed by
the name and designation of the persons so signing. Contracts by a Company shall be signed with
the name of the Company by a person authorized in this behalf and a power of attorney or other
satisfactory proof showing that the persons signing the Contract documents on behalf of the
Company is duly authorized to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952,
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) Act 1970,
Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other applicable
Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under
this Contract or any other contract or from the Security Deposit furnished by the Contractor under
this Contract or any other contract.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL

For every month, the Contractor shall prepare and submit bills in the succeeding the month within
one week from the date of certification of quantity by user department.

Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by
the Contractor within one week from the date of intimation.

*kkkkkkkkkk

64. Health, Safety & Environment Policy

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint
associated with all its business activities. We commit to continually improve our HSE performance
by:

o Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

e Ensuring compliance with applicable legislation, regulation and BHEL systems.

e Taking up activities for conservation of resources and adopting sound waste management
by following Reduce / Recycle / Reuse approach.

¢ Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination / substitution / reduction / control.

e Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and selection of plants, technologies and
services.

¢ Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

¢ Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

e Communicating this policy within BHEL and making it available to interested patrties.

*kkkkk
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Annexure -V

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL

1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress
and of quality to ensure workmanship to the degree specified in the contract and to the
satisfaction of the Engineer — in — charge.

2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as
per Tamil Nadu Minimum Wages Act.

3. The Contractor shall in respect of labour employed by him, comply with contractor’s labour
Regulations in regard to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contract Labour Regulations, have the power to deduct from the moneys due to the
contractor any sum required or estimated to be required, for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
workers, non-payment of wages or of deductions made a from his or their wages which are not
justified by the terms of the Contract of non-observance of the said Contractor's Labour
Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contract Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined
in the Contracters Labour Regulations, the Contractor shall without prejudice to any other liability
pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the
Engineer-in-charge and in the event of the contractor’s default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the
Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

11. The contractor shall in respect of labour employed by him either directly or through sub-
contractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.

b) The minimum wages Act1948 and the related Tamilnadu Rules.

d

(a)
(b)
(c) The payment of wages acts 1936 and the related Tamilnadu Rules.
(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(g) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947.

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules
made thereunder from time to time.

12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

a) The name of the contractor.

b) Nature of contract work.

c) Period of work.

d) Number of maximum labour employed by him on any one day.

e) License No. and date (applicable in case of contractors employing 20 or more worker)

f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own
PF code)

(
(
(
(
(
(

This information is called for the purpose of informing the inspector of Factories wherever they call
for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may
be). This license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.
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15.

16.

17.

18.

Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form
(vi).

The contractor shall get the contract labourers engaged by him/her insured under workmen’s
compensation policy.

The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

The contractor shall also ensure that all his/her workmen are covered under Employees
Provident Fund and Misc. Provisions Act 1952.

WAGES

19

. The wages will be firm throughout the contract period. BHEL Adhoc amount for contract
workmen will be subsumed with any increase in Dearness Allowance / Basic wages.

For Semi Skilled Skilled worker (ITI Holder

For Unskilled | worker (Fresh ITI) with 3 years’
Description worker (Rs.) (Rs.) Experience/Diploma
Holder/BE Holder) (Rs.)

Basic Pay as on 01.04.2022 255.00 265.00 273.50

Monthly Dearness Allowance 236.19 236.19 236.19

as on 01.04.2022

BHEL Adhoc (Addl. 106.77 126.00 141.38

Payment)

Total wages 597.96 627.19 651.08

20. Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965. The

21

22

23

Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid. The Statutory requirements like PF, ESI will be
applicable for BHEL Adhoc amount also.

. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

.The Contractor shall ensure payment of wages to the contract labour employed by him within
three days from the end of wage period in case the wage period is one week or a fortnight and in
all other cases before 10™ day of the following month.

. All Payments to labours by the Contractor shall be made through bank only.

24. A notice showing the wage period and the place and time of disbursement of wages shall

be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.

TENDERER / CONTRACTOR 34 ACCEPTING OFFICER



25.Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall
be displayed in Tamil and English in conspicuous places at the establishment and work at work site
by the Contractor. The Contractor shall inform the BHEL Management every month the details of
contract labour engaged for contract in this following form:

Serial Number.
Location.

Period of work.

No. of days worked.
No. of man worked.
Wages paid to workers.

~0 Qo OTw

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

26.The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Central Rules thereunder shall be maintained by each contractor.

Form A — Employee Register

Form B — Wage Register

Form C — Register of Loan / Advance / Fine / Damage / Loss.

Form D — Register of Attendance.

Form E — Register of Leave / Rest / Compensatory off.

Employment Card

One-month notice of all the contract workmen before completion of work.

NoupkwNeE

27.The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and
the Rules thereunder both in English and Tamil.

28. Annual Return to be submitted through Shram Suvidha Portal.

29.The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition) Act 1970 periodically to BHEL Management.

30.All the above registers and records shall be preserved in original for a period of three years. All

the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

31.No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said say.

32.The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in
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lieu thereof. This shall be intimated two days in advance before his workmen and booked for work
Sunday.

33.The contract labour working for more than nine hours in any day or for more than 48 hours in any
week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in
accordance with the provisions of Sections 59 of the Factories Act 1948.

34.The Contractor shall provide all safety devices and personal protective equipment to his workmen
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided
to them while doing the work and there should not be any relaxation on this.

35.The Contract labours shall abide by all the Safety rules inside factory premises.
36.The Contractor shall ensure that his workmen vacate the premises after the shift is over.

37.The contractor shall give leave with wages to his/her workmen who have worked for a period of
240 days or more in the factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

38.No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

39.The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

40.Notwithstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of
ESI / workmen’s compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

41.The Contractor shall get the contract labour engaged by him insured under Workmen'’s
Compensation policy from general should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

42.The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before
executing the contract work.

43.The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employee’s contribution pursuance of the above scheme in time. Contributions recovered
from employee and contribution made by the contractor may be rounded to the higher multiples of
five paise.

44 The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.
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45.The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution will be recovered
by the contractor from the wages of his workmen and the contractor should pay equal contribution.
The contractor is also liable to pay any administrative charges in this behalf that may be decided
from time to time. It will be the responsibility of the contractor to ensure such contribution payable in
respect of workmen employed through sub-contractors also.

46.The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

47.The Contractor shall with seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

48 Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit, the contractor shall immediately thereafter such further sums as may be required
to replenish the shortage caused by such recoveries in amount of security deposit.

49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

50.In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

51 MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time,
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor.

52 POLICE VERIFICATION

The Contractor shall obtain police verification of all his contract workers and submit the same to
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without
such police verification.
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ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE

DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract. The following safety measures should be strictly adhered to during execution
of works at sites.

1.

10.
11.

12.

13.

14.

15.

16.

17.

Whenever people work at height more than six feet, platform shall be provided or the workers
shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without obtaining
necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details given in
the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the
workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.
Providing goggles and welding screens.

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and periodically
checked.

Inflammable materials shall not be stored near places where the sparks are likely to occur.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.

Cylinders should not be used without Regulators
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18. If the contractor's workmen are found to be violating the safety precautions, punitive action will
be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each
violation.

19. The working area shall be kept clean and free from all obstructions.

20. Ensuring proper lashing of the components while being transported in vehicles.

21. The vehicles must have side supports or have body to support the materials conveyed.

22. The materials should not to be allowed to extend or overflow the sides of the vehicles.

23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

24. Driver of the vehicle must possess valid license.

25. Vehicle must not be overloaded beyond the prescribed limits.

26. Red flags and lights for parts projecting from the body of vehicle must be provided.

27. The speed restrictions within the factory premises must be strictly adhered to.

28. The contractor should maintain a register regarding the driver license particulars.

29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.

All Contractors including their sub-contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.

Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as
per instruction of Engineer in charge within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder.
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The contractor shall submit safety plan along with his offer. During negotiations before placing
of work order and during execution of the contract, BHEL shall have right to review and
suggest modification in the safety plan. The contractor shall abide by BHEL’s decision in this
respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives,
injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials: -

| Safety helmets conforming to 1S-2925: 1984.

iy Safety Belts conforming to 1S-3521:1983

i) Safety Shoes conforming to 1S-1989:1978.

iv) Eye and Face protection devices conforming to 1S-8520:1977. And 1S-8940:1978.
v) Hand and body protection devices conforming to

1. 1S-2573:1975 (2) 1S-6994:1973 (3) IS-8807:1978 (4) 1S-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fithess obtained, before putting them to use and from
time to time as instructed by authorized BHEL official who shall have the right to ban the use
of any item.

5. All the electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry
out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be
appropriately earthed.

6. The contractor shall not use any hand — lamp energized by electric power with supply voltage
of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the safety department of BHEL and as per the directions of
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at
Construction sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall
also be taken by the contractor in all such matters.
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at
all work spots for safe working when natural daylight may not be adequate for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor’s or agencies. Cost of damages if
any, to life and property arising out of such violation of statutory regulations and BHEL
instructions, shall be borne by the contractor.

11. In case of fatal or disabling injury/accident to any person at construction / work sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor, after giving a
notice of not less than seven days, indicating the steps that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorized BHEL official from time to time as
prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,

issue of an appropriate certificate to recognize the safety performance of the contractor may
be considered by BHEL after completion of the job.
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