Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975524021E
WORKS CONTRACT MANAGEMENT

NOTICE INVITING TENDER

Tender Notice No 975524021E, Dated: 04.12.2024

Annual Electrical Maintenance Work in Township BHEL,
Ranipet for 2024-25.

Nature of work

Type of tender Open tender (Two-part bid)

Period of contract One Year

INR 59,66,463.53/- (excluding GST)
Estimated cost of work
INR 70,40,426.96/- (including GST@18%)

Earnest Money Deposit (EMD)
Amount

N.A

Last date & Time for Receipt of
14.12.2024 at 11.00 Hrs

the Tender
Date of Technical bid Opening 14.12.2024 at 16.00 Hrs. onwards
(Please obtain updated information from the e-Procurement portal about
the latest applicable dates & other changes if any in the tender contents)
Bidders whose technical bids are found acceptable will be
Date of Price Bid Opening intimated separately about the status of their offers and the date

of opening of Price Bid.

o Online submission thro’ BHEL eProcurement Portal website:
Submission of Tender L
https://eprocurebhel.co.in/nicgep/app

Tender Opening Online through e-Procurement Portal

Note:
1. The Tender documents can be downloaded at free of cost from BHEL eProcurement Portal website:
https://eprocurebhel.co.in/nicgep/app and also BHEL website (https://www.bhel.com/ tenders).

2. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be hosted in the
web pages (https://eprocurebhel.co.in/nicgep/app) only.

3. Bidders shall keep themselves updated with all such developments.

4. BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any reasons
whatsoever. BHEL, Ranipet also reserves the right to reject any tender on the basis of unsatisfactory
performance of the bidder in any ongoing job or any similar job in the past.

5. BHEL will finalize the contract through Reverse Auction.

6. Contract will be awarded to Single Party only.

Tenderer should sign and affix seal in all the pages of this tender and all supporting document.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975524021E

CHAPTER 1

NAME OF WORK

Annual Electricals Maintenance Works in Township, BAP, Ranipet
for 2024-25

1.TECHNICAL SPECIFICATIONS & SCOPE OF WORK:

a)

b)

c)

d)

2

h)

The work will be carried out as per BOQ enclosed in Price Bid and as per latest “CPWD
Specifications” for all the works. In case of any doubt regarding the specification and its
quality of work, Engineer in Charge’s clarification and decision will be final and binding
on the contractor.

All the materials except the materials issued free of cost from BHEL required for proper
completion of work shall be arranged by the contractor. All materials, colour, shade,
brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC/MORTH specifications.

All tools & tackles, Uniform, Safety Items and insurance required for proper completion
of work shall be arranged by contractor.

The work shall be executed based on the requirement/ complaint raised by the user
department. The Engineer -in-charge will allocate works from time to time for each
independent work to be carried out by the contractor. The contractor will have to
complete each of the works within the period stipulated for each work.

Once the work is allotted to contractor, all efforts should be taken to start the work
immediately without any further delay.

Once the work is completed the contractor should remove all the unwanted materials
from the site time to time and it should be disposed off as per the instructions of
Engineer-in-charge without any further delay.

The contractor should extend fullest co-operation with the third party agencies
engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be
doing other works in the same area to enable them to execute their portions of work
without any delay or difficulty.

The Engineer — in — charge will communicate or confirm his instructions to the
contractor in respect of the execution of the work in a “work site order book”
maintained at his office and confirm receipt of such instructions by signing the relevant
entries in this book. Such entries will rank as order or notices in writing within the intent
and meaning of these conditions.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant

Ranipet-632406
Ref No. 975524021E

2.SPECIAL TECHNICAL INSTRUCTIONS TO TENDERERS:

VI.

VII.

VI,

XI.

XIl.

XI.

. Fuse switches / switch fuses shall be of any one of the following make only L&T,

GEC, Legrand, L&T, Hager, Siemens, Anchor

. The DP switches, SP Switches, plugs and sockets shall be of standard make

agreeable to Engineer in charge and should have been certified by ISI.

. All materials supplied by the contractor should conform to the relevant IS / BS

specification.

. Single core, Single / Multi strand cables shall be of ISI approved make only, the

armored cable shall be of ISI approved make only, Test Certificate of cables are to
be submitted.

The wiring shall conform to IS 732 or any other relevant INDIAN STANDARD
SPECIFICATION and INDIAN ELECTRICITY RULES. The installation shall also conform
to the regulation for the electrical equipment of building laid down by Insurance
Association of India (FIRE SECTION).

In case of PVC / steel conduit wiring the switches, plug sockets, regulators and
other controls should be mounted on metal boxes. These boxes as well as metal
boxes used for street light controls should be fabricated as per 1S:5133 (part — 1
1969)

Final lay out, as well as Electrical drawings etc, should be submitted in advance for
BHEL’s approval.

Preparation of Electrical drawings, submitting the same to CEA / Local TNEB
authorities to obtain EB Service connection coordination etc, are under the
contractor’s scope.

. The contractor should be present at the time of inspection of the installation by the

Electrical Inspector. Any defect pointed out by the Electrical Inspector in the
equipment (or) installations supplied by the contractor should be immediately
rectified by the contractor free of cost.

The ‘Completion Report’ should be submitted as per Appendix-F of IS 732.

The Contractor’s Scope is INCLUSIVE of Co-ordination works with Local TNEB
authorities to obtain EB Service Connections for all the individual quarters in the
township.

The Contractor Should Present at the time of receiving EB Service Connections. Any
defect Pointed out by the EB authorities in the equipment (or) installations supplied
by the Contractor Should be immediately rectified by the Contractor free of Cost.
Contractor should be arranged experienced Electrician with minimum 3 vyears
working in the electrical maintenance field, holding ITI/Diploma in Electrical.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975524021E

3.RECOMMENDED MAKES OF DIFFERENT ACCESSORIES:

Name of accessory Recommended make
o1 MCB Distribution Boards, MCBs / Legrand, L&T, Hager, Siemens, Anchor BCH, Loadstar
Contractors make Only.
_ _ 1100 Volt Grade, Flame Retardant Low Smoke Type
02 5'”b*‘>:'e core m‘;'t' stand Cob":per Only. FINOLEX, OMEX, L&T, V-guard, ANCHOR,
cable/Armored AL/CU Cables KUNDAN CAB, KEI, KEC, POLICAB or any S|
Television Socket, Telephone
03 Modular Type — Anchor, Havells, L&T.
socket.
G.l| Modular Switch Box /inner and
04 |outer plates, modular switches, Anchor - Roma, Havells, L&T only.
sockets, blank (dummy) plate etc.
Luminaries such as Tube light
05 fittings, CFLs, incandescent Bulbs Philips, GEC, Crompton, Bajaj, JAQUAR make only. Tube
etc,.including LED LIGHTS & light fittings shall be with copper choke & starter type.
FITTINGS
06 Ceiling fans Soeed Regulat 2 Module SOCKET type, STEP fan regulator, Anchor —
eliing tans speed Regulator Roma, Havells, L&T - Modular
For Air Conditioner — Metallic
07 |MCB Distribution Board with Legrand, L&T, Hager, Siemens, Anchor make Only.
Metal clad Socket + plug top
08 |Rotary switches Salzer, Kaycee, Siemens, L&T.
. Orient, Crompton, Greaves, Usha, Khaitan, only Self
09 |Exhaust fans/ Ceiling fans . .
closing louvers shall also be provided.
) 2 mm Thickness for RCC Roof concrete portion.
10 |PVC Conduits . L
1.5 mm Thickness for concealing in wall.
- Celling rose with 3 pin connection has to be provided to
11 |Ceiling Rose . .
facilitate phase, neutral & earth connection.
1 Combination Fuse Switches / Anchor, L&T, Siemens, STD, CGL, BCH, GE, EE, KUNDAN.
Switches Fuse, ICTP / ICDP Switches
13 Generally, all materials supplied by Shall be of standard make agreeable to the Engineer —in-
the contractor charge & should have been certified by ISI.

NOTE: Approved makes which is Acceptable by BHEL Engineer — in charge

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975524021E

4.SAFETY RULES

a)

b)

c)

d)

e)

g

h)

7

A List of Containing the Same name of persons who are working, their age, designation, pay,
nature of work is to be furnished immediately on receipt of the work order in
TRIPLICATE.

The Work Should be Carried out in the presence of Contractor’s Supervisor and prior
permission Should be Obtained from the Concerned Supervisor of the section before
starting the Work.

In Case of Cable Laying work, the work Should be Carried out after getting the prior
permission from the Concerned Electrical Supervisor and Civil Department for digging the
road when it is required to ensure that proper precautions are taken.

While digging the road, a good barricade and proper sign board should be provided in the
area.

While erecting the poles, proper safety precautions, such as, supporting the pole, tying with
ropes, suitable lifting tackles, etc. are to be adhered to.

While Working in heights, proper platform, ladder, Safety Belts etc. Should be used.

The necessary Safety Equipment’s such as Gloves, lineman’s belts, helmets, safety shoes
Etc. must be issued to the workmen and to be used at work.

If Contractor’s workmen are found to be violate the safety regulations punitive action will
be taken by withholding a sum of Rs.500/- to Rs.1,000/- for each violation.

These safety measures shall be deemed to form an integral part of the work
order/agreement.

The Contractor should arrange WORKMEN COMPENSATION POLICY Covered for all his
workmen. A copy of the insurance policy has to be submitted before the commencement of
the work. All the above General Instructions to Tenderer shall be deemed to form an
integral part of the contract for the work to be entered into.

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant
Ranipet-632406

Ref No. 975524021E
5.IF CABLE/CABLES HAS TO BE LAID IN GROUND THE FOLLOWING

SPECIFICATIONS SHOULD BE FOLLOWED.

For LOW TENSION cable SINGLE run

- Brick(s) laid breadth wise

750 mm
Overall depth 4ﬁ/ Cable
‘—— 50 mm sand layer

‘L 50 mm sand layer

For ONE run of cable: The trench should be excavated to a depth, such that the cable
will be laid at a minimum depth of 750 mm as shown above. Spread 50 mm deep layer
of sand below the cable in trench, after laid the cable, also spread 50 mm deep layer of
sand above the cable. Lay good quality bricks breadth wise only and cover the sand
layer all along the cable / trench. Then complete the earth filling. The bricks shall be of
good quality with size 100 mm x 75 mm x 225 mm

If MORE than ONE cable: For LOW TENSION cables DOUBLE run (or)
more the cables shall be laid as shown below:

V4 Brick(s) laid breadth wise

/ Cable
750 mm N\ |__— Bricks laid lengthwise as separa
Overall depth / | \

i "] 50 mm sand layer
v > |

50 mm sand layer

The cables should be laid in horizontal plane. The trench should be excavated to a depth
and breadth, such that the cables will be laid at a minimum depth of 750 mm in
horizontal plane as shown above. Spread 50 mm deep layer of sand below the cables.
Lay the cables in horizontal plane & place good quality bricks in between them length

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975524021E

wise continuously all along the cable / trench. Further sand filling to be done for 50
mm over the cables.

Lay good quality bricks breadth wise only and cover the sand layer all along the
cable / trench. Then complete the earth filling. The bricks shall be of good quality with
size 100 mm x 75 mm x 225 mm.

For HIGH TENSION / 11 KV cable the trench should be excavated to a depth, such that
the cable will be laid at minimum depth of 900 mm. Spread 50 mm deep layer of sand
below the cable in trench. After laid the cable, lay good quality bricks length wise and
vertically sideways to make box like arrangement covering both sides of the cable as
shown below. Spread 50 mm deep layer of sand above the cable. Lay good quality bricks
breadth wise only and cover the sand and brick layer all along the cable / trench. Then
complete the earth filling. The bricks shall be of good quality with size 100 mm x 75 mm
X 225 mm.
For HIGH TENSION cable SINGLE run

L Brick(s) laid breadth wise

Cable\ /

900 mm Bricks laid vertically to make box like arrangement
\ / Yy g

Overall depth

_ — 50 mm sand layer
. 100 mm side to stand vertically

v — 50 mm sand layer

For HIGH TENSION cables DOUBLE run (or) more the cables shall be laid as
shown below:

. Brick(s) laid breadth wise

900 mm Cable\\ /

~ Bricks laid vertically to make box like arranger
Overall deptl \ N ‘//
b ‘_ [T 50 mm sand layer
100 mm side to stand vertically |
v N [T 50 mm sand layer

We hereby accepted above
(signature & seal of bidder)
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6.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975524021E
In case where cables have to be taken across the road, the pipes have to be laid across

the road & the pipes will be supplied by BHEL. However, if pipes are already available
across the road, the cables have to be taken through that available pipes.

Cable ‘Route Indicator’ / ‘Joint indicator’ should be provided once in 20 Metre.
Cable ‘Route Indicator’ / ‘Joint indicator’ has to be supplied by the contractor.

In case of cable laying in open trench / wall / column, the cable has to be taken with
proper clamping in cable trench / wall / column. The clamps are to be supplied by
the contractor.

End termination of the cable is inclusive of supply and using of Pin / Eye type,
Aluminium / Copper sockets, Glands, MS adopter boxes, Earthing of Glands & adopter
boxes with 8 SWG (or) 7/20 GI wire.

PANELS:

i) Cubicle / Industrial type panel boards should be manufactured by any of the
reputed manufacturers who have sufficient experience in the manufacturing of
Electrical panel boards.

ii) All sheet steel used in the manufacture of Main Panel boards should not be less
than 2 mm thick Ms sheet metal. The Main Panel board has to be approved by
BHEL before dispatch to the work spot.

iii) For all sheet metal fabrication, pre-treatment of all metal with acid and rust
preventing chemicals has to be carried. Two coats of red oxide and one coat of
recommended color paint has to be applied by spray painting.

We hereby accepted above
(signature & seal of bidder)
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Ref No. 975524021E
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We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975524021E

(SCHEDULE — A): LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only
approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration at the discretion of the competent authority. The work under each
item as executed shall be measured and priced at the corresponding rate quoted by the

contractor in the bill of quantities attached hereto.

APPROXIMATE | DESCRIPTION
SL.NO SPECIFICATION RATE UNIT | AMOUNT

QUANTITY OF WORK

Refer Tender Document Chapter 11 (BOQ)

(SCHEDULE — B): FREE ISSUE OF MATERIALS FROM BHEL
ISSUE / RECOVERY
RATE

SL.NO. DESCRIPTION PLACE OF SUPPLY

(SCHEDULE — C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR
HIRE CHARGES PER

PLACE OF

SL.NO QUANTITY PARTICULARS UNIT PER DAY OF REMARKS
ISSUE

8 HOURS

All the PPEs & Tools and Tackles are under the scope of contractor. The PPEs are to
be ensured by the contractor and the engineering in-charge.

(SCHEDULE — D): LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR
SL.NO DRAWING NUMBER DESCRIPTION REVISION

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975524021E

CHAPTER 2
PRE-QUALIFICATION REQUIREMENTS (PQR)

1) The tenderer’s average annual financial turnover during the last three financial years ending

2)

3)

31st March 2024 should not be less than INR 21.12 Lakh and the tenderer shall submit
copies of balance sheet and Profit & Loss Account duly Certified by Chartered Accountant
for the last three financial years [for Financial Year 2021 — 22, 2022 - 23 & 2023-24] as
proof of turnover.

The tenderer should have experience in successful completion of similar works (Similar work
means “Any Electrical Maintenance works” done in any government organization / PSU /
Reputed Private Sector Companies) during the last 7 years as on date of publication of
Tender, should be either of the following:

Three similar completed works each costing not less than (INR 28.16 Lakh)
OR

Two similar completed works each costing not less (INR 35.20 Lakh)

OR

One similar completed work costing not less than (INR 56.32 Lakh)

Contractor should have relevant valid Electrical EB/ESA/EA/ESB grade license from State
electrical licensing board of Tamilnadu /other states for carrying out this electrical work.
(Duly sealed and signed document/s Required)

All the above values in INR are including GST

We hereby accepted above
(signature & seal of bidder)
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b)
c)

d)

f)

Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Aucxiliaries Plant

Ranipet-632406

Ref No. 975524021E
DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT

Complete tender document duly signed & sealed in all respects on each and every page by
the authorized signatory of the tenderer as a token of acceptance of all the terms and

conditions of tender.

Self-attested Copy of the valid PAN card and Certificate of Registration of GST

Self-attested Copy of Balance Sheet and profits & loss Account statements duly certified by
CA of last three financial years i.e [for Financial Year 2021 - 22,2022 — 23 & 2023-24].
Self-Attested copies of acknowledgements of IT return of last three financial years i.e. [for
Financial Year 2021 - 22,2022 —- 23 & 2023-24].

Self-attested Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along with
certificates of successful completion in support of proof of experience for the works
executed by the tenderer during last 7 years ending on the date of publishing of this tender.

Contractor should have relevant valid Electrical EB/ES A/EA/ES B grade license from State
electrical licensing board of Tamilnadu /other states for carrying out this work. (Duly sealed
and signed document/s Required)

BHEL reserves the right to cross check the documents from the issuing department, and/or
call for any additional documents including Bank Statement for verification.

Note:

a)

b)

f)

g)

Those who are unable to comply the above points / unable to provide any of the above
documents shall be technically rejected and the price bid of the rejected offers will not be
opened.
The work executed in the own name of the bidder only will be considered for similar works
executed for meeting the eligibility criteria.

Bidder may visit the Plant before submitting their offer to get to know the location for
deploying suitable personnel for these works & understanding the scope of work (if
required).

BHEL, Ranipet reserves its right to reject the tender on account of unsatisfactory past
performance by the bidder in other projects awarded under different enquiry.
Offers of the Contractors/Suppliers, against who, any unit of BHEL had initiated process for
banning or already banned will summarily be rejected.

Possession of PF registration number is not mandatory. However, the successful tenderer
has to register with PF authorities and furnish the registration number before first Running
Account Bill.

Contractor’s relevant valid Electrical EB/ES A/EA/ES B grade license.

3k 3k 3k 3k 3k >k 3k 3k 3k 3k 3k 3%k %k %k >k >k 3k >k 3k 3%k %k %k %k %k %k %k k

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975524021E

CHAPTER 3
Quality and Technical Specifications Requirement
Supplier Remarks, if
compliance any

S. No Description
Yes/No

As per BoQ and Chapter-1 Scope of Work

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975524021E
CHAPTER 4
CHECK LIST
(to be filled by Bidder)

S No | Description To be filled by bidder

1 Name of the Tenderer

2 Address for Communication

3 Email
Cell
Phone
Fax

4 Whether the firm is individual firm or Sole
proprietorship firm or partnership firm or
Hindu undivided Family or association of
persons or Private Limited company or Public
Limited company or any other please specify

5 Whether the contractor has registered his
workmen under employees State Insurance
Act. If so, the Registration No./ Enrolment
Number may be furnished. (Photo copy is to
be enclosed)

6 PAN no and documentary proof (Photo copy
has to be enclosed)

7 The GST heads under which the enlisting
person registered with GST Authorities and
copy of GST registration certificate has to be
enclosed.

8 Whether the contractor has registered his
workmen under Employees Provident Fund
and Miscellaneous Provisions Act. (Photo copy
is to be enclosed)

9 Applicable GST quoted CGST@ %
Note: Please refer Special Instructions of this | SGST@ %
Tender regarding GST. IGST@ %

10 EMD Details N.A.

11 MSE Details (if applicable) Documents
Required for MSE is Udyam registration
certificate (for Reverse Auction purpose)

We hereby accepted above
(signature & seal of bidder)
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10.
11.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975524021E

CHAPTER 5

INSTRUCTIONS TO BIDDERS
Bidders have to submit their offers through BHEL e-procurement portal only.
Estimated rates are disclosed in the NIT and percentage rate tenders (overall
percentage above or below, or at par with the tender rates) are invited. Bidder has to

quote (in excess or in less of) in percentage with respect to the estimated rate.
The Bharat Heavy Electricals Limited, reserves the right to reject any or all the tenders
received or accept any tender or part thereof without assigning any reason there for.
Should a tenderer or a contractor has a relative or in the case of a firm or company of
contractors, any of its shareholders or shareholder’s relative, employed in Bharat Heavy
Electricals Limited, the authority inviting tenders shall be informed of this fact at the
time of submission of the offer, failing which the offer may be disqualified or if such fact
subsequently come to light, the contract may be cancelled.
BHEL employees and their dependents are NOT eligible to submit their offer against this
contract. Even if they submit out of ignorance, the offer shall be disqualified.
If the contractor deliberately, gives wrong information in his tender or creates
conditions favourable for the acceptance of his tender, Bharat heavy Electricals Limited
reserves the right to reject such tender at any stage.
Canvassing in any form in connection with the tender is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for
rejection.
The tender documents must be signed physically / digitally by Director / Partner of the
Firm or by the person holding the Power of Attorney on behalf of the Firm concerned. In
the latter case, a copy of Power of Attorney, duly attested by a Notary Public must
accompany the tender.
The tender schedule, and the tender shall be deemed to form an integral part of the
contract to be entered into for this work.
Tender can be cancelled at any stage due to unavoidable circumstances.
The evaluation currency for this tender shall be INR.
Multiple Bids: -
The bidder in his own interest shall submit only one id. If a bidder submits multiple bids,
all the bids are liable for rejection. Bids shall be considered “Multiple” in the following
circumstances:
a) Two bids by the same party
b) If one bidder is the affiliate of another bidder.
For the purpose of this clause “Affiliate” shall mean with respect to any person, any
other person that directly or indirectly, controls, is controlled by, or is under direct or
indirect common control with, such person, or is a director/ member/ office/ employee

We hereby accepted above
(signature & seal of bidder)
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12.

13.

14.

15.

16.

17.

18.

19.

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975524021E
of such person or of any person who would otherwise qualify as an affiliate of such

person pursuant to this definition.

“Person” for the purposes of this definition shall mean any natural person, individual,
corporation, limited partnership, co-operative, general partnership, joint stock
company, joint venture, association, company, trust bank, trust company, land trust,
business trust, corporate body or other organization, whether or not a legal entity.
Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated
process for “Suspension of Business Dealings” or already done will summarily be
rejected.

If at any stage, the document(s) submitted by contractor is/are found incorrect/ false/
manipulated, the necessary action will be taken by BHEL against contractor as per the
“Guidelines for suspension of Business dealings”.

Suspension of Business dealings with Suppliers: Any supplier against whom action has
been initiated under “suspension of business dealings with suppliers” are not qualified
to participate in this tender. Before submitting offer, prospective bidders are advised to
visit our web-site www.bhel.com / supplier registration to familiarize themselves with
BHEL’'s policy and procedures of Suspension of Business Dealings with Suppliers.
Submission of offer shall be deemed to be evidence of the Bidder to have read and
understood the above said policy.
Treatment of Banned / Under-performing Vendors: Any supplier who has been put on
“Hold” or “Banned” from having business dealings with BHEL, Ranipet or any other unit
of BHEL shall not submit their offer against this tender. If any such offers are received
they would be summarily rejected and sent back. During the processing of tender, if any
unit of BHEL puts a supplier on “Ban” then further processing of the offer will not be
taken up and in case an order is placed, BHEL, Ranipet may resort at their discretion to
cancel the PO either fully or partially.

In quoting the rates, the tenderers are advised to take into account of all the factors
including any fluctuations in the market rates etc. No claim shall be entertained on this
account after acceptance of the tender or during the currency of the contract.
QUOTING: Bidders have to submit their offers through BHEL e-procurement portal
only. Estimated rates are disclosed in the NIT and percentage rate tenders (overall
percentage above or below, or at par with the tender rates) are invited. Bidder has to
quote (in excess or in less of) in percentage with respect to the estimated rate.
The rates quoted in the tender shall remain valid for a period of three months from the

date of technical bid opening for acceptance by BHEL. No unsolicited revision in the

tender offer shall be entertained after opening of tenders and till expiry of the validity
period.

Any deviation to this tender terms & conditions and schedules of this tender will lead to
total rejection of the offer submitted.

We hereby accepted above
(signature & seal of bidder)
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The Tenders shall closely pursue all the clauses, specifications and drawings indicated in

the tender documents before quoting. Should the bidder have any doubt the meanings

of any portion of the tender specification or find discrepancies or omission in the

drawings or the tender documents issued are in complete or shall require clarification
on any of the technical aspect, scope of work etc., they shall at once contact the
authority inviting the tender for clarification before the submission of the tender.

Before tendering, the bidders are advised to inspect the site of work and the

environments and be well acquainted with the actual working and other prevalent

conditions, facilities available, position of material and labour. No claim will be
entertained later, on the ground of lack of knowledge.

In the event of expiry or in capacitance of a tenderer after submission of the tender,

BHEL may at their discretion cancel their offer/quotation.

The tenderers can visit BHEL on working days during office working hours for any

clarifications before submitting their offer.

The contract will be finalized based on the overall LOWEST value and will be awarded

to single bidder only.

BHEL reserves the right to reject any tender on the basis of unsatisfactory performance

of the bidder in any ongoing job or any similar job in the past.

The following points shall be taken note while quoting the rates:

a) The rate quoted shall be firm throughout the period of contract and extended
contract period also. No cost escalation is allowed on any account.

b) Sufficient manpower along with other resources to be provided.

¢) No work kept unfinished in shift.

d) Contractor should not claim for any variation in quantity.

e) Atthe end of completion, the contract may be extended on mutual agreement.

Vendor may visit the Plant before submitting the offer to get to know the location for

deploying adequate and suitable personnel for the works & also the equipment.

Possession of PF registration number is not mandatory. However, the successful

tenderer has to register with PF authorities and furnish the registration number before

first Running Account Bill.

Incomplete offers shall become liable for rejection.

EMD by the tenderer will be forfeited if

a. After opening the tender, the tenderer revokes his tender within the validity period
or increases his earlier quoted rates,

b. The tenderer does not commence the work within the period as per LOI/Contract. In
case the LOI/ Contract is silent in this regard then within 15 days after award of
contract.

All entries in the tender documents should be in one ink. Erasures and over-writings are

not permitted. All correspondences and insertions should be duly signed by the

We hereby accepted above
(signature & seal of bidder)
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tenderers concerned. Tenderer has to put sign and seal at the bottom right side in all the

pages of tender documents.

The tenderer should fill and sign the “checklist of this Tender document” which forms

part of the technical bid.

Conditional tenders, tender containing absurd rates and amounts, tenders which are

incomplete or otherwise considered defective and tenders not in acceptance with the

tender conditions laid down by the Accepting Officer, are liable for rejection.

If a tenderer expires after submission of his offer, the Bharat Heavy Electricals Ltd, may

be at their discretion to reject such offer.

BHEL reserves the right to negotiate with L1 bidder.

Tenderers shall not increase their quoted rates in case BHEL negotiate for reduction of

rates, such negotiations shall not amount to cancellation or withdrawn of the original

offer and the rates originally quoted shall be binding on the tenderers for a period of
three months from the date of opening of tenders.

The tenderer should be present if called for negotiation. In case, the tenderer’s

authorized person is attending the negotiation such person should have the

authorization letter and he should be capable of taking spot decisions.

Discrepancy in “words “& “Figures “:

a) If, in the price structure quoted for the required goods/services/works, there is
discrepancy between the unit price and the total price (which is obtained by
multiplying the unit price by the quantity), the unit price shall prevail and the total
price corrected accordingly, unless in the opinion of the purchaser there is an
obvious misplacement of the decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price corrected accordingly.

b) If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

c) If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject of (a) and (b) above.

d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder
with target date up to which the bidder has to send his acceptance on the above
lines and if the bidder does not agree to the decision of the purchaser, the bid is
liable to be ignored.

The tenderers are requested to bear in mind the entire operations involved, and the

conditions during currency of the contract, and request for rate revision of any kind will

not be entertained.

BHEL will not be bound by any Power of Attorney granted by the tenderer or on their

behalf or changes in the composition of the firm made subsequent to the execution of

the contract. They may, however, recognize such power of attorney and changes after

We hereby accepted above
(signature & seal of bidder)
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obtaining proper legal advice, the cost of which will be chargeable to the contractor

concerned.

The general and special conditions of contract are complementary to each other and
where there is a conflict, the special conditions shall prevail. In regard to matters not
covered by the General or Special Conditions of Contract, those contained in the
specifications approved by BHEL shall apply.

The “GENERAL CONDITIONS AND INSTRUCTIONS TO TENDERERS AND SPECIAL
CONDITIONS TO THE TENDERER” shall be deemed to form an integral part of contract
for the work to be entered into.

If a ring formation is suspected, BHEL may reject all offers or retender or call new
sources who have not been contacted or responded against this tender.

BHEL reserves the right to accept or reject the lowest or any other tender or accept or
reject any part of such tender without assigning any reasons therefor.

If a tenderer withdraws his offer after submission or after acceptance, fails to provide
the sufficient manpower to carry out works in accordance with the instructions of the
user department or any other official designated by them, the earnest money deposited
by him will be forfeited and acceptance of his tender will be withdrawn.

All the information as called for in the various clauses and annexure of tender
specification should be furnished. The details so furnished should be complete in all
respects and as per the formats prescribed in the Tender specification (Statutory
requirement of Contract). The bidder may have to produce original documents for
verification, if so decided by BHEL.

Offers received with any deviation or without relevant information are liable to be
rejected.

Price bids received in any form other than prescribed in PRICE BID are liable to be
rejected.

The price quoted for this tender must be inclusive of all taxes and duties.

AGREEMENT: The tenderer after award of work by BHEL through letter of intent shall
execute an agreement in the form and the manner as specified by BHEL on non-judicial
stamp paper of value not less than Rs.100/-. The cost of stamp paper will be borne by
contractor.

Unless the contractor whose tender is accepted, signs the contract agreement within
seven days of the date of the order directing him to do so, the amount of EMD already
deposited by him will be forfeited and acceptance of his tender shall be withdrawn.
STAMPING THE AGREEMENT: The expenses of completing and stamping the agreement
are borne by the contractor.

. Clause in case of Tie: “In the course of evaluation, if more than one bidder happens to

occupy L-1 status, effective L-1 will be decided by soliciting discounts from the
respective L-1 bidders. In case more than one bidder happens to occupy L-1 status even
after soliciting discounts, L-1 bidder shall be decided by a toss / draw of lots, in the

We hereby accepted above

(signature & seal of bidder)
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presence of the respective L-1 bidder(s) or their representative(s) - If available,

otherwise the same procedures will be carried out to arrive for L1 ranking) Ranking will
be done accordingly. BHEL’s decision in such situations shall be final and binding.’
Reverse Auction: BHEL shall be resorting to Reverse Auction (RA) (Guidelines as
available on www.bhel.com) for this tender. RA shall be conducted among the techno-
commercially qualified bidders. Price bids of all techno-commercially qualified bidders
shall be opened and same shall be considered for RA. In case any bidder(s) do(es) not
participate in online Reverse Auction, their sealed envelope price bid along with
applicable loading, if any, shall be considered for ranking.

Rate quoted shall be inclusive of all like cost of materials, taxes on materials, cost of
labours, carriage of materials at site and incidental charges etc. complete but excluding
GST. The rate of GST shall be quoted separately in same price bid format.

The applicable GST (as quoted by the tenderer / limited to applicable tax, whichever is
lesser) can be claimed from BHEL along with their monthly bills for further payment to
be made for the authorities concerned. In case of reverse charge applicability, BHEL will
not reimburse to the tenderer the reverse charge of GST paid by BHEL. ITC on GST is not
applicable.

The tenderer, while quoting rate, take into the account the likely expenditure in
complying with statutory compliances like PF & ESI contribution, Minimum Wages,
Bonus, Holiday & EL wages including related laws and the expenditure. The tenderer
shall refer to the General Conditions of Contract which forms a part of NIT in this regard.
The contractor shall strictly comply with all statutory regulations relating to labour laws
like ESI, PF Contract Labour License (if applicable), and Minimum Wages Act etc. The
contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance. The
minimum wages shall be as per Tamil Nadu: Please note that the minimum wages are
normally revised by the authorities from every year in the month of April.

The Tenderers are required to quote for the complete scope of work. Tenders for part of
the work or incomplete in any respect are liable to be rejected.

For any tender related clarifications contact 04172 283594 / 04172 284101. Email Id:
djsen@bhel.in ; gsugumar@bhel.in.

For scope of work /BOQ related queries contact 04172 284792. Email Id: desai@bhel.in
The bidder participating in the tender shall visit BHEL and discuss with concerned
officials for clear understanding of the work requirement/Manpower before

submitting their offers.

WCM is arranging this contract as a nodal agency.
Execution of work, Bill Certification, Bill passing, Payment,
Penalty, Contract closing etc., is the responsibility of end user.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 6

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT - WCM

. The contractor has to bring adequate manpower for carrying out and completion of the

daily activities/works that are assigned by the concerned department (Civil) officials
specified in the Tender Schedule. The manpower may be increased or decreased
depends upon quantum of work. If the Contractor is not completing the assigned work
in time as specified by BHEL, the same will be completed by BHEL engaging alternate
resources and the difference in rate of payment with BHEL overheads will be
debited/recovered from the Contractor. If such instance repeats frequently it will be
viewed seriously. Whenever there is an additional requirement is communicated by the
BHEL Officials, as per the need, the contractor should provide the additional manpower
to carry out the work in time.

. The Contractor shall be present at the work spot daily and the work shall be carried out

under direct supervision of the contractor. However, in his absence, authorized
representatives/agent shall be available for receiving instructions and to carry out the
work under proper supervision. The work shall not be sub-contracted / delegated.

Work carried out by BHEL on overlapping areas shall not be included in the claim and
any deviations to this will be viewed seriously and treated as a violation to the contract.

. The minimum safety equipment’s required to be provided for the contractor’s workmen

under this contract are safety boots, leather hand gloves, welding screen,
welding/cutting goggles and apron. It is the responsibility of the contractor not only to
provide the work force with such safety equipment’s at their cost as may be considered
necessary for the execution of the work but also to ensure their wearing the above
safety appliances, failing which corrective action will be taken by withholding the
amount recommended by BHEL /Safety Officials for each violation, which may be
released only after compliance of the same. The work shall not be commenced without
wearing the above safety appliances. The contractor has to follow the BHEL Safety Rules
and Regulations as stipulated from time to time would be followed strictly.

As required under the Tamil Nadu contract Labour (Regulation and abolition) rules 1975,
the contractor will have to obtain the License in advance. This should be produced as
and when demanded, if not, appropriate action will be taken against the contractor.
Since with effect from 01.11.1990 Provident Fund becomes applicable for engagement
of a worker even for a single day, deduction of PF by the contractor has to be ensured.
All such contractors have to apply to the PF Commissioner and get a separate code
number allotted to them if they have not already been allotted a number or registered
elsewhere or they are an exempted establishment having their own PF Trust etc. Proof
of deduction as well as remittance of the PF dues to the appropriate authorities has also
to be shown and proper records maintained.

We hereby accepted above
(signature & seal of bidder)
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7. The Contractor has to apply and provide ESI facilities to all his employees concern.
Similarly, the contractor shall cover all his workers under ESI scheme and produce the
enrolment/Code number allotted by ESI Authorities. The contractor shall be asked to
furnish along with the bill each month for having effected payment of both
deduction/contribution towards PF/ESI to the concerned statutory authorities.

8. The contractor shall pay the minimum wages to his workers not less than the wages that
are being notified by the Tamil Nadu Government under the minimum wages Act
applicable for Engineering and Fabrication industry from time to time.

9. The contract labourer’s shall also be allowed paid Weekly Off as per rules.

10. The contractor has to ensure payment of the statutory prescribed minimum wages as
applicable from time to time and maintain proper records of their timely disbursement.
These records would need to be preserved and made available even after the contract is
over for any verification by the various statutory authorities.

11. GST: -

Registration & GST Rate: The quoted rate for the work shall be inclusive of all taxes other

than GST.

a) Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN No.

b)

c)

d)

e)

f)

(copy of PAN to be enclosed).

Tender will be considered/ accepted, if & only if the vendor has a valid GST Registration
No.

Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in %.
Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ Union
Territory tax based on the Inter / Intra state movement Supply of goods and provision
services or both.

The tenderer has to quote GST rate extra as applicable in the tabulation given in the
Price Bid. If GST is not indicated separately in the price bid schedule, it will be presumed
that the quoted rate is inclusive of applicable GST and bids will be evaluated accordingly
In case of reverse charge applicability, BHEL will not reimburse to the tenderer the
reverse charge of GST paid by BHEL.

Note: Any statutory variation in GST rate during contract period shall be reimbursed
by the Company based on claim by the Agency along with valid documentary
evidence.

Invoicing & Payment:

a)

The Tax Invoice for supply of Goods & Services should be raised as per the provision of
GST Act & Rules and must compulsorily mention the following: -

BHEL-RANIPET GSTIN: 33AAACB4146P2ZL or GSTIN of BHEL Nodal Agency as

mentioned in NIT or informed subsequently.

HSN Code or Service Accounting Code for supply of goods or services.

Name & address of supplier

GSTIN of Supplier

We hereby accepted above
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v.  Consecutive Serial Number & date of issue

vi.  Description of goods or services
vii.  Total value of supply
viii.  Taxable value of supply

ix.  Tax Rate — Central Tax & State Tax or Integrated Tax, Cess
X.  Amount of Tax charged
xi.  Place of supply

xii.  Address of delivery if different from place of supply

xiii.  Signature of authorized signatory

b) Reimbursement of GST to the vendor is contingent upon complying with the following
condition by the service provider: -

i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal within the
statutory time period.
ii.  Discharging the GST tax liability to the Government.
iii.  Submission of Tax Invoice to BHEL.
iv.  Submission of proof of payment of GST to BHEL.
v.  Availing of Input Tax Credit by BHEL.

Input tax credit:

a) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods
and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for
availing such ITC, or any other reason not attributable to BHEL, GST amount shall be
recoverable from Vendor along with interest & penalty levied/ leviable.

b) In case vendor delays declaring such invoice in his return and GST credit availed by BHEL
is denied or reversed subsequently as per GST law, GST amount paid by BHEL towards
such ITC reversal as per GST law shall be recoverable from vendor/contractor along with
interest & penalty levied/ leviable on BHEL.

¢) In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of
any incomplete work/service, then BHEL will not be able to avail the tax credit and will
notify the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN
portal or issue credit note (details to be uploaded in GSTN portal).

d) For any such delay in availing of tax credit for reasons attributable to vendor (as
mentioned above), interest as per the GST Act & Rules, along with penalty, if any will be
deducted for the delayed period i.e. from the month of receipt till the month tax credit
is availed, from the running bills.

Penalty for Non-compliance of GST Act:
Penalty amount so determined along with GST if applicable thereon shall be recovered
from the contractor.

We hereby accepted above
(signature & seal of bidder)
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Anti-profiteering Measure:

Any reduction in rate of Tax on any supply of goods or services or the benefit of input
tax credit shall be passed on to the recipient by way of commensurate reduction in
prices.

Other Provisions:

a)

b)

c)

d)

All the terms & conditions of the contract with respect to Taxes & Duties are subject to
the new taxation laws introduced from time to time (e.g., GST). The terms & conditions
will be modified in accordance with the provisions of new laws (e.g., GST).

In case any changes in taxes and duties as per Gov. Notification (including GST), the
same shall be applicable from time to time.

If the Contractor is not registered for any statutory obligation and not liable there to,
then a declaration shall be submitted along with offer that they are within the threshold
limit.

If any changes in GST (statuary variation) will be to the account of BHEL. But if the
variation is effective during the delayed/extended period of execution for reasons
attributable to the vendor, the same shall be borne by the contractor only. The required
compliance under relevant statue shall be carried out.

12. TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR LAWS

BY THE CONTRACTORS FOR BHEL.

a) The contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

b) The contractor shall in respect of labour employed by him either directly or through
sub-contractors, comply with or cause to be complied with the following statutory
provisions and rules and in regard to all matters provided therein.

i.  The contract labour (Regulation and abolition Act 1970) and the related Central
Rules 1971.
ii.  The minimum wages Act1948 and the related Tamil Nadu Rules.
iii.  The payment of wages Act 1936 and the related Tamil Nadu Rules.
iv.  The Factories Act 1948 and the related Tamil Nadu Rules.
v. The Employees Provident Fund and Miscellaneous Provisions Act 1952.
vi.  The Employees State Insurance Act 1948.
vii.  The workmen’s Compensation Act 1923.
viii.  The Industrial Dispute Act 1947, and any other law, or modifications to the above
or to the rules made there under from time to time.

c) REGISTRATION AND LICENSING: Every contractor shall register his/her name with the
welfare section of BHEL before taking up the work awarded to him/her by giving the
following information and getting a code number:

i.  The name of the contractor.
ii.  Nature of contract work.
We hereby accepted above
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iii. Period of work.

iv. ~ Number of maximum labour employed by him on any one day.
v. License No. and date (applicable in case of contractors employing 20 or more
worker)
vi.  Whether enrolled for PF, ESI etc., and enrolment No. (contractor shall obtain
their own PF code)
This information is called for the purpose of informing the inspector of
Factories wherever they call for information regarding contracts.

d) The contractor employing 20 or more workmen is required to obtain license from the
authorities (The Deputy Chief Labour Commissioner (Central) Chennai. This license
shall be amended and/or renewed wherever there is an increase in the workmen
employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up
the work.

e) The contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations
as principal employer and/or occupier of the factory and shall render all necessary
assistance for the same.

f) The contractor shall get the contract labourers engaged by him/her insured under
workmen’s compensation policy from General Insurance Corporation of India.

g) The contractor shall ensure that all his workmen are covered under the Employees
State Insurance Act and produce the registration number/enrolment number to the
welfare section before executing the contract.

h) The contractor shall also ensure that all his/her workmen are covered under
Employees Provident Fund and Misc. Provisions Act 1952.

i) Minimum daily wages to be paid by the contractor (in INR)

Daily Rate Wages Calculation w.e.f 01.04.2024

Description UNSKILLED |SEMI-SKILLED | SKILLED
Basic Pay 255.00 265.00 273.50
Monthly Dearness Allowance 288.31 288.31 288.31
BHEL Adhoc per month (424 + 508 + 847):) 119 54.65 73.88 89.27
Total wages 597.96 627.19 651.08
PF contribution @ 13% on total wages by employer * 77.73 81.53 84.64
ESI Contribution @ 3.25% on total wages by employer 19.43 20.38 21.16
Bonus @ 8.33% on (Basic + DA) 45.26 46.09 46.80
EL Portion Per day 29.90 31.36 32.55
Total Amount 770.28 806.55 836.23

We hereby accepted above
(signature & seal of bidder)
Page 26 of 61



Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

Ref No. 975524021E
BHEL Adhoc for contract workmen will be subsumed with any future increase in Dearness

Allowance / Basic wages (as notified by the Tamil Nadu Government under the minimum
wages Act applicable for Engineering and Fabrication industry from time to time).

After subsuming BHEL Adhoc, any further increase in Dearness Allowance / Basic wages as
notified by the Tamil Nadu Government under the minimum wages Act applicable for
Engineering and Fabrication industry from time to time will have to be borne by the
contractor.

The statutory requirements like PF, ESI will be applicable for the actual total wage per
month inclusive of BHEL Adhoc. Bonus amount will be as per bonus act. Contractor quoted
rate shall be inclusive of all the above payments including statutory payments thereon

j) Payment of Bonus to be ensured as per Bonus act. The contractor has to pay the
wages to their workers through worker’s Bank account only.

k) The contractor has to pay the wages to their workers through worker’s Bank account
only. no hand payment will be acceptable.

[) The statutory requirements like PF (with sealing of Rs. 15,000), ESI will be applicable
for the actual total wage per month inclusive of BHEL Adhoc. Contractor quoted rate
shall be inclusive of all the above payments including statutory payments thereon.

m) The contractor shall ensure payment of wages to the contract labour employed by
him/her within three days from the end of wage period in case the wage period is one
week or a fortnight & in all other cases before 10th day of the following month.

n) All payment of wages shall be made on working days at the work site and during the
working time and on dates notified in advance. In case the work is completed before
the expiry of the wage period final payment shall be made within 48 hours of the last
working day.

o) Where the employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before the expiry of the second
working day from the day on which his employment is terminated.

p) Wages due to every worker shall be paid to him direct or to the person authorized by
him in this behalf. All wages shall be paid in current coin or currency or in both.

g) The contractor shall ensure the disbursement of wages in the presence of such
authorized representatives of BHEL management.

r) The above payment shall be verified by the authorized officers/representatives of
BHEL with the following certificate on the payment sheet certified that the amount
shown in column No. . ... .. has been paid to the workmen concerned in my
presenceon............. at.........

s) A certificate of payment shall be furnished in duplicate by the contractor to the
Engineer In-charge each month.

t) A notice showing the wage period and the place and time of disbursement of wages
shall be displayed at the place of work and a copy to be sent to the welfare
department by the contractor under acknowledgement.

We hereby accepted above
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u) Notices showing the rates of wages, weekly rest days, hours of work, wage period,

date of payment of wages, names and addresses of the inspectors having jurisdiction,
the date of unpaid wages shall be displayed in Tamil and English in conspicuous places
at the establishment and working by the contractor. The contractor shall inform the
BHEL management every month the details of contract labour engaged for each
contact in the following form.
i.  Serial Number
ii. Location
iii.  Period of work
iv.  No. of contract labour engaged during the month
v.  No. of days worked
vi.  No. of man days worked
vii.  Wages paid to his/her workers
The above statement shall be furnished to BHEL management at the end of
every month

v) The following documents/formats under Contract Labour (Regulation and Abolition)

Act 1970 and related Central Rules 1971 shall be maintained by each contractor.
i.  Register of persons employed by the contractor.
ii. Employment Card.
iii.  Service Certificate.
iv.  Muster Roll, Wage Register, Deduction Register, Wage slip, Over time Register,
Register of fines, Register of advances etc.,

w) The contractor shall display the abstract of the contract labour (Regulation and
application) Act and the rules there under both English and Tamil.

x) Half yearly return shall be sent by the contractor in duplicate to the licensing officer.

y) The contractor shall submit the returns required under the Contract Labour
(Regulation and Abolition) Act 1970 periodically to BHEL management.

z) The contractor shall without fail give up to date information in writing of the
attendance of the workers employed by him/her.

aa) The contractor shall ensure that his/her workers keep and produce their employment
card when coming to duty and take them back when leaving duty.

bb) All the above registers and records shall be preserved in original for a period of three
years. All the registers, records and notice maintained under the Act and Rules shall
be produced on demand by Inspector or any Authority under the Act.

cc) No workers shall be required or allowed to work on Sunday unless he has or will have
a Holiday or any one of the three days before or after the said day.

dd) The contractor shall inform BHEL Management in the prescribed form details or the
contract workers scheduled to work on Sunday, the day of rest and also indicate the
substituted holiday in lieu thereof. This shall be intimated two days in advance before
his/her workmen are booked for work on Sunday.
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ee) The contract labour working for more than nine hours in any day or for more than 48

hours in any week shall be paid wages at the rate of twice the ordinary rates of wages
in accordance with the provisions of section 59 of the Factories Act 1948 and any
amendment thereof.

ff) The contractor shall provide all safety devices and personal protective equipment to
his workmen at his/her own cost and shall ensure that his workmen wear/use such
devices or equipment provided to them while doing the work and there should not be
any relaxation on this.

gg) The contractor shall give four paid national holidays to his workers, viz 26th January,
1st May, 15th August and 2nd October. The contractor shall ensure that his/her
workmen vacate the premises after the shift is over.

hh) The contractor shall give leave with wages to his/her workmen who have worked for
a period of 240 days or more in the factory premises during a calendar year. This
leave shall be allowed during the subsequent calendar year at the rate of one day for
every 20 days or work performed by the worker during the previous calendar year.
The worker whose service commences on a day other than the first of January shall
be entitled to leave with wages at the above rate (one day for every 20 days or work)
only if he had worked for a minimum of 2/3 of the total number of days in the
reminder of the calendar year. This leave will be admissible only during the
subsequent calendar year.

ii) The contractor shall comply with the provisions relating to welfare and health
facilities as provided to the Contract Labour (Regulation and Abolition) Act 1970 read
with the Tamil Nadu contract labour Rules.

ji) Notwithstanding anything contrary to this, in the event of accident the contractor
shall be required to fill injury report and submit the Engineer In-charge immediately
and ensure the compliance of ESI/Workmen’s Compensation Act, Factories Act and
Rules made there under. He shall also maintain a register of accident as per the Act.

kk) The contractor shall get the contract labour engaged by him insured under
Workmen’s Compensation Policy from General Insurance Corporation of India before
actually starting the work of contract. The insurance coverage should be for the entire
period of contract. The contractor shall comply with the provisions of the Workmen’s
Compensation Act 1923 (This should be read in connection with the provisions of ESI
Act).

Il) The contractor shall ensure that all his workmen are covered under the Employees
State Insurance Act and produce to BHEL such Registration number/Enrolment
number before executing the contract work.

mm) The contractor shall regularly pay the amount of contribution i.e., employer’s
contribution as well as employees’ contribution in pursuance of the above scheme as
fixed from time to time. The contribution payable presently is 0.75% of wages to be
recovered from his/her workmen and 3.25% of wages to be contributed by the
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contractor. Contribution recovered from employee and contribution made by the

contractor may be rounded to the next higher multiples of five paisa.

nn) The contractor shall take note of any amendment that may be brought forth in the
above contribution rate and act accordingly.

00) The contractor shall ensure that his/her workmen are covered under the EPF and
miscellaneous Provisions Act 1952 and accordingly produce to the BHEL Management
the registration/enrolment number before award of contract work.

pp) All employees are eligible to become a member of provident fund from the date of
joining the establishment and the worker and contractor contributions are 12% and
13% respectively. The contractor is also liable to pay any administrative charges in
this behalf that may be decided from time to time. It will be the responsibility of the
contractor to ensure such contribution payable in respect of workmen employed
through sub-contractors also.

qq) The contractor shall take note of any amendment in the rate of contribution payable
under the scheme from time to time.

rr) The contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable/paid for employees engaged
by him or through him and shall also furnish to BHEL such information, as principal
employer is required to furnish under the provisions of the ESI Act and PF as well as
the scheme made there under to the authorities concerned.

ss) Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above acts, the same shall be deducted from any sum that may
be due or which at any time thereafter may become due to the contractor under this
contract or under any other contract or from his security deposit. In case the
recoveries are not sufficient to satisfy the claims the contractor shall pay the balance
thereof on demand. In case any recoveries are made under this clause from the
security deposit the contractor shall immediately thereafter pay such further sums as
may be required to recoup the shortage caused by such recoveries in the amount of
security deposit.

tt) The contractor shall abide by all the labour and other laws applicable to contract
labour/worker under this contract and shall at all times keep BHEL, indemnified
against all losses, claims, prosecution under any law.

uu) In case of noncompliance of any of the provisions of the acts and in case BHEL having
complied with the same, BHEL will be entitled to recover the same from the
contractor/sub-contractor.

vv) Non exercise of any of the powers or rights available to BHEL hereunder or under any
law, shall not in any way operate as waiver thereof.

ww) Contractor should follow all the provisions of labour legislation and statutory
obligations. Provisions as and when amended will also apply.
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13. WCM is arranging this contract as a nodal agency. Execution of work, Bill Certification,
Bill passing, Payment, Penalty, Contract closing etc. is the responsibility of end user.

14.

15.

16.

17.

BHEL reserves the right to reduce the contract period (pre-close the contract), with 30

days’ notice period depends on the requirement / without assigning any reason. Security
Deposit will be refunded, if the contract is pre-closed for non-requirement by BHEL.
The contractor should have to arrange police verification certificate of concern workers

(whom they are going to be engaged for these works) for obtaining entry pass.

SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR

a)
b)
c)
d)
e)

f)

g)

h)

i)
j)

k)

The Contractor must inspect the area of work to decide the safety precautions
necessary for executing this contract.

Whenever people work at height more than six feet, platform shall be provided or
the workers shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work
till a written clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.

Inflammable materials shall not be stored near places where the sparks are likely to
occur.

The necessary safety equipment such as gloves, boots, helmets etc. must be issued
to the workmen at contractor’s cost and strictly to be used while carrying out the
work.

Appropriate safety equipment (like safety boots, gloves, goggles, helmet etc.) are to
be supplied by the contractor for his workers from day one onwards and should be
used during all processes. If the contractor's workers found violating the safety
precautions, punitive action will be taken and or a penalty of Rs.500/- to Rs.1000/-
will be imposed and deducted from the contractor bill for each violation.

The working area shall be kept clean and free from all obstructions.

All temporary electrical connections shall be properly earthed, insulated and
periodically checked.

The contractor should arrange WORKMEN COMPENSATION/ INSURANCE POLICY
covered for all his/her workmen. A copy of the policy has to be submitted before
commencement of work.

All safety precautions are to be taken by the contractor at his cost. These safety
measures shall be deemed to form an integral part of the Work Order/ Agreement.

The contractor’s responsibility for this contract shall commence from the date of issue of

order of acceptance of his tender or as per concerned department instructions.
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25.
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Unless the contractor whose tender is accepted, signs the contract agreement within

seven days of the date of the order directing him to do so, the amount of EMD already
deposited by him will be forfeited and acceptance of his tender shall be withdrawn.
BHEL will not bound by any power of Attorney granted by the tenderer or changes in the
composition of the firm made subsequent to the execution of the contract. They may,
however, recognize such power of attorney and changes after obtaining proper legal
advice, the cost of which will be chargeable to the contract concerned.

Words imparting the singular number shall have deemed to include the plural number
and vice versa where the context so require.

The expenses for completing and stamping the agreement shall be to the contractor’s
account.

The general and special conditions of contract are complementary to each other and
where they are in conflict, the special conditions shall prevail. In regard to matters not
covered by the General or Special conditions of contract, those contained in the
specifications approved by BHEL, shall apply.

The “GENERAL CONDITIONS OF CONTRACT” and “SPECIAL CONDITIONS OF THE
CONTRACT” shall be deemed to form an integral part of contract for the work to be
entered into.

The filled ESI declaration forms shall be submitted to the Executive of HRM Dept. In the
Declaration Form full address of the contractor shall be mentioned. Whenever a fresh
and unregistered worker is engaged during the operation of contract, declaration form
in respect of that workman which should be submitted to Human Resources Department
within two days of such engagement.

ESI contributions (0.75% employee’s contribution + 3.25% employer contribution of the
total monthly wages) before 20th day of every following month. Prescribed challans are
available at ESI local office, Ranipet (near Sipcot). Contractors who have got their own
code number can remit the contributions on that number. Along with the challan copy,
the details of remittance shall be submitted to the concerned HRM Executive in the ESI
compliance form.

The contractor should deduct Provident Fund and ESI amount as per the provisions and
amount so deducted along with the matching contribution of the contractor shall be
remitted to the authorities concerned within the stipulated time. The statement of
deduction along with the challans evidencing remittance shall be submitted to Officer-
in- charge. If the evidences are not shown, further bills of the contractor will not be paid.
BHEL have the right to withhold the payment of his bills. Submission of statutory returns
such as Half Yearly returns of ESI (Form 6), P.F. return (Form 12A), Form 5 and Form 10,
Form 3A & Form 6A should be send to the concerned officers in time.

The workers" particulars such as Name, Age, Father’s name, address, Phone no, etc., and
their daily attendance have to be maintained by the contractor. The details of Provident
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Fund and ESI compliance have to be maintained by the contractor in the prescribed

format/register.

The contractor shall maintain the following Registers and Records and make them
available for inspection at any time. (The list is only for example, but not exhaustive).

a) Muster Roll

b) Register of Wages

c) Register of Deductions

d) Register of Overtime

e) Register of Fine

f) Register of Advance

g) Wage slips

h) Register of Accidents

i) Register of Leave with Wages

j) ESI Register in Form-7

registers are required to be maintained as above and shall be produced as and when

Government Officials and Statutory Authorities to make inspection from time to time.

29.

30.

31.

32.

33.

34.

35.

In case a contract labourer meets with an accident while on duty, the contractor shall
immediately intimate the information to Safety Department, Contracting Agency and
Human Resources Department and submit the Accident Report duly filled in all respect
and send a copy to ESI local office, ESI Dispensary and Inspector of Factories (for major
accidents) within 24 hours of accident through Safety and Human Resources
Departments. All assistance for the injured workman such as to taking him to ESI
Dispensary for treatment must be rendered by the contractor.
Compliance of the above provisions does not absolve the obligation of contractor arising
out of other statutory obligations.
Contractor should employ only persons having sound health and not above the age of 60
years, and not below the age of 18 years.
The Contractor agrees that no claim for interest or damages will be entertained or be
payable by BHEL in respect of any money or balances or amounts of whatsoever nature
which may be lying with BHEL owing to any disputes or differences between the parties
irrespective of whether the same is decided by any authority to be paid or returned to
the Contractor."
BHEL reserves the right to reduce the contract period (pre-close the contract), with 30
days’ notice period depends on the requirement / without assigning any reason. Security
Deposit will be refunded, if the contract is pre-closed for non-requirement by BHEL.
Certificate by the executing department that all statutory requirements including PF, ESI,
Minimum wages, Insurance, GST, etc. are complied with by the Contractor. This should
be duly backed by the relevant documents”.
If the contractor is not able to provide the sufficient manpower for a period of
continuous period of 15 days, BHEL reserves the right to terminate the contract and to
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take appropriate action against the contactor. In the event of contact termination,
security deposit paid by the contractor will be forfeited.
Contractor has to ensure strict compliance of biometric recording through fingerprint
for their labourers as per instructions of Engineer in-charge. Contractor also has to
ensure that all their labourers record their attendance while entering/exiting factory
premises.

Penalty Terms: LD at the rate of 0.5% of Contract value per week delay in completion of
the contract, subjected to maximum ceiling of 7.5% of Contract value shall be levied.
Payment Terms: Payment shall be made for the actual executed quantity of work after
recording joint measurement in SAP by Engineer-in-charge and contractor. Monthly
payment shall be made on actual manpower deployed and services rendered by the
bidder after certifying by authorized officer against submission of GST tax invoice in
triplicate and statutory documents (PF, ESI etc.).

For MSE vendor, payment is to be made within 45 days from the date of submission of
invoice. For Medium enterprises (in case of GeM Tender), payment will be released
within 60 days from the date of invoice and in case of others, payment will be made
within 90 days from the date of submission of invoice

Vendor has to provide the Group Personal Accidental Insurance policy covering all
employees to be provided by the vendor under this contract for the following:

In the event of death or permanent disability resulting from loss of both limbs Rs.10.00
Lakhs (Rupees Ten Lakhs).

In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs)

The first payment will be released after submission of GPA Insurance Policy copy to
executing agency. The payment will be made by electronic transfer to the account of the
consultant. The payment will be cleared only after entering in to an agreement in a non-
judicial stamp paper of Rs.100/-.

In case of breach of any or whole of the above terms and conditions by the contractor
BHEL will have the liberty to cancel the registration and contract either in part or in full
and entrust in part or in full of the work to any contractor and the contractor shall be
liable to pay extra cost involved in the execution of cancelled part of the contract.
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Chapter-7

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT - CIVIL
PRICE VARIATION: Tenderer shall not increase their quoted rates in case the BHEL
negotiates for reduction of rates. Such negotiation shall not amount to cancellation or

withdrawal of the original offer and the rates originally quoted shall be binding on the
tenderer up to the expiry of validity of rates. The final rates agreed by BHEL will be firm
for the contract period or extended period of contract. No price variation and escalation
due to increase in labour / material cost will be allowed. Adhoc amount for contract
workmen to be subsumed with any increase in Dearness Allowance / Basic wages.
After subsuming BHEL Adhoc, any further increase in Dearness Allowance / Basic
wages will have to be borne by the contractor.

PRE-BID CLARIFICATIONS:

a) WCM shall be contacted for clarifications of any doubts, on any conditions of the
contract through e-mail: disen@bhel.in ; gsugumar@bhel.in

b) Any modification arising out of the clarifications shall be formalized by issue of
amendments to the Tender Documents in BHEL web site through corrigendum.

¢) Tenderers are requested to visit the site before quoting to assess the nature and
volume of work involved.

VALIDITY OF RATES: Validity of rates will be 90 days from the date of opening of the
techno- commercial bid.

EVALUATION CRITERIA: Evaluation of the tender will be done on overall quote basis
inclusive of GST. Order will be placed on overall L-1 rate for complete work.

CORRECTION IN ARITHMETIC ERROR: In case of error in calculation in quoting the rates
by tenderer, correction shall be done as below:

If, in the price quoted, there is a discrepancy between boxes of (1) ABOVE, (2) BELOW &
(3) AT PAR ticked by the tenderer and the sub total done, the subtotals shall prevail and
tick by tenderer will be ignored.

If there is a discrepancy between writing the percentage and the value of percentage
calculated on estimated value, the percentage figure shall prevail and calculation shall be
corrected provided the same percentage is written in words also. Unless in the opinion of
the BHEL there is an obvious misplacement of the decimal point in the percentage rate,
in which case the calculated price as quoted shall govern and the percentage rate
corrected accordingly.

If there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and
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If there is a discrepancy between words and figures in quoting the percentage, the

amount in words shall prevail, unless the amount expressed in words is related to an
arithmetic error, in which case the amount in figures shall prevail subject of (a) and (b)
above.

If there is such discrepancy in an offer, the same shall be conveyed to the tenderer with
target date up to which the tenderer has to send his acceptance on the above lines and if
the tenderer does not agree to the decision of BHEL, the bid is liable to be rejected.

CONTRACT PERIOD: A contract agreement shall be signed by the successful tenderer
before the start of work. The contract period will be for ONE YEAR. Entire work has to be

completed within the contract period failing which liquidated damages (L.D.) will be
imposed.

CONTRACT AGREEMENT: A contract agreement shall be signed before the start of work
on a non-Judicial stamp paper of minimum Rs 100/-. The contract agreement shall be

deemed to have become effective from the forenoon of date of award, and will remain
in force for the contract period of ONE YEAR. However, this Agreement may be
terminated earlier by BHEL at any time by giving one month’s notice to the Contractor
due to any failure on the part of the Contractor in discharging his obligations under the
contact, without prejudice to the rights of BHEL to recover any money becoming due
under this Agreement. In such a case, the Contractor shall not be entitled to any
compensation thereof. The decision of the BHEL about the failure on the part of the
Contractor shall be final and binding on the Contractor. The Contract Agreement will be
governed by the BHEL General Conditions of Contract in force (GCC).

GUARANTEE / MAINTENANCE PERIOD: The guarantee / maintenance period is Nil for
this contract. The full Security Deposit (SD) amount will be released after completion of

contract.

SECURITY DEPOSIT:

a) The total amount of Security Deposit (SD) will be 5% of the contract value. EMD of
the successful tenderer shall be converted and adjusted against the security deposit.

b) 50% of the required Security Deposit, including the EMD, shall be collected before
the start of the work. The balance amount to make up the required Security Deposit
of 5% of the contract value may be submitted in the following forms:

i. Cash (as permissible under the extant Income Tax Act)

ii. Local cheques of scheduled banks (subject to realization)

iii. Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

iv. Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format should have the approval of BHEL.
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v. Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as

defined in the Companies Act. The FDR should be in the name of the contractor,
A/c BHEL, duly discharged on the back.

vi. Securities available from Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly endorsed / hypothecated / pledged, as
applicable, in favour of BHEL).

c) Balance of the Security Deposit can also be collected by deducting 10% of the gross
amount progressively from each of the running bills of the Contractor till the total
amount of the required Security Deposit is collected.

(Note: BHEL will not be liable or responsible in any manner for the collection of
Interest or renewal of the documents or in any other matter connected therewith.)

d) Security Deposit shall be released to the Contractor upon fulfillment of Contractual
obligations as per terms of the Contract.

e) Security Deposit shall not carry any interest.

f) If the value of work done any time exceeds the contract value, the excess amount of
Security Deposit so calculated shall be recovered from the contractor.

g) Failure to pay the security deposit shall be treated as failure to discharge the duties
under the contract and shall result in cancellation of the contract and the contractor
shall be liable to compensate BHEL for any losses incurred by BHEL. BHEL reserves the
right to appropriate any part / whole of the amount of the security deposit without
prejudice to other claims against the contractor for losses suffered by BHEL due to
failures on the part of the contractor, due to termination of contract or contractor
becoming disqualified because of liquidation / insolvency. The decision of BHEL in
respect of such losses, damages, charges, expenses or costs, shall be final and binding to
the contractor.
10) QUANTITY VARIATION:

a) The quantity of item in BOQ may vary on either side i.e. below or above due to
prevailing condition at the time of execution of contract and contractor shall not
claim any compensation due to quantity variation.

b) Some of the item(s) may not be executed due to prevailing condition, and contractor
shall not claim any compensation due to non-execution of any item (s).

11) WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL
subject to the following conditions: -

a) Water and Electricity required for the work will be given by BHEL from the nearest
tapping point at the recovery rates specified below. The contractor should make
necessary arrangement for tapping the same at his own cost.
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The recovery rates towards the cost for these facilities will be 1.00% for water
charges and 0.50% for electricity charges will be effected from the bills on the
executed value as certified by the Engineer- in-Charge based on the usage of power
and water.

In case the above facilities are not provided by BHEL, the contractor has to arrange
these facilities at his own cost and the recovery rates of 1.00% for water and 0.50%
for electrical charges will not be effected on the executed value as certified by the
Engineer- in-Charge.

Contractor shall make his/ their own arrangement of water/ electricity connection
and laying of pipelines/ connection from existing main of source of supply as
directed by Engineer-in-charge.

BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it
will be incumbent on the contractor to make alternative arrangement for proper
supply of the same at his/ their own cost in the event of any break down in the
government water/ electricity mains so that the progress of his/ their work is not
held up for the want of the same. No claim of damage or refund will be entertained
on account of such break down.

12) MEASUREMENT OF WORK

a)

b)

d)

e)

f)

Payment shall be made for the actual executed quantity of work after recording joint
measurement on Measurement Book (MB) by Engineer-in-charge.

Measurement shall be recorded in measurement book (MB) maintained by the
Engineer-in-charge who shall make entries regarding the work executed by the
contractor under different items of bill of quantity (BOQ). These entries will be
counter-signed by the contractor or his duly authorized representative.

For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD
specifications for each items of work shall be followed.

Measurement shall be taken jointly by Engineer-in-charge or his authorized
representative on the part of the BHEL & the contractor.

The contractor shall provide assistance with appliance and other things necessary for
measurement without extra charge.

If the contractor / his representative fails to attend when required for measurement,
the Engineer-in-charge shall have power to proceed by himself to take
measurements and in that case, these measurements shall be accepted by the
contractor as final.

13) PROGRESS OF WORK AND L.D. FOR DELAY:

a) The project is time bound and works shall have to be carried out at desired pace

throughout the execution period so as to complete the work in the stipulated time.

b) In case work is not completed within schedule completion, the L.D. shall be imposed at
the rate of % % of total contract value per week of delay.
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c) However, the total penalty due to delay will be up to maximum 7 % % of total contract

value.
14) TECHNICAL SPECIFICATIONS & SCOPE OF WORK:

a)

b)

f)

The work will be carried out as per BOQ enclosed in Price Bid and as per latest
“CPWD Specifications” for all the works. In case of any doubt regarding the
specification and its quality of work, Engineer in Charge’s clarification and decision
will be final and binding on the contractor.

All the materials except the materials issued by BHEL free of cost shall be arranged
by the contractor. The materials should be conforming to the relevant IS codes of
latest revision. Material Test Certificate shall be produced for all contractor supplied
materials as per the relevant IS codes of latest revision within the contract quoted
value.

All tools and tackles required for proper completion of work shall be arranged by
contractor.

The contractor should extend fullest co-operation with the third-party agencies
engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality.
The expenditure towards such agencies shall be borne by the contractor only.

The contractor should extend full co-operation to the other contractors who may be
doing other works in the same area to enable them to execute their portions of work
without any delay or difficulty.

The Engineer — in — charge will communicate or confirm his instructions to the
contractor in respect of the execution of the work in a “work site order book”
maintained at his office and confirm receipt of such instructions by signing the
relevant entries in this book. Such entries will rank as order or notices in writing
within the intent and meaning of these conditions.

15) SUPERVISION OF WORK:

The contractor will deploy sufficient numbers of Supervisors/ Engineers of
appropriate qualification and experience to ensure proper execution of work. They
will carry out instructions of Engineer-in-charge and other senior officers of BHEL
during the progress of work.

16) QUALITY OF WORK:

a) After the award of work, the contractor shall prepare and submit quality assurance

program and schedule for work completion / comply with any other quality plan
requirement and schedule for work completion proposed by BHEL with all details
and indicate the field equipment that he is going to use for quality assurance.

We hereby accepted above
(signature & seal of bidder)
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Any work found defective / unsatisfactory the contractor has to rectify the same at

his own cost. In case the contractor fails to rectify the defects within a specified time
as per the Engineer — in — charge’s instructions the same will be got done by BHEL at
the risk and cost of the contractor and the cost deducted from the contractor’s bill.

Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and
contractor to review the issues related to progress, penalty, quality and any other
aspect.

17) SITE CLEARANCE:

a)

b)

c)

Written permission for erection of temporary work sheds at site will have to be
obtained from BHEL.

Once the work is completed, the contractor shall remove his temporary shed and the
unwanted materials and also dispose the debris as instructed by the Engineer —in —
charge.

Final bill shall be forwarded only after clearance of site as per the satisfaction of
Engineer-in-charge

18) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor should
have Labour Licence PF code number & ESI code number before the start of work.

19) COMPENSATION TO CONTRACT WORKERS: BHEL shall recover the amount of
compensation paid to victim(s) by BHEL towards loss of life / permanent disability due to

an accident which is attributable to the negligence of contractor, agency or firm or any

of its employees as detailed below.

i)

i)

i)

Victim: Any person who suffers permanent disablement or dies in an accident as
defined below.

Accident: Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the manufacturing/
operation and works incidental thereto at BHEL factories / offices and precincts
thereof, project execution, erection and commissioning, services, repairs and
maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial
operation, performance guarantee testing undertaken by the company or during any
works / during working at BHEL Units / Townships and premises / Project Sites.

Compensation in respect of each of the victims:

a) In the event of death or permanent disability resulting from Loss of both limbs:
Rs.10,00,000/- (Rs. Ten Lakh)

b) Inthe event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

We hereby accepted above
(signature & seal of bidder)
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iv) Permanent Disablement: A disablement that is classified as a permanent total

v)

disablement under the proviso to Section 2 (I) of the Employee’s Compensation Act,
1923.”

The compensation details are provided at:
http://intranet.bhel.in/HR%20Cirulars/HR%20Circular%20N0.%20016%200F%20201

8.pdf

20) CONFLICT OF INTEREST: “A bidder shall not have conflict of interest with other bidders.
Such conflict of interest can lead to anti-completive practices to the detriment of

procuring Entity’s interests. The bidder found to have a conflict of interest shall be

disqualified. A bidder nay be considered to have a conflict of interest with one or more

parties in this bidding process, if:

a)
b)

c)
d)

f)

g)

h)

they have controlling partner (S) in common; or

they receive or have received any direct or indirect subsidy/ financial stake from any

of  them;or

they have the same legal representative/agent for purposes of this bid; or

they have relationship with each other, directly or through common third parties,

that puts them in a position to have access to information about or influence on the

bid of another Bidder; or

Bidder participates in more than one bid in this bidding process. Participation by a

bidder in more than one Bid will result in the disqualification of all bids in which the

parties are involved. However, this does not limit the inclusion of the components/

sub-assembly/ Assemblies from one bidding manufacturer in more than one bid; or

In cases of agents quoting in offshore procurements, on behalf of their principles

manufacturers, one agent cannot represent two manufacturers or quote on their

behalf in a particular tender enquiry. One manufacturer can also authorise only one

bid from the followings:

1. The principle manufacturer directly or through one Indian agent on his behalf;
and

2. Indian/ foreign agent on behalf only one principle Or

A Bidder or any of its affiliates participated as a consultant in the preparation of the

design or technical specifications of the contract that is the subject of the Bid; or

In case of a holding company having more than one independently manufacturing

units, or more than one unit having common business ownership/ management,

only one unit should quote. Similar restrictions would apply to closely related sister

companies. Bidders must proactively declare such sister/ common business/

management units in same/ similar line of business.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 7
DECLARATION

[/MVE IVI/S. ettt ettt ettt st st aae et st sateatsassaesae et st st st ste st st et stentessa st nsssensenbessenaesaerea
have read and clearly understood all the Terms and conditions in Tender Schedule of and

accordingly accept the same without any deviation what so ever.

>

I/ We unconditionally agree to all the tender conditions and that no new conditions are
imposed by us in the technical / price bid. | understand that in the event of imposing any
condition in the technical / price bid by me/we, such condition would be ignored by
BHEL and only the Tender conditions and price bid will be considered for the purpose of
evaluation”

I/ We confirm that none of our group concern or affiliates etc., appears on the list of
banned firms / companies by BHEL (list available on www.bhel.com) nor any of the
Director / Partner / proprietor of bidder / such group concern or affiliate etc. are
involved with such company.

I/ We also declare that, we have not been suspended or black listed or issued with Show
Cause Notice by BHEL- Ranipet or any other BHEL Unit.

I/ We confirm that other than us, none of our group concerns or affiliates etc. are
participating in the tender either directly or indirectly through any other agency under
same proprietor /common director(s) / common partner(s).

I/ We confirm that if any of the above statement / information furnished by us in this
tender is found to be false/ fake at any stage of tender evaluation or during execution of
contract, apart from disqualification to participate further in the present tender, BHEL
will have the right to initiate appropriate action including legal proceedings /
termination of contract, recovery of damages, penalties etc. as may be deemed fit.

I/We declare that none of the proprietors/directors/ partners are guilty by any court of
law for criminal activity/ offences involving moral turpitude in relation to business
dealings.

We hereby accepted above
(signature & seal of bidder)
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CERTIFICATE OF NO DEVIATION

hereby certify that there is no deviation from the tender conditions either technical or
commercial and | am / we are agreeing to all the terms and conditions mentioned in the
Tender Notice Ref — 975524021E, Dated 04.12.2024

| / We have submitted our offer for this tender. | / We have fully gone through, understood
and accepted all specifications, terms & conditions of the whole tender documents
uploaded in BHEL web site including all corrigenda, addenda etc published in the website
time to time for this tender.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 8

BHEL RANIPET BANK DETAILS

SECTION- 3
BANK AND PAYMENT MANDATE
(Enclose supporting for the detail provided beow)

PRI | TGS
NAME OF BENEFICIARY BHEL/BAP/RANIPET
NAME OF BANK STATE BANK OF INDIA
BANK BRANCH ADDRESS [ TATE BANK OF INDIA BHEL PROJECT BRANCH

UKUNDARAYA PURAM BHEL TOWNSHIP RANIPET-632406

R e CASH CREDIT (CC)
CREDIT, ETC)

ACCOUNT NO 10664849171

MICR CODE

{9 DIGIT MICR CODE AS 632002003

APPEARING ON CHEQUE LEAF)
(EXAMPLE 110240157)

IFSC CODE
(11 DIGIT IFSC CODE OF THE SBIN0O007013

BANK BRANCH)
(EXAMPLE HDFC0001374)

DECLARATION

I/WE, HEREBY DECLARE THAT THE PARTICULARS GIVEN ABOVE ARE CORRECT AND
COMPLETE. IN CASE THE TRANSACTION IS DELAYED OR NOT EFFECTED AT ALL FOR
REASONS OF INCOMPLETE OR INCORRECT INFORMATION AND FOR REASONS BEYOND
THE CONTROL OF NBPPL, I/WE WOULD NOT HOLD, NBPPL RESPONSIBLE. 1I/WE DECLARE
THAT, WHENEVER THERE IS A CHANGE IN THE ABOVE DETAILS, I/WE SHALL FURNISH

THE FORM AFRESH
[ SIGNATURE CON VIRIFIED THE ABOVE DETAILS
l R A
NAME \a-\ \"J 10\f For STATE DAF405 1NOI
DESIGNATION  : N Bﬂ/
DATE : « THALAPATHY SIG? NKER) MAR
Sr. Accounts @fficer (BHEL Piljecy, Wil VOISR e 13&5
COMPANY SEAL _ PHEUBAPIRANGY - . =4 | SpAL OFTHEBANKER

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 9
BHEL RANIPET EFT FORM
% ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER
01 | NAME & ADDRESS OF THE
SUPPLIER / VENDOR
PHONE NO. WITH STD CODE
panno. | | | [ T [ T [ 1]
02 | VENDOR CODE (as in WORK | | | I | I |
ORDER)
03 Details of Bank Account:
A) | NAME & ADDRESS OF THE
BANK
(WITH PIN CODE)
[ T [ [ [ [ [ [
C) | BANK BRANCH CODE:
D) | MIcR copE HEEEEEEEN
E) | ACCOUNT NUMBER ANEEEEEEEEEEEEEE
F) | TYPE OF ACCOUNT CURRENT [/ ©OD / CASH CREDIT
G) XEzggg:AME AS PER BANK
H) | BANK BRANCH RTGS IFSC
cope HEEEEEEEEEN
D} BANK BRANCH NEFT IFSC
CODE
J) | VENDOR'S EMAIL ID (give two ids
AN NN EEEE.
HEEEEEEEEEEEEEEEEEEEEEEE
K) | NAME OF AUTHORISED I
SIGNATORY

CERTIFICATE
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer andfor RTGS Transfer mode by credit to my / our above mentioned Bank
Account. |/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of
Bharat Heavy Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode
of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker's Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account
number of
(name of account holder), the
signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are comect.

PLACE:

(Manager / Officer's
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER 10
e-PROCUREMENT PRICE BID FORMAT

[ princ il Helo | Percentage BoQ

Tender Inviting Authority: Deputy Manager/WCM, BHEL BAP Ranipet

Name of Work: Annual Electrical Maintenance Work in Township BHEL, Ranipet for 2024-25.

Contract No: 975524021E

Name of the
Bidder/
Bidding Firm/
Company :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to
enter the Bidder Name and Values only)

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # NUMBER # TEXT #
Sl Item Description Quantity Units Estimated TOTAL AMOUNT |TOTAL AMOUNT TOTAL AMOUNT
No. Rate in Without Taxes in |With Taxes In Words
Rs. P Rs. P
1 2 4 5 6 53 54 55
1 Supply and replacing of the following material for quarters 0.000 Nos 0.000 0.000 0.000{INR Zero Only

lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips, CGL, Surya, BAJAJ),
Range: 230 / 250 Volts.

1A 40w copper choke for flurescent tube lights (philips, CGL & 3.000 NO 333.450 1000.350 1000.350|INR One Thousand and Paise Thirty Five Only
bajaj make only.)
1B Side holder for flurescent tube lights 50.000 Nos 27.780 1389.000 1389.000|INR One Thousand Three Hundred & Eighty Nine
Only
1C Starter base for flurescent tube lights 5.000 Nos 37.300 186.500 186.500|INR One Hundred & Eighty Six and Paise Fifty Only
2 Supply and laying of 8 SWG Gl wire for earthing in 1200.000 Nos 56.100 67320.000 67320.000{INR Sixty Seven Thousand Three Hundred & Twenty
Ground/wall/ floor. The cost includes required cutting of wall, Only
winrl far lavina in wall/flaar with tariale nintn
3 Supplying and replacing of 2 run of 7/20 PVC insulated 1100.000 Nos 347.350 382085.000 382085.000{INR Three Lakh Eighty Two Thousand &Eighty Five

We hereby accepted above
(signature & seal of bidder)
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Supplying and replacing of 4 runs of 7/20 PVC insulated

100.000

Nos

429.000

42900.000,

42900.000

INR Forty Two Thousand Nine Hundred  Only

Supplying and Replacing of 14SWG Insulated Gl wire for

Qarvira tinn with lain raal

300.000

Nos

166.700

50010.000

50010.000

INR Fifty Thousand &Ten Only

Supplying and replacing of the following wooden boxes onlyin
on Existing locations in Quarters & Public buildings with
necessary switch cuttings,and make interconnections and
necessary fixtures etc.(The switches ,socket,Regulator,Fuse
unit & DP Mainswitch only supplied by BHEL on free of cost
from Civil Township Stores.

0.000

Nos

0.000

0.000

0.000

INR Zero Only

6A

4"x4" Teak wood box with hylem sheet top cover (Cover thick
2mm).

40.000

Nos

55.600

2224.000

2224.000

INR Two Thousand Two Hundred & Twenty Four
Only

6B

6"x4" Teak wood box with hylem sheet top cover (Cover thick
2mm).

65.000

Nos

152.800

9932.000

9932.000

INR Nine Thousand Nine Hundred & Thirty Two Only

6C

8"x6" Teak wooden box with hylem sheet top cover (Cover
thick 2mm).

150.000

Nos

208.400

31260.000

31260.000

INR Thirty One Thousand Two Hundred & Sixty
Only

6D

12"x8" Teak wood box with hylem sheet top cover (Cover
thick 2mm).

100.000

NO

319.500

31950.000

31950.000

INR Thirty One Thousand Nine Hundred & Fifty Only

Cleaning 1200mm sweep ceiling fan complete with regulator
provided in various places in the Township by any cleaning
agent. The fans are at a height of 3.0Mtr to 4.0Mtr from the
floor level. (The cost includes supply of Anti corrosive
cleaning agent.)

500.000

NO

41.600

20800.000|

20800.000,

INR Twenty Thousand Eight Hundred  Only

Cleaning of 1x20w / 40w, 2x20w / 40w patty/box/decorative type
flurecent fitting etc. provided in various places of Township
by any cleaning agent. The fittings are at a height of 3.0 mtrs to
4.0 mtr from floor level. (The cost includes supply of Anti
corrosive cleaning agent)

350.000

NO

99.000

34650.000|

34650.000,

INR Thirty Four Thousand Six Hundred & Fifty Only

Supplying and replacing of the following hylem sheet top
cover only in the Existing switch board location at Quarters
and Public buildings with switch cuttings, and make
interconnections and necessary fixtures etc. (The switches,
sockets & Regulator only supplyied by BHEL free of cost from
Civil Township Stores.

0.000

Nos

0.000

0.000

0.000

INR Zero Only

Page 47 of 61
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9A 4"x4" Hylem sheet top cover only (cover thick 2mm) 20.000 NO 55.500 1110.000| 1110.000{INR One Thousand One Hundred & Ten Only
9B 6"x4" Hylem sheet top cover only (Cover thick 2mm). 20.000 NO 97.000 1940.000| 1940.000{INR One Thousand Nine Hundred & Forty Only
9C 6"x8" Hylem sheet top cover only (Cover thick 2mm) 30.000 NO 139.000 4170.000 4170.000{INR Four Thousand One Hundred & Seventy Only
9D 8"x8" Hylem sheet top cover (Cover thick 2mm) 20.000 NO 139.000 2780.000 2780.000(INR Two Thousand Seven Hundred & Eighty Only
9E 12"x8" Hylem sheet top cover ( Cover 2mm thick). 20.000 NO 222.000 4440.000 4440.000(INR Four Thousand Four Hundred & Forty Only
10 Supply and wiring of open / concelled PVC rigid conduit 500.000 277.000 138500.000 138500.000|INR One Lakh Thirty Eight Thousand Five Hundred

pipe(IS| MAKE) on wall / ceiling / conceiling with continuous 3 Only

Runs of 2.5sq.mm FRLS copper conductor PVC insulated RM

unsheathed wire (one for phase, one for Nutral & one for
earthing) with necessary fixtures etc.

1 Supply and wiring of open / concelled PVC rigid conduit pipe 200.000 222.000 44400.000 44400.000{INR Forty Four Thousand Four Hundred  Only
(ISI MAKE) on wall / ceiling / concealing with continuous 2
Runs of 1.5sq.mm FRLS copper onductor PVC insulated wire &

1 Runs of 1.5 sqmm copper insulated (green) wire for earthing RM
(one for phase, One for Nutral.) with necessary fixtures etc.

12 Supply and fixing of Anchor make 5A, 2pin cum 3pin Flush type 10.000 207.000 2070.000 2070.000{INR Two Thousand &Seventy Only
socket and 5A switch in suitable teakwood box covered with NO

2mm thick hylem sheet top cover (Ivory colour) with necessary
fixtures etc.
13 Supply and fixing of Anchor make 15A cum 5A flush type 3 pin 100.000 402.000 40200.000 40200.000{INR Forty Thousand Two Hundred Only
socket and 15A switch in suitable teakwood box with 2mm thick

. A I NO
hylem sheet top cover (ivory colour) with necessary fixtures
etc.
14 Rectifying the faults such as loose connection in the existing 500.000 69.000 34500.000 34500.000{INR Thirty Four Thousand Five Hundred Only
wiring points like Switch board / junction box / Roundblock /
switch / socket / ceiling rose at Qtrs/Public buildings. The rate NO
includes necessary fasteners like screws,bolt & Nuts etc.

15 Refixing of TNEB existing service pipe (If clamp are removed 40.000 208.000 8320.000 8320.000{INR Eight Thousand Three Hundred & Twenty Only
in Qtrs / Public building) with necessary clamps, screws, etc. NO
The service pipe has to be fixed on the same locationwith out
changing the existing place.

16 Supply of the following items and replacement work at existing 0.000 Nos 0.000 0.000 0.000{INR Zero Only
switch boards, tube light fittings, ceiling rose, ceiling fan and
exhaust fan etc. The rate quoted shall be inclusive of material
cost and labour charges etc.

16A 5A flush type switch one way/ two way/ bell push / 5a flush 900.000 NO 71.000 63900.000 63900.000{INR Sixty Three Thousand Nine Hundred Only
type switch indicator

We hereby accepted above
(signature & seal of bidder)
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16B 15A flush type switch 100.000 NO 165.000 16500.000 16500.000{INR Sixteen Thousand Five Hundred  Only
16C Ivory ceiling rose 50.000 NO 66.000 3300.000 3300.000{INR Three Thousand Three Hundred Only
16D Teak wood round block 40.000 NO 68.000 2720.000 2720.000{INR Two Thousand Seven Hundred & Twenty Only
16E Bulkhead fitting (metal base only) 50.000 NO 486.000 24300.000| 24300.000|INR Twenty Four Thousand Three Hundred Only
16F GLS lamp 500w / 1000w halogen lamp / holder 2.000 NO 104.000 208.000 208.000|INR Two Hundred & Eight Only
16G 2.5 MFD 440volts fan condenser 200.000 NO 69.000 13800.000 13800.000{INR Thirteen Thousand Eight Hundred  Only
16H Porcelain 16A fuse unit 150.000 NO 100.000 15000.000 15000.000{INR Fifteen Thousand Only
16l Adaptor, pendent, slanding, battern holder 75.000 NO 67.000 5025.000 5025.000(INR Five Thousand &Twenty Five Only
16J Ceiling fan rubber bush 5.000 NO 33.000 165.000 165.000{INR One Hundred & Sixty Five Only
16K 15A cum 5A switched socket set 40.000 NO 194.000 7760.000 7760.000{INR Seven Thousand Seven Hundred & Sixty Only
17 Rewinding of 1200mm sweep ceiling fan motor The rate 200.000 625.000 125000.000 125000.000{INR One Lakh Twenty Five Thousand Only
includes cost of all labours and changing the winding,Bearing, NO

capacitor (2.5mfd), adaptor fixing bolt if any, etc. and overall
servicing and final testing.

18 Wiring of light point / fan point / exhaust fan point / call bell 200.000 725.000 145000.000 145000.000{INR One Lakh Forty Five Thousand Only
point / socket point with 1.5sq.mm FRLS PVC insulated copper
conductor single core cable in surface / recessed medium
class (1.5mm thick) PVC conduit with piano switch, phenolic
laminated sheet suitable size teakwood box / MS box (in
concealed) and earthing the point with 1.5sq.mm FRLS PVC
insulated cu. Conductor single core cable etc. as required
include removing of old wirings, reapers, switches, wooden
boxes, main switch boxes etc. and its given to civil township
store

19 Wiring for circuit / sub main wiring along with earth wire with 120.000 382.000 45840.000| 45840.000|INR Forty Five Thousand Eight Hundred & Forty
the following size of FRLS PVC insulated cu. Conductor single Only

core cable in surface/recessed medium class PVC RM
conduit(1.5mm thick), saddles etc. as required 2 x 4.0sq.mm + 1
X 4.0sq.mm earth wire.

20 Supplying & fixing of following modular type switch / sockets 0.000 Nos 0.000 0.000| 0.000{INR Zero Only
on the existing modular plate & switch box including
connections excluding modular plate etc. as required.

POINT

20A 5/6 Amps switch 100.000 NO 101.000 10100.000 10100.000{INR Ten Thousand One Hundred Only

20B 2 way 5/ 6 Amps switch 25.000 NO 131.000 3275.000 3275.000{INR Three Thousand Two Hundred & Seventy Five
Only

20C 15/16 Amps switch 40.000 NO 150.000 6000.000 6000.000{INR Six Thousand Only

20D 3/5 pin 5/6 Amps socket outlet 40.000 NO 133.000 5320.000 5320.000{INR Five Thousand Three Hundred & Twenty Only

20E 6 pin 15/ 16 Amps socket outlet 40.000 NO 215.000 8600.000 8600.000(INR Eight Thousand Six Hundred Only

We hereby accepted above
(signature & seal of bidder)
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20F Telephone socket outlet 2.000 NO 121.000 242.000 242.000{INR Two Hundred & Forty Two Only
20G TV antenna socket outlet 2.000 NO 124.000 248.000 248.000{INR Two Hundred & Forty Eight Only
20H Bell bush 15.000 NO 139.000 2085.000 2085.000{INR Two Thousand &Eighty Five Only
21 Blanking plate on existing modular plate 50.000 NO 30.500 1525.000| 1525.000| I(')\lRl One Thousand Five Hundred & Twenty Five
nly
22 Supply& fixing of step type electronic fan regulator on the 70.000 479.000 33530.000| 33530.000{INR Thirty Three Thousand Five Hundred & Thirty
existing modular plate switch box including connections, but NO Only
excluding modular plate etc. as required
23 Supplying & fixing of following modular base and cover plate 0.000 Nos 0.000 0.000 0.000]INR Zero Only
on existing modular metal boxes etc. as required.
23A 1 or 2 module 10.000 NO 96.000 960.000 960.000{INR Nine Hundred & Sixty Only
23B 3 module 10.000 NO 108.500 1085.000| 1085.000{INR One Thousand &Eighty Five Only
23C 4 module 10.000 NO 120.000 1200.000| 1200.000{INR One Thousand Two Hundred Only
23D 6 module 10.000 NO 144.000 1440.000| 1440.000{INR One Thousand Four Hundred & Forty Only
23E 8 module 10.000 NO 178.600 1786.000| 1786.000| I(')\IR| One Thousand Seven Hundred & Eighty Six
nly
23F 12 module 10.000 NO 242.000 2420.000 2420.000{INR Two Thousand Four Hundred & Twenty Only
24 Supplying and fixing 5Amps to 32/ 40 Amps rating 240 / 415v 0.000 Nos 0.000 0.000 0.000{INR Zero Only
'C' curve miniature circuit breaker suitable for inductive load
of following poles in the existing MCB DB complete with
connection , testing and commissioning etc. as required (GE/
L&T Siemens, Schneider,BCH, ABB)
24A Single pole 600.000 NO 220.000 132000.000 132000.000{INR One Lakh Thirty Two Thousand Only
24B Double pole 150.000 NO 600.000 90000.000| 90000.000{INR Ninety Thousand Only
24C Triple Pole & Newtral 2.000 No 1070.000 2140.000 2140.000|INR Two Thousand One Hundred & Forty Only
25 Supplying and fixing following rating four pole,(three phase 0.000 Nos 0.000 0.000 0.000|INR Zero Only
and neutral), 415 volts, miniature circuit breaker in the existing
mcb db complete with connections, testing and commissioning
etc. as required. ( GE/ L&T Siemens, Schneider,BCH, ABB)
25A 32/40 Amps 5.000 NO 1330.000 6650.000 6650.000{INR Six Thousand Six Hundred & Fifty Only
25B 63 Amps 2.000 NO 1999.000 3998.000 3998.000 ICI;IR Three Thousand Nine Hundred & Ninety Eight
nly
26 Supplying and fix of 20Amps 240volts SPN industrial type 3.000 1053.000 3159.000 3159.000{INR Three Thousand One Hundred & Fifty Nine Only
socket outlet with 2pole & earth metal enclosed plug top along
with 20Amps C curve SP MCB in sheet steel enclosure on NO
surface or in recess, with chained metal cover for the socket
outlet & complete with connections , testing, and
commissioning etc. as required
27 Laying of one number PVC insulated and PVC sheathed / XLPE 0.000 Nos 0.000 0.000 0.000|INR Zero Only
power cable of 1.1 kv grade of following size direct in ground
including excavation, riversand/M-sand(as required)
cushioning, protective covering and refilling the trench and
route marker of size 10cm x 10cm x 5mm thick Gl plate with
suitable angle etc. as required.As per Drawing given in the
tender

We hereby accepted above
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27A upto 185 sq mm 500.000 = 277.000 138500.000, 138500.000|INR One Lakh Thirty Eight Thousand Five Hundred
Only
28 Laying of one number PVC insulated and PVC sheathed / XLPE 0.000 Nos 0.000 0.000| 0.000|INR Zero Only
power cable of 1.1 kv grade of following size on wall surface
as required.
28A Upto 35 sq mm (clamped with one mm thick saddle) 200.000 RM 31.750 6350.000 6350.000|INR Six Thousand Three Hundred & Fifty Only
28B Above 35 sq mm (clamped with one mm thick saddle) 50.000 RM 92.600 4630.000 4630.000{INR Four Thousand Six Hundred & Thirty Only
29 Supplying and making straight through joint with cast resin 0.000 Nos 0.000 0.000| 0.000]INR Zero Only
compound including ferrules and another jointing material for
following size of PVC insulated and PVC sheathed / XLPE
aluminum conductor cable of 1.1 kv grade as required
29A 2x16 sq mm 1.000 NO 1614.000 1614.000 1614.000{INR One Thousand Six Hundred & Fourteen Only
29B 31/2x70 sq mm 1.000 NO 2164.800 2164.800 2164.800{INR Two Thousand One Hundred & Sixty Four and
Paise Eighty Only
29C 31/2x95 sq mm 1.000 NO 2561.000 2561.000 2561.000|INR Two Thousand Five Hundred & Sixty One Only
29D 4 x 16 sq mm 1.000 NO 1614.300 1614.300| 1614.300{INR One Thousand Six Hundred & Fourteen and
Paise Thirty Only
29E 4 x25 sq mm 1.000 NO 1839.000 1839.000| 1839.000{INR One Thousand Eight Hundred & Thirty Nine
Only
30 Supply and making end termination with brass compression 0.000 Nos 0.000 0.000| 0.000]INR Zero Only
gland and aluminum/ cu lugs for the following size of PVC
insulated and PVC sheathed / XLPE al. Conductor cable of
1.1kv grade as required
30A 2 x 16 sq mm (22mm) 3.000 NO 211.700 635.100 635.100{INR Six Hundred & Thirty Five and Paise Ten Only
30B 3.5 x 35 sq mm (32mm) 3.000 NO 357.000 1071.000| 1071.000{INR One Thousand &Seventy One Only
30C 3.5 x 50 sq mm (35mm) 3.000 NO 452.500 1357.500| 1357.500{INR One Thousand Three Hundred & Fifty Seven
and Paise Fifty Only
30D 3.5 x 95 sq mm (45mm) 3.000 NO 616.600 1849.800| 1849.800|INR One Thousand Eight Hundred & Forty Nine and
Paise Eighty Only
30E 4 x 10 sq mm (25mm) 3.000 NO 255.300 765.900 765.900 gIR Seven Hundred & Sixty Five and Paise Ninety
nly
30F 4 x 25 sq mm (28mm) 3.000 NO 328.000 984.000 984.000{INR Nine Hundred & Eighty Four Only
31 Supply & replacement of following items work at existing main 0.000 Nos 0.000 0.000| 0.000]INR Zero Only
switch boards the rate quoted shall be inclusive of material
cost and labour charges etc.
31A 16 Amps dp (side handle) main switch 50.000 NO 521.300 26065.000| 26065.000[INR Twenty Six Thousand &Sixty Five Only
31B 32 Amps dp (side handle) main switch 75.000 NO 1171.000 87825.000 87825.000(INR Eighty Seven Thousand Eight Hundred &
Twenty Five Only
31C 32/ 40Amps tpn main switch wit re-wirable fuse unit (side 5.000 NO 1984.800 9924.000 9924.000{INR Nine Thousand Nine Hundred & Twenty Four
handle) Only
31D 63 Amps tpn main switch wit re-wirable fuse unit (side handle) 3.000 NO 4325.000 12975.000| 12975.000{INR Twelve Thousand Nine Hundred & Seventy Five
Only
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31E 32 Amps porcelain fuse unit(500v) 100.000 NO 187.000 18700.000| 18700.000{INR Eighteen Thousand Seven Hundred Only
31F 63 Amps porcelain fuse unit(500v) 15.000 NO 342.700 5140.500 5140.500{INR Five Thousand One Hundred & Forty and Paise
Fifty Only
32 Supply and fixing following size / modular / Gl box along with 0.000 Nos 0.000 0.000 0.000|INR Zero Only
modular base and cover plate for modular switches in recess
etc. as required.
32A 2 Module (75mm x 75mm) 5.000 NO 219.600 1098.000| 1098.000[{INR One Thousand &Ninety Eight Only
32B 3 Module (100mm x 75mm) 5.000 NO 231.500 1157.500| 1157.500{INR One Thousand One Hundred & Fifty Seven and
Paise Fifty Only
32C 4 Module (125mm x 75mm) 5.000 NO 258.000 1290.000| 1290.000{INR One Thousand Two Hundred & Ninety Only
32D 6 Module (200mm x 75mm) 5.000 NO 328.000 1640.000| 1640.000{INR One Thousand Six Hundred & Forty Only
32E 8 Module (125mm x 125mm) 5.000 NO 349.900 1749.500| 1749.500|/INR One Thousand Seven Hundred & Forty Nine
and Paise Fifty Only
32F 12 Module (200mm x 150mm) 5.000 NO 441.900 2209.500 2209.500{INR Two Thousand Two Hundred & Nine and Paise
Fifty Only
33 Supply and fixing following way single pole, neutral, sheet 0.000 Nos 0.000 0.000 0.000]INR Zero Only
steel, MCB distribution board, 240volts on surface / recess
complete with tinned copper bus bar, interconnections,
powder painted including earthing etc. as required (but
without MCB / RCCB / Isolater)
33A 2 + 4 way/ 6 way, double door 5.000 NO 1220.000 6100.000 6100.000{INR Six Thousand One Hundred Only
33B 2 + 6 way/ 8 way, double door 110.000 NO 2376.000 261360.000| 261360.000{INR Two Lakh Sixty One Thousand Three Hundred &
Sixty Only
33C 2 + 8 way/ 10 way, double door 2.000 NO 2530.000 5060.000 5060.000{INR Five Thousand &Sixty Only
33D 2 + 12 way/ 14 way, double door 2.000 NO 3036.000 6072.000 6072.000{INR Six Thousand &Seventy Two Only
34 Supplying and fixing following way horizontal type three pole, 0.000 Nos 0.000 0.000 0.000]INR Zero Only
neutral, sheet steel, MCB distribution board, 415volts on
surface / recess complete with tinned copper bus bar, neutral
bus bar, earth bar, din bar, interconnections, powder painted
including earthing etc. as required. (but without MCB / RCCB /
isolater)
34A 4 way (4 + 12), double door 5.000 NO 2878.000 14390.000| 14390.000{INR Fourteen Thousand Three Hundred & Ninety
Only
34B 6 way (4 + 18), double door 3.000 NO 3488.000 10464.000 10464.000|INR Ten Thousand Four Hundred & Sixty Four Only
35 Wiring of light point / fan point / exhaust fan point / call bell 250.000 774.000 193500.000 193500.000{INR One Lakh Ninety Three Thousand Five Hundred
point / socket point with 1.5sq.mm FRLS PVC insulated copper Only
conductor single core cable in surface / recessed medium
class PVC conduit with modular switch, modular plate, modular POINT
cover, suitable Gl box and earthing the point with 1.5sq.mm
FRLC PVC insulated cu. Conductor single core cable etc. as
required. (Total three run colour code should be maintained)
1.10.2 - group - B.
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36

Removing & Re-fixing of LED light/ 1x40w / 2x40w street light
fittings/1x70w / 1x150w/1x80w/ 1x125w SV &MV IAmps & fitting
in the existing street poles (or) Buildings. Which are fitted at a
height of 6 to 8 Mtr. From the ground level. The light fitting
only will be issued from Township Civil Stores.

400.000

NO

152.800

61120.000|

61120.000{INR Sixty One Thousand One Hundred & Twenty
Only

37

Removing & Re-fixing of 1200mm sweep ceiling fan in the
public buildings & Qtrs in Township. Which are fitted at a
height of 3 to 4 Mtr. From the ground level. The ceiling fans
only will be issued from Township Civil Stores.

200.000

NO

209.000

41800.000

41800.000{INR Forty One Thousand Eight Hundred Only

38

Removing / Replacing / Rectification of faults in 250W SV lamp
/150 W SV LAMP/ 1x500w (or) 1000W Halogen / 1x250w (or)
2x250w Metal Halide / 1x400w (or) 2x400w Metal halide fittings
in the existing street light poles, which are fitted at a height of
08 to 12 Mtrs. From ground level. The required materials and
Boom ladder will be issued free of cost from Township Civil
Stores.

200.000

NO

530.700

106140.000,

106140.000{INR One Lakh Six Thousand One Hundred & Forty
Only

39

Rectifying of faults in 70w SV/150 W SV, 80 WMV lamp / 125 W
MV lamp fitting in the existing street light poles & Public
buildings which are fitted at a height of 3 to 6 mtr from ground
level. The required materials will be issued free of cost from
Township Civil stores.

250.000

NO

147.300

36825.000|

36825.000{INR Thirty Six Thousand Eight Hundred & Twenty
Five Only

40

Rectifying of faults in 1x40w/ 70w SV / 150 W SV streetlight
fitting in the existing street light poles & public buildings such
as loose connections, changing of damaged wires and jumper
faults, which are fitted at a height of 4 to 8 mtr from ground
level. The required materials will be issued free of cost from
township Civil stores

100.000

NO

166.700

16670.000

16670.000{INR Sixteen Thousand Six Hundred & Seventy Only

M

Laying of 2x1.5/2x4 / 2x6,2x10/4x6 /3 1/2x25/31/2x35/3
1/2 x50/ 3 1/2x 95 sq.mm Al./copper conductor PVC insulated
armored cable in ground/ wall with necessary clAmps,fixtures
etc. The armored Cable alone supplied at free of cost from
Civil Township Stores.

150.000

RM

250.000

37500.000|

37500.000{INR Thirty Seven Thousand Five Hundred Only

42

Rectifying/Replacing of faults in 1x40w Tube patty fitting in
Qtrs/Public building. Which are fitted at a height of 2.5 to 4 Mtr
from ground level. The light fitting alone will be supplied by
BHEL free of cost from Township Civil Stores. (Old fitting to
be returnrd to store)

80.000

No

63.300

5064.000

5064.000{INR Five Thousand &Sixty Four Only

43

Rectifying of faults such as loose connections, replacement of
faulty materials with out removing of the 1200mm sweep
ceiling fan / 300 mm Exhaust fans at Qtrs / Pubilc building in
Township. The required materials alone will be issued by
BHEL free of cost at Township Civil Stores.(Rubber brush,
Capacitor , Wire etc).

500.000

NO

69.400

34700.000|

34700.000{INR Thirty Four Thousand Seven Hundred Only
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44 Rectifying/Replacing of faults in 1x40w Tube patty fitting in 150.000 83.300 12495.000| 12495.000{INR Twelve Thousand Four Hundred & Ninety Five
Qtrs/Public building. Such as loose connections and Only
replacement of defective components. Which are fitted at a
height of 2.5 to 4 Mtr from ground level. The new spare NO

materials alone will be supplied by BHEL free of cost from
Township Civil Stores. (Tube light, starter, starter base, side
holder, choke etc)

45 Replacement of Single phase 15 Amps / 32 Amps TPN main 20.000 125.000 2500.000 2500.000|{INR Two Thousand Five Hundred Only
switch in Qtrs / public buildings in Township. The work
includes necessary cable inter connections wire / cable etc.
The Main switch and cable / Wire if required only supplied by
BHEL free of cost at Township Civil Stores. (The old material
returned to Civil township stores)

46 Replacement of Three phase 15 Amps / 32 Amps TPN main 100.000 250.000 25000.000 25000.000{INR Twenty Five Thousand Only
switch in Qtrs / public buildings in Township. The work
includes necessary cable inter connections wire / cable etc.
The Main switch and cable / Wire if required only supplied by
BHEL free of cost at Township Civil Stores. (The old material
returned to Civil township stores)

47 Rectifying of faults Three phase 15 A/32 Aetc TPN Main switch 80.000 125.000 10000.000 10000.000{INR Ten Thousand Only
in Qtrs / public building in Township. The work includes
necessary inter- connections Wire / cable etc. The TPN Main
switch and cable / wire if required only supplied by BHEL free
of cost at Township Civil Stores. (The old material returned to
Civil township stores).

48 Removing of old service wires and laying of 2 run of 7/20 PVC 800.000 88.000 70400.000 70400.000{INR Seventy Thousand Four Hundred Only
insulated unsheathed copper cable with continuous running
of 14 SWG insulated Gl wire for service connection with
necessary procelain or PVC reel insulators, that reel
insulators binding with 18 SWG copper wire and connection at RM
both ends, materials will be supplied by BHEL. The old
materials should be returened to township civil stores.
(including disconnecting, reconnecting charges & EB co-
ordination)

49 Experienced electrician (ITl / Diploma holder) for attending 0.000 Nos 0.000 0.000| 0.000|INR Zero Only
day to day electrical complaints in township quarters and
public buildings etc. Including all maintenance works like
attending to the fuse off call works, cleaning of DG sets,
cleaning of all types of motors & starters and other electrical
works etc., complete.

NO

NO

NO

49A Electricians 200.000 NO 836.230 167246.000 167246.000{INR One Lakh Sixty Seven Thousand Two Hundred
& Forty Six Only
49B Helper Electrical 150.000 NO 770.280 115542.000 115542.000{INR One Lakh Fifteen Thousand Five Hundred &

Forty Two Only
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50 Supplying & fixing / replacing of box type single fluorescent 0.000 Nos 0.000 0.000 0.000]INR Zero Only
fitting with copper choke and condenser complete with ISI
mark. The rate includes necessary fixtures inter-connections,
testing and commissioning. The old materials should be
returned to civil store.

50A 4 Ft. 40 Watts with Ballast (Philips / Crompton / Wipro / 3.000 NO 539.000 1617.000| 1617.000{INR One Thousand Six Hundred & Seventeen Only
Equivalent)

51 Supplying & fixing / replacing of box type twin fluorescent 0.000 Nos 0.000 0.000 0.000]INR Zero Only
fitting with copper choke and condenser (HPF) complete with
ISI mark. The rate includes necessary fixtures inter-
connections, testing and commissioning. The old materials
should be returned to civil store.

51A 4 Ft. 40 Watts with Ballast (Philips / Crompton / Wipro / 3.000 NO 900.000 2700.000 2700.000{INR Two Thousand Seven Hundred Only
Equivalent)

52 Supplying & fixing / replacing of condenser for SV/ MV lamp. 0.000 Nos 0.000 0.000 0.000]INR Zero Only
The rate includes testing and commissioning. The old
materials should be returned to civil store.

52A 10 Mfd for 125 Watts Bulb 4.000 NO 148.000 592.000 592.000{INR Five Hundred & Ninety Two Only
52B 15 Mfd for 250 Watts Bulb 4.000 NO 197.000 788.000 788.000{INR Seven Hundred & Eighty Eight Only
52C 20 Mfd for 400 Watts Bulb 4.000 NO 273.000 1092.000| 1092.000[INR One Thousand &Ninety Two Only
53 Supplying & fixing / replacing of fuse units (Anchor / 0.000 Nos 0.000 0.000 0.000{INR Zero Only

equivalent). The rate includes necessary fixtures inter-
connections, testing and commissioning. The old materials
should be returned to civil store.

53A 100Amps Porcelain Fuse Unit (500V) 5.000 NO 407.000 2035.000 2035.000{INR Two Thousand &Thirty Five Only

53B 200 Amps Porcelain Fuse Unit (500V) 3.000 NO 659.000 1977.000| 1977.000{INR One Thousand Nine Hundred & Seventy Seven
Only

54 Supplying & fixing of neutral link 15 amps. The rate includes 0.000 Nos 0.000 0.000| 0.000]INR Zero Only

necessary fixtures inter-connections, testing and
commissioning. The old materials should be returned to civil
store.

54A 4 Way Neutral Link 5.000 NO 30.000 150.000| 150.000{INR One Hundred & Fifty Only

54B 6 Way Neutral Link 5.000 NO 44.400 222.000 222.000{INR Two Hundred & Twenty Two Only

54C 8 Way Neutral Link 5.000 NO 55.400 277.000 277.000{INR Two Hundred & Seventy Seven Only

54D 12 Way Neutral Link 5.000 NO 80.500 402.500 402.500{INR Four Hundred & Two and Paise Fifty Only
55 Supplying,installation,testing and commissioning of 0.000 Nos 0.000 0.000 0.000|INR Zero Only

Astronomical time switch of following configuration to be
mounted in feeder pillars / Lighting DBs for automatic
switching On & OFF of street lights at sun set & sun rise or
twilight(Auto ON, Auto OFF, Auto modes) with manual override
facility with 12/24 hour display format with suitable battery and
indication for relay status i/c programming at site complete as
required.
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55A 1 output per phase and suitable for single phase supply. 5.000 NO 3879.800 19399.000 19399.000 I’L\!R l\éi)n?teen Thousand Three Hundred & Ninety
ine_ Only
56 Supplying and fixing metal box of following sizes (nominal 0.000 Nos 0.000 0.000 0.000|INR Zero Only
size) on surface or in recess with suitable size of phenolic
laminated sheet cover in front including painting etc as
required.
56A 200 mm X 250 mm X 100 mm deep 20.000 NO 388.300 7766.000 7766.000 I(l)\lFi Seven Thousand Seven Hundred & Sixty Six
nly
57 Supply and fixing of 4 feet 36/40 watts fluorecent patty type 6.000 379.600 2277.600 2277.600|INR Two Thousand Two Hundred & Seventy Seven
light fitting with copper choke/Electronic Choke and suitable and Paise Sixty Only
metal braket set. Work is inclusive supply of silk wire adaptor NO
interconnections earth connections etc are required.
58 Supply and providing Earth pit as per the drawing No: 0.000 Nos 0.000 0.000| 0.000|INR Zero Only
BAP:CTS:EL:PLNG2014 attached. All the materials required for
providing the earth pit.s per the drawing is under
contractors's scope.
58A In ordinary Earth / soft rock / hard rock 50.000 NO 11500.000 575000.000| 575000.000{INR Five Lakh Seventy Five Thousand Only
59 Supplying and fixing of 400 x 500 x 230 mm street light 5.000 3000.000 15000.000 15000.000{INR Fifteen Thousand Only
timer/EB Meter control box, CRCA Sheet with powder coat
paint finish-Weather proof type and suitable for 01 no of 5 mm NO
thick hylem Sheet as required.The rate includes fixing of 02
sets of clamps , required suitable Gl nut & bolt with washers
etc.
60 Supply and replacing of the following material for quarters 0.000 Nos 0.000 0.000 0.000|INR Zero Only
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips, CGL, BAJAJ / JAGUAR),
Range: 230 / 250 Volts. 2 years warrantee
60A 40 Watts Incandescent Bulbs 40.000 NO 21.500 860.000 860.000|INR Eight Hundred & Sixty Only
60B 60 Watts Incandescent Bulbs 30.000 NO 21.500 645.000 645.000{INR Six Hundred & Forty Five Only
60C 2Ft, 20 Watts Flurescent Tube 4.000 NO 56.700 226.800 226.800 glR Two Hundred & Twenty Six and Paise Eighty
nly
60D 4Ft /, 36/40 Watts Flurescent Tube 15.000 NO 56.700 850.500 850.500|INR Eight Hundred & Fifty and Paise Fifty Only
60E 4Ft, 18/20 Watts LED Tube light Fittings 100.000 NO 385.000 38500.000| 38500.000(INR Thirty Eight Thousand Five Hundred  Only
60F 80 Watts Mercury Vapour Dicharge Lamp 3.000 NO 280.000 840.000 840.000{INR Eight Hundred & Forty Only
60G 125/150 Watts Mercury Vapour Dicharge Lamp 3.000 NO 290.000 870.000 870.000{INR Eight Hundred & Seventy Only
60H 250 Watts Mercury Vapour Dicharge Lamp 3.000 NO 610.000 1830.000| 1830.000{INR One Thousand Eight Hundred & Thirty Only
60l 24 W LED 400K 2X2 Square type recessed fitting with LED 4.000 NO 3000.000 12000.000| 12000.000{INR Twelve Thousand Only
60J 25W- 30 W LED Street light fitting with waterproof driver 40.000 NO 1796.000 71840.000 71840.000 ICI;IR Seventy One Thousand Eight Hundred & Forty
nly

Page 56 of 61

We hereby accepted above
(signature & seal of bidder)



Bharat Heavy Electricals Limited
(A Government of India Undertaking)
Boiler Auxiliaries Plant

Ranipet-632406
Ref No. 975524021E
60K 32W- 45 W LED Street light fitting with waterproof driver 20.000 NO 2764.000 55280.000 55280.000|INR Fifty Five Thousand Two Hundred & Eighty Only
60L 48W -60W LED Street light fitting with waterproof driver 20.000 NO 4095.000 81900.000, 81900.000|INR Eighty One Thousand Nine Hundred Only
60M 100W- 120W LED Street light fitting with waterproof driver 20.000 NO 5885.000 117700.000 117700.000{INR One Lakh Seventeen Thousand Seven Hundred
Only
600 30W-45 LED Flood Street light fitting with waterproof driver 24.000 NO 2585.000 62040.000| 62040.000|INR Sixty Two Thousand &Forty Only
60P 50W -60W LED Flood Street light fitting with waterproof driver 20.000 NO 4000.000 80000.000 80000.000{INR Eighty Thousand Only
60Q 100 -120 W LED Flood Street light fitting with waterproof driver 10.000 NO 6300.000 63000.000 63000.000{INR Sixty Three Thousand Only
60R 150W-180W LED Flood Street light fitting with waterproof 4.000 NO 9100.000 36400.000 36400.000{INR Thirty Six Thousand Four Hundred Only
driver
61 Supply and replacement of the following items in the existing 0.000 Nos 0.000 0.000 0.000|INR Zero Only
panel board / steert light control boards situated in old & new
township, all fixing arrangement like channel, screws,
nut/bolts, terminal connections etc, are in contractor's scope.
61A 40AMPS 3PHASE 4/3POLE CONTACTOR (L&T, SIEMENs, BCH 6.000 NO 3600.000 21600.000 21600.000|INR Twenty One Thousand Six Hundred  Only
ONLY)
61B 70AMPS 3PHASE 4/3POLE CONTACTOR (L&T, SIEMENs, BCH 2.000 NO 6430.000 12860.000 12860.000{INR Twelve Thousand Eight Hundred & Sixty Only
ONLY)
62 Supply and replacement of the following items in the existing 0.000 Nos 0.000 0.000 0.000]INR Zero Only
Tubelights Fittings /Out door tubelight fittings in various qgtrs,
public building etc located in in old & new township, all fixing
arrangement like channel, screws, nut/bolts, terminal
connections etc, are in contractor's scope includes labour
charges also.
62A 20Watts Tubelights Starter 5.000 NO 21.500 107.500 107.500/INR One Hundred & Seven and Paise Fifty Only
62B 40Watts Tubelights Starter 5.000 NO 21.500 107.500 107.500|INR One Hundred & Seven and Paise Fifty Only
63 "Supply and replacing of 36/40 Watts electronics ballast / 10.000 324.000 3240.000 3240.000{INR Three Thousand Two Hundred & Forty Only
chock for the flurescent tube for street lights / public building
tube lights in old and new township which are fitted upto the NO
height of 5m from ground level. MAKE: Philips, CGL, Bajaj
ONLY."
64 Supply & fixing of automatic water heater with copper 5.000 9790.000 48950.000 48950.000|INR Forty Eight Thousand Nine Hundred & Fifty Only
container with glass wool/puff insulation with MS powder
coated shell suitable for 25 liters. capacity 230v/2000watts. All
fixing accessories are under contractor. scope including NO
suitable size cables, anchor fasteners bolts, fixing channels,
plug top if any etc. Make: Racold, Venus, V-guard, Crompton,
orient only.
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65 Supply & fixing of 230volts,50hz, AC ceiling fan complete 200.000 2145.000 429000.000| 429000.000{INR Four Lakh Twenty Nine Thousand Only
1200mm (48") sweep with 300mm down road (without regulator)
in quarters, public buildings of old/new township. All fixing
accessories are under contractor?s scope including suitable
size connecting wire, fixing nuts &bolts if any etc. The
removed old fan will be handed over to civil store. Make:
Crompton, Orient, Usha, V-guard, Polar, Khaitan, Bajaj only.

NO

66 Supply & fixing of 230volts,50hz stepped electronic 120.000 273.000 32760.000 32760.000{INR Thirty Two Thousand Seven Hundred & Sixty
300w/450w/ square type fan regulator in quarters, public Only

buildings of old/new township. All fixing accessories are under NO
contractor?s scope include connecting wire, fixing nuts &
bolts if any etc. Make: Anchor, Fibros etc.

67 Supply & fixing of 230volts,50hz, following AC exhaust fan in 0.000 Nos 0.000 0.000| 0.000]INR Zero Only
quarters, public buildings of old/new township. All fixing der
contractors scope including suitable size connecting wire,
fixing nuts & bolts if any etc. Make: Crompton, Orient, Usha, V-
guard, Polar, Khaitan, Bajaj only. The removed old fan will be
handed over to civil store.

67A 300mm (12") sweep AC exhaust fan 40.000

2343.000 93720.000, 93720.000{INR Ninety Three Thousand Seven Hundred &

Twenty Only

NO 4813.000 14439.000| 14439.000, glRl Fourteen Thousand Four Hundred & Thirty Nine
nly

68 Supply & fixing of MS/fiber louvers shutters arrangement for 20.000 305.000 6100.000 6100.000{INR Six Thousand One Hundred Only

300mm AC exhaust fan complete. All fixing accessories are

under contractor?s scope including suitable size frame if NO

required, fixing nuts & bolts etc. Make: Any standard make

approved by engineer in charge.

69 Supply & replacement of the following items in the existing 0.000 Nos 0.000 0.000| 0.000]INR Zero Only

panel board situated in old/new township public buildings,

reservoirs, various pump house etc. All fixing arrangement

like channel, screws, nut/bolts, terminal connections etc. are

in contractor's scope. Old main switch will be handed over to

Civil Township store. Make: standard, HPL, EE or equivalent

make approved by engineer in charge.

69A 100Amps TPN switch disconnector fuse unit in sheet steel 2.000 NO 12870.000 25740.000 25740.000|INR Twenty Five Thousand Seven Hundred & Forty

enclosure with HRC fuses double break Only

69B 200Amps TPN switch disconnector fuse unit in sheet steel 1.000 NO 18975.000 18975.000| 18975.000{INR Eighteen Thousand Nine Hundred & Seventy

enclosure with HRC fuses double break Five Only

70 Supply & replacement of the following items in the existing 0.000 Nos 0.000 0.000| 0.000|INR Zero Only

switch boxes in various quarters, public buildings situated in

old/new township. All fixing arrangement like channel, screws,

nut/bolts, terminal connections etc. are in contractor's scope.

Old removable items will be handed over to Civil Township

store. Make: Anchor, Fibros or equivalent make approved by

engineer in charge.

70A Surface mounting plastic box ? 1 or 2 Modules 150.000 NO 43.000 6450.000 6450.000{INR Six Thousand Four Hundred & Fifty Only

70B Surface mounting plastic box - 6 Modules 20.000 NO 72.000 1440.000| 1440.000{INR One Thoysand Four Hundred & Forty Only
vweneregyaccepredanov

(signature & seal of bidder)

NO

67B 450mm (18') sweep AC exhaust fan 3.000
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71 Supply & replacement of the following electrical items in the 0.000 Nos 0.000 0.000 0.000]INR Zero Only

existing switch boxes in various quarters, public buildings

situated in old/new township. All fixing arrangement like

channel, screws, nut/bolts, terminal connections etc. are in

contractor's scope. Old removable items will be handed over

to Civil Township store. Make: Anchor, Fibros or equivalent

make approved by engineer in charge.
71A 5amps 3pin&2pin combined flush type wall socket 150.000 NO 49.000 7350.000 7350.000|INR Seven Thousand Three Hundred & Fifty Only
71B 5amps/15amps 3pin flush type wall socket 70.000 NO 85.000 5950.000 5950.000{INR Five Thousand Nine Hundred & Fifty Only
71C 5amps 3pin plug top 25.000 NO 61.000 1525.000| 1525.000, I(l;lF} One Thousand Five Hundred & Twenty Five

nly
71D 15amps3pin plug top 10.000 NO 78.000 780.000 780.000{INR Seven Hundred & Eighty Only
7TE 25amps flush type wall socket with 25A DP MCB for AC plug 6.000 NO 983.000 5898.000 5898.000 glR Five Thousand Eight Hundred & Ninety Eight
nly

72 Supply of following LT,1100Volts, XLPE PVC aluminum 0.000 Nos 0.000 0.000 0.000]INR Zero Only

armored suitable for underground cable with ISI mark. Make:

KEI, KEC, POLYCAB, FINOLEX etc. with ISI or equivalent

make approved by engineer in charge.
72A 2core,6sqmm.PVC Armored AL. UG Cable 40.000 RM 104.000 4160.000 4160.000|INR Four Thousand One Hundred & Sixty Only
72B 2core,25sqmm.PVC Armored AL. UG Cable 40.000 RM 156.000 6240.000 6240.000|INR Six Thousand Two Hundred & Forty Only
72C 3.5core,35sqmm.PVC Armored AL. UG Cable 50.000 RM 278.000 13900.000| 13900.000{INR Thirteen Thousand Nine Hundred  Only
72D 3.5core,50sqmm.PVC Armored AL. UG Cable 50.000 RM 362.000 18100.000| 18100.000{INR Eighteen Thousand One Hundred Only
72E 4core,6sqmm.PVC Armored AL. UG Cable 50.000 RM 135.000 6750.000 6750.000|INR Six Thousand Seven Hundred & Fifty Only
72F 4core,16sqmm.PVC Armored AL. UG Cable 500.000 RM 195.000 97500.000 97500.000{INR Ninety Seven Thousand Five Hundred Only
73 Supply of following PVC insulated single core multi strand fire 0.000 Nos 0.000 0.000 0.000]INR Zero Only

retardant flexible copper cable with ISI mark conforming to

relevant IS. Make: KEI, KEC, POLYCAB, FINOLEX etc. with ISI

or equivalent make approved by engineer in charge.
73A 10SQ.MM copper cable 40.000 RM 89.782 3591.280 3591.280|INR Three Thousand Five Hundred & Ninety One

and Paise Twenty Eight Only
73B 25SQ.MM copper cable 40.000 RM 322.465 12898.600 12898.600{INR Twelve Thousand Eight Hundred & Ninety Eight
and Paise Sixty Only

74 Supply & fixing of the following items in public 0.000 Nos 0.000 0.000 0.000|INR Zero Only

building/various quarters/street light poles/reservoir panels

etc. in old &new Township. All fixing arrangement/accessories

like clamps, nuts & bolts are under contractor scope and the

old removable boxes will be handed over to civil township

store. Make: SYNTEX, ANCHOR, AUQATECH or equivalent

make approved by engineer in charge.
74A Synthetic Molded Compound Box 30.000 NO 880.000 26400.000 26400.000{INR Twenty Six Thousand Four Hundred Only
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75

Supply & fixing of the following items in public
building/various quarters/street light poles/reservoir panels
etc. in old &new Township. All fixing arrangement/accessories
like clamps, nuts & bolts are under contractor scope and the
old removable boxes will be handed over to civil township
store. Make: approved by engineer in charge.

0.000

Nos 0.000

0.000

0.000|INR Zero Only

75A

RCCB/ELCB OF 40AMPS 30miilliAmps

4.000

NO 2300.000

9200.000

9200.000|INR Nine Thousand Two Hundred Only

75B

RCCB/ELCB OF 63AMPS 30milliAmps

2.000

NO 2600.000

5200.000

5200.000|INR Five Thousand Two Hundred Only

76

Hire and running charges for supply of JCB. Rate include of
services of operating staff, all consumables, fuels and supply
of lubricating oil etc.

96.000

HOUR 1375.000

132000.000

132000.000{INR One Lakh Thirty Two Thousand Only

77

Cleaning of 300mm/450 mm exhaust fan provided in various
places in the Township by any cleaning agent. The fans are at
a height of 3.0Mtr to 4.0Mtr from the floor level. (The cost
includes supply of Anti corrosive cleaning agent.)

40.000

165.000
NO

6600.000

6600.000{INR Six Thousand Six Hundred  Only

78

Rewinding of 300mm sweep exhaust fan motor / pedestal fan
motors / wall mounting fan motor of any make. (usha, orient,
kaithan, almonard, etc.). The rate includes cost of all labours
and changing the worn-out bearing, capacitor

40.000

847.000
NO

33880.000|

33880.000{INR Thirty Three Thousand Eight Hundred & Eighty
Only

79

Rewinding of 450 mm sweep exhaust fan motor / The rate
includes cost of all labours and changing the worn-out
bearing, capacitor (2.5mfd), adaptor fixing bolt if any, etc.

3.000

1452.000
NO

4356.000

4356.000{INR Four Thousand Three Hundred & Fifty Six Only

80

Removing & Re-fixing of Exhaust fan in the public buildings &
Qtrs in Township. Which are fitted at a height of 3 to 4 Mtr.
From the ground level. The ceiling fans only will be issued
from Township Civil Stores.

50.000

231.000
NO

11550.000

11550.000{INR Eleven Thousand Five Hundred & Fifty Only

81

Supply and replacing of Ignitor for HPSV street light in
poles/Public Buildings for various wattage 150w/250w/400w

10.000

NO 385.000

3850.000

3850.000{INR Three Thousand Eight Hundred & Fifty Only

82

Supply and replacing of 2Ft, 10 Watts LED Tube light Fittings.
ISI marked materials. (Make: Philips, CGL, BAJAJ), 2 years
warrantee

20.000

319.000
NO

6380.000

6380.000|INR Six Thousand Three Hundred & Eighty Only

83

Supply and replacing of 4Ft, 18/20 Watts retrofit LED Tube
light Fittings.

ISI marked materials. (Make: Philips, CGL, BAJAJ), 2 years
warrantee

40.000

302.500
NO

12100.000

12100.000{INR Twelve Thousand One Hundred Only

84

Supply and replacing of 130W-150 W LED Street light fitting
with waterproof driver.

In old & new township which are fitted upto the height of 10m
from ground level with ISI marked materials. (Make: Philips,

CGL, BAJAJ), 2 years warrantee

4.000

7900.000

NO

31600.000|

31600.000{INR Thirty One Thousand Six Hundred  Only
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85 90-100 W LED Flood Street light fitting with waterproof 20.000 4410.000 88200.000 88200.000(INR Eighty Eight Thousand Two Hundred Only
driver.(Make: Philips, CGL, BAJAJ / JAGUAR), Range: 230 / 250 NO
Volts. 2 years warrantee
86 LED Driver suitable Make Philips, Cromton, Bajaj & Jaguar 0.000 Nos 0.000 0.000| 0.000|INR Zero Only
for LED Street Light Maintenance, IP 66, Insulated, water
proof, one year gurantee
86A LED Driver suitable for 90-120 W LED 25.000 NO 1500.000 37500.000 37500.000{INR Thirty Seven Thousand Five Hundred  Only
86B LED Driver suitable for 45-60 W LED 25.000 NO 800.000 20000.000| 20000.000{INR Twenty Thousand Only
86C LED Driver suitable for 30 -44 W LED 25.000 NO 500.000 12500.000 12500.000{INR Twelve Thousand Five Hundred Only
87 Cuttuing of fauilling Trees on TNEB-HT/LT Line & Service 0.000 0.000 0.000 0.000|INR Zero Only
Line in various areas of New/Old Township in order to provide
Uninterrupted power suppy to Quarters occupants and public No
Building in BHEL Township. The Followings sizes of Trees
are given below
87A Big Branches - SIZE Circumfrence 250MM & ABOVE 100.000 No 352.330 35233.000| 35233.000(INR Thgy Five Thousand Two Hundred & Thirty
Three Only
87B Big Branches - SIZE Circumfrence 249MM & BELOW 100.000 NO 136.290 13629.000| 13629.000{INR Thirteen Thousand Six Hundred & Twenty Nine
Only
Total in Figures 5966463.530 5966463.530|INR Fifty Nine Lakh Sixty Six Thousand Four
Hundred & Sixty Three and Paise Fifty Three Only
Quoted Rate in Figures Select 0.000 0.000INR Zero Only
Quoted Rate in Words INR Zero Only

We hereby accepted above
(signature & seal of bidder)
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CHAPTER -1

1.In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires: -

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including general and special conditions to contract. All
these documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

b) The "work" means, the work described in the tender documents in individual work-orders as
may be issued from time to time to the contractor by the Officer-In-charge within the power
conferred upon him including all notified or additional items of works and obligations to be
carried out as required for the performance of contract.

c) The "contractor" means, the individual Firm or Company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or
the persons composing the firm or Company or the successors of the firm or company and the
permitted assigns of such individual or firm or Company.

d) "The Officer-In charge" means, the Officer deputed by the DGM/CP&S to supervise the work or
part of the work.

e) "Approved" and "Directed" means, the approval or direction of DGM/CP&S, or person deputed
by him for the particular purposes.

f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative
Officer of the said Company including DGM/CP&S authorized to invite tenders and enter into
contract for works on behalf of the Company.

g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the
prices accepted in tender and / or the contract rates as payable to the contractor for the
execution of the work during the currency of the contract.

h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in
any day in that week.

i) A "day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number of hours
worked or not worked in that day.

i) A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as
commonly recognized by good employers in the trade in the district where the work is carried
out or as laid down in the BHEL regulations.

k) Inthe case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage
offered by the Contractor as addition / deduction from the cost of building, or other works listed
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of
all extra costs, profit, establishment charges, carriage, insurance etc., complete.

TENDERER / CONTRACTOR 5 ACCEPTING OFFICER



l) Inthe case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer,
and the expression 'CONTRACT RATE shall likewise mean the rates in the BHEL Schedule of
Rate applicable as on date as adjusted by the said Contractor's percentage, if any.

m. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or
failure which become necessary for security.

n. 'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not
available at the time of inviting the tender.

Q 'PROVISONAL ITEMS' means items for which approximate quantities have been
included in the tender documents.

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable
of being evaluated by the accepted methods of measurement or assessment and is paid for
on the basis of the actual labour and materials utilized on the particular item of work referred to.

g. The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract
have signed the contract agreement.

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the
contractor shall remain liable for satisfactory performance of the work under the contract, repair
or replacement of any part of the work performed under the contract.

s. ‘COST shall mean and include any liability, expenditure, overhead costs whether on the site or off the
site incurred by BHEL.

The contractor shall be deemed to have carefully examined all the documents to his
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall
obtain the details / clarification from the Company before signing the contract.

MANNER OF EXECUTION OF CONTRACT:

The contract shall be deemed to have come into force from the date of Letter of Intent unless
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed,
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract.

TENDERER / CONTRACTOR 6 ACCEPTING OFFICER



CHAPTER - I

SCOPE OF CONTRACT
2. Heading to Contract:
The heading to these conditions shall not affect the interpretation thereof.

3. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawing issued the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall
be at all reasonable times to have access to them. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

3a. Secrecy

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any
Company’s guidelines issued from time to time applies to them fully and shall continue so to apply
even after the execution of such work under this contract. All classified documents furnished to the
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier
determination of the Contract.

4. Works to be carried out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools,
plant, equipment, and transport which may be required in preparation for and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in
position and all other labor necessary for the entire execution and full completion aforesaid. Any error in
description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein
according to the Drawings and Specifications, or from any of his obligations under the Contract.

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of
obtaining a particular class or quality of materials or workmanship but the articles or materials specified
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge.

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of
access and all matters affecting the execution and completion of the work. No exira charges
consequent on any mis-understanding in these respects or otherwise will be allowed.

TENDERER / CONTRACTOR 7 ACCEPTING OFFICER



5. Provisional Items

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the
Tender Documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement of valuation as for deviations.

No work under these items is to be begin without instructions in writing from the Engineer -in-charge.

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit
the amount and description of the work to be executed by the Contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-
sum as included in the tender documents.

6. Deviations

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in
the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by not more than percentage set
out in the tender documents. The value of all additions and deductions will be added to or, deducted
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis
of payment, the extra time allowed if any, and the date for completion of the entire contract.

Any objection to the Contractor to any matter concerning the order shall be communicated by him in
writing to the Engineer-in-charge within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing)
owing to differences or controversy that may arise from such an objection. In the absence such
communication of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil
Engineering Department whose decision shall be final, conclusive and binding on the contractor.

7. Time

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation/or delay, time is and shall be the essence of the contract and is specified
in the tender documents or in each individual Work Order. Time shall continue to be the essence of
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
order is to begin, the Engineer-in-charge and the Contractor shall

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in
the tender documents or the Work Order for the completion of the individual items thereof and the
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the
various trade processes or sequence of the work and shall be amended as may be required by
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed
in the tender, document or order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender documents or Order and
that the proportion of the work completed up to any time in relation to the entire work to be under the
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be
extended to allow for alteration of work made by the deviation order.

8. Stores and Materials
8.1 Materials to be supplied by the Contractor

The Contractor shall at his own cost and expense provide all materials required for the work other than
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd.

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to
the satisfaction of the Engineer-in-change, that the materials so comply.

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate to the
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his
approval fresh samples complying with the specification laid down in the contract.

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought
to site by the Contractor which are not brand new and not in accordance with the contract specifications
or do not confirm in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full
power to require other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be procured by other means. All costs,
charges and expenses which may attend such substitution shall be borne by the contractor. All
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense
all facilities which the Engineer-in-charge may require for the purpose.
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8.2 Materials to be supplied by BHEL

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with
regard to deliver of materials.

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for
compensation or damage on any ground whatsoever shall be entertained by BHEL.

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his
requirement to the Engineer-in-charge in accordance with the phased programme.

All materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor
at his expense, at the place of issue, after making due allowance for actual consumption reasonable
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other
than the place less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by BHEL.

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area
as necessary, assembling and joining the several parts together as necessary and incorporating or
fixing materials in the work including all preparatory work of whatever description as may be
required and of dosing preparing, loading and returning empty cases or containers to the place of
issue.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied
by BHEL have either during currency of the work or after completion of the work whilst under the
custody, of the contractor, becomes damaged to such an extent that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim
whatsoever on this account.

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into
consideration the materials used on the work is as per the issue and usage. If there be any
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of
materials to be made at the completion of work.

If on completion of works, the Contractor fails to return surplus materials out of those supplied by
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for
such un-returned surplus materials given in sub para-4.

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15
days’ consumption of the work).
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8.3 General

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials shall be at the risk, cost and the responsibility of the Contractor.

Officials concerned with contract shall be entitled at any time to inspect and examine any materials
intended to be used in or in the works either on the site or at factory or workshop or other places
where such materials are assembled, fabricated or manufactured or at any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall not be removed off the site without the prior written approval of
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from
the site all surplus materials out of originally supplied by him and upon such removal the same shall
revert in and became the property of the Contractor

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the Stores or materials so specified and provide other proper and suitable stores or materials
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge
shall have previously given notice to the Contractor to replace.

9. Delay and Extension of Time:

If, in the opinion of Engineer-in-charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire OR

iii) by reason of Civil commotion local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, OR

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this Contract OR

v) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make
fair and reasonable extension in the completion dates of the individual items of work of the Contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably
be required to the satisfaction of the Engineer-in-charge to proceed with the work.
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10. Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
of design rights, and shall pay any royalties which may be payable in respect of any article /or part
thereof included in the Contractor. In the event of any claim, being made or action brought against
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid.the Contractor
shall immediately be notified thereof for taking necessary action provided that payment of indemnity
shall not apply when such infringement has taken place in complying with the specific directions
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use.

11. Tax & Duties
BHEL will deduct all tax & duties for TDS of GST & IT
12. Royalties

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL
authorities.

13. Plant & Equipment:

The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred
to as T&P) required for the execution of the contract.

14. Assignment of Transfer of Contract

The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract
or any part thereof, or any share, or interest thereon to any other persons. No sum of money which
may become payable under the contract shall be payable to any person, other than the contractor
unless the prior written approval of the BHEL to the assignment or transfer of such money is given.

a. Sub-Contract
The Contractor shall not sub-let any portion of the contract without the prior written approval of the
BHEL.

15. Compliance to Regulations and Bye-Laws
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and
Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by statute

regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.
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CHAPTER -lli

PERFORMANCE OF THE CONTRACT

16. Security deposit
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of
the work from the Contractor. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

1) Local cheques of scheduled banks, subject to realization.

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back and lieu marked by the bank in favor of BHEL.

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

Security Deposit shall not carry any interest.

17. Orders Under the Contract

All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if
sent by registered post to the address given in the tender of the Contract, shall be deemed to have

been served on the date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.
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18. Admission to Site

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed
to extend his operations beyond these areas The Contractor shall provide if necessary or required
at the site, temporary access thereto and shall alter, modify and maintain the same as required
from time to time. He shall clear away the access route when no longer required restoring the area
to its original condition

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the
work, in the contract agreement) at the site contemporaneously with the execution of the original work
and contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time, any portion ofa the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site
or of the work or any part there of shall be taken or published or otherwise circulated without the prior
approval of the Engineer-in-charge.

No such approval shall however exempt the Contractor from complying with any statutory provision
in regard to the taking and publication of such photographs.

BHEL Officials connected with the Contract shall have the right of entry to the site at all times.

Engineer-in-change shall have the power to exclude from the site any person whose admission there to
may, in his opinion is undesirable for any reason whatsoever.

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings
as may be in force from time to time. The Contractor should follow these regulations strictly and no
claims for any additional payment whatsoever will be entertained in this regard under any
circumstances.

19. Contractor’s Supervision

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent agent acceptable to the DGM/CP&S to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have
been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing
so, either the office of the DGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.
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20. Labour Laws

The Contractor shall remain liable for the payment of all wages and other statutory payments to his
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952, The Tamil Nadu
Labour Welfare Fund Act 1972 or any other Act or enactment, relating thereto and rules framed,
thereunder from time to time.

21. Safety Rules

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full
time at site works.

22. Water, Power, Compressor Air

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air
required for the work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water etc. for all purposes
connected with the work.

In the event of a provision existing in the Tender documents for supply of water, power and compressed
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the same as
required at his own cost. The levy of charges to be borne by the contractor in such case shall be
specifically mentioned in the tender documents.

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the
provision of power, water and compressed air will be subjected to BHEL contract with customer
and tender conditions.

23.Temporary workshops, Stores Etc.,

The Contract shall, during the progress of the work provide, erect and maintain at his own expense
all necessary temporary workshops. Offices etc., required for the proper and efficient execution
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer- in -charge.

On completion of the work all such temporary building shall be cleared away and the site restored and
left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge.

24.Tools and Plant on site

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior
written approval or the Engineer-in-charge. When the work is finally completed or the contract is
determined for reasons other than the default of the contractor he shall, forth with remove from the
site all tool plant, equipment etc. (other than those as may have been provided by BHEL)

25. Statements of Hire Charges

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipment’s
etc. shall be given to the Contractor by the Engineer-in-charge.
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26. Precautions Against Risks

The Contractor shall be responsible for providing at his own expense for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose.

27. Notices and Fees

The Contractor shall give all notices required by any Statutory provision or by the regulations and for
bye-laws of any local / or of any same are or will be connected. The contractor shall pay and indemnify
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws
in respect of the work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the works and Protective and Maintaining signals and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work, the contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there to and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor
who shall at his own expense take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then
or thereafter becoming due to the Contractor

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. Site Drainage

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's
expense.

30. Excavation, Relics, etc.

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall
be disposed of as Engineer-in-charge directions.

All gold, silver, oil and other minerals of any description and all precious stones coins’ treasures,
relics, antiquities and other similar items which may be found in or upon the site shall be the property
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL
may appoint to receive the same.
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31. Foundations

The Contractor shall not lay any, foundations until the excavations for the same have been examined
and approved in writing by the Engineer - in-charge.

32. Covering in work

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it can
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required
by the Engineer-in-charge un-cover such work at his own expense.

33. Approval of Works by Stages

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer-in-change thereon shall be final conclusive.

34. Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the works in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning
of these conditions.

35. Day Work
No ‘day — work’ shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge
and returned to the Contractor and must be produced at the time of adjustment of accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge
specifying the description, quantities, weight or measurement (as the case may be) of the articles
approved, reference will have made in this receipt in the return aforesaid and the Contractor's Bill.

In the case of Lump Sum Contracts, the rates to be charged and the percentage addition for profit

and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.
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36. Inspection of the Work

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period,
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the
work so specified in whole or in part a& the case may require at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose
decision shall be final and binding may carry out the work by other means at the risk and expense in all
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall
have previously given notice to the Contractor to rectify.

37. Responsibility for Building

In the event of any building or part of any building being handed over to the' Contractor for the
execution of work there to under the provisions of the Contract he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from the cause whatsoever while in his charge and on completion of the work to deliver the said building
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge.

38. Insurance

The contractor shall, within one month after the date of acceptance of the contract, insure the work
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal injury and
property damage for a sum to be specified by BHEL.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until
the contractor shall have complied with the terms of this condition.

TENDERER / CONTRACTOR 18 ACCEPTING OFFICER



Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having
been previously cancelled under these conditions, after taking into account the delay in completion,
settlement to his workers for damages, damage to BHEL'’s property etc.

39. Damage & Loss to Private Property & Injury to Workmen

The Contractor shall at his own expense reinstate and make good to the satisfaction of the
DGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury
loss or damage arising out of or in any way in connection with the execution or purported execution
of the contract and further the contractor shall indemnify, the BHEL against all claims enforceable
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in
death) loss or damage to any person whomsoever or property including all claims which may arise
under the Workmen's Compensation Act or otherwise.

40. Completion:

The works shall have completed to the entire satisfaction of the Engineer - in -charge and in
accordance with the Contractor’s forecast of Time and progress where operative, and all unused stores
and materials, tools, plants equipment, temporary Building and things shall be removed from the
site and work cleared of rubbish and all waste materials and leveled up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before the Schedule
date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
Work as have been completed to the satisfaction of the Engineer-in-charge. | n such an event, the
contractor is not entitied for any extension of time or any other compensation for executing the balance
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste
materials and charge the Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.
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41. Compensation for delay

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed
by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also be applicable to items or groups of items for which separate period of completion
has been specified.

For the purpose term "Contract Value" shall be the value at contract rates of the work or
ordered,

a) Completion period (as originally at 1 percent per week
stipulated) not exceeding 6 months

b} Completion period (as originally at 2 percent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally at 4% percent per week
stipulated) exceeding 2 years

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed the under noted percentage of the contract value or of the item or group of items
of work for which a separate period of completion is given

a) Completion period (as originally 10 percent
stipulated) not exceeding 6 months

b) Completion period (as originally 72 percent
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally 5 percent
stipulated) exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the BHEL.

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run
charges for any reason whatsoever.

42. Laws Governing the Contract

The contract shall be governed by the Indian Laws for time being in force.
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43. Cancellation of Contract for Corrupt Acts

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case of
cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to
BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of

competitive tendering, without first disclosing the fact in writing to BHEL.

44, Risk Purchase Clause

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the
work done by any means at the Contractor's risk and expenses provided always that in the event of
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by
DGM/CP&S or the same shall be recovered from the Contractor by other means.

45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or
have a receiving order for administration of his estate, made against him or shall take any
proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or
if any application made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors

OR

TENDERER / CONTRACTOR 21 ACCEPTING OFFICER



being a Company, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver
or Manager,

OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL
may have the work done by any means at the Contractor's risks and expenses provided
always that in the event of the cost of the work so done (as certified by DGM/CP&S which is
final and conclusive) being less than the contract cost, the advantage shall accrue to the
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor
shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered
from the Contractor by other means.

In case BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plants and/or
labour provided by the BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the DGM/CP&S whose decision shall be
final and conclusive.

46. Cancellation of Contract in Part or Full for Contractor’s Default

If the Contractor:

a)

b)

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from DGM/CP&S or his authorized representative;

fails to comply with any of the Terms and Conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work
order or items of work in default from the contract. Whenever BHEL exercise the authority to
cancel the contract as whole or part under this condition BHEL may complete the work at the
contractor's risk and cost (as certified by DGM/Stores which is final and conclusive) being
less than the contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the excess
amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to
the Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plant and/or labour provided by the BHEL with an addition of such percentage to
cover the superintendence and establishment charges as may be decided by the DGM/CP&S
whose decision shall be final and conclusive.
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47. Termination of Contract on Death of contractor

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

48. Special powers of Determination

If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out the DGM/CP&S shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

He shall be paid at contract rates for the full amount of the executed including such additional works,
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained
on account of labour and 'materials collected but which could not be utilized on the work, as verified
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of
any alterations have been made on the original specifications, drawings, designs and instructions,
involving any curtailment of the work as original contemplated.

“If any employee / labourer working in the contract is found involved in corruption activities, the

contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.”
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CHAPTER- IV

VALUATION AND PAYMENT

49. Records and Measurements

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a
complete record is obtained of all works performed under the contract. Buildings, etc., priced in
schedule 'A" as a unit Lump-sum will be entered by number at the unit Lump-sum.

Work carried out for agreed Lump-sum will be described and similarly recorded

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL "under the contract”

Work, which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by
the contractor.

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of
appointment of measurement.

The contractor shall without, extra charge, provide assistance with appliance and
other things necessary for-measurement.

The contractor shall bear all the cost of measurements of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties
each day at the site, on completion of measurement. If the contractor objects to any of the
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL
measurement book or against the item or items objected to; and such note shall be signed and dated
by both the parties' engaged in taking the measurement.

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the
expense of such measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken provided that a net error is found by this re measurement to
amount to less than 5% (Five percent) of the value as-recorded by the first measurement. But where
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party.
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said
to be borne by the other party. If the contractor’s representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
those measurements shall be considered as accepted by the contractor as final. The contractor shall,
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his
claims for the work done by him up to and including the previous month, which are covered by his
contract agreement in any of the following respects.
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a) Deviation from the items and specifications provided in the contract documents.

b) Extra Items / Items of work,
c¢)  Quantities in excess of those provided in the contract schedule.

d ltems in respect of which rates have not been setled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claims and that no further claims shall be raised by
him in respect of work done up to and including the period under report.

Except where any general to detailed description of the work in quantities expressly shows to contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification, measurement shalll be taken in
accordance with relevant standard method of measurement issued by the Indian Standard institution or
as per Standard engineering practice,

50. Valuation of Deviations
Rates for deviated items of work will be fixed as follows:

1. For any item of work required to be carried out after the contract has been awarded and which is
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows:

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest
analogous item of work in contractor's schedule bears to rate for the particular analogous item
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract schedule
forms part of individual chapter of the BHEL schedule of rates the above proportion will be worked
out only for such items which are found both in contract schedule and BHEL Schedule
of rates as group of items under the chapter.

b) If a single appropriate analogous item of work is not available in both schedule (contractor's
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost
of that particular group of item (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates.

c) If even an appropriate analogous group of items is not available in contractor's schedule and
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the schedule and for which orders have been placed on the
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the
same items and quantities all the BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil
Engineering Department whose decision shall be final and conclusive as the case may be.

Il. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en
the parties.

51. Reimbursement / Refund on Variation in Price, Materials

If after submission of the tender and / or during the progress of the works, the price of any material (not
being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect
of such material or item, a price which is higher or lower than the price of that material or item as
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable
only for material, which are directly incorporated on the work, the contractor shall however
indicate the assumption he has made while submitting the tender. However no reimbursement or
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only / on the excess over + 10% provided always that any
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be
final and conclusive ) the increase is attributable to the delay in the execution of the contract with
the control of the contractor or that any such Increase has become operative after the contracted/ or
extended dated of completion of the works or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other document
as are necessary to show the amount of any increase claimed or any reduction available and shall
allow inspection of the same by any duly authorized representative of the BHEL and further shall at
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all information relating
thereto which he may be in a position to supply.

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of
the contract, unless specifically provided for in the special conditions of the contract.

52. Advance on account

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after
the whole of the work shall have been completed and a certificate of completion given by the
Competent authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
BHEL forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the contractor.

Notes:

"After the full amount of Security Deposit is made up through the 10% deduction from On account
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory
deductions

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in connection
there with and are adequately stored and or protected against damage by weather or other, causes,
but which have not at the time of payment of the advance been incorporated the work on furnishing
a formal hypothecation deed. Payment of such advances, however shall be purely at the
discretion of the Accepting Officer provided always that payment shall not be made under these
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc.

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time
to time certify the sums payable to the Contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advance against
the final payment only and shall not be considered an admission of the performance of the contract or
any part thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any
way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared
in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Final bill is to be submitted within 90 days of completion of work or within the time period extended
by the Officer —In-Charge. No claim of any nature will be entertained thereafter.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
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54. Submission of Bills by Contractor

The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of
work done during the month supported by the requisitions issued from time to time. The Contractor
shall, once in every month, submit to the DGM/CP&S separately details of his claims for the work
done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items/ new items of work.

c) ltems in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

55. Payment of Bills

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed
"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification
of bills by DGM/CP&S.

56. Recovery from Contractor

Whenever under the contract, any sum of money, shall be recoverable from or payable by the
Contractors, the same may be deducted from or any sum then due or which at any time thereafter
may become due to Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

57. Post Technical Audit of Work and Bills

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.

58. Refund of Security Deposit

The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a

period of one month on termination or expiry of the contract provided always that the Contractor shall
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE".
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59. Force Majeure Clause

If, at any time during the continuance of this Contract the performance in whole or in part by either
party of any obligations under this Contract shall be prevented or delayed by reason of any War,
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone,
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such
event be entitled to terminate this Contract nor shall either party have any claim for damages against
the other in respect of such non-performance and delay in performance under the contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this Contract is prevented or delayed by reason
of any such event, claims for extension of time shall be granted for periods considered reasonable
by the DGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall
not include the following circumstances:

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not
resulting itself from an event of Force Majeure;

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of

the Contractor to make payments in the manner specified herein;

inclement weather;

any event or circumstance that makes performance by the Contractor merely

uneconomic or commercially impracticable including without limitation due to

recession, depression, inflation, deflation, tax rate or law changes, exchange rate

fluctuations, or changes in prices;

e. any act or omission or default on the part of a subcontractor or a vendor that is not
itself attributable to an event of Force Majeure (as defined herein); and

f. the imposition of sanctions by any governmental authority due primarily to the failure
of the Contractor to comply with any Applicable Laws.

oo

60. Conciliation

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same
may, be referred by either party to Conciliation to be conducted through Independent Experts
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.
The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at
http://www.bhel.com/pdf/Brief Procedure under BHEL Conciliation Scheme-06-10-18.pdf
(“Conciliation Rules”).
The Conciliation Rules together with its Formats will be treated as if the same is part and parcel
hereof and shall be as effectual as if set out herein in this GCC.
The Contractor agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound
by such amended or modified provisions of the Conciliation Rules with effect from the date as
intimated by BHEL to it.
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61. Arbitration

All disputes between the parties to the contract, arising out-of or relating to the contract, other than
those for which the decision of the DGM/CP&S or Accepting Officer or any other person is by the
contract expressed to be final and conclusive shall after written notice by either party to the contract
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head
of BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the completion,
alleged completion or abandonment of the work or the determination of the contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places
as may be fixed by the Arbitrator in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding on both parties to the contract.

The Contractor agrees that no claim for interest or damages will be entertained or be payable by
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying
with BHEL owing to any disputes or differences between the parties irrespective of whether the same
is decided by any authority to be paid or returned to the Contractor

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018.

62. Jurisdiction of Court

Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District,
Tamilnadu).

63.Signing of Contract

Each contract document shall be signed by the Contractor with his usual signature. Contract by
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or
the Karta or Manager as the case may be or by any other duly authorized representative followed by
the name and designation of the persons so signing. Contracts by a Company shall be signed with
the name of the Company by a person authorized in this behalf and a power of attorney or other
satisfactory proof showing that the persons signing the Contract documents on behalf of the
Company is duly authorized to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952,
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) Act 1970,
Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other applicable
Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under
this Contract or any other contract or from the Security Deposit furnished by the Contractor under
this Contract or any other contract.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL

For every month, the Contractor shall prepare and submit bills in the succeeding the month within
one week from the date of certification of quantity by user department.

Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by
the Contractor within one week from the date of intimation.

*kkkkkkkkkk

64. Health, Safety & Environment Policy

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint
associated with all its business activities. We commit to continually improve our HSE performance
by:

o Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

e Ensuring compliance with applicable legislation, regulation and BHEL systems.

e Taking up activities for conservation of resources and adopting sound waste management
by following Reduce / Recycle / Reuse approach.

¢ Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination / substitution / reduction / control.

¢ Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and selection of plants, technologies and
services.

e Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

¢ Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

e Communicating this policy within BHEL and making it available to interested parties.

*kkkkk
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Annexure -V

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL

1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress
and of quality to ensure workmanship to the degree specified in the contract and to the
satisfaction of the Engineer — in — charge.

2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as
per Tamil Nadu Minimum Wages Act.

3. The Contractor shall in respect of labour employed by him, comply with contractor’s labour
Regulations in regard to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contract Labour Regulations, have the power to deduct from the moneys due to the
contractor any sum required or estimated to be required, for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
workers, non-payment of wages or of deductions made a from his or their wages which are not
justified by the terms of the Contract of non-observance of the said Contractor's Labour
Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contract Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined
in the Contracters Labour Regulations, the Contractor shall without prejudice to any other liability
pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the
Engineer-in-charge and in the event of the contractor’s default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the
Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

11. The contractor shall in respect of labour employed by him either directly or through sub-
contractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.

b) The minimum wages Act1948 and the related Tamilnadu Rules.

d

(a)
(b)
(c) The payment of wages acts 1936 and the related Tamilnadu Rules.
(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(g9) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947.

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules
made thereunder from time to time.

12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

(a) The name of the contractor.

(b) Nature of contract work.

(c) Period of work.

(d) Number of maximum labour employed by him on any one day.

(e) License No. and date (applicable in case of contractors employing 20 or more worker)

(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own
PF code)

This information is called for the purpose of informing the inspector of Factories wherever they call
for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may
be). This license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.
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15. Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form
(vi).

16. The contractor shall get the contract labourers engaged by him/her insured under workmen’s
compensation policy.

17. The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

18. The contractor shall also ensure that all his/her workmen are covered under Employees
Provident Fund and Misc. Provisions Act 1952.

WAGES

19. The wages will be firm throughout the contract period. BHEL Adhoc amount for contract
workmen will be subsumed with any increase in Dearness Allowance / Basic wages.

Daily Rate Wages Calculation w.e.f 01.04.2023 with Subsumed Adhoc

Description UNSKILLED SEMI-SKILLED SKILLED
Basic Pay 255.00 265.00 273.50
Monthly Dearness Allowance 255.73 255.73 255.73
BHEL Adhoc per month (Subsume Rs 424+508=932) 87.23 106.46 121.85
Total wages 597.96 627.19 651.08
PF contribution @ 13% on total wages by employer * 77.74 81.54 84.64
ESI Contribution @ 3.25% on total wages by employer 19.43 20.38 21.16
Bonus @ 8.33% on (Basic + DA) 42.54 43.38 44.08
EL Portion Per day 29.90 31.36 32.55
767.57 803.85 833.52

Total Amount

20. Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965. The
Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid. The Statutory requirements like PF, ESI & OT will
be applicable for BHEL Adhoc amount also. i.e. Wages of Rs. 16,567/ Rs. 17,367 / Rs. 18,022 for
USW / SSW / SW respectively.

21. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage

period shall exceed one month.

22.The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10" day of the following month.

23. All Payments to labours by the Contractor shall be made through bank only.

24. A notice showing the wage period and the place and time of disbursement of wages shall
be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.
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25.Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall
be displayed in Tamil and English in conspicuous places at the establishment and work at work site
by the Contractor. The Contractor shall inform the BHEL Management every month the details of
contract labour engaged for contract in this following form:

Serial Number.
Location.

Period of work.

No. of days worked.
No. of man worked.
Wages paid to workers.

~0QOooT®

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

26.The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Central Rules thereunder shall be maintained by each contractor.

Form A — Employee Register

Form B — Wage Register

Form C — Register of Loan / Advance / Fine / Damage / Loss.

Form D — Register of Attendance.

Form E — Register of Leave / Rest / Compensatory off.

Employment Card

One-month notice of all the contract workmen before completion of work.

NouhkwNeE

27.The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and
the Rules thereunder both in English and Tamil.

28. Annual Return to be submitted through Shram Suvidha Portal.

29.The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition) Act 1970 periodically to BHEL Management.

30.All the above registers and records shall be preserved in original for a period of three years. All

the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

31.No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said say.

32.The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work
Sunday.

33.The contract labour working for more than nine hours in any day or for more than 48 hours in any

week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in
accordance with the provisions of Sections 59 of the Factories Act 1948.
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34.The Contractor shall provide all safety devices and personal protective equipment to his workmen
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided
to them while doing the work and there should not be any relaxation on this.

35.The Contract labours shall abide by all the Safety rules inside factory premises.
36.The Contractor shall ensure that his workmen vacate the premises after the shift is over.

37.The contractor shall give leave with wages to his/her workmen who have worked for a period of
240 days or more in the factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

38.No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

39.The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

40.Notwithstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of
ESI / workmen’s compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

41.The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from general should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

42.The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before
executing the contract work.

43.The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employee’s contribution pursuance of the above scheme in time. Contributions recovered
from employee and contribution made by the contractor may be rounded to the higher multiples of
five paise.

44 The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

45.The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution will be recovered
by the contractor from the wages of his workmen and the contractor should pay equal contribution.
The contractor is also liable to pay any administrative charges in this behalf that may be decided
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from time to time. It will be the responsibility of the contractor to ensure such contribution payable in
respect of workmen employed through sub-contractors also.

46.The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

47.The Contractor shall with seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

48.Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit, the contractor shall immediately thereafter such further sums as may be required
to replenish the shortage caused by such recoveries in amount of security deposit.

49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

50.In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

51 MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time,
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor.

52 POLICE VERIFICATION

The Contractor shall obtain police verification of all his contract workers and submit the same to
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without
such police verification.
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ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE

DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract. The following safety measures should be strictly adhered to during execution
of works at sites.

1.

10.
11.

12.

13.

14.

15.

16.

17.

Whenever people work at height more than six feet, platform shall be provided or the workers
shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without obtaining
necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details given in
the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the
workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.
Providing goggles and welding screens.

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and periodically
checked.

Inflammable materials shall not be stored near places where the sparks are likely to occur.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.

Cylinders should not be used without Regulators
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18. If the contractor's workmen are found to be violating the safety precautions, punitive action will
be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each
violation.

19. The working area shall be kept clean and free from all obstructions.

20. Ensuring proper lashing of the components while being transported in vehicles.

21. The vehicles must have side supports or have body to support the materials conveyed.

22. The materials should not to be allowed to extend or overflow the sides of the vehicles.

23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

24. Driver of the vehicle must possess valid license.

25. Vehicle must not be overloaded beyond the prescribed limits.

26. Red flags and lights for parts projecting from the body of vehicle must be provided.

27. The speed restrictions within the factory premises must be strictly adhered to.

28. The contractor should maintain a register regarding the driver license particulars.

29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.

All Contractors including their sub-contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.

Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as
per instruction of Engineer in charge within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder.
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The contractor shall submit safety plan along with his offer. During negotiations before placing
of work order and during execution of the contract, BHEL shall have right to review and
suggest modification in the safety plan. The contractor shall abide by BHEL'’s decision in this
respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives,
injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials: -

[ Safety helmets conforming to 1S-2925: 1984.
iy Safety Belts conforming to 1S-3521:1983
i) Safety Shoes conforming to 1IS-1989:1978.
iv) Eye and Face protection devices conforming to 1S-8520:1977. And 1S-8940:1978.
v) Hand and body protection devices conforming to

1. 1S-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fithess obtained, before putting them to use and from
time to time as instructed by authorized BHEL official who shall have the right to ban the use
of any item.

5. All the electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry
out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be
appropriately earthed.

6. The contractor shall not use any hand — lamp energized by electric power with supply voltage
of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the safety department of BHEL and as per the directions of
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at
Construction sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall
also be taken by the contractor in all such matters.
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at
all work spots for safe working when natural daylight may not be adequate for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor’s or agencies. Cost of damages if
any, to life and property arising out of such violation of statutory regulations and BHEL
instructions, shall be borne by the contractor.

11. In case of fatal or disabling injury/accident to any person at construction / work sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor, after giving a
notice of not less than seven days, indicating the steps that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorized BHEL official from time to time as
prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,

issue of an appropriate certificate to recognize the safety performance of the contractor may
be considered by BHEL after completion of the job.
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