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WORKS CONTRACT MANAGEMENT 

NOTICE INVITING TENDER 

Tender Notice No 975525021E, Dated: 17.01.2026 

Nature of work 

Part-A: Jungle cleaning inside Factory for BHEL Ranipet for one-

year 2025-26. 

Part-B: Jungle cleaning and pest control work in BHEL 

Township Ranipet for one-year 2025-26 

Type of tender Open tender (Two-part bid) 

Period of contract  One Year 

Period of Maintenance NIL 

Earnest Money Deposit 

(EMD) Amount 

a) NIL EMD  

b) Security Deposit (SD): Applicable. 

Tender download start date 17/01/2026 

Last date & Time for Receipt 

of the Tender 
27/01/2026 at 11.00 Hrs 

Date of Technical bid 

Opening 
27/01/2026 at 16.00 Hrs. onwards 

(Please obtain updated information from the e-Procurement portal about  

the latest applicable dates & other changes if any in the tender contents) 

Date of Price Bid Opening 

Bidders whose technical bids are found acceptable will be 

intimated separately about the status of their offers and the date 

of opening of Price Bid/ Reverse Auction. 

Submission of Tender 
Online submission thro9 BHEL eProcurement Portal website: 
https://eprocurebhel.co.in/nicgep/app 

Tender Opening Online through e-Procurement Portal 

Note:  

1. The Tender documents can be downloaded at free of cost from BHEL eProcurement Portal 

website: https://eprocurebhel.co.in/nicgep/app  and also BHEL website 

(https://www.bhel.com/ tenders). 

2. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be 

hosted in the web pages (https://eprocurebhel.co.in/nicgep/app) only. 

3. Bidders shall keep themselves updated with all such developments. 

4. BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any 

reasons whatsoever. BHEL, Ranipet also reserves the right to reject any tender on the basis 

of unsatisfactory performance of the bidder in any ongoing job or any similar job in the past. 

5. BHEL will finalize the contract through Reverse Auction  

Note: Tenderer should sign and affix seal in all the pages of this tender and all supporting 

document. 

 

 

 

 

https://eprocurebhel.co.in/nicgep/app
https://eprocurebhel.co.in/nicgep/app
https://www.bhel.com/
https://eprocurebhel.co.in/nicgep/app
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CHAPTER 1 

SCOPE OF WORK 

The work for <Jungle cleaning inside Factory for BHEL Ranipet for one year & Jungle cleaning 
and pest control work in BHEL Township Ranipet for one-year= shall be executed as per the 

Bill of Quantities (BOQ) and under the supervision and direction of the Engineer-in-Charge. 

All materials used must comply with the standards specified in the contract and must receive 

approval from concern Engineering-in-Charge. Any replaced items shall be handed over to the 

CP&S Store, BHEL. Additionally, any emergency work will be executed as per the instructions 

of the Engineering-in-Charge. 

 

Note: - The above scope of work to be read along with the attached BOQ 

 

 (SCHEDULE – A): LIST OF WORKS AND PRICES 

Details and quantities of each item shown in the bill of quantities here to are only 

approximate. They are given as a guide for the purpose of tendering only and are liable to 

variation and alteration at the discretion of the competent authority. The work under each 

item as executed shall be measured and priced at the corresponding rate quoted by the 

contractor in the bill of quantities attached hereto. 

Name of Work: Part-A Factory Jungle Cleaning Works at BHEL Factory, Ranipet 
  

Sl. 
No. 

Item Description Quantity Units Line Item 
Percentage 
Allocation 

10 (2.31) Clearing jungle including uprooting of rank 
vegetation, grass, brush wood, trees and 
saplings of girth up to 30 cm measured at a 
height of 1 m above ground level and removal of 
rubbish up to a distance of 50m outside the 
periphery of the area cleared.  

10000.00 M2 6.77% 

20 (2.32) Clearing grass and removal of the rubbish 
up to a distance of 50 m outside the periphery of 
the area cleared.  

15000.00 M2 5.18% 

30 (CVL-1.1.2B)_(CVL-1.1)Carriage of Material by 
Mechanical Transport including loading, 
unloading and stacking(CVL-1.1.2)Earth(BCVL-
1.1)Upto 2 Km 

200.00 M3 1.85% 

40 (CVL-1.1.1A-CMT)_(1.1) Carriage of materials by 
mechanical transport including loading, 
unloading and stacking.(1.1.1) Lime, moorum, 
building rubbish.(1.1.1A) Upto 1  Km 

200.00 M3 1.29% 

50 (DAT.39) Hire and running charges for supply of 
JCB.  Rate include of services of operating staff, 
all consumables, fuels and supply of lubricating 
oil etc. 

1200.00 H 60.33% 
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60 (DAT.41) Hire and running chrages for supply of 
tractor dozer. Rate to include cost of services of 
operating staff, all consumable, Fuel and supply 
of lubricating oil etc., 

200.00 H 8.62% 

70 (DAT.40) Hire and Running charges of tipper. 
Rate to include cost of services of operating satff, 
all consumables, fuel and supply and supply of 
lubricating oil etc., 

100.00 D 10.47% 

80 (DAT.42) Supply of manpower Unskilled for 
attending Miscellaneous works as per Instruction 
of Engineer in charge. 

120.00 D 5.49% 

  Total 100.00% 

 

Name of Work: Part-B: Jungle cleaning and pest control work in BHEL Township 
Ranipet for one-year 2025-26 

Sl. 
No. 

Item Description Quantity Units Line Item 
Percentage 
Allocation 

10 (2.31) Clearing jungle including uprooting of 
rank vegetation, grass, brush wood, trees and 
saplings of girth up to 30 cm measured at a 
height of 1 m above ground level and removal of 
rubbish up to a distance of 50m outside the 
periphery of the area cleared.  

20000.00 M2 10.39% 

20 (2.32) Clearing grass and removal of the rubbish 
up to a distance of 50 m outside the periphery of 
the area cleared.  

52880.00 M2 14.01% 

30 (2.33) Felling trees of the girth (measured at a 
height of 1 m above ground level) including 
cutting of trunks and branches, removing the 
roots and stacking of serviceable material and 
disposal of unserviceable material.   (2.33.1) 
Beyond 30 cm girth up to and including 60 cm 
girth  

70.00 EA 1.10% 

40 (2.33) Felling trees of the girth (measured at a 
height of 1 m above ground level) including 
cutting of trunks and branches, removing the 
roots and stacking of serviceable material and 
disposal of unserviceable material.    (2.33.2) 
Beyond 60 cm girth up to and including 120 cm 
girth  

30.00 EA 2.11% 

50 D059-02.40.1_Post Cons-ATT with 
chem_(D059-02.40.1)_(02)Earth 
Work(02.40)_Supply and diluting and injecting 
chemical emulsion for POST-
CONSTRUCTIONAL 
anti-termite treatment to(02.40.1) wall and floor 
junction; soil under floor; wooden fixtures; 
treatment to external perimeter of the building 
and termite tubes. (with chemical-
Cholrophriphos 20%) 

9000.00 M 26.86% 
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60 D060-02.40.2_Post Cons-ATT without 
chem_(D060-02.40.2)_(02)Earth 
Work(02.40)_POST-CONSTRUCTIONAL 
anti-termite treatment(02.40.2) wall and floor 
junction; soil under floor; wooden fixtures; 
treatment to external perimeter of the building 
and termite tubes.(without chemical) 

1350.00 M 1.89% 

70 (CVL-1.1.1A-CMT)_(1.1) Carriage of materials 
by mechanical transport including loading, 
unloading and stacking.(1.1.1) Lime, moorum, 
building rubbish.(1.1.1A) Upto 1  Km 

200.00 M3 0.99% 

80 (CVL-1.1.1B-CMT)_(1.1) Carriage of materials 
by mechanical transport including loading, 
unloading and stacking.(1.1.1) Lime, moorum, 
building rubbish.(1.1.1A) Upto 2 Km 

300.00 M3 1.69% 

90 D061-02.41.1_Hiring-JCB 
(Excavator/Loader)_(D061-02.41.1)_(02)Earth 
Work(02.41)_Hire and Running Charges for 
Machinery-Providing hire and running charges 
for machinery including operator/driver, fuel, 
consumables, lubricants and all incidental 
charges, complete as directed by the Engineer-
in-Charge.(02.41.1)JCB (Excavator/Loader) 

900.00 H 27.86% 

100 D062-02.41.2_Hiring-Tipper_(D062-
02.41.2)_(02)Earth Work(02.41)_Hire and 
Running Charges for Machinery-Providing hire 
and running charges for machinery including 
operator/driver, fuel, consumables, lubricants 
and all incidental charges, complete as directed 
by the Engineer-in-Charge.(02.41.2)Tipper  

25.00 D 2.01% 

110 D063-02.41.3_Hiring-Tipper Lorry (7 
Unit)_(D063-02.41.3)_(02)Earth 
Work(02.41)_Hire and Running Charges for 
Machinery-Providing hire and running charges 
for machinery including operator/driver, fuel, 
consumables, lubricants and all incidental 
charges, complete as directed by the Engineer-
in-Charge.(02.41.3)Tipper Lorry (7 Unit) 

5.00 D 1.65% 

120 D064-02.41.4_Hiring-Tractor Dozer/ 
Rotavator_(D064-02.41.4)_(02)Earth 
Work(02.41)_Hire and Running Charges for 
Machinery-Providing hire and running charges 
for machinery including operator/driver, fuel, 
consumables, lubricants and all incidental 
charges, complete as directed by the Engineer-
in-Charge.(02.41.4)Tractor Dozer/ Rotavator 

200.00 H 5.31% 

130 D065-02.41.5_Hiring- Hydra/Crane 
12Ton_(D065-02.41.5)_(02)Earth 
Work(02.41)_Hire and Running Charges for 
Machinery-Providing hire and running charges 
for 12Ton(Minimum) Hydra/Crane for Single shift 
(8 hrs) operation including operator/driver, two 

5.00 D 1.02% 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref No. 975525021E 

We hereby accepted above 

(signature & seal of bidder) 

Page 6 of 75 

 

riggers fuel, consumables, lubricants, and all 
incidental charges, complete as directed by the 
Engineer-in-Charge.(02.41.5)Crane 12Ton (min) 

140 D066-02.41.6_Hiring-Double axle Trailer with 
Engine_(D066-02.41.6)_(02)Earth 
Work(02.41)_Hire and Running Charges for 
Machinery-Providing hire and running charges 
for machinery including operator/driver, fuel, 
consumables, lubricants and all incidental 
charges, complete as directed by the Engineer-
in-Charge.(02.41.6)Double axle Trailer with 
Engine 

10.00 D 1.57% 

150 (DAT.42) Supply of manpower Unskilled for 
attending Miscellaneous works as per Instruction 
of Engineer in charge. 

50.00 D 1.53% 

  Total 100% 

 

 (SCHEDULE – B): FREE ISSUE OF MATERIALS FROM BHEL  

SL.NO Type of Materials Qty Unit Issue / Recovery Rate 

---NIL--- 

 

 (SCHEDULE – C): LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR 

There is no predefined list of tools and equipment for this project. The vendor/ contractor 

is responsible for supplying all necessary tools and tackles as per the instructions provided 

by the engineer in charge. It is the vendor/contractor's obligation to procure and provide 

these items, as required, within their scope of work. The tools and tackles must be of 

appropriate quality and fit for the purpose intended to ensure the project9s success. 
 

 

(SCHEDULE – D): LIST OF DRAWINGS TO BE ISSUED TO CONTRACTOR 

SL.NO DRAWING NUMBER DESCRIPTION REVISION 

NIL 
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CHAPTER 2 

PRE-QUALIFICATION REQUIREMENTS (PQR) 
 

1) EMD – Not Applicable 

 

2) For Part-A & Part-B: 

An essential qualification requirement of the contractor for tender submission shall 

be as under: 

I. The bidder9s average annual financial turnover during the last three financial years 
ending 31st March 2025 should not be less than Rs. 11.22 Lakhs of the estimated value 

of this work and the tenderer shall submit copies of balance sheet and Profit & Loss 

Account Duly Certified by Chartered Accountant for the last three financial years [for 

Financial Year 2022-23, 2023-24 & 2024-25] as proof of turnover. 

 

II. The bidder should have experience in successful completion of similar repair works 

(Similar work means, <Any Sanitation/Civil works/ Horticulture= done in any 

government organization / PSU / Private Sector Companies or institutions) during the 

last 7 years as on date of publication of Tender, should be either of the following: 

 

Three similar completed works each costing not less than Rs.14.96 Lakhs  

OR 

Two similar completed works each costing not less than Rs.18.70 Lakhs 

OR 

One similar completed work costing not less than Rs.29.92 Lakhs 
 

3) For Part-A: 

An essential qualification requirement of the contractor for tender submission shall 

be as under: 

I. The bidder9s average annual financial turnover during the last three financial years 
ending 31st March 2025 should not be less than Rs. 4.87 Lakhs of the estimated 

value of this work and the tenderer shall submit copies of balance sheet and Profit & 

Loss Account Duly Certified by Chartered Accountant for the last three financial years 

[for Financial Year 2022-23, 2023-24 & 2024-25] as proof of turnover. 

 

II. The bidder should have experience in successful completion of similar repair works 

(Similar work means, <Any Sanitation/Civil works/ Horticulture= done in any 

government organization / PSU / Private Sector Companies or institutions) during the 

last 7 years as on date of publication of Tender, should be either of the following: 

 

Three similar completed works each costing not less than Rs.6.49 Lakhs  

OR 

Two similar completed works each costing not less than Rs.8.12 Lakhs 

OR 

One similar completed work costing not less than Rs.12.99 Lakhs 
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4) For Part-B: 

An essential qualification requirement of the contractor for tender submission shall 

be as under: 

I. The bidder9s average annual financial turnover during the last three financial years 
ending 31st March 2025 should not be less than Rs. 6.35 Lakhs of the estimated 

value of this work and the tenderer shall submit copies of balance sheet and Profit & 

Loss Account Duly Certified by Chartered Accountant for the last three financial years 

[for Financial Year 2022-23, 2023-24 & 2024-25] as proof of turnover. 

 

II. The bidder should have experience in successful completion of similar repair works 

(Similar work means, <Any Sanitation/Civil works/ Horticulture= done in any 

government organization / PSU / Private Sector Companies or institutions) during the 

last 7 years as on date of publication of Tender, should be either of the following: 

 

Three similar completed works each costing not less than Rs.8.47 Lakhs  

OR 

Two similar completed works each costing not less than Rs.10.58 Lakhs 

OR 

One similar completed work costing not less than Rs.16.94 Lakhs 

 

All the above values in INR are excluding GST 

 

 

DOCUMENTS REQUIRED IN SUPPORT OF PRE-QUALIFYING REQUIREMENT  

a) Complete tender document in all respects duly signed & sealed on each and every 

page by the authorized signatory of the tenderer as a token of acceptance of all the 

terms and conditions of tender. 

b) Self-attested Copy of the valid PAN card and Certificate of Registration of GST. 

c) Self-attested Copy of Balance Sheet and profits & loss Account statements duly 

certified by CA of last three financial years i.e. [for Financial Year 2022-23, 2023-24 & 

2024-25]. 

d) Self-attested Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along 

with certificates of successful completion in support of proof of experience for the 

works executed by the tenderer during last 7 years ending on the date of publishing 

of this tender.  

e) No exemption for MSE and Startups w.r.t. prior experience and turnover is provided.  
 

BHEL reserves the right to cross check the documents from the issuing department, 

and/or call for any additional documents including Bank Statement for verification. 
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Note: 

I. Those who are unable to comply the above points / unable to provide any of the above 

documents shall be technically rejected and the price bid of the rejected offers will 

not be opened. 

II. The work executed in the own name of the bidder only will be considered for similar 

works executed for meeting the eligibility criteria.  

III. Bidder shall visit the Plant before submitting their offer to get to know the location for 

deploying suitable resources for these works & understanding the scope of work (if 

required). 

IV. BHEL, Ranipet reserves its right to reject the tender on account of unsatisfactory past 

performance by the bidder in other projects awarded under different enquiry. 

V. Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated 

process for banning or already banned will summarily be rejected. 

VI. Possession of PF registration number is not mandatory. However, the successful 

tenderer has to register with PF authorities and furnish the registration number before 

first Running Account Bill. 
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CHAPTER 3 

 

Quality and Technical Specifications Requirement 

 

S. No 

 

Description 

Supplier 

compliance 

Yes/No 

Remarks, if 

any 
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CHAPTER 4 

INSTRUCTIONS TO BIDDER 

1. Earnest Money Deposit (EMD) amount: NIL 

2. Bidders have to submit their offers through BHEL e-procurement portal 

(https://eprocurebhel.co.in/nicgep/app) only. 

3. Bidders have to submit their choice of submitting their Bid for either Part A (Jungle 

cleaning inside Factory for BHEL Ranipet for one-year 2025-26), Part B (Jungle 

cleaning and pest control work in BHEL Township Ranipet for one-year 2025-26), Or 

Both (Part A & Part B) in the Checklist provided in the Tender Document. Scrutiny 

and Award of Works shall be done as per submission of choice by Vendor. In case 

Vendor submits Tender for Both and qualifies for only One Part in Technical Scrutiny, 

Price Bid of only that Part shall be opened. 

4. Percentage allocation against each item of the estimate is disclosed in the tender 

document which becomes the basis for allocation of item wise amount/ rate against 

the total lumpsum price for the entire contracted scope/ BOQ. The L1 bidder for 

each rate schedule (Township and Factory Separately) will be decided individually. 

The Contract will be awarded to L1 Bidders of each Rate Schedule (Township and 

Factory) Separately. 

5.  <No interest shall be payable by BHEL on Security Deposit, if applicable, or any money 
due to the contractor by BHEL=. 

6. <BHEL shall have the right to recover any money due from the contractor from any 

money due to the contractor under this contract or any other contract or from the 

security deposit=. 
7. Should a tenderer or a contractor has a relative or in the case of a firm or company of 

contractors, any of its shareholders or shareholder9s relative, employed in Bharat 
Heavy Electricals Limited, the authority inviting tenders shall be informed of this fact 

at the time of submission of the offer, failing which the offer may be disqualified or if 

such fact subsequently come to light, the contract may be cancelled. 

8. BHEL employees and their dependents are NOT eligible to submit their offer against 

this contract. Even if they submit out of ignorance, the offer shall be disqualified. 

9. If the contractor deliberately, gives wrong information in his tender or creates 

conditions favourable for the acceptance of his tender, Bharat heavy Electricals 

Limited reserves the right to reject such tender at any stage. 

10. Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable for 

rejection. 

11. The tender documents must be signed physically / digitally by Director / Partner of the 

Firm or by the person holding the Power of Attorney on behalf of the Firm concerned. 

https://eprocurebhel.co.in/nicgep/app
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In the latter case, a copy of Power of Attorney, duly attested by a Notary Public must 

accompany the tender. 

12. The tender schedule and the tender shall be deemed to form an integral part of the 

contract to be entered into for this work. 

13. Tender can be cancelled at any stage due to unavoidable circumstances. 

14. The evaluation currency for this tender shall be INR. 

15. Multiple Bids: - 

The bidder in his own interest shall submit only one id. If a bidder submits multiple 

bids, all the bids are liable for rejection. Bids shall be considered <Multiple= in the 
following circumstances: 

a) Two bids by the same party 

b) If one bidder is the affiliate of another bidder. 

For the purpose of this clause <Affiliate= shall mean with respect to any person, any 

other person that directly or indirectly, controls, is controlled by, or is under direct or 

indirect common control with, such person, or is a director/ member/ office/ 

employee of such person or of any person who would otherwise qualify as an affiliate 

of such person pursuant to this definition. 

<Person= for the purposes of this definition shall mean any natural person, individual, 
corporation, limited partnership, co-operative, general partnership, joint stock 

company, joint venture, association, company, trust bank, trust company, land trust, 

business trust, corporate body or other organization, whether or not a legal entity. 

16. Offers of the Contractors/Suppliers, against whom, any unit of BHEL had initiated 

process for <Suspension of Business Dealings= or already done will summarily be 
rejected. 

17. If at any stage, the document(s) submitted by contractor is/are found incorrect/ false/ 

manipulated, the necessary action will be taken by BHEL against contractor as per the 

<Guidelines for suspension of Business dealings=. 
18. Suspension of Business dealings with Suppliers: 

Any supplier against whom action has been initiated under <suspension of business 
dealings with suppliers= are not qualified to participate in this tender. Before 
submitting offer, prospective bidders are advised to visit our web-site www.bhel.com 

/ supplier registration to familiarize themselves with BHEL9s policy and procedures of 
Suspension of Business Dealings with Suppliers. Submission of offer shall be deemed 

to be evidence of the Bidder to have read and understood the above said policy.  

19. Treatment of Debarment / Under-performing Vendors: 

Any supplier who has been put on <Debarment= from having business dealings with 
BHEL, Ranipet or any other unit of BHEL shall not submit their offer against this tender. 

If any such offers are received they would be summarily rejected and sent back. During 

the processing of tender, if any unit of BHEL puts a supplier on <Debarment= then 
further processing of the offer will not be taken up and in case an order is placed, 

BHEL, Ranipet may resort at their discretion to cancel the PO either fully or partially. 
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20. In quoting the rates, the tenderers are advised to take into account of all the factors 

including any fluctuations in the market rates etc. No claim shall be entertained on 

this account after acceptance of the tender or during the currency of the contract. 

21. QUOTING: Percentage allocation against each item of the estimate is disclosed in 

the tender document which becomes the basis for allocation of item wise amount/ 

rate against the total lumpsum price for the entire contracted scope/ BOQ. The L1 

bidder for each rate schedule (Township and Factory Separately) will be decided 

individually. 

 

22. The following points shall be taken note while quoting the rates: 

a. The rate quoted shall be firm throughout the period of contract and extended 

contract period also. No cost escalation is allowed on any account. 

b. Sufficient manpower along with other resources to be provided. 

c. No work kept unfinished in shift. 

d. Contractor should not claim for any variation in quantity. 

e. At the end of completion, the contract may be extended on mutual agreement. 

f. PPE to be provided (under contractor9s scope) to all contract employees and 
must be ensured employees are working with PPE only.  

g. Contractor has to provide the Group Personal Accidental Insurance policy 

covering all employees to be engaged by the vendor under this contract for 

the following    

a) In the event of death or permanent disability resulting from loss of both 

limbs Rs.10.00 Lakhs (Rupees Ten Lakhs). 

b) In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven 

lakhs)   

h. The price quoted for this tender must be inclusive of all taxes and duties and 

exclusive of GST. 

23. Contract will be finalised by opening e-price bid in NIC portal followed by REVERSE 

AUCTION. This reverse auction shall be done individually for each PART. 

24. Evaluation of financial bid will be done on Cost to BHEL.  

25. The price bid shall be evaluated and L1 bidder be derived for each individual part 

separately. Work shall also be awarded individually for Part A and Part B. 

26. Reverse Auction:  

BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on 

www.bhel.com) for this tender. RA shall be conducted among the techno-

commercially qualified bidders. Price bids of all techno-commercially qualified bidders 

shall be opened and same shall be considered for RA. In case any bidder(s) do(es) not 

participate in online Reverse Auction, their sealed envelope price bid along with 

applicable loading, if any, shall be considered for ranking.= 

27. The rates quoted in the tender shall remain valid for a period of three months from 

the date of technical bid opening for acceptance by BHEL. No unsolicited revision in 

the tender offer shall be entertained after opening of tenders and till expiry of the 

validity period. 
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28. Any deviation to this tender terms & conditions and schedules of this tender will lead 

to total rejection of the offer submitted. 

29. The bidders shall closely pursue all the clauses and specifications indicated in the 

tender documents before quoting. Should the bidder have any doubt the meanings of 

any portion of the tender specification or find discrepancies or omission in the 

drawings or the tender documents issued are in complete or shall require clarification 

on any of the technical aspect, scope of work etc., he shall at once contact the 

authority inviting the tender for clarification before the submission of the tender. 

30. Before tendering, the bidders are advised to inspect the site of work and the 

environments and be well acquainted with the actual working and other prevalent 

conditions, facilities available, position of material and labour. No claim will be 

entertained later, on the ground of lack of knowledge. 

31. The bidder participating in the tender shall visit BHEL and discuss with concerned 

officials for clear understanding of the work requirement/Manpower before 

submitting their offers. 

32. The tenderers can visit BHEL on working days during office working hours for any 

clarifications before submitting their offer. 

33. In the event of expiry or in capacitance of a tenderer after submission of the tender, 

BHEL may at their discretion cancel their offer/quotation. 

34.  <Taxpayers with ₹ 5 CRORE PLUS turnover in any financial year from 2017-18 shall 

issue e-invoices w.e.f 1st August 2023=. 
35. Clause in case of Tie:  

<In the course of evaluation, if more than one bidder happens to occupy L-1 status, 

effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In 

case more than one bidder happens to occupy L-1 status even after soliciting 

discounts, L-1 bidder shall be decided by a toss / draw of lots, in the presence of the 

respective L-1 bidder(s) or their representative(s) - If available, otherwise the same 

procedures will be carried out to arrive for L1 ranking) Ranking will be done 

accordingly. BHEL9s decision in such situations shall be final and binding.9 
36. BHEL reserves the right to reject any tender on the basis of unsatisfactory 

performance of the bidder in any ongoing job or any similar job in the past. 

37. Possession of PF registration number is not mandatory. However, the successful 

tenderer has to register with PF authorities and furnish the registration number before 

first Running Account Bill. 

38. Incomplete offers shall become liable for rejection. 

39. All entries in the tender documents should be in one ink.  Erasures and over-writings 

are not permitted. All correspondences and insertions should be duly signed by the 

tenderers concerned.  

40. Tenderer has to put sign and seal at the bottom right side in all the pages of tender 

documents and also supporting documents. 

41. The tenderer should fill and sign the <checklist of this Tender document= including 

selection for submission of <Part A/Part B/Both= which forms part of the technical 

bid. 
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42. Conditional tenders, tender containing absurd rates and amounts, tenders which are 

incomplete or otherwise considered defective and tenders not in acceptance with the 

tender conditions laid down by the Accepting Officer, are liable for rejection. 

43. If a tenderer expires after submission of his offer, the Bharat Heavy Electricals Ltd., 

may be at their discretion to reject such offer. 

44. BHEL reserves the right to negotiate with L1 bidder. 

45. Tenderers shall not increase their quoted rates in case BHEL negotiate for reduction 

of rates, such negotiations shall not amount to cancellation or withdrawn of the 

original offer and the rates originally quoted shall be binding on the tenderers for a 

period of three months from the date of opening of tenders. 

46. The tenderer should be present if called for negotiation.  In case, the tenderer9s 
authorized person is attending the negotiation such person should have the 

authorization letter and he should be capable of taking spot decisions. 

47. Discrepancy in <words <& <Figures <: 
a) If, in the price structure quoted for the required goods/services/works, there is 

discrepancy between the unit price and the total price (which is obtained by 

multiplying the unit price by the quantity), the unit price shall prevail and the total 

price corrected accordingly, unless in the opinion of the purchaser there is an 

obvious misplacement of the decimal point in the unit price, in which case the 

total price as quoted shall govern and the unit price corrected accordingly. 

b) If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

c) If there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject of (a) and (b) above. 

d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder 

with target date up to which the bidder has to send his acceptance on the above 

lines and if the bidder does not agree to the decision of the purchaser, the bid is 

liable to be ignored. 

48. The tenderers are requested to bear in mind the entire operations involved, and the 

conditions during currency of the contract, and request for rate revision of any kind 

will not be entertained. 

49. BHEL will not be bound by any Power of Attorney granted by the tenderer or on their 

behalf or changes in the composition of the firm made subsequent to the execution 

of the contract.  They may, however, recognize such power of attorney and changes 

after obtaining proper legal advice, the cost of which will be chargeable to the 

contractor concerned. 

50. The general and special conditions of contract are complementary to each other and 

where there is a conflict, the special conditions shall prevail. In regard to matters not 

covered by the General or Special Conditions of Contract, those contained in the 

specifications approved by BHEL shall apply. 

51. If a ring formation is suspected, BHEL may reject all offers or retender or call new 

sources who have not been contacted or responded against this tender. 

52. If a tenderer withdraws his offer after submission or after acceptance, fails to provide 

the sufficient manpower to carry out works in accordance with the instructions of the 
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user department or any other official designated by them, acceptance of his tender 

will be withdrawn. 

53. The applicable GST (as quoted by the tenderer / limited to applicable tax, whichever 

is lesser) can be claimed from BHEL along with their monthly bills for further payment 

to be made for the authorities concerned. In case of reverse charge applicability, BHEL 

will not reimburse to the tenderer the reverse charge of GST paid by BHEL. 

54. The tenderer, while quoting rate, take into the account the likely expenditure in 

complying with statutory compliances like PF & ESI contribution, Minimum Wages, 

Bonus, Holiday & EL wages including related laws and the expenditure. The tenderer 

shall refer to the General Conditions of Contract which forms a part of NIT in this 

regard. 

55. The contractor shall strictly comply with all statutory regulations relating to labour 

laws like ESI, PF Contract Labour License (if applicable), and Minimum Wages Act etc. 

The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance. The 

minimum wages shall be as per Tamil Nadu: Please note that the minimum wages are 

normally revised by the authorities from every year in the month of April. 

56. All the information as called for in the various clauses and annexure of tender 

specification should be furnished. The details so furnished should be complete in all 

respects and as per the formats prescribed in the Tender specification (Statutory 

requirement of Contract). The bidder may have to produce original documents for 

verification, if so decided by BHEL. 

57. Offers received with any deviation or without relevant information are liable to be 

rejected. 

58. AGREEMENT: The tenderer after award of work by BHEL through letter of intent/PO 

shall execute an agreement in the form and the manner as specified by BHEL on non-

judicial stamp paper of value not less than Rs.100.00. The cost of stamp paper will be 

borne by contractor. 

59. STAMPING THE AGREEMENT: The expenses of completing and stamping the 

agreement are borne by the contractor. 

60. For any tender related clarifications contact 04172-284014/284049. Email Id: 

djsen@bhel.in and skswain@bhel.in.  

61. For scope of work /BOQ related queries contact 04172-284587. Email Id:   

mrajesh@bhel.in  and kannas@bhel.in. 

62. WCM is arranging this contract as a nodal agency. Execution of work, Bill 

Certification, Bill passing, Payment, Penalty, Contract closing etc., is the 

responsibility of end user. 
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CHAPTER 5 

SPECIAL TERMS AND CONDITIONS OF THE CONTRACT -WCM 

1. The contractor should carry out the work at the place identified by the authority 

concerned. 

2. Work Instructions are to be obtained from respective concerned Department Officials 

in written/oral. Log Sheets/Log Register/Measurement Book to be maintained 

(Already certified by the executing authority as and when the works are carried out) 

and it shall form the part of the payment documents. BHEL dispatch documents shall 

not be enclosed as a proof of carrying out the jobs. 

3. The Contractor to bring resources as specified in scope of work for carrying out and 

completion of the activities/works that are assigned by the concerned department 

officials specified in the Tender Schedule. If the Contractor is not completing the 

assigned work in time as specified by BHEL, the same will be completed by BHEL 

engaging alternate resources and the difference in rate of payment with BHEL 

overheads will be debited/recovered from the Contractor. If such instance repeats 

frequently it will be viewed seriously. Whenever there is an additional requirement is 

communicated by the BHEL Officials, as per the need, the contractor should provide 

the additional manpower to carry out the work in time. 

4. The Contractor shall be present at the work spot daily and the work shall be carried 

out under direct supervision of the contractor. However, in his absence, authorized 

representatives/agent shall be available for receiving instructions and to carry out the 

work under proper supervision. The work shall not be sub-contracted / delegated. 

5. Inspection shall be carried out by area in-charge after completion of work. 

6. BHEL reserves the right to increase or decrease the tendered quantity.  

7. Work carried out by BHEL on overlapping areas shall not be included in the claim and 

any deviations to this will be viewed seriously and treated as a violation to the 

contract. 

8. The contractor shall provide their employees with Personal Protective Equipment 

(whatever is applicable) and shall comply all safety regulations under Factories Act. It 

is the responsibility of the contractor not only to provide the work force with PPE9s at 
their cost as may be considered necessary for the execution of the work but also to 

ensure their wearing, failing which corrective action will be taken by withholding the 

amount recommended by BHEL /Safety Officials for each violation, which may be 

released only after compliance of the same. The work shall not be commenced 

without wearing the required PPE9s. The contractor has to follow the BHEL Safety 
Rules and Regulations as stipulated from time to time would be followed strictly. 

9. Contractor has to provide the Group Personal Accidental Insurance policy covering 

all employees to be engaged by the contractor under this contract for the following    

a) In the event of death or permanent disability resulting from loss of both limbs 

Rs.10.00/- Lakhs (Rupees Ten Lakhs). 

b) In the event of other permanent disability Rs. 7.00/- Lakhs (Rupees Seven lakhs)   

10. "BHEL does not guarantee ordering of any minimum quantity on any contractor, or 

does not guarantee more share for the lowest tenderers." 
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11. Daily work progress shall be reported to the person in-charge before leaving the work 

spot. 

12. Usage of mobile phones and internet during working hours is strictly prohibited. 

13. All contract personnel shall come in a decent, formal dress code. 

14. This work shall be in force for One Year from the date of commencement of work. The 

period of the contract may be renewed or extended on mutual understanding.  

15. Should any error or ambiguity be discovered in the specification or information, the 

contractor shall forthwith bring the same to the notice of Bharat Heavy Electricals 

Limited before commencement of work. The BHEL9s interpretation in such cases shall 
be final and binding on the contractor. 

16. Bharat Heavy Electricals Limited reserves the right to decide the suitability of the man-

power and other personnel who may be employed by the contractor. 

17. In case of any loss to Bharat Heavy Electricals Limited, caused due to stoppage of work 

without sufficient reason or damage to any equipment or components or any property 

thereof, due to the negligence and carelessness of the contractor9s men, the 
responsibility shall rest with the contractor.  The actual cost of the loss or damage 

together with the overhead will be recovered from the contractor9s bill.  The decision 
of BHEL regarding the cost of loss as well as the extent of cost of damage shall be final 

and conclusive. 

18. Any damage to BHEL materials due to rough and faulty handling by the contractor's 

men will have to be made good by the contractor to BHEL. Similarly, if any damage 

caused to BHEL equipment/ installation, property of third party in the course of work 

by the contractor's men, the same shall be made good by the contractor. 

19. "The Contractor shall be liable for the loss or damage to such property from whatever 

cause, including but not limited to theft, fire, destruction or damage of property due 

to reasons beyond the control of the Contractor, happening while such property is in 

the possession or under the control of the Contractor, their employees, workmen or 

agents or any other person connected with the Contractor." 

20. The contractor should possess necessary licenses, Permanent PF A/c No, and should 

take Insurance for his workers and produce them before commencement of work. 

21. COMPLIANCE TO REGULATIONS AND BY-LAWS:  

The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and By-laws of any local authority.  The Contractor shall be bound to give 

all notices required by statute regulations or By-Laws as aforesaid and to pay all fees 

and taxes payable to any authority in respect thereof. 

22. "In case of any internal dispute of the Contractor, such as but not limited to disputes 

between partners of the Contractor, dispute between Contractor and its employees, 

the same shall be intimated to BHEL within one (1) month from the date of dispute.  

Notwithstanding anything to the contrary, BHEL shall not be made a party any suit or 

legal proceeding in respect of such internal dispute. In case BHEL is made a party to 

the same, the Contractor and other party(ies) to the dispute, if signatories to this 

Agreement, shall indemnity BHEL for (a) all direct and indirect costs expended towards 

such legal proceedings immediately on the issue of a claim notice to that effect from 

BHEL and (b) any liability that may be imposed in such legal proceedings against BHEL." 
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23. Contractor has to ensure strict compliance of biometric recording through 

fingerprint for their labourers. Contractor also has to ensure that all their labourers 

record their attendance while entering/exiting factory premises. 

24. The liability for any compensation on account of injury sustained by an employee of 

the contractor will be exclusively that of the contractor. 

25. BHEL will not be responsible for any consequences arising out of any violation of rules 

or acts by the contractor.  If BHEL is liable to pay any such amount due to violation of 

the relevant laws by the contractor the amount so paid would be recovered from the 

contractor or adjusted from his pending bills. 

26. "BHEL reserves the right to suspend the work or part thereof put a hold on further 

loading to the Contractor at any time for any reason at its discretion and no claim 

whatsoever on this account will be entertained".  

27. "Notwithstanding anything to the contrary, BHEL shall have the full rights to exclude 

the Contractor or any of its employees/ vendors, etc. from the BHEL premises".  

28. "The Contractor hereby understands and agrees that BHEL BAP Ranipet is a prohibited 

place under the Official Secrets Act and undertakes to comply with all legal and other 

provisions, and directions as may be issued from time to time by the concerned 

authorities including the Security Department of BHEL".  

29. As required under the Tamilnadu contract Labour (Regulation and abolition) rules 

1975, the contractor will have to obtain the License in advance. This should be 

produced as and when demanded, if not, appropriate action will be taken against the 

contractor.  

30. Since with effect from 01.11.1990 Provident Fund becomes applicable for 

engagement of a worker even for a single day, deduction of PF by the contractor has 

to be ensured. All such contractors have to apply to the PF Commissioner and get a 

separate code number allotted to them if they have not already been allotted a 

number or registered elsewhere or they are an exempted establishment having their 

own PF Trust etc. Proof of deduction as well as remittance of the PF dues to the 

appropriate authorities has also to be shown and proper records maintained. 

31. The Contractor has to apply and provide ESI facilities to all his employees concern. 

Similarly, the contractor shall cover all his workers under ESI scheme and produce the 

enrolment/Code number allotted by ESI Authorities. The contractor shall be asked to 

furnish along with the bill each month for having effected payment of both 

deduction/contribution towards PF/ESI to the concerned statutory authorities. 

32. The workmen engaged under this contract shall be covered by a comprehensive 

insurance scheme in the joint names of the contractor and BHEL. A copy of the 

attested policy along with premium receipt shall be deposited with BHEL before 

commencement of work.  

33. The contractor shall pay the minimum wages to his workers not less than the wages 

that are being notified by the Tamilnadu Government under the minimum wages Act 

effective from 01.04.2024 applicable for Engineering and Fabrication industry from 

time to time.  

34. The contractor has to ensure payment of the statutory prescribed minimum wages as 

applicable from time to time and maintain proper records of their timely 

disbursement. These records would need to be preserved and made available even 

after the contract is over for any verification by the various statutory authorities. 
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35. GST: - 

Registration & GST Rate: 

The quoted rate for the work shall be inclusive of all taxes other than GST. 

a) Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and 

PAN No. (copy of PAN to be enclosed). 

b) Tender will be considered/ accepted, if & only if the vendor has a valid GST 

Registration No. 

c) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as 

extra in %. 

d) Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated 

Tax/ Union Territory tax based on the Inter / Intra state movement Supply of 

goods and provision services or both. 

e) The tenderer has to quote GST rate extra as applicable in the tabulation given 

in the Price Bid. If GST is not indicated separately in the price bid schedule, it 

will be presumed that the quoted rate is inclusive of applicable GST and bids 

will be evaluated accordingly 

f) In case of reverse charge applicability, BHEL will not reimburse to the tenderer 

the reverse charge of GST paid by BHEL. 

Note: Any statutory variation in GST rate during contract period shall be reimbursed by the 

Company based on claim by the Agency along with valid documentary evidence. 
 

Invoicing & Payment: 

a) The Tax Invoice for supply of Goods & Services should be raised as per the 

provision of GST Act & Rules and must compulsorily mention the following: - 

i. BHEL-RANIPET GSTIN: 33AAACB4146P2ZL or GSTIN of BHEL Nodal 

Agency as mentioned in NIT or informed subsequently. 

ii. HSN Code or Service Accounting Code for supply of goods or services. 

iii. Name & address of supplier 

iv. GSTIN of Supplier 

v. Consecutive Serial Number & date of issue 

vi. Description of goods or services 

vii. Total value of supply 

viii. Taxable value of supply 

ix. Tax Rate – Central Tax & State Tax or Integrated Tax, Cess 

x. Amount of Tax charged 

xi. Place of supply 

xii. Address of delivery if different from place of supply 

xiii. Signature of authorized signatory 

b) Reimbursement of GST to the vendor is contingent upon complying with the 

following condition by the service provider: - 
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i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal 

within the statutory time period. 

ii. Discharging the GST tax liability to the Government. 

iii. Submission of Tax Invoice to BHEL. 

iv. Submission of proof of payment of GST to BHEL. 

v. Availing of Input Tax Credit by BHEL. 

Input tax credit: 

a) In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of 

goods and/or services and/or tax invoice or expiry of timeline prescribed in 

GST Law for availing such ITC, or any other reason not attributable to BHEL, 

GST amount shall be recoverable from Vendor along with interest & penalty 

levied/ leviable. 

b) In case vendor delays declaring such invoice in his return and GST credit availed 

by BHEL is denied or reversed subsequently as per GST law, GST amount paid 

by BHEL towards such ITC reversal as per GST law shall be recoverable from 

vendor/contractor along with interest & penalty levied/ leviable on BHEL. 

c) In case of discrepancy in the data uploaded by supplier in the GSTN portal or 

in case of any incomplete work/service, then BHEL will not be able to avail the 

tax credit and will notify the supplier of the same. Supplier has to rectify the 

data discrepancy in the GSTN portal or issue credit note (details to be uploaded 

in GSTN portal). 

d) For any such delay in availing of tax credit for reasons attributable to vendor 

(as mentioned above), interest as per the GST Act & Rules, along with penalty, 

if any will be deducted for the delayed period i.e. from the month of receipt 

till the month tax credit is availed, from the running bills. 

Penalty for Non-compliance of GST Act: 

Penalty amount so determined along with GST if applicable thereon shall be recovered 

from the contractor. 

Anti-profiteering Measure: 

Any reduction in rate of Tax on any supply of goods or services or the benefit of input 

tax credit shall be passed on to the recipient by way of commensurate reduction in 

prices. 

 

Other Provisions: 

a) All the terms & conditions of the contract with respect to Taxes & Duties are 

subject to the new taxation laws introduced from time to time (e.g., GST). The 

terms & conditions will be modified in accordance with the provisions of new 

laws (e.g., GST). 

b) In case any changes in taxes and duties as per Gov. Notification (including GST), 

the same shall be applicable from time to time. 
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c) If the Contractor is not registered for any statutory obligation and not liable 

there to, then a declaration shall be submitted along with offer that they are 

within the threshold limit. 

d) If any changes in GST (statuary variation) will be to the account of BHEL. But if 

the variation is effective during the delayed/extended period of execution for 

reasons attributable to the vendor, the same shall be borne by the contractor 

only. The required compliance under relevant statue shall be carried out. 

36. TAXES & DUTIES: 

GST @ 18% is applicable for above works.  GST amount will be reimbursed to the 

contractor on submission of proof of remittance of challan and uploading the details 

in GSTN network within the statutory time period. In case of any change in GST as per 

Government Notification, the same may be adopted during the contract period. 
 

37. TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR 

LAWS BY THE CONTRACTORS FOR BHEL. 

a) The contractor shall not employ in connection with the work any person who 

has not completed 18 years of age. 

b) The contractor shall in respect of labour employed by him either directly or 

through sub-contractors, comply with or cause to be complied with the 

following statutory provisions and rules and in regard to all matters provided 

therein. 

i. The contract labour (Regulation and abolition Act 1970) and the related 

Central Rules 1971. 

ii. The minimum wages Act1948 and the related Tamilnadu Rules. 

iii. The payment of wages Act 1936 and the related Tamilnadu Rules. 

iv. The Factories Act 1948 and the related Tamilnadu Rules. 

v. The Employees Provident Fund and Miscellaneous Provisions Act 1952. 

vi. The Employees State Insurance Act 1948. 

vii. The workmen9s Compensation Act 1923. 
viii. The Industrial Dispute Act 1947, and any other law, or modifications to 

the above or to the rules made there under from time to time. 

c) REGISTRATION AND LICENSING: 

Every contractor shall register his/her name with the welfare section of BHEL 

before taking up the work awarded to him/her by giving the following 

information and getting a code number: 
 

i. The name of the contractor. 

ii. Nature of contract work. 

iii. Period of work. 

iv. Number of maximum labours employed by him on any one day. 

v. License No. and date (applicable in case of contractors employing 20 or 

more worker) 

vi. Whether enrolled for PF, ESI etc., and enrolment No. (contractor shall 

obtain their own PF code) 

This information is called for the purpose of informing the inspector of 

Factories wherever they call for information regarding contracts. 
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d) The contractor employing 20 or more workmen is required to obtain license 

from the authorities {The Deputy Chief Labour Commissioner (Central) 

Chennai}. This license shall be amended and/or renewed wherever there is an 

increase in the workmen employed by him/her or in the event of contract 

being extended or renewed. The contractor shall inform the license number to 

the BHEL management before taking up the work. 

e) The contractor (Licensed or unlicensed) shall promptly furnish every 

information and document required by BHEL authorities for the purpose of 

fulfilling their obligations as principal employer and/or occupier of the factory 

and shall render all necessary assistance for the same. 

f) The contractor shall ensure that all his workmen are covered under the 

Employees State Insurance Act and produce the registration 

number/enrolment number to the welfare section before executing the 

contract. 

g) The contractor shall also ensure that all his/her workmen are covered under 

Employees Provident Fund and Misc. Provisions Act 1952. 

h) Minimum daily wages to be paid by the contractor (in INR) 

Description 

For Unskilled 

Worker (persons 

doing work which 

does not require any 

training) 

For Semi Skilled 

Worker (All trade 

certificate holders 

including ITI) 

Skilled Worker 

(persons with trade 

certificate including 

ITI with experience 

of 3 years & above) 

Basic Pay as on 01.04.2025 255.00 265.00 273.50 

Dearness allowance as on 

01.04.2025 
296.46 296.46 296.46 

BHEL Adhoc per day 46.50 65.73 81.12 

Total wage per day 597.96 627.19 651.08 

PF contribution@13% on total 

wages by employer* 
77.73 81.53 84.64 

ESI contribution@3.25% on total 

wages by employer 
19.43 20.38 21.16 

Bonus @8.33% on (Basic + DA) 45.94 46.77 47.48 

EL Portion per day 29.90 31.36 32.55 

Total amount 770.96 807.23 836.91 

*PF contribution from employer to be restricted to 13% on Rs. 15,000/- 

 

a)  <During contract period, any increase in minimum wages declared by State 

Govt. will have to be borne by the contractor.= 

b) Payment of Bonus to be ensured as per Bonus act. Further, Payment of Bonus 

should be made once in a year (with final bill). Document evidence of bonus 

payment shall be enclosed along with the final Bill. 

c) Encashment of EL is to be regularize based on the balance leave available at 

the time of final bill only. 
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d) The contractor has to pay the wages to their workers through worker9s Bank 
account only. no hand payment will be acceptable. 

e) The statutory requirements like PF (with ceiling of Rs. 15,000), ESI will be 

applicable for the actual total wage per month. Contractor quoted rate shall 

be inclusive of all the above payments including statutory payments thereon. 

f) The contractor shall ensure payment of wages to the contract labour employed 

by him/her within three days from the end of wage period in case the wage 

period is one week or a fortnight & in all other cases before 10th day of the 

following month. 

g) All payment of wages shall be made on working days at the work site and 

during the working time and on dates notified in advance. In case the work is 

completed before the expiry of the wage period final payment shall be made 

within 48 hours of the last working day. 

h) Where the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the 

second working day from the day on which his employment is terminated. 

i) Notices showing the rates of wages, weekly rest days, hours of work, wage 

period, date of payment of wages, names and addresses of the inspectors 

having jurisdiction, the date of unpaid wages shall be displayed in Tamil and 

English in conspicuous places at the establishment and working by the 

contractor. The contractor shall inform the BHEL management every month 

the details of contract labour engaged for each contact in the following form. 

i. Serial Number 

ii. Location 

iii. Period of work 

iv. No. of contract labour engaged during the month 

v. No. of days worked 

vi. No. of man days worked 

vii. Wages paid to his/her workers 

The above statement shall be furnished to BHEL management at the end of 

every month 
 

j) REGISTERS RECORDS AND COLLECTION OF STATISTICS. 
 

The following documents/formats under Contract Labour (Regulation and 

Abolition) Act 1970 and related Central Rules 1971 shall be maintained by each 

contractor. 

1. Form A – Employee Register  

2. Form B – Wage Register  

3. Form C – Register of Loan / Advance / Fine / Damage / Loss.  

4. Form D – Register of Attendance.  

5. Form E – Register of Leave / Rest / Compensatory off.  

6. Employment Card  

7. One-month notice of all the contract workmen before completion of work.  

k) The contractor shall display the abstract of the contract labour (Regulation and 

application) Act and the rules there under both English and Tamil. 
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l) Half yearly return shall be sent by the contractor in duplicate to the licensing 

officer. 

m) The contractor shall submit the returns required under the Contract Labour 

(Regulation and Abolition) Act 1970 periodically to BHEL management. 

n) The contractor shall without fail give up to date information in writing of the 

attendance of the workers employed by him/her. 

o) The contractor shall ensure that his/her workers keep and produce their 

employment card when coming to duty and take them back when leaving duty. 

p) All the above registers and records shall be preserved in original for a period 

of three years. All the registers, records and notice maintained under the Act 

and Rules shall be produced on demand by Inspector or any Authority under 

the Act. 

q) No workers shall be required or allowed to work on Sunday unless he has or 

will have a Holiday or any one of the three days before or after the said day. 

r) The contractor shall inform BHEL Management in the prescribed form details 

or the contract workers scheduled to work on Sunday, the day of rest and also 

indicate the substituted holiday in lieu thereof. This shall be intimated two 

days in advance before his/her workmen are booked for work on Sunday. 

s) The contract labour working for more than nine hours in any day or for more 

than 48 hours in any week shall be paid wages at the rate of twice the ordinary 

rates of wages in accordance with the provisions of section 59 of the Factories 

Act 1948 and any amendment thereof. 

t) The contractor shall provide all safety devices and personal protective 

equipment to his workmen at his/her own cost and shall ensure that his 

workmen wear/use such devices or equipment provided to them while doing 

the work and there should not be any relaxation on this. 

u) The contractor shall give four paid national holidays to his workers, viz. 26th 

January, 1st May, 15th August and 2nd October. The contractor shall ensure 

that his/her workmen vacate the premises after the shift is over. 

v) The contractor shall give leave with wages to his/her workmen who have 

worked for a period of 240 days or more in the factory premises during a 

calendar year. This leave shall be allowed during the subsequent calendar year 

at the rate of one day for every 20 days or work performed by the worker 

during the previous calendar year. The worker whose service commences on a 

day other than the first of January shall be entitled to leave with wages at the 

above rate (one day for every 20 days or work) only if he had worked for a 

minimum of 2/3 of the total number of days in the reminder of the calendar 

year. This leave will be admissible only during the subsequent calendar year. 

w) The contractor shall comply with the provisions relating to welfare and health 

facilities as provided to the Contract Labour (Regulation and Abolition) Act 

1970 read with the Tamilnadu contract labour Rules. 

x) Notwithstanding anything contrary to this, in the event of accident the 

contractor shall be required to fill injury report and submit the Engineer In-

charge immediately and ensure the compliance of ESI/Workmen9s 
Compensation Act, Factories Act and Rules made there under. He shall also 

maintain a register of accident as per the Act. 
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y) The contractor shall get the contract labour engaged by him insured under 

Workmen9s Compensation Policy from General Insurance Corporation of India 
before actually starting the work of contract. The insurance coverage should 

be for the entire period of contract. The contractor shall comply with the 

provisions of the Workmen9s Compensation Act 1923 (This should be read in 
connection with the provisions of ESI Act). 

z) The contractor shall ensure that all his workmen are covered under the 

Employees State Insurance Act and produce to BHEL such Registration 

number/Enrolment number before executing the contract work. 

aa) The contractor shall regularly pay the amount of contribution i.e., employer9s 
contribution as well as employees9 contribution in pursuance of the above 
scheme as fixed from time to time. The contribution payable presently is 0.75% 

of wages to be recovered from his/her workmen and 3.25% of wages to be 

contributed by the contractor. Contribution recovered from employee and 

contribution made by the contractor may be rounded to the next higher 

multiples of five paisa. 

bb) The contractor shall take note of any amendment that may be brought forth 

in the above contribution rate and act accordingly. 

cc) The contractor shall ensure that his/her workmen are covered under the EPF 

and miscellaneous Provisions Act 1952 and accordingly produce to the BHEL 

Management the registration/enrolment number before award of contract 

work. 

dd) All employees are eligible to become a member of provident fund from the 

date of joining the establishment and the worker and contractor contributions 

are 12% and 13% respectively. The contractor is also liable to pay any 

administrative charges in this behalf that may be decided from time to time. It 

will be the responsibility of the contractor to ensure such contribution payable 

in respect of workmen employed through sub-contractors also. 

ee) The contractor shall take note of any amendment in the rate of contribution 

payable under the scheme from time to time. 

ff) The contractor shall within seven days of the close of every month submit to 

BHEL a statement showing the amount of contribution payable/paid for 

employees engaged by him or through him and shall also furnish to BHEL such 

information, as principal employer is required to furnish under the provisions 

of the ESI Act and PF as well as the scheme made there under to the authorities 

concerned. 

gg) Whenever any sum of money is found to be recoverable from or payable by 

the contractor under the above acts, the same shall be deducted from any sum 

that may be due or which at any time thereafter may become due to the 

contractor under this contract or under any other contract or from his security 

deposit. In case the recoveries are not sufficient to satisfy the claims the 

contractor shall pay the balance thereof on demand. In case any recoveries are 

made under this clause from the security deposit the contractor shall 

immediately thereafter pay such further sums as may be required to recoup 

the shortage caused by such recoveries in the amount of security deposit. 
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hh) The contractor shall abide by all the labour and other laws applicable to 

contract labour/worker under this contract and shall at all times keep BHEL, 

indemnified against all losses, claims, prosecution under any law. 

ii) In case of noncompliance of any of the provisions of the acts and in case BHEL 

having complied with the same, BHEL will be entitled to recover the same from 

the contractor/sub-contractor. 

jj) Non-exercise of any of the powers or rights available to BHEL hereunder or 

under any law, shall not in any way operate as waiver thereof. 

kk) Contractor should follow all the provisions of labour legislation and statutory 

obligations. Provisions as and when amended will also apply. 

38. WCM is arranging this contract as a nodal agency. Execution of work, Bill 

Certification, Bill passing, Payment, Penalty, Contract closing etc. is the 

responsibility of end user. 

39. The contractor should have to arrange police verification certificate of concern 

workers (whom they are going to be engaged for these works) for obtaining entry 

pass. 

 

40. SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR 
 

a) Safety measures must be ensured by the contractor/vendor throughout the 

execution of the work. All engineering and administrative controls including 

barricading, safe platform, Safety Nets etc. shall be made available at work 

location wherever required. Under no circumstances, there shall be total 

reliance on PPEs only. 

b) The Contractor must inspect the area of work to decide the safety precautions 

necessary for executing this contract. 

c) Whenever people work at height more than six feet, platform shall be provided 

or the workers shall wear safety belt to avoid fall from the height. 

d) Wherever any area declared as dangerous, the workers shall not be allowed to 

work till a written clearance is obtained from appropriate authorities. 

e) No material of any kind shall be dropped or allowed to be dropped from any 

height. 

f) Defective ladders shall not be used at all.  

g) Inflammable materials shall not be stored near places where the sparks are 

likely to occur. 

h) The necessary safety equipment such as gloves, boots, helmets etc. must be 

issued to the workmen at contractor9s cost and strictly to be used while 
carrying out the work. 

i) Appropriate safety equipment (like safety boots, gloves, goggles, helmet etc.) 

are to be supplied by the contractor for his workers from day one onwards and 

should be used during all processes. If the contractor's workers found violating 

the safety precautions, punitive action will be taken and or a penalty of 

Rs.500/- to Rs.1000/- will be imposed and deducted from the contractor bill 

for each violation. 

j) The working area shall be kept clean and free from all obstructions. 
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k) All temporary electrical connections shall be properly earthed, insulated and 

periodically checked. 

l) The contractor should arrange WORKMEN COMPENSATION/ INSURANCE 

POLICY covered for all his/her workmen.  A copy of the policy has to be 

submitted before commencement of work. 

m) All safety precautions are to be taken by the contractor at his cost. 

n) Operational Control Procedure [OCP] document No. HSEOCP:15 shall be 

followed for safe working at height throughout the execution of the work. 

Operational Control Procedure [OCP] document No.  HSEOCP:15 is provided in 

this tender document. 

41. The contractor9s responsibility for this contract shall commence from the date of issue 
of order of acceptance of his tender. 

42. BHEL will not bound by any power of Attorney granted by the tenderer or changes in 

the composition of the firm made subsequent to the execution of the contract.  They 

may, however, recognize such power of attorney and changes after obtaining proper 

legal advice, the cost of which will be chargeable to the contract concerned. 

43. Words imparting the singular number shall have deemed to include the plural number 

and vice versa where the context so require. 

44. The expenses for completing and stamping the agreement shall be to the contractor9s 
account. 

45. The general and special conditions of contract are complementary to each other and 

where they are in conflict, the special conditions shall prevail.  In regard to matters 

not covered by the General or Special conditions of contract, those contained in the 

specifications approved by BHEL, shall apply. 

46. The <GENERAL CONDITIONS OF CONTRACT= and <SPECIAL CONDITIONS OF THE 
CONTRACT= shall be deemed to form an integral part of contract for the work to be 
entered into. 

47. The filled ESI declaration forms shall be submitted to the Executive of HRM Dept. In 

the Declaration Form full address of the contractor shall be mentioned. Whenever a 

fresh and unregistered worker is engaged during the operation of contract, 

declaration form in respect of that workman which should be submitted to Human 

Resources Department within two days of such engagement. 

48. ESI contributions (0.75% employee9s contribution + 3.25% employer contribution of 
the total monthly wages) before 20th day of every following month. Prescribed 

challans are available at ESI local office, Ranipet (near Sipcot). Contractors who have 

got their own code number can remit the contributions on that number.  Along with 

the challan copy, the details of remittance shall be submitted to the concerned HRM 

Executive in the ESI compliance form.  

49. The contractor should deduct Provident Fund and ESI amount as per the provisions 

and amount so deducted along with the matching contribution of the contractor shall 

be remitted to the authorities concerned within the stipulated time. The statement of 

deduction along with the challans evidencing remittance shall be submitted to Officer-

in- charge. If the evidences are not shown, further bills of the contractor will not be 

paid. BHEL have the right to withhold the payment of his bills. Submission of statutory 
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returns such as Half Yearly returns of ESI (Form 6), P.F. return (Form 12A), Form 5 and 

Form 10, Form 3A & Form 6A should be send to the concerned officers in time. 

50. The workers‟ particulars such as Name, Age, Father9s name, address, Phone no, etc., 
and their daily attendance have to be maintained by the contractor. The details of 

Provident Fund and ESI compliance have to be maintained by the contractor in the 

prescribed format/register. 

51. The contractor shall maintain the following Registers and Records and make them 

available for inspection at any time. (The list is only for example, but not exhaustive). 

a) Muster Roll 

b) Register of Wages 

c) Register of Deductions 

d) Register of Overtime 

e) Register of Fine 

f) Register of Advance 

g) Wage slips 

h) Register of Accidents 

i) Register of Leave with Wages 

j) ESI Register in Form-7 

All registers are required to be maintained as above and shall be produced as and 

when Government Officials and Statutory Authorities to make inspection from time 

to time.  

52. In case a contract labourer meets with an accident while on duty, the contractor shall 

immediately intimate the information to Safety Department, Contracting Agency and 

Human Resources Department and submit the Accident Report duly filled in all respect 

and send a copy to ESI local office, ESI Dispensary and Inspector of Factories (for major 

accidents) within 24 hours of accident through Safety and Human Resources 

Departments. All assistance for the injured workman such as to taking him to ESI 

Dispensary for treatment must be rendered by the contractor. 

53. Compliance of the above provisions does not absolve the obligation of contractor 

arising out of other statutory obligations. 

54. Contractor should employ only persons having sound health and not above the age of 

60 years, and not below the age of 18 years.  

55. The Contractor agrees that no claim for interest or damages will be entertained or be 

payable by BHEL in respect of any money or balances or amounts of whatsoever 

nature which may be lying with BHEL owing to any disputes or differences between 

the parties irrespective of whether the same is decided by any authority to be paid or 

returned to the Contractor." 

56. Certificate by the executing department that all statutory requirements including PF, 

ESI, Minimum wages, Insurance, GST, etc. are complied with by the Contractor. This 

should be duly backed by the relevant documents=.   
57. If the contractor is not able to provide the sufficient manpower for a period of 

continuous period of 15 days, BHEL reserves the right to terminate the contract and 

to take appropriate action against the contactor. In the event of contact termination, 

security deposit paid by the contractor will be forfeited.  
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58. LD/PENALTY TERMS: 

Liquidated Damages (LD) shall be imposed at 0.5% of the contract value per week of 

delay in the completion of the contract, up to a maximum limit of 7.5% of the contract 

value. 

 

59. PAYMENT TERMS: Payment shall be made for the actual executed quantity of work 

after recording joint measurement in SAP by Engineer-in-charge and contractor. 

Monthly payment shall be made on actual executed quantity of work done by the 

bidder after certifying by authorized officer against submission of GST tax invoice in 

triplicate and statutory documents (PF, ESI etc.). 

 

For MSE vendor, payment is to be made within 45 days from the date of submission 

of invoice. In case of others, payment will be made within 90 days from the date of 

submission of invoice. 

 

Vendor has to provide the Group Personal Accidental Insurance policy covering all 

employees to be provided by the vendor under this contract for the following: 

a) In the event of death or permanent disability resulting from loss of both limbs 

Rs.10.00 Lakhs (Rupees Ten Lakhs). 

b) In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs) 

 

Work shall start after submission of GPA Insurance Policy copy to executing agency. 

 

The payment will be made by electronic transfer to the account of the contractor. 

The payment will be cleared only after entering in to an agreement in a non-judicial 

stamp paper of Rs.100/-. 

 

60. Breach of contract, Remedies and Termination: In case of breach of contract, 

wherever the value of security instruments like performance bank guarantee available 

with BHEL against the said contract is at least 10% of the contract value, the same be 

encashed. In case the value of the security instruments available is less than 10% of 

the contract value, the balance amount be recovered from other financial remedies 

(i.e. available bills of the contractor, retention amount, etc. with BHEL) or legal 

remedies be pursued. The balance scope shall be got done independently without Risk 

& Cost of the failed supplier/ contractor. Further, levy of liquidated damages, 

debarment, termination, de-scoping, short-closure, etc., shall be applied as per 

provisions of the contract. Accordingly, the tender/ contract terms shall be structured 

in such a way to ensure recovery of an amount equivalent to 10% of the contract value 

in case of breach of contract. 
61. BHEL reserves the right to reduce the contract period (pre-close the contract), with 

30 days9 notice period depends on the requirement / without assigning any reason. 

Security Deposit will be refunded, if the contract is pre-closed for non-requirement 

by BHEL. 

62. In case of breach of any or whole of the above terms and conditions by the contractor 

BHEL will have the liberty to cancel the registration and contract either in part or in 
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full and entrust in part or in full of the work to any contractor and the contractor shall 

be liable to pay extra cost involved in the execution of cancelled part of the contract.  

63. The Contractor shall necessarily buy death cum accidental insurance (24x7) policy for 

all of his workforce to be deployed under the contract before the start of work. No 

workforce should enter the BHEL-premises or working area without insurance cover. 

Copy of the Insurance Policy to be necessarily submitted by the Contractor before start 

of the contract to the execution agency. The coverage shall be of Rs.10.00 Lakhs per 

individual. The sum assured (Rs.10.00 Lakhs) shall become payable to the 

nominee/legal heir in the event of death due to accident of insured person. In the 

event of death of any member of workforce deployed by the contractor without 

proper insurance cover, the contractor shall be liable to pay Rs.10.00 Lakhs to the 

nominee/ legal heir of such deceased member of workforce. Accident Insurance 

Scheme which will be a one-year cover, renewable from year to year, offering 

accidental death & disability on account of an accident. The Contractor will be 

responsible to pay the premium per annum per member for all the workforce during 

the contract. The Contractor must submit documentary evidence to show coverage of 

all the workforce under the above-mentioned insurance scheme at all times during 

the validity of contract. The Contractor have to assess the premium of insurance cover 

for the entire contract period. Contractors should include the impact of cost of 

insurance cover in their quote (i.e. Service Charge) itself. 
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SPECIAL TERMS AND CONDITIONS OF THE CONTRACT – CIVIL 

1) Bidder to deploy exclusive experienced supervisors for proper supervision of job. 

2) The bidder is required to visit the site to proper assessment of the current site conditions 

before execution. 

3) The bidder shall submit all relevant insurance documents, applicable statutory documents 

and Security Deposit (SD) to BHEL within 15 days from the date of issuance of the Letter 

of Intent (LoI)/Letter of Award (LoA). 

4) The work shall commence within 15 days of submission of all the above-mentioned 

documents and executed as per work instruction by BHEL Engineer incharge. 

5) The scope of work shall be read in conjunction with the BOQ enclosed in the NIT. 

6) PRICE VARIATION: Tenderer shall not increase their quoted rates in case the BHEL 

negotiates for reduction of rates. Such negotiation shall not amount to cancellation or 

withdrawal of the original offer and the rates originally quoted shall be binding on the 

tenderer up to the expiry of validity of rates. The final rates agreed by BHEL will be firm 

for the contract period or extended period of contract. No price variation and escalation 

due to increase in labour / material cost will be allowed. 

7) PRE-BID CLARIFICATIONS: 

a) WCM shall be contacted for clarifications of any doubts, on any conditions of the 

contract through e-mail: djsen@bhel.in ; skswain@bhel.in 

b) Any modification arising out of the clarifications shall be formalized by issue of 

amendments to the Tender Documents in BHEL web site through corrigendum. 

c) Tenderers are requested to visit the site before quoting to assess the nature and 

volume of work involved.  

8) VALIDITY OF RATES: Validity of rates will be 180 days from the date of opening of the 

techno- commercial bid. 

9) EVALUATION CRITERIA: L1 for both Part A & Part B will be decided on total cost to BHEL. 

10) EARNEST MONEY DEPOSIT (EMD):  Not Applicable 

11) CONTRACT PERIOD: A contract agreement shall be signed by the successful tenderer 

before the start of work. The contract period to be completed before One Year. Entire 

work has to be completed within the contract period failing which liquidated damages 

(L.D.) will be imposed. 

12) CONTRACT AGREEMENT: A contract agreement shall be signed before the start of work 

on a non-Judicial stamp paper of minimum Rs 100/-. The contract agreement shall be 

deemed to have become effective from the forenoon of date of award, and will remain in 

force for the contract period of One Year. However, this Agreement may be terminated 

mailto:djsen@bhel.in
mailto:skswain@bhel.in
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earlier by BHEL at any time by giving one month9s notice to the Contractor due to any 

failure on the part of the Contractor in discharging his obligations under the contact, 

without prejudice to the rights of BHEL to recover any money becoming due under this 

Agreement. In such a case, the Contractor shall not be entitled to any compensation 

thereof.  The decision of the BHEL about the failure on the part of the Contractor shall be 

final and binding on the Contractor. The Contract Agreement will be governed by the BHEL 

General Conditions of Contract in force (GCC). 

13) GUARANTEE / MAINTENANCE PERIOD: Nil 

14) SECURITY DEPOSIT: 

SECURITY DEPOSIT shall be collected from the successful tenderer. The total amount of 

security deposit will be 5% of the contract value.  

Mode of Deposit: 

1) Cash (as permissible under the extant Income Tax Act) 

2) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL. 

Following are the steps for online submission of Security Deposit- 

a) Pay online (SBI Collect) 

i. Visit https://www.onlinesbi.sbi/sbicollect/icollecthome.htm 

ii. Select <Tamilnadu= in <filter by state=  
iii. Select category as <PSU-PUBLIC SECTOR UNDERTAKING= 

iv. Search as <BHEL BAP RANIPET= in the search bar. 

v. Select <BHEL BAP RANIPET= 

vi. Select <Security Deposit of Vendor= in the drop down menu under <Select 
Payment Category= 

vii. Now Fill in the required details and ensure correctness of data filled. Ensure that 

you are entering correct enquiry/tender number and other details correctly. 

viii. Make payment for SD as required in tender after entering the details. 

 

b) Bidders can pay <Security Deposit= through online on below account: 

NAME OF BANK STATE BANK OF INDIA 

BANK BRANCH 

ADDRESS 

STATE BANK OF INDIA BHEL PROJECT BRANCH 

MUKUNDARAYA PURAM BHEL TOWNSHIP RANIPET-

632406 

ACCOUNT NO 10664849171 

MICR CODE 632002003 

https://www.onlinesbi.sbi/sbicollect/icollecthome.htm
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IFSC CODE SBIN0007013 

SWIFT CODE SBININBB450 

 

3) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 

4) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

5) Securities available from Indian Post offices such as National Savings Certificates, Kisan 

Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 

endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

6) Insurance Surety Bonds  
 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest 

or renewal of the documents or in any other matter connected therewith) 
 

At least 50% of the required Security Deposit, should be collected before start of the 

work. Balance of the Security Deposit can be collected by deducting 10% of the gross 

amount progressively from each of the running bills of the Contractor till the total 

amount of the required Security Deposit is collected. 
 

In case of delay in submission of performance security, enhanced performance 

security which would include interest (Repo rate + 4%) for the delayed period, shall 

be submitted by the bidder. 
 

If the value of work done at any time exceeds the contract value, the amount of Security 

Deposit shall be correspondingly enhanced and the additional Security Deposit shall be 

immediately deposited by the Contractor or recovered from payment/s due to the 

Contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) 

can be released against submission of equivalent Bank Guarantee in acceptable form, 

but only once, before completion of work, with the approval of the authority competent 

to award the work. 

Security deposit shall not carry any interest. 
 

15) QUANTITY VARIATION:  

a) The quantity of item in BOQ may vary on either side i.e. below or above due to 

prevailing condition at the time of execution of contract and contractor shall not claim 

any compensation due to quantity variation. 

b) Some of the item(s) may not be executed due to prevailing condition, and contractor 

shall not claim any compensation due to non-execution of any item (s). 

16) ORC: Not APPLICABLE 

17) WATER & ELECTRICITY: Water and electricity shall be supplied to the contractor by BHEL 

subject to the following conditions: - 
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a) Water and Electricity required for the work will be given by BHEL from the nearest 

tapping point at the recovery rates specified below. The contractor should make 

necessary arrangement for tapping the same at his own cost. 

b) The recovery rates towards the cost for these facilities will be 1.00% for water charges 

and 0.50% for electricity charges will be effected from the bills on the executed value 

as certified by the Engineer- in-Charge based on the usage of power and water.  

c) In case the above facilities are not provided by BHEL, the contractor has to arrange 

these facilities at his own cost and the recovery rates of 1.00% for water and 0.50% 

for electrical charges will not be effected on the executed value as certified by the 

Engineer- in-Charge. 

d) Contractor shall make his/ their own arrangement of water/ electricity connection and 

laying of pipelines/ connection from existing main of source of supply as directed by 

Engineer-in-charge.  

e) BHEL do not guaranty to maintain uninterrupted supply of water/ electricity and it will 

be incumbent on the contractor to make alternative arrangement for proper supply 

of the same at his/ their own cost in the event of any break down in the government 

water/ electricity mains so that the progress of his/ their work is not held up for the 

want of the same. No claim of damage or refund will be entertained on account of 

such break down.  

18) MEASUREMENT OF WORK: 

a) Payment shall be made for the actual executed quantity of work after recording joint 

measurement on Measurement Book (MB) by Engineer-in-charge.  

b) Measurement shall be recorded in measurement book (MB) maintained by the 

Engineer-in-charge who shall make entries regarding the work executed by the 

contractor under different items of bill of quantity (BOQ). These entries will be 

counter-signed by the contractor or his duly authorized representative. 

c) For measurement of work the norms of Indian Standards (IS) as mentioned in CPWD 

specifications for each items of work shall be followed. 

d) Measurement shall be taken jointly by Engineer-in-charge or his authorized 

representative on the part of the BHEL & the contractor. 

e) The contractor shall provide assistance with appliance and other things necessary for 

measurement without extra charge.  

f) If the contractor / his representative fails to attend when required for measurement, 

the Engineer-in-charge shall have power to proceed by himself to take measurements 

and in that case, these measurements shall be accepted by the contractor as final. 
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19) TECHNICAL SPECIFICATIONS & SCOPE OF WORK: 

a) The work will be carried out as per BOQ enclosed in Price Bid and as per latest <CPWD 
Specifications= for all the works. In case of any doubt regarding the specification and 
its quality of work, Engineer in Charge9s clarification and decision will be final and 
binding on the contractor. 

b) All the materials except the materials issued by BHEL free of cost shall be arranged by 

the contractor. The materials should be conforming to the relevant IS codes of latest 

revision.  Material Test Certificate shall be produced for all contractor supplied 

materials as per the relevant IS codes of latest revision within the contract quoted 

value. 

c) All tools and tackles required for proper completion of work shall be arranged by 

contractor.  

d) The contractor should extend fullest co-operation with the third-party agencies 

engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality.  

The expenditure towards such agencies shall be borne by the contractor only. 

e) The contractor should extend full co-operation to the other contractors who may be 

doing other works in the same area to enable them to execute their portions of work 

without any delay or difficulty.  

f) The Engineer – in – charge will communicate or confirm his instructions to the 

contractor in respect of the execution of the work in a <work site order book= 
maintained at his office and confirm receipt of such instructions by signing the 

relevant entries in this book. Such entries will rank as order or notices in writing within 

the intent and meaning of these conditions. 

20) SUPERVISION OF WORK:  

The contractor will deploy sufficient numbers of Supervisors/ Engineers of appropriate 

qualification and experience to ensure proper execution of work. They will carry out 

instructions of Engineer-in-charge and other senior officers of BHEL during the 

progress of work.  

21) QUALITY OF WORK:   

a) After the award of work, the contractor shall prepare and submit quality assurance 

program and schedule for work completion / comply with any other quality plan 

requirement and schedule for work completion proposed by BHEL with all details and 

indicate the field equipment that he is going to use for quality assurance. 

b) Any work found defective / unsatisfactory the contractor has to rectify the same at his 

own cost. In case the contractor fails to rectify the defects within a specified time as 

per the Engineer – in – charge9s instructions the same will be got done by BHEL at the 
risk and cost of the contractor and the cost deducted from the contractor9s bill. 
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c) Regular meeting (fortnightly or as decided by BHEL) shall be held between BHEL and 

contractor to review the issues related to progress, penalty, quality and any other 

aspect. 

22)   SITE CLEARANCE: 

a) Written permission for erection of temporary work sheds at site will have to be 

obtained from BHEL.  

b) Once the work is completed, the contractor shall remove his temporary shed and the 

unwanted materials and also dispose the debris as instructed by the Engineer – in – 

charge.  

c) Final bill shall be forwarded only after clearance of site as per the satisfaction of 

Engineer-in-charge 

23) SUBMISSION OF DOCUMENTS OF LABOUR LICENCE, PF & ESI: The contractor should have 

Labour Licence PF code number & ESI code number before the start of work.  

24) COMPENSATION TO CONTRACT WORKERS: 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss 

of life / permanent disability due to an accident which is attributable to the negligence 

of contractor, agency or firm or any of its employees as detailed below. 

i) Victim:  Any person who suffers permanent disablement or dies in an accident as 

defined below. 

ii) Accident:  Any death or permanent disability resulting solely and directly from any 

unintended and unforeseen injurious occurrence caused during the 

manufacturing/ operation and works incidental thereto at BHEL factories / offices 

and precincts thereof, project execution, erection and commissioning, services, 

repairs and maintenance, trouble shooting, serving, overhaul, renovation and 

retrofitting, trial operation, performance guarantee testing undertaken by the 

company or during any works / during working at BHEL Units / Townships and 

premises / Project Sites. 

 

iii) Compensation in respect of each of the victims: 

a) In the event of death or permanent disability resulting from Loss of both limbs: 

Rs.10,00,000/- (Rs. Ten Lakh) 

b) In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh) 

iv) Permanent Disablement: A disablement that is classified as a permanent total 

disablement under the proviso to Section 2 (I) of the Employee9s Compensation 
Act, 1923.= 

 

25) CONFLICT OF INTEREST: <A bidder shall not have conflict of interest with other bidders. 

Such conflict of interest can lead to anti-completive practices to the detriment of 
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procuring Entity9s interests. The bidder found to have a conflict of interest shall be 
disqualified. A bidder nay be considered to have a conflict of interest with one or more 

parties in this bidding process, if: 

a) they have controlling partner (S) in common; or 

b) they receive or have received any direct or indirect subsidy/ financial stake from any 

of       them; or 

c) they have the same legal representative/agent for purposes of this bid; or 

d) they have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 

another Bidder; or 

e) Bidder participates in more than one bid in this bidding process. Participation by a 

bidder in more than one Bid will result in the disqualification of all bids in which the 

parties are involved. However, this does not limit the inclusion of the components/ 

sub-assembly/ Assemblies from one bidding manufacturer in more than one bid; or 

f) In cases of agents quoting in offshore procurements, on behalf of their principles 

manufacturers, one agent cannot represent two manufacturers or quote on their 

behalf in a particular tender enquiry. One manufacturer can also authorise only one 

bid from the followings:  

1. The principle manufacturer directly or through one Indian agent on his behalf; and 

2. Indian/ foreign agent on behalf only one principle Or 

g) A Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the contract that is the subject of the Bid; or 

h) In case of a holding company having more than one independently manufacturing 

units, or more than one unit having common business ownership/ management, only 

one unit should quote. Similar restrictions would apply to closely related sister 

companies. Bidders must proactively declare such sister/ common business/ 

management units in same/ similar line of business. 
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CHAPTER 6 

BHEL RANIPET BANK DETAILS 
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CHAPTER 7 

e-PROCUREMENT validity BID FORMAT 

 

Note:  

1. Applicable GST for this contract is 18%. 

2. Bidder has to quote considering all factors like PPE, insurance, tools & tackles etc. 

3. Contract will be finalized through Reverse Auction. 

Name of the 

Bidder/ 

Bidding Firm / 

Company :

Sl.

No.
Item Description

Item Code / 

Make
Quantity

Total lumpsum  

amount to be 

quoted by the 

Bidder 

excluding GST 

in INR 

GST  (IGST , 

SGST+CGST ) 

IN % 

TOTAL 

AMOUNT  

Without Taxes

TOTAL AMOUNT  

With Taxes

TOTAL AMOUNT 

In Words

1

Jungle Clearance Inside Factory & Jungle Cleaning and 

Pest Control work in BHEL, Township, Ranipet for one 

year

1.01
Part A- Jungle Clearance Inside Factory for One Year

Schedule One 1 0.00 0.00 INR Zero Only

1.02

Part B-Jungle Cleaning and Pest Control work in BHEL, 

Township, Ranipet for one year Schedule Two 1 0.00 0.00 INR Zero Only

Total in Figures 0.00 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only )

Tender Inviting Authority: BHEL BAP Ranipet

Name of Work: Part A- Jungle Clearance Inside Factory for One Year

                             Part B-Jungle Cleaning and Pest Control work in BHEL, Township, Ranipet for one year

Tender Notice No:  975525021E, Dated : 17.01.2026
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ANNEXURES 

Annexure-1: Check List. 

Annexure-2: Offer forwarding letter / tender submission letter 

Annexure-3: No Deviation Certificate 

Annexure-4: Declaration regarding Insolvency/ Liquidation/ Bankruptcy Proceedings 

Annexure-5: Declaration by Authorized Signatory 

Annexure-6: Declaration by Authorized Signatory regarding Authenticity of submitted Documents 

Annexure-7: Non-Disclosure Certificate 

Annexure-8: Integrity Pact (Not Applicable) 

Annexure-9: Declaration confirming knowledge about Site Conditions 

Annexure-10: Declaration reg. Related Firms & their areas of Activities 

Annexure-11: Declaration for relation in BHEL 

Annexure- 12: Declaration reg. minimum local content in line with revised public procurement 

Annexure- 13: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017 

Annexure-14: Bank Account Details for E-Payment 

Annexure-15: Power of Attorney for submission of tender. 

Annexure-16: Proforma of Bank Guarantee for Earnest Money. 

Annexure-17: Proforma of Bank Guarantee for Performance Security. 

Annexure-18: List of Consortium Bank.  

Annexure-19: E-Payments  

Annexure-20: Format of Letter Confirming the Lien on Fixed Deposit Receipt 

Annexure-21: Declaration regarding conflict of interest 
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ANNEXURE- 1: CHECK LIST 

 

NOTE: - Bidder are required to fill in the following details in their Letterhead and no column 

should be left blank  

A 
Name and Address of the 

Supplier   

  

  

 

B 

GSTN No. the Supplier (Place of 

Execution of Contract / Purchase 

Order)  

   

  

 

C 
Details of Contact person for this 

Tender  

Name: Mr./ Ms.  

Designation:  

Telephone No:  

Mobile No:  

Email ID:  

  

D EMD DETAILS     
 N.A.   

E 
Bid Submitted for  

(PART A/PART B/BOTH A&B)  

   

F DESCRIPTION 
APPLICABILITY 

(BY BHEL) 

ENCLOSED BY 

BIDDER 

i. 
Whether Pre - Qualification Criteria is understood and 

provided proper supporting documents.  

Applicable/ Not 

Applicable  

YES / NO  

ii. 
Whether all pages of the Tender documents including 

annexures, appendices etc. are read and understood  

Applicable/ Not 

Applicable  

YES / NO  

iii. 

Audited Balance Sheet and profit & Loss Account for the 

last three years (as mentioned in Pre - Qualification 

Criteria) 

Applicable/ Not 

Applicable  

YES / NO  

iv. Copy of PAN Card & GST registration  
Applicable/ Not 

Applicable  

YES / NO  

v. Submission of MSE certificate as specified in Tender  
Applicable/ Not 

Applicable  

YES / NO  

vi. 
Offer forwarding letter / tender submission letter as per  

Annexure – 2  

Applicable/ Not 

Applicable  

YES / NO  

vii. 
Submission of Certificate of No Deviation as per 

Annexure – 3  

Applicable/ Not 

Applicable  

YES / NO  

viii. 
Declaration regarding Insolvency/ Liquidation/ 

Bankruptcy Proceedings as per Annexure – 4  

Applicable/ Not 

Applicable  

YES / NO  

ix. Declaration by Authorized Signatory as per Annexure – 5  
Applicable/ Not 

Applicable  

YES / NO  
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x. 
Declaration  by  Authorized  Signatory  regarding  

Authenticity of submitted Documents Annexure – 6  

Applicable/ Not 

Applicable  

YES / NO  

xi. 
Submission of Non-Disclosure Certificate as per 

Annexure – 7  

Applicable/ Not 

Applicable  

YES / NO  

xii. 
Submission of Integrity Pact as specified in Tender as per  

Annexure – 8  

Applicable/ Not 

Applicable  

YES / NO  

xiii. 
Declaration confirming knowledge about Site 

Conditions as per Annexure – 9  

Applicable/ Not 

Applicable  

YES / NO  

xiv. 
Declaration reg. Related Firms & their areas of Activities 

as per Annexure – 10  

Applicable/ 

Not Applicable  

YES / NO  

xv. Declaration for relation in BHEL as per Annexure – 11  
Applicable/ 

Not Applicable  

YES / NO  

xvi. 
Declaration reg. minimum local content in line with 

revised public procurement as per Annexure – 12  

Applicable/ 

Not Applicable  

YES / NO  

xvii. 
Declaration regarding compliance to Restrictions under  

Rule 144 (xi) of GFR 2017 as per Annexure – 13  

Applicable/ 

Not Applicable  

YES / NO  

xviii. 
Bank Account Details for E-Payment as per Annexure – 

14  

Applicable/ 

Not Applicable  

YES / NO  

xix. 
Power of Attorney for submission of tender as per 

Annexure – 15  

Applicable/ 

Not Applicable  

YES / NO  

xx. 
Proforma of Bank Guarantee for Earnest Money as per  

Annexure – 16  

Applicable/ Not 

Applicable  

YES / NO  

xxi. 
Proforma of Declaration regarding conflict of interest as 

per Annexure – 21 

Applicable/ Not 

Applicable  

YES / NO  

  

 

 

        

NOTE:   Strike off 8YES9 or 8NO9, as applicable. Tender not accompanied by the prescribed 
above applicable documents are liable to be summarily rejected.  

   

 

 

DATE:                                                    

 

 

            

                                                                                         Sign. of the AUTHORISED SIGNATORY  

(With Name, Designation and Company seal)  
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ANNEXURE – 2 

 

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

------------------------------------------------------------------------------------------------------------------------- 

Offer Reference No: &&&&&&&.               Date: &&&&&  
  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

 Dear Sir,   

Sub: Submission of Offer against GeM/BHEL GePNIC Bid No.: &&&&&&&&&&  
 

Having examined the tender documents against your GeM/ BHEL GePNIC Bid 

No._________________ dated ____________________ and having understood the 

provisions of the said tender documents and having thoroughly studied the requirements of 

BHEL related to the work  tendered for, in connection with 

___________________________________________________ (name of work), we hereby 

submit our offer for the proposed work in accordance with terms and conditions mentioned 

in the tender documents, at the prices quoted by us and as per the indicated delivery schedule 

in NIT.   

  

Should our Offer be accepted by BHEL for Award, I/We further agree to furnish 8Performance 
Security9 for the work as provided for in the Tender Conditions within the stipulated time as 
may be indicated by BHEL.  

  

I/We further agree to execute all the works referred to in the said Tender documents upon 

the terms and conditions contained or referred to therein and as detailed in the appendices 

annexed thereto.  

  

I/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details 

furnished in the Check List.   

 

Authorized Representative of 

Bidder  

Signature:  

Name:  

Address:  

  

Place:  

Date:  
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ANNEXURE- 3 

   

CERTIFICATE OF NO DEVIATION  

(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)  

-------------------------------------------------------------------------------------------------------------------------

----------  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Subject: No Deviation Certificate 

 

Ref: 1) GeM/BHEL GePNIC Bid No: &&&&&&&&&&,  
         2) All other pertinent issues till date  

    

We hereby confirm that we have not changed/modified/materially altered any of the tender 

documents as downloaded from the website/ issued by BHEL and in case of such observance 

at any stage, it shall be treated as null and void.  

  

We also hereby confirm that we have neither set any Terms and Conditions and nor have we 

taken any deviation from the Tender conditions together with other references applicable 

for the above referred GeM/BHEL GePNIC Bid.  

  

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified 

compliance to Tender Conditions.   

  

We confirm to have submitted offer in accordance with tender instructions and as per 

aforesaid references.  

  

Thanking you,  

                                         Yours faithfully,  

 

 

(Signature, date & seal of authorized  

representative of the bidder)  

 

Date:  

Place:  
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ANNEXURE- 4 

 

UNDERTAKING  

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)  

-------------------------------------------------------------------------------------------------------------------------

----------  

 

To, 

 

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir/Madam,  

  

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY PROCEEDINGS   

  

Ref: GeM/BHEL GePNIC Bid Specification No:   

  

  

I/We, 

__________________________________________________________________________

_______ declare that, I/We am/are not admitted under insolvency resolution process or 

liquidation under Insolvency and Bankruptcy Code, 2016, as amended from time to time or 

under any other law as on date, by NCLT or any adjudicating authority/authorities.  

  

  

  

Sign. of the AUTHORISED SIGNATORY  

(With Name, Designation and Company seal)  

  

  

Place:  

Date:  
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ANNEXURE – 5 

  

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER  

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)  

----------------------------------------------------------------------------------------------------------------------

---------- 

 

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Sub: Declaration by Authorized Signatory  

 

Ref:  1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
         2) All other pertinent issues till date  

  

I/We, hereby certify that all the information and data furnished by me with regard to the 

above Tender Specification are true and complete to the best of my knowledge. I have gone 

through the specifications, conditions, stipulations and all other pertinent issues till date, 

and agree to comply with the requirements and Intent of the specification.  

  

I further certify that I am authorized to represent on behalf of my Company/Firm for the 

above mentioned tender and a valid Power of Attorney to this effect is also enclosed.  

  

  

  

     Yours faithfully,  

  

   

(Signature, Date & Seal of Authorized  

Signatory of the Bidder)  

  

  

Date:   

  

   

Enclosed: Power of Attorney  
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ANNEXURE – 6 

  

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER  

   (To be typed and submitted in the Letter Head of the Company/Firm of Bidder)  

-------------------------------------------------------------------------------------------------------------------------

----------  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

 

 

Dear Sir,  

  

Sub   :  Declaration by Authorized Signatory regarding Authenticity of submitted documents.  

  

Ref   : 1) GeM/BHEL GePNIC Bid No. & Date: &&&&&&&&&&&&&&&&&&&&.  
           2) All other pertinent issues till date  

  

I/We, hereby certify that all the documents submitted by us in support of possession of 

<Qualifying Requirements= are true copies of the original and are fully compliant required 
for qualifying / applying in the bid and shall produce the original of same as and when 

required by Bharat Heavy Electricals Limited.  

I / We hereby further confirm that no tampering is done with documents submitted in 

support of our qualification as bidder. I / We understand that at any stage (during bidding 

process or while executing the awarded contract) if it is found that fake / false / forged bid 

qualifying / supporting documents / certificates were submitted, it would lead to summarily 

rejection of our bid / termination of contract. BHEL shall be at liberty to initiate other 

appropriate actions as per the terms of the Bid / Contract and other extant policies of Bharat 

Heavy Electricals Limited.  

  

       Yours faithfully,  

 

 

 

 (Signature, Date & Seal of  

 Authorized Signatory of the Bidder)  

  

Date:                                                                                     
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ANNEXURE- 7 

  

NON-DISCLOSURE CERTIFICATE  

(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)  

-------------------------------------------------------------------------------------------------------------------------

----------  

  

I/We understand that BHEL Ranipet is committed to Information Security Management 

System as per their Information Security Policy.  

  

Hence, I/We M/s&&&&&&&&&&&& &&&&&&&&&&& &&&&&&&&&&&&&&&&&&&& 

&&&&&&&&&&&&. who are submitting offer for providing services to BHEL Ranipet against 

GeM/BHEL GePNIC Bid No&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&. 
hereby undertake to comply with the following in line with Information Security Policy of 

BHEL.  

  

  

• To maintain confidentiality of documents & information which shall be used 

during the execution of the Contract.  

 

• The documents & information shall not be revealed to or shared with third party 

which shall not be in the business interest of BHEL Ranipet.  

  

 

 

 

(Signature, date & seal of Authorized  

Signatory of the bidder)   

  

 

Date:                                                                                    
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ANNEXURE – 8 

 INTEGRITY PACT  

  

Between  

  

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 

and having its registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) 

hereinafter referred to as <The Principal", which expression unless repugnant to the context 

or meaning hereof shall include its successors or assigns of the ONE PART  

and  

  

, (description of the party 

along with address), hereinafter referred to as <The Bidder/ Contractor" which expression 
unless repugnant to the context or meaning hereof shall include its successors or assigns of 

the OTHER PART  

  

Preamble  

  

The Principal intends to award, under laid-down organizational procedures, contract/s 

for________________________________________________________________________

__________________, The Principal values full compliance with all relevant laws of the land, 

rules and regulations, and the principles of economic use of resources, and of fairness and 

transparency in its relations with its Bidder(s)/ Contractor(s).  

In order to achieve these goals, the Principal will appoint Independent External Monitor(s), 

who will monitor the tender process and the execution of the contract for compliance with 

the principles mentioned above.  

  

Section 1- Commitments of the Principal 

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: -  

  

1.1.1 No employee of the Principal, personally or through family members, will in connection 

with the tender for, or the execution of a contract, demand, take a promise for or 

accept, for self or third person, any material or immaterial benefit which the person 

is not legally entitled to.  

  

1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. 

The Principal will in particular, before and during the tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 

additional information through which the Bidder(s) could obtain an advantage in 

relation to the tender process or the contract execution.  
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1.1.3  The Principal will exclude from the process all known prejudiced persons.  

  

1.2 If the Principal obtains information on the conduct of any of its employees which is a 

penal offence under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 

or any other statutory penal enactment, or if there be a substantive suspicion in this 

regard, the Principal will inform its Vigilance Office and in addition can initiate 

disciplinary actions.  

  

Section 2 - Commitments of the Bidder(s)/ Contractor(s) 

2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution.  

  

2.1.1  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to the Principal or to any of the Principal's employees involved 

in the tender process or the execution of the contract or to any third person any 

material, immaterial or any other benefit which he/ she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during the tender 

process or during the execution of the contract.  

  

2.1.2  The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process.  

  

2.1.3  The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant 

Indian Penal Code (IPC) and Prevention of Corruption Act; further the Bidder(s)/ 

Contractor(s) will not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information or document provided by the Principal as part 

of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically.  

  

2.1.4  Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and 

representatives in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign 

principals or associates. The Bidder(s)/ Contractor(s) will, when presenting his bid, 

disclose any and all payments he has made, and is committed to or intends to make 

to agents, brokers or any other intermediaries in connection with the award of the 

contract.  
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2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences.  

  

2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the 

matters to IEMs and will await their decision in the matter.  

  

Section 3 - Disqualification from tender process and exclusion from future contracts 

If the Bidder(s)/ Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2 above, or acts in any other manner such as to 

put his reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ 

Contractor(s) from the tender process or take action as per the separate "Guidelines on 

Banning of Business dealings with Suppliers/ Contractors", framed by the Principal.  

  

Section 4 - Compensation for Damages 

4.1 If the Principal has disqualified the Bidder from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover the damages 

equivalent Earnest Money Deposit/ Bid Security.  

  

4.2 If the Principal has terminated the contract according to Section 3, or if the Principal is 

entitled to terminate the contract according to section 3, the Principal shall be entitled 

to demand and recover from the Contractor liquidated damages equivalent to 5% of the 

contract value or the amount equivalent to Security Deposit/ Performance Bank 

Guarantee, whichever is higher.  

  

Section 5 - Previous Transgression 

5.1 The Bidder declares that no previous transgressions occurred in the last 3 years with any 

other company in any country conforming to the anti-corruption approach or with any 

other Public Sector Enterprise in India that could justify his exclusion from the tender 

process.  

  

5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or the contract, if already awarded, can be terminated for such reason.  

   

Section 6 - Equal treatment of all Bidders/ Contractors / Sub-contractors 

6.1 The Principal will enter into agreements with identical conditions as this one with all 

Bidders and Contractors. In case of sub-contracting, the Principal contractor shall be 

responsible for the adoption of IP by his sub-contractors and shall continue to remain 

responsible for any default by his subcontractors.  

  

6.2 The Principal will disqualify from the tender process all bidders who do not sign this pact 

or violate its provisions.  

  



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref No. 975525021E 

We hereby accepted above 

(signature & seal of bidder) 

Page 53 of 75 

 

Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of 

an employee or a representative or an associate of a Bidder, Contractor or Subcontractor 

which constitutes corruption, or if the Principal has substantive suspicion in this regard, the 

Principal will inform the Vigilance Office.  

  

Section 8 -Independent External Monitor(s) 

8.1 The Principal appoints competent and credible Independent External Monitor for this 

Pact. The task of the Monitor is to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this agreement.  

  

8.2 The Monitor is not subject to instructions by the representatives of the parties and 

performs his functions neutrally and independently. He reports to the CMD, BHEL.  

  

8.3 The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without 

restriction to all contract documentation of the Principal including that provided by the 

Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will grant the monitor, upon his 

request and demonstration of a valid interest, unrestricted and unconditional access to 

his contract documentation. The same is applicable to Sub-contractor(s). The Monitor is 

under contractual obligation to treat the information and documents of the Bidder(s)/ 

Contractor(s) / Sub-contractor(s) with confidentiality in line with Non- disclosure 

agreement.  

  

8.4 The Principal will provide to the Monitor sufficient information about all meetings among 

the parties related to the contract provided such meetings could have an impact on the 

contractual relations between the Principal and the Contractor. The parties offer to the 

Monitor the option to participate in such meetings.  

  

8.5 The role of IEMs is advisory, would not be legally binding and it is restricted to resolving 

issues raised by an intending bidder regarding any aspect of the tender which allegedly 

restricts competition or bias towards some bidders. At the same time, it must be 

understood that IEMs are not consultants to the Management. Their role is independent 

in nature and the advice once tendered would not be subject to review at the request 

of the organization.  

  

8.6 For ensuring the desired transparency and objectivity in dealing with the complaints 

arising out of any tendering process, the matter should be examined by the full panel of 

IEMs jointly as far as possible, who would look into the records, conduct an investigation, 

and submit their joint recommendations to the Management.  

  

8.7 The IEMs would examine all complaints received by them and give their 

recommendations/ views to CMD, BHEL, at the earliest. They may also send their report 
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directly to the CVO and the Commission, in case of suspicion of serious irregularities 

requiring legal/ administrative action. IEMs will tender their advice on the complaints 

within 10 days as far as possible.  

  

8.8 The CMD, BHEL shall decide the compensation to be paid to the Monitor and its terms 

and conditions.  

  

  8.9  IEM should examine the process integrity; they are not expected to concern themselves 

with fixing of responsibility of officers. Complaints alleging mala fide on the part of any 

officer of the organization should be looked into by the CVO of the concerned 

organisation.  

  

8.10 If the Monitor has reported to the CMD, BHEL, a substantiated suspicion of an offence 

under relevant Indian Penal Code/ Prevention of Corruption Act, and the CMD, BHEL has 

not, within reasonable time, taken visible action to proceed against such offence or 

reported it to the Vigilance Office, the Monitor may also transmit this information 

directly to the Central Vigilance Commissioner, Government of India.  

  

8.11 The number of Independent External Monitor(s) shall be decided by the CMD, BHEL.  

  

8.12 The word `Monitor' would include both singular and plural.  

  

Section 9 - Pact Duration 

 

9.1 This Pact shall be operative from the date IP is signed by both the parties till the final 

completion of contract for successful bidder and for all other bidders 6 months after the 

contract has been awarded. Issues like warranty / guarantee etc. should be outside the 

purview of IEMs.  

  

9.2 If any claim is made/ lodged during currency of IP, the same shall be binding and continue 

to be valid despite the lapse of this pact as specified above, unless it is discharged/ 

determined by the CMD, BHEL.  

  

Section 10 - Other Provisions 

 

10.1 This agreement is subject to Indian Laws and jurisdiction shall be registered office of the 

Principal, i.e. New Delhi.  

  

10.2 Changes and supplements as well as termination notices need to be made in writing. 

Side agreements have not been made.  
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10.3  If the Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members.  

  

10.4  Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 

agreement to their original intentions.  

  

10.5 Only those bidders / contractors who have entered into this agreement with the 

Principal would be competent to participate in the bidding. In other words, entering 

into this agreement would be a preliminary qualification.  

  

 

For & On behalf of the Principal   For & On behalf of the Bidder/ Contractor  

 (Office Seal)               (Office Seal)  

Place---------------------- Date-----------------

------  

 
                           

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Witness:             Witness:   

( Name & Address )             ( Name & Address )   
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ANNEXURE – 9 

  

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS  

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)  

----------------------------------------------------------------------------------------------------------------------

---------- 

 

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Sub: Declaration confirming knowledge about Site conditions  

Ref: 1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
        2) All other pertinent issues till date  

  

I/We, _______________________________________ hereby declare and confirm that we 

have visited the Site as referred in BHEL Tender Specifications and acquired full knowledge 

and information about the Site conditions including Wage structure, Industrial Climate, the 

Law & Order and other conditions prevalent at and around the Site. We further confirm that 

the above information is true and correct and we shall not raise any claim of any nature due 

to lack of knowledge of Site conditions.  

  

I/We, hereby offer to carry out work as detailed in above mentioned Tender Specification, in 

accordance with Terms & Conditions thereof.  

  

  

  

Yours faithfully,  

  

  

  

(Signature, Date & Seal of Authorized  

Representative of the Bidder)  

  

  

  

Date:  

Place:  
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ANNEXURE – 10 

 

DECLARATION 

Date: ______________  

 

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

   

Dear Sir/ Madam,  

Sub:  Details of related firms and their area of activities  

Please find below details of firms owned by our family members that are doing business/ 

registered for same item with BHEL, _______________ (NA, if not applicable)  

1  Material Category/ Work Description    

Name of Firm    

Address of Firm    

Nature of Business    

Name of Family Member    

Relationship    

2  Material Category/ Work Description    

Name of Firm    

Address of Firm    

Nature of Business    

Name of Family Member    

Relationship    

&      

  

Note: I certify that the above information is true and I agree for penal action from BHEL in 

case any of the above information furnished is found to be false.      

  

Regards,  

(________________________)  

From: M/s ___________________  

Supplier Code: ________________ 

Address: _______________________ 

_______________________ 

_______________________ 
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ANNEXURE – 11 

  

DECLARATION FOR RELATION IN BHEL  

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which 

the offer of Bidder is liable to be summarily rejected)  

--------------------------------------------------------------------------------------------------------------------- 

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Sub: Declaration for relation in BHEL  

Ref: 1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
  

I/We hereby submit the following information pertaining to relation/relatives of 

Proprietor/Partner(s)/ Director(s) employed in BHEL  

  

Tick (√) any one as applicable:  

  

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any 

relation or relatives employed in BHEL  

OR 

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE 

relation/relatives employed in BHEL and their particulars are as below:  

  

i        

ii    

iii  

  

 (Signature, Date & Seal of Authorized  

Signatory of the Bidder)  

  

   

Note:  

1. Attach separate sheet, if necessary.  

2. If BHEL Management comes to know at a later date that the information furnished 

by the Bidder is false, BHEL reserves the right to take suitable against the 

Bidder/Contractor.  
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ANNEXURE – 12 
  

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH   

REVISED PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 DATED 

04TH JUNE, 2020 AND SUBSEQUENT ORDER(S)  

(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as applicable)  

------------------------------------------------------------------------------------------------------------------------- 
 

To,  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

Dear Sir,  
 

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to 

Make in India), Order 2017-Revision, dated 04th June, 2020 and subsequent order(s).  
  

Ref: 1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
         2) All other pertinent issues till date  
  

We hereby certify that the items/works/services offered by&&&&&&&&&&&&&&& 
(specify the name of the organization here) has a local content of _______ % and this meets 

the local content requirement for 8Class-I local supplier9 / 8Class II local supplier9 ** as 

defined in Public Procurement (Preference to Make in India), Order 2017-Revision dated 

04.06.2020 issued by DPIIT and subsequent order(s).  

  

The details of the location(s) at which the local value addition is made are as follows:  

  

1.   ______________      2. ______________  

  

3.   ______________      4. ______________  

&  
  

Thanking you,  

Yours faithfully,  

  

(Signature, Date & Seal of   

Authorized Signatory of the Bidder)  

** - Strike out whichever is not applicable.  

Note:   

1. Bidders to note that above format, duly filled & signed by authorized signatory, shall be submitted 

along with the techno-commercial offer. 

2. In case the bidder9s quoted value is in excess of Rs. 10 crores, the authorized signatory for this 
declaration shall necessarily be the statutory auditor or cost auditor of the company (in the case of 

companies) or a practicing cost accountant or practicing chartered accountant (in respect of suppliers 

other than companies). 

3. In the event of false declaration, actions as per the above order and as per BHEL Guidelines shall be 

initiated against the bidder.  



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref No. 975525021E 

We hereby accepted above 

(signature & seal of bidder) 

Page 60 of 75 

 

ANNEXURE – 13 

 

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF GFR 

2017 

(To be typed and submitted in the Letter Head of the Entity/ Firm providing certificate as 

applicable)  

-------------------------------------------------------------------------------------------------------------------------  

To,  

  

(Write Name & Address of Officer of BHEL inviting the Tender)  

  

  

Dear Sir,  

  

Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017  

   

 Ref: 1) GeM/BHEL GePNIC Bid Specification No: &&&&&&&&&&  
         2) All other pertinent issues till date  

  

  

I have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India. I certify that _____________________ (SPECIFY THE 

NAME OF THE ORGANIZATION HERE), is not from such a country/ has been registered with 

the Competent Authority (attach valid registration by the Competent Authority, i.e., the 

Registration Committee constituted by the Dept. for Promotion of Industry and Internal Trade 

(DPIIT).  

    

  

I hereby certify that we fulfil all requirements in this regard and is eligible to be considered.  

  

  

Thanking you,  

Yours faithfully,  

  

(Signature, Date & Seal of   

Authorized Signatory of the Bidder)  

  

  

Note: Bidders to note that in case above certification given by a bidder, whose bid is 

accepted, is found to be false, then this would be a ground for immediate termination 

and for taking further action in accordance with law and as per BHEL guidelines.  
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ANNEXURE – 14 

  

BANK ACCOUNT DETAILS FOR E-PAYMENT  

(To be given on Letter head of the Company /Firm of Bidder, and ENDORSED (SIGNED & 

STAMPED) BY THE BANK to enable BHEL release payments through Electronic Fund Transfer 

(EFT/RTGS)  

-------------------------------------------------------------------------------------------------------------------------

---------- 

  

1. Beneficiary Name:  

  

  

2. Beneficiary Account No.:  

  

  

3. Bank Name & Branch:  

  

  

4. City/Place:  

  

  

5. 9-Digit M ICR Code of Bank Branch:  

  

  

6. IFSC Code of Bank Branch:  

  

  

7. Beneficiary E-mail ID:  

(for payment confirmation)  

  

  

  

  

  

NOTE: In case Bank endorsed certificate regarding above has already been submitted earlier, 

kindly submit photocopy of the same  
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ANNEXURE – 15 

  

POWER OF ATTORNEY for SUBMISSION OF TENDER  

(To be typed on non-judicial stamp paper of minimum Rs. 100/- and Notarized) 

-------------------------------------------------------------------------------------------------------------------------

----------  

  

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and 

appoint Mr. &&&&&&&&&&&&&&&&&&.. , whose signature given below herewith to be 
true and lawful Attorney of M/s&&&&&&&&&&&&&&&&&& hereinafter called 8Company9, 
for submitting Tender/entering into Contract and inter alia, sign, execute all papers and to 

do necessary lawful acts on behalf of Company with M/s Bharat Heavy Electricals Ltd, Central 

Procurement Cell (CPC), in connection 

with&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&..&&&&&&&&& 

vide GeM/BHEL GePNIC Bid No: ________________________, dated ___________.  

  

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings 

as may be lawfully done by the said attorney and by or on behalf of the company and in the 

name of the company, by virtue of the powers conferred herein and the same shall be 

binding on the company and shall have full force and effect.  

  

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the 

manner hereinafter appearing on the document.  

  

Dated at ________________, this _______ day of _____________  

  

  

  

Director/CMD/Partner/Proprietor  

  

  

Signature of Mr. &&&& (Attorney)  
  

       Attested by: Director/CMD/Partner/Proprietor  

  

  

Witness  

  

  

  

Notary Public  
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ANNEXURE – 16 
  

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY   

(On non-Judicial paper of appropriate value)  

--------------------------------------------------------------------------------------------------------------------------

---------- 

Bank Guarantee No&&&&&&&.  
Date&&&&&&&&&&&&&&&&.  
  

To  

(Employer9s Name and Address)  
&&&&&&&&&&&&&&&&..  
  

Dear Sirs,  

In accordance with the terms and conditions of Invitation for Bids/Notice Inviting Tender 

No&&&&&&&&&&&1(Tender Conditions), M/s. &&&&&&&&&&&&&&&&&&&. having its 
registered office at &&&&&&&&&&&&&&&&2 (hereinafter referred to as the 'Tenderer'), 

is submitting its bid for the work of&&&&&&&&.3 invited by &&&&&4.(name of the 

Employer) through its Unit at &&&&&&&(   
  

The Tender Conditions provide that the Tenderer shall pay a sum of Rs &&&&&&&&&. as 
Earnest Money Deposit in the form therein mentioned. The form of payment of Earnest 

Money Deposit includes Bank Guarantee executed by a Scheduled Bank.  

  

In lieu of the stipulations contained in the aforesaid Tender Conditions that an irrevocable 

and unconditional Bank Guarantee against Earnest Money Deposit for an amount of 

...........................5 ........................................... is required to be submitted by the Tenderer as 

a condition precedent for participation in the said Tender and the Tenderer having 

approached us for giving the said Guarantee,  

  

we, the ............................................................................................[Name & address of the 

Bank]  

................................................................................................. having our Registered Office at  

&&&&&&&.&&&&&&&&&&&..(hereinafter referred to as the Bank) being the Guarantor 
under this Guarantee, hereby irrevocably and unconditionally undertake to forthwith and 

immediately pay to the Employer without any demur, merely on your first demand any sum 

or sums of Rs.   

............................................ 5 (in words Rupees..........................................) without any 

reservation, protest, and recourse and without the beneficiary needing to prove or 

demonstrate reasons for its such demand.  
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Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this guarantee shall 

be restricted to an amount not exceeding Rs. _______________ 

________________________.  

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute 

or disputes raised by the Vendor/Contractor/Vendors in any suit or proceeding pending 

before any Court or Tribunal, Arbitrator or any other authority, our liability under this 

present being absolute and unequivocal.  

  

The payment so made by us under this Guarantee shall be a valid discharge of our liability 

for payment hereunder and the Tenderer shall have no claim against us for making such 

payment.  

  

We &&&&&.. Bank further agree that the Employer shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said Tender or to extend the time of submission of from time to 

time or to postpone for any time or from time to time any of the powers exercisable by the 

Employer against the said Tenderer and we shall not be relieved from our liability by reason 

of any such variation, or extension being granted to the said Tenderer or for any forbearance, 

act or omission on the part of the Employer or any indulgence by the Employer to the said 

Tenderer or by any such matter or thing whatsoever which under the law relating to sureties 

would but for this provision have effect of so relieving us.  

  

The Bank also agrees that the Employer at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without proceeding 

against the Tenderer and notwithstanding any security or other guarantee that the Employer 

may have in relation to the Tenderer's liabilities.  

  

This Guarantee shall be irrevocable and shall remain in force upto and 

including&&&&&&&&&&&..6 and shall be extended from time to time for such period as 

may be desired by the Employer.  

  

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution 

or change of constitution or insolvency of the Tenderer but shall in all respects and for all 

purposes be binding and operative until payment of all money payable to the Employer in 

terms hereof. However, unless a demand or claim under this Guarantee is made on us in 

writing on or before the &&&&&&&&&&&. 7 we shall be discharged from all liabilities under 

this Guarantee.  

  

This Bank Guarantee shall be governed, construed and interpreted in accordance with the 

laws of India.  
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Courts at &&&&&&  shall alone have exclusive jurisdiction over any matter arising out of or 
in connection with this Bank Guarantee   

  

We, &&&&&& Bank lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing.  

Notwithstanding anything to the contrary contained hereinabove:  

a. The liability of the Bank under this Guarantee shall not exceed&&&&&&5&..  
b. This Guarantee shall be valid up to &&&&&&6  

c. Unless the Bank is served a written claim or demand on or before _____________7 

all rights under this guarantee shall be forfeited and the Bank shall be relieved and 

discharged from all liabilities under this guarantee irrespective of whether or not the 

original bank guarantee is returned to the Bank  

  

We, _____________ Bank, have power to issue this Guarantee under law and the 

undersigned as a duly authorized person has full powers to sign this Guarantee on behalf of 

the Bank.  

  

  

For and on behalf of  

(Name of the Bank)  

  

Date&&&&&&.  
Place of Issue&&&&&&.  
1 Details of the Invitation to Bid/Notice Inviting 

Tender  

2 Name and Address of the Tenderer  

3 Details of the Work  

4 Name of the Employer  

5 BG Amount in words and Figures 

6 Validity Date  

7  Date of Expiry of Claim Period  

  

Notes:  

1. Units are advised that expiry of claim period may be kept 3-6 months after validity 

date. It may be ensured that the same is in line with the agreement/ contract entered 

with the Vendor.  

  

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value 

as per Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted 

upon or the rate prevailing in the State where the BG was executed, whichever is 

higher. The Stamp Paper/e-stamp paper shall be purchased in the name of 

Contractor/sub-contractor /vendor/ Bank issuing the guarantee.  



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref No. 975525021E 

We hereby accepted above 

(signature & seal of bidder) 

Page 66 of 75 

 

  

3. In line with the GCC, SCC or contractual terms, Unit may carry out minor 

modifications in the Standard BG Formats. If required, such modifications may be 

carried out after taking up appropriately with the Unit/Region9s Law Deptt.  
  

4. In Case of Bank Guarantees submitted by Foreign Vendors-  

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued 

by Branches in India) can be accepted subject to the condition that the Bank 

Guarantee should be enforceable in the town/city or at nearest branch where 

the Unit is located i.e., Demand can be presented at the Branch located in the 

town/city or at nearest branch where the Unit is located.  

  

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 

branch of the Vendor country9s Bank)  
  

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly 

specified that Bank Guarantee issued by any of the Consortium Banks only 

will be accepted by BHEL. As such, Foreign Vendor needs to make necessary 

arrangements for issuance of Counter- Guarantee by Foreign Bank in favor of 

the Indian Bank9s (BHEL9s Consortium Bank) branch in India. It is advisable that 
all charges for issuance of Bank Guarantee/ counter- Guarantee should be 

borne by the Foreign Vendor. The tender stipulation should clearly specify 

these requirements.  

  

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of 

our Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same 

is acceptable. However, the procedure at sl.no. b.1 will required to be 

followed.  

  

b.3 The BG issued may preferably be subject to Uniform Rules for Demand 

Guarantees (URDG) 758 (as amended from time to time). The BG Format 

provided to them should clearly specify the same.  
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ANNEXURE – 17 

  

BANK GUARANTEE FOR PERFORMANCE SECURITY  

(On non-Judicial paper of appropriate value)  

-------------------------------------------------------------------------------------------------------------------------

----------  

  

Bank Guarantee No:  

Date:  

  

To  

NAME  

& ADDRESSES OF THE BENEFICIARY  

   

Dear Sirs,  

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors and permitted assigns) incorporated under the Companies Act, 1956 and having 

its registered office at_______________________1 through its Unit at&&&&&&&..(name of 
the Unit) having awarded to ( Name of the Vendor / Contractor / Supplier) with its registered 

office at_________2 hereinafter referred to as the ' Vendor / Contractor / Supplier ', which 

expression shall unless repugnant to the context or meaning thereof, include its successors 

and permitted assigns), a contract Ref No&&&&&&&&dated &&&&&&&&&&&&&.3 valued 

at Rs&&&&4 (Rupees ------------------------) / FC&&&&&&(in words&&&..) for 
&&&&&&&&&&5 (hereinafter called the 'Contract') and the Vendor / Contractor / Supplier 

having agreed to provide a Contract Performance Bank Guarantee, equivalent to &&% (&.  
Percent) of the said value of the Contract to the Employer for the faithful performance of the 

Contract,  

  

We, &&&&&&&, (hereinafter referred to as the Bank), having registered/Head office at 
&&&&&. and inter alia a branch at &&&& being the Guarantor under this Guarantee, hereby, 

irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer 

any sum or sums upto a maximum amount of Rs -------------------- 6 ( Rupees ----------------------

--) without any demur, immediately on first demand from the Employer and without any 

reservation, protest, and recourse and without the Employer needing to prove or 

demonstrate reasons for its such demand.  

  

Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this guarantee shall 

be restricted to an amount not exceeding Rs. _______________.  
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute 

or disputes raised by the Vendor / Contractor / Supplier in any suit or proceeding pending 

before any Court or Tribunal, Arbitrator or any other authority, our liability under this 

present being absolute and unequivocal.  

  

The payment so made by us under this Guarantee shall be a valid discharge of our liability 

for payment thereunder and the Vendor / Contractor / Supplier shall have no claim against 

us for making such payment.  

  

We the &&&&&&&&bank further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 

Contract/ satisfactory completion of the performance guarantee period as per the terms of 

the Contract and that it shall continue to be enforceable till all the dues of the Employer 

under or by virtue of the said Contract have been fully paid and its claims satisfied or 

discharged.  

  

We &&&&&..BANK further agree with the Employer that the Employer shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the said Contract or to extend time of performance 

by the said Vendor / Contractor / Supplier from time to time or to postpone for any time or 

from time to time any of the powers exercisable by the Employer against the said Vendor / 

Contractor / Supplier and to forbear or enforce any of the terms and conditions relating to 

the said Contract and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Vendor / Contractor / Supplier or for any 

forbearance, act or omission on the part of the Employer or any indulgence by the Employer 

to the said Vendor / Contractor / Supplier or by any such matter or thing whatsoever which 

under the law relating to sureties would but for this provision have effect of so relieving us.  

  

The Bank also agrees that the Employer at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor, in the first instance without proceeding 

against the Vendor / Contractor / Supplier and notwithstanding any security or other 

guarantee that the Employer may have in relation to the Vendor /Contractor / Supplier 's 

liabilities.  

  

This Guarantee shall remain in force upto and including&&&&&&&&&&&.. 7 and shall be 

extended from time to time for such period as may be desired by Employer.   

  

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution 

or change of constitution or insolvency of the Vendor / Contractor / Supplier but shall in all 

respects and for all purposes be binding and operative until payment of all money payable 

to the Employer in terms thereof.  

  



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 

Ranipet-632406 
Ref No. 975525021E 

We hereby accepted above 

(signature & seal of bidder) 

Page 69 of 75 

 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

&&&&&&&&&&&&.8 we shall be discharged from all liabilities under this guarantee 

thereafter.  

  

This Bank Guarantee shall be governed, construed and interpreted in accordance with the 

laws of India.  

  

Courts at &&&&&&  shall alone have exclusive jurisdiction over any matter arising out of or 
in connection with this Bank Guarantee   

  

We, &&&&&& BANK lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of the Employer in writing.  

Notwithstanding anything to the contrary contained hereinabove:  

a. The liability of the Bank under this Guarantee shall not exceed&&&&&&&&&& 6  

b. This Guarantee shall be valid up to &&&&&&7  

c. Unless the Bank is served a written claim or demand on or before _____________8 

all rights under this guarantee shall be forfeited and the Bank shall be relieved and 

discharged from all liabilities under this guarantee irrespective of whether or not the 

original bank guarantee is returned to the Bank.  

  

We, _____________ Bank, have power to issue this Guarantee under law and the 

undersigned as a duly authorized person has full powers to sign this Guarantee on behalf of 

the Bank.  

  

  

For and on behalf of (Name of the Bank) Dated&&&&&&.  
Place of Issue&&&&&&.  
  

  

1 NAME AND ADDRESS OF EMPLOYER i.e., Bharat Heavy Electricals Limited  

2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  

4 CONTRACT VALUE  

5 PROJECT/SUPPLY DETAILS  

6 BG AMOUNT IN FIGURES AND WORDS 

7 VALIDITY DATE  

8 DATE OF EXPIRY OF CLAIM PERIOD  
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Note:  

1. Units are advised that expiry of claim period may be kept 3-6 months after validity 

date. It may be ensured that the same is in line with the agreement/ contract entered 

with the Vendor.  

  

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value 

as per Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted 

upon or the rate prevailing in the State where the BG was executed, whichever is 

higher. The Stamp Paper/e-stamp paper shall be purchased in the name of 

Vendor/Contractor/Supplier /Bank issuing the guarantee.  

  

3. In line with the GCC, SCC or contractual terms, Unit may carry out minor 

modifications in the Standard BG Formats. If required, such modifications may be 

carried out after taking up appropriately with the Unit/Region9s Law Dept.  
  

4. In Case of Bank Guarantees submitted by Foreign Vendors-  

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued 

by Branches in India) can be accepted subject to the condition that the Bank 

Guarantee should be enforceable in the town/city or at nearest branch where 

the Unit is located i.e. Demand can be presented at the Branch located in the 

town/city or at nearest branch where the Unit is located.  

  

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local 

branch of the Vendor country9s Bank)  
  

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly 

specified that Bank Guarantee issued by any of the Consortium Banks only 

will be accepted by BHEL. As such, Foreign Vendor needs to make necessary 

arrangements for issuance of Counter- Guarantee by Foreign Bank in favor of 

the Indian Bank9s (BHEL9s Consortium Bank) branch in India. It is advisable that 
all charges for issuance of Bank Guarantee/ counter- Guarantee should be 

borne by the Foreign Vendor. The tender stipulation should clearly specify 

these requirements.  

  

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of 

our Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same 

is acceptable. However, the procedure at sl.no. b.1 will required to be 

followed.  

  

b.3 The BG issued may preferably be subject to Uniform Rules for Demand 

Guarantees (URDG) 758 (as amended from time to time). The BG Format 

provided to them should clearly specify the same.  
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ANNEXURE – 18 

  

LIST OF CONSORTIUM BANK   

------------------------------------------------------------------------------------------------------------------------- 

 

Sl. No.  NAME OF THE BANK  

1  State Bank of India  

2  Canara Bank  

3  IDBI Bank Limited  

4  ICICI Bank Limited  

5  HDFC Bank Limited  

6  Axis Bank  

7  IndusInd Bank Limited  

8  Bank of Baroda  

9  Exim Bank  

10  Indian Bank  

11  Punjab National Bank  

12  Union Bank of India  

13  Yes Bank Limited  

14  RBL Bank Ltd.  

15  Standard Chartered Bank  

16  Indian Overseas Bank  

17  Kotak Mahindra Bank Limited  

18  Federal Bank Limited  

19  Hongkong and Shanghai Banking Corporation Ltd  
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ANNEXURE 19 

  

E-PAYMENTS 

  

• This annexure to the techno-commercial bid explains how to make e-payments to BHEL- Ranipet 

through SBI e-collect.  

• Vendors (SD Payments payable by others) can utilize this facility.  

• Payments can be made using Internet Banking, Debit Cards/Credit Cards etc.  

• SBI Charges a minimum amount (Service Charge) for every transaction. This may vary according to 

the MODE selected.  

• Bidder9s are requested to update themselves with the procedure through SBI website. 

  

STEP BY STEP PROCEDURE:   

Login to https://www.onlinesbi.com  

1. Select SB Collect available on the top  

2. Select PSU-Public Sector Undertaking   

3.Filter by State <Tamilnadu=  
4.Select BHEL BAP RANIPET  

5.Give Inputs as per requirement.  

6.Make payment as per your convenience. (Options available are payment of fees through SBI Net 

Banking, State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards etc.).  

7.Save & Keep the copy of receipt for future reference.  
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ANNEXURE-20 
Format of Letter Confirming the Lien on Fixed Deposit Receipt 

(On the Letter Head of Bank) 

  

Reference No________                              Date:   

  

To   

  

M/s Bharat Heavy Electricals Limited,  

Finance Department, Administrative 

Building, Ranipet-632406.  

  

Dear Sir /Madam,  

  

We refer to the fixed deposit receipt (FDR) bearing no. ___________   dated ______________ for 

Rs. ______________ issued in the name of Bharath Heavy Electricals Ltd. (BHEL) Ranipet-632406. 

Account of ____ (Name of the vendor)  

  

We hereby agree and confirm that,  

  

1. There is no lock in period for encashment of the said FDR.   

2. The amount under the said FDR would be paid to you on demand, at any point of time 

before, or upon maturity, without any reference to the ________________ (name of the 

vendor).   

3. Encashment whether premature or otherwise would not require any clearance from any 

other authority / person.   

4. We agree that on encashment of FDR, the interest accrued will also be released to you.  

5. We agree that the FDR will be auto renewed for such period/s initially mentioned in the 

FDR and the intimation of such renewal shall be sent to BHEL, Ranipet-632406 and 

________________ (the name of the vendor) immediately after the renewal.   

6. FDR will not be closed, encashed, changed or Discharged without the written permission / 

confirmation from M/s. BHEL, Ranipet.  

7. We acknowledge and agree that the Lien created on the FDR shall be in force until BHEL, 

Ranipet gives us a Discharge Letter in this regard.     

   

Yours faithfully,   

  

   

Authorized Signatory   

(Bank Stamp/Seal)   

 This letter to be typed on Bank9s letter head, Bank email id:  

Mobile no:  

Landline no:  

Address for communication:  
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ANNEXURE-21 

DECLARATION REGARDING CONFLICT OF INTEREST  

(Mandatory to be submitted on the Letter Head of Bidder) 

                                                                                                                                                  

To   

M/s Bharat Heavy Electricals Limited,  

WCM Department, BAP 

Ranipet-632406.  

 

Dear Sir,   

Sub: Submission of Offer against GeM/BHEL GePNIC Bid No.: &&&&&&&&&&  

  

The bidder notes that a conflict of interest would said to have occurred in the tender process and 

execution of the resultant contract, in case of any of the following situations: 

I. If its personnel have a close personal, financial, or business relationship with any personnel 

of BHEL who are directly or indirectly related to the procurement or execution process of 

the contract, which can affect the decision of BHEL directly or indirectly; 

II. The bidder (or his allied firm) provided services for the need assessment/ procurement 

planning of the Tender process in which it is participating; 

III. Procurement of goods directly from the manufacturers/ suppliers shall be preferred. 

However, if the OEM/ Principal insists on engaging the services of an agent, such agent 

shall not be allowed to represent more than one manufacturer/ supplier in the same 

tender. Moreover, either the agent could bid on behalf of the manufacturer/ supplier or 

the manufacturer/ supplier could bid directly but not both. In case bids are received from 

both the manufacturer/ supplier and the agent, bid received from the agent shall be 

ignored. However, this shall not debar more than one Authorised distributor (with/ or 

without the OEM) from quoting equipment manufactured by an Original Equipment 

Manufacturer (OEM) in procurements under a Proprietary Article Certificate. 

IV. A bidder participates in more than one bid in this tender process. Participation in any 

capacity by a Bidder (including the participation of a Bidder as a partner/ JV member or 

sub-contractor in another bid or vice-versa) in more than one bid shall result in the 

disqualification of all bids in which he is a party. However, this does not limit the 

participation of an entity as a sub-contractor in more than one bid if he is not bidding 

independently in his own name or as a member of a JV. 

 

The Bidder declares that they have read and understood the above aspects, and the bidder 

confirms that such conflict of interest does not exist and undertakes that they will not enter into 

any illegal or undisclosed agreement or understanding, whether formal or informal with other 

Bidder{s), in this regard. This applies in particular to prices, specifications, certifications, subsidiary 
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contracts, submission or non-submission of bids or any other actions to restrict competitiveness or 

to introduce cartelization in the bidding process. In case, the Bidder is found having indulged in 

above activities, the same will be considered as a violation of the tender conditions, and suitable 

action shall be taken by BHEL as per extant policies/ guidelines. 

 

 

(Signature, date & seal of Authorized  

Signatory of the bidder)   

Date:                                                                                   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
OPERATIONAL CONTROL PROCEDURE                 

                        

Doc. No.: HSEOCP:15 

Rev. No.: 03 

Rev. Date:  05/08/2025 

OCP No.: 15                                 SAFE WORKING AT HEIGHT Page 1 of 6 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Purpose    To avoid damage / personal injury during 
working at height 

Scope        BHEL Project Sites/ 
Units 

Responsibility    Concerned Head of Site/ MU 

Performance criteria No. of incidents / accidents on such cases 

References • IOM from ED(HSE) <Safety Measures for working at height= Ref. AA: 
HSE:2024-25: IOM:01 dated June 20, 2025 

• Record Notes of Safety Review by Director (HR) and Director (Power) dated 
June 02, 2025 

• HSE Management Systems Manual 

• HSEP14: HSE Plan for Site Operations by Subcontractors 

• Other Management Directives in this regard from time to time 

Relevant IS Codes • IS13416 PART 1: Preventive Measures Against Hazards at Workplaces - 
Recommendations~ Part 1 Falling Material Hazards Prevention 

• IS13416 PART 2: Preventive Measures Against Hazards at Workplaces - 
Recommendations Part 2 Fall Prevention 

• IS11057: Specification for Industrial Safety Nets 

• IS 3696 PART 1: Safety Code for Scaffolds and Ladders 

• IS 3696 PART 2: Scaffolds and Ladder 

• IS 4014 PART II: Code of Practice for Steel Tubular Scaffolding Part Ii 
Safety Regulations for Scaffolding 

• IS 4912: Safety Requirements for Floor and Wall Openings, Railings and 
Toe Boards  

• IS 3521:  Industrial Safety Belts and Harnesses - Specification 
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Note: 
1. Supervisor: Task Performer/ Execution Engineer in Control of the Activity (Contractor & BHEL) 
2. Safety Officer: Site Safety Team (BHEL/ Outsourced) 
3. Worker: Working Person 
4. Final responsibility will rest with BHEL Officials (Execution & Safety) in above 
5. In general, responsibility to provide the required resources and their proper installation rests with 

Supervisor, while the responsibility to conduct inspections, random checks in site during the activity, 
training , imposing penatlty, safety advisories to top management etc. rests with Safety Officer 

 

S. 
No. 

Activity Responsibility 

1 GENERAL 

 

a. Working at more than 1.8 m shall comprise height work  

b. All workers shall undergo induction training and medical check-up before 
deployment. Height workers shall also undergo vertigo test. 

Supervisor to 
spare 
Safety Officer to 
conduct 

c. Safety Devices like Nets, Lifelines, Retractable Fall Arrestors, Rope Grab Fall 
Arrestors should be inspected before use and should be installed by trained 
personnel before start of work. 10% of annual requirement to be kept in stock 

Supervisor 

d. All height workers shall wear Double Lanyard Safety Harness, Safety Shoes, 
Safety helmet and reflective vest, besides other necessary PPEs for specific 
task 

Supervisor to 
ensure. 
Safety Officer to 
inspect / verify. 

e. All Height Work to be carried out under strict Supervision of a dedicated full-
time available Supervisor. In case supervisor is not at work place work 
should be halted. 

Supervisor 
 

f. No work shall be allowed without a valid Height Work Permit. Method 
Statement (MS) and Job Safety Analysis (JSA) shall be created wherever 
required 

Supervisor – MS 
Safety Officer: 
JSA 

g. On-location pre-job Toolbox Talk (TBT) shall be given to the workers to 
communicate: the hazards and precautions in the task, the correct & safe way 
to access/ exit the work area and carry out the work and the consequences of 
not following safety. Workers shall be checked for fitness for work –
intoxication, sleepiness/ drowsiness, medical condition etc. during TBT 

Supervisor 
Safety Officer 

PPEs and Precautions 

 

Use properly checked, 
double lanyard safety 

harness for height work 
more than 1.8 m 

 

Good safety 
helmet secured 
with chin strap 

 

Safety Shoes 

8mm (min) dia 
steel rope lifeline 

Retractable Fall Arrestor 
Rope-Grab 
Fall Arrestor 

Safety Net 
Illumination Ventilation 
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h. Inspection of all height work locations, PPEs and installed Safety facilities shall 
be carried out in a planned manner as per approved checklist by concerned 
officials 

Safety Officer 

i. All Height Work Platforms and approach shall be properly secured with top, 
mid rails and toe-guards. In the absence of the above in any stretch of the 
working platform/ access/ exit, it shall be mandatory to use primary and 
secondary fall protection 

Supervisor to 
ensure 
Safety Officer to 
verify. 

j. Primary fall protection shall comprise of Double Lanyard Safety Harness and 
Lifeline. One hook of Safety harness shall always be hooked to a fixed 
anchorage point or Lifeline. 

Supervisor to 
ensure 
Safety Officer to 
verify. 

k. Lifelines shall preferably be 8 mm dia Galvanized/ Stainless Steel wire rope 
with PVC coating and shall be installed on welded Lifeline Posts / rigid 
structures above the waist level of worker with 3 U-Clamps at each end. 
Lifelines shall be inspected before start of work and regularly in planned 
manner for any cuts/ rusting/ damages. Damaged Lifelines shall be destroyed 
on the spot by cutting into small pieces of less than 1-meter length to avoid re-
use 

Supervisor 
Safety Officer  

l. Secondary fall protection shall be mandatory in order to prevent accidental fall 
due to inadvertent error, and comprise of Safety Net/ Retractable Fall arrestor/ 
Rope Grab Fall Arrestor. Secondary fall protection shall be installed by a 
trained and skilled person before start of work. 

Supervisor 
Safety Officer 
 

m. For carrying out work on standalone pole-like structures, a derrick 
arrangement or mobile Man-Lift/ Mobile-Crane with man-basket is to be used. 

Supervisor 
 

n. While working at different elevations of same structure, care must be taken to 
avoid fall of material on to the lower work location.  Work timings may be 
staggered. Small hand tools must be tied to the waist of the worker with proper 
tool lanyard so as to avoid its fall to the levels below. 

Supervisor 
 

o. In case of work at height, the area below must be barricaded suitably, so as 
to avoid welding spatter, accidental fall of material /tools / scrap etc. 

Supervisor 
 

p. In case the edge protection of a platform is to be removed for material lifting/ 
shifting purposes, a movable spring-loaded hinged type temporary gate shall 
be installed at the lifting location and same shall be closed normally 

Supervisor 
 

q. Fall protection shall be used while working near unprotected edges at all times Supervisor 
Safety Officer 

r. Structural integrity to be ensured before climbing. Climbing of structures that 
are tack-welded or weak shall be avoided/ carefully planned 

Supervisor 
 

s. Any other hazards in height work like Honey Bee Hives, high winds, rains etc. 
to be eliminated before starting work 

Supervisor 
 

t. Lifting Tools & Tackles like Wire Rope Slings, Chain Pulley Blocks, Passenger 
& material lifts etc. to be checked and ensured fit for use 

Supervisor 
Safety Officer 

2 SAFE USE OF SCAFFOLDS 
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a. Provide scaffolds for all works that cannot be safety performed from floor level Supervisor 

b. Ensure that the scaffold materials are of adequate strength for the purpose it 
is to be used 

Supervisor 
 

c. Check scaffold components for damage and defect before use Safety Officer 

d. Avoid using combustible materials for scaffolds Supervisor 

e. For platforms, use planks of grade 1 quality at least 2” thick and 10” wide; free 
from all defects such as loose knots and splits 

Supervisor 

f. Erect scaffolds level and plumb Supervisor 

g. Use diagonal for stability of scaffolds Supervisor 

h. Planks used for platforms should overhang the supports by 150 – 300 mm Supervisor 

i. Hold the planks together by splicing at the bottom Supervisor 

j. Secure the platform firmly with the scaffold Supervisor 

k. Minimum width of platforms 1.8 M above floor level should be 900mm Supervisor 

l. The top rail, which is the uppermost horizontal member of a guardrail system, 
should be between 0.9 and 1.2 meters (900mm to 1200mm) above the 
platform surface 

Supervisor 

m. The mid rail, positioned between the top rail and the platform, should be 
between 0.45 and 0.6 meters (450mm to 600mm) above the platform surface. 

Supervisor 

n. A toe board, also known as a toeboard, is a vertical barrier at the edge of the 
platform, typically 150mm (0.15 meters) high, to prevent materials or tools 
from falling off the platform. 

Supervisor 

o. Inspect the erected scaffolds regularly, if the scaffolds are to be used for a 
long period of time 

Safety Officer 

p. Keep the platforms free from any unnecessary obstruction material, rubbish 
and oil spillage 

Safety Officer 

q. Use safety belt properly anchored to a permanent structure while working on 
a platform higher than 1.8 M from floor level 

Worker 
Safety Officer 

r. Do not allow persons to work from scaffold during storm or high winds Supervisor 
Safety Officer  

s. Do not use braces for climbing up or down a structure or a platform. A safe 
and convenient means of access should be provided to all platform levels 

Supervisor 
Safety Officer  

3 SAFE USE OF LADDERS 

 

a. Use portable ladders for flights up to 4 M only Supervisor 

b. Provide fixed ladders for flights above 4 M Supervisor 
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c. Place the ladder at an angle of 75 degrees (approx.) from the horizontal Supervisor 

d. Extend ladder at least 1 M above the top landing Supervisor 

e. Secure top and bottom of the ladder firmly to prevent displacement Supervisor 

f. Ensure that the width of the ladder is not less than 300 mm and distance 
between rungs is not more than 300 mm 

Supervisor 
 

g. Provide landings of minimum size 600 x 600 mm at intervals not more than 6 
M for fixed ladders. Check the ladders daily for any defects 

Supervisor 
 

h. Ensure that the areas around base and top of the ladder are clear. Getting on 
and off the ladder is more hazardous than using it. Use a mudsill if the ladder 
is to rest on soft, lose or rough soil 

Supervisor 

i. Do not use ladders of conducting material near power lines Supervisor 

j. Stand no higher than the fourth rung from the top for carrying out any job 
standing on a ladder 

Supervisor 

k. Always face the ladder while climbing up or down Worker 
Safety Officer 

l. Maintain three-point contact while climbing up or down a ladder i.e. two hands 
and one foot or two feet and one hand on the ladder at all the times. 

Worker 
Safety Officer 

m. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, 
equipment and materials with a rope 

Worker 
Safety Officer 

Unit/Site to identify all possible Height Work Hazard Areas and ensure control as per this OCP.  
Relevant records pertaining to actions taken to be prepared and kept. 

Illustrative List of Records: 
 

Record Title Record No. Location Responsibility 
Retention 

Period 
Tool Box Talk     
Vertigo Test    
Height Work Inspection   
Observations   
Three-Punch   
(Any other record)   
   
   
Verification, Corrective and Preventive Action: 

HOD / Site In-charge shall ensure effective implementation of the above procedure. In case of any 
deviation, shall take suitable corrective and preventive action. 

 

Revision History 

Revision Date 
Revision 
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CHAPTER -1 

 
 

1.In these General Conditions of Contract, the following terms shall have the meaning hereby 
assigned to them, except where the context otherwise requires: -   
 

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with 
all the documents referred to therein including general and special conditions to contract.  All 
these documents as applicable taken together shall be deemed to form one contract and shall 
be complementary to one another. 

 
b) The "work" means, the work described in the tender documents in individual work-orders as 

may be issued from time to time to the contractor by the Officer-In-charge within the power 
conferred upon him including all notified or additional items of works and obligations to be 
carried out as required for the performance of contract. 

 
c) The "contractor" means, the individual Firm or Company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such individuals or 
the persons composing the firm or Company or the successors of the firm or company and the 
permitted assigns of such individual or firm or Company. 

 
d) "The Officer-In charge" means, the Officer deputed by the DGM/CP&S to supervise the work or 

part of the work. 
 
e) "Approved" and "Directed" means, the approval or direction of DGM/CP&S, or person deputed 

by him for the particular purposes. 
 
f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the 

Board of Directors, Chairman, Executive Director, General Manager or other Administrative 
Officer of the said Company including DGM/CP&S authorized to invite tenders and enter into 
contract for works on behalf of the Company. 

 
g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the 

prices accepted in tender and / or the contract rates as payable to the contractor for the 
execution of the work during the currency of the contract. 

 
h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in 

any day in that week. 
 
i) A "day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number of hours 

worked or not worked in that day. 
 
j) A "working day" means, any day other than that prescribed by the NEGOTIABLE 

INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as 
commonly recognized by good employers in the trade in the district where the work is carried 
out or as laid down in the BHEL regulations. 

 

k) In the case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage 
offered by the Contractor as addition / deduction from the cost of building, or other works listed 
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of 
all extra costs, profit, establishment charges, carriage, insurance etc., complete. 
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l) In the case of Percentage rate contracts <Contractor's Percentage" shall, if the context so permits 
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer, 
and the expression 'CONTRACT RATE’ shall likewise mean the rates in the BHEL Schedule of 
Rate applicable as on date as adjusted by the said Contractor's percentage, if any. 

m.    'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or 
failure which become necessary for security. 

n.   'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL 
in the tender documents and represents the estimated value of work for which details are not 
available at the time of inviting the tender. 

o. 'PROVISONAL ITEMS' means items for which approximate quantities have been 

included in the tender documents. 

p.    'DAY WORK' means an item of work requiring the employment of labour with, or without 
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable 
of being evaluated by the accepted methods of measurement or assessment and is paid for 
on the basis of the actual labour and materials utilized on the particular item of work referred to. 

q.     The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract 

have signed the contract agreement. 

r.    MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the 
contractor shall remain liable for satisfactory performance of the work under the contract, repair 
or replacement of any part of the work performed under the contract. 

s.      8COST’ shall mean and include any liability, expenditure, overhead costs whether on the site or off the 

site incurred by BHEL. 

The contractor shall be deemed to have carefully examined all the documents to his 

satisfaction. If he shall have no doubt as to the manner of the contract document, he shall 
obtain the details / clarification from the Company before signing the contract. 

 MANNER OF EXECUTION OF CONTRACT: 

The contract shall be deemed to have come into force from the date of Letter of Intent unless 
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed, 
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract. 
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                                    CHAPTER - II 

SCOPE OF CONTRACT 
2. Heading to Contract: 
The heading to these conditions shall not affect the interpretation thereof. 

3. Contract Documents: 

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST= three copies of signed 
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and 
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and 
Drawings) and three copies of all further drawing issued the progress of work. 

However, for any additional copies of the agreement or drawings required by the Contractor, the same 
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the 
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall 
be at all reasonable times to have access to them. None of these documents shall be used by the 
contractor for any purpose other than that of this contract. 

3a. Secrecy 

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in 
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any 
Company9s guidelines issued from time to time applies to them fully and shall continue so to apply 
even after the execution of such work under this contract. All classified documents furnished to the 
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier 
determination of the Contract. 
4. Works to be carried out 
The Contract shall, except as provided under Schedules 8B9 and 8C9 include all labour materials, tools, 
plant, equipment, and transport which may be required in preparation for and in the entire execution 
and fuII completion of the work. Schedule 8A9 shall be deemed to have been prepared in accordance with 
good practice and recognized principles and unless otherwise stated, the descriptions given therein 
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in 
position and all other labor necessary for the entire execution and full completion aforesaid. Any error in 
description or quantity in Schedule 8A9 or any omission there from shall not vitiate the Contract or 
release the Contractor from the execution of the whole or any part of the work comprised therein 
according to the Drawings and Specifications, or from any of his obligations under the Contract. 

 
The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of 
obtaining a particular class or quality of materials or workmanship but the articles or materials specified 
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge. 

In the case of a discrepancy between schedule 8A9 and the specification and / or the Drawings, the 
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall 
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of 
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and 
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work, 
such details shall be provided by the Contractor without any extra cost as if they were specially 
mentioned and shall be deemed to be included in the contract. 

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of 
access and all matters affecting the execution and completion of the work. No extra charges 
consequent on any mis-understanding in these respects or otherwise will be allowed. 
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5. Provisional Items 

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the 
Tender Documents shall be deducted from the contract sum and the value of work ordered and 
executed there under shall be ascertained by measurement of valuation as for deviations. 

No work under these items is to be begin without instructions in writing from the Engineer -in-charge. 

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit 
the amount and description of the work to be executed by the Contractor either in respect of the items 
concerned or the work as a whole. 

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-

sum as included in the tender documents. 

6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as described 
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge. 
No such deviation from the work described in the tender documents shall be valid unless the same 
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in 
the contract. 

The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by not more than percentage set 
out in the tender documents. The value of all additions and deductions will be added to or, deducted 
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions 
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis 
of payment, the extra time allowed if any, and the date for completion of the entire contract. 

 
Any objection to the Contractor to any matter concerning the order shall be communicated by him in 
writing to the Engineer-in-charge within seven days from the date of such order, but under no 
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing) 
owing to differences or controversy that may arise from such an objection. In the absence such 
communication of objection by the contractor, he will be deemed to have accepted the order and the 
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge 
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil 
Engineering Department whose decision shall be final, conclusive and binding on the contractor.  

7. Time 

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension 
of time and compensation/or delay, time is and shall be the essence of the contract and is specified 
in the tender documents or in each individual Work Order. Time shall continue to be the essence of 
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.  

As soon as possible after the contract is let or any substantial Work Order is placed and before work 
order is to begin, the Engineer-in-charge and the Contractor shall 

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in 
the tender documents or the Work Order for the completion of the individual items thereof and the 
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the 
various trade processes or sequence of the work and shall be amended as may be required by 
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed 
in the tender, document or order. 
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and 
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such 
that the entire work shall be completed within the time imposed in the Tender documents or Order and 
that the proportion of the work completed up to any time in relation to the entire work to be under the 
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of 
completion provided in the Tender documents or Order. 

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon 
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in 
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion 
not less than the period of suspension. However, no other claim in this respect for compensation or 
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any 
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be 
extended to allow for alteration of work made by the deviation order. 

8. Stores and Materials 

8.1 Materials to be supplied by the Contractor 

The Contractor shall at his own cost and expense provide all materials required for the work other than 
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd. 

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications 
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to 
the satisfaction of the Engineer-in-change, that the materials so comply. 

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge 
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven 
days of supply of samples or within such further period as he may require and intimate to the 
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his 
approval fresh samples complying with the specification laid down in the contract. 

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought 
to site by the Contractor which are not brand new and not in accordance with the contract specifications 
or do not confirm in character or quality to samples approved by him. In case of default on the part of 
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them 
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full 
power to require other proper materials to be substituted for rejected materials and in the event of the 
contractor refusing to comply, he may cause the same to be procured by other means. All costs, 
charges and expenses which may attend such substitution shall be borne by the contractor. All 
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the 
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor. 

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any 
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof 
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense 
all facilities which the Engineer-in-charge may require for the purpose. 
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8.2 Materials to be supplied by BHEL 

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of 
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor 
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with 
regard to deliver of materials.  

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor 
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for 
compensation or damage on any ground whatsoever shall be entertained by BHEL. 

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his 

requirement to the Engineer-in-charge in accordance with the phased programme. 
 

AIl materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on 
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor 
at his expense, at the place of issue, after making due allowance for actual consumption reasonable 
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other 
than the place less the transportation charges which would have been incurred by the Contractor had 
such materials been delivered at the place of issue, shall be borne by BHEL. 

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area 
as necessary, assembling and joining the several parts together as necessary and incorporating or 
fixing materials in the work including all preparatory work of whatever description as may be 
required and of dosing preparing, loading and returning empty cases or containers to the place of 
issue. 

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied 
by BHEL have either during currency of the work or after completion of the work whilst under the 
custody, of the contractor, becomes damaged to such an extent that they cannot be usefully utilized, 
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will 
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim 
whatsoever on this account. 

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per 
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into 
consideration the materials used on the work is as per the issue and usage. If there be any 
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated 
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of 
materials to be made at the completion of work. 

If on completion of works, the Contractor fails to return surplus materials out of those supplied by 
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge 
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for 
such un-returned surplus materials given in sub para-4. 

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15 
days9 consumption of the work). 
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8.3 General 

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored 
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of 
materials shall be at the risk, cost and the responsibility of the Contractor. 

Officials concerned with contract shall be entitled at any time to inspect and examine any materials 
intended to be used in or in the works either on the site or at factory or workshop or other places 
where such materials are assembled, fabricated or manufactured or at any place(s) where these are 
lying or from which these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
All materials brought to the site shall not be removed off the site without the prior written approval of 
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect 
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from 
the site all surplus materials out of originally supplied by him and upon such removal the same shall 
revert in and became the property of the Contractor 

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to 
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor 
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract 
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor 
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained 
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
remove the Stores or materials so specified and provide other proper and suitable stores or materials 
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to 
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all 
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond 
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge 
shall have previously given notice to the Contractor to replace. 

9.    Delay and Extension of Time: 

If, in the opinion of Engineer-in-charge the work is delayed:  
i) by reason of abnormally bad weather, OR  
ii) by reason of serious loss or damage by fire OR 
iii) by reason of Civil commotion local combination of workmen, strike or lockout, 
affecting any of the trades employed on the work, OR 

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing 
work not forming part of this Contract OR 

v)  by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is 
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases 
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make 
fair and reasonable extension in the completion dates of the individual items of work of the Contract as 
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in 
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or 
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably 
be required to the satisfaction of the Engineer-in-charge to proceed with the work. 
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10. Patent Rights 

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action, 
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent 
of design rights, and shall pay any royalties which may be payable in respect of any article / or part 
thereof included in the Contractor. In the event of any claim, being made or action brought against 
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid: the Contractor 
shall immediately be notified thereof for taking necessary action provided that payment of indemnity 
shall not apply when such infringement has taken place in complying with the specific directions 
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use. 

11. Tax & Duties 

BHEL will deduct all tax & duties for TDS of GST & IT 

12. Royalties 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL 
authorities. 
 
13. Plant & Equipment:  
 
The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred 
to as T&P) required for the execution of the contract. 
 
14. Assignment of Transfer of Contract 
 
The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract 
or any part thereof, or any share, or interest thereon to any other persons.  No sum of money which 
may become payable under the contract shall be payable to any person, other than the contractor 
unless the prior written approval of the BHEL to the assignment or transfer of such money is given. 
 
a. Sub-Contract 
The Contractor shall not sub-let any portion of the contract without the prior written approval of the 
BHEL. 
 
15. Compliance to Regulations and Bye-Laws 
 
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and 
Bye-Laws of any local authority.  The Contractor shall be bound to give all notices required by statute 
regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof. 
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CHAPTER -III 

 

                                PERFORMANCE OF THE CONTRACT 

 

16. Security deposit  
 

a) The rate of Security Deposit (SD) will be 5% of the contract value. 
 

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of 
the work from the Contractor. Balance of the Security Deposit can be collected by deducting 
10% of the gross amount progressively from each of the running bills of the Contractor till the 
total amount of the required Security Deposit is collected. 

 
c) The security deposit may be furnished in any one of the following forms: 

 
1) Local cheques of scheduled banks, subject to realization.  

 

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL, 

 

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL. 

 

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined 

in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly 

discharged on the back and lieu marked by the bank in favor of BHEL. 

 

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of Contractor furnishing the security and 

duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back). 

 
EMD of the successful tenderer can be converted and adjusted against the security deposit. 
The security deposit shall not carry any interest. 
 
(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation 
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible 
in any manner for the collection of Interest or renewal of the documents or in any other matter 
connected therewith.) 
 

Security Deposit shall be released to the Contractor upon fulfilment of contractual 
obligations as per terms of the contract. 

Security Deposit shall not carry any interest. 
 
17. Orders Under the Contract  
 
All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if 
sent by registered post to the address given in the tender of the Contract, shall be deemed to have 
been served on the date, when in the ordinary course they would have been delivered to him.  The 
Contractor shall carry out without delay all orders given to him. 
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18. Admission to Site 

The contractor shall not enter on (other than for inspection purposes) or take possession of the site 
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the 
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed 
to extend his operations beyond these areas The Contractor shall provide if necessary or required 
at the site, temporary access thereto and shall alter, modify and maintain the same as required 
from time to time. He shall clear away the access route when no longer required restoring the area 
to its original condition. 

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the 

work, in the contract agreement) at the site contemporaneously with the execution of the original work 

and contractor shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any time, any portion ofa the site which they may require 

and the contractor shall at his own expense clear such portion forthwith. No photographs of the site 

or of the work or any part there of shall be taken or published or otherwise circulated without the prior 

approval of the Engineer-in-charge. 

No such approval shall however exempt the Contractor from complying with any statutory provision 

in regard to the taking and publication of such photographs. 

BHEL Officials connected with the Contract shall have the right of entry to the site at all times. 

Engineer-in-change shall have the power to exclude from the site any person whose admission there to 

may, in his opinion is undesirable for any reason whatsoever. 

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings 

as may be in force from time to time. The Contractor should follow these regulations strictly and no 

claims for any additional payment whatsoever will be entertained in this regard under any 

circumstances. 
 
19. Contractor’s Supervision 
 
The Contractor shall either himself supervise the execution of the contract or shall appoint a 
competent agent acceptable to the DGM/CP&S to act in his stead. 
 
Orders given to the Contractor's agent shall be considered to have the same force as if they have 
been given to the Contractor himself. 
 
The Contractor or his accredited agent shall attend when required without making any claim for doing 
so, either the office of the DGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive 
instructions. 
 
The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to 
immediately cease to employ in connection with this contract, any agent, servant or employee where 
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any 
compensation on this account.  
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20. Labour Laws 
 
The Contractor shall remain liable for the payment of all wages and other statutory payments to his 
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum 
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952, The Tamil Nadu 
Labour Welfare Fund Act 1972  or any other Act or enactment, relating thereto and rules framed, 
thereunder from time to time. 

21. Safety Rules 

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full 
time at site works.  

22. Water, Power, Compressor Air 

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air 
required for the work or his employees on the work, together with all pipes and fittings or other means 
that may be necessary or required to ensure a proper and ample supply of water etc. for all purposes 
connected with the work. 

In the event of a provision existing in the Tender documents for supply of water, power and compressed 
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply 
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the 
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the same as 
required at his own cost. The levy of charges to be borne by the contractor in such case shall be 
specifically mentioned in the tender documents. 

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the 
provision of power, water and compressed air will be subjected to BHEL contract with customer 
and tender conditions. 

23.Temporary workshops, Stores Etc., 

The Contract shall, during the progress of the work provide, erect and maintain at his own expense 
all necessary temporary workshops. Offices etc., required for the proper and efficient execution 
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the 
entire satisfaction of the Engineer- in -charge. 

On completion of the work all such temporary building shall be cleared away and the site restored and 

left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge. 

 
24.Tools and Plant on site 

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior 

written approval or the Engineer-in-charge. When the work is finally completed or the contract is 
determined for reasons other than the default of the contractor he shall, forth with remove from the 
site all tool plant, equipment etc. (other than those as may have been provided by BHEL) 
 
25. Statements of Hire Charges 

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipment9s 
etc. shall be given to the Contractor by the Engineer-in-charge. 
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26. Precautions Against Risks  
 
The Contractor shall be responsible for providing at his own expense for all precautions to prevent 
loss or damage from any and all risks and to minimize the amount of any such loss or damage and 
for the necessary steps to be taken for the said purpose. 

27. Notices and Fees 

The Contractor shall give all notices required by any Statutory provision or by the regulations and for 
bye-laws of any Iocal / or of any same are or will be connected. The contractor shall pay and indemnify 
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws 
in respect of the work and shall make and supply all drawings and plans required in connection with 
any such notice. 

28. Setting out of the works and Protective and Maintaining signals and works 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary 
to enable the contractor to set out the work, the contractor shall at his own expense set accurately 
according to the drawings and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there to and shall be solely responsible for their being so set out and executed. 

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks 
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature 
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor 
who shall at his own expense take all proper and reasonable precautions and care to preserve and 
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the 
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then 
or thereafter becoming due to the Contractor 

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding 
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks 
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities. 
 
29. Site Drainage 

All water that may accumulate on the site during the progress of the work, or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's 
expense. 

30. Excavation, Relics, etc. 

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall 
be disposed of as Engineer-in-charge directions. 

All gold, silver, oil and other minerals of any description and all precious stones coins9 treasures, 
relics, antiquities and other similar items which may be found in or upon the site shall be the property 
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction 
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL 
may appoint to receive the same. 
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31. Foundations 

The Contractor shall not lay any, foundations until the excavations for the same have been examined 
and approved in writing by the Engineer - in-charge. 

 

32. Covering in work 

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any 
work is to be permanently covered up or concealed, whether by earth or other means so that it can 
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required 
by the Engineer-in-charge un-cover such work at his own expense. 

33. Approval of Works by Stages 

All work embracing more than one process shall be subject to examination and approval at each 
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each 
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to 
approve the quality and extent thereof at any time he may choose and in the event of any dispute, 
the decision of the Engineer-in-change thereon shall be final conclusive. 

34. Execution of the work 

The work shall be executed in a workman like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect 
of the execution of the works in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the 
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning 
of these conditions. 
 
35. Day Work 

No 8day – work9 shall be performed without the prior written instructions of the Accepting Officer. 

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered 
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of 
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay 
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge 
and returned to the Contractor and must be produced at the time of adjustment of accounts. 

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge 
specifying the description, quantities, weight or measurement (as the case may be) of the articles 
approved, reference will have made in this receipt in the return aforesaid and the Contractor's Bill. 

In the case of Lump Sum Contracts, the rates to be charged and the percentage addition for profit 
and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor 
prior to the execution of the work. 
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36. Inspection of the Work 

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any 
part of the work and the Contractor shall give such facilities as may be required to be given for such 
inspection and examination. 

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period, 
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality 
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the 
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in 
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have 
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the 
work so specified in whole or in part a& the case may require at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be 
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose 
decision shall be final and binding may carry out the work by other means at the risk and expense in all 
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend 
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall 
have previously given notice to the Contractor to rectify. 

37. Responsibility for Building 

In the event of any building or part of any building being handed over to the' Contractor for the 
execution of work there to under the provisions of the Contract he shall give a written receipt for all 
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting 
from the cause whatsoever while in his charge and on completion of the work to deliver the said building 
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge. 

38. Insurance 

The contractor shall, within one month after the date of acceptance of the contract, insure the work 
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and 
against damage by aircraft with an insurance office approved by the accepting officer, from the date 
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall 
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor 
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall 
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown 
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The 
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the 
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional 
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a 
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the 
maintenance period. The insurance shall also be extended to cover third party personal injury and 
property damage for a sum to be specified by BHEL.  

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the 
work and may deduct the amount of premiums from any money that may become payable to the 
contractor or may at his discretion refuse payment of any advance payment to the contractor until 
the contractor shall have complied with the terms of this condition. 
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar 
to the liability and obligation of the contractor to complete the entire work in all respects as certified 
by the Engineer-in-charge. 
In case of such a loss or damage as aforesaid, the money payable under any such insurance shall 
be received and may be retained by BHEL until the work is finally completed and shall then be 
credited to the contractor in the final statement of accounts in the event of the contract not having 
been previously cancelled under these conditions, after taking into account the delay in completion, 
settlement to his workers for damages, damage to BHEL9s property etc. 
 
39. Damage & Loss to Private Property & Injury to Workmen 
 
The Contractor shall at his own expense reinstate and make good to the satisfaction of the 
DGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights 
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury 
loss or damage arising out of or in any way in connection with the execution or purported execution 
of the contract and further the contractor shall indemnify, the  BHEL against all claims enforceable 
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against 
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in 
death) loss or damage to any person whomsoever or property including all claims which may arise 
under the Workmen's Compensation Act or otherwise.  

40. Completion: 

The works shall have completed to the entire satisfaction of the Engineer - in -charge and in 
accordance with the Contractor9s forecast of Time and progress where operative, and all unused stores 
and materials, tools, plants equipment, temporary Building and things shall be removed from the 
site and work cleared of rubbish and all waste materials and leveled up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before the Schedule 
date of completion. 

The BHEL shall have power to take over from the Contractor from time to time such sections of the 
Work as have been completed to the satisfaction of the Engineer-in-charge. I n such an event, the 
contractor is not entitled for any extension of time or any other compensation for executing the balance 
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish 
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that 
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste 
materials and charge the Contractor any expenses Incurred thereon. 

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 

the state thereof. 

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 

maintenance period, where applicable. 
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41. Compensation for delay 

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the 
work and clear the site on or before the contracted or extended period of completion, he shall, 
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed 
compensation an amount calculated as stipulated below or such smaller amount as may be fixed 
by the BHEL on the contract value of the work for every week that the progress remains below 
that specified in condition 7 or that the work remains incomplete. 

This will also be applicable to items or groups of items for which separate period of completion 

has been specified. 

For the purpose term "Contract Value" shall be the value at contract rates of the work or 

ordered, 

a)  Completion period (as originally at 1 percent per week 
stipulated) not exceeding 6 months 

b} Completion period (as originally at ½ percent per week 
stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally at ¼% percent per week 

stipulated) exceeding 2 years 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed the under noted percentage of the contract value or of the item or group of items 
of work for which a separate period of completion is given 

a) Completion period (as originally 10 percent 
stipulated) not exceeding 6 months 
 

b)   Completion period (as originally 7½ percent 
stipulated) exceeding 6 months and  
not exceeding 2 Years 

c)  Completion period (as originally 5 percent 

stipulated) exceeding 2 years 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this or any other contract with the BHEL. 

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run 
charges for any reason whatsoever. 

 
42. Laws Governing the Contract 

 The contract shall be governed by the Indian Laws for time being in force. 
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43. Cancellation of Contract for Corrupt Acts 

 BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or 

remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the 

following cases and the Contractor shall be liable to make payment to BHEL for any loss or 

damage resulting from any such cancellation to the same extend as provided in the case of 

cancellation for default.        

If the Contractor shall: - 
 

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any 
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne 
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL 
service, 

OR 
b) enter in to a contract with BHEL in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in writing to 
BHEL, 

OR 
c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of 

competitive tendering, without first disclosing the fact in writing to BHEL. 
 
 
44. Risk Purchase Clause  
 
If the contractor fails to carry out the specified works as per the contract scope of work within the 
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a 
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the 
work done by any means at the Contractor's risk and expenses provided always that in the event of 
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less 
than  the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money 
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by 
DGM/CP&S or the same shall be recovered from the Contractor by other means. 
 
45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract  
 
BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue 
thereafter to BHEL, shall cancel the contract in any of the following cases: 
 
If the Contractor, 
 

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or 
have a receiving order for administration of his estate, made against him or shall take any 
proceedings for liquidation or composition under any bankruptcy Act or assignment of his 
effects of composition or arrangement for the benefit of his creditors or purport to do  so, or 
if any application made under any Bankruptcy Act for the time being in force for the 
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors 

 
OR 
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b) being a Company, shall pass a resolution or the Court shall make an order for the liquidation 

of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed 
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver 
or Manager, 

OR 
 
c) Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work 

without the prior written approval of the BHEL. 
  
d) Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL 

may have the work done by any means at the Contractor's risks and expenses provided 
always that in the event of the cost of the work so done (as certified by  DGM/CP&S which is 
final and conclusive) being less than the contract cost, the advantage shall accrue to the 
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor 
shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered 
from the Contractor by other means. 

 
e) In case BHEL carries-out the work under the provisions of this condition the cost to be taken 

into account in determining the excess cost to be charged to the Contractor under this 
condition shall consist of the cost of the materials, hire charges of tools and plants and/or 
labour provided by the BHEL with an addition of such percentage to cover superintendence 
and establishment charges as may be decided by the DGM/CP&S whose decision shall be 
final and conclusive. 

 
 
46. Cancellation of Contract in Part or Full for Contractor’s Default  
 
If the Contractor: 
 

a) makes default in carrying out the work as directed and continues in that state after a 
reasonable notice from DGM/CP&S or his authorized representative; 

 
b) fails to comply with any of the Terms and Conditions of the contract or after reasonable notice 

in writing with orders properly issued thereunder; 
 
c) BHEL, may without prejudice to any other right or remedy which shall have accrued or shall 

accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work 
order or items of work in default from the contract. Whenever BHEL exercise the authority to 
cancel the contract as whole or part under this condition BHEL may complete the work at the 
contractor's risk and cost (as certified by DGM/Stores which is final and conclusive) being 
less than the contract cost, the advantage shall accrue to the BHEL.  If the cost exceeds the 
moneys due to the Contractor under this contract the Contractor shall either pay the excess 
amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by other 
means. In case the BHEL carries out the work or any part thereof under the provisions of the 
conditions the cost to be taken into account in determining the excess cost to be charged to 
the Contractor under this condition shall consist of the cost of the materials, hire charges of 
tools and plant and/or labour provided by the BHEL with an addition of such percentage to 
cover the superintendence and establishment charges as may be decided by the DGM/CP&S 
whose decision shall be final and conclusive. 
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47. Termination of Contract on Death of contractor  
 
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the 
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract 
without compensation to the Contractor.   
                                                                         
48. Special powers of Determination   
 
If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole 
or any part of the work to be carried out the DGM/CP&S shall give notice in writing of the fact to the 
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on 
account of any profit or advantage which he might have derived from the execution of the work in full 
but which he did not derive in consequence of the fore-closing of the work. 
 
He shall be paid at contract rates for the full amount of the executed including such additional works, 
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be 
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained 
on account of labour and 'materials collected but which could not be utilized on the work, as verified 
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of 
any alterations have been made on the original specifications, drawings, designs and instructions, 
involving any curtailment of the work as original contemplated. 

<If any employee / labourer working in the contract is found involved in corruption activities, the 
contract will be terminated and the contractor will be banned for applying for any future contract for 
3 years.= 



TENDERER / CONTRACTOR                       24  ACCEPTING OFFICER 
 

 

CHAPTER - IV 

VALUATION AND PAYMENT 

49. Records and Measurements 

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a 
complete record is obtained of all works performed under the contract. Buildings, etc., priced in 
schedule 'A' as a unit Lump-sum will be entered by number at the unit Lump-sum. 

Work carried out for agreed Lump-sum will be described and similarly recorded 

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to 
ascertain the financial liability of BHEL ''under the contract'' 

Work, which fails to be measured in detail shall be measured physically, without reference to any local 
custom that may obtain excepting where it may otherwise be directed in the tender documents. The 
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by 
the contractor. 

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of 
appointment of measurement. 

The contractor shall without, extra charge, provide assistance with appliance and 
other things necessary for-measurement. 

The contractor shall bear all the cost of measurements of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties 
each day at the site, on completion of measurement. If the contractor objects to any of the 
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL 
measurement book or against the item or items objected to; and such note shall be signed and dated 
by both the parties' engaged in taking the measurement. 

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the 
expense of such measurement shall be borne by the party requiring the measurement. 

Measurement to be re-taken provided that a net error is found by this re measurement to 
amount to less than 5% (Five percent) of the value as-recorded by the first measurement. But where 
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party. 
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said 
to be borne by the other party. If the contractor9s representative fails to attend when required, the 
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case 
those measurements shall be considered as accepted by the contractor as final. The contractor shall, 
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his 
claims for the work done by him up to and including the previous month, which are covered by his 
contract agreement in any of the following respects. 
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a) Deviation from the items and specifications provided in the contract documents. 

b) Extra Items / Items of work, 

c) Quantities in excess of those provided in the contract schedule. 

d) Items in respect of which rates have not been settled. He should, in addition 
furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claims and that no further claims shall be raised by 
him in respect of work done up to and including the period under report. 

Except where any general to detailed description of the work in quantities expressly shows to contrary, 
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in 
accordance with the procedure set forth in the schedule of rates specification not withstanding any 
provision in the relevant standard method of measurement or any general or local custom. In the case 
of items which are not covered by the schedule of rates / specification, measurement shallI be taken in 
accordance with relevant standard method of measurement issued by the Indian Standard institution or 
as per Standard engineering practice, 

50. Valuation of Deviations 

Rates for deviated items of work will be fixed as follows: 

1.  For any item of work required to be carried out after the contract has been awarded and which is 
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for 
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows: 

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest 
analogous item of work in contractor's schedule bears to rate for the particular analogous   item 
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract   schedule 
forms part of   individual chapter of the BHEL schedule of rates the above proportion will be worked 
out only for such items which are found both in contract schedule and BHEL Schedule 
of rates as group of items under the chapter. 

b) If a single appropriate analogous item of work is not available in both schedule   (contractor's 
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group 
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost 
of that particular group of item (the sum of the products of the tendered rates and the quantities for which 
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates. 

c) If even an appropriate analogous group of items is not available in contractor's schedule and 
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole 
work, which are available in both the schedule and for which orders have been placed on the 
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the 
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the 
same items and quantities all the BHEL schedule of rates. 

The selection of analogous items or analogous group of items referred to above shall be done by the 
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the 
selection of different analogous items or analogous group of items, the lowest of all such derived 
rates shall be taken as the correct rate. 
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes 
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil 
Engineering Department whose decision shall be final and conclusive as the case may be. 

II. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment 
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en 
the parties. 

51. Reimbursement / Refund on Variation in Price, Materials  

If after submission of the tender and I or during the progress of the works, the price of any material (not 
being a material supplied from the BHEL store in accordance with the conditions of the contract) is 
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or 
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties 
affecting the price of materials required for incorporation in the works and made from materials of which 
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect 
of such material or item, a price which is higher or lower than the price of that material or item as 
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such 
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at 
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall 
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable 
only for material, which are directly incorporated on the work, the contractor shall however 
indicate the assumption he has made while submitting the tender. However no reimbursement or 
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the 
reimbursement or refund shall be made only / on the excess over + 10% provided always that any 
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be 
final and conclusive ) the increase is attributable to the delay in the execution of the contract with 
the control of the contractor or that any such Increase has become operative after the contracted/ or 
extended dated of completion of the works or items of work in question. 

The Contractor shall, for the purpose of this condition, keep such books of account and other document 
as are necessary to show the amount of any increase claimed or any reduction available and shall 
allow inspection of the same by any duly authorized representative of the BHEL and further shall at 
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any 
alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge 
stating that the rate is submitted in pursuance to this condition together with all information relating 
thereto which he may be in a position to supply. 
 
Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of 
the contract, unless specifically provided for in the special conditions of the contract. 

52. Advance on account 

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after 
the whole of the work shall have been completed and a certificate of completion given by the 
Competent authority. 

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at 
intervals of not less than one month or as otherwise provided for in the Contract documents, counting 
from the date on which order to commence work is given by Engineer-in-charge submit claims on 
BHEL forms for payment of advances on account of work done and of materials delivered in 
connection with the Contract. 
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the 
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the 
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such 
approval and passing of the sums so payable shall be final and conclusive against the contractor. 

Notes: 
 
"After the full amount of Security Deposit is made up through the 10% deduction from On account 
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory 
deductions  

The Contractor may also be paid during the progress of the work 75% of the value of any materials 
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually 
required for incorporation in the work and which have reasonably been brought to the site in connection 
there with and are adequately stored and  or protected against damage by weather or other, causes, 
but which have not at the time of payment of the advance been incorporated the work on furnishing 
a formal hypothecation deed. Payment of such advances, however shall be purely at the 
discretion of the Accepting Officer provided always that payment shall not be made under these 
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc. 

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided 
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time 
to time certify the sums payable to the Contractor after retaining the reserves. 

Any certificate relating to work done or materials delivered may be modified or corrected by any 
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an 
advance payment shall itself be conclusive evidence that any work or materials it relates are in 
accordance with the contract. All such intermediate payments shall be regarded as advance against 
the final payment only and shall not be considered an admission of the performance of the contract or 
any part thereof in any respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any 
way vary or affect the contract. 
 
53.  Final Bill 
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, 
the contractor shall forward a certified final account on BHEL forms, in duplicate. 

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared 
in the manner prescribed by the Engineer-in-charge. 

No claims will be entertained after the receipt of the final bill. 

The Final bill is to be submitted within 90 days of completion of work or within the time period extended 
by the Officer –In-Charge. No claim of any nature will be entertained thereafter.  
The Contractor shall be entitled to be paid the final sum less the value of payments already made on 
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the 
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet 
recovered from the contractor shall be deducted from the final sum aforesaid. 
No charge shall be allowed to the Contractor on account of the preparation of the final bill. 
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54. Submission of Bills by Contractor  
 
The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of 
work done during the month supported by the requisitions issued from time to time.  The Contractor 
shall, once in every month, submit to the DGM/CP&S separately details of his claims for the work  
done by him up to and including the previous month which are not covered by his contract agreement 
in any of the following respects: 
 

a) Deviation from the items provided in the contract documents. 
 
b) Extra items / new items of work. 
 
c) Items in-respect of which rates have not been settled.  He should in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and 
that no further claims shall be raised by him in respect of the work done up to and including 
the period under report. 

 

55. Payment of Bills  

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed 

"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification 

of bills by DGM/CP&S. 

 
56. Recovery from Contractor  
 
Whenever under the contract, any sum of money, shall be recoverable from or payable by the 
Contractors, the same may be deducted from or any sum then due or which at any time thereafter 
may become due to Contractor under the contract or under any other contract with BHEL or from his 
Security Deposit or he shall pay the claim on demand. 
 
57. Post Technical Audit of Work and Bills  
 
BHEL reserves the right to carry out the post-payment Audit and technical examination of the work 
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum 
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However, 
no such recovery shall be enforced after three years of passing the final bill. 
 
58. Refund of Security Deposit  
 
The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a 
period of one month on termination or expiry of the contract provided always that the Contractor shall 
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE". 
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59. Force Majeure Clause  
 
If, at any time during the continuance of this Contract the performance in whole or in part by either 
party of any obligations under this Contract shall be prevented or delayed by reason of any War, 
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone, 
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either 
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such 
event be entitled to terminate this Contract nor shall either party have any claim for damages against 
the other in respect of such non-performance and delay in performance under the contract shall be 
resumed as soon as practicable after such event has come to an end or ceased to exist.  If the 
performance in whole or part of any obligation under this Contract is prevented or delayed by reason 
of any such event, claims for extension of time shall be granted for periods considered reasonable 
by the DGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall 
not include the following circumstances: 
 

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not 
resulting itself from an event of Force Majeure; 

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of 
the Contractor to make payments in the manner specified herein; 

c. inclement weather; 
d. any event or circumstance that makes performance by the Contractor merely 

uneconomic or commercially impracticable including without limitation due to 
recession, depression, inflation, deflation, tax rate or law changes, exchange rate 
fluctuations, or changes in prices; 

e. any act or omission or default on the part of a subcontractor or a vendor that is not 
itself attributable to an event of Force Majeure (as defined herein); and  

f. the imposition of sanctions by any governmental authority due primarily to the failure 
of the Contractor to comply with any Applicable Laws. 
 

60. Conciliation  

The Parties agree that if at any time (whether before, during or after the arbitral or judicial 
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or 
disagreement arising in connection with construction, meaning, operation, effect, interpretation or 
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is 
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same 
may, be referred by either party to Conciliation to be conducted through Independent Experts 
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.  
Notes:  
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the 
BHEL Panel of Conciliators.  
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the 
parties from outside the BHEL Panel of Conciliators.  
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at 
http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf   

(<Conciliation Rules=).   
The Conciliation Rules together with its Formats will be treated as if the same is part and parcel 
hereof and shall be as effectual as if set out herein in this GCC.  
The Contractor agrees that BHEL may make any amendments or modifications to the provisions 
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound 
by such amended or modified provisions of the Conciliation Rules with effect from the date as 
intimated by BHEL to it. 
 

 

http://www.bhel.com/pdf/Brief_Procedure_under_BHEL_Conciliation_Scheme-06-10-18.pdf
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61. Arbitration  
 
All disputes between the parties to the contract, arising out-of or relating to the contract, other than 
those for which the decision of the DGM/CP&S or Accepting Officer or any other person is by the 
contract expressed to be final and conclusive shall after written notice by either party to the contract 
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head 
of BHEL Ranipet. 
 
Unless the parties otherwise agree, such reference shall not take place until after the completion, 
alleged completion or abandonment of the work or the determination of the contract. 

 
The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places 
as may be fixed by the Arbitrator in his sole discretion.  The award of the Arbitrator shall be final, 
conclusive and binding on both parties to the contract. 
 
The Contractor agrees that no claim for interest or damages will be entertained or be payable by 
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying 
with BHEL owing to any disputes or differences between the parties irrespective of whether the same 
is decided by any authority to be paid or returned to the Contractor 
 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se 
and also between CPSEs and Government Departments/Organizations (excluding disputes 
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall 
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018. 
 

62. Jurisdiction of Court 
 
Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if 
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District, 
Tamilnadu). 

 
63.Signing of Contract  
 
Each contract document shall be signed by the Contractor with his usual signature.  Contract by 
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or 
the Karta or Manager as the case may be or by any other duly authorized representative followed by 
the name and designation of the persons so signing.  Contracts by a Company shall be signed with 
the name of the Company by a person authorized in this behalf and a power of attorney or other 
satisfactory proof showing that the persons signing the Contract documents on behalf of the 
Company is duly authorized to do so, shall accompany the contract. 

 
All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen 
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952, 
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) Act 1970, 
Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other applicable 
Acts shall be complied with by the Contractor. 
 
Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to 
employment of his employees issued from time to time by the concerned authorities. 
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes 
or any civil or criminal law in connection with employees deployed by him. 
 
Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory 
authorities and provides a copy of the same to BHEL. 
 
Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of 
the same to BHEL. 
 
Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which 
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under 
this Contract or any other contract or from the Security Deposit furnished by the Contractor under 
this Contract or any other contract. 

 

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any 
money due to the Contractor by BHEL 
 
For every month, the Contractor shall prepare and submit bills in the succeeding the month within 
one week from the date of certification of quantity by user department. 
 
Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by 
the Contractor within one week from the date of intimation. 

 
*********** 

64.  Health, Safety & Environment Policy 

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to 

protect our employees and people we work with, community and environment. BHEL believes in 

zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint 

associated with all its business activities. We commit to continually improve our HSE performance 

by: 

 Developing safety and sustainability culture through active leadership and by ensuring 

availability of required resources. 

 Ensuring compliance with applicable legislation, regulation and BHEL systems. 

 Taking up activities for conservation of resources and adopting sound waste management 

by following Reduce / Recycle / Reuse approach. 

 Continually identifying, assessing and managing environmental impacts and Occupational 

Health & Safety risks of all activities, products and services adopting approach based on 

elimination / substitution / reduction / control. 

 Incorporating appropriate Occupational Health, Safety and Environment criteria into 

business decisions, design of products & systems and selection of plants, technologies and 

services. 

 Imparting appropriate structured training to all persons at workplace and promoting 

awareness amongst customers, contractors and suppliers on HSE issues. 

 Reviewing periodically this policy and HSE Management Systems to ensure its relevance, 

appropriateness and effectiveness. 

 Communicating this policy within BHEL and making it available to interested parties. 

****** 
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Annexure – V 
 
TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY 
THE CONTRACTORS FOR BHEL 
 

 
1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress 

and of quality to ensure workmanship to the degree specified in the contract and to the 
satisfaction of the Engineer – in – charge. 

 
2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as 

per Tamil Nadu Minimum Wages Act.  
 

3. The Contractor shall in respect of labour employed by him, comply with contractor9s labour 
Regulations in regard to all matters provided therein. 

 
4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a 

code Number. He shall pay the remittances under his Code Number only. 
 

5. The Contractor shall be liable to his contribution and the employee9s contribution towards PF as 
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the 
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered 
and obtain a code number from them. He shall pay the remittances towards PF under his code 
number only. 

 
6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined 

in the Contract Labour Regulations, have the power to deduct from the moneys due to the 
contractor any sum required or estimated to be required, for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
workers, non-payment of wages or of deductions made a from his or their wages which are not 
justified by the terms of the Contract of non-observance of the said Contractor9s Labour 
Regulations. 

 
7. The Contractor shall indemnify BHEL against any payment to be made under and for observance 

of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors. 

 
8. In the event of the Contractor committing a default or breach of any of the provisions of the 

aforesaid contract Labour Regulations, as amended from time to time or furnishing any 
information or submitting or filling any form / Register / Slip under the provisions of these 
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined 
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other liability 
pay to BHEL a sum not  exceeding Rs. 50/- as liquidated damages for every default, breach, or 
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the 
Engineer-in-charge and in the event of the contractor9s default continuing in this respect, the 
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a 
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the 
case by himself any action brought in by such Government Agencies for non-compliance of any 
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard. 
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor 
and credit the same to the welfare fund constituted under Regulations. The decisions of the 
Engineer-in-charge in this respect shall be final and binding. 

 
10. The contractor shall not employ in connection with the work any person who has not completed 

18 years of age. 
 
11. The contractor shall in respect of labour employed by him either directly or through sub-

contractors, comply with or cause to be complied with the following statutory provisions and rules 
and in regard to all matters provided therein. 

 
(a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules. 

(b) The minimum wages Act1948 and the related Tamilnadu Rules. 

(c) The payment of wages acts 1936 and the related Tamilnadu Rules. 

(d) The Factories Act 1948 and the related Tamilnadu Rules. 

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952. 

(f) The Employees State Insurance Act 1948. 

(g) The workmen9s Compensation Act 1923. 

(h) The Industrial Dispute Act 1947. 

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules 
made thereunder from time to time.  

 
12. REGISTRATION AND LICENSING: 

  
Every contractor shall register his/her name with the welfare section of BHEL before taking up the 
work awarded to him/her by giving the following information and getting a code number: 
 

(a) The name of the contractor. 
(b) Nature of contract work. 
(c) Period of work. 
(d) Number of maximum labour employed by him on any one day. 
(e) License No. and date (applicable in case of contractors employing 20 or more worker)  
(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own 

PF code)  
 
This information is called for the purpose of informing the inspector of Factories wherever they call 
for information regarding contracts. 
 
13. The contractor employing 20 or more workmen is required to obtain license from the authorities 

(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may 
be).  This license shall be amended and/or renewed wherever there is an increase in the 
workmen employed by him/her or in the event of contract being extended or renewed.  The 
contractor shall inform the license number to the BHEL management before taking up the work. 

 
14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document 

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer 
and/or occupier of the factory and shall render all necessary assistance for the same. 
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15. Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form 
(VII). 

 

16. The contractor shall get the contract labourers engaged by him/her insured under workmen9s 
compensation policy.  

 
17. The contractor shall ensure that all his workmen are covered under the Employees State 

Insurance Act and produce the registration number/enrolment number to the welfare section 
before executing the contract. 

 
18. The contractor shall also ensure that all his/her workmen are covered under Employees 

Provident Fund and Misc. Provisions Act 1952. 
 
WAGES  
 
19. The wages will be firm throughout the contract period.  BHEL Adhoc amount for contract 

workmen will be subsumed with any increase in Dearness Allowance / Basic wages. 

 
 
 
20. Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965. The 

Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the 
authorities concerned for the total wages paid.   

 
21. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage     

       period shall exceed one month.  
 
22. The Contractor shall ensure payment of wages to the contract labour employed by him  

       within three days from the end of wage period in case the wage period is one week or a  
       fortnight and in all other cases before 10th day of the following month. 
 
23. All Payments to labours by the Contractor shall be made through bank only. 
 
24. A notice showing the wage period and the place and time of disbursement of wages shall  
       be displayed at the work and a copy to be sent to the Welfare Department by the   
       Contractor under acknowledgement.  
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25. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of 
payment of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid 
wages shall be displayed in Tamil and English in conspicuous places at the establishment and work 
at work site by the Contractor. The Contractor shall inform the BHEL Management every month the 
details of contract labour engaged for contract in this following form:  
 

a. Serial Number. 
b. Location. 
c. Period of work. 
d. No. of days worked. 
e. No. of man worked. 
f. Wages paid to workers. 
 

The above statement shall be furnished to BHEL Management at the end of every month.  
 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS  
 
26. The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and 
Central Rules thereunder shall be maintained by each contractor.  
 

1. Form A – Employee Register 
2. Form B – Wage Register 
3. Form C – Register of Loan / Advance / Fine / Damage / Loss. 
4. Form D – Register of Attendance. 
5. Form E – Register of Leave / Rest / Compensatory off. 
6. Employment Card 
7. One-month notice of all the contract workmen before completion of work. 

 
27. The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and 
the Rules thereunder both in English and Tamil.  
 
28. Annual Return to be submitted through Shram Suvidha Portal. 
 
29. The Contractor shall submit the returns required under the Contract Labour (Regulation & 
Abolition) Act 1970 periodically to BHEL Management.  
 
30. All the above registers and records shall be preserved in original for a period of three years. All 
the registers, records and notice maintained under the Act and rules shall be produced on demand 
by Inspector or any authority under the Act.  
 
 
WORKING HOURS AND WORKING CONDITIONS 
 
31. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 
on anyone of the three days before or after the said say.  
 
32. The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in 
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work 
Sunday.  
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33. The contract labour working for more than nine hours in any day or for more than 48 hours in 
any week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages 
in accordance with the provisions of Sections 59 of the Factories Act 1948.  
 
34. The Contractor shall provide all safety devices and personal protective equipment to his workmen 
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided 
to them while doing the work and there should not be any relaxation on this.  
 
35. The Contract labours shall abide by all the Safety rules inside factory premises. 

 
36. The Contractor shall ensure that his workmen vacate the premises after the shift is over.  

 
37. The contractor shall give leave with wages to his/her workmen who have worked for a period of 
240 days or more in the factory premises during a calendar year. This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days or work performed by the 
worker during the previous calendar year.  The worker whose service commences on a day other 
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20 
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder 
of the calendar year. This leave will be admissible only during the subsequent calendar year. 
 
38. No woman worker shall be required or allowed to work in the Factory except between the hours 
of 6.00 A.M. and 7.00 P.M.  
 
39. The Contractor shall comply with the provisions relating to Welfare and Health facilities as 
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu 
Contract Labour Rules 1975.  
 
NOTICE OF ACCIDENTS  
 
40. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required 
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of 
ESI / workmen9s compensation Act, Factories Act and Rules made there under. He shall also 
maintain a register of accident as per the Act.  
 
41. The Contractor shall get the contract labour engaged by him insured under Workmen9s 
Compensation policy from general should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen9s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act). 
 
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT  
 
42. The contractor shall ensure that all his workmen are covered under the Employee9s State 
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before 
executing the contract work.  
 
43. The Contractor shall regularly pay the amount of contribution. i.e., employer9s contributions as 
well as employee9s contribution pursuance of the above scheme in time. Contributions recovered 
from employee and contribution made by the contractor may be rounded to the higher multiples of 
five paise.  
 
 
44. The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly.  
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45. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment 
number before awarding of contract work. As per the existing provisions every worker shall be 
entitled and required to become a member of the fund. The employee9s contribution will be recovered 
by the contractor from the wages of his workmen and the contractor should pay equal contribution. 
The contractor is also liable to pay any administrative charges in this behalf that may be decided 
from time to time. It will be the responsibility of the contractor to ensure such contribution payable in 
respect of workmen employed through sub-contractors also.  
 
46. The Contractor shall take note of any amendment in the rate of contribution payable under the 
scheme from time to time.  
 
47. The Contractor shall with seven days of the close of every month submit to BHEL a statement 
showing the amount of contribution payable / paid for employees engaged by him or through him 
and shall also furnish to BHEL such information as Principal Employer is required to furnish under 
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned.  
 
48. Whenever any sum of money is found to be recoverable from or payable by the contractor under 
the above Act, the sum shall be deducted from any sum that may be due or which at any time 
thereafter may become due to the Contractor under this contract or under any other contract or from 
his security deposit, the contractor shall immediately thereafter such further sums as may be required 
to replenish the shortage caused by such recoveries in amount of security deposit.  
 
49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 
under this contract and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law.  
 
50. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied 
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.  
 

51 MODEL RULES FOR LABOUR WELFARE 
 
The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for 
Labour Welfare as appended to these conditions or rules framed by Government from time to time, 
for the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the 
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor. 
                                                                
 
52 POLICE VERIFICATION 
 
The Contractor shall obtain police verification of all his contract workers and submit the same to 
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without 
such police verification.  
 

 
 
 
 
 
 

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE 
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DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS 

 
The Contractor must inspect the area of work to decide the safety precautions necessary for 
executing this contract. The following safety measures should be strictly adhered to during execution 
of works at sites. 
 
1. Whenever people work at height more than six feet, platform shall be provided or the workers 

shall wear safety belt to avoid fall from the height. 
 
2. Wherever any area declared as dangerous, the workers shall not be allowed to work till a written 

clearance is obtained from appropriate authorities. 
 
3. No material of any kind shall be dropped or allowed to be dropped from any height. 
 
4. Defective ladders shall not be used at all.  

 
5. All excavations must be barricaded and red lamps must be provided. 
 
6. No work should be taken up of execution inside shop floor / factory premises, without obtaining 

necessary work permit.  
 
7. Providing helmet for high level work 
 
8. All personal protective equipment conforms to standard specification as per the details given in 

the code of conduct. 
 

9. The necessary safety equipment9s such as gloves, boots, helmets etc. must be issued to the 
workmen and strictly to be used while carrying out the work. 

 
10. Providing dust or fume respirator in places where dust and fume concentration exist. 
 
11. Providing goggles and welding screens. 
 
12. Providing acid and alkali – proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 
 
13. Providing rubber gloves for working on electrical works. 

 
14. All temporary electrical connections shall be properly earthed, insulated and periodically 

checked. 
 
15. Inflammable materials shall not be stored near places where the sparks are likely to occur. 

 
16. The gas cylinders must be always handled on trolleys or kept tied down when not in use. They 

should never be rolled as Roller for conveying.  
 
17. Cylinders should not be used without Regulators 

 

 
 
 
 
 
18. If the contractor's workmen are found to be violating the safety precautions, punitive action will 
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be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor9s bill for each 
violation. 

 
19. The working area shall be kept clean and free from all obstructions. 
 
20. Ensuring proper lashing of the components while being transported in vehicles. 
 
21. The vehicles must have side supports or have body to support the materials conveyed. 
 
22. The materials should not to be allowed to extend or overflow the sides of the vehicles. 
 
23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

 
24. Driver of the vehicle must possess valid license. 

 
25. Vehicle must not be overloaded beyond the prescribed limits.  

 
26. Red flags and lights for parts projecting from the body of vehicle must be provided.  

 
27. The speed restrictions within the factory premises must be strictly adhered to.  

 
28. The contractor should maintain a register regarding the driver license particulars. 
 
29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered 

for all his/her workmen.  A copy of the policy has to be submitted before commencement of work. 
 
30. All safety precautions are to be taken by the contractor at his cost. 
 
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement. 

 
All Contractors including their sub-contractors, agents and labour engaged on the work are required 
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation 
thereof will invite punitive action being taken against them. Also contractors with frequent violations 
of safety regulations will not be entrusted with further work in this organization. 
 
Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set, 
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety 
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as 
per instruction of Engineer in charge within the quoted rates. 
 
SAFETY CODE 
 
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 
MATERIAL AND ENVIRONMENT 
 

1. Before commencing the work, the contractor is required to submit a <SAFETY PLAN= to the 
authorized BHEL official. The 8safety plan9 shall indicate, in detail, the measure that would be 
taken by the contractor to ensure safety of men, equipment, material and environment during 
execution of work. The plan shall take care to satisfy all requirements specified hereunder.  
 
 
 
 
 
The contractor shall submit safety plan along with his offer. During negotiations before placing 
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of work order and during execution of the contract, BHEL shall have right to review and 
suggest modification in the safety plan. The contractor shall abide by BHEL9s decision in this 
respect. 

 
2. The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives, 
injuries to personnel engaged, and damage to property and environment. 

 
3. The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL officials: - 

 
(i) Safety helmets conforming to IS-2925: 1984. 
(ii) Safety Belts conforming to IS-3521:1983 
(iii) Safety Shoes conforming to IS-1989:1978. 
(iv) Eye and Face protection devices conforming to IS-8520:1977. And IS-8940:1978. 
(v) Hand and body protection devices conforming to  

 
1. IS-2573:1975 (2) IS-6994:1973 (3) IS-8807:1978 (4) IS-8519:1977. 

 
4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained, before putting them to use and from 
time to time as instructed by authorized BHEL official who shall have the right to ban the use 
of any item. 

 
5. All the electrical equipment, connections and wiring for constructions, power, its Distribution 

and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carry 
out the all types of electrical works. All electrical appliances including portable electric tools 
used by the contractor shall have safe plugging system to source of power and be 
appropriately earthed. 

 
6. The contractor shall not use any hand – lamp energized by electric power with supply voltage 

of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 Volts. 

 
7. The contractor shall adopt all fire safety measures as laid down in the <Code for Fire Safety 

at Construction sites= issued by the safety department of BHEL and as per the directions of 
the authorized BHEL official. A copy of the above referred <Code for Fire Safety at 
Construction sites= shall be made available by BHEL to the contractor for reference, on 
demand by the contractor, during tendering stage itself. 

 
8. Where it becomes necessary to provide and/or store Petroleum Products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the contractor shall be responsible for carrying out such provisions and / or storage in 
accordance with the rules and regulations laid down in the relevant government acts, such 
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of 
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall 
also be taken by the contractor in all such matters. 
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at 
all work spots for safe working when natural daylight may not be adequate for clear visibility. 

 
10. The contractor shall be held responsible for any violation of statutory regulations local, state 

or central and BHEL instructions, that may endanger safety of men, equipment, material and 
environment in his scope of work or another contractor9s or agencies. Cost of damages if 
any, to life and property arising out of such violation of statutory regulations and BHEL 
instructions, shall be borne by the contractor. 

 
11. In case of fatal or disabling injury/accident to any person at construction / work sites due to 

lapses by the contractor, the victim and/or his/her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL have the 
right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and/or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

 
12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover cost of such damages from payments due to the contactor after holding an 
appropriate enquiry. 

 
13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from payments due to the 
contractor, after notifying the contractor suitably and giving him opportunity to present his 
case. 

 
14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of 

BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to 
take appropriate safety precautions or to provide necessary safety devices and equipment or 
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall 
have the right to take corrective steps at the risk and cost of the contractor, after giving a 
notice of not less than seven days, indicating the steps that would be taken by BHEL. 

 
15. The contractor shall submit report of all accidents, fires and property damage, dangerous 

occurrence to the authorized BHEL official immediately after such occurrence, but in any 
case not later than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by the contractor to the authorized BHEL official from time to time as 
prescribed. 

 
16. Before commencing the work, the contractor shall appoint/nominate a responsible office to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL. 
 

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, 
issue of an appropriate certificate to recognize the safety performance of the contractor may 
be considered by BHEL after completion of the job. 

 


