Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
BHEL Tender Ref No. 975526005E

WORKS CONTRACT MANAGEMENT

NOTICE INVITING TENDER

Tender Notice No

975526005E, Dated: 24-04-2026

Nature of work

Annual Electrical Maintenance Work in Township BHEL, Ranipet
for one-year 2026-27

Type of tender

Open tender (Two-part bid)

Period of contract

ONE YEAR

Estimated cost of works
contract

INR 68,57,805.46/- (excluding GST)
INR 80,92,210.44/- (Including GST@18%)

Earnest Money Deposit
(EMD) Amount

Not Applicable

Tender download start date

24/04/2026

Last date & Time for Receipt
of the Tender

04/05/2026 at 11.00 Hrs

Date of Technical bid

Opening

04/05/2026 at 16.00 Hrs. onwards

(Please obtain updated information from the e-Procurement portal about
the latest applicable dates & other changes if any in the tender contents)

Date of Price Bid Opening

Bidders whose technical bids are found acceptable will be
intimated separately about the status of their offers and the date
of opening of Price Bid/ Reverse Auction.

Submission of Tender

Online submission thro’ BHEL eProcurement Portal website:
https://eprocurebhel.co.in/nicgep/app

Tender Opening

Online through e-Procurement Portal

Note:

1. The Tender documents can be downloaded at free of cost from BHEL eProcurement Portal
website: https://eprocurebhel.co.in/nicgep/app and also BHEL website

w

(https://www.bhel.com/ tenders).
2. All corrigenda, addenda, amendments, clarifications etc. to tender specification will be
hosted in the web pages (https://eprocurebhel.co.in/nicgep/app) only.

Bidders shall keep themselves updated with all such developments.

4. BHEL, Ranipet reserves the right to accept or reject any or all tenders without assigning any
reasons whatsoever. BHEL, Ranipet also reserves the right to reject any tender on the basis
of unsatisfactory performance of the bidder in any ongoing job or any similar job in the past.

5. BHEL will finalize the contract through Reverse Auction.

6. Contract will be awarded to Single Party only.

Note: Tenderer should sign and affix seal in all the pages of this tender and all supporting

document.

Inviting Officer
Devjyoti Sen

Manager/ Works Contract Management
BHEL BAP Ranipet-632406 (Ph. 04172-284014)

We hereby accepted above
(signature & seal of bidder)
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We hereby accepted above
(signature & seal of bidder)
Page 2 of 108



Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406
BHEL Tender Ref No. 975526005E

Scope of Work

1. TECHNICAL SPECIFICATIONS & SCOPE OF WORK:

a)

b)

2

h)

3

The work will be carried out as per BOQ enclosed in NIT and as per latest “CPWD
Specifications for all the works. In case of any doubt regarding the specification and its
quality of work, Engineer in Charge’s clarification and decision will be final and binding
on the contractor.

All the materials except the materials issued free of cost from BHEL required for proper
completion of work shall be arranged by the contractor. All materials, colour, shade,
brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC/MORTH specifications.

All tools & tackles, Uniform, Safety Items and insurance required for proper completion
of work shall be arranged by contractor.

The work shall be executed based on the requirement/ complaint raised by the user
department. The Engineer -in-charge will allocate works from time to time for each
independent work to be carried out by the contractor. The contractor will have to
complete each of the works within the period stipulated for each work.

Once the work is allotted to contractor, all efforts should be taken to start the work
immediately without any further delay.

Once the work is completed the contractor should remove all the unwanted materials
from the site time to time and it should be disposed off as per the instructions of
Engineer-in-charge without any further delay.

The contractor should extend fullest co-operation with the third party agencies
engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality.
The contractor should extend full co-operation to the other contractors who may be
doing other works in the same area to enable them to execute their portions of work
without any delay or difficulty.

The Engineer — in — charge will communicate or confirm his instructions to the
contractor in respect of the execution of the work in a “work site order book”
maintained at his office and confirm receipt of such instructions by signing the relevant
entries in this book. Such entries will rank as order or notices in writing within the intent
and meaning of these conditions.

In addition to the planned activities, any emergency works shall also be executed as
directed by the Engineer-in-Charge. All works shall be carried out in compliance with
standard safety and quality norms, ensuring proper use of PPE and adequate
supervision throughout the execution

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E
2. SPECIAL TECHNICAL INSTRUCTIONS TO TENDERERS

i.Fuse switches / switch fuses shall be of any one of the following make only L&T, GEC,
Legrand, L&T, Hager, Siemens, Anchor.
ii.The DP switches, SP Switches, plugs and sockets shall be of standard make agreeable
to Engineer in charge and should have been certified by ISI.
ii.All materials supplied by the contractor should conform to the relevant IS / BS
specification.
iv.Single core, Single / Multi strand cables shall be of ISI approved make only, the
armored cable shall be of ISl approved make only, Test Certificate of cables are to be
submitted.
v.The wiring shall conform to IS 732 or any other relevant INDIAN STANDARD
SPECIFICATION and INDIAN ELECTRICITY RULES. The installation shall also conform to
the regulation for the electrical equipment of building laid down by Insurance
Association of India (FIRE SECTION).
vi.In case of PVC / steel conduit wiring the switches, plug sockets, regulators and other
controls should be mounted on metal boxes. These boxes as well as metal boxes used
for street light controls should be fabricated as per 1S:5133 (part — 1 1969 ).
vii.Final lay out, as well as Electrical drawings etc, should be submitted in advance for
BHEL’s approval.
viii.Preparation of Electrical drawings, submitting the same to CEA / Local TNEB
authorities to obtain EB Service connection coordination etc, are under the
contractor’s scope.
ix.The contractor should be present at the time of inspection of the installation by the
Electrical Inspector. Any defect pointed out by the Electrical Inspector in the
equipment (or) installations supplied by the contractor should be immediately
rectified by the contractor free of cost.
x.The ‘Completion Report’ should be submitted as per Appendix-F of IS 732.
xi.The Contractor’s Scope is INCLUSIVE of Co-ordination works with Local TNEB
authorities to obtain EB Service Connections for all the individual quarters in the
township.
xii.The Contractor Should Present at the time of receiving EB Service Connections. Any
defect Pointed out by the EB authorities in the equipment (or) installations supplied
by the Contractor Should be immediately rectified by the Contractor free of Cost.
xiii.Contractor should be arranged experienced Electrician with minimum 3 years working
in the electrical maintenance field, holding ITI/Diploma in Electrical.

We hereby accepted above
(signature & seal of bidder)
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3. RECOMMENDED MAKES OF DIFFERENT ACCESSORIES:

socket.

S.No Name of accessory Recommended make
01 MCB Distribution Boards, MCBs | Legrand, L&T, Hager, Siemens, Anchor BCH,
/ Contractors Loadstar make Only.
1100 Volt Grade, Flame Retardant Low Smoke
02 Single core multi stand copper | Type
cable/Armored AL/CU Cables Only. FINOLEX, OMEX, L&T, V-guard, ANCHOR,
KUNDAN CAB, KEI, KEC, POLICAB or any ISI
Television Socket, Telephone
03 Modular Type — Anchor, Havells, L&T.

04

G.| Modular Switch Box /inner
and outer plates, modular
switches, sockets, blank
(dummy) plate etc

Anchor - Roma, Havells, L&T only.

05

Luminaries such as Tube light
fittings, CFLs, incandescent Bulbs
etc,.including LED LIGHTS &
FITTINGS

Philips, GEC, Crompton, Bajaj, JAQUAR make
only. Tube light fittings shall be with copper
choke & starter type.

06

Ceiling fans Speed Regulator

2 Module SOCKET type, STEP fan regulator,
Anchor — Roma, Havells, L&T - Modular

07

For Air Conditioner — Metallic
MCB Distribution Board with
Metal clad Socket + plug top

Legrand, L&T, Hager, Siemens, Anchor make
Only.

08

Rotary switches

Salzer,Kaycee, Siemens, L&T,

09

Exhaust fans/ Ceiling fans

Orient, Crompton, Greaves, Usha, Khaitan, only
Self closing louvers shall also be provided.

2 mm Thickness for RCC Roof concrete portion.

10 |PVC Conduits . N
1.5 mm Thickness for concealing in wall.
Celling rose with 3 pin connection has to be
11 |Ceiling Rose provided to facilitate phase, neutral & earth

connection.

12

Combination Fuse Switches /
Switches Fuse , ICTP / ICDP
Switches

Anchor, L&T, Siemens, STD, CGL, BCH, GE, EE,
KUNDAN.

13

Generally, all materials supplied
by the contractor

Shall be of standard make agreeable to the
Engineer — in-charge & should have been

certified by ISI.

NOTE: Approved makes which is Acceptable by BHEL Engineer — in charge

We hereby accepted above
(signature & seal of bidder)
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4. SAFETY RULES

a)

b)

d)

e)

j)

k)

A List of Containing the Same name of persons who are working, their age, designation,
pay, nature of work is to be furnished immediately on receipt of the work order in
TRIPLICATE.

The Work Should be Carried out in the presence of Contractor’s Supervisor and prior
permission Should be Obtained from the Concerned Supervisor of the section before
starting the Work.

In Case of Cable Laying work, the work Should be Carried out after getting the prior
permission from the Concerned Electrical Supervisor and Civil Department for digging
the road when it is required to ensure that proper precautions are taken.

While digging the road, a good barricade and proper sign board should be provided in
the area.

While erecting the poles, proper safety precautions, such as, supporting the pole, tying
with ropes, suitable lifting tackles, etc. are to be adhered to.

While Working in heights, proper platform, ladder, Safety Belts etc. Should be used.
The necessary Safety Equipment’s such as Gloves, lineman’s belts, helmets, safety shoes
h) Etc. must be issued to the workmen and to be used at work.

If Contractor’s workmen are found to be violate the safety regulations punitive action
will be taken by withholding a sum of Rs.500/- to Rs.1,000/- for each violation.

These safety measures shall be deemed to form an integral part of the work
order/agreement.

The Contractor should arrange WORKMEN COMPENSATION POLICY Covered for all his
workmen. A copy of the insurance policy has to be submitted before the
commencement of the work. All the above General Instructions to Tenderer shall be
deemed to form an integral part of the contract for the work to be entered into.

We hereby accepted above
(signature & seal of bidder)
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5. If cable/cables has to be laid in ground the following specifications should be followed.

A

For LOW TENSION cable SINGLE run

L Brick(s) laid breadth wise

750 mm
Overall depth 4ﬁ/ Cable
‘—— 50 mm sand layer

¢ 50 mm sand layer

For ONE run of cable: The trench should be excavated to a depth, such that the cable
will be laid at a minimum depth of 750 mm as shown above. Spread 50 mm deep layer
of sand below the cable in trench, after laid the cable, also spread 50 mm deep layer of
sand above the cable. Lay good quality bricks breadth wise only and cover the sand
layer all along the cable / trench. Then complete the earth filling. The bricks shall be of
good quality with size 100 mm x 75 mm x 225 mm

If MORE than ONE cable: For LOW TENSION cables DOUBLE run (or) more the
cables shall be laid as shown below:

Y

v Brick(s) laid breadth wise

750 mm VAR
Overall depth

|_— Bricks laid lengthwise as separai

i A X 50 mm sand layer

50 mm sand layer

3

The cables should be laid in horizontal plane. The trench should be excavated to a
depth and breadth, such that the cables will be laid at a minimum depth of 750 mm in
horizontal plane as shown above. Spread 50 mm deep layer of sand below the cables.
Lay the cables in horizontal plane & place good quality bricks in between them length
wise continuously all along the cable / trench. Further sand filling to be done for 50
mm over the cables.

Lay good quality bricks breadth wise only and cover the sand layer all along the cable /
trench. Then complete the earth filling. The bricks shall be of good quality with size 100
mm x 75 mm x 225 mm.

We hereby accepted above
(signature & seal of bidder)
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C | For HIGH TENSION / 11 KV cable the trench should be excavated to a depth, such that
the cable will be laid at minimum depth of 900 mm. Spread 50 mm deep layer of sand
below the cable in trench. After laid the cable, lay good quality bricks length wise and
vertically sideways to make box like arrangement covering both sides of the cable as
shown below. Spread 50 mm deep layer of sand above the cable. Lay good quality bricks
breadth wise only and cover the sand and brick layer all along the cable / trench. Then
complete the earth filling. The bricks shall be of good quality with size 100 mm x 75 mm
X225 mm.

For HIGH TENSION cable SINGLE run

L Brick(s) laid breadth wise

Cable
900 mm \ /

Bricks laid vertically to make box like arrangement
Overall depth N //

_ ~ 50 mm sand layer
. 100 mm side to stand vertically

T 50 mm sand layer

D | For HIGH TENSION cables DOUBLE run (or) more the cables shall be laid as shown
below:

.~ Brick(s) laid breadth wise

900 mm Cable\\ /

Bricks laid vertically to make box like arranger
\ N / Y g
. e

_ | TI= 50 mm sand layer
100 mm side to stand vertically |

\ | 50 mm sand layer

r

Overall deptl

6. In case where cables have to be taken across the road, the pipes have to be laid across the
road & the pipes will be supplied by BHEL. However, if pipes are already available across the
road, the cables have to be taken through that available pipes.

Cable ‘Route Indicator’ / ‘Joint indicator’ should be provided once in 20 Metre.
Cable ‘Route Indicator’ / ‘Joint indicator’ has to be supplied by the contractor.

We hereby accepted above
(signature & seal of bidder)
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In case of cable laying in open trench / wall / column, the cable has to be taken with

proper clamping in cable trench / wall / column. The clamps are to be supplied by the
contractor.

7. End termination of the cable is inclusive of supply and using of Pin / Eye type, Aluminium /
Copper sockets, Glands, MS adopter boxes, Earthing of Glands & adopter boxes with 8 SWG
(or) 7/20 Gl wire.

8. PANELS:

Cubicle / Industrial type panel boards should be manufactured by any of the reputed
manufacturers who have sufficient experience in the manufacturing of Electrical panel
boards.

All sheet steel used in the manufacture of Main Panel boards should not be less than 2
mm thick Ms sheet metal. The Main Panel board has to be approved by BHEL before
dispatch to the work spot.

For all sheet metal fabrication, pretreatment of all metal with acid and rust preventing
chemicals has to be carried. Two coats of red oxide and one coat of recommended color
paint has to be applied by spray painting.

We hereby accepted above
(signature & seal of bidder)
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We hereby accepted above
(signature & seal of bidder)
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PRE-QUALIFICATION REQUIRMENT

An essential qualification requirement of the contractor for tender submission shall be as

under:

i. The bidder’s average annual financial turnover during the last three financial years ending
31st March 2025 should not be less than Rs. 20.57 Lakhs (excluding GST) and the tenderer
shall submit copies of balance sheet and Profit & Loss Account Duly Certified by Chartered
Accountant for the last three financial years [for Financial Year 2022-23, 2023-24 & 2024-
25] as proof of turnover.

ii. The bidder should have experience in successful completion of similar repair works (Similar
work means, “Any Electrical Maintenance works” done in any government organization /
PSU / private sector organizations) during the last 7 years ending last day of month
previous to the one in which applications are invited, should be either of the following:

Three similar completed works each costing not less than Rs. 27.43 Lakhs (excluding

GST)

(OR)
Two similar completed works each costing not less than Rs. 34.29 Lakhs (excluding
GST)

(OR)

One similar completed work costing not less than Rs. 54.86 Lakhs (excluding GST)

iii. The bidder/Contractor should have relevant valid Electrical EB/ESA/EA/ESB grade license
from State electrical licensing board of Tamilnadu /other states for carrying out this
electrical work. (Duly sealed and signed document/s Required).

Documents Required:

a. Complete tender document in all respects duly signed & sealed on each and every page
by the authorized signatory of the tenderer as a token of acceptance of all the terms and
conditions of tender.

b. Self-attested Copy of the valid PAN card and Certificate of Registration of GST.
Self-attested Copy of Balance Sheet and profits & loss Account statements duly certified
by CA of last three financial years i.e. [for Financial Year 2022-23, 2023-24 & 2024-25].

d. Self-attested Copies of Work Orders/ Award letters/ LOI/ Contract Agreement along with
certificates of successful completion in support of proof of experience for the works
executed by the tenderer during last 7 years ending as on last day of month previous to
the one in which applications are invited.

e. Contractor should have relevant valid Electrical EB/ESA/EA/ESB grade license from State
electrical licensing board of Tamilnadu /other states for carrying out this electrical work.
(Duly sealed and signed document/s Required)

MSE & Start-up EXEMPTION: (Not Applicable): As the work is to be carried out inside the
township premises, the services of a skilled contractor are required, and the task must be
completed within the stipulated time. Safety measures must be ensured by the
contractor/vendor throughout the execution of the work. Hence no exemption for MSE and
Start-ups in PQR has been envisaged.

We hereby accepted above
(signature & seal of bidder)
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GENERAL CONDITIONS OF CONTRACT (GCC)
1. Chapter-1: General Instructions to Tenderers
1.1. Despatch Instruction
1.2. Submission of Tender
1.3. Language
1.4. Price Discrepancy
1.5. Qualification of Tenderers
1.6. Evaluation of Bids
1.7. Data to be enclosed
1.8. Authorization and Attestation
1.9. Earnest Money Deposit
1.10. Security Deposit
1.11. Return of Security Deposit
1.12. Bank Guarantee
1.13. Validity of offer
1.14. Execution of Contract Agreement
1.15. Rejection of Tender and other Conditions
1.16. Intimation of change of name/re-constitution of the Organization
1.17. to 1.50 Other clauses
2. Chapter-2
2.1. Definitions
2.2. Law Governing Contract and Court Jurisdiction
2.3. Issue of Notice
2.4. Use of Land
2.5. Commencement of Work
2.6. Measurement of Work and Mode of Payment
2.7. Rights of BHEL
2.8. Responsibilities of Contractor in respect of Local Laws, Employment of Workers etc
2.9. Progress Monitoring, Monthly Review and Performance Evaluation
2.10. Time of Completion
2.11. Extension of Time for Completion
2.12. Over Run Compensation
2.13. Secured Recoverable Advances
2.14. Quantity Variation
2.15. Extra Works
2.16. Supplementary Items
2.17. Price Variation Clause

2.18. Insurance

2.19. Strikes & Lockout

2.20. Force Majeure

2.21. Settlement of Disputes

2.22. Retention Amount

2.23. Payments

2.24. Performance Guarantee for Workmanship
2.25. Closing of Contracts

2.26. Suspension of Business Dealings
2.27. Limitation on Liability

2.28. Other Issues

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E
CHAPTER-1

1. GENERAL INSTRUCTION TO TENDERERS

1.1 DESPATCH INSTRUCTION

i) The General Conditions of Contract form part of the Tender specifications. For this
tender, bidder shall upload sealed and signed bid documents along with other
supporting documents in the BHEL e-procurement portal. The information furnished
shall be complete by itself. The tenderer is required to furnish all the details and other
documents as required in the following pages.

ii)  Tenderers are advised to study all the tender documents carefully. Any submission
of tender by the tenderer shall be deemed to have been done after careful study and
examination of the tender documents and with the full understanding of the
implications thereof. Should the tenderers have any doubt about the meaning of any
portion of the Tender Specification or find discrepancies or omissions in the drawings
or the tender documents issued are incomplete or shall require clarification on any
of the technical aspect, the scope of work etc., he shall at once, contact the authority
inviting the tender well in time (so as not to affect last date of submission) for
clarification before the submission of the tender. Tenderer’s request for clarifications
shall be with reference to Sections and Clause numbers given in the tender
documents. The specifications and terms and conditions shall be deemed to have
been accepted by the tenderer in his offer. Non-compliance with any of the
requirements and instructions of the tender enquiry may result in the rejection of
the tender.

iii) Integrity pact (IP) shall be applicable for all tenders / contracts (if indicated in NIT).
This IP shall be issued as part of the Tender documents and shall be submitted by the
bidder along with Techno-commercial bid duly filled, signed and stamped by the
authorized signatory who signs the bid. Entering into this pact shall be a preliminary
qualification.

1.2 SUBMISSION OF TENDERS

1.2.1 The tenderers must submit their tenders to Officer inviting tender as per instructions in the
NIT.

1.2.2 Tenders shall be submitted through E-Procurement portal (GePNIC) as per instruction in NIT.
Tenderers to upload offers well in advance in order to avoid last minute congestion in e-
procurement website (GePNIC). However, after submission of the tender, the tenderer can
re-submit revised tender but before due date and time of submission of tender as notified.

1.2.3 Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT. For
this tender, bidders may attend through online mode, if provisions are available in e-
procurement portal.

1.2.4 Tenderers whose bids are found techno commercially qualified shall be notified through e-
procurement system about the date and time of opening of the Price Bids. BHEL’s decision in
this regard shall be final and binding.

1.2.5 The information given in the tender documents is for general guidance and shall not be
construed as contractually binding on BHEL/ Owner. All relevant site data/ information as may
be necessary for bidding shall have to be obtained/ collected by the Tenderer.

1.2.6 The Tenderers are advised to physically visit the site to acquaint and satisfy themselves about
the weather conditions, working culture in the area, socio-political environment, safety &

security aspects, law & order situation, law of the land, transportation routes, various

We hereby accepted above
(signature & seal of bidder)
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distances, surroundings of plant/ project premises together with all statutory, obligatory,
mandatory requirements of various authorities and obtain for themselves all necessary
information as to the risks, contingencies and all other circumstances, which may influence or
affect the discharge of various obligations under the Contract during contract period including
extended period (if any).
The submission of bid will tantamount to due diligence having been done and it shall be
deemed that:
a) the Tenderer has obtained all necessary information as to risks, contingencies and other
circumstances which may influence or affect the Works
b) the Tenderer accepts total responsibility for having foreseen all difficulties and costs of
successfully completing the Works
c) the Tenderer accepts that, the Contract Price shall not be adjusted to take account of any
unforeseeable or unforeseen difficulties or costs and the Tenderer shall not raise any
claims/ disputes against BHEL and/ or Owner at later date in any manner whatsoever.
d) Not Applicable

LANGUAGE

The tenderer shall quote the rates in English language and international numerals. These rates
shall be entered in figures as well as in words. Tenderers are requested to refer the clauses of
“BOQ/Price Bid” for more details. For the purpose of the tenders, the metric system of units
shall be used.

All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing
is not permitted and may render such tenders liable for rejection. All cancellations and
insertions shall be duly attested by the tenderer.

PRICE DISCREPANCY:

Price Bid opening: During opening of price bids, if there is any difference between the amount
in figures and in words, the amount quoted by the bidder in words shall be taken as correct.
Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute
the work as per overall price offered by him during the Reverse Auction process. (Guidelines
as available on www.bhel.com on “supplier registration page”).

QUALIFICATION OF TENDERERS (to be read along with Pre-Qualification Criteria)

i)  Onlytenderers who have previous experience in the work of the nature and description
detailed in the Notice Inviting Tender and/or tender specification are expected to quote
for this work duly detailing their experience along with offer.

ii)  Offers from tenderers who do not have proven and established experience in the field
shall not be considered.

iii) The offers of the bidders who are on the debarred list shall be rejected. Further, offer
of the bidders, who engage the services of the debarred firms or associated with the
debarred firm, for present bid, shall also be rejected. The list of debarred firms is
available on BHEL web site www.bhel.com.

iv)  Offers from tenderers who do not comply with the Ilatest guidelines of
Ministry/Commissions of Govt. of India shall not be considered.

EVALUATION OF BIDS

i)  Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling
the Pre-Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer.

ii) In case the same qualifying experience is claimed by more than one agency, then:

We hereby accepted above
(signature & seal of bidder)
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a. The agency who has executed the work as per documentary evidence
submitted shall only be qualified. Scope of qualifying work should be totally
with the agency who has executed and in case it is only labour and consumables
without T&P, then the credentials of execution is assigned to the first agency
and not to the agency who has executed only as labour supply contractor.
Further, BHEL reserves the right to ask for any other proof for the said job.

b. However, if the same is on account of subletting, part of scope by one agency
to another agency in a project of BHEL, experience of both the agencies may be
considered for the sublet portion of the work provided subletting has been
done with the approval of BHEL.

In case the qualifying experience is claimed by bidder is based on ‘Work Order’ and
‘Experience Certificates’ from any organization other than BHEL (main agency), then it
shall be the responsibility of the bidder to submit (in addition to the experience
certificate from main agency) relevant certificate regarding qualifying experience from
the end Customer or the Turnkey-Contractor (if any) who has awarded the work to main
agency, as a proof for having executed subject qualifying work. BHEL reserves the right
to ask for any other proof for the said job.

Assessing Bidder’s Capacity for executing the current tender shall be as per Notice
Inviting Tender.

Price Bids of shortlisted bidders shall only be opened through the electronic price bid
opening with/without Reverse Auction, at the discretion of BHEL. Unless specified
otherwise in the tender, the L1 bidder amongst all the shortlisted bidders shall be
considered for award. However, the L1 bidder shall have no claim on the award & BHEL
reserves the right to award the tender at its sole discretion.

Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be
intimated in due course either through system generated e-mail or through letter/e-
mail after award to successful bidder.

Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their
performance in ongoing projects.

1.7 DATATO BE ENCLOSED

Full information shall be given by the tenderer in respect of the following. Non-submission of
this information may lead to rejection of the offer.

i)

ii)

INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department
for the Company/Firm/Individual Partners etc. shall be furnished along with tender.
ORGANIZATION CHART

The organization chart of the tenderer’s organization, including the names, addresses
and contact information of the Directors/Partners shall be furnished along with the
offer.

An attested copy of the Power of Attorney, in case the tender is signed by an individual
other than the sole proprietor.

IN CASE OF INDIVIDUAL TENDERER:

His / her full name, address, PAN and place & nature of business

IN CASE OF PARTNERSHIP FIRM:

The names of all the partners and their addresses, copy of the partnership
deed/instrument of partnership dully certified by the Notary Public shall be enclosed.

We hereby accepted above
(signature & seal of bidder)
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vi)  IN CASE OF COMPANIES:
a) Date and place of registration including date of commencement certificate in
case of Public Companies (certified copies of Memorandum and articles of
Association are also to be furnished).
b) Nature of business carried on by the Company and the provisions of the
Memorandum relating thereof.
1.8 AUTHORIZATION AND ATTESTATION
Tenders shall be signed by a person duly authorized/empowered to do so, for which a Power of
Attorney is to be submitted along with the tender offer. For company, a Power of Attorney shall
be submitted.
1.9 EARNEST MONEY DEPOSIT (Not Applicable for this tender)
1.9.1 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit
(EMD) in the manner described herein.
i) EMD shall be furnished before tender opening / along with the offer in full as per the
amount indicated in the NIT.

ii)  The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms:

a) Cash deposit as permissible under the extant Income Tax Act (before tender
opening).

b) Electronic Fund Transfer credited in BHEL account (before tender opening).

c) Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy
Electricals Limited’ and payable at Ranipet issuing the tender (along with
offer).

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial
Institutions as defined in the Companies Act (FDR should be in the name of
the Contractor, a/c BHEL) duly marking lien in favour for BHEL (along with
offer). The Fixed Deposit in such cases shall be valid for at least six months
from the due date of tender submission.

e) Insurance Surety Bonds

f) In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to
submit the amount in excess of Rs. Two lakhs in the forms described above in
clause no. 1.9.1.ii) (a) to (e) or in the form of Bank Guarantee from Scheduled
Bank (along with the Offer). The Bank Guarantee in such cases shall be valid
for at least six months from the due date of tender submission. The Bank
Guarantee format for EMD shall be in the prescribed formats.

iii) No other form of EMD remittance shall be acceptable to BHEL.

iv) Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission
through BHEL e-procurement Portal. However, for the purpose of realization, the
bidder shall send the demand draft/ banker’s cheque/ pay order/ Bank Guarantee/
FDR/ Insurance Surety Bonds, in original, to the designated officer through
post/courier or by hand within reasonable time.

Addresses to

MANAGER/ WCM DEPARTMENT,

ENGG. BUILDING — GROUND FLOOR (WEST SIDE),
BHARAT HEAVY ELECTRICALS LIMITED,

RANIPET, RANIPET DISTRICT,

TAMIL NADU- 632 406.

We hereby accepted above
(signature & seal of bidder)
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EMD cover must be addressed to the MANAGER/WCM in a sealed cover by super
scribing the tender enquiry number on the cover.

1.9.2 EMD by the Tenderer will be forfeited as per NIT conditions, if:

i)

ii)

After opening the tender and within the offer validity period, the tenderer revokes his
tender or makes any modification in his tender which is not acceptable to BHEL. OR
The successful Contractor, on whom the work has been awarded, fails to deposit the
required Security deposit or commence the work within the period as per LOI/ LOA/
Contract or refuse to accept the LOI/LOA/Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged
under the provisions of extant “Guidelines on Suspension of business dealings with
suppliers/ contractors” of BHEL and forfeited/ released based on the action as
determined under these guidelines.

1.9.3 EMD shall not carry any interest.

1.9.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
award of work.

1.9.5 Cash portion of EMD of successful tenderer will be retained as part of Security Deposit. EMD
submitted in the form of Bank Guarantee/ FDR shall be retained by BHEL until the receipt of
the Security Deposit.

1.10 SECURITY DEPOSIT

1.10.1 Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of the
contract value as Security Deposit towards fulfilment of any obligations in terms of the
provisions of the contract.

1.10.2 The Security Deposit shall be furnished before start of the work by the contractor.

1.10.3 The required Security Deposit may be accepted in the following forms.

i)
i)

i)

Cash (as permissible under the extant Income Tax Act).

Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL.

Securities available from Indian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL).

Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format for Security Deposit shall be in the
prescribed formats.

Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as
defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL).
Specific lien in favour of BHEL on the FDR shall be marked and letter from the Bank
having created such lien in the format shall be submitted along with FDR.

Insurance Surety Bonds.

BHEL will not be liable or responsible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith.

In case of delay in submission of Security Deposit, enhanced security deposit which
would include interest (Repo rate + 4%) for the delayed period, shall be submitted by
the bidder before submission of first bill.

1.10.4 The Security Deposit shall not carry any interest.

We hereby accepted above
(signature & seal of bidder)
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In case the value of work exceeds the awarded / accepted value, the Security Deposit shall be

correspondingly enhanced as given below:

i)  The enhanced part of the Security Deposit shall be immediately deposited by the
Contractor or adjusted against payments due to the Contractor.

i) Contract value for the purpose of operating the increased value of Security Deposit
due to Quantity Variation, shall be exclusive of Price Variation Clause, Over Run
Compensation and Extra works done on man-day rates.

iii)  The recoveries made from running bills can be released against submission of
equivalent Bank Guarantee in acceptable form, but only once, before completion of
work, with the approval of competent authority of BHEL.

The validity of Bank Guarantees towards Security Deposit shall be valid till actual completion

of work + Guarantee Period + 6 months.

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims, damages

and remedies in the event of the Contractor’s failure to fulfil any of the contractual obligations

or in the event of termination of contract as per terms and conditions of contract. BHEL
reserves the right to set off the Security Deposit against any claims of other contracts with

BHEL by giving prior notice to the contractor.

RETURN OF SECURITY DEPOSIT:

Security Deposit shall be released to the contractor upon fulfilment of contractual obligations
as per terms of the contract including completion of Guarantee Period after deducting all
expenses / other amounts due to BHEL under the contract.

BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the following
shall be complied with

i) Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as

defined in the Companies Act. Bank Guarantees issued by Co-Operative Banks/
Financial Institutions shall not be accepted.

ii)  The Bank Guarantees shall be as per prescribed formats.

iii)  Itis the responsibility of the bidder to get the Bank Guarantees revalidated/extended
for the required period as per the advice of BHEL Ranipet concerned officials. BHEL shall
not be liable for issue of any reminders regarding expiry of the Bank Guarantees.

iv) In case extension/further extensions of any Bank Guarantees are not required, the

bidders shall ensure that the same is explicitly endorsed by the BHEL Ranipet concerned

officials and submitted to the contracting agency issuing the LOI/LOA.

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves
the right to invoke the same by informing the concerned Bank in writing, without any
advance notice/communication to the concerned bidder.

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing
Bank, only through an amendment in an appropriate non-judicial stamp paper.

vii)  The Original Bank Guarantee shall be submitted to Subcontracting Department of
contracting agency of BHEL Ranipet unless specified otherwise in TCC.
VALIDITY OF OFFER
The rates in the Tender shall be kept open for acceptance for a minimum period of Six Months

from latest due date of offer submission (including extension, if any). In case BHEL (Bharat
Heavy Electricals Ltd) calls for negotiations, such negotiations shall not amount to cancellation
or withdrawal of the original offer which shall be binding on the tenderers

We hereby accepted above
(signature & seal of bidder)
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1.14 EXECUTION OF CONTRACT AGREEMENT

The successful tenderer’s responsibility under this contract commences from the date of issue
of the Letter of Award by Bharat Heavy Electricals Limited.

The successful tenderer shall be required to execute an agreement in the prescribed form, with
BHEL, within a reasonable time after the acceptance of the Letter of Award, and in any case
before releasing the first running bill. The contract agreement shall be signed by a person duly
authorized/empowered by the tenderer. The expenses for preparation of agreement document
shall be borne by Vendor.

1.15 REJECTION OF TENDER AND OTHER CONDITIONS

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest
tender nor any tender and reserves to itself full rights for the following without assigning any
reasons whatsoever: -

a) To reject any or all of the tenders.

b) To split up the work amongst two or more tenderers as per NIT.

c) To award the work in part if specified in NIT.

d) Incase of either of the contingencies stated in (b) and (c) above, the time for completion
as stipulated in the tender shall be applicable

1.15.2 Conditional tenders, tender containing absurd rates and amounts, unsolicited tenders,
tenders which are incomplete or not in the form specified or defective or have been materially
altered or not in accordance with the tender conditions, specifications etc. are liable to be
rejected.

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with
BHEL or tenderer under suspension (debarred) by any unit / region / division of BHEL or
tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt of
India. BHEL reserves the right to not consider a bidder for further processing of tender in case
it is observed that they are overloaded and may not be in a position to execute this job as per
the required schedule. The decision of BHEL will be final in this regard.

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner of a
firm expires after the submission of tender or after the acceptance of the tender, BHEL may
then cancel such tender at their discretion, unless the firm retains its character. In case BHEL
resolves to cancel the tender under this clause, BHEL will issue a notice in this regard
containing reasons as to the cancellation of tender. The contractor shall be required to furnish
his response to such notice within a period of 14 days from the date of receipt of such notice
through any means (BHEL reserves the right to decrease the period upto 05 days). BHEL after
due consideration of the representation made by contractor shall communicate its final
decision within a reasonable period.

In case contractor fails to submit any response to the notice issued by BHEL within the period
stipulated in the notice, BHEL at its discretion may proceed to cancel the contract.
Contractor shall not be eligible for any compensation whatsoever for the cancellation of
contract under this clause.

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of
the firm made subsequent to the execution of the contract. BHEL may, however, recognize
such power of Attorney and changes after obtaining proper legal advice, the cost of which will
be chargeable to the contractor concerned.

We hereby accepted above
(signature & seal of bidder)
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1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract if awarded and forfeit the Earnest
Money/Security Deposit/any other money due.

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make
his offer liable to rejection.

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has
any relative or relation employed in BHEL, the authority inviting the Tender shall be informed
of the fact as per specified format, along with the Offer. Failing to do so, BHEL may, at its sole
discretion, reject the tender or cancel the contract and forfeit the Earnest Money/Security
Deposit.

1.15.9 The successful tenderer (Contractor) shall not sub-contract any portion of work (either part
or complete work) detailed in the tender specification undertaken by him without written
permission of BHEL. BHEL, at its discretion, may consider the written request from the
Contractor and permit subletting of part scope. However, the Contractor is solely responsible
to BHEL for the work awarded to him.

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property
of BHEL who shall be under no obligation to return the same to the bidder.

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be
considered for evaluation. However, if the party who has submitted the unsolicited
discount/rebate becomes the L-1 party, then the awarded price i.e. contract value shall be
worked out after considering the discount so offered.

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the
tender irrespective of whether the tender is accepted or not.

1.16 INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE ORGANIZATION

In the event of the organization (Proprietorship/Partnership/Company) undergoing any change
of name or reconstitution, prior intimation of the same shall be given to BHEL. Upon such
changes coming into effect, the same is to be intimated to BHEL immediately with supporting
documents as applicable.

1.17 The bidder in his own interest shall submit only one id. If a bidder submits multiple bids, all the

bids are liable for rejection. Bids shall be considered “Multiple” in the following circumstances:
i)  Two bids by the same party
ii) If one bidder is the affiliate of another bidder.
For the purpose of this clause “Affiliate” shall mean with respect to any person, any other
person that directly or indirectly, controls, is controlled by, or is under direct or indirect
common control with, such person, or is a director/ member/ office/ employee of such person
or of any person who would otherwise qualify as an affiliate of such person pursuant to this
definition.
“Person” for the purposes of this definition shall mean any natural person, individual,
corporation, limited partnership, co-operative, general partnership, joint stock company, joint
venture, association, company, trust bank, trust company, land trust, business trust, corporate
body or other organization, whether or not a legal entity.

1.18 CLAUSE IN CASE OF TIE:

In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1

will be decided by soliciting discounts from the respective L-1 bidders. In case more than one
bidder happens to occupy L-1 status even after soliciting discounts, L-1 bidder shall be decided
by a toss / draw of lots, in the presence of the respective L-1 bidder(s) or their representative(s)

We hereby accepted above
(signature & seal of bidder)
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- If available, otherwise the same procedures will be carried out to arrive for L1 ranking) Ranking
will be done accordingly. BHEL's decision in such situations shall be final and binding.
The evaluation currency for this tender shall be INR.
SPLITTING THE WORK: The price bid shall be evaluated as a package. The contract will be
finalized based on the overall LOWEST value (on total cost to BHEL considering ITC) and will
be awarded to single bidder only.
Taxpayers with X 5 crore plus turnover in any financial year from 2017-18 shall issue e-invoices
w.e.f 1st August 2023.
BHEL may negotiate the L1 rate, if not meeting our budget / estimated cost. BHEL may re-float
the tender opened, if L1 price is not acceptable to BHEL even after negotiation. In case, the
tenderer’s authorized person is attending the negotiation such person should have the
authorization letter and he should be capable of taking spot decisions.
Tenderers shall not increase their quoted rates in case BHEL negotiate for reduction of rates,
such negotiations shall not amount to cancellation or withdrawn of the original offer and the
rates originally quoted shall be binding on the tenderers for a period of Six Months from the
date of opening of tenders.
Possession of PF registration number is not mandatory. However, the successful tenderer has
to register with PF authorities and furnish the registration number before first Running Account
Bill. (For Contracts where manpower is involved).
Tenderer has to put sign and seal at the bottom right side in all the pages of tender documents.
COST EVALUATION
Evaluation will be on the basis of delivered cost (i.e. “total cost to BHEL").
QUOTING
Bidders have to submit their offers through BHEL e-procurement portal only. Estimated rates
are disclosed in the NIT and percentage rate tenders (overall percentage above or below, or
at par with the tender rates) are invited. Bidder has to quote (in excess or in less of) in
percentage with respect to the estimated rate.
Not Applicable
MSE CLAUSE: -
Any Bidder falling under MSE category shall furnish the following details & submit documentary
evidence/ Govt. Certificate etc. in support of the same along with their techno-commercial
offer.

Others (excluding
Type Under MSE SC/ST Owned Women Owned SC/ST & Women
Owned)
Micro
Small

MSE suppliers can avail the intended benefits in respect of the procurements related to the
Goods and Services only (Definition of Goods and Services as enumerated by Govt. of India vide
Office Memorandum F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) only if
they submit along with the offer, attested copies of either Udyam Registration. Date to be
reckoned for determining the deemed validity will be the last date of Technical Bid submission.
Non-submission of supporting document in GePNIC portal will lead to consideration of their
bids at par with other bidders. No benefits shall be applicable for this enquiry if the above

We hereby accepted above
(signature & seal of bidder)
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required documents are not uploaded at the time of bid submission. Documents submitted by
the bidder shall be verified by BHEL for rendering the applicable benefits.
INTEGRITY PACT: Not Applicable
REVERSE AUCTION: BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available
on www.bhel.com) for this tender. RA shall be conducted among the techno-commercially
qualified bidders as per BHEL RA guidelines. Price bids of all techno-commercially qualified
bidders shall be opened and same shall be considered for RA. In case any bidder(s) do(es) not
participate in online Reverse Auction, their sealed envelope price bid along with applicable
loading, if any, shall be considered for ranking.”
Tender can be cancelled at any stage due to unavoidable circumstances.
The tender schedule, and the tender shall be deemed to form an integral part of the contract
to be entered into for this work.
BHEL employees and their dependents are NOT eligible to submit their offer against this
contract. Even if they submit out of ignorance, the offer shall be disqualified.
The rate quoted shall be firm throughout the period of contract and extended contract period
also. No cost escalation is allowed on any account.
The general and special conditions of contract are complementary to each other and where
there is a conflict, the special conditions shall prevail. In regard to matters not covered by the
General or Special Conditions of Contract, those contained in the specifications approved by
BHEL shall apply.
Bidder must not be admitted under Corporate Insolvency Resolution Process or Liquidation as
on date, by NCLT or any adjudicating authority/authorities and shall submit undertaking
(Annexure-4) to this effect.
No interest shall be payable on the security deposit or any other money due to the contractor.
Bank Details for electronic fund transfer for EMD/SD
For Electronic Fund Transfer the details are as below:
a) Name of the Beneficiary: Bharat Heavy Electricals Limited
b) Bank Particulars:

Name of the Company - BHARAT HEAVY ELECTRICALS LTD.

Address of the company — Boiler Auxiliaries Plant, Ranipet - 632406

Name of the bank — State Bank of India

Bank branch — BHEL Project Branch, Mukundarayapuram

City - Ranipet

Branch code - 07013

Account Number — 10664849171

Account type - CC

IFSC code - SBIN0007013

MICR code - 632002003
Bid should be free from correction, overwriting, using corrective fluid, etc. Any interlineation,
cutting, erasure or overwriting shall be valid only if they are attested under full signature(s) of
person(s) signing the bid else bid shall be liable for rejection. In the event of any Technical or
Commercial queries, the same may please be addressed to the following BHEL concerned
before Part | opening-

Contact details for queries related to | Contact details for queries related to
submission of tender scope of work & working area details.
Devjyoti Sen, Manager/ WCM Manne Rajesh, SM/ CP&S
04172-284014, djsen@bhel.in 04172-2844239, mrajesh@bhel.in

We hereby accepted above
(signature & seal of bidder)
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Not Applicable

NOTE:

1. In the event of our customer order covering this tender being cancelled /placed on hold
/otherwise modified, BHEL would be constrained to accordingly cancel / hold / modify the
tender at any stage of execution.

2. BHEL may negotiate the L1 rate, if not meeting our budget / estimated cost. BHEL may re-
float the tender opened, if L1 price is not acceptable to BHEL even after negotiation.

3. Any change in applicable rates of Tax or any other statutory levies (Direct / Indirect) or any
new introduction of any levy by means of statute and its corresponding liability for the
deliveries beyond the agreed delivery date for reasons not attributable to BHEL will be to
vendors account. BHEL will not reimburse the same and any subsequent claim in this
respect will be summarily rejected.

4. BHEL reserves its right to reject an offer due to unsatisfactory past performance by the
respective Vendor in the execution of any contract to any BHEL project / Unit.

5. The offers of the bidders who are under suspension and also the offers of the bidders, who
engage the services of the banned firms /principal/agents, shall be rejected. The list of
banned firms is available on BHEL web site www.bhel.com.

6. Recovery / deduction as applicable as per Direct and Indirect taxes as notified by Govt. Of
India from time to time will be made and information/certificate for such
deduction/recoveries shall be provided by BHEL to the vendor.

If a ring formation is suspected, BHEL may reject all offers or retender or call new sources who
have not been contacted or responded against this tender.

Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.

Any deviation to this tender terms & conditions and schedules of this tender will lead to total
rejection of the offer submitted.

Offers received with any deviation or without relevant information are liable to be rejected.
“BHEL shall have the right to recover any money due from the contractor from any money due
to the contractor under this contract or any other contract or from the security deposit”.

All the information as called for in the various clauses and annexure of tender specification
should be furnished. The details so furnished should be complete in all respects and as per the
formats prescribed in the Tender specification (Statutory requirement of Contract). The bidder
may have to produce original documents for verification, if so decided by BHEL

BHEL reserves the right to increase or decrease the tendered quantity.

WCM is arranging this contract as a nodal agency. Execution of work, Bill Certification, Bill
passing, Payment, Penalty, Contract closing etc., is the responsibility of end user.
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CHAPTER-2

2.1 DEFINITION: The following terms shall have the meaning hereby assigned to them except where
the context otherwise requires

i)

i)

i)

vi)

vii)

viii)

ix)

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian
Companies Act 1956, having its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI
— 110 049, and its office at Boiler Auxiliaries Plant, Ranipet or its authorized officers or
other employees authorized to deal with any matters with which these persons are
concerned on its behalf.

“EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL MANAGER”
shall mean the Officer in Administrative charge of the respective UNIT/Power Sector
Region.

“COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf
of BHEL.

“ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly
appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of
the Contract, to perform the duty set forth in this General Conditions of Contract and
other Contract documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE
INCHARGE’ as well as Officers at Site or at the Headquarters of the respective Power
Sector Regions. For the purpose of joint measurement, verification, certification and/ or
approval of the work and/ or documents under the contract the word "Engineer" or
"Engineer In charge" shall be deemed to include the Engineers of the Customer and/ or
his Consultant also.

“SITE” shall mean the places or place at which the plants/equipment’s are to be erected
and services are to be performed as per the specification of this Tender.

“CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL
has entered into a contract for supply of equipment’s or provision of services.
“CONTRACTOR” shall mean the successful Bidder/Tenderer who is awarded the Contract
and shall include the Contractor’s successors, heirs, executors, administrators and
permitted assigns.

“CONTRACT” or “CONTRACT DOCUMENT” shall mean and includes the Agreement or
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, Offer
submitted by contractor including acceptance to General Conditions of Contract, Special
Conditions of Contract, Instructions to the Tenderers, Drawings, Technical Specifications,
the Special Specifications if any, the Tender documents, subsequent amendments
/corrigendum to Tender mutually agreed wupon and the Letter of
Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or subsequent letters shall not form part of the
contract unless, specifically accepted in writing by BHEL in the Letter of Intent/Award and
incorporated in the agreement or amendment thereof.

“GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and
‘General Conditions of Contract’ pertaining to the work for which above tenders have
been called for.

“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean General
Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule, Technical
Specifications, Appendices, Annexures, Corrigendum’s, Amendments, Forms, Procedures,
Site information etc. and drawings/documents pertaining to the work for which the
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Xi)

xii)

Xiii)
Xiv)

Xv)

Xvi)

xvii)

xviii)

Xix)

XX)

XXi)

Xxii)

XXiii)

XXiv)

XXV)
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tenderers are required to submit their offers. Individual specification number will be
assigned to each Tender Specification.
“LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the
tenderer that the tender has been accepted in accordance with provisions contained in
the letter. The responsibility of the contractor commences from the date of issue of this
letter and all terms and conditions of the contract are applicable from this date.
“COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of
work, the erected equipment/plant which are found acceptable by the Engineer, being of
required standard and conforming to the specifications of the Contract.
“PLANT” shall mean and connote the entire assembly of the plant and equipment’s
covered by the contract.
“EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and
other components of the plant covered by the contract.
“TESTS” shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL in order to
ascertain the quality, workmanship, performance and efficiency of the contractor or part
thereof.
“APPROVED”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed
by BHEL.
“WORK or CONTRACT WORK” shall mean and include supply of all categories of labour,
specified consumables, tools and tackles and Plants required for complete and
satisfactory site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment’s to the entire satisfaction of BHEL.
“SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural
and vice versa, where the context so requires. Words imparting the masculine Gender
shall be taken to include the feminine Gender and words imparting persons shall include
any Company or Associations or Body of Individuals, whether incorporated or not.
“HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as
instructions thereof or of the contract.
“MONTH” shall mean calendar month unless otherwise specified in the Tender.
‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days
of twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days.
“COMMISSIONING” shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments, trials,
cleaning, re-assembly required at site if any, have been completed and Equipment with
associated system is ready for taking into service.
“WRITING” shall include any manuscript type written or hand written or printed
statement or electronically transmitted messages, under the signature or seal or
transmittal of BHEL.
“TEMPORARY WORK?” shall mean all temporary works for every kind required in or for the
execution, completion, maintenance of the work.
‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the
LOI/LOA/Contract Agreement subject to such additions thereto or deductions there from
as may be made under provisions hereinafter contained.
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xxvi)  ‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the
contractor and certified by BHEL. This value shall not include PVC, ORC, Extra Works and
Taxes.

XXvii) “COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of work
at Site as per terms defined in the Tender.

xxviii)  “SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of
Contract, for reasons not attributable to the contractor and mutually agreed between
BHEL and the contractor.

xxix)  “TERMINATION” of Contract shall mean the pre-mature closing of contract due to reasons
as mentioned in the contract.

xxx)  “DE MOBILIZATION” shall mean the temporary winding up of Site establishment by
Contractor leading to suspension of works temporarily for reasons not attributable to the
contractor.

xxxi)  “RE MOBILIZATION” shall mean the resumption of work with all resources required for
the work after demobilization.

xxxii)  Not Applicable

2.2 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION
The contract shall be governed by the Laws of India. Subject to clause 2.21.1 of this contract, the
Civil Court having original Civil Jurisdiction at Ranipet, shall alone have exclusive jurisdiction in
regard to all matters in respect of the Contract.
2.3 ISSUE OF NOTICE
2.3.1 Service of notice to the Contractor
Any notice to be given to the Contractor under the terms of the contract shall be served by
sending the same by Email/ Registered Post/Speed Post to or leaving the same at the
Contractor’s last known address of the principal place of business (or in the event of the
contractor being a company, to or at its Registered Office). In case of change of address, the
notice shall be served at changed address as notified in writing by the Contractor to BHEL.
Such dispatch or display posting or leaving of the notice as the case may be shall be deemed
to be good service of such notice and the time mentioned to the condition for doing any act
after notice shall be reckoned from the date so mentioned in such notice.
2.3.2  Service of notice to on BHEL
Any notice to be given to BHEL In-charge of the unit under the terms of the Contract shall be
served by sending the same by Registered/AD or Speed post to BHEL address or changed
address as notified in writing by BHEL to the Contractor.
2.4 USE OF LAND
No land belonging to BHEL or their Customer under temporary possession of BHEL shall be
occupied by the contractor without written permission of BHEL.
2.5 COMMENCEMENT OF WORK
2.5.1 The contractor shall commence the work as per the time indicated in the Letter of
Intent/Award/ Contract from BHEL and shall proceed with the same with due expedition
without delay.
2.5.2 If the contractor fails to start the work within stipulated time as per LOI/ LOA/ Contract or as
intimated by BHEL, then BHEL at its sole discretion shall have the right to cancel the contract.
The Earnest Money and/or Security Deposit furnished by the contractor to under this tender
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will stand forfeited without any further reference to him and without prejudice to BHEL's
other rights and remedies under this contract and the applicable laws in this regard.
All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6.1

2.6.2

2.6.3

2.6.4

2.6.5

2.6.6

2.6.7

2.6.8

2.6.9

2.6.10

All payments due to the contractors shall be made by e-mode only, unless otherwise found
operationally difficult for reasons to be recorded in writing and approved by contract
executing department.

For progress running bill payments: - The Contractor shall present detailed measurement
sheets in triplicate, duly indicating all relevant details based on technical documents and
connected drawings for work done during the month/period under various categories in line
with terms of payment as per contract. The basis of arriving at the quantities, weights shall be
relevant documents and drawings released by BHEL. These measurement sheets shall be
prepared jointly with BHEL Engineers and signed by both the parties.

These measurement sheets will be checked by BHEL Engineer and quantities and percentage
eligible for payment under various groups shall be decided by BHEL Engineer. The abstract of
guantities and percentage so arrived at based on the terms of payment shall be entered in
Measurement Book and signed by both the parties.

Based on the above quantities, contractor shall prepare the bills, along with statutory
documents, in prescribed format and work out the financial value. These will be entered in
Measurement Book and signed by both the parties. Payment shall be made by BHEL after
effecting the recoveries due from the contractor.

All recoveries due from the contractor for the month/period shall be affected in full from the
corresponding running bills unless specific approval from the competent authorities is
obtained to the contrary.

Measurement shall be restricted to that portion of work for which it is required to ascertain
the financial liability of BHEL under this contract.

The measurement shall be taken jointly by persons authorized on the part of BHEL and by the
Contractor.

The Contractor shall bear the expenditure involved if any, in making the measurements and
testing of materials to be used/ used in the work. The contractor shall, without extra charges,
provide all the assistance with appliances and other things necessary for measurement.

If at any time due to any reason whatsoever, it becomes necessary to re-measure the work
done in full or in part, the expenses towards such re measurements shall be borne by the
contractor unless such re measurements are warranted solely for reasons not attributable to
contractor.

Passing of bills covered by such measurements does not amount to acceptance of the
completion of the work measured. Any left out work has to be completed, if pointed out at a
later date by BHEL.

Final measurement bill shall be prepared in the final bill format prescribed for the purpose
based on the certificate issued by BHEL Engineer that entire works as stipulated in tender
specification has been completed in all respects to the entire satisfaction of BHEL. The
Contractor shall submit the final bill in line with WAM 7 format as per tender documents with
an additional recording of the dispute, if any and shall sign with the following declaration:
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I/ We hereby certify that I/We have performed the work as per the terms and conditions of
Contract Agreement/Work Order No............cccccevurvuen. dated.................. for which payment is
claimed as above and that I/We have no further claim under this agreement/work order*
except for the following (nature of claim with details & amount claimed, if any. NIL may be
mentioned if there are no further claims). —

It is agreed that the authorized signatory of Contractor shall necessarily record his claims/
dispute in Form WAM 7 only and any claim(s)/ dispute in any other form/ letter shall not be
taken cognizance of by BHEL and admissible before any forum. BHEL shall make the payment
of undisputed amount within the stipulated time without any unreasonable delay.

All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL.
The abstract of final quantities and financial values shall also be entered in the Measurement
Books and signed by both parties to the contract. The Final Bill shall be prepared and paid
within a reasonable time after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract period or
its extensions if any, as per the provisions of the contract, without entitling the contractor for any
compensation.

2.7.1

2.7.2

To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the
contract during the progress of work and get it done through other agencies to fulfil BHEL's
commitment to its customer or the date of completion is advance due to other emergent
reasons/ BHEL's obligation to its customer.

Where the contractor fails to deploy adequate manpower to meet the contractual target,
BHEL reserves the right to deploy manpower to meet such shortfall, through any other agency
for expediting activities in the interest of the project. Supplied manpower shall be put on job
by the contractor. Fulfilling of all obligations towards payments and other statutory
compliances related to such manpower shall be the contractor’s responsibility. In case of
contractor’s failure to fulfil his obligations in respect of such manpower, BHEL shall be entitled
to take action as provided herein.

BREACH OF CONTRACT, REMEDIES AND TERMINATION

2.7.2.1 The following shall amount to breach of contract:

l. Non-supply of material/ non-completion of work by the Supplier/Vendor within
scheduled delivery/ completion period as per contract or as extended from time to
time.

II.  The Supplier/Vendor fails to perform as per the activity schedule and there are
sufficient reasons even before expiry of the delivery/ completion period to justify that
supplies shall be inordinately delayed beyond contractual delivery/ completion
period.

Ill.  The Supplier/Vendor delivers equipment/ material not of the contracted quality.

IV.  The Supplier/Vendor fails to replace the defective equipment/ material/ component
as per guarantee clause.

We hereby accepted above
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VII.

VIII.
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Withdrawal from or abandonment of the work by the Supplier/Vendor before
completion as per contract.
Assignment, transfer, subletting of Contract by the Supplier/Vendor without BHEL's
written permission resulting in termination of Contract or part thereof by BHEL.
Non-compliance to any contractual condition or any other default attributable to
Supplier/Vendor.
Any other reason(s) attributable to Vendor towards failure of performance of
contract. In case of breach of contract, BHEL shall have the right to terminate the
Purchase Order/ Contract either in whole or in part thereof without any
compensation to the Supplier/Vendor.
Any of the declarations furnished by the contractor at the time of bidding and/ or
entering into the contract for supply are found untruthful and such declarations were
of a nature that could have resulted in non-award of contract to the contractor or
could expose BHEL and/ or Owner to adverse consequences, financial or otherwise.
Supplier/Vendor is convicted of any offence involving corrupt business practices,
antinational activities or any such offence that compromises the business ethics of
BHEL, in violation of the Integrity Pact entered into with BHEL has the potential to
harm the overall business of BHEL/ Owner.

Note-Once BHEL considers that a breach of contract has occurred on the part of
Supplier/Vendor, BHEL shall notify the Supplier/Vendor by way of notice in this regard.
Contractor shall be given an opportunity to rectify the reasons causing the breach of
contract within a period of 14 days.

In case the contractor fails to remedy the breach, as mentioned in the notice, to the
satisfaction of BHEL, BHEL shall have the right to take recourse to any of the remedial
actions available to it under the relevant provisions of contract.

LD against delay in executed work in case of Termination of Contract:

LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of
GCC, for the delay attributable to contractor. For limiting the maximum value of LD,
contract value shall be taken as Executed Value of work till termination of contract.

Method for calculation of “LD against delay in executed work in case of termination of
contract” is given below.
i) Let the time period from scheduled date of start of work till termination of
contract excluding the period of Hold (if any) not attributable to contractor =T1
i) Let the value of executed work till the time of termination of contract= X
iii) Let the Total Executable Value of work for which inputs/fronts were made
available to contractor and were planned for execution till termination of contract
=Y
iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1
v) LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the
delay attributable to contractor taking “X” as Contract Value and “T2” as period
of delay attributable to contractor.
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2.7.2.2 Remedies in case of Breach of Contract.

i)

ii)

i)

iv)

vi)

vii)

Wherein the period as stipulated in the notice issued under clause 2.7.2.1 has expired
and Contractor has failed to remedy the breach, BHEL will have the right to terminate
the contract on the ground of "Breach of Contract" without any further notice to
contractor.

Upon termination of contract, BHEL shall be entitled to recover an amount equivalent
to 10% of the Contract Value for the damages on account of breach of contract
committed by the Contractor. This amount shall be recovered by way of encashing
the security instruments like performance bank guarantee etc available with BHEL
against the said contract. In case the value of the security instruments available is less
than 10% of the contract value, the balance amount shall be recovered from other
financial remedies (i.e. available bills of the contractor, retention amount, from the
money due to the Contractor etc. with BHEL) or the other legal remedies shall be
pursued.

wherever the value of security instruments like performance bank guarantee
available with BHEL against the said contract is 10% of the contract value or more,
such security instruments to the extent of 10% contract value will be encashed. In
case no security instruments are available or the value of the security instruments
available is less than 10% of the contract value, the 10% of the contract value or the
balance amount, as the case may be, will be recovered in all or any of the following
manners:

In case the amount recovered under sub clause (iii) above is not sufficient to fulfil the
amount recoverable then; a demand notice to deposit the balance amount within 30
days shall be issued to Contractor.

If Contractor fails to deposit the balance amount within the period as prescribed in
demand notice, following action shall be taken for recovery of the balance amount:

a. from dues available in the form of Bills payable to defaulted
Contractor against the same contract.

b. If it is not possible to recover the dues available from the same
contract or dues are insufficient to meet the recoverable amount,
balance amount shall be recovered from any money(s) payable to
Contractor under any contract with other Units of BHEL including
recovery from security deposits or any other deposit available in the
form of security instruments of any kind against Security deposit or
EMD.

c. In-case recoveries are not possible with any of the above available
options, Legal action shall be initiated for recovery against defaulted
Contractor.

It is an agreed term of contract that this amount shall be a genuine pre-estimate of
damages that BHEL would incur in completion of balance contractual obligation of the
contract through any other agency and BHEL will not be required to furnish any other
evidence to the Contractor for the purpose of estimation of damages.

In addition to the above, imposition of liquidated damages, debarment, termination,
de-scoping, short-closure, etc., shall be applied as per provisions of the contract.
Note:
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1) The defaulting contractor shall not be eligible for participation in any of the
future enquiries floated by BHEL to complete the balance work. The
defaulting contractor shall mean and include:

a) In case defaulted contractor is the Sole Proprietorship Firm, any Sole
Proprietorship Firm owned by same Sole Proprietor.

b) In case defaulted contractor is The Partnership Firm, any firm comprising of
same partners/ some of the same partners (but not including any new
partner); or sole proprietorship firm owned by any partner(s) as a sole
proprietor.

In case Contractor fails to deploy the resources as per requirement informed by BHEL in
writing to expedite the work, BHEL can deploy own/hired/otherwise arranged resources and
recover the expenses incurred from the dues payable to contractor. Recoveries shall be actual
expenses incurred plus 5% overheads or as defined in TCC.
To terminate the contract or to restrict the quantum of work and pay for the portion of work
executed in case BHEL’s contract with their customer are terminated for any reason,
whatsoever.
Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any
other contract against the contractor, BHEL shall be entitled to withhold and also have a lien
to retain such sum of money(s) in whole or in part from any money(s) payable to contractor
and/or security deposits furnished or deducted in cash from the bills of contractor, (if any)
under this contract. In the event of the securities or the amounts payable to Contractor, being
insufficient to cover BHEL claims, then BHEL shall be entitled to withhold and have a lien to
the extent of such claims from any sum or sums found payable or which at any time thereafter
may become payable to the contractor under this or any other contract with BHEL.

a) Claim or Claims for payment of any sum of money(s) arising from the Contractor under
this or any other contract against the contractor, shall mean, the sum of money(s)
actually incurred by BHEL in fulfilling the contractual responsibilities of contractor
under the contract, to which he has failed to fulfil plus applicable overheads (@ 5%)
along with interest as applicable under the Contract on total amount (i.e. money
actually incurred plus overheads)

b) Itis an agreed term of the contract that, the sum or sums of money so withheld or
retained under the lien by BHEL will be kept withheld or retained as such by BHEL till
the claims arising out of this or any other contract are finally adjudicated wither
through Arbitration or a Court of competent jurisdiction as the case may be in
accordance with the terms of contract. Intimation given by the BHEL Engineer
regarding withholding of such money(s) shall be considered as sufficient and relevant
date for all purposes. No Interest shall be payable on such sum(s) of money which
becomes due or as the case may be adjudged to be due from BHEL to Contractor,
whether under contract or otherwise.

c) Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also
have a lien to retain towards such claims in whole or in part, from any other money(s)
payable to any partner, whether in his individual capacity or otherwise.

d) If any money(s) shall, as a result of any claim or application made under the relevant
provisions of any Labour Welfare Act and/ or Rules, including but not limited to
Contract Labour Regulation & Abolition Act, Minimum Wages Act, Payment of
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Gratuity Act, BOCW (RE&CS) Act, Provident Fund Act, Employee State Insurance Act,
be directed to be paid by the BHEL, such money shall be deemed to be moneys
payable to the BHEL by the Contractor.
e) Where the Contractor fails to repay to BHEL such moneys along with applicable
overheads (@ 5%) and interest, as aforesaid within seven days of being demanded,
BHEL shall be entitled to recover the same from Contractor’s bills/ Security Deposit or
any other money(s) payable to Contractor under this Contract or any other Contract
with BHEL.
While every endeavour will be made by BHEL to this end, yet BHEL cannot guarantee
uninterrupted work due to conditions beyond its control. The Contractor will not be normally
entitled for any compensation/extra payment on this account unless otherwise specified
elsewhere in the contract.
Not Applicable
Not Applicable
LIQUIDATED DAMAGES
Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer
to the damages, not in the nature of penalty, which the contractor agrees to pay in the event
of delay in delivery of stores, installation, commissioning, breach of contract etc. as the case
may be.

Liquidated Damages leviable upon the contractor is a sum which is agreed by the parties as a
reasonable and genuine pre-estimate of damages which will be suffered by BHEL on account
of delay/breach on the part of the contractor.

Liguidated Damages shall be calculated in the manner stipulated hereinafter:

In case the work is not completed within the stipulated time period, BHEL at its discretion may
grant provisional time extension to contractor for the sole purpose of completion of balance
works keeping its right reserved under the contract and law.

Grant of any provisional time extension shall by no means be considered as waiver of BHEL
rights under the contract or law.

After the completion of work, duly certified by Engineer In charge, a comprehensive delay
analysis shall be carried out to ascertain the attribution of delays in the provisional time
extensions granted to contractor. The delay analysis shall record:

a. Delays solely attributable to contractor

b. Delays attributable to BHEL

c. Delays on account of Force Majeure (as specified elsewhere in the contract)

The total period under the final time extension shall be equal to the period between the
scheduled date of completion and the actual date of completion of contract. LD shall be
imposed/ levied for the portion of time extensions solely attributable to contractor and
recoverable from the dues payable to the contractor.

For the periods, wherein the delay as per the comprehensive delay analysis carried out is
solely attributable to contractor, BHEL shall have the right to impose Liquidated Damage at
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the rate of 1% of the contract value, per week of delay or part thereof subject to a maximum
of 10% of the contract value.
Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works
executed on Man-day rate basis, Supplementary/ Additional Items and PVC. Before levying
LD, the contractor shall be duly intimated the amount and reasons thereof for imposition of
LD.

2.8 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF

WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL
against any claims of whatsoever nature arising due to the failure of the contractor in discharging
any of his responsibilities hereunder:

2.8.1

2.8.2

2.8.3

2.8.4

2.85

2.8.6
2.8.7

2.8.8

2.8.9

As far as possible, Unskilled Workers shall be engaged from the local areas in which the work
is being executed.

The contractor at all times during the continuance of this contract shall, in all his dealings with
local labour for the time being employed on or in connection with the work, have due regard
to all local festivals and religious and other customs.

The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Regulations, Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen
Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident Fund
and Miscellaneous Provisions Act, 1952, Employees State Insurance Scheme, Contract Labour
(Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and Other
Construction Workers (Regulation of Employment and Conditions of Service) Act 1996, The
Building and Other Construction Workers’ Welfare Cess Act 1996 and other Acts, Rules, and
Regulations for labour/workers as applicable and as may be enacted by the State Government
and Central Govt. during the tenure of the Contract and having force or jurisdiction at Site.
The Contractor shall also comply with provisions of and give all such notices to the local
Governing Body, Police and other relevant Authorities as may be required by the Law. The
Contractor shall without any fail maintain all the registers/records in proper formats as per all
the Acts, Rules and Regulations mentioned in this clause 2.8.3.

The Contractor shall obtain independent License under the Contract Labour (Regulations and
Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities
based on the certificate (Form- V or as applicable) issued by the Principal Employer/Customer.
The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls,
royalties, commission or other charges which may be leviable on account of his operations in
executing the contract.

Not Applicable

Contractor shall be responsible for provision of Health and Sanitary arrangements (more
particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc.
as may be required for safe and satisfactory execution of contract.

The contractor shall be responsible for proper accommodation including adequate medical
facilities for personnel employed by him.

The contractor shall be responsible for the proper behavior and observance of all regulations
by the staff employed by him.
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The contractor shall ensure that no damage is caused to any person/property of other parties
working at site/company” premises. If any such damage is caused, it is responsibility of the
contractor to make good the losses or compensate for the same.
All the properties/equipments/components of BHEL/their Client/Customer loaned with or
without deposit to the contractor in connection with the contract shall remain properties of
BHEL/their Client/Customer.
The contractor shall use such properties for the purpose of execution of this contract. All such
properties/equipments/components shall be deemed to be in good condition when received
by the contractor unless he notifies within 48 hours to the contrary. The contractor shall
return them in good condition as and when required by BHEL/their Client. In case of non-
return, loss, damage, repairs etc. the cost thereof as may be fixed by BHEL Engineer will be
recovered from the contractor.
Not Applicable
Any delay in completion of works/or non-achievement of periodical targets/or non-execution
of contract due to the reasons attributable to the contractor, the same may have to be
compensated by the contractor either by increasing manpower and resources or by working
extra hours and/or by working more than one shift. All these are to be carried out by the
contractor at no extra cost.
The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance
to other agencies working in the same premises.
All safety rules and codes applied by the Customer /BHEL at site shall be observed by the
contractor without exception.-Contractor shall also take such additional precautions as may
be indicated from time to time by the Engineer with a view to prevent pilferage, accidents,
fire hazards.-Due precautions shall be taken against fire hazards and atmospheric conditions.
Contractor has to take care of equipment/materials and construction tools and tackles } till
the completion of work under this contract.
Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL/Customer. The contractor has to assist in HSE
audit by BHEL/Customer and submit compliance Report. The contractor has to generate and
submit record/reports as per HSE plan/activities as per instruction of BHEL/Customer.
Not Applicable
In case of any class of work for which there is no such specification as laid down in the contract,
such work shall be carried out in accordance with the instructions and requirements of the
Engineer.
Also, no idle charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour and Tools & Plants being rendered idle due to any reason at
any time.
The contractor shall take all reasonable care to protect the materials and work till such time
the plant/equipment has been taken over by BHEL or their Customer whichever is earlier.
The contractor shall not stop the work or abandon the site for whatsoever reason of dispute,
excepting force majeure conditions. All such problems/disputes shall be separately discussed
and settled without affecting the progress of work. Such stoppage or abandonment shall be
treated as breach of contract and dealt with accordingly.
The contractor shall keep the area of work clean and shall remove the debris etc. while
executing day-to-day work. Upon completion of work, the contractor shall remove from the
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vicinity of work, all scrap, packing materials, rubbish, unused and other materials and deposit
them in places specified by the Engineer.
The contractor shall execute the work in the most substantial and workman like manner in
the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship conform to the dimensions and clearance given in the drawings and/ or as per
the instructions of the Engineer.
The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor
will take necessary precautions and due care to protect the same while in his custody from
any damage/ loss till the same is handed over back to BHEL. In case the damage / loss is caused
due to carelessness/ negligence on the part of the contractor, the Contractor is liable to get
them repair/ replaced immediately and in case of his failure to do so within a reasonable time,
BHEL shall have right to recover the loss from the contractor.
For all works having contract value of Rs.5,00,000/- or above, BHEL shall recover the amount
of compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an
accident which is attributable to the negligence of contractor, agency or firm or any of its
employees as detailed below.

a) Victim: Any person who suffers permanent disablement or dies in an accident as
defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the manufacturing/
operation and works incidental thereto at BHEL factories/ offices and precincts
thereof, project execution, erection and commissioning, services, repairs and
maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial
operation, performance guarantee testing undertaken by the company or during any
works/ during working at BHEL Units/ Offices/ townships and premises/ Project Sites.

c¢) Compensation in respect of each of the victims:

i In the event of death or permanent disability resulting from Loss of both
limbs: Rs. 10,00,000/- (Rs. Ten Lakh).
ii. In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

d) Permanent Disablement: A disablement that is classified as a permanent total
disablement under the proviso to section 2 (I) of the Employee’s Compensation Act,
1923.

Contractor shall be fully responsible for the safety of their T&Ps and other material mobilized
at site. In any case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong
to the contractor.

Contractor will ensure that the work/job is executed through his/her employees on and under
no circumstances, the contractor shall subcontract the job without prior written permission
from BHEL.

The liability for any compensation on account of injury sustained by an employee of the
contractor will be exclusively that of the contractor.

2.9 Not Applicable
2.10 TIME OF COMPLETION

2.10.1

The time for completion shall be as mentioned in the LOA/Contract. The time for completion
shall be reckoned from the date of commencement of work at Site as certified/notified in
writing by BHEL Engineers.
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2.10.2 Time being the essence of the contract, the entire work shall be completed by the contractor
within the time schedule or within such extended periods of time as may be allowed by BHEL
under clause 2.11.

2.11 EXTENSION OF TIME FOR COMPLETION

2.11.1 If the completion of work as detailed in the scope of work gets delayed beyond the contract
period, the contractor shall request for an extension of the contract and BHEL at its discretion
may extend the Contract. If the completion of work gets delayed for reasons not attributable
to the contractor, the contract period may be suitably extended at the sole discretion of BHEL.

2.11.2 The works balance at the end of original contract period less the backlog attributable to the
contractor shall be quantified, and the number of months of ‘Time extension’ required for
completion of the same shall be jointly worked out. Within this period of ‘Time extension’, the
contractor is bound to complete the portion of backlog attributable to the contractor. Any
further ‘Time extension’ or ‘Time extensions’ at the end of the previous extension shall be
worked out similarly.

2.11.3 However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work
and completion of contract, due to backlog attributable to the contractor alone, then it shall
be without prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to
the contractor, in addition to any other actions BHEL may wish to take under Clause 2.7.2 of
GCC i.e. Breach of Contract, Remedies and Termination.

2.12 Not Applicable

2.13 Not Applicable

2.14 Not Applicable

2.15 Not Applicable

2.16 Not Applicable.

2.17 PRICE VARIATION COMPENSATION: Not Applicable.

2.18 INSURANCE

2.18.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer
covering the risks during transit, storage, erection and commissioning.

2.18.2 ltis the sole responsibility of the contractor to insure his materials, equipment, workmen etc.
against accidents and injury while at work and to pay compensation, if any, to workmen as
per Workmen’s compensation Act. The work will be carried out in a protected area and all the
rules and regulations of the client /BHEL in the area of project which are in force from time to
time will have to be followed by the contractor.

2.18.3 If due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / manpower belong to third party, the
contractor shall have to pay necessary compensation and other expense, if so decided by the
appropriate authorities.

2.18.4 The contractor will take necessary precautions and due care to protect the material, while in
his custody from any damage/ loss due to theft or otherwise till the same is taken over by
BHEL or customer. For lodging / processing of insurance claim, the contractor will submit
necessary documents. BHEL will recover the loss including the deductible franchise from the
contractor, in case the damage / loss is due to carelessness / negligence on the part of the
contractor. In case of any theft of material under contractor's custody, matter shall be
reported to Police by the contractor immediately and copy of FIR and subsequently police
investigation report shall be submitted to BHEL for taking up with insurance. However, this
will not relieve the contractor of his contractual obligation for the material in his custody.
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2.19 STRIKES & LOCKOUT

2.19.1

2.19.2

The contractor will be fully responsible for all disputes and other issues connected with his
labour. In the event of the contractor’s labour resorting to strike or the Contractor resorting
to lockout and if the strike or lockout declared is not settled within a period of one month, it
may be considered as ‘Breach of Contract’ under Clause 2.7 and the remedies under Clause
2.7.2.2 may be executed, at the discretion of BHEL.

For all purposes whatsoever, the employees of the contractor shall not be deemed to be in
the employment of BHEL.

2.20 FORCE MAJEURE

2.20.1

2.20.2

2.20.3

2.20.4

2.20.5

"Force Majeure" shall mean circumstance which is:

a) beyond control of either of the parties to contract,

b) either of the parties could not reasonably have provided against the event before
entering into the contract,

c) having arisen, either of the parties could not reasonably have avoided or overcome,
and

d) is not substantially attributable to either of the parties
And
Prevents the performance of the contract,
Such circumstances include but shall not be limited to:

i) War, hostilities , invasion, act of foreign enemies.

i) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.

iii) Riot, commotion or disorder by persons other than the contractor’s personnel and
other employees of the contractor and sub-contractors.

iv)  Strike or lockout not solely involving the contractor’s personnel and other employees
of the contractor and sub-contractors.

v) Encountering munitions of war, explosive materials, ionizing radiation or
contamination by radio-activity, except as may be attributable to the contractor’s use
of such munitions, explosives, radiation or radio- activity.

vi) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or
typhoon, flood, fire, cyclones etc.

vii) Epidemic, pandemic etc.
The following events are explicitly excluded from Force Majeure and are solely the
responsibilities of the non-performing party: a) any strike, work-to-rule action, go-slow or
similar labour difficulty (b) late delivery of equipment or material (unless caused by Force
Majeure event) and (c) economic hardship.
If either party is prevented, hindered or delayed from or in performing any of its obligations
under the Contract by an event of Force Majeure, then it shall notify the other in writing of
the occurrence of such event and the circumstances thereof within 15 (fifteen) days after the
occurrence of such event.
The party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force
Majeure continues and to the extent that such party's performance is prevented, hindered or
delayed. The Time for Completion shall be extended by a period of time equal to period of
delay caused due to such Force Majeure event.
Delay or non-performance by either party hereto caused by the occurrence of any event of
Force Majeure shall not
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a) Constitute a default or breach of the Contract.

b) Give rise to any claim for damages or additional cost expense occasioned thereby, if
and to the extent that such delay or non-performance is caused by the occurrence of
an event of Force Majeure.

BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force
Majeure in line with extant guidelines. In any case, Supplier/Vendor cannot consider deemed
short-closure after 1 year of imposition of Force Majeure

2.21 SETTLEMENT OF DISPUTE

2.21.1

2.21.2

If any dispute or difference of any kind whatsoever shall arise between BHEL and the
Supplier/Vendor, arising out of the contract for the performance of the work whether during
the progress of contract termination, abandonment or breach of the contract, it shall in the
first place referred to Designated Engineer for amicable resolution by the parties. Designated
Engineer ( to be nominated by BHEL for settlement of disputes arising out of the contract )
who within 60 days after being requested shall give written notice of his decision to the
contractor. Save as hereinafter provided, such decision in respect of every matter so referred
shall forthwith be given effect to by the Supplier/Vendor who shall proceed with the work
with all due diligence, whether he or BHEL desires to resolve the dispute as hereinafter
provided or not.

If after the Designated Engineer has given written notice of this decision to the party and no
intention to pursue the dispute has been communicated to him by the affected party within
30 days from the receipt of such notice, the said decision shall become final and binding on
the parties. In the event the Supplier/Vendor being dissatisfied with any such decision or if
amicable settlement cannot be reached then all such disputed issues shall be resolved through
conciliation in terms of the BHEL Conciliation Scheme 2018 as per Clause 2.21.1

Conciliation:

Any dispute, difference or controversy of whatever nature howsoever arising under or out of
or in relation to this Agreement (including its interpretation) between the Parties, and so
notified in writing by either Party to the other Party (the “Dispute”) shall, in the first instance,
be attempted to be resolved amicably in accordance with the conciliation procedure as per
BHEL Conciliation Scheme 2018. The proceedings of Conciliation shall broadly be governed by
Part-Ill of the Arbitration and Conciliation Act 1996 or any statutory modification thereof and
as provided in - “Procedure for conduct of conciliation proceedings” (as available in
www.bhel.com).

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding
“Guidelines for Arbitration and Mediation in Contracts of Domestic Public Procurement. In the
said OM it has been recommended that Government departments/Entities/agencies are to
encourage mediation under the Mediation Act. 2023. The said Act has not yet been notified
by the Government. Therefore, the clause “Settlement of Disputes” shall be modified
accordingly as and when the Mediation Act 2023 gets notified.

ARBITRATION:

2.21.2.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable

settlement (whether by Conciliation to be conducted as provided in Clause 21.1 herein above
or otherwise) in respect of any dispute or difference; arising out of the formation, breach,
termination, validity or execution of the Contract; or, the respective rights and liabilities of
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the Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner
touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may,
refer the disputes to Madras High Court, Arbitration Centre (MHCAC) and such dispute to be
adjudicated by Sole Arbitrator appointed in accordance with the Rules of said Arbitral
Institution.

2.21.2.2 A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving
notice to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996
(hereinafter referred to as the ‘Notice’) before referring the matter to arbitral institution. The
Notice shall be addressed to the Head of the Region, Power Sector/ Unit, BHEL, executing the
Contract and shall contain the particulars of all claims to be referred to arbitration with
sufficient detail and shall also indicate the monetary amount of such claim including interest,
if any.

2.21.2.3 After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the
Arbitration shall submit that dispute to the Arbitral Institutions Madras High Court,
Arbitration Centre (MHCAC) and that dispute shall be adjudicated in accordance with their
respective Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator who shall
necessarily be a Retd Judge having considerable experience in commercial matters to be
appointed/nominated by the respective institution. The cost/expenses pertaining to the said
Arbitration shall also be governed in accordance with the Rules of the respective Arbitral
Institution. The decision of the party invoking the Arbitration for reference of dispute to a
specific Arbitral institution for adjudication of that dispute shall be final and binding on both
the parties and shall not be subject to any change thereafter. The institution once selected at
the time of invocation of dispute shall remain unchanged.

2.21.2.4 The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.

2.21.2.5 The Arbitration proceedings shall be in English language and the seat and venue of Arbitration
shall be Madras High Court, Arbitration Centre (MHCAC)

2.21.2.6 Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any
amendment thereof shall be applicable. All matters relating to this Contract and arising out of
invocation of Arbitration clause are subject to the exclusive jurisdiction of the Court(s)
situated at Ranipet, Tamilnadu.

2.21.2.7 Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration
herein, a. the parties shall continue to perform their respective obligations under the Contract
unless they otherwise agree. Settlement of Dispute clause cannot be invoked by the
Contractor, if the Contract has been mutually closed or ‘No Demand Certificate’ has been
furnished by the Contractor or any Settlement Agreement has been signed between the
Employer and the Contractor.

2.21.2.8 It is agreed that Mechanism of resolution of disputes through arbitration shall be available
only in the cases where the value of the dispute is less than Rs. 10 Crores.

2.21.2.9 In case the disputed amount (Claim, Counter claim including interest is Rs. 10 crores and
above, the parties shall be within their rights to take recourse to remedies other than
Arbitration, as may be available to them under the applicable laws after prior intimation to
the other party. Subject to the aforesaid conditions, provisions of the Arbitration and
Conciliation Act, 1996 and any statutory modifications or re-enactment thereof as amended
from time to time, shall apply to the arbitration proceedings under this clause.

2.21.2.10 In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by
any party to under this contract, then the cumulative value of claims (including interest
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claimed or awarded) in all such arbitrations shall be taken in account while arriving at the total
claim in dispute for the subject contract for the purpose of clause 21.2.9. Disputes having
cumulative value of less than 10 crores shall be resolved through arbitration and any
additional dispute shall be adjudicated by the court of competent jurisdiction.

2.21.3 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the

following shall be applicable:
In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such
dispute or difference shall be taken up by either party for resolution through AMRCD
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No.
DPE-02/0001/2023-AMRCD-FTS-13578 dated 8th December 2025 and the decision of AMRCD
on the said dispute will be binding on both the parties.”

2.21.4 NO INTEREST PAYABLE TO CONTRACTOR
Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final
Bill, or any amount withheld and/or appropriated by BHEL. etc., which becomes or as the case
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or
otherwise.

2.22 Not Applicable

2.23 PAYMENTS: All payments for the works completed shall be paid based on bills raised by the

contractor as per payment terms and certified by Civil Projects & Services department of BHEL.

2.24 PERFORMANCE GUARANTEE FOR WORKMANSHIP/MAINTENANCE PERIOD: Not Applicable

2.25 CLOSING OF CONTRACTS
The Contract shall be considered completed and closed upon completion of contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
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Upon closing of Contract, BHEL shall issue a performance/ experience certificate as per standard
format, based on specific request of Contractor as per extant BHEL guidelines through the online
portal available at https://siddhi.bhel.in only.

2.26 SUSPENSION OF BUSINESS DEALINGS
BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them in
line with BHEL guidelines issued from time to time.

The offers of the bidders who are under suspension and also the offers of the bidders, who
engage the services of the banned firms / principal / agents, shall be rejected. The list of banned
firms is available on BHEL web site www.bhel.com.

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award /
execution / post-execution stage indulges in any act, including but not limited to, mal-practices,
cheating, bribery, fraud or and other misconduct or formation of cartel so as to influence the
bidding process or influence the price or tampers the tendering process or acts or omits in any
manner which tantamount to an offence punishable under any provision of the Indian Penal
Code, 1860 (Bhartiya Nyaya Sambhita 2023) or any other law in force in India, or does anything
which is actionable under the Guidelines for Suspension of Business dealings, action may be taken
against such bidder / supplier / contractor as per extant guidelines of the company available on
www.bhel.com and / or under applicable legal provisions. Guidelines for suspension of business
dealings is available in the webpage: http://www.bhel.com/vender registration/vender.php

2.27 LIMITATION ON LIABILITY:
Notwithstanding anything to the contrary in this Contract or LOA or Work Order or any other
mutually agreed document between the parties, the maximum liability, for damages, of the
contractor, its servants or agents, shall under no circumstances exceed an amount equal to the
Price of the Contract or the Work Order. The Contractor shall not in any case be liable for loss of
profit or special, punitive, exemplary, indirect or consequential losses whatsoever. This shall not
be applicable on the recoveries made by Customer from BHEL on account of Contractor, any other
type of recoveries for workmanship, material, T&P etc. due from the contractor.

2.28 Not Applicable

2.29 OTHER ISSUES

2.29.1 Value of Non-judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be

not less than Rs 100/- unless otherwise required under relevant statutes.
2.29.2 In case of any conflict between the General Conditions of Contract and Special Conditions of
Contract, provisions contained in the Special Conditions of Contract shall prevail.

2.29.3 Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.

2.30 CARTEL FORMATION
The Bidder declares that they will not enter into any illegal or undisclosed agreement or
understanding, whether formal or informal with other Bidder(s). This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids

or any other actions to restrict competitiveness or to introduce cartelization in the bidding
process. In case, the Bidder is found having indulged in above activities, suitable action shall be
taken by BHEL as per extant policies/ guidelines
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2.31 FRAUD PREVENTION POLICY

Bidder/ Contractor’s along with its associate /collaborators /sub-contractors /sub-vendors /
consultants / service providers/ consultants associated with the scope of work shall strictly
adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and
shall immediately bring to the notice of BHEL Management about any fraud or suspected fraud
as soon as it comes to their notice.

2.32 ORDER OF PRECEDENCE

In the event of any ambiguity or conflict between the contract Documents, the order of
precedence shall be in the order below:

a)
b)
c)

d)
e)
f)
8)
h)
i)

Contract agreement with its Amendments

Commercial Terms

Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by
BHEL

Notice Inviting Tender (NIT)

Price Bid

Technical Conditions of Contract (TCC)

Special Conditions of Contract (SCC)

General Conditions of Contract (GCC)

Forms and Procedures
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SPECIAL CONDITIONS OF CONTRACT (SCC)
CONTRACT PERIOD: The contract will commence on the date as mentioned in the
contract/agreement and will remain in force for a period of Twelve Months. However, this
Agreement shall be liable for termination by the BHEL at any time by giving 14 days’ notice to
the Contractor without assigning any reason thereof and without prejudice to the rights of BHEL
to recover any amount becoming due under this Agreement
CONTRACT DOCUMENTS: “CONTRACT” or “CONTRACT DOCUMENT” shall mean and includes
the Agreement or Work Order, the accepted appendices of Rates, Schedules, Quantities if any,
Offer submitted by contractor including acceptance to General Conditions of Contract, Special
Conditions of Contract, Instructions to the Tenderers, Drawings, Technical Specifications, the
Special Specifications if any, the Tender documents, subsequent amendments /corrigendum to
Tender mutually agreed upon and the Letter of Intent/Award/Acceptance issued by BHEL. Any
conditions or terms stipulated by the contractor in the tender documents or subsequent letters
shall not form part of the contract unless, specifically accepted in writing by BHEL in the Letter
of Intent/Award and incorporated in the agreement or amendment thereof.
INTERPRETATION OF THE CONTRACT: -
1.3.1 Subject to the order of precedence as set out in Sub-Clause below, all documents forming
part of the Contract are intended to be correlative, complementary and mutually explanatory.
The Contract shall be read and construed as a whole document.
1.3.2 In case of any conflict or contradiction between two or more documents with respect to
the terms defined in the said documents, the order of precedence shall be as set out below

a) Contract agreement with its Amendments

b) Commercial Terms

c) Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents

by BHEL

d) Notice Inviting Tender (NIT)

e) Price Bid

f) Technical Conditions of Contract (TCC)

g) Special Conditions of Contract (SCC)

h) General Conditions of Contract (GCC)

i) Forms and Procedures
Note: Any annexure to any of the above shall be read along with the covering document
1.3.3 In case of any ambiguity or discrepancy, the Company Representative nominated by BHEL
shall issue the necessary clarifications or instructions to the Contractor.
1.3.4 Notwithstanding the sub-division of the Contract into sections, every part of each section
shall be deemed to be supplementary to and complementary of each other.
1.3.5 All headings, sub-headings and marginal notes to the items of the Contract or to the
Specifications or to any other document forming part of the Contract are solely for the purpose
of giving a concise indication of the general subject matter thereof, and not a summary of the
contents thereof and they shall never be deemed to be part thereof or be used in the
interpretation or construction thereof.
Not Applicable
Not Applicable
MAINTAINING QUALITY OF THE JOB AND RECTIFICATION OF ANY DEFICIENCY: The Contractor
will be responsible for the quality of the job as per the specifications and willimmediately rectify
the deficiency pointed out in the job performed.
Not Applicable
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TERMINATION OF CONTRACT: BHEL reserves the right to terminate the whole or part of the
contract without assigning any reason by giving prior written notice of 30 days. The notice of
termination shall specify, the portion/scope of the contract which stands terminated and the
date on which such termination becomes effective. No compensation for termination shall be
payable to the contractor. However, the Contractor shall be entitled to receive contract price
for the services rendered up to the date of termination after effecting recoveries due from the
contractor. The Contractor hereby waives any claim for compensation for losses/damages
and/or reimbursement of costs.
LIQUIDATED DAMAGES AND PENALTIES: Liquidated Damages (LD) shall be imposed at 0.5% of
the contract value per week of delay in the completion of the contract, up to a maximum limit
of 7.5% of the contract value.
RECOVERY FROM CONTRACTOR: Whenever under the contract, any sum of money is
recoverable from or payable by the contractor, the same may be deducted from any sum then
due or which at any time thereafter may become due to the contractor under the contract or
from his security deposit, or the contractor shall pay the claim on demand.
POST PAYMENT AUDIT OF WORK & BILLS: BHEL reserves the right to carry out a post payment
audit and technical examination of the work and final bill including all supporting vouchers,
abstracts etc. and to enforce recovery of any sums becoming due as a result thereof. However,
no such recovery shall be enforced after three years of payment of the final bill.
CONFIDENTIAL INFORMATION: The Contractor agrees & acknowledges that in the course of
their discussions and interactions, BHEL may disclose information of confidential proprietary
nature relating to its business, products, know-how, technology, customers, employees and
financial. Such information shall be considered as confidential. The contractor agrees to keep it
confidential & secret at all times and not directly or indirectly disclose to any party other than
its employees and authorized personnel’s strictly on a need know basis, without the prior
written permission of BHEL.
The above condition shall however not apply to that information, which —

i now or hereafter enters the public domain through no fault of that party;

ii.  canbe proven to have been possessed by that party at the time of disclosure and which

was not previously obtained, directly or indirectly, from the other party hereto; and
iii.  otherwise lawfully becomes available to that party from a third party that has no
obligation of confidentiality.

The provisions of this Clause shall survive termination for a period of 3 years, for whatever
reason, of the Contract.
Not Applicable
Not Applicable
Not Applicable
Not Applicable
TERMS OF PAYMENT:

Payment shall be made for the actual executed quantity of work after recording joint
measurement in SAP by Engineer-in-charge and contractor. Monthly payment shall be made on
actual executed quantity of work done by the bidder after certifying by authorized officer
against submission of GST tax invoice in triplicate and statutory documents (PF, ESI etc.).

For MSE vendor, payment is to be made within 45 days from the date of submission of invoice
along with all supporting documents and in case of others, payment will be made within 90 days
from the date of submission of invoice along with all supporting documents.

We hereby accepted above
(signature & seal of bidder)
Page 44 of 108



1.18

1.19

1.20

1.21

1.22

1.23

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406

BHEL Tender Ref No. 975526005E
Vendor has to provide the Group Personal Accidental Insurance policy covering all employees
to be provided by the vendor under this contract for the following:
i. In the event of death or permanent disability resulting from loss of both limbs Rs.10.00 Lakhs
(Rupees Ten Lakhs).
ii. In the event of other permanent disability Rs.7.00 Lakhs (Rupees Seven lakhs).

GPA Insurance Policy copy to be submitted to executing agency before commencement of work.
The payment will be made through electronic mode only. The payment will be cleared only after
entering in to an agreement in a non-judicial stamp paper of Rs.100/-.

NO CLAIM CERTIFICATE: The Contractor shall not, be entitled to make any claim, whatsoever,
against BHEL under or by virtue of or arising out of this contract nor shall BHEL entertain or
consider any such claim after Contractor has signed a “no claim certificate (WAM 10)” in favour
of BHEL or in such forms as shall be required by BHEL after the works are finally accepted.
LIASONING WITH LOCAL AND STATE AUTHORITIES: Contractor will co-ordinate with state and
local authorities for the work being done, as and when needed.

REPORTING: Contractor will submit the Daily/Weekly/Monthly/Quarterly/Half-Yearly/Annual
Reports as per the formats discussed and decided between BHEL and Contractor.
COMMISSION FOR EMPLOYMENT:

1.12.1 The Contractor hereby undertakes that it shall not charge any fees in whatever name, or
take any monetary / non-monetary considerations / deductions from its workforces/ individual/
persons/ resources engaged by it, to be deployed at BHEL site. The Contractor further agrees
that it will not indulge in any unethical practices and acknowledges that any noncompliance of
the aforesaid undertaking will be treated as a material breach of the Contract, in which case
BHEL shall have the right to take appropriate independent actions including termination of the
Contract and actions as

deemed fit.

1.12.2 After award of contract, if the Contractor is found to be charging any amount from the
manpower on its roll in any manner, the agreement shall be terminated immediately with
forfeiture of Performance Security amount and also the Contractor will be blacklisted. Any
amount received from its manpower as registration or any fees by the Contractor will be
recovered from the pending bills and will be paid directly to the concerned manpower.
CONTRACTOR’S REPRESENTATIVE: The Contractor shall nominate a coordinator/ Single Point
of Contact (SPOC) who shall be responsible for regular interaction with BHEL so that optimal
services of the persons deployed could be availed without any disruption.

STATUTORY OBLIGATIONS/ COMPLIANCES/ REQUIREMENTS:

1.23.1 Contractor shall comply with all the statutory requirements, rules, regulations,
notifications in relation to employment of his workforces. The Contractor shall duly comply with
all Acts, Laws, or other Statutory rules, regulations, bye-laws applicable or which might become
applicable to the place of work with regard to the performance of the work under the contract.
Contractor shall indemnify BHEL against all claims and losses arising out of any non-compliance
and violation of any applicable Law in connection with the subject matter of the contract.
Contractor, wherever applicable, shall maintain proper records prescribed by the concerned
statutory authorities and also provide a copy of the same to BHEL.

1.23.2 The Contractor shall alone be responsible for Compliance of all labour legislation’s (as
may be amended from time to time) in respect of persons employed by or through him and
deputed for the services being provided to BHEL.

1.23.3 Minimum rates of wages shall be as per the notifications of concerned State
Government/Appropriate Government from time to time.
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1.23.4 The Contractor shall prepare, maintain and submit all records, documents, returns,
registers, notice, etc. as required under various Labour Legislations in the prescribed manner as
applicable from time to time and within prescribed time to the concerned statutory authorities
and produce the same on demand. The Contractor shall keep itself updated of the various
labour laws as applicable to it and which may become applicable to it from time to time and
shall take effective and speedy steps to comply with the same. In the event of breach of any law
as applicable to its personnel or otherwise, by the contractor, the Contractor alone shall be
responsible and liable for legal action that may arise as a result of such breach or violation and
consequences thereof, if any.
1.23.5 The Contractor shall ensure to pay the entire wages payable by it under Minimum Wages
Act (including Adhoc Payments, if applicable) as applicable from time to time to the workforce
deployed / to be deployed and further ensure to deposit the PF and ESI contribution on such
gross wages with the appropriate authorities within due dates and shall submit the copy of
challan for the PF & ESI contribution deposited by it along with its details to BHEL as and when
called upon to do so. It is agreed that BHEL shall be entitled to withhold contractor’s payment,
should the contractor fail to submit records of statutory compliances as and when called for,
until such record is produced before BHEL. If it is discovered that the Contractor has failed in its
statutory compliances, BHEL shall terminate the Contract. If it is discovered that the Contractor
has failed in its statutory compliances, BHEL shall terminate the Contract.
1.23.6 The Contractor will regulate recruitment, terms & conditions of employment, welfare
amenities, disciplinary action, grievance handling, Safety, transfer, promotion, wages,
allowances, leaves/holidays & benefits, provision for lunch, etc. of personnel deployed with
BHEL.
1.23.7 The Contractor shall ensure that the personnel deployed in the premises of BHEL follow
the safety norms, rules, regulations and instructions strictly including prohibiting smoking inside
the Premises.
1.23.8 The Contractor shall prepare and disburse wages/salaries only through Online Mode of
its personnel latest by 7th of every month or as prescribed by law from time to time and shall
not delay the same for any reasons whatsoever. The Contractor shall provide BHEL with a copy
of salary/wage payment register duly certified by it as and when required by BHEL. BHEL shall
be entitled to depute it representative to oversee the disbursement of wages/salaries.
1.23.9 The Contractor shall be liable to pay retrenchment compensation, notice pay, gratuity or
bonus as payable to its personnel as and when required and BHEL shall not be liable for any
such obligation of the Contractor.
DEATH CUM ACCIDENTAL INSURANCE POLICY: The Contractor shall necessarily buy death cum
accidental insurance (24x7) policy for all of his workforce to be deployed under the contract
before the start of work. No workforce should enter the BHEL-premises or working area
without insurance cover. Copy of the Insurance Policy to be necessarily submitted by the
Contractor before start of the contract to the execution agency. The coverage shall be of
Rs.10.00 Lakhs per individual. The sum assured (Rs.10.00 Lakhs) shall become payable to the
nominee/legal heir in the event of death due to accident of insured person and Rs.7 Lakhs in
case of permanent disability. In the event of death of any member of workforce deployed by
the contractor without proper insurance cover, the contractor shall be liable to pay Rs.10.00
Lakhs to the nominee/ legal heir of such deceased member of workforce. Accident Insurance
Scheme which will be a one-year cover, renewable from year to year, offering accidental death
& disability on account of an accident. The Contractor will be responsible to pay the premium
per annum per member for all the workforce during the contract. The Contractor must submit
documentary evidence to show coverage of all the workforce under the above-mentioned
insurance scheme at all times during the validity of contract. The Contractor have to assess the
premium of insurance cover for the entire contract period. Contractors should include the
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impact of cost of insurance cover in their quote (i.e. Service Charge) itself. The contractor should
cover the no. of manpower to be deployed by him under the contract under death cum
accidental insurance (24x7) policy.

CONTRACTOR’S OBLIGATIONS

1.25.1 The Contractor will have full and exclusive liability for Wages, PF, ESI, Bonus, Insurance,
overtime, Uniform, Safety Equipment’s etc.; for the personnel deployed by the contractor and
other obligation arising under the applicable law at present and hereafter imposed by the
Government / Local Bodies. The Contractor shall be fully responsible for the timely payment of
wages, provident fund, bonus or any other benefits payable under the aforesaid Acts, Laws and
regulations to the Workforce engaged by him at the work premises of BHEL. BHEL shall not be
responsible for these payments or any other liability on this account. The Contractor shall also
indemnify and compensate BHEL for any liability incurred by BHEL, including costs incurred
thereon. In such an event, the nominated officer of BHEL shall be entitled to recover the amount
so incurred, from the contractor, including forfeiture of the Security Deposit; and, if the sum so
payable and / the Security Deposit is less than the amount due, it shall be lawful for BHEL to
recover the balance amount as a debt from the Contractor.

1.25.2 Contractor will ensure that the job is executed through his workforce on his rolls and
under no circumstances the contractor will deploy any casual workforce to carry out the job nor
shall sub-contract the job.

1.25.3 The Contractor shall perform the work assignments to the satisfaction of BHEL. In case
of unsatisfactory performance by the Contractor, BHEL shall intimate the same in writing to the
Contractor; however, if the performance of the contractor does not improve within 7 days from
the date of the above intimation, then, BHEL shall have the right to terminate the contract by
giving one month’s notice. BHEL shall also have the right to recover its damages (10%) from the
Security Deposit received from the Contractor or any other financial holds including future
invoices in the present or any other contract between the parties.

1.25.4 The Contractor shall exhibit its licence (Labour Licence if applicable etc.) or copy thereof
in a conspicuous place at its place of work in BHEL premises. Every contractor shall display an
abstract of the Contract Labour (Regulation and Abolition) Act, 1970 and rules in English and
Hindi and in the language spoken by the majority of workforce in such form as may be approved
by the Chief Labour Commissioner (Central).

1.25.5 Contractor shall ensure necessary assistance by its workforce to the police or to BHEL's
authority in the process of any investigation pertaining to the activities of the Contractor.
1.25.6 It shall be the sole responsibility of the Contractor to settle disputes, if any arising out of
the engagement between himself and the personnel engaged by him. In the event, any
personnel approach the Competent Authority under any law or to the Court, the entire
expenses in this behalf shall be borne by the Contractor.

1.25.7 The entire administration and deployment of the workforce will be the responsibility of
the Contractor. The Proprietors/director(s) / authorized representative(s) on behalf of
Contractor shall visit and check their workforce deployed at BHEL premise periodically in
different shift and monitor their performance.

1.25.8 Personal bag & baggage of all the workforce deployed by Contractor at BHEL-Premise
shall be liable for physical check-up both at the time of entry into the campus and while leaving
at the security gate.

1.25.9 The contractor shall ensure that while on duty, his workforce puts proper uniforms in
distinctive colour code and in neat & clean conditions issued to them by the Contractor. The
contractor shall ensure that while on duty, his workforce wear proper safety gears.

1.25.10 For security reasons, the contractor shall furnish /submit the details of his workforce
along with photograph at BHEL’s Security Office before they are brought into the BHEL-premise
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for providing various services. Without the prior knowledge of the BHEL, the contractor shall
not deploy any workforce for any job within BHEL premises. In case the Contractor decides to
change one or more member of his workforce, this shall be brought in writing to the notice of
the BHEL.
1.25.11 The contractor shall not deploy any workforce below the age of 18 years.
1.25.12 The contractor's workforce shall not loiter in the BHEL premises and also not normally
move out of their specified areas. Persons other than those who are required to work or visit
the specified premises shall not be allowed into such places.
1.25.13 The contractor's workforce shall not indulge in entertaining their guests/outsiders in
the work premise during their working hours.
1.25.14 While every care has been taken to ensure that the contents (w.r.t. Statutory
Obligations / Compliances) of this tender document are accurate and up to date. In case of any
conflict between the statutory provisions stipulated in this tender document and in the original
source such as applicable Acts or the prevailing laws / rules, the statutory provisions contained
in the extant law/rule and the original instructions shall prevail.
1.25.15 All the consumable materials will be of standard quality as mentioned in the scope of
services and that will be verified by the Company Representative before the use.
1.25.16 The Workforce deployed by the Contractor shall have no right or claim or complaint of
any nature whatsoever against BHEL including permanent absorption in BHEL. Any complaint
as regards the working condition or dispute of any nature can only be taken up through the
Contractor.
CARE & TREATMENT: Contractor or his representative should be in regular touch with all his
workforce during all work timings. If any member of workforce falls ill or suffers an accident /
injury, the contractor or his authorized representative, shall immediately arrange to take
him/her for proper medical care. Delay / ignoring will be treated as violation of contractual
obligations. Provisions of First Aid Facility should be provided & maintained by the Contractor
so, as to be readily accessible during all working hours. In case, while on duty and during the
course of engagement in work premises of BHEL under this Agreement, if any of the
Contractor's Workforce meet (s) with any injury / illness due to accident or other natural
calamities, the Contractor shall ensure that immediate and adequate medical aid viz., first -aid
and subsequent treatment facilities are provided to the person(s) concerned free of cost
without fail. In addition, the Contractor shall also be liable for meeting other statutory liabilities
like ESI, Insurance etc. Contractor shall make every arrangement to render all the possible
assistance to their workforce in such cases.
Not Applicable
RETURNS UNDER LABOUR LAWS: The Unified Shram Suvidha Portal, developed by Government
of India, facilitates reporting of inspections & submission of Returns and has also been
envisaged as a single point of contact between employer, employee and enforcement agencies
bringing in transparency in their day-to-day interactions. For integration of data among various
enforcement Agencies, the Contractor, as an inspectable unit, is required to register and obtain
Labour Identification Number (i.e. LIN) from Shram Suvidha Portal and submit the same in BHEL.
Single Online Common Annual Return under 9 Central Labour Acts {(1) Payment of Wages Act,
1936 (2) Minimum Wages Act, 1948 (3) Contract Labour (Regulation and Abolition) Act, 1970
(4) Maternity Benefit Act, 1961 (5) Building and Other Construction Workers (Regulation of
Employment and Condition of Service) Act, 1996 (6) Payment of Bonus Act, 1965 (7) Inter-State
Migrant Workmen (Regulation of Employment and conditions of Service) Act, 1979 (8) Industrial
Disputes Act, 1947 (9) The Mines Act 1952} has been made operational on Shram Suvidha Portal
since 24th April 2015 to facilitate filing of simplified Single Online Return by the establishments
instead of filing separate Returns, under the Various Acts and same shall be duly filed by the
contractor with a copy to BHEL. The Contractor shall submit annual returns in Form-6A and
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Form 3A, prescribed under statutory EPF scheme, 1952 and annual returns in Form-6 prescribed
under ESI Act, in respect of all the workforce (wherever applicable) deployed by him with a copy
to BHEL.
COMPLIANCE WITH BHEL RULES: The contractor shall comply with all norms stipulated by BHEL
such as gate passes, discipline & decency at and around the work site etc.
INDEMNITY: The Contractor shall indemnify and compensate BHEL against any liability that
BHEL is subjected to on account of any statutory or contractual violation including any liability
arising under the Contract Labour (Regulation and Abolition) Act, 1970 towards the workforce
engaged by the contractor. BHEL shall be entitled to recover its losses arising out of such liability
from the security deposit or other financial holdings in the contract.
The Contractor shall also indemnify and hold BHEL harmless from and against all claims,
damages, losses or expenses arising out of or resulting from the work/ services under the
contract.
COMPANY REPRESENTATIVE (AS NOMINATED BY CONCERNED EXECUTION DEPARTMENT
OFFICIAL): BHEL will nominate for each work premise covered under this Agreement, a
Representative (hereinafter called "the Company Representative"). The Company
Representative shall be the point of contact between the Contractor and the Company.
WITHDRAWAL OF WORKFORCE: In the event of termination of contract for any reason
whatsoever or on completion of contract, the contractor shall withdraw all his workforce from
the establishment of BHEL. In case the contractor has to discontinue services of any workforce
(due to any reason) deployed under this agreement at any of BHEL premise, he should settle all
statutory dues/payments of such individual immediately.
INSTRUCTION BOOK: The Contractor shall maintain an instruction book at job premises, serially
numbered on each page, so that BHEL's visiting officers can issue instructions regarding
progress and quality of job to the Contractor. The Contractor or the contractor representative
will sign in the instruction book in token of receipt of and understanding of such instructions.
Action taken on the instructions by the contractor or the contractor’s representative shall be
intimated to Company Representative or any other authorized representative of BHEL and their
comment be recorded in the instruction book.
IDENTITY: The Contractor shall ensure that the Workforces engaged by him must wear & display
ID-cards prominently on their uniform during their duty period (as the same duly endorsed by
BHEL). Each Workforce shall also wear his name badge (to be issued by the contractor) while
on duty. All the personnel so deployed will follow strictly the security regulations of the BHEL,
in vogue from time to time.
ATTENDANCE RECORD: Attendance of the workforce deployed by the Contractor will be
maintained by the Contractor and copy of such document duly signed & stamped by the
Contractor shall be provided to BHEL as and when called for. All the workforce deployed by the
Contractor at work premises should also mark their attendance in the Bio-Matric Attendance
System installed at BHEL premises. For the same, the Contractor should complete all formalities
before deployment of workforce at work premises. However, a physical attendance register
(Muster-Roll) shall be also maintained by the concerned Work Supervisor of the Contractor at
work premise for physical verification by BHEL / statutory authorities.
Contractor has to ensure strict compliance of biometric recording through fingerprint for their
labourers. Contractor also has to ensure that all their labourers record their attendance while
entering/exiting factory premises.
CHARACTER VERIFICATION AND ANTECEDENCE: The contractor should get the character /
antecedents of all the workforce deployed by them at the work premises, verified by the Police
Authorities before engaging & deploying them in BHEL premises. It is mandatory for the
Contractor to Arrange / Apply for “On Line” Police Verification in respect of each individual
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deputed for BHEL on his own expenses and submit Police Verification Report obtained from the
Police Authorities in respect of each individual before deploying him/her for BHEL treating it as
a mandatory requirement. Please note that online application for Police Verification is to be
made by the Contractor himself/themselves giving declaration that the individual in question is
his/their own employee. Police Verification applied by the individual will not be accepted. In
case the contractor desires to change the Workforce deployed by him/her due to any reason or
BHEL requires the Contractor to withdraw any workmen, the new incumbent (replacement)
should be deployed subject to verification as explained above.
Not Applicable
Not Applicable
WORKING TIME & NATURE OF SERVICES: The contractor shall perform all the job / services as
details mentioned in the scope of work.
HEALTH, SAFETY AND ENVIRONMENT (HSE) MANAGEMENT:
1.23.1 All necessary precautions for safety of the man / machine, fire hazard & environmental
aspects shall have to be taken by the Contractor for the activities performed by his workforce.
1.23.2 The Contractor will be responsible for meeting all obligations for providing a safe and
healthy workplace for its workforce. The contractor will be responsible for frequent and regular
safety inspections of the worksites, materials, and equipment by its competent employees.
1.23.3 Safety and Personal Protective Equipment: Unless otherwise specified, the contractor is
responsible for providing all necessary safety and personal protective equipment (PPE) needed
by its workforce. This equipment must meet appropriate OSHA requirements and be in good
working order. The contractor shall ensure that its workforce have received appropriate training
on the use and maintenance of safety and PPE prior to its use. Failure to correctly use
appropriate safety equipment is a violation of the contract and may result in damages in law
and any applicable penalties in line with Special Conditions of the Contract.
1.23.4 Safety Training: The contractor must ensure that its workforces have completed
appropriate health and safety training when required by statute/regulation and provide
documentation of such training when required by BHEL
1.23.5 Safety and Health Plan: The contractor must develop and implement a comprehensive
health and safety plan for his or her workforce, which covers all aspects of operations and
activities associated with the contract. This plan must comply with all statutorily applicable
health and safety regulations and any project specific requirements that BHEL has specified.
1.23.6 It will be solely the Contractor’s responsibility to fulfil all the legal formalities with respect
to the “National Policy on Safety, Health and Environment at Workplace”.
BHEL’S RIGHT TO WITHDRAW/RELAX: BHEL reserves the right to withdraw / relax any of the
terms and condition mentioned in the contract, so as to overcome the problem encountered at
a later stage. No such withdrawal or relaxation in any term shall be deemed to affect the other
terms and conditions of the contract unless done so expressly and in writing.
NO EMPLOYER EMPLOYEE RELATIONSHIP: The workforce deployed by the Contractor shall be
the employees of the Contractor and there shall not be any employer — employee relationship
between BHEL and the said workforce of Contractor on any ground whatsoever. BHEL will not
issue any experience certificate to the workforces of the Contractor.
Not Applicable
CONTRACTOR’S WORKFORCE
1.44.1 The Contractor shall provide workforce in sufficient numbers to meet the requirement
of the scope of work and to the satisfaction of the BHEL’s Company Representative. Estimated
guantities envisaged for all services shall be as provided in the Special Conditions. In order to
maintain quality services and minimize operational problems, the contractor may rotate the
workforce with prior intimation to BHEL. For satisfactory services, the Contractor shall

We hereby accepted above
(signature & seal of bidder)
Page 50 of 108



1.45

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant

Ranipet-632406

BHEL Tender Ref No. 975526005E
continuously maintain workforce strength as required to cope up with the requirement as
arisen for satisfactory services to BHEL. Contractor has to deploy the minimum workforce as
emphasized in the scope of services in the contract at any given day. Any deficiencies of the
scope of services, the monthly payment against the job / services provided shall be deducted
to the tune of shortages.
1.44.2 Classification of workforce shall be as per TN govt. notification.
1.44 .3 Efficiency, promptness, quality service, good behaviour and politeness of the workforce
are shall be ensured at all times.
1.44.4 The workforce deployed by the contractor shall be hail and healthy and should not be
suffering from any communicable diseases. The contractor shall get his employee medically
examined on regular intervals and such reports shall be produced as and when called upon by
BHEL.
1.44.5 The persons deployed by the Contractor shall not be entitled to pay, perks and other
facilities admissible to regular/ confirmed employees during the currency or after expiry of the
Agreement.
1.44.6 No medical facilities or reimbursement or any sort of medical claims thereof in respect
of workforces provided by the Contractor will be entertained by BHEL.
1.44.7 The Contractor shall furnish the following documents in respect of the manpower
deployed
by them to BHELs premise/ designated premise in the given time limit:
i. List of persons deployed (monthly)
ii. Biodata/ resume with antecedents’ details (at the time of deployment)
iii. Copy of Aadhaar Card of the candidates (at the time of deployment)
iv. Identity Cards issued by Contractor bearing photograph (within 8 days of

joining)
V. Identity proof and residential proof (at the time of deployment)
vi.  Copy of police verification certificate (at the time of deployment)
vii. Copy of birth certificate, if required (at the time of deployment - for domicile
purpose)

1.44.8 For all intents and purposes, the Contractor shall be the "Employer" within the meaning
of different Rules & Acts in respect of manpower so deployed. The persons deployed by the
Contractor shall not have any claim whatsoever like employer and employee relationship with
BHEL. No deployed manpower shall be allowed to stay in the BHEL's premise/ designated
premise unnecessarily after working hours without BHEL's permission.

SUPERVISION OF CONTRACTOR’S WORKFORCE:

SUPERVISORY SERVICES: Due supervision of jobs at the work premises shall be ensured by the
contractor’s work supervisors daily for closely monitoring services under the job contract and
work supervisor shall be equipped with cell phone facility for effective coordination with BHEL.
Adequate intercommunication facilities for communication between supervisors/manager shall
also be provided by the contractor. The major responsibility of the works Supervisor would be
as under:

1.45.1 Obtaining instructions from the concerned BHEL Official(s) for carrying out the works
pertaining to their areas

1.45.2 Passing on the work instructions to his team of workforce ensuring completion of work
within the stipulated time as instructed above and as per the terms & conditions of the tender
document.

1.45.3 To ensure proper conduct and discipline by his team of workforce, while performing their
duty at BHEL premises.

1.45.4 To report / intimate any constraint in writing, if so felt, during the execution of
designated works by his team of workforce.
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1.46 ASSIGNMENT: The Contractor shall not, without the express prior written consent of BHEL,
assign to any third party the Contract or any part thereof, or any right, benefit, obligation or
interest therein or thereunder.
1.47 TERMINATION
1.47.1 Termination for BHEL’s Convenience
(i) BHEL may at any time terminate the Contract for any reason by giving the Contractor a notice
of termination that refers to this clause.
(i) Upon receipt of the notice of termination under Subclause 1), the Contractor shall, either
immediately or upon the date specified in the notice of termination,
(a) cease all further work, except for such work as BHEL may specify in the notice of
termination; and
(b) remove all Contractor’'s Equipment from the Site, repatriate the Contractor’s
personnel from the Site, remove from the Site any wreckage, rubbish and debris of any
kind, and leave the whole of the Site in a clean and safe condition.
(c) In the event of termination of the Contract under Subclause 1), the BHEL shall pay to
the Contractor the Contract Price, properly attributable to the parts of the Facilities
executed by the Contractor as of the date of termination;
1.47.2 Termination for Contractor’s Default
(i) BHEL, without prejudice to any other rights or remedies it may possess, may terminate
the Contract forthwith in the following circumstances by giving a notice of termination
and its reasons therefor to the Contractor:
a) if the Contractor becomes bankrupt or insolvent, has a receiving order issued
against it, compounds with its creditors, or, if the Contractor is a corporation, a
resolution is passed or order is made for its winding up, other than a voluntary
liguidation for the purposes of amalgamation or reconstruction, a receiver is
appointed over any part of its undertaking or assets, or if the Contractor takes or
suffers any other analogous action in consequence of debt; and
b) has abandoned or repudiated the Contract or has without valid reason failed to
commence work on the Facilities promptly or has suspended the progress of
Contract performance after receiving a written instruction from the BHEL to
proceed;
c) persistently fails to execute the Contract or remedy any breach or persistently
neglects to carry out its obligations under the Contract; then BHEL may, without
prejudice to any other rights it may possess under the Contract, give a notice to the
Contractor, stating the nature of the default and requiring the Contractor to remedy
the same. If the Contractor fails to remedy or to take steps to remedy the same
within 14 days of its receipt of such notice, then BHEL may terminate the Contract
forthwith by giving a notice of termination to the Contractor.
Upon receipt of the notice of termination under Subclause
(i), the Contractor shall, either immediately or upon such date as is specified in the
notice of termination, cease all further work, except for such work as BHEL may
specify in the notice of termination.
(ii) the Contractor shall be entitled to be paid the contract price attributable to the
works executed/services performed up to the date of termination. Any sums due to
BHEL from the Contractor accruing prior to the date of termination and already
intimated to the Contractor shall be deducted from the amount to be paid to the
Contractor under this Contract.
1.47.3 Not Applicable
1.48 Not Applicable
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1.49 TAXES & DUTIES: “The GST @ 18% is applicable for above works. GST amount will be

1.50

1.51

1.52

1.53

1.54

1.55

1.56

1.57

reimbursed to the contractor on submission of proof of remittance of challan and
uploading the details in GSTN network within the statutory time period. In case of any
change in GST as per Government Notification, the same may be adopted during the
contract period.
Work carried out by BHEL on overlapping areas shall not be included in the claim and any
deviations to this will be viewed seriously and treated as a violation to the contract.
Itis the responsibility of the contractor not only to provide the work force with applicable safety
equipment’s at their cost as may be considered necessary for the execution of the work but also
to ensure their wearing the safety appliances, failing which corrective action will be taken by
withholding the amount recommended by BHEL /Safety Officials for each violation, which may
be released only after compliance of the same. The contractor has to follow the BHEL Safety
Rules and Regulations as stipulated from time to time would be followed strictly.
As required under the Tamilnadu contract Labour (Regulation and abolition) rules 1975, the
contractor will have to obtain the License in advance. This should be produced as and when
demanded, if not, appropriate action will be taken against the contractor.
Since with effect from 01.11.1990 Provident Fund becomes applicable for engagement of a
worker even for a single day, deduction of PF by the contractor has to be ensured. All such
contractors have to apply to the PF Commissioner and get a separate code number allotted to
them if they have not already been allotted a number or registered elsewhere or they are an
exempted establishment having their own PF Trust etc. Proof of deduction as well as remittance
of the PF dues to the appropriate authorities has also to be shown and proper records
maintained.
The Contractor has to apply and provide ESI facilities to all his employees concern. Similarly, the
contractor shall cover all his workers under ESI scheme and produce the enrolment/Code
number allotted by ESI Authorities. The contractor shall be asked to furnish along with the bill
each month for having effected payment of both deduction/contribution towards PF/ESI to the
concerned statutory authorities.
The contractor shall pay the minimum wages to his workers not less than the wages that are
being notified by the Tamilnadu Government under the minimum wages Act applicable for
Engineering and Fabrication industry from time to time.
The contractor has to ensure payment of the statutory prescribed minimum wages as applicable
from time to time and maintain proper records of their timely disbursement. These records
would need to be preserved and made available even after the contract is over for any
verification by the various statutory authorities.
Registration & GST Rate:
a) Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN
No. (copy of PAN to be enclosed).
b) Tender will be considered/ accepted, if & only if the vendor has a valid GST
Registration No.
c) Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in %.
d) Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/
Union Territory tax based on the Inter / Intra state movement Supply of goods and
provision services or both.
Invoicing & Payment:
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The Tax Invoice for supply of Goods & Services should be raised as per the provision
of GST Act & Rules and must compulsorily mention the following: -
i.  BHEL-RANIPET GSTIN: 33AAACB4146P2ZL or GSTIN of BHEL Nodal Agency as
mentioned in NIT or informed subsequently.
ii. HSN Code or Service Accounting Code for supply of goods or services.
iii. Name & address of supplier
iv. GSTIN of Supplier
v.  Consecutive Serial Number & date of issue

vi. Description of goods or services
vii.  Total value of supply
viii.  Taxable value of supply

ix.  Tax Rate — Central Tax & State Tax or Integrated Tax, Cess
X. Amount of Tax charged
Xi. Place of supply
xii.  Address of delivery if different from place of supply
Xiii. Signature of authorized signatory
Reimbursement of GST to the vendor is contingent upon complying with the following
condition by the service provider: -
i Uploading the onward GST Return (GSTR-1) in GSTN Network portal within
the statutory time period.
ii. Discharging the GST tax liability to the Government.
iii.  Submission of Tax Invoice to BHEL.
iv.  Submission of proof of payment of GST to BHEL.
v.  Availing of Input Tax Credit by BHEL.

Input tax credit:

a)

b)

d)

In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods
and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for
availing such ITC, or any other reason not attributable to BHEL, GST amount shall be
recoverable from Vendor along with interest & penalty levied/ leviable.

In case vendor delays declaring such invoice in his return and GST credit availed by
BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL
towards such ITC reversal as per GST law shall be recoverable from vendor/contractor
along with interest & penalty levied/ leviable on BHEL.

In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case
of any incomplete work/service, then BHEL will not be able to avail the tax credit and
will notify the supplier of the same. Supplier has to rectify the data discrepancy in the
GSTN portal or issue credit note (details to be uploaded in GSTN portal).

For any such delay in availing of tax credit for reasons attributable to vendor (as
mentioned above), interest as per the GST Act & Rules, along with penalty, if any will
be deducted for the delayed period i.e. from the month of receipt till the month tax
credit is availed, from the running bills.

Penalty for Non-compliance of GST Act:

Penalty amount so determined along with GST if applicable thereon shall be recovered from
the contractor.

Anti-profiteering Measure:

Any reduction in rate of Tax on any supply of goods or services or the benefit of input tax

credit shall be passed on to the recipient by way of commensurate reduction in prices.
Other Provisions:
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All the terms & conditions of the contract with respect to Taxes & Duties are subject
to the new taxation laws introduced from time to time (e.g., GST). The terms &
conditions will be modified in accordance with the provisions of new laws (e.g., GST).
In case any changes in taxes and duties as per Gov. Notification (including GST), the
same shall be applicable from time to time.
If the Contractor is not registered for any statutory obligation and not liable there to,
then a declaration shall be submitted along with offer that they are within the
threshold limit.

If any changes in GST (statuary variation) will be to the account of BHEL. But if the variation is
effective during the delayed/extended period of execution for reasons attributable to the
vendor, the same shall be borne by the contractor only. The required compliance under relevant
statue shall be carried out.

1.58 TERMS AND CONDITIONS WITH REGARD TO COMPLIANCE OF VARIOUS LABOUR LAWS BY THE
CONTRACTORS FOR BHEL.

a)

b)

d)

The contractor shall not employ in connection with the work any person who has not
completed 18 years of age.
The contractor shall in respect of labour employed by him either directly or through
sub-contractors, comply with or cause to be complied with the following statutory
provisions and rules and in regard to all matters provided therein.
i.  The contract labour (Regulation and abolition Act 1970) and the related
Central Rules 1971.
ii.  The minimum wages Act1948 and the related Tamilnadu Rules.
iii.  The payment of wages Act 1936 and the related Tamilnadu Rules.
iv.  The Factories Act 1948 and the related Tamilnadu Rules.
v.  The Employees Provident Fund and Miscellaneous Provisions Act 1952.
vi.  The Employees State Insurance Act 1948.
vii.  The workmen’s Compensation Act 1923.
viii. The Industrial Dispute Act 1947, and any other law, or modifications to the
above or to the rules made there under from time to time.
REGISTRATION AND LICENSING:
Every contractor shall register his/her name with the welfare section of BHEL before
taking up the work awarded to him/her by giving the following information and
getting a code number:
i.  The name of the contractor.
ii. Nature of contract work.
iii. Period of work.
iv. Number of maximum labour employed by him on any one day.
V. License No. and date (applicable in case of contractors employing 20 or more
worker)
vi. Whether enrolled for PF, ESI etc., and enrolment No. (contractor shall obtain
their own PF code)
This information is called for the purpose of informing the inspector of Factories
wherever they call for information regarding contracts.
The contractor employing 20 or more workmen is required to obtain license from the
authorities (The Deputy Chief Labour Commissioner (Central) Chennai. This license
shall be amended and/or renewed wherever there is an increase in the workmen
employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up
the work.
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The contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations
as principal employer and/or occupier of the factory and shall render all necessary
assistance for the same.
The contractor shall ensure that all his workmen are covered under the Employees
State Insurance Act and produce the registration number/enrolment number to the
welfare section before executing the contract.
The contractor shall also ensure that all his/her workmen are covered under
Employees Provident Fund and Misc. Provisions Act 1952.
Minimum daily wages to be paid by the contractor:
The contractor shall ensure payment of minimum wages to all deployed workers,
which shall not be less than the wages notified by the Government of Tamil Nadu
under the Minimum Wages Act, as applicable to the Engineering and Fabrication
industry, from time to time.
It shall be the sole responsibility of the bidder/contractor to remain updated with
all applicable statutory notifications, revisions, and amendments issued by the
Government. The contractor shall ensure compliance with the latest applicable
wage rates throughout the contract period, without any additional financial
liability on BHEL.
BHEL shall not be held liable for any discrepancies, claims, or consequences arising
out of non-compliance or lack of awareness on the part of the contractor.”
Any increase in overall wages by the State Government (TN Govt.), during the period
of Contract will be borne by the Contractor.
Payment of Bonus to be ensured as per Bonus act. Further, Payment of Bonus should
be made once in a year (with final bill). Document evidence of bonus payment shall
be enclosed along with the final Bill.
The contractor has to pay the wages to their workers through worker’s Bank account
only. no hand payment will be acceptable.
The statutory requirements like PF (with ceiling of Rs. 15,000), ESI (with ceiling of Rs.
21,000) will be applicable for the actual total wage per month. Contractor quoted rate
shall be inclusive of all the above payments including statutory payments thereon.
The contractor shall ensure payment of wages to the contract labour employed by
him/her within three days from the end of wage period in case the wage period is one
week or a fortnight & in all other cases before 10th day of the following month.
Where the employment of any worker is terminated by or on behalf of the contractor,
the wages earned by him shall be paid before the expiry of the second working day
from the day on which his employment is terminated.
Notices showing the rates of wages, weekly rest days, hours of work, wage period,
date of payment of wages, names and addresses of the inspectors having jurisdiction,
the date of unpaid wages shall be displayed in Tamil and English in conspicuous places
at the establishment and working by the contractor. The contractor shall inform the
BHEL management every month the details of contract labour engaged for each
contact in the following form.
i Serial Number

ii. Location

iii. Period of work

iv. No. of contract labour engaged during the month

V. No. of days worked

vi. No. of man days worked
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vii.  Wages paid to his/her workers

The above statement shall be furnished to BHEL management at the end of every
month
REGISTERS RECORDS AND COLLECTION OF STATISTICS.
The following documents/formats under Contract Labour (Regulation and Abolition)
Act 1970 and related Central Rules 1971 shall be maintained by each contractor.
. Form A — Employee Register
. Form B — Wage Register
. Form C — Register of Loan / Advance / Fine / Damage / Loss.
. Form D — Register of Attendance.
. Form E — Register of Leave / Rest / Compensatory off.
. Employment Card
. One-month notice of all the contract workmen before completion of work.
Not Applicable
Half yearly return shall be sent by the contractor in duplicate to the licensing officer.
The contractor shall submit the returns required under the Contract Labour
(Regulation and Abolition) Act 1970 periodically to BHEL management.
The contractor shall without fail give up to date information in writing of the
attendance of the workers employed by him/her.
The contractor shall ensure that his/her workers keep and produce their employment
card when coming to duty and take them back when leaving duty.
All the above registers and records shall be preserved in original for a period of three
years. All the registers, records and notice maintained under the Act and Rules shall
be produced on demand by Inspector or any Authority under the Act.
No workers shall be required or allowed to work on Sunday unless he has or will have
a Holiday or any one of the three days before or after the said day.
The contractor shall inform BHEL Management in the prescribed form details or the
contract workers scheduled to work on Sunday, the day of rest and also indicate the
substituted holiday in lieu thereof. This shall be intimated two days in advance before
his/her workmen are booked for work on Sunday.
The contractor shall give four paid national holidays to his workers, viz 26th January,
1st May, 15th August and 2nd October.
The contract labour working for more than nine hours in any day or for more than 48
hours in any week shall be paid wages at the rate of twice the ordinary rates of wages
in accordance with the provisions of section 59 of the Factories Act 1948 and any
amendment thereof.

N oo W N

aa) The contractor shall provide all safety devices and personal protective equipment to

his workmen at his/her own cost and shall ensure that his workmen wear/use such
devices or equipment provided to them while doing the work and there should not be
any relaxation on this.

bb) The contractor shall give leave with wages to his/her workmen who have worked for

a period of 240 days or more in the factory premises during a calendar year. This leave
shall be allowed during the subsequent calendar year at the rate of one day for every
20 days or work performed by the worker during the previous calendar year. The
worker whose service commences on a day other than the first of January shall be
entitled to leave with wages at the above rate (one day for every 20 days or work)
only if he had worked for a minimum of 2/3 of the total number of days in the
reminder of the calendar year. This leave will be admissible only during the
subsequent calendar year.
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cc) The contractor shall comply with the provisions relating to welfare and health facilities
as provided to the Contract Labour (Regulation and Abolition) Act 1970 read with the
Tamilnadu contract labour Rules.

dd) Notwithstanding anything contrary to this, in the event of accident the contractor
shall be required to fill injury report and submit the Engineer In-charge immediately
and ensure the compliance of ESI/Workmen’s Compensation Act, Factories Act and
Rules made there under. He shall also maintain a register of accident as per the Act.

ee) The contractor shall comply with the provisions of the Workmen’s Compensation Act
1923 (This should be read in connection with the provisions of ESI Act).

ff) The contractor shall ensure that all his workmen are covered under the Employees
State Insurance Act (to be read with ESI act) and produce to BHEL such Registration
number/Enrolment number before executing the contract work.

gg) The contractor shall regularly pay the amount of contribution i.e., employer’s
contribution as well as employees’ contribution in pursuance of the above scheme as
fixed from time to time. The contribution payable presently is 0.75% of wages to be
recovered from his/her workmen and 3.25% of wages to be contributed by the
contractor. Contribution recovered from employee and contribution made by the
contractor may be rounded to the next higher multiples of five paisa.

hh) The contractor shall take note of any amendment that may be brought forth in the
above contribution rate and act accordingly.

ii) The contractor shall ensure that his/her workmen are covered under the EPF and
miscellaneous Provisions Act 1952 and accordingly produce to the BHEL Management
the registration/enrolment number before award of contract work.

ji) All employees are eligible to become a member of provident fund from the date of

joining the establishment and the worker and contractor contributions are 12% and

13% respectively. The contractor is also liable to pay any administrative charges in this

behalf that may be decided from time to time. It will be the responsibility of the

contractor to ensure such contribution payable in respect of workmen employed
through sub-contractors also.

kk)  The contractor shall take note of any amendment in the rate of contribution payable

under the scheme from time to time.

The contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable/paid for employees engaged
by him or through him and shall also furnish to BHEL such information, as principal
employer is required to furnish under the provisions of the ESI Act and PF as well as
the scheme made there under to the authorities concerned.

mm) Whenever any sum of money is found to be recoverable from or payable by the

contractor under the above acts, the same shall be deducted from any sum that may
be due or which at any time thereafter may become due to the contractor under this
contract or under any other contract or from his security deposit. In case the
recoveries are not sufficient to satisfy the claims the contractor shall pay the balance
thereof on demand. In case any recoveries are made under this clause from the
security deposit the contractor shall immediately thereafter pay such further sums as
may be required to recoup the shortage caused by such recoveries in the amount of
security deposit.

nn)  The contractor shall abide by all the labour and other laws applicable to contract

labour/worker under this contract and shall at all times keep BHEL, indemnified
against all losses, claims, prosecution under any law.
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00) In case of noncompliance of any of the provisions of the acts and in case BHEL having
complied with the same, BHEL will be entitled to recover the same from the
contractor/sub-contractor.
pp) Non-exercise of any of the powers or rights available to BHEL hereunder or under any
law, shall not in any way operate as waiver thereof.
qq) Contractor should follow all the provisions of labour legislation and statutory
obligations. Provisions as and when amended will also apply.
SAFETY PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR
a) The Contractor must inspect the area of work to decide the safety precautions necessary
for executing this contract.
b) Whenever people work at height more than six feet, platform shall be provided or the
workers shall wear safety belt to avoid fall from the height.
c) Wherever any area declared as dangerous, the workers shall not be allowed to work till
a written clearance is obtained from appropriate authorities.
d) No material of any kind shall be dropped or allowed to be dropped from any height.
e) Defective ladders shall not be used at all.
f) Inflammable materials shall not be stored near places where the sparks are likely to
occur.
g) The necessary safety equipment must be issued to the workmen at contractor’s cost and
strictly to be used while carrying out the work.
h) Appropriate safety equipment’s are to be supplied by the contractor for his workers
from day one onwards and should be used during all processes. If the contractor's workers
found violating the safety precautions, punitive action will be taken and or a penalty of
Rs.500/- to Rs.1000/- will be imposed and deducted from the contractor bill for each
violation.
i) The working area shall be kept clean and free from all obstructions.
j) All temporary electrical connections shall be properly earthed, insulated and periodically
checked.
k) All safety precautions are to be taken by the contractor at his cost
These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.
The contractor’s responsibility for this contract shall commence from the date of issue of order
of acceptance of his tender.
Unless the contractor whose tender is accepted, signs the contract agreement within seven
days/ as per work order/ LOI of the date of the order directing him to do so, the amount of EMD
already deposited by him will be forfeited and acceptance of his tender shall be withdrawn.
The filled ESI declaration forms shall be submitted to the Executive of HRM Dept. In the
Declaration Form full address of the contractor shall be mentioned. Whenever a fresh and
unregistered worker is engaged during the operation of contract, declaration form in respect of
that workman which should be submitted to Human Resources Department before such
engagement.
ESI contributions (0.75% employee’s contribution + 3.25% employer contribution of the total
monthly wages) before 20th day of every following month. Prescribed challans are available at
ESI local office, Ranipet (near Sipcot). Contractors who have got their own code number can
remit the contributions on that number. Along with the challan copy, the details of remittance
shall be submitted to the concerned HRM Executive in the ESI compliance form.
The contractor should deduct Provident Fund and ESI amount as per the provisions and amount
so deducted along with the matching contribution of the contractor shall be remitted to the
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authorities concerned within the stipulated time. The statement of deduction along with the
challans evidencing remittance shall be submitted to Officer-in- charge. If the evidences are not
shown, further bills of the contractor will not be paid. BHEL have the right to withhold the
payment of his bills. Submission of statutory returns such as Half Yearly returns of ESI (Form 6),
P.F. return (Form 12A), Form 5 and Form 10, Form 3A & Form 6A should be send to the
concerned officers in time.
The workers" particulars such as Name, Age, Father’s name, address, Phone no, etc., and their
daily attendance have to be maintained by the contractor. The details of Provident Fund and
ESI compliance have to be maintained by the contractor in the prescribed format/register.
The contractor shall maintain the following Registers and Records and make them available for
inspection at any time. (The list is only for example, but not exhaustive).
a) Muster Roll
b) Register of Wages
c) Register of Deductions
d) Register of Overtime
e) Register of Fine
f) Register of Advance
g) Wage slips
h) Register of Accidents
i) Register of Leave with Wages
j)  ESI Register in Form-7
All registers are required to be maintained as above and shall be produced as and when
Government Officials and Statutory Authorities to make inspection from time to time.
In case a contract labourer meets with an accident while on duty, the contractor shall
immediately intimate the information to Safety Department, Contracting Agency and Human
Resources Department and submit the Accident Report duly filled in all respect and send a copy
to ESI local office, ESI Dispensary and Inspector of Factories (for major accidents) within 24
hours of accident through Safety and Human Resources Departments. All assistance for the
injured workman such as to taking him to ESI Dispensary for treatment must be rendered by
the contractor.
Compliance of the above provisions does not absolve the obligation of contractor arising out of
other statutory obligations.
Contractor should employ only persons having sound health and not above the age of 60 years,
and not below the age of 18 years.
The Contractor agrees that no claim for interest or damages will be entertained or be payable
by BHEL in respect of any money or balances or amounts of whatsoever nature which may be
lying with BHEL owing to any disputes or differences between the parties irrespective of
whether the same is decided by any authority to be paid or returned to the Contractor."
Certificate by the executing department that all statutory requirements including PF, ESI,
Minimum wages, Insurance, GST, etc. are complied with by the Contractor. This should be duly
backed by the relevant documents”.
In case of breach of any or whole of the above terms and conditions by the contractor BHEL will
have the liberty to cancel the registration and contract either in part or in full and entrust in
part or in full of the work to any contractor and the contractor shall be liable to pay extra cost
involved in the execution of cancelled part of the contract.
“For goods / works / services on Indian Suppliers / Contractors: Irrespective of the value of the
invoice amount, the supplier/ contractor should necessarily upload the invoice details on BHEL
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SUVIDHA portal at https://suvidha.bhel.in/suvidha/, prior to despatch/raising invoice. All
documents as per contract checklist, along with additional documents (if any), must be
uploaded on the portal. It is mandatory that tax invoices with a net amount (including taxes)
exceeding Rs five lakhs uploaded on the portal are digitally signed using a Class 3 Digital
Signature Certificate (DSC) issued by a licensed Certifying Authority. Submission of invoice
document in hard copy is allowed for invoices with a net amount (including taxes) equal to and
up to Rs five lakhs in case the requirement for digitally signed invoice is not explicitly mentioned
in the contract checklist. The Invoice will not be accepted in absence of the above.”
1.74 All Bids submitted from Common IP ADDRESS may not be considered for further processing. All
bidders are requested to avoid Bid Submission from BHEL network for Fellow Bidders.
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ANNEXURES:

Annexure-1: Check List.

Annexure-2: Offer forwarding letter / tender submission letter

Annexure-3: No Deviation Certificate

Annexure-4: Declaration regarding Insolvency/ Liquidation/ Bankruptcy Proceedings

Annexure-5: Declaration by Authorized Signatory

Annexure-6: Declaration by Authorized Signatory regarding Authenticity of submitted Documents
: 21 Disel Cortifi

Annexure-15: Power of Attorney for submission of tender.

Annexure-17: Proforma of Bank Guarantee for Performance Security.
Annexure-18: List of Consortium Bank.

Annexure-19: E-Payment

Annexure-20: Format of Letter Confirming the Lien on Fixed Deposit Receipt.
Annexure-21: Declaration regarding conflict of interest

Annexure-22: Safety Guidelines While Working in Height

We hereby accepted above
(signature & seal of bidder)
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CHECK LIST

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

BHEL Tender Ref No. 975526005E

ANNEXURE- 1

NOTE: - Suppliers are required to fill in the following details in their Letterhead and no
column should be left blank

A Name and Address of the
Supplier
GSTN No. the Supplier (Place of
B |Execution of Contract / Purchase
Order)
Name: Mr./ Ms.
Desi ion:
Details of Contact person for this esignation
C Tender Telephone No:
Mobile No:
Email ID:
D |EMD DETAILS
APPLICABILITY | ENCLOSED BY
E DESCRIPTION (BYBHEL) | BIDDER
| Whether Pre - Qualification Criteria is understood and Applicable YES / NO
" | provided proper supporting documents.
i Whether all pages of the Tender documents including Applicable YES / NO
" |annexures, appendices etc. are read and understood
i Audited Balance Sheet and profit & Loss Account for the Applicable YES /NO
" |last three years
. . . Applicable YES /NO
iv. | Copy of PAN Card & GST registration
Applicable YES / NO
v. |Submission of MSE certificate as specified in Tender PP /
vi Offer forwarding letter / tender submission letter as per Applicable YES /NO
" |Annexure — 2
vi Submission of Certificate of No Deviation as per Applicable YES/NO
" | Annexure — 3
Jvii Declaration regarding Insolvency/ Liquidation/ Applicable YES / NO
" | Bankruptcy Proceedings as per Annexure — 4
. . . . Applicable YES / NO
ix. |Declaration by Authorized Signatory as per Annexure — 5
Declaration by  Authorized  Signatory regarding| Applicable YES /NO
X. .. .
Authenticity of submitted Documents Annexure — 6
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(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E

Submission of Non-Disclosure Certificate as per Not Applicable | YES/NO

Xl Annexure — 7

i Submission of Integrity Pact as specified in Tender as per | Not Applicable | ¥ES/NO
" | Annexure — 8

i | Declaration confirming knowledge about Site Not Applicable | YES/NO
" | Conditions as per Annexure — 9

iy, | Declaration reg. Related Firms & their areas of Activities Not Applicable | ¥ES/NO

as per Annexure — 10

. . Applicable YES / NO
xv. | Declaration for relation in BHEL as per Annexure — 11

i Declaration reg. minimum local content in line with Not Applicable | YES/NO
" | revised public procurement as per Annexure — 12

i Declaration regarding compliance to Restrictions under | Not Applicable | ¥ES/NO
" | Rule 144 (xi) of GFR 2017 as per Annexure — 13

i Bank Account Details for E-Payment as per Annexure — Not Applicable | YES/NO
114

ix Power of Attorney for submission of tender as per Applicable YES / NO
" | Annexure — 15

. Proforma of Bank Guarantee for Earnest Money as per | Not Applicable | YES/NO
" | Annexure — 16

i Proforma of Bank Guarantee for Performance Security as per Applicable YES / NO
" |Annexure-17

xxii. |List of Consortium Bank (Annexure-18) Applicable YES / NO

xxiii. |E-Payment (Annexure-19) Applicable YES / NO

. F fL firmi he Li Fi D it Recei .
iV ormat of Letter Confirming the Lien on Fixed Deposit Receipt Applicable YES / NO
as per Annexure-20
xxv. |Declaration regarding conflict of interest as per Annexure-21 Applicable YES / NO

NOTE: Strike off ‘YES’ or ‘NO’, as applicable. Tender not accompanied by the prescribed
above applicable documents are liable to be summarily rejected.

DATE:

Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company seal)

We hereby accepted above
(signature & seal of bidder)
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Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E
ANNEXURE - 2
OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

Offer Reference NO: ...ccooeveveenneen. Date: ...oeveunne

To,

Mr. Devjyoti Sen
Manager

WCM Department

BHEL BAP Ranipet-632406

Dear Sir,
Sub: Submission of Offer against GePNIC Bid No.:

Having examined the tender documents against  your BHEL GePNIC Bid
No. dated and having understood the
provisions of the said tender documents and having thoroughly studied the requirements
of BHEL related to the work tendered for, in connection with “Replacement of existing roof
sheeting with metal roofing sheets and Structural steel painting works for RC Auditorium in
BHEL Township”, we hereby submit our offer for the proposed work in accordance with
terms and conditions mentioned in the tender documents, at the prices quoted by us and
as per the indicated delivery schedule in NIT.

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Performance
Security’ for the work as provided for in the Tender Conditions within the stipulated time as
may be indicated by BHEL.

I/We further agree to execute all the works referred to in the said Tender documents upon
the terms and conditions contained or referred to therein and as detailed in the appendices
annexed thereto.

I/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details
furnished in the Check List.

Authorized Representative of
Bidder
Signature:
Name:
Address:
Place: Date:

We hereby accepted above
(signature & seal of bidder)
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(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E
ANNEXURE- 3
CERTIFICATE OF NO DEVIATION
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

To,

Mr. Devjyoti Sen
Manager

WCM Department

BHEL BAP Ranipet-632406

Dear Sir,
Subject: No Deviation Certificate

Ref: 1) GePNIC Bid No.:
2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered any of the tender
documents as downloaded from the website/ issued by BHEL and in case of such observance
at any stage, it shall be treated as null and void.

We also hereby confirm that we have neither set any Terms and Conditions and nor have we
taken any deviation from the Tender conditions together with other references applicable
for the above referred Bid.

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified
compliance to Tender Conditions.

We confirm to have submitted offer in accordance with tender instructions and as per
aforesaid references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized

representative of the bidder)
Date:
Place:

We hereby accepted above
(signature & seal of bidder)
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BHEL Tender Ref No. 975526005E
ANNEXURE- 4

UNDERTAKING
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

Mr. Devjyoti Sen
Manager

WCM Department

BHEL BAP Ranipet-632406
Dear Sir/Madam,

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY
PROCEEDINGS

Ref: GePNIC Bid No.:

I/We,

declare that, I/We am/are not admitted under insolvency resolution process or
liquidation under Insolvency and Bankruptcy Code, 2016, as amended from time to time or
under any other law as on date, by NCLT or any adjudicating authority/authorities.

Sign. of the AUTHORISED SIGNATORY
(With Name, Designation and Company seal)

Place:
Date:

We hereby accepted above
(signature & seal of bidder)
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(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E
ANNEXURE -5

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

Mr. Devjyoti Sen
Manager

WCM Department

BHEL BAP Ranipet-632406

Dear Sir,

Sub: Declaration by Authorized Signatory

Ref: 1) GePNIC Bid No.:
2) All other pertinent issues till date

I/We, hereby certify that all the information and data furnished by me with regard to the
above Tender Specification are true and complete to the best of my knowledge. | have
gone through the specifications, conditions, stipulations and all other pertinent issues till
date, and agree to comply with the requirements and Intent of the specification.

| further certify that | am authorized to represent on behalf of my Company/Firm for the
above mentioned tender and a valid Power of Attorney to this effect is also enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:
Enclosed: Power of Attorney
We hereby accepted above

(signature & seal of bidder)
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Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E
ANNEXURE - 6

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

Mr. Devjyoti Sen
Manager

WCM Department

BHEL BAP Ranipet-632406

Dear Sir,

Sub : Declaration by Authorized Sighatory regarding Authenticity of submitted
documents.

Ref :1) GePNIC Bid No. & Date:
2) All other pertinent issues till date

I/We, hereby certify that all the documents submitted by us in support of possession of
“Qualifying Requirements” are true copies of the original and are fully compliant required
for qualifying / applying in the bid and shall produce the original of same as and when
required by Bharat Heavy Electricals Limited.

| / We hereby further confirm that no tampering is done with documents submitted in
support of our qualification as bidder. | / We understand that at any stage (during bidding
process or while executing the awarded contract) if it is found that fake / false / forged bid
qualifying / supporting documents / certificates were submitted, it would lead to summarily
rejection of our bid / termination of contract. BHEL shall be at liberty to initiate other
appropriate actions as per the terms of the Bid / Contract and other extant policies of Bharat
Heavy Electricals Limited.

Yours faithfully,

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

Date:

We hereby accepted above
(signature & seal of bidder)
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Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E
ANNEXURE -11

DECLARATION FOR RELATION IN BHEL
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which
the offer of Bidder is liable to be summarily rejected)

To,

Mr. Devjyoti Sen
Manager

WCM Department

BHEL BAP Ranipet-632406

Dear Sir,

Sub: Declaration for relation in BHEL
Ref: 1) GePNIC Bid No.:

I/We hereby submit the following information pertaining to relation/relatives of
Proprietor/Partner(s)/ Director(s) employed in BHEL

Tick (V) any one as applicable:

1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any
relation or relatives employed in BHEL

OR

2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE
relation/relatives employed in BHEL and their particulars are as below:

(Signature, Date & Seal of Authorized
Signatory of the Bidder)
Note:
1. Attach separate sheet, if necessary.
2. If BHEL Management comes to know at a later date that the information furnished
by the Bidder is false, BHEL reserves the right to take suitable against the
Bidder/Contractor.

We hereby accepted above
(signature & seal of bidder)
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BHEL Tender Ref No. 975526005E
ANNEXURE - 15

POWER OF ATTORNEY for SUBMISSION OF TENDER
(To be typed on non-judicial stamp paper of minimum Rs. 100/- and Notarized)

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and
APPOINT M. e , Whose signature given below herewith to be
true and lawful Attorney of M/s.......couveeviireceveirececeeeee e hereinafter called
‘Company’, for submitting Tender/entering into Contract and inter alia, sign, execute all
papers and to do necessary lawful acts on behalf of Company with M/s Bharat Heavy
Electricals Ltd, Central Procurement Cell (CPC), in connection with tender for “Replacement
of existing roof sheeting with metal roofing sheets and Structural steel painting works for
RC Auditorium in BHEL Township” vide GePNIC Bid No: , dated

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings
as may be lawfully done by the said attorney and by or on behalf of the company and in the
name of the company, by virtue of the powers conferred herein and the same shall be
binding on the company and shall have full force and effect.

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the
manner hereinafter appearing on the document.

Dated at , this day of

Director/CMD/Partner/Proprietor

Signature of Mr. ............ (Attorney)

Attested by: Director/CMD/Partner/Proprietor

Witness

Notary Public

We hereby accepted above
(signature & seal of bidder)
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BHEL Tender Ref No. 975526005E

ANNEXURE — 17

BANK GUARANTEE FOR PERFORMANCE SECURITY
(On non-Judicial paper of appropriate value)

Bank Guarantee No:
Date:

To
NAME
& ADDRESSES OF THE BENEFICIARY

Dear Sirs,

In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer’
which expression shall unless repugnant to the context or meaning thereof, include its
successors and permitted assigns) incorporated under the Companies Act, 1956 and having
its registered office at L through its Unit at......cc.cceeveueeee. (name of
the Unit) having awarded to ( Name of the Vendor / Contractor / Supplier) with its registered
office at 2 hereinafter referred to as the ' Vendor / Contractor / Supplier ', which
expression shall unless repugnant to the context or meaning thereof, include its successors
and permitted assigns), a contract Ref No.........ccceueue.... dated ..o, 3 valued
at  Rs........ 4 (Rupees )/ FCuoooenn (in  words........... ) for
.............................. > (hereinafter called the 'Contract') and the Vendor / Contractor / Supplier
having agreed to provide a Contract Performance Bank Guarantee, equivalent to ......% (....
Percent) of the said value of the Contract to the Employer for the faithful performance of the
Contract,

We, v , (hereinafter referred to as the Bank), having registered/Head office at
................ and inter aliaabranch at ............ being the Guarantor under this Guarantee, hereby,
irrevocably and unconditionally undertake to forthwith and immediately pay to the Employer
any sum or sums upto a maximum amount of Rs 6 ( Rupees
--) without any demur, immediately on first demand from the Employer and without any
reservation, protest, and recourse and without the Employer needing to prove or
demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall
be restricted to an amount not exceeding Rs.

We hereby accepted above
(signature & seal of bidder)
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We undertake to pay to the Employer any money so demanded notwithstanding any dispute
or disputes raised by the Vendor / Contractor / Supplier in any suit or proceeding pending
before any Court or Tribunal, Arbitrator or any other authority, our liability under this
present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability
for payment thereunder and the Vendor / Contractor / Supplier shall have no claim against
us for making such payment.

Wethe ....cevee, bank further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said
Contract/ satisfactory completion of the performance guarantee period as per the terms of
the Contract and that it shall continue to be enforceable till all the dues of the Employer
under or by virtue of the said Contract have been fully paid and its claims satisfied or
discharged.

We ..o BANK further agree with the Employer that the Employer shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder
to vary any of the terms and conditions of the said Contract or to extend time of performance
by the said Vendor / Contractor / Supplier from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Employer against the said Vendor /
Contractor / Supplier and to forbear or enforce any of the terms and conditions relating to
the said Contract and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Vendor / Contractor / Supplier or for any
forbearance, act or omission on the part of the Employer or any indulgence by the Employer
to the said Vendor / Contractor / Supplier or by any such matter or thing whatsoever which
under the law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first instance without proceeding
against the Vendor / Contractor / Supplier and notwithstanding any security or other
guarantee that the Employer may have in relation to the Vendor /Contractor / Supplier 's
liabilities.

This Guarantee shall remain in force upto and including.......cccecevevrverecnnen. 7 and shall be
extended from time to time for such period as may be desired by Employer.

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution
or change of constitution or insolvency of the Vendor / Contractor / Supplier but shall in all
respects and for all purposes be binding and operative until payment of all money payable
to the Employer in terms thereof.

We hereby accepted above
(signature & seal of bidder)
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Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... 8 we shall be discharged from all liabilities under this guarantee
thereafter.

This Bank Guarantee shall be governed, construed and interpreted in accordance with the
laws of India.

Courts at ...ccccevveneee. shall alone have exclusive jurisdiction over any matter arising out of or
in connection with this Bank Guarantee

We, e, BANK lastly undertake not to revoke this guarantee during its currency except
with the previous consent of the Employer in writing.
Notwithstanding anything to the contrary contained hereinabove:

a. The liability of the Bank under this Guarantee shall not exceed..........ccceevvrveeene. 6
b. This Guarantee shall be valid up to ................. 7
c. Unless the Bank is served a written claim or demand on or before 8

all rights under this guarantee shall be forfeited and the Bank shall be relieved and
discharged from all liabilities under this guarantee irrespective of whether or not the
original bank guarantee is returned to the Bank.

We, Bank, have power to issue this Guarantee under law and the
undersigned as a duly authorized person has full powers to sign this Guarantee on behalf of
the Bank.

Place of Issue...................

1 NAME AND ADDRESS OF EMPLOYER i.e., Bharat Heavy Electricals Limited
2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE
4 CONTRACT VALUE
5 PROJECT/SUPPLY DETAILS

6 BG AMOUNT IN FIGURES AND WORDS
7 VALIDITY DATE
8 DATE OF EXPIRY OF CLAIM PERIOD

Note:

We hereby accepted above
(signature & seal of bidder)
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Units are advised that expiry of claim period may be kept 3-6 months after validity
date. It may be ensured that the same is in line with the agreement/ contract entered
with the Vendor.

The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value
as per Stamp Act prevailing in the State(s) where the BG is submitted or is to be acted
upon or the rate prevailing in the State where the BG was executed, whichever is
higher. The Stamp Paper/e-stamp paper shall be purchased in the name of
Vendor/Contractor/Supplier /Bank issuing the guarantee.

In line with the GCC, SCC or contractual terms, Unit may carry out minor
modifications in the Standard BG Formats. If required, such modifications may be
carried out after taking up appropriately with the Unit/Region’s Law Dept.

In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued
by Branches in India) can be accepted subject to the condition that the Bank
Guarantee should be enforceable in the town/city or at nearest branch where
the Unit is located i.e. Demand can be presented at the Branch located in the
town/city or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local
branch of the Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly
specified that Bank Guarantee issued by any of the Consortium Banks only
will be accepted by BHEL. As such, Foreign Vendor needs to make necessary
arrangements for issuance of Counter- Guarantee by Foreign Bank in favor of
the Indian Bank’s (BHEL's Consortium Bank) branch in India. It is advisable that
all charges for issuance of Bank Guarantee/ counter- Guarantee should be
borne by the Foreign Vendor. The tender stipulation should clearly specify
these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of
our Consortium Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same
is acceptable. However, the procedure at sl.no. b.1 will required to be
followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand
Guarantees (URDG) 758 (as amended from time to time). The BG Format
provided to them should clearly specify the same.

We hereby accepted above
(signature & seal of bidder)
Page 75 of 108



Bharat Heavy Electricals Limited
(A Government of India Undertaking)

Boiler Auxiliaries Plant
Ranipet-632406

BHEL Tender Ref No. 975526005E
ANNEXURE —18

LIST OF CONSORTIUM BANK

SI. No. | NAME OF THE BANK

1 State Bank of India

2 Canara Bank

3 IDBI Bank Limited

4 ICICI Bank Limited

5 HDFC Bank Limited

6 Axis Bank

7 Indusind Bank Limited

8 Bank of Baroda

9 Exim Bank

10 Indian Bank

11 Punjab National Bank

12 Union Bank of India

13 Yes Bank Limited

14 RBL Bank Ltd.

15 Standard Chartered Bank

16 Indian Overseas Bank

17 Kotak Mahindra Bank Limited

18 Federal Bank Limited

19 Hongkong and Shanghai Banking Corporation Ltd

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE 19

E-PAYMENTS

e This annexure to the techno-commercial bid explains how to make e-payments to BHEL- Ranipet
through SBI e-collect.

e Vendors (SD Payments payable by others) can utilize this facility.

e Payments can be made using Internet Banking, Debit Cards/Credit Cards etc.

e SBI Charges a minimum amount (Service Charge) for every transaction. This may vary according
to the MODE selected.

e Bidders are requested to update themselves with the procedure through SBI website.

STEP BY STEP PROCEDURE:

Login to https://www.onlinesbi.com

1. Select SB Collect available on the top

2. Select PSU-Public Sector Undertaking

3.Filter by State “Tamilnadu”

4.Select BHEL BAP RANIPET

5.Give Inputs as per requirement.

6.Make payment as per your convenience. (Options available are payment of fees through SBI Net
Banking, State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards etc.).

7.Save & Keep the copy of receipt for future reference.

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE-20

Format of Letter Confirming the Lien on Fixed Deposit Receipt
(On the Letter Head of Bank)

Reference No Date:
To

M/s Bharat Heavy Electricals Limited,

Finance Department, Administrative

Building, Ranipet-632406.

Dear Sir /Madam,

We refer to the fixed deposit receipt (FDR) bearing no. dated for
Rs. issued in the name of Bharath Heavy Electricals Ltd. (BHEL) Ranipet-632406.
Account of (Name of the vendor)

We hereby agree and confirm that,

1. Thereis no lock in period for encashment of the said FDR.

2. The amount under the said FDR would be paid to you on demand, at any point of time
before, or upon maturity, without any reference to the (name of the
vendor).

3. Encashment whether premature or otherwise would not require any clearance from any
other authority / person.

4. We agree that on encashment of FDR, the interest accrued will also be released to you.

5. We agree that the FDR will be auto renewed for such period/s initially mentioned in the
FDR and the intimation of such renewal shall be sent to BHEL, Ranipet-632406 and

(the name of the vendor) immediately after the renewal.

6. FDR will not be closed, encashed, changed or Discharged without the written permission /
confirmation from M/s. BHEL, Ranipet.

7. We acknowledge and agree that the Lien created on the FDR shall be in force until BHEL,
Ranipet gives us a Discharge Letter in this regard.

Yours faithfully,

Authorized Signatory
(Bank Stamp/Seal)

This letter to be typed on Bank’s
letter head, Bank email id:
Mobile no:

Landline no:

Address for communication:

We hereby accepted above
(signature & seal of bidder)
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ANNEXURE-21

DECLARATION REGARDING CONFLICT OF INTEREST
(Mandatory to be submitted on the Letter Head of Bidder)

To

M/s Bharat Heavy Electricals Limited,
WCM Department, BAP
Ranipet-632406.

Dear Sir,
Sub: Submission of Offer against GePNIC Bid No.:

The bidder notes that a conflict of interest would said to have occurred in the tender process and
execution of the resultant contract, in case of any of the following situations:

l. If its personnel have a close personal, financial, or business relationship with any personnel
of BHEL who are directly or indirectly related to the procurement or execution process of
the contract, which can affect the decision of BHEL directly or indirectly;

II.  The bidder (or his allied firm) provided services for the need assessment/ procurement
planning of the Tender process in which it is participating;

M. Procurement of goods directly from the manufacturers/ suppliers shall be preferred.
However, if the OEM/ Principal insists on engaging the services of an agent, such agent
shall not be allowed to represent more than one manufacturer/ supplier in the same
tender. Moreover, either the agent could bid on behalf of the manufacturer/ supplier or
the manufacturer/ supplier could bid directly but not both. In case bids are received from
both the manufacturer/ supplier and the agent, bid received from the agent shall be
ignored. However, this shall not debar more than one Authorised distributor (with/ or
without the OEM) from quoting equipment manufactured by an Original Equipment
Manufacturer (OEM) in procurements under a Proprietary Article Certificate.

IV. A bidder participates in more than one bid in this tender process. Participation in any
capacity by a Bidder (including the participation of a Bidder as a partner/ JV member or
sub-contractor in another bid or vice-versa) in more than one bid shall result in the
disqualification of all bids in which he is a party. However, this does not limit the
participation of an entity as a sub-contractor in more than one bid if he is not bidding
independently in his own name or as a member of a JV.

The Bidder declares that they have read and understood the above aspects, and the bidder
confirms that such conflict of interest does not exist and undertakes that they will not enter into
any illegal or undisclosed agreement or understanding, whether formal or informal with other
Bidder{s), in this regard. This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to restrict competitiveness or
to introduce cartelization in the bidding process. In case, the Bidder is found having indulged in
above activities, the same will be considered as a violation of the tender conditions, and suitable
action shall be taken by BHEL as per extant policies/ guidelines.

(Signature, date & seal of Authorized
Signatory of the bidder)
Date:
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ANNEXURE-22

SAFETY GUIDELINES WHILE WORKING IN HEIGHT

S. -
No. Activity
1 GENERAL

a. Working at more than 1.8 m shall comprise height work

b. All workers shall undergo induction training and medical check-up before deployment. Height workers
shall also undergo vertigo test.

c. Safety Devices like Nets, Lifelines, Retractable Fall Arrestors, Rope Grab Fall Arrestors should be
inspected before use and should be installed by trained personnel before start of work. 10% of
annual requirement to be kept in stock

d. All height workers shall wear Double Lanyard Safety Harness, Safety Shoes, Safety helmet and
reflective vest, besides other necessary PPEs for specific task

e. All Height Work to be carried out under strict Supervision of a dedicated fulltime available Supervisor.
In case supervisor is hot at work place work should be halted.

f. No work shall be allowed without a valid Height Work Permit. Method Statement (MS) and Job Safety
Analysis (JSA) shall be created wherever required

g. On-location pre-job Toolbox Talk (TBT) shall be given to the workers to communicate: the hazards
and precautions in the task, the correct & safe way to access/ exit the work area and carry out the
work and the consequences of not following safety. Workers shall be checked for fitness for work
— intoxication, sleepiness/ drowsiness, medical condition etc. during TBT

h. Inspection of all height work locations, PPEs and installed Safety facilities shall be carried out in a
planned manner as per approved checklist by concerned officials

i. All Height Work Platforms and approach shall be properly secured with top, mid rails and toe-guards.
In the absence of the above in any stretch of the working platform/ access/ exit, it shall be
mandatory to use primary and secondary fall protection

j. Primary fall protection shall comprise of Double Lanyard Safety Harness and Lifeline. One hook of
Safety harness shall always be hooked to a fixed anchorage point or Lifeline.

k. Lifelines shall preferably be 8 mm dia Galvanized/ Stainless Steel wire rope with PVC coating and
shall be installed on welded Lifeline Posts / rigid structures above the waist level of worker with 3
U-Clamps at each end. Lifelines shall be inspected before start of work and regularly in planned
manner for any cuts/ rusting/ damages. Damaged Lifelines shall be destroyed on the spot by cutting
into small pieces of less than 1-meter length to avoid reuse

|. Secondary fall protection shall be mandatory in order to prevent accidental fall due to inadvertent
error, and comprise of Safety Net/ Retractable Fall arrestor/ Rope Grab Fall Arrestor. Secondary
fall protection shall be installed by a trained and skilled person before start of work.

m. For carrying out work on standalone pole-like structures, a derrick arrangement or mobile Man-Lift/
Mobile-Crane with man-basket is to be used.

n. While working at different elevations of same structure, care must be taken to avoid fall of material
on to the lower work location. Work timings may be staggered. Small hand tools must be tied to
the waist of the worker with proper tool lanyard so as to avoid its fall to the levels below.

0. In case of work at height, the area below must be barricaded suitably, so as to avoid welding spatter,
accidental fall of material /tools / scrap etc.

p. In case the edge protection of a platform is to be removed for material lifting/ shifting purposes, a
movable spring-loaded hinged type temporary gate shall
be installed at the lifting location and same shall be closed normally

g. Fall protection shall be used while working near unprotected edges at all times
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r. Structural integrity to be ensured before climbing. Climbing of structures that are tack-welded or weak
shall be avoided/ carefully planned

s. Any other hazards in height work like Honey Bee Hives, high winds, rains etc.
to be eliminated before starting work

t. Lifting Tools & Tackles like Wire Rope Slings, Chain Pulley Blocks, Passenger & material lifts etc. to
be checked and ensured fit for use

SAFE USE OF SCAFFOLDS

a. Provide scaffolds for all works that cannot be safety performed from floor level

b. Ensure that the scaffold materials are of adequate strength for the purpose it is to be used

c. Check scaffold components for damage and defect before use

d. Avoid using combustible materials for scaffolds

e. For platforms, use planks of grade 1 quality at least 2” thick and 10” wide; free from all defects such
as loose knots and splits

f. Erect scaffolds level and plumb

g. Use diagonal for stability of scaffolds

h. Planks used for platforms should overhang the supports by 150 — 300 mm

i. Hold the planks together by splicing at the bottom

j. Secure the platform firmly with the scaffold

K. Minimum width of platforms 1.8 M above floor level should be 900mm

I. The top rail, which is the uppermost horizontal member of a guardrail system, should be between
0.9 and 1.2 meters (900mm to 1200mm) above the platform surface

m. The mid rail, positioned between the top rail and the platform, should be between 0.45 and 0.6
meters (450mm to 600mm) above the platform surface.

n. A toe board, also known as a toeboard, is a vertical barrier at the edge of the platform, typically
150mm (0.15 meters) high, to prevent materials or tools from falling off the platform.

0. Inspect the erected scaffolds regularly, if the scaffolds are to be used for a long period of time

p. Keep the platforms free from any unnecessary obstruction material, rubbish and oil spillage

g. Use safety belt properly anchored to a permanent structure while working on a platform higher than
1.8 M from floor level

r. Do not allow persons to work from scaffold during storm or high winds

s. Do not use braces for climbing up or down a structure or a platform. A safe and convenient means
of access should be provided to all platform levels

SAFE USE OF LADDERS

a. Use portable ladders for flights up to 4 M only

b. Provide fixed ladders for flights above 4 M

c. Place the ladder at an angle of 75 degrees (approx.) from the horizontal

d. Extend ladder at least 1 M above the top landing

e. Secure top and bottom of the ladder firmly to prevent displacement

f. Ensure that the width of the ladder is not less than 300 mm and distance between rungs is not more
than 300 mm

g. Provide landings of minimum size 600 x 600 mm at intervals not more than 6 M for fixed ladders.
Check the ladders daily for any defects

h. Ensure that the areas around base and top of the ladder are clear. Getting on and off the ladder is
more hazardous than using it. Use a mudsill if the ladder is to rest on soft, lose or rough soil

I. Do not use ladders of conducting material near power lines

j. Stand no higher than the fourth rung from the top for carrying out any job standing on a ladder
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k. Always face the ladder while climbing up or down

|. Maintain three-point contact while climbing up or down a ladder i.e. two hands and one foot or two
feet and one hand on the ladder at all the times.

m. Avoid climbing up or down a ladder while carrying anything in hands. Lift tools, equipment and
materials with a rope
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Validate

Tender Inviting Authority: Works Contract Management, BAP Ranipet
Name of Work: Electrical Maintenance works in Township for one year 2026-27, BHEL/BAP Ranipet
Contract No: 975525005E

Boiler Auxiliaries Plant
Ranipet-632406

BILL OF QUANTITIES (BOQ)

Percentage BoQ

Bharat Heavy Electricals Limited
(A Government of India Undertaking)

BHEL Tender Ref No. 975526005E

Name of the
Bidder/
Bidding Firm/
Company :
PRICE SCHEDULE
Sl Item Description Quantity Units Estimated TOTAL AMOUNT [TOTAL AMOUNT
No. - Without Taxes in |With Taxes TOTAL AMOUNT
Rate in GST%
Rs. P In Words
Rs. P
10 Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
which are fitted upto the height of 10m from ground level with 300 NO 333.12 18 099,36 1179.24 INR One Thc_)usand One Hundred & Seventy
ISI marked materials. Nine and Paise Twenty Four Only
40w copper choke for flurescent tube lights
(Philips/CGL/Bajaj/Equivalent make only.)
20 Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar), . .
which are fitted upto the height of 10m from ground level with| ~ 50.00 NO 27.75 18 1387.50 1637.25| N One Thousand Six Hundred & Thirty
; Seven and Paise Twenty Five Only
ISI marked materials.
Side holder for flurescent tube lights
30 Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar), . .
which e fited uptc? the height of 10mgfrom( ground Ievel)with 5.00 NO 37.26 18 186.30 219.83 :’;R Two Hundred & Nineteen and Paise
- ighty Three Only
ISI marked materials.
Starter base _for flurescent tube lights
40 Supply and laying of 8 SWG Gl wire for earthing in
Ground/wall/ floor. The cost includes required cutting of wall, INR Eighty One Thousand Seven Hundred &
masonry work for laying in wall/floor with materials upto 1200.00 AM S7.73 18 69276.00 81745.68 Forty Five and Paise Sixty Eight Only
earthpitetc
50 Supplying and replacing of 2 run of 7/20 PVC insulated
unsheathed copper cable with continuous running of 14
ocessary porcaain ol nadtos. et 1o isultors NR Seven Lakh Sevety Threa Thousand
- ; N ) 1800.00 RM 364.35 18 655830.00 773879.40|Eight Hundred & Seventy Nine and Paise Forty
binding with 18 SWG copper wire and connection at both Only
ends, the old materials should be returned to township civil
stores. (including disconnecting, reconnecting charges & EB
co-ordination)
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60 Supplying and replacing of 4 runs of 7/20 PVC insulated
unsheathed copper cable with continuous run of 14 SWG
insulated Gl wire for service connection with necessary
porcelain reel insulators, that reel insulator binding with 18 100.00 RM 450.00 18 45000.00| 53100.00|
SWG copper wires and connection at both ends. The old
materials should be returned to civil stores.(including
disconnecting, reconnecting charges & EB co-ordination)

INR Fifty Three Thousand One Hundred
Only

70 Supplying and Replacing of 14SWG Insulated Gl wire for
Service connection with necessary procelain reel
insulator,that reel insulator bonding with 18SWG copperwire INR Sixty One Thousand Nine Hundred and
and connection at the both ends for Quarters/Public 300.00 RAM 174.86 18 52458.00 6190044 Paise Forty Four Only

Buildings(including disconnecting, reconnecting charges &
EB co-ordination)

80 Supplying and replacing of the following wooden boxes only
in on Existing locations in Quarters & Public buildings with
necessary s_W|tch cuttings,and make interconnections and 40.00 NO 55.54 18 2221.60 2621.49 INR Two Thgusand S'X. Hundred & Twenty
necessary fixtures etc One and Paise Forty Nine Only

4"x4" Teak wood box with hylem sheet top cover (Cover thick
2mm).

90 Supplying and replacing of the following wooden boxes only
in on Existing locations in Quarters & Public buildings with
necessary s_W|tch cuttings,and make interconnections and 65.00 NO 152.65 18 0922.95 11708.26 INR EI(_even Thousapd Seven Hundred & Eight
necessary fixtures etc and Paise Twenty Six Only

6"x4" Teak wood box with hylem sheet top cover (Cover thick
2mm).

100 Supplying and replacing of the following wooden boxes only
in on Existing locations in Quarters & Public buildings with
necessary switch cuttings,and make interconnections and 150.00 NO 208.19 18 31228.50 36849.63 INR Thirty Six Thousand Eight Hundred &
necessary fixtures etc ’ : ’ ““|Forty Nine and Paise Sixty Three Only
8"x6" Teak wooden box with hylem sheet top cover (Cover
thick 2mm).

110 Supplying and replacing of the following wooden boxes only
in on Existing locations in Quarters & Public buildings with
necessary switch cuttings,and make interconnections and 100.00 NO 319.18 18 31918.00 37663.24 INR Thirty Seven Thousand Six Hundred &
necessary fixtures etc ' ’ ’ “|Sixty Three and Paise Twenty Four Only
12"x8" Teak wood box with hylem sheet top cover (Cover
thick 2mm).

120 Cleaning 1200mm sweep ceiling fan complete with regulator
provided in various places in the Township by any cleaning
agent. The fans are at a height of 3.0Mtr to 4.0Mtr from the 300.00 NO 41.56 18 12468.00 14712.24
floor level. (The cost includes supply of Anti corrosive
cleaning agent.)

INR Fourteen Thousand Seven Hundred &
Twelve and Paise Twenty Four Only
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130

Cleaning of 1x20w / 40w, 2x20w / 40w patty/box/decorative
type flurecent fitting etc. provided in various places of
Township by any cleaning agent. The fittings are at a height
of 3.0 mtrs to 4.0 mtr from floor level. (The cost includes
supply of Anti corrosive cleaning agent)

350.00

NO

98.90

18

34615.00

40845.70

INR Forty Thousand Eight Hundred & Forty
Five and Paise Seventy Only

140

Supplying and replacing of the following hylem sheet top
cover only in the Existing switch board location at Quarters
and Public buildings with switch cuttings, and make
interconnections and necessary fixtures etc

4"x4" Hylem sheet top cover only (cover thick 2mm)

20.00

NO

55.44

18

1108.80

1308.38

INR One Thousand Three Hundred & Eight
and Paise Thirty Eight Only

150

Supplying and replacing of the following hylem sheet top
cover only in the Existing switch board location at Quarters
and Public buildings with switch cuttings, and make
interconnections and necessary fixtures etc.

6"x4" Hylem sheet top cover only (Cover thick 2mm).

20.00

NO

96.90

18

1938.00

2286.84

INR Two Thousand Two Hundred & Eighty Six
and Paise Eighty Four Only

160

Supplying and replacing of the following hylem sheet top
cover only in the Existing switch board location at Quarters
and Public buildings with switch cuttings, and make
interconnections and necessary fixtures etc.

6"x8" Hylem sheet top cover only (Cover thick 2mm)

30.00

NO

138.86

18

4165.80

4915.64

INR Four Thousand Nine Hundred & Fifteen
and Paise Sixty Four Only

170

Supplying and replacing of the following hylem sheet top
cover only in the Existing switch board location at Quarters
and Public buildings with switch cuttings, and make
interconnections and necessary fixtures etc.

8"x8" Hylem sheet top cover (Cover thick 2mm )

20.00

NO

138.86

18

2777.20

3277.10

INR Three Thousand Two Hundred & Seventy
Seven and Paise Ten Only

180

Supplying and replacing of the following hylem sheet top
cover only in the Existing switch board location at Quarters
and Public buildings with switch cuttings, and make
interconnections and necessary fixtures etc.

12"x8" Hylem sheet top cover ( Cover 2mm thick).

20.00

NO

221.78

18

4435.60

5234.01

INR Five Thousand Two Hundred & Thirty
Four and Paise One Only

190

Supply and wiring of open / concelled PVC rigid conduit
pipe(ISI MAKE) on wall / ceiling / conceiling/ with continuous
3 Runs of 2.5sg.mm FRLS copper conductor PVC insulated
unsheathed wire (one for phase, one for Nutral & one for
earthing) with necessary fixtures etc.

350.00

RM

290.56

18

101696.00,

120001.28

INR One Lakh Twenty Thousand &One and
Paise Twenty Eight Only

200

Supply and wiring of open / concelled PVC rigid conduit pipe
(ISIMAKE) on wall / ceiling / concealing with continuous 2
Runs of 1.5sg.mm FRLS copper onductor PVC insulated
wire & 1 Runs of 1.5 sgmm copper insulated (green) wire for
earthing (one for phase, One for Nutral.) with necessary
fixtures etc.

200.00

RM

232.87

18

46574.00

54957.32

INR Fifty Four Thousand Nine Hundred & Fifty
Seven and Paise Thirty Two Only
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210

Supply and fixing of Anchor make 5A, 2pin cum 3pin Flush
type socket and 5A switch in suitable teakwood box covered
with 2mm thick hylem sheet top cover (lvory colour) with
necessary fixtures etc.

10.00

NO

206.79

18

2067.90

2440.12

INR Two Thousand Four Hundred & Forty and
Paise Twelve Only

220

Supply and fixing of Anchor make 15A cum 5A flush type 3
pin socket and 15A switch in suitable teakwood box with
2mm thick hylem sheet top cover (ivory colour) with
necessary fixtures etc.

120.00

NO

401.60

18

48192.00

56866.56

INR Fifty Six Thousand Eight Hundred & Sixty
Six and Paise Fifty Six Only

230

Rectifying the faults such as loose connection in the existing
wiring points like Switch board / junction box / Roundblock /
switch / socket / ceiling rose at Qtrs/Public buildings. The
rate includes necessary fasteners like screws,bolt & Nuts
etc.

700.00

NO

71.00

18

49700.00

58646.00

INR Fifty Eight Thousand Six Hundred & Forty
Six Only

240

Refixing of TNEB existing service pipe (If clamp are removed
in Qtrs / Public building) with necessary clamps, screws,
etc. The service pipe has to be fixed on the same
locationwith out changing the existing place.

40.00

NO

214.03

18

8561.20

10102.22

INR Ten Thousand One Hundred & Two and
Paise Twenty Two Only

250

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

5A flush type switch one way / two way / bell push / 5a flush
type switch indicator

900.00

NO

73.06

18

65754.00

77589.72

INR Seventy Seven Thousand Five Hundred &
Eighty Nine and Paise Seventy Two Only

260

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

15A flush type switch

100.00

NO

169.78

18

16978.00|

20034.04

INR Twenty Thousand &Thirty Four and
Paise Four Only

270

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

Ivory ceiling rose

50.00

NO

67.91

18

3395.50

4006.69

INR Four Thousand &Six and Paise Sixty
Nine Only

280

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

Teak wood round block

40.00

NO

69.97

18

2798.80|

3302.58|

INR Three Thousand Three Hundred & Two
and Paise Fifty Eight Only

290

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

Bulkhead fitting (metal base only)

50.00

NO

500.08

18

25004.00

29504.72

INR Twenty Nine Thousand Five Hundred &
Four and Paise Seventy Two Only
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300

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

GLS lamp 500w / 1000w halogen lamp / holder

2.00

NO

107.01

18

214.02

252.54

INR Two Hundred & Fifty Two and Paise Fifty
Four Only

310

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

2.5 MFD 440volts fan condenser

200.00

NO

71.00

18

14200.00

16756.00

INR Sixteen Thousand Seven Hundred & Fifty
Six Only

320

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

Porcelain 16A fuse unit

150.00

NO

102.90

18

15435.00

18213.30

INR Eighteen Thousand Two Hundred &
Thirteen and Paise Thirty Only

330

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

Adaptor, pendent, slanding, battern holder

75.00

NO

68.94

18

5170.50

6101.19

INR Six Thousand One Hundred & One and
Paise Nineteen Only

340

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

Ceiling fan rubber bush

5.00

NO

33.96

18

169.80

200.36

INR Two Hundred and Paise Thirty Six Only

350

Supply of the following items and replacement work at
existing switch boards, tube light fittings, ceiling rose, ceiling
fan and exhaust fan etc. The rate quoted shall be inclusive of
material cost and labour charges etc.

15A cum 5A switched socket set

40.00

NO

199.62

18

7984.80

9422.06)

INR Nine Thousand Four Hundred & Twenty
Two and Paise Six Only

360

Rewinding of 1200mm sweep ceiling fan motor / 300mm
sweep exhaust fan motor / pedestal fan motors / wall
mounting fan motor of any m ake. (usha, orient, kaithan,
almonard, etc.). The rate includes cost of all labours and
changing the worn-out bearing, capacitor (2.5mfd), adaptor
fixing bolt if any, etc. The defective motors shall be collected
and returned to BHEL township civil store.

200.00

NO

655.59

18

131118.00,

154719.24

INR One Lakh Fifty Four Thousand Seven
Hundred & Nineteen and Paise Twenty Four
Only
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370

Wiring of light point / fan point / exhaust fan point / call bell
point / socket point with 1.5sq.mm FRLS PVC insulated
copper conductor single core cable in surface / recessed
medium class (1.5mm thick) PVC conduit with piano switch,
phenolic laminated sheet suitable size teakwood box / MS
box (in concealed) and earthing the point with 1.5sg.mm
FRLS PVC insulated cu. Conductor single core cable etc. as
required include removing of old wirings, reapers, switches,
wooden boxes, main switch boxes etc. and its given to civil
township store

200.00

POINT

760.49

18

152098.00

179475.64

INR One Lakh Seventy Nine Thousand Four
Hundred & Seventy Five and Paise Sixty Four
Only

380

Wiring for circuit / sub main wiring along with earth wire with
the following size of FRLS PVC insulated cu. Conductor
single core cable in surface/recessed medium class PVC
conduit(1.5mm thick), saddles etc. as required 2 x 4.0sq.mm
+ 1 x4.0sq.mm earth wire.

120.00

RM

400.70

18

48084.00

56739.12

INR Fifty Six Thousand Seven Hundred &
Thirty Nine and Paise Twelve Only

390

Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including
connections excluding modular plate etc. as required.

5/6 Amps switch

100.00

NO

103.93

18

10393.00

12263.74

INR Twelve Thousand Two Hundred & Sixty
Three and Paise Seventy Four Only

400

Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including
connections excluding modular plate etc. as required.
2way 5/6 Amps switch

25.00

NO

134.80

18

3370.00

3976.60

INR Three Thousand Nine Hundred & Seventy
Six and Paise Sixty Only

410

Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including
connections excluding modular plate etc. as required.
15/16 Amps switch

20.00

NO

154.35

18

3087.00

3642.66

INR Three Thousand Six Hundred & Forty Two
and Paise Sixty Six Only

420

Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including
connections excluding modular plate etc. as required.
3/5pin 5/6 Amps socket outlet

40.00

NO

136.85

18

5474.00

6459.32

INR Six Thousand Four Hundred & Fifty Nine
and Paise Thirty Two Only

430

Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including
connections excluding modular plate etc. as required.

6 pin 15/ 16 Amps socket outlet

15.00

NO

221.23

18

3318.45

3915.77|

INR Three Thousand Nine Hundred & Fifteen
and Paise Seventy Seven Only
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440 Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including

connections excluding modular plate etc. as required. 2.00 NO 124.51 18 249.02 293.84
Telephone socket outlet.

INR Two Hundred & Ninety Three and Paise
Eighty Four Only

450 Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including

connections excluding modular plate etc. as required. 2.00 NO 127.59 18 255.18 301.11
TV antenna socket outlet

INR Three Hundred & One and Paise Eleven
Only

460 Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including

connections excluding modular plate etc. as required. 15.00 NO 143.03 18 2145.45 2531.63
Bell bush

INR Two Thousand Five Hundred & Thirty One
and Paise Sixty Three Only

470 Supplying & fixing of following modular type switch / sockets
on the existing modular plate & switch box including

connections excluding modular plate etc. as required. 50.00 NO 31.38 18 1569.00 1851.42
Blanking plate on existing modular plate

INR One Thousand Eight Hundred & Fifty One
and Paise Forty Two Only

480 Supply& fixing of step type electronic fan regulator on the INR Twenty Three Thousand Two Hundred &

emstmg modular plate switch box mgludmg connections, but 40.00 NO 492.88 18 19715.20 23263.94 Sixty Three and Paise Ninety Four Only
excluding modular plate etc. as required

490 Supplylng & fixing of modular base and cover plate on 10.00 NO 98.78 18 987.80 1165.60 INR Ohe Th_ousand One Hundred & Sixty Five
existing modular metal boxes - 1 or 2 module and Paise Sixty Only

500 Supplymg & fixing of modular base and cover plate on 10.00 NO 111.65 18 1116.50 1317.47 INR One Thousanc_j Three Hundred &
existing modular metal boxes - 3 module Seventeen and Paise Forty Seven Only

510 Supplymg & fixing of modular base and cover plate on 10.00 NO 123.48 18 1234.80 1457.06 INR One Thoulsand. Four Hundred & Fifty
existing modular metal boxes - 4 module Seven and Paise Six Only

520 Supplying & fixing of modular base and cover plate on INR One Thousand Seven Hundred & Forty
existing modular metal boxes - 6 module 10.00 NO 148.17 18 1481.70 174841 Eight and Paise Forty One Only

530 Supplymg & fixing of modular base and cover plate on 10.00 NO 183.77 18 1837.70 2168.49 INR Tvyo Thousar_1d One Hundred & Sixty Eight
existing modular metal boxes - 8 module and Paise Forty Nine Only

540 Supplying & fixing of modular base and cover plate on INR Two Thousand Nine Hundred & Thirty
existing modular metal boxes - 12 module 1000 NO 249.01 18 249010 2938.32 Eight and Paise Thirty Two Only

550 Supplying and fixing 1 Pole MCB - 5Amps to 32/ 40 Amps
rating 240 / 415v 'C' curve miniature circuit breaker suitable
for inductive load of following poles in the existing MCB DB
complete with connection , testing and commissioning etc.
as required (GE/ L&T Siemens, Schneider,BCH, ABB)

INR Two Lakh Ninety Three Thousand Eight
1100.00 NO 226.37 18 249007.00 293828.26|Hundred & Twenty Eight and Paise Twenty Six
Only
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560 Supplying and fixing Double Pole MCB - 5Amps to 32/ 40
Amps rating 240 / 415v 'C' curve miniature circuit breaker
suitable for inductive load of following poles in the existing INR Two Lakh Eighteen Thousand Five

MCB DB complete with connection , testing and 30000 NO 617.38 18 185214.00 218552.52 Hundred & Fifty Two and Paise Fifty Two Only
commissioning etc. as required (GE/ L&T Siemens,
Schneider,BCH, ABB)

570 Supplying and fixing of Triple Pole & Neutral - 5Amps to 32/
40 Amps rating 240 / 415v 'C' curve miniature circuit breaker
suitable for inductive load of following poles in the existing INR Two Thousand Five Hundred & Ninety
MCB DB complete with connection , testing and 2.00 No 1101.00 18 2202.00 2598.36 Eight and Paise Thirty Six Only
commissioning etc. as required (GE/ L&T Siemens,
Schneider,BCH, ABB)

580 Supplying and fixing of 32 / 40 Amps MCB four pole,(three
phase and neutral), 415 volts, miniature circuit breaker in the
existing mcb db complete with connections, testing and 5.00 NO 1368.53 18 6842.65| 8074.33
commissioning etc. as required. ( GE/ L&T Siemens,
Schneider,BCH, ABB)

INR Eight Thousand &Seventy Four and
Paise Thirty Three Only

590 Supplying and fixing of 63 Amps MCB four pole,(three phase
and neutral), 415 volts, miniature circuit breaker in the
existing mcb db complete with connections, testing and 2.00 NO 2056.91 18 4113.82 4854.31
commissioning etc. as required. ( GE/ L&T Siemens,
Schneider,BCH, ABB)

INR Four Thousand Eight Hundred & Fifty Four
and Paise Thirty One Only

600 Supplying and fix of 20Amps 240volts SPN industrial type
socket outlet with 2pole & earth metal enclosed plug top

along with 20Amps C curve SP MCBl in shegt steel 3.00 NO 1051.95 18 3155.85 3723.90 INR Three Thousand Sevep Hundred &
enclosure on surface or in recess, with chained metal cover Twenty Three and Paise Ninety Only
for the socket outlet & complete with connections , testing,

and commissioning etc. as required

610 Laying of one number PVC insulated and PVC sheathed /
XLPE power cable of 1.1 kv grade upto 185 sq mm direct in
ground including excavation, riversand/M-sand(as required)
cushioning, protective covering and refilling the trench and 500.00 RM 285.02 18 142510.00 168161.80
route marker of size 10cm x 10cm x 5mm thick Gl plate with
suitable angle etc. as required.As per Drawing given in the

INR One Lakh Sixty Eight Thousand One
Hundred & Sixty One and Paise Eighty Only

tender .
620 Laying of one number PVC insulated and PVC sheathed /
XLPE power caple of 1.1 kv grade of following size on wall 200.00 RM 3067 18 6534.00 771042 INR ngen Thousand Seven Hundred & Ten
surface as required. Upto 35 sqg mm (clamped with one mm and Paise Twelve Only
thick saddle)

630 Laying of one number PVC insulated and PVC sheathed /
XLPE power cable of 1.1 kv grade of following size on wall INR Five Thousand Six Hundred & Twenty
surface as required. Above 35 sq mm (clamped with one 5000 RM 95.28 18 4764.00 5621.52 One and Paise Fifty Two Only

mm thick saddle)
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640

Supplying and making straight through joint with cast resin
compound including ferrules and another jointing material for
following size of PVC insulated and PVC sheathed / XLPE
aluminum conductor cable of 1.1 kv grade as required for 2
x 16 sg mm Cable

1.000

NO

1660.76

18

1660.76

1959.70

INR One Thousand Nine Hundred & Fifty Nine
and Paise Seventy Only

650

Supplying and making straight through joint with cast resin
compound including ferrules and another jointing material for
following size of PVC insulated and PVC sheathed / XLPE
aluminum conductor cable of 1.1 kv grade as required for 3
1/2 x 70 sg mm Cable

1.000

NO

2227.51

18

2227.51

2628.46

INR Two Thousand Six Hundred & Twenty
Eight and Paise Forty Six Only

660

Supplying and making straight through joint with cast resin
compound including ferrules and another jointing material for
following size of PVC insulated and PVC sheathed / XLPE
aluminum conductor cable of 1.1 kv grade as required for 3
1/2 x 95 sq mm cable

1.000

NO

2635.19

18

2635.19

3109.52

INR Three Thousand One Hundred & Nine
and Paise Fifty Two Only

670

Supplying and making straight through joint with cast resin
compound including ferrules and another jointing material for
following size of PVC insulated and PVC sheathed / XLPE
aluminum conductor cable of 1.1 kv grade as required for 4
x 16 sg mm cable.

1.000

NO

1661.07

18

1661.07

1960.06

INR One Thousand Nine Hundred & Sixty and
Paise Six Only

680

Supplying and making straight through joint with cast resin
compound including ferrules and another jointing material for
following size of PVC insulated and PVC sheathed / XLPE
aluminum conductor cable of 1.1 kv grade as required for 4
x25 sq mm cable

1.000

NO

1892.28

18

1892.28

2232.89

INR Two Thousand Two Hundred & Thirty Two
and Paise Eighty Nine Only

690

Supply and making end termination with brass compression
gland and aluminum / cu lugs for the following size of PVC
insulated and PVC sheathed / XLPE al. Conductor cable of
1.1kv grade as required for 2 x 16 sqg mm (22mm)

3.000

NO

217.83

18

653.49

771.12

INR Seven Hundred & Seventy One and
Paise Twelve Only

700

Supply and making end termination with brass compression
gland and aluminum / cu lugs for the following size of PVC
insulated and PVC sheathed / XLPE al. Conductor cable of
1.1kv grade as required for 3.5 x 35 sg mm (32mm)

3.000

NO

367.34

18

1102.02

1300.38

INR One Thousand Three Hundred and
Paise Thirty Eight Only

710

Supply and making end termination with brass compression
gland and aluminum / cu lugs for the following size of PVC
insulated and PVC sheathed / XLPE al. Conductor cable of
1.1kv grade as required for 3.5 x 50 sqg mm (35mm)

3.000

NO

465.61

18

1396.83

1648.26

INR One Thousand Six Hundred & Forty Eight
and Paise Twenty Six Only
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720 Supply and making end termination with brass compression
gland and aluminum / cu lugs for the following size of PVC )
insulated and PVC sheathed / XLPE al. Conductor cable of |  3.000 NO 634.46 18 1903.38 2245.99|'N\F Two Thousand Two Hundred & Forty Five
) and Paise Ninety Nine Only
1.1kv grade as required for 3.5 x 95 sq mm (45mm)
730 Supply and making end termination with brass compression
gland and aluminum / cu lugs for the following size of PVC INR Nine Hundred & Twentv Nine and Paise
insulated and PVC sheathed / XLPE al. Conductor cable of 3.000 NO 262.70 18 788.10 929.96|, . ) y
; Ninety Six Only
1.1kv grade as required for 4 x 10 sg mm (25mm)
740 Supply and making end termination with brass compression
gland and aluminum / cu lugs for the following size of PVC "
insulated and PVC sheathed / XLPE al. Conductor cable of |  3.000 NO 33750 18 101250 1194.75| N} One Thousand One Hundred & Ninety
. Four and Paise Seventy Five Only
1.1kv grade as required for 4 x 25 sq mm (28mm)
750 Supply & replacement of following items work at existing
main switch boards the rate quoted shall be inclusive of INR Thirty Two Thousand Two Hundred &
material cost and labour charges etc. 50.000 NO 546.82 18 27341.00 32262.38 Sixty Two and Paise Thirty Eight Only
16 Amps dp (side handle) main switch
760 Supply & replacement of following items work at existing
main §W|tch boards the rate quoted shall be inclusive of 50.000 NO 1228.32 18 61416.00 72470.88 INR Seventy Twp Thgusanq Four Hundred &
material cost and labour charges etc. Seventy and Paise Eighty Eight Only
32 Amps dp (side handle) main switch
770 Supply & replacement of following items work at existing
main switch boards the rate quoted shall be inclusive of .
material cost and labour charges etc. 5.000 NO 2081.96 18 10409.80 12283.56 ;Nhfegv;ilgengoeu:?d;)\:vg::undred & Eighty
32/ 40Amps TPN main switch wit re-wirable fuse unit (side y y
handle)
780 Supply & replacement of following items work at existing
main switch boards the rate quoted shall be inclusive of . S :
material cost and labour charges etc. 3.000 NO 4536.71 18 13610.13 16059.95 IN.R S|xtleen Thousand &Fifty Nine and Paise
. . . . . Ninety Five Only
63 Amps tpn main switch wit re-wirable fuse unit (side
handle)
790 Supply & replacement of following items work at existing
main §W|tch boards the rate quoted shall be inclusive of 100.000 NO 196.15 18 19615.00 23145.70 INR Tvyenty Threg Thousand One Hundred &
material cost and labour charges etc. Forty Five and Paise Seventy Only
32 Amps porcelain fuse unit(500v)
800 Supply & replacement of following items work at existing
main switch boards the rate quoted shall be inclusive of 15.000 NO 350.48 18 5392.20 6362.80 INR Six Thousand Three Hundred & Sixty Two

material cost and labour charges etc.
63 Amps porcelain fuse unit(500v)

and Paise Eighty Only
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810

Supply and fixing following size / modular / Gl box along with
modular base and cover plate for modular switches in
recess efc. as required.

2 Module (75mm x 75mm)

5.000

NO

225.96

18

1129.80,

1333.16|

INR One Thousand Three Hundred & Thirty
Three and Paise Sixteen Only

820

Supply and fixing following size / modular / Gl box along with
modular base and cover plate for modular switches in
recess efc. as required.

3 Module (100mm x 75mm)

5.000

NO

238.21

18

1191.05]

1405.44

INR One Thousand Four Hundred & Five and
Paise Forty Four Only

830

Supply and fixing following size / modular / Gl box along with
modular base and cover plate for modular switches in
recess etc. as required.

4 Module (125mm x 75mm)

5.000

NO

265.47

18

1327.35]

1566.27|

INR One Thousand Five Hundred & Sixty Six
and Paise Twenty Seven Only

840

Supply and fixing following size / modular / Gl box along with
modular base and cover plate for modular switches in
recess efc. as required.

6 Module (200mm x 75mm)

5.000

NO

337.50

18

1687.50

1991.25

INR One Thousand Nine Hundred & Ninety
One and Paise Twenty Five Only

850

Supply and fixing following size / modular / Gl box along with
modular base and cover plate for modular switches in
recess etc. as required.

8 Module (125mm x 125mm)

5.000

NO

360.04

18

1800.20|

2124.24

INR Two Thousand One Hundred & Twenty
Four and Paise Twenty Four Only

860

Supply and fixing following size / modular / Gl box along with
modular base and cover plate for modular switches in
recess efc. as required.

12 Module (200mm x 150mm)

5.000

NO

454.70

18

2273.50

2682.73

INR Two Thousand Six Hundred & Eighty Two
and Paise Seventy Three Only

870

Supply and fixing following way single pole, neutral, sheet
steel, MCB distribution board, 240volts on surface / recess
complete with tinned copper bus bar, interconnections,
powder painted including earthing etc. as required (but
without MCB / RCCB / Isolater)

2 + 4 way / 6 way, double door

5.000

NO

1255.34

18

6276.70

7406.51

INR Seven Thousand Four Hundred & Six and
Paise Fifty One Only

880

Supply and fixing following way single pole, neutral, sheet
steel, MCB distribution board, 240volts on surface / recess
complete with tinned copper bus bar, interconnections,
powder painted including earthing etc. as required (but
without MCB / RCCB / Isolater)

2 + 6 way / 8 way, double door

5.000

NO

244483

18

12224.15]

14424.50

INR Fourteen Thousand Four Hundred &
Twenty Four and Paise Fifty Only

890

Supply and fixing following way single pole, neutral, sheet
steel, MCB distribution board, 240volts on surface / recess
complete with tinned copper bus bar, interconnections,
powder painted including earthing etc. as required (but
without MCB / RCCB / Isolater)

2 + 8 way / 10 way, double door

2.000

NO

2603.29

18

5206.58

6143.76

INR Six Thousand One Hundred & Forty Three
and Paise Seventy Six Only
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900

Supply and fixing following way single pole, neutral, sheet
steel, MCB distribution board, 240volts on surface / recess
complete with tinned copper bus bar, interconnections,
powder painted including earthing etc. as required (but
without MCB / RCCB / Isolater)

2 + 12 way / 14 way, double door

2.000

NO

3123.95

18

6247.90

7372.52

INR Seven Thousand Three Hundred &
Seventy Two and Paise Fifty Two Only

910

Supplying and fixing following way horizontal type three pole,
neutral, sheet steel, MCB distribution board, 415volts on
surface / recess complete with tinned copper bus bar,
neutral bus bar, earth bar, din bar, interconnections, powder
painted including earthing etc. as required. (but without MCB
/ RCCB / isolater)

4 way (4 + 12), double door

200.000

NO

2961.38

18

592276.00|

698885.68|

INR Six Lakh Ninety Eight Thousand Eight
Hundred & Eighty Five and Paise Sixty Eight
Only

920

Supplying and fixing following way horizontal type three pole,
neutral, sheet steel, MCB distribution board, 415volts on
surface / recess complete with tinned copper bus bar,
neutral bus bar, earth bar, din bar, interconnections, powder
painted including earthing etc. as required. (but without MCB
/ RCCB / isolater)

6 way (4 + 18), double door

5.000

NO

3589.05

18

17945.25

21175.40

INR Twenty One Thousand One Hundred &
Seventy Five and Paise Forty Only

930

Wiring of light point / fan point / exhaust fan point / call bell
point / socket point with 1.5sq.mm FRLS PVC insulated
copper conductor single core cable in surface / recessed
medium class PVC conduit with modular switch, modular
plate, modular cover, suitable Gl box and earthing the point
with 1.5sq.mm FRLC PVC insulated cu. Conductor single
core cable etc. as required. (Total three run colour code
should be maintained) 1.10.2 - group - B.

220.000

POINT

811.89

18

178615.80

210766.64

INR Two Lakh Ten Thousand Seven Hundred
& Sixty Six and Paise Sixty Four Only

940

Removing & Re-fixing of LED light/ 1x40w / 2x40w street
light fittings/1x70w / 1x150w/1x80w/ 1x125w SV &MV IAmps
& fitting in the existing street poles (or) Buildings. Which are
fitted at a height of 5 to 7 Mtr. From the ground level. The light
fitting only will be issued from Township Civil Stores.

250.000

NO

157.23

18

39307.50

46382.85

INR Forty Six Thousand Three Hundred &
Eighty Two and Paise Eighty Five Only

950

Removing & Re-fixing of 1200mm sweep ceiling fan in the
public buildings & Qtrs in Township. Which are fitted at a
height of 3 to 4 Mtr from the ground level. The ceiling fans
only will be issued from Township Civil Stores.

200.000

NO

215.05

18

43010.00

50751.80

INR Fifty Thousand Seven Hundred & Fifty
One and Paise Eighty Only

960

Removing / Replacing / Rectification of faults in 250W SV
lamp / 150 W SV LAMP/ 1x500w (or) 1000W Halogen /
1x250w (or) 2x250w Metal Halide / 1x400w (or) 2x400w Metal
halide fittings in the existing street light poles, which are fitted
at a height of 08 to 12 Mtrs. From ground level. The required
materials and Boom ladder will be issued free of cost from
Township Civil Stores.

200.000

NO

546.07

18

109214.00

128872.52

INR One Lakh Twenty Eight Thousand Eight
Hundred & Seventy Two and Paise Fifty Two
Only
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980

Rectifying of faults in 1x40w/ 70w SV /150 W SV streetlight
fitting in the existing street light poles & public buildings such
as loose connections, changing of damaged wires and
jumper faults, which are fitted at a height of 4 to 7 mtr from
ground level. The required materials will be issued free of
cost from township Civil stores

100.000

NO

171.53

18

17153.00,

20240.54

INR Twenty Thousand Two Hundred & Forty
and Paise Fifty Four Only

990

Laying of 2x1.5/2x4 / 2x6, 2x10 /4x6 /3 1/2x25/3 1/2x 35
/31/2x50/3 1/2x 95 sq.mm Al./copper conductor PVC
insulated armored cable in ground/ wall with necessary
clAmps, fixtures etc. The armored Cable alone supplied at
free of cost from Civil Township Stores.

150.000

RM

257.24

18

38586.00

45531.48

INR Forty Five Thousand Five Hundred &
Thirty One and Paise Forty Eight Only

1000

Rectifying/Replacing of faults in 1x40w Tube patty fitting in
Qtrs/Public building. Which are fitted at a height of 2.5 to 4
Mtr from ground level. The light fitting alone will be supplied
by BHEL free of cost from Township Civil Stores. (Old fitting
to be returnrd to store)

80.000

NO

65.13

18

5210.40

6148.27

INR Six Thousand One Hundred & Forty Eight
and Paise Twenty Seven Only

1010

Rectifying of faults such as loose connections, replacement
of faulty materials with out removing of the 1200mm sweep
ceiling fan/ 300 mm Exhaust fans at Qtrs / Pubilc building in
Township. The required materials alone will be issued by
BHEL free of cost at Township Civil Stores.(Rubber brush,
Capacitor , Wire etc ).

500.000

NO

71.41

18

35705.00

42131.90

INR Forty Two Thousand One Hundred &
Thirty One and Paise Ninety Only

1020

Rectifying/Replacing of faults in 1x40w Tube patty fitting in
Qtrs/Public building. Such as loose connections and
replacement of defective components. Which are fitted at a
height of 2.5 to 4 Mtr from ground level. The new spare
materials alone will be supplied by BHEL free of cost from
Township Civil Stores. (Tube light, starter, starter base, side
holder, choke etc)

150.000

NO

85.71

18

12856.50

15170.67

INR Fifteen Thousand One Hundred & Seventy
and Paise Sixty Seven Only

1030

Replacement of Single phase 15 Amps / 32 Amps TPN main
switch in Qtrs / public buildings in Township. The work
includes necessary cable inter connections wire / cable etc.
The Main switch and cable / Wire if required only supplied by
BHEL free of cost at Township Civil Stores. (The old material
returned to Civil township stores)

20.000

NO

128.62

18

2572.40

3035.43]

INR Three Thousand &Thirty Five and Paise
Forty Three Only

1040

Replacement of Three phase 32 Amps/63 Ams TPN main
switch in Qtrs / public buildings in Township. The work
includes necessary cable inter connections wire / cable etc.
The Main switch and cable / Wire if required only supplied by
BHEL free of cost at Township Civil Stores. (The old material
returned to Civil township stores)

50.000

NO

257.24

18

12862.00|

15177.16|

INR Fifteen Thousand One Hundred & Seventy
Seven and Paise Sixteen Only
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1050

Rectifying of faults Three phase 15 A/32 A etc TPN Main
switch in Qtrs / public building in Township. The work
includes necessary inter- connections Wire / cable etc. The
TPN Main switch and cable / wire if required only supplied by
BHEL free of cost at Township Civil Stores. (The old material
returned to Civil township stores).

50.000

NO

128.62

18

6431.00

7588.58,

INR Seven Thousand Five Hundred & Eighty
Eight and Paise Fifty Eight Only

1060

Removing of old service wires and laying of 2 run of 7/ 20
PVC insulated unsheathed copper cable with continuous
running of 14 SWG insulated Gl wire for service connection
with necessary procelain or PVC reel insulators, that reel
insulators binding with 18 SWG copper wire and connection
at both ends, materials will be supplied by BHEL. The old
materials should be returened to township civil stores.
(including disconnecting, reconnecting charges & EB
coordination)

800.000

RM

90.55

18

72440.00

85479.20

INR Eighty Five Thousand Four Hundred &
Seventy Nine and Paise Twenty Only

1070

Experienced electrician (ITI/ Diploma holder) for attending
day to day electrical complaints in township quarters and
public buildings etc. Including all maintenance works like
attending to the fuse off call works, cleaning of DG sets,
cleaning of all types of motors & starters and other electrical
works etc., complete.

200.000

NO

835.39

18

167078.00,

197152.04

INR One Lakh Ninety Seven Thousand One
Hundred & Fifty Two and Paise Four Only

1080

Experienced helper electrician (IT1/ Diploma holder) for
attending day to day electrical complaints in township
quarters and public buildings etc. Including all maintenance
works like attending to the fuse off call works, cleaning of DG
sets, cleaning of all types of motors & starters and other
electrical works etc., complete.

150.000

NO

769.51

18

115426.50|

136203.27|

INR One Lakh Thirty Six Thousand Two
Hundred & Three and Paise Twenty Seven
Only

1090

Supplying & fixing / replacing of box type single fluorescent
fitting with copper choke and condenser complete with ISI
mark. The rate includes necessary fixtures inter-
connections, testing and commissioning. The old materials
should be returned to civil store.

4 Ft. 40 Watts Tube Light with Ballast (Philips / Crompton /
Wipro / Equivalent

3.000

NO

538.46

18

1615.38

1906.15

INR One Thousand Nine Hundred & Six and
Paise Fifteen Only

1100

Supplying & fixing / replacing of box type twin fluorescent
fitting with copper choke and condenser (HPF) complete with
ISI mark. The rate includes necessary fixtures
interconnections, testing and commissioning. The old
materials should be returned to civil store.

4 Ft. 40 Watts with Ballast (Philips / Crompton / Wipro /
Equivalent)

3.000

NO

899.10

18

2697.30)

3182.81

INR Three Thousand One Hundred & Eighty
Two and Paise Eighty One Only
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1110

Supplying & fixing / replacing of condenser for SV / MV lamp.
The rate includes testing and commissioning. The old
materials should be returned to civil store.

10 Mrd for 125 Watts Bulb

4.000

NO

147.85

18

591.40

697.85

INR Six Hundred & Ninety Seven and Paise
Eighty Five Only

1120

Supplying & fixing / replacing of condenser for SV / MV lamp.
The rate includes testing and commissioning. The old
materials should be returned to civil store.

15 Mid for 250 Watts Bulb

4.000

NO

196.80

18

787.20

928.90

INR Nine Hundred & Twenty Eight and Paise
Ninety Only

1130

Supplying & fixing / replacing of condenser for SV / MV lamp.
The rate includes testing and commissioning. The old
materials should be returned to civil store.

20 Mfd for 400 Watts Bulb

4.000

NO

272.73

18

1090.92

1287.29

INR One Thousand Two Hundred & Eighty
Seven and Paise Twenty Nine Only

1140

100Amps Porcelain Fuse Unit (500V) - Supplying & fixing /
replacing of fuse units (Anchor / equivalent). The rate
includes necessary fixtures interconnections, testing and
commissioning. The old materials should be returned to civil
store.

5.000

NO

418.79

18

2093.95

2470.86

INR Two Thousand Four Hundred & Seventy
and Paise Eighty Six Only

1150

200 Amps Porcelain Fuse Unit (500V) - Supplying & fixing /
replacing of fuse units (Anchor / equivalent). The rate
includes necessary fixtures interconnections, testing and
commissioning. The old materials should be returned to civil
store.

3.000

NO

678.09

18

2034.27

2400.44

INR Two Thousand Four Hundred and Paise
Forty Four Only

1160

4 Way Neutral Link - Supplying & fixing of neutral link 15
amps. The rate includes necessary fixtures inter-
connections, testing and commissioning. The old materials
should be returned to civil store.

5.000

NO

30.87

18

154.35|

182.13

INR One Hundred & Eighty Two and Paise
Thirteen Only

1170

6 Way Neutral Link -Supplying & fixing of neutral link 15
amps. The rate includes necessary fixtures inter-
connections, testing and commissioning. The old materials
should be returned to civil store.

5.000

NO

45.69

18

228.45

269.57

INR Two Hundred & Sixty Nine and Paise Fifty
Seven Only

1180

8 Way Neutral Link -Supplying & fixing of neutral link 15
amps. The rate includes necessary fixtures inter-
connections, testing and commissioning. The old materials
should be returned to civil store.

5.000

NO

57.00

18

285.00

336.30

INR Three Hundred & Thirty Six and Paise
Thirty Only

1190

12 Way Neutral Link -Supplying & fixing of neutral link 15
amps. The rate includes necessary fixtures inter-
connections, testing and commissioning. The old materials
should be returned to civil store.

5.000

NO

82.83

18

414.15

488.70

INR Four Hundred & Eighty Eight and Paise
Seventy Only

1200

Supplying,installation,testing and commissioning of Digital
/Astronomical time switch to be mounted in feeder pillars /
Lighting DBs for automatic switching On & OFF of street
lights at sun set & sun rise or twilight(Auto ON, Auto OFF,
Auto modes) with manual override facility with 12/24 hour
display format with suitable battery and indication for relay
status i/c programming at site complete as required. 1 output
per phase and suitable for single phase supply.

5.000

NO

3875.92

18

19379.60,

22867.93

INR Twenty Two Thousand Eight Hundred &
Sixty Seven and Paise Ninety Three Only
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1210

Supplying and fixing metal box of .200 mm X250 mm X 100
mm deep (nominal size) on surface or in recess with
suitable size of phenolic laminated sheet cover in front
including painting etc

20.000

NO

399.55

18

7991.00

9429.38

INR Nine Thousand Four Hundred & Twenty
Nine and Paise Thirty Eight Only

1220

Supply and fixing of 4 feet 36/40 watts fluorecent patty type
light fitting with copper choke/Electronic Choke and suitable
metal braket set. Work is inclusive supply of silk wire adaptor
interconnections earth connections etc are required.

6.000

NO

390.60

18

2343.60

2765.45

INR Two Thousand Seven Hundred & Sixty
Five and Paise Forty Five Only

1230

Supply and providing Earth pit as per the drawing No:
BAP:CTS:EL:PLNG2014 attached. All the materials required
for providing the earth pit.s per the drawing is under
contractors's scope. In ordinary Earth / soft rock / hard rock

50.000

NO

11833.16

18

591658.00

698156.44|

INR Six Lakh Ninety Eight Thousand One
Hundred & Fifty Six and Paise Forty Four Only

1240

Supplying and fixing of 400 x 500 x 230 mm street light
timer/EB Meter control box, CRCA Sheet with powder coat
paint finish-Weather proof type and suitable for 01 no of 5
mm thick hylem Sheet as required.The rate includes fixing of
02 sets of clamps , required suitable Gl nut & bolt with
washers etc.

5.000

NO

3086.91

18

15434.55|

18212.77|

INR Eighteen Thousand Two Hundred &
Twelve and Paise Seventy Seven Only

1250

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/CGL/BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

40 Watts Incandescent Bulbs

40.000

NO

21.48

18

859.20

1013.86|

INR One Thousand &Thirteen and Paise
Eighty Six Only

1260

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

60 Watts Incandescent Bulbs

30.000

NO

21.48

18

644.40

760.39

INR Seven Hundred & Sixty and Paise Thirty
Nine Only

1270

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
IS marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

2Ft, 20 Watts Flurescent Tube

4.000

NO

56.64

18

226.56

267.34

INR Two Hundred & Sixty Seven and Paise
Thirty Four Only
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1280

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

4Ft/, 36/40 Watts Flurescent Tube

15.000

NO

56.64

18

849.60

1002.53

INR One Thousand &Two and Paise Fifty
Three Only

1290

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
IS marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready /Equivalent), Range: 230 / 250 Volts. 2
years warrantee

4Ft, 18/20 Watts LED Tube light Fittings

100.000

NO

384.62

18

38462.00

45385.16

INR Forty Five Thousand Three Hundred &
Eighty Five and Paise Sixteen Only

1300

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

80 Watts Mercury Vapour Dicharge Lamp

2.000

NO

279.72

18

559.44

660.14

INR Six Hundred & Sixty and Paise Fourteen
Only

1310

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
IS marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

125/150 Watts Mercury Vapour Dicharge Lamp

2.000

NO

289.71

18

579.42

683.72

INR Six Hundred & Eighty Three and Paise
Seventy Two Only

1320

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

250 Watts Mercury Vapour Dicharge Lamp

2.000

NO

609.39

18

1218.78

1438.16|

INR One Thousand Four Hundred & Thirty
Eight and Paise Sixteen Only

1330

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

24 W LED 400K 2X2 Square type recessed fitting with LED

4.000

NO

2997.00

18

11988.00|

14145.84

INR Fourteen Thousand One Hundred & Forty
Five and Paise Eighty Four Only
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1340

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

25W- 30 W _LED Street light fitting with waterproof driver

20.000

NO

1794.20

18

35884.00

42343.12

INR Forty Two Thousand Three Hundred &
Forty Three and Paise Twelve Only

1350

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
IS marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

32W- 45 W _LED Street light fitting with waterproof driver

20.000

NO

2761.24

18

55224.80

65165.26

INR Sixty Five Thousand One Hundred & Sixty
Five and Paise Twenty Six Only

1360

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

48W -60W LED Street light fitting with waterproof driver

40.000

NO

4090.91

18

163636.40

193090.95

INR One Lakh Ninety Three Thousand
&Ninety and Paise Ninety Five Only

1370

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
IS marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

100W- 120W LED Street light fitting with waterproof driver

20.000

NO

5879.12

18

117582.40

138747.23

INR One Lakh Thirty Eight Thousand Seven
Hundred & Forty Seven and Paise Twenty
Three Only

1380

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

30W-45 LED Flood Street light fitting with waterproof driver

24.000

NO

2582.42

18

61978.08

73134.13

INR Seventy Three Thousand One Hundred &
Thirty Four and Paise Thirteen Only

1390

Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ /
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

50W -60W LED Flood Street light fitting with waterproof
driver

20.000

NO

3996.00

18

79920.00

94305.60

INR Ninety Four Thousand Three Hundred &
Five and Paise Sixty Only
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1400 Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/CGL/ BAJAJ / 10.000 NO 6293.70 18 62937.00| 74265.66
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

120 -150 W LED Flood Street light fitting with waterproof
driver

INR Seventy Four Thousand Two Hundred &
Sixty Five and Paise Sixty Six Only

1410 Supply and replacing of the following material for quarters
lights, public building flurescent tube lights (LED / Tublar),
incandenscent bulbs, street light blubs in old & new township
which are fitted upto the height of 10m from ground level with
ISI marked materials. (Make: Philips/ CGL/ BAJAJ / 4.000 NO 9090.90 18 36363.60 42909.05
JAGUAR/Eveready/Equivalent ), Range: 230 / 250 Volts. 2
years warrantee

160W-200W LED Flood Street light fitting with waterproof
driver

INR Forty Two Thousand Nine Hundred & Nine
and Paise Five Only

1420 Supply and replacement of the following items in the existing
panel board / steert light control boards situated in old & new
township, all fixing arrangement like channel, screws,
nut/bolts, terminal connections etc, are in contractor's 4.000 NO 3776.23 18 15104.92 17823.81
scope.

40AMPS 3PHASE 4/3POLE CONTACTOR (L&T, SIEMENS,
BCH Only)

INR Seventeen Thousand Eight Hundred &
Twenty Three and Paise Eighty One Only

1430 Supply and replacement of the following items in the existing
panel board / steert light control boards situated in old & new
township, all fixing arrangement like channel, screws,
nut/bolts, terminal connections etc, are in contractor's 2.000 NO 6744.75 18 13489.50 15917.61
scope.

70AMPS 3PHASE 4/3POLE CONTACTOR (L&T, SIEMENS,
BCH Only)

INR Fifteen Thousand Nine Hundred &
Seventeen and Paise Sixty One Only

1440 Supply and replacement of the following items in the existing
Tubelights Fittings /Out door tubelight fittings in various qgtrs,
public building etc located in in old & new township, all fixing
arrangement like channel, screws, nut/bolts, terminal 5.000 NO 21.48 18 107.40 126.73
connections etc, are in contractor's scope includes labour
charges also.

20Watts Tubelights Starter

INR One Hundred & Twenty Six and Paise
Seventy Three Only

1450 Supply and replacement of the following items in the existing
Tubelights Fittings /Out door tubelight fittings in various gtrs,
public building etc located in in old & new township, all fixing
arrangement like channel, screws, nut/bolts, terminal 5.000 NO 21.48 18 107.40| 126.73
connections etc, are in contractor's scope includes labour
charges also.

40Watts Tubelights Starter

INR One Hundred & Twenty Six and Paise
Seventy Three Only
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1460 "Supply and replacing of 36/40 Watts electronics ballast /
chock for the flurescent tube for street lights / public building
tube lights in old and new township which are fitted upto the 10.000 NO 323.68 18 3236.80 3819.42
height of 5m from ground level. MAKE: Philips/ CGL/
Bajaj/Equivalent Only

INR Three Thousand Eight Hundred &
Nineteen and Paise Forty Two Only

1470 Supply & fixing of automatic water heater with copper
container with glass wool/puff insulation with MS powder
coated shell suitable for 25 liters. capacity 230v/2000watts.
All fixing accessories are under contractor. scope including 5.000 NO 9780.21 18 48901.05| 57703.24]
suitable size cables, anchor fasteners bolts, fixing channels,
plug top if any etc. Make: Racold/ Venus/ V-guard/ Crompton/
orient/Equivalent only.

INR Fifty Seven Thousand Seven Hundred &
Three and Paise Twenty Four Only

1480 Supply & fixing of 230volts,50hz, AC ceiling fan complete
1200mm (48") sweep with 300mm down road (without
regulator) in quarters, public buildings of old/new township.
All fixing accessories are under contractor?s scope including
suitable size connecting wire, fixing nuts &bolts if any etc.
The removed old fan will be handed over to civil store. Make:
Crompton/ Orient/ Usha/ V-guard/ Polar/ Khaitan/
Bajaj/Equivalent only.

INR Four Lakh Sixty Eight Thousand Seven
180.000 NO 2207.14 18 397285.20 468796.54|Hundred & Ninety Six and Paise Fifty Four
Only

1490 Supply & fixing of 230volts,50hz stepped electronic
300w/450w/ square type fan regulator in quarters, public
buildings of old/new township. All fixing accessories are 120.000 NO 272.73 18 32727.60 38618.57|
under contractor?s scope include connecting wire, fixing
nuts & bolts if any etc. Make: Anchor/Fibros/Equivalent etc.

INR Thirty Eight Thousand Six Hundred &
Eighteen and Paise Fifty Seven Only

1500 Supply & fixing of 230volts,50hz,300mm (12") sweep AC
exhaust fan in quarters, public buildings of old/new

township. All fixing der contractors scope including suitable INR One Lakh Thirteen Thousand Seven
size connecting wire, fixing nuts & bolts if any etc. Make: 40.000 NO 2410.88 18 96435.20| 113793.54|Hundred & Ninety Three and Paise Fifty Four
Crompton/ Orient/ Usha/ Vguard/ Polar/ Khaitan/ Bajaj Only

/Equivalent only. The removed old fan will be handed over to

civil store.

1510 Supply & fixing of 230volts,50hz, 450mm (18") sweep AC
exhaust fan in quarters, public buildings of old/new township.
All fixing der contractors scope including suitable size
connecting wire, fixing nuts & bolts if any etc. Make: 3.000 NO 4952.43 18 14857.29 17531.60
Crompton/Orient/ Usha/ Vguard/ Polar/ Khaitan/
Bajaj/Equivalent only. The removed old fan will be handed
over to civil store.

INR Seventeen Thousand Five Hundred &
Thirty One and Paise Sixty Only

1520 Supply & fixing of MS/fiber louvers shutters arrangement for
300mm AC exhaust fan complete. All fixing accessories are
under contractor's scope including suitable size frame if 20.000 NO 304.70 18 6094.00 7190.92
required, fixing nuts & bolts etc. Make: Any standard make
approved by engineer in charge.

INR Seven Thousand One Hundred & Ninety
and Paise Ninety Two Only
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1530 Supply & replacement of the following items in the existing
panel board situated in old/new township public buildings,
reservoirs, various pump house etc. Al fixing arrangement
like channel, screws, nut/bolts, terminal connections etc. are
in contractor's scope. Old main switch will be handed over to 1.000 NO 13499.99 18 13499.99 15929.99
Civil Township store. Make: Standard/HPL/ EE / Equivalent
make approved by engineer in charge.

100Amps TPN switch disconnector fuse unit in sheet steel
enclosure with HRC fuses double break

INR Fifteen Thousand Nine Hundred & Twenty
Nine and Paise Ninety Nine Only

1540 Supply & replacement of the following items in the existing
panel board situated in old/new township public buildings,
reservoirs, various pump house etc. All fixing arrangement
like channel, screws, nut/bolts, terminal connections etc. are
in contractor's scope. Old main switch will be handed over to| ~ 1.000 NO 19903.83 18 19903.83| 23486.52
Civil Township store. Make: Standard/ HPL/ EE /Equivalent
make approved by engineer in charge.

200Amps TPN switch disconnector fuse unit in sheet steel
enclosure with HRC fuses double break

INR Twenty Three Thousand Four Hundred &
Eighty Six and Paise Fifty Two Only

1550 Supply & replacement of Surface mounting plastic box -1 or
2 Modules in the existing panel board situated in old/new
township public buildings, reservoirs, various pump house
etc. All fixing arrangement like channel, screws, nut/bolts,
terminal connections etc. are in contractor's scope. Old INR Seven Thousand Eight Hundred & Thirty
main switch will be handed over to Civil Township store. 150.000 NO 44.25 18 6637.50 7832.25 Two and Paise Twenty Five Only

Make: Standard/ Anchor/ Fibros /Equivalent make approved
by engineer in charge. 200Amps TPN switch disconnector
fuse unit in sheet steel enclosure with HRC fuses double
break

1560 Supply & replacement of Surface mounting plastic box - 6
Modules in the existing panel board situated in old/new
township public buildings, reservoirs, various pump house
etc. All fixing arrangement like channel, screws, nut/bolts,
terminal connections etc. are in contractor's scope. Old INR One Thousand Seven Hundred & Forty
main switch will be handed over to Civil Township store. 20.000 NO 74.09 18 1481.80 1748.52 Eight and Paise Fifty Two Only

Make: Standard/ Anchor/ Fibros /Equivalent make approved
by engineer in charge. 200Amps TPN switch disconnector
fuse unit in sheet steel enclosure with HRC fuses double
break

1570 Supply & replacement of the following electrical items in the
existing switch boxes in various quarters, public buildings
situated in old/new township. All fixing arrangement like
channel, screws, nut/bolts, terminal connections etc. are in
contractor's scope. Old removable items will be handed over | 150.000 NO 50.42 18 7563.00 8924.34
to Civil Township store. Make: Anchor/ Fibros/Equivalent
make approved by engineer in charge.

5amps 3pin&2pin combined flush type wall socket

INR Eight Thousand Nine Hundred & Twenty
Four and Paise Thirty Four Only

We hereby accepted above
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1580 Supply & replacement of the following electrical items in the
existing switch boxes in various quarters, public buildings
situated in old/new township. All fixing arrangement like
channel, screws, nut/bolts, terminal connections etc. are in
contractor's scope. Old removable items will be handed over| 50.000 NO 87.46 18 4373.00 5160.14
to Civil Township store. Make: Anchor/ Fibros/Equivalent
make approved by engineer in charge.

5amps/15amps 3pin flush type wall socket

INR Five Thousand One Hundred & Sixty and
Paise Fourteen Only

1590 Supply & replacement of the following electrical items in the
existing switch boxes in various quarters, public buildings
situated in old/new township. All fixing arrangement like
channel, screws, nut/bolts, terminal connections etc. are in
contractor's scope. Old removable items will be handed over| 15.000 NO 62.77 18 941.55 1111.03
to Civil Township store. Make: Anchor/Fibros /Equivalent
make approved by engineer in charge.

5amps 3pin plug top

INR One Thousand One Hundred & Eleven
and Paise Three Only

1600 Supply & replacement of the following electrical items in the
existing switch boxes in various quarters, public buildings
situated in old/new township. All fixing arrangement like
channel, screws, nut/bolts, terminal connections etc. are in
contractor's scope. Old removable items will be handed over 5.000 NO 80.26 18 401.30 473.53
to Civil Township store. Make: Anchor/Fibros /Equivalent
make approved by engineer in charge.

15amps3pin plug top

INR Four Hundred & Seventy Three and Paise
Fifty Three Only

1610 Supply & replacement of the following electrical items in the
existing switch boxes in various quarters, public buildings
situated in old/new township. All fixing arrangement like
channel, screws, nut/bolts, terminal connections etc. are in
contractor's scope. Old removable items will be handed over INR Seven Thousand One Hundred & Sixty
to Civil Township store. Make: Anchor/Fibros/Equivalent 6.000 NO 1011.48 18 6068.88 7161.28 One and Paise Twenty Eight Only

make approved by engineer in charge.

25amps flush type wall socket with 25A DP MCB for AC plug

1620 Supply of following LT,1100Volts, XLPE PVC aluminum
armored suitable for underground cable with ISI mark. Make:
KEV KEC/POLYCAB/ FINOLEX /Equivalent etc. with ISl or 40.000 RM 107.01 18 4280.40 5050.87
equivalent make approved by engineer in charge.
2core,6sgmm.PVC Armored AL. UG Cable

1630 Supply of following LT,1100Volts, XLPE PVC aluminum
armored suitable for underground cable with ISI mark. Make:
KEV KEC/ POLYCAB/ FINOLEX/Equivalent etc. with ISl or 40.000 RM 160.52 18 6420.80 7576.54
equivalent make approved by engineer in charge.
2core,25sgmm.PVC Armored AL. UG Cable

INR Five Thousand &Fifty and Paise Eighty
Seven Only

INR Seven Thousand Five Hundred & Seventy
Six and Paise Fifty Four Only

We hereby accepted above
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1640

Supply of following LT,1100Volts, XLPE PVC aluminum
armored suitable for underground cable with ISI mark. Make:
KEV KEC/ POLYCAB/ FINOLEX/Equivalent etc. with ISl or
equivalent make approved by engineer in charge.
3.5core,35sgmm.PVC Armored AL. UG Cable

300.000

RM

286.05

18

85815.00

101261.70

INR One Lakh One Thousand Two Hundred &
Sixty One and Paise Seventy Only

1650

Supply of following LT,1100Volts, XLPE PVC aluminum
armored suitable for underground cable with ISI mark. Make:
KEV KEC/ POLYCAB/ FINOLEX /Equivalent etc. with ISl or
equivalent make approved by engineer in charge.
3.5core,50sgmm.PVC Armored AL. UG Cable

50.000

RM

372.49

18

18624.50,

21976.91

INR Twenty One Thousand Nine Hundred &
Seventy Six and Paise Ninety One Only

1660

Supply of following LT,1100Volts, XLPE PVC aluminum
armored suitable for underground cable with ISI mark. Make:
KEV KEC/ POLYCAB/ FINOLEX/Equivalent etc. with ISl or
equivalent make approved by engineer in charge.
4core,6sgmm.PVC Armored AL. UG Cable

50.000

RM

138.91

18

6945.50

8195.69

INR Eight Thousand One Hundred & Ninety
Five and Paise Sixty Nine Only

1670

Supply of following LT,1100Volts, XLPE PVC aluminum
armored suitable for underground cable with ISI mark. Make:
KEVKEC/ POLYCAB/ FINOLEX/Equivalent etc. with ISl or
equivalent make approved by engineer in charge.
4core,16sgmm.PVC Armored AL. UG Cable

200.000

RM

200.65

18

40130.00

47353.40

INR Forty Seven Thousand Three Hundred &
Fifty Three and Paise Forty Only

1680

Supply of following PVC insulated single core multi strand
fire retardant flexible copper cable with ISI mark conforming
to relevant IS. Make: KEI KEC/ POLYCAB/
FINOLEX/Equivalent etc. with ISl or equivalent make
approved by engineer in charge.

10SQ.MM copper cable

40.000

RM

94.17

18

3766.80

4444.82

INR Four Thousand Four Hundred & Forty
Four and Paise Eighty Two Only

1690

Supply of following PVC insulated single core multi strand
fire retardant flexible copper cable with ISI mark conforming
to relevant IS. Make: KEVKEC/ POLYCAB/
FINOLEX/Equivalent etc. with IS or equivalent make
approved by engineer in charge.

25SQ.MM copper cable

40.000

RM

338.25

18

13530.00|

15965.40

INR Fifteen Thousand Nine Hundred & Sixty
Five and Paise Forty Only

1700

Supply & fixing of Synthetic Molded Compound Box in public
building/various quarters/street light poles/reservoir panels
etc. in old &new Township. All fixing
arrangement/accessories like clamps, nuts & bolts are
under contractor scope and the old removable boxes will be
handed over to civil township store. Make: SYNTEX/
ANCHOR/ AUQATECH /Equivalent make approved by
engineer in charge.

30.000

NO

879.12

18

26373.60

31120.85]

INR Thirty One Thousand One Hundred &
Twenty and Paise Eighty Five Only
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BHEL Tender Ref No. 975526005E

1710 Supply & fixing of RCCB/ELCB OF 40AMPS 30milliAmps in
public building/various quarters/street light poles/reservoir
panels etc. in old &new Township. All fixing ) ) .
arrangement/accessories like clamps, nuts & bolts are 2.000 NO 2366.63 18 4733.26 5585.25 INR Five Thgusand Five Hundred & Eighty
. Five and Paise Twenty Five Only
under contractor scope and the old removable boxes will be
handed over to civil township store. Make: approved by
engineer in charge.
1720 Supply & fixing of RCCB/ELCB OF 63AMPS 30milliAmps in
public building/various quarters/street light poles/reservoir
panels etc. in old &new Township. All fixing . .
arrangement/accessories like clamps, nuts & bolts are 2.000 NO 2675.32 18 5350.64 6313.76 INR S').( Thousand Three Hundred & Thirteen
: and Paise Seventy Six Only
under contractor scope and the old removable boxes will be
handed over to civil township store. Make: approved by
engineer in charge.
1730 Hire and running charges for supply of JCB. Rate include of . ) .
services of operating staff, all consumables, fuels and supply| 96.000 HOUR 1373.63 18 131868.48 155604.81 INR One Lakh Fifty F|ve.Thogsand Six
- : Hundred & Four and Paise Eighty One Only
of lubricating oil etc.
1740 Cleaning of 300mm/450 mm exhaust fan provided in various
places in the Township by any cleaning agent. The fans are INR Eight Thousand &Thirteen and Paise
at a height of 3.0Mtr to 4.0Mtr from the floor level. (The cost 40.000 NO 169.78 18 6791.20 8013.62 Sixty T\?vo Only
includes supply of Anti corrosive cleaning agent.)
1750 Rewinding of 300mm sweep exhaust fan motor / pedestal
fan motors / wall mounting fan motor of any make. (Usha/
Orient/Kaithan/ Amonard/Equivalent etc.). The rate includes |  40.00 NO 871.54 18 34861.60 4113669\ Forty One Thousand One Hundred &
: - Thirty Six and Paise Sixty Nine Only
cost of all labours and changing the worn-out bearing,
capacitor
1760 Rewinding of 450 mm sweep exhaust fan motor / The rate ) )
includes cost of all labours and changing the worn-out 3.00 NO 1494.06 18 4482.18 5288.97]N" Five Thousand Two Hundred & Eighty
. . " . Eight and Paise Ninety Seven Only
bearing, capacitor (2.5mfd), adaptor fixing bolt if any, etc.
1770 Removing & Re-fixing of Exhaust fan in the public buildings
& Qtrs in Township. Which arglfltted ata he|gljt of 3 to 4 Mir. 50.00 NO 237.69 18 11884.50 14023.71 INB Fourteen Thousand &Twenty Three and
From the ground level. The ceiling fans only will be issued Paise Seventy One Only
from Township Civil Stores.
1780 Supply and replacing of Ignitor for HPSV street light in ) .
poles/Public Buildings for various wattage 150w/250w/400w |  10.00 NO 384.62 18 3846.20 a538.52|'NR_Four Thousand Five Hundred & Thirty
Eight and Paise Fifty Two Only
1790 Supply and replacing of 2Ft, 10 Watts LED Tube light .
Fittings. IS| marked materials. (Make: Philips/ CGL/ 20.00 NO 318.68 18 6373.60 7520.85| N Seven Thousand Five Hundred & Twenty
. and Paise Eighty Five Only
BAJAJ/Equivalent), 2 years warrantee
1800 Supply and replacing of 4Ft, 18/20 Watts retrofit LED Tube
light Fittings. 40,00 NO 302.20 18 12088.00 14263.84 INR Fourteen Thousand Two Hundred & Sixty

ISI marked materials. (Make: Philips/ CGL/
BAJAJ/Equivalent), 2 years warrantee

Three and Paise Eighty Four Only
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1810

Supply and replacing of 130W-150 W LED Street light fitting
with waterproof driver.

In old & new township which are fitted upto the height of 10m
from ground level with ISI marked materials. (Make: Philips/
CGL/ BAJAJ/ Jaguar/Equivalent ), 2 years warrantee

10.00

NO

7892.10

18

78921.00

93126.78

INR Ninety Three Thousand One Hundred &
Twenty Six and Paise Seventy Eight Only

1820

Supply and Fixing of 90-100 W LED Flood Street light fitting
with waterproof driver.(Make: Philips/ CGL/ BAJAJ /
JAGUAR/Equivalent), Range: 230 / 250 Volts. 2 years
warrantee

30.000

NO

4405.59

18

132167.70

155957.89

INR One Lakh Fifty Five Thousand Nine
Hundred & Fifty Seven and Paise Eighty Nine
Only

1830

Supply and fixing of LED Driver suitable for 90-120 W LED -
Make Philips/ Cromton/ Bajaj/ Jaguar /Equivalent for LED
Street Light Maintenance, IP 66, Insulated, water proof, one
year gurantee

20.000

NO

1498.50

18

29970.00

35364.60

INR Thirty Five Thousand Three Hundred &
Sixty Four and Paise Sixty Only

1840

Supply and fixing of LED Driver suitable for 45-60 W LED -
Make Philips/ Cromton/ Bajaj/ Jaguar/Equivalent for LED
Street Light Maintenance, IP 66, Insulated, water proof, one
year gurantee

20.000

NO

799.20

18

15984.00

18861.12

INR Eighteen Thousand Eight Hundred & Sixty
One and Paise Twelve Only

1850

Supply and fixing of LED Driver suitable for 30 -44 W LED -
Make Philips/ Cromton/ Bajaj/ Jaguar /Equivalent for LED
Street Light Maintenance, IP 66, Insulated, water proof, one
year gurantee

20.000

NO

499.50

18

9990.00

11788.20,

INR Eleven Thousand Seven Hundred &
Eighty Eight and Paise Twenty Only

1860

Cuttuing of foulling Trees on TNEB-HT/LT Line & Service
Line in various areas of New/Old Township in order to
provide Uninterrupted power suppy to Quarters occupants
and public Building in BHEL Township. The sizes of Trees
are given below Big Branches - SIZE Circumfrence 250MM
& ABOVE

100.000

No

351.98

18

35198.00

41533.64

INR Forty One Thousand Five Hundred &
Thirty Three and Paise Sixty Four Only

1870

Cuttuing of fauilling Trees on TNEB-HT/LT Line & Service
Line in various areas of New/Old Township in order to
provide Uninterrupted power suppy to Quarters occupants
and public Building in BHEL Township. The sizes of Trees
are given below

Big Branches - SIZE Circumfrence 249MM & BELOW

100.000

NO

136.15

18

13615.00

16065.70

INR Sixteen Thousand &Sixty Five and Paise
Seventy Only

1880

Supply and Fixing of 9W LED Bulb .(Make: Philips/Crompton/
Bajaj /Equivalent), Range: 230 / 250 Volts. one year
warrantee

100.000

NO

80.00

18

8000.00

9440.00

INR Nine Thousand Four Hundred & Forty
Only
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1890 Supply & fixing of Electrical material which are beyond

anticipation and not covered in BoQ but required for . )
operational requirement as per direction of Engineer-in- 30000.000 Rs. 1.00 18 30000.00 35400.00 Ig:: Thirty Five Thousand Four Hundred
charge. Approximate value of Rs.30,000/- (excl GST) per y
year is proposed
Total in Figures 6857805.46| 8092210.44|INR Eighty Lakh Ninety Two Thousand Two
Hundred & Ten and Paise Forty Four Only
Quoted Rate in Figures Select 0.00 0.00/|INR Zero Only
Quoted Rate in Words INR Zero Only
NOTE:
1. Bidders have to submit their offers through BHEL e-procurement portal only. Estimated rates are disclosed in the NIT and percentage rate tenders

Lo N hAwWN

(overall percentage above or below, or at par with the tender rates) are invited. Bidder has to quote (in excess or in less of) in percentage with
respect to the estimated rate.

Expenses towards GPA and GPA Insurance, along with Tools & Tackles, shall be solely borne by the Contractor.

Contract will be finalised by opening e-price bid in NIC portal followed by REVERSE AUCTION.

The contract will be awarded to single bidder only.

Evaluation of the offer shall be done on the basis of delivered cost (i.e.” Total cost to BHEL”)

GST amount will be reimbursed on submission of relevant documents.

The tenderer should not claim any monthly quota (quantity) and also any other condition.

The above rates to be quoted after having fully read and understood the tender terms and conditions.

The evaluation currency for this tender shall be INR.

We hereby accepted above
(signature & seal of bidder)
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CHAPTER -1

1.In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires: -

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including general and special conditions to contract. All
these documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

b) The "work" means, the work described in the tender documents in individual work-orders as
may be issued from time to time to the contractor by the Officer-In-charge within the power
conferred upon him including all notified or additional items of works and obligations to be
carried out as required for the performance of contract.

c) The "contractor" means, the individual Firm or Company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or
the persons composing the firm or Company or the successors of the firm or company and the
permitted assigns of such individual or firm or Company.

d) "The Officer-In charge" means, the Officer deputed by the DGM/CP&S to supervise the work or
part of the work.

e) "Approved" and "Directed" means, the approval or direction of DGM/CP&S, or person deputed
by him for the particular purposes.

f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative
Officer of the said Company including DGM/CP&S authorized to invite tenders and enter into
contract for works on behalf of the Company.

g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the
prices accepted in tender and / or the contract rates as payable to the contractor for the
execution of the work during the currency of the contract.

h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in
any day in that week.

i) A "day" means, the day of 24 hours (TWENTY-FOUR) irrespective of the number of hours
worked or not worked in that day.

i) A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as
commonly recognized by good employers in the trade in the district where the work is carried
out or as laid down in the BHEL regulations.

k) Inthe case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage
offered by the Contractor as addition / deduction from the cost of building, or other works listed
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of
all extra costs, profit, establishment charges, carriage, insurance etc., complete.
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l) Inthe case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer,
and the expression 'CONTRACT RATE shall likewise mean the rates in the BHEL Schedule of
Rate applicable as on date as adjusted by the said Contractor's percentage, if any.

m. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or
failure which become necessary for security.

n. 'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not
available at the time of inviting the tender.

Q 'PROVISONAL ITEMS' means items for which approximate quantities have been
included in the tender documents.

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable
of being evaluated by the accepted methods of measurement or assessment and is paid for
on the basis of the actual labour and materials utilized on the particular item of work referred to.

g. The 'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract
have signed the contract agreement.

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the
contractor shall remain liable for satisfactory performance of the work under the contract, repair
or replacement of any part of the work performed under the contract.

s. ‘COST shall mean and include any liability, expenditure, overhead costs whether on the site or off the
site incurred by BHEL.

The contractor shall be deemed to have carefully examined all the documents to his
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall
obtain the details / clarification from the Company before signing the contract.

MANNER OF EXECUTION OF CONTRACT:

The contract shall be deemed to have come into force from the date of Letter of Intent unless
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed,
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract.

TENDERER / CONTRACTOR 6 ACCEPTING OFFICER



CHAPTER - I

SCOPE OF CONTRACT
2. Heading to Contract:
The heading to these conditions shall not affect the interpretation thereof.

3. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawing issued the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall
be at all reasonable times to have access to them. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

3a. Secrecy

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any
Company’s guidelines issued from time to time applies to them fully and shall continue so to apply
even after the execution of such work under this contract. All classified documents furnished to the
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier
determination of the Contract.

4. Works to be carried out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools,
plant, equipment, and transport which may be required in preparation for and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in
position and all other labor necessary for the entire execution and full completion aforesaid. Any error in
description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein
according to the Drawings and Specifications, or from any of his obligations under the Contract.

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of
obtaining a particular class or quality of materials or workmanship but the articles or materials specified
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge.

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of
access and all matters affecting the execution and completion of the work. No extra charges
consequent on any mis-understanding in these respects or otherwise will be allowed.
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5. Provisional Items

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the
Tender Documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement of valuation as for deviations.

No work under these items is to be begin without instructions in writing from the Engineer -in-charge.

The extent of quantities or items described as "Provisional" shall not be held to guarantee or limit
the amount and description of the work to be executed by the Contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-
sum as included in the tender documents.

6. Deviations

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in
the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by not more than percentage set
out in the tender documents. The value of all additions and deductions will be added to or, deducted
from the contract sum, whenever the Accepting Officer intends to exercise such a right, his intentions
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis
of payment, the extra time allowed if any, and the date for completion of the entire contract.

Any objection to the Contractor to any matter concerning the order shall be communicated by him in
writing to the Engineer-in-charge within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing)
owing to differences or controversy that may arise from such an objection. In the absence such
communication of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil
Engineering Department whose decision shall be final, conclusive and binding on the contractor.

7. Time

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation/or delay, time is and shall be the essence of the contract and is specified
in the tender documents or in each individual Work Order. Time shall continue to be the essence of
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
order is to begin, the Engineer-in-charge and the Contractor shall

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in
the tender documents or the Work Order for the completion of the individual items thereof and the
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the
various trade processes or sequence of the work and shall be amended as may be required by
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed
in the tender, document or order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender documents or Order and
that the proportion of the work completed up to any time in relation to the entire work to be under the
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be
extended to allow for alteration of work made by the deviation order.

8. Stores and Materials
8.1 Materials to be supplied by the Contractor

The Contractor shall at his own cost and expense provide all materials required for the work other than
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd.

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to
the satisfaction of the Engineer-in-change, that the materials so comply.

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate to the
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his
approval fresh samples complying with the specification laid down in the contract.

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought
to site by the Contractor which are not brand new and not in accordance with the contract specifications
or do not confirm in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full
power to require other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be procured by other means. All costs,
charges and expenses which may attend such substitution shall be borne by the contractor. All
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof
has already been furnished, at the cost of the Contractor and the Contractor shall provide at his expense
all facilities which the Engineer-in-charge may require for the purpose.
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8.2 Materials to be supplied by BHEL

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with
regard to deliver of materials.

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for
compensation or damage on any ground whatsoever shall be entertained by BHEL.

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his
requirement to the Engineer-in-charge in accordance with the phased programme.

All materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor
at his expense, at the place of issue, after making due allowance for actual consumption reasonable
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other
than the place less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by BHEL.

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area
as necessary, assembling and joining the several parts together as necessary and incorporating or
fixing materials in the work including all preparatory work of whatever description as may be
required and of dosing preparing, loading and returning empty cases or containers to the place of
issue.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied
by BHEL have either during currency of the work or after completion of the work whilst under the
custody, of the contractor, becomes damaged to such an extent that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim
whatsoever on this account.

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into
consideration the materials used on the work is as per the issue and usage. If there be any
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of
materials to be made at the completion of work.

If on completion of works, the Contractor fails to return surplus materials out of those supplied by
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for
such un-returned surplus materials given in sub para-4.

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15
days’ consumption of the work).
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8.3 General

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials shall be at the risk, cost and the responsibility of the Contractor.

Officials concerned with contract shall be entitled at any time to inspect and examine any materials
intended to be used in or in the works either on the site or at factory or workshop or other places
where such materials are assembled, fabricated or manufactured or at any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall not be removed off the site without the prior written approval of
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from
the site all surplus materials out of originally supplied by him and upon such removal the same shall
revert in and became the property of the Contractor

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained
of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the Stores or materials so specified and provide other proper and suitable stores or materials
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge
shall have previously given notice to the Contractor to replace.

9. Delay and Extension of Time:

If, in the opinion of Engineer-in-charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire OR

iii) by reason of Civil commotion local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, OR

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this Contract OR

v) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make
fair and reasonable extension in the completion dates of the individual items of work of the Contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably
be required to the satisfaction of the Engineer-in-charge to proceed with the work.
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10. Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
of design rights, and shall pay any royalties which may be payable in respect of any article /or part
thereof included in the Contractor. In the event of any claim, being made or action brought against
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid.the Contractor
shall immediately be notified thereof for taking necessary action provided that payment of indemnity
shall not apply when such infringement has taken place in complying with the specific directions
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use.

11. Tax & Duties
BHEL will deduct all tax & duties for TDS of GST & IT
12. Royalties

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL
authorities.

13. Plant & Equipment:

The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred
to as T&P) required for the execution of the contract.

14. Assignment of Transfer of Contract

The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract
or any part thereof, or any share, or interest thereon to any other persons. No sum of money which
may become payable under the contract shall be payable to any person, other than the contractor
unless the prior written approval of the BHEL to the assignment or transfer of such money is given.

a. Sub-Contract
The Contractor shall not sub-let any portion of the contract without the prior written approval of the
BHEL.

15. Compliance to Regulations and Bye-Laws
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and
Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by statute

regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.

TENDERER / CONTRACTOR 12 ACCEPTING OFFICER



CHAPTER -lli

PERFORMANCE OF THE CONTRACT

16. Security deposit
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of
the work from the Contractor. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

1) Local cheques of scheduled banks, subject to realization.

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back and lieu marked by the bank in favor of BHEL.

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

Security Deposit shall not carry any interest.

17. Orders Under the Contract

All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if
sent by registered post to the address given in the tender of the Contract, shall be deemed to have

been served on the date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.
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18. Admission to Site

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed
to extend his operations beyond these areas The Contractor shall provide if necessary or required
at the site, temporary access thereto and shall alter, modify and maintain the same as required
from time to time. He shall clear away the access route when no longer required restoring the area
to its original condition

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the
work, in the contract agreement) at the site contemporaneously with the execution of the original work
and contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time, any portion ofa the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site
or of the work or any part there of shall be taken or published or otherwise circulated without the prior
approval of the Engineer-in-charge.

No such approval shall however exempt the Contractor from complying with any statutory provision
in regard to the taking and publication of such photographs.

BHEL Officials connected with the Contract shall have the right of entry to the site at all times.

Engineer-in-change shall have the power to exclude from the site any person whose admission there to
may, in his opinion is undesirable for any reason whatsoever.

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings
as may be in force from time to time. The Contractor should follow these regulations strictly and no
claims for any additional payment whatsoever will be entertained in this regard under any
circumstances.

19. Contractor’s Supervision

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent agent acceptable to the DGM/CP&S to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have
been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing
so, either the office of the DGM / Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The DGM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.
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20. Labour Laws

The Contractor shall remain liable for the payment of all wages and other statutory payments to his
employees under the payment of Wages Act 1936, Workmen's Compensation Act 1923, Minimum
Wages Act 1948, ESI Act 1948 and EPF & Miscellaneous Provisions Act, 1952, The Tamil Nadu
Labour Welfare Fund Act 1972 or any other Act or enactment, relating thereto and rules framed,
thereunder from time to time.

21. Safety Rules

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full
time at site works.

22. Water, Power, Compressor Air

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air
required for the work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water etc. for all purposes
connected with the work.

In the event of a provision existing in the Tender documents for supply of water, power and compressed
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the same as
required at his own cost. The levy of charges to be borne by the contractor in such case shall be
specifically mentioned in the tender documents.

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the
provision of power, water and compressed air will be subjected to BHEL contract with customer
and tender conditions.

23.Temporary workshops, Stores Etc.,

The Contract shall, during the progress of the work provide, erect and maintain at his own expense
all necessary temporary workshops. Offices etc., required for the proper and efficient execution
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer- in -charge.

On completion of the work all such temporary building shall be cleared away and the site restored and
left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge.

24.Tools and Plant on site

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior
written approval or the Engineer-in-charge. When the work is finally completed or the contract is
determined for reasons other than the default of the contractor he shall, forth with remove from the
site all tool plant, equipment etc. (other than those as may have been provided by BHEL)

25. Statements of Hire Charges

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipment’s
etc. shall be given to the Contractor by the Engineer-in-charge.
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26. Precautions Against Risks

The Contractor shall be responsible for providing at his own expense for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose.

27. Notices and Fees

The Contractor shall give all notices required by any Statutory provision or by the regulations and for
bye-laws of any local / or of any same are or will be connected. The contractor shall pay and indemnify
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws
in respect of the work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the works and Protective and Maintaining signals and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work, the contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there to and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor
who shall at his own expense take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then
or thereafter becoming due to the Contractor

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. Site Drainage

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's
expense.

30. Excavation, Relics, etc.

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall
be disposed of as Engineer-in-charge directions.

All gold, silver, oil and other minerals of any description and all precious stones coins’ treasures,
relics, antiquities and other similar items which may be found in or upon the site shall be the property
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL
may appoint to receive the same.
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31. Foundations

The Contractor shall not lay any, foundations until the excavations for the same have been examined
and approved in writing by the Engineer - in-charge.

32. Covering in work

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it can
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required
by the Engineer-in-charge un-cover such work at his own expense.

33. Approval of Works by Stages

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer-in-change thereon shall be final conclusive.

34. Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the works in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning
of these conditions.

35. Day Work
No ‘day — work’ shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge
and returned to the Contractor and must be produced at the time of adjustment of accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge
specifying the description, quantities, weight or measurement (as the case may be) of the articles
approved, reference will have made in this receipt in the return aforesaid and the Contractor's Bill.

In the case of Lump Sum Contracts, the rates to be charged and the percentage addition for profit

and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.
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36. Inspection of the Work

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period,
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the
work so specified in whole or in part a& the case may require at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose
decision shall be final and binding may carry out the work by other means at the risk and expense in all
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall
have previously given notice to the Contractor to rectify.

37. Responsibility for Building

In the event of any building or part of any building being handed over to the' Contractor for the
execution of work there to under the provisions of the Contract he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from the cause whatsoever while in his charge and on completion of the work to deliver the said building
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge.

38. Insurance

The contractor shall, within one month after the date of acceptance of the contract, insure the work
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal injury and
property damage for a sum to be specified by BHEL.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until
the contractor shall have complied with the terms of this condition.
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having
been previously cancelled under these conditions, after taking into account the delay in completion,
settlement to his workers for damages, damage to BHEL'’s property etc.

39. Damage & Loss to Private Property & Injury to Workmen

The Contractor shall at his own expense reinstate and make good to the satisfaction of the
DGM/CP&S and pay compensation for any injury, loss or damage occurred to any property or rights
whatever including property and rights of BHEL (or agents) servants or employee of BHEL, the injury
loss or damage arising out of or in any way in connection with the execution or purported execution
of the contract and further the contractor shall indemnify, the BHEL against all claims enforceable
against BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against
BHEL where BHEL is a private person, in respect of any such injury (including injury resulting in
death) loss or damage to any person whomsoever or property including all claims which may arise
under the Workmen's Compensation Act or otherwise.

40. Completion:

The works shall have completed to the entire satisfaction of the Engineer - in -charge and in
accordance with the Contractor’s forecast of Time and progress where operative, and all unused stores
and materials, tools, plants equipment, temporary Building and things shall be removed from the
site and work cleared of rubbish and all waste materials and leveled up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor's expense and/or before the Schedule
date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
Work as have been completed to the satisfaction of the Engineer-in-charge. | n such an event, the
contractor is not entitled for any extension of time or any other compensation for executing the balance
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste
materials and charge the Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.
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41. Compensation for delay

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed
by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also be applicable to items or groups of items for which separate period of completion
has been specified.

For the purpose term "Contract Value" shall be the value at contract rates of the work or
ordered,

a) Completion period (as originally at 1 percent per week
stipulated) not exceeding 6 months

b} Completion period (as originally at 2 percent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally at 4% percent per week
stipulated) exceeding 2 years

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed the under noted percentage of the contract value or of the item or group of items
of work for which a separate period of completion is given

a) Completion period (as originally 10 percent
stipulated) not exceeding 6 months

b) Completion period (as originally 72 percent
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally 5 percent
stipulated) exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the BHEL.

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run
charges for any reason whatsoever.

42. Laws Governing the Contract

The contract shall be governed by the Indian Laws for time being in force.
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43. Cancellation of Contract for Corrupt Acts

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case of
cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to
BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of

competitive tendering, without first disclosing the fact in writing to BHEL.

44, Risk Purchase Clause

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by DGM/CP&S or his authorized officials and continues in that state after a
reasonable notice from DGM/CP&S or his authorized officials, BHEL reserves the right to have the
work done by any means at the Contractor's risk and expenses provided always that in the event of
the cost of the work so done (as certified by DGM/CP&S which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money
due to Contractor under the contract, the Contractor shall either pay the excess amount ordered by
DGM/CP&S or the same shall be recovered from the Contractor by other means.

45. Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or
have a receiving order for administration of his estate, made against him or shall take any
proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or
if any application made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors

OR
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being a Company, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver
or Manager,

OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL
may have the work done by any means at the Contractor's risks and expenses provided
always that in the event of the cost of the work so done (as certified by DGM/CP&S which is
final and conclusive) being less than the contract cost, the advantage shall accrue to the
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor
shall either pay the excess amount ordered by DGM/CP&S or the same shall be recovered
from the Contractor by other means.

In case BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plants and/or
labour provided by the BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the DGM/CP&S whose decision shall be
final and conclusive.

46. Cancellation of Contract in Part or Full for Contractor’s Default

If the Contractor:

a)

b)

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from DGM/CP&S or his authorized representative;

fails to comply with any of the Terms and Conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work
order or items of work in default from the contract. Whenever BHEL exercise the authority to
cancel the contract as whole or part under this condition BHEL may complete the work at the
contractor's risk and cost (as certified by DGM/Stores which is final and conclusive) being
less than the contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the excess
amount ordered by DGM/CP&S or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to
the Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plant and/or labour provided by the BHEL with an addition of such percentage to
cover the superintendence and establishment charges as may be decided by the DGM/CP&S
whose decision shall be final and conclusive.
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47. Termination of Contract on Death of contractor

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

48. Special powers of Determination

If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out the DGM/CP&S shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

He shall be paid at contract rates for the full amount of the executed including such additional works,
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained
on account of labour and 'materials collected but which could not be utilized on the work, as verified
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of
any alterations have been made on the original specifications, drawings, designs and instructions,
involving any curtailment of the work as original contemplated.

“If any employee / labourer working in the contract is found involved in corruption activities, the

contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.”
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CHAPTER-IV

VALUATION AND PAYMENT

49. Records and Measurements

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a
complete record is obtained of all works performed under the contract. Buildings, etc., priced in
schedule 'A" as a unit Lump-sum will be entered by number at the unit Lump-sum.

Work carried out for agreed Lump-sum will be described and similarly recorded

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL "under the contract”

Work, which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by
the contractor.

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of
appointment of measurement.

The contractor shall without, extra charge, provide assistance with appliance and
other things necessary for-measurement.

The contractor shall bear all the cost of measurements of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties
each day at the site, on completion of measurement. If the contractor objects to any of the
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL
measurement book or against the item or items objected to; and such note shall be sighed and dated
by both the parties' engaged in taking the measurement.

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the
expense of such measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken provided that a net error is found by this re measurement to
amount to less than 5% (Five percent) of the value as-recorded by the first measurement. But where
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party.
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said
to be borne by the other party. If the contractor’s representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
those measurements shall be considered as accepted by the contractor as final. The contractor shall,
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his
claims for the work done by him up to and including the previous month, which are covered by his
contract agreement in any of the following respects.
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a) Deviation from the items and specifications provided in the contract documents.

b) Extra Items / Items of work,
c¢)  Quantities in excess of those provided in the contract schedule.

d ltems in respect of which rates have not been setled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claims and that no further claims shall be raised by
him in respect of work done up to and including the period under report.

Except where any general to detailed description of the work in quantities expressly shows to contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification, measurement shalll be taken in
accordance with relevant standard method of measurement issued by the Indian Standard institution or
as per Standard engineering practice,

50. Valuation of Deviations
Rates for deviated items of work will be fixed as follows:

1. For any item of work required to be carried out after the contract has been awarded and which is
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows:

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest
analogous item of work in contractor's schedule bears to rate for the particular analogous item
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract schedule
forms part of individual chapter of the BHEL schedule of rates the above proportion will be worked
out only for such items which are found both in contract schedule and BHEL Schedule
of rates as group of items under the chapter.

b) If a single appropriate analogous item of work is not available in both schedule (contractor's
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost
of that particular group of item (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates.

c) If even an appropriate analogous group of items is not available in contractor's schedule and
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the schedule and for which orders have been placed on the
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the
same items and quantities all the BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil
Engineering Department whose decision shall be final and conclusive as the case may be.

I. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en
the parties.

51. Reimbursement / Refund on Variation in Price, Materials

If after submission of the tender and / or during the progress of the works, the price of any material (not
being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect
of such material or item, a price which is higher or lower than the price of that material or item as
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable
only for material, which are directly incorporated on the work, the contractor shall however
indicate the assumption he has made while submitting the tender. However no reimbursement or
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only / on the excess over + 10% provided always that any
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be
final and conclusive ) the increase is attributable to the delay in the execution of the contract with
the control of the contractor or that any such Increase has become operative after the contracted/ or
extended dated of completion of the works or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other document
as are necessary to show the amount of any increase claimed or any reduction available and shall
allow inspection of the same by any duly authorized representative of the BHEL and further shall at
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all information relating
thereto which he may be in a position to supply.

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of
the contract, unless specifically provided for in the special conditions of the contract.

52. Advance on account

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after
the whole of the work shall have been completed and a certificate of completion given by the
Competent authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
BHEL forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the contractor.

Notes:

" After the full amount of Security Deposit is made up through the 10% deduction from On account
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory
deductions

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in connection
there with and are adequately stored and or protected against damage by weather or other, causes,
but which have not at the time of payment of the advance been incorporated the work on furnishing
a formal hypothecation deed. Payment of such advances, however shall be purely at the
discretion of the Accepting Officer provided always that payment shall not be made under these
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc.

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time
to time certify the sums payable to the Contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advance against
the final payment only and shall not be considered an admission of the performance of the contract or
any part thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any
way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared
in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Final bill is to be submitted within 90 days of completion of work or within the time period extended
by the Officer —In-Charge. No claim of any nature will be entertained thereafter.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
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54. Submission of Bills by Contractor

The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of
work done during the month supported by the requisitions issued from time to time. The Contractor
shall, once in every month, submit to the DGM/CP&S separately details of his claims for the work
done by him up to and including the previous month which are not covered by his contract agreement
in any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items/ new items of work.

c) ltems in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

55. Payment of Bills

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed
"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification
of bills by DGM/CP&S.

56. Recovery from Contractor

Whenever under the contract, any sum of money, shall be recoverable from or payable by the
Contractors, the same may be deducted from or any sum then due or which at any time thereafter
may become due to Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

57. Post Technical Audit of Work and Bills

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.

58. Refund of Security Deposit

The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a

period of one month on termination or expiry of the contract provided always that the Contractor shall
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE".
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59. Force Majeure Clause

If, at any time during the continuance of this Contract the performance in whole or in part by either
party of any obligations under this Contract shall be prevented or delayed by reason of any War,
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone,
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such
event be entitled to terminate this Contract nor shall either party have any claim for damages against
the other in respect of such non-performance and delay in performance under the contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this Contract is prevented or delayed by reason
of any such event, claims for extension of time shall be granted for periods considered reasonable
by the DGM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall
not include the following circumstances:

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not
resulting itself from an event of Force Majeure;

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of

the Contractor to make payments in the manner specified herein;

inclement weather;

any event or circumstance that makes performance by the Contractor merely

uneconomic or commercially impracticable including without limitation due to

recession, depression, inflation, deflation, tax rate or law changes, exchange rate

fluctuations, or changes in prices;

e. any act or omission or default on the part of a subcontractor or a vendor that is not
itself attributable to an event of Force Majeure (as defined herein); and

f. the imposition of sanctions by any governmental authority due primarily to the failure
of the Contractor to comply with any Applicable Laws.

oo

60. Conciliation

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same
may, be referred by either party to Conciliation to be conducted through Independent Experts
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.
The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at
http://www.bhel.com/pdf/Brief Procedure under BHEL Conciliation Scheme-06-10-18.pdf
(“Conciliation Rules”).
The Conciliation Rules together with its Formats will be treated as if the same is part and parcel
hereof and shall be as effectual as if set out herein in this GCC.
The Contractor agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound
by such amended or modified provisions of the Conciliation Rules with effect from the date as
intimated by BHEL to it.
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61. Arbitration

All disputes between the parties to the contract, arising out-of or relating to the contract, other than
those for which the decision of the DGM/CP&S or Accepting Officer or any other person is by the
contract expressed to be final and conclusive shall after written notice by either party to the contract
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head
of BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the completion,
alleged completion or abandonment of the work or the determination of the contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places
as may be fixed by the Arbitrator in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding on both parties to the contract.

The Contractor agrees that no claim for interest or damages will be entertained or be payable by
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying
with BHEL owing to any disputes or differences between the parties irrespective of whether the same
is decided by any authority to be paid or returned to the Contractor

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018.

62. Jurisdiction of Court

Subject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District,
Tamilnadu).

63.Signing of Contract

Each contract document shall be signed by the Contractor with his usual signature. Contract by
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or
the Karta or Manager as the case may be or by any other duly authorized representative followed by
the name and designation of the persons so signing. Contracts by a Company shall be signed with
the name of the Company by a person authorized in this behalf and a power of attorney or other
satisfactory proof showing that the persons signing the Contract documents on behalf of the
Company is duly authorized to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act,1948, Factories Act 1948, Workmen
Compensation Act 1923, Employees Provident Fund and Miscellaneous Provisions Act, 1952,
Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A) Act 1970,
Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other applicable
Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under
this Contract or any other contract or from the Security Deposit furnished by the Contractor under
this Contract or any other contract.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL

For every month, the Contractor shall prepare and submit bills in the succeeding the month within
one week from the date of certification of quantity by user department.

Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by
the Contractor within one week from the date of intimation.
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64. Health, Safety & Environment Policy

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint
associated with all its business activities. We commit to continually improve our HSE performance
by:

¢ Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

e Ensuring compliance with applicable legislation, regulation and BHEL systems.

e Taking up activities for conservation of resources and adopting sound waste management
by following Reduce / Recycle / Reuse approach.

e Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination / substitution / reduction / control.

e Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and selection of plants, technologies and
services.

e Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

e Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

¢ Communicating this policy within BHEL and making it available to interested parties.

*kkkkk
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Annexure — V

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL

1. The contractor shall employ labour in sufficient numbers to maintain the required date of progress
and of quality to ensure workmanship to the degree specified in the contract and to the
satisfaction of the Engineer — in — charge.

2. The Contractor shall pay to labour employed by him, wages not less than Minimum wages, as
per Tamil Nadu Minimum Wages Act.

3. The Contractor shall in respect of labour employed by him, comply with contractor’s labour
Regulations in regard to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contract Labour Regulations, have the power to deduct from the moneys due to the
contractor any sum required or estimated to be required, for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
workers, non-payment of wages or of deductions made a from his or their wages which are not
justified by the terms of the Contract of non-observance of the said Contractor's Labour
Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contract Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined
in the Contracters Labour Regulations, the Contractor shall without prejudice to any other liability
pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the
Engineer-in-charge and in the event of the contractor’s default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the
Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

11. The contractor shall in respect of labour employed by him either directly or through sub-
contractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

a) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.

b) The minimum wages Act1948 and the related Tamilnadu Rules.

d

(a)
(b)
(c) The payment of wages acts 1936 and the related Tamilnadu Rules.
(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

(f) The Employees State Insurance Act 1948.

(g9) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947.

(i) Payment of Bonus Act and any other law or modifications to the above or there to the Rules
made thereunder from time to time.

12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

(a) The name of the contractor.

(b) Nature of contract work.

(c) Period of work.

(d) Number of maximum labour employed by him on any one day.

(e) License No. and date (applicable in case of contractors employing 20 or more worker)

(f) Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own
PF code)

This information is called for the purpose of informing the inspector of Factories wherever they call
for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may
be). This license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document

required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.
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15. Notice of commencement of work to be submitted to ALC / Chennai before start of work in Form
(V).

16. The contractor shall get the contract labourers engaged by him/her insured under workmen'’s
compensation policy.

17. The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

18. The contractor shall also ensure that all his/her workmen are covered under Employees
Provident Fund and Misc. Provisions Act 1952.

WAGES

19. The wages will be firm throughout the contract period. BHEL Adhoc amount for contract
workmen will be subsumed with any increase in Dearness Allowance / Basic wages.

Daily Rate Wages Calculation w.e.f 01.04.2025 with Subsumed Adhoc (Rounding off to 2 deicmal)

Description UNSKILLED SEMI-SKILLED SKILLED

Basic Pay 255.00 265.00 273.50
Monthly Dearness Allowance 296.46 296.46 296.46
BHEL Adhoc per month (424 + 508 + 847+212) 46.50 65.73 81.12
Total wages 597.96 627.19 651.08
PF contribution @ 13% on total wages by employer * 77.73 81.53 84.64
ESI Contribution @ 3.25% on total wages by employer 19.43 20.38 21.16
Bonus @ 8.33% on (Basic + DA) 45.94 46.77 47.48
EL Portion Per day 29.90 31.36 32.55
Total Amount 770.96 807.23 836.91

* PF Contribution from employer to be restricted to 13% on Rs 15000

20. Also the labourers shall be paid a minimum bonus as per the payment of Bonus Act 1965. The
Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid.

21. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

22. The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10" day of the following month.

23. All Payments to labours by the Contractor shall be made through bank only.

24. A notice showing the wage period and the place and time of disbursement of wages shall

be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.
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25. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid
wages shall be displayed in Tamil and English in conspicuous places at the establishment and work
at work site by the Contractor. The Contractor shall inform the BHEL Management every month the
details of contract labour engaged for contract in this following form:

Serial Number.
Location.

Period of work.

No. of days worked.
No. of man worked.
Wages paid to workers.

~0QoTw

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

26. The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Central Rules thereunder shall be maintained by each contractor.

Form A — Employee Register

Form B — Wage Register

Form C — Register of Loan / Advance / Fine / Damage / Loss.

Form D — Register of Attendance.

Form E — Register of Leave / Rest / Compensatory off.

Employment Card

One-month notice of all the contract workmen before completion of work.

NouhkwNeE

27. The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and
the Rules thereunder both in English and Tamil.

28. Annual Return to be submitted through Shram Suvidha Portal.

29. The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition) Act 1970 periodically to BHEL Management.

30. All the above registers and records shall be preserved in original for a period of three years. All

the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

31. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said say.

32. The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work
Sunday.
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33. The contract labour working for more than nine hours in any day or for more than 48 hours in
any week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages
in accordance with the provisions of Sections 59 of the Factories Act 1948.

34. The Contractor shall provide all safety devices and personal protective equipment to his workmen
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided
to them while doing the work and there should not be any relaxation on this.

35. The Contract labours shall abide by all the Safety rules inside factory premises.
36. The Contractor shall ensure that his workmen vacate the premises after the shift is over.

37. The contractor shall give leave with wages to his/her workmen who have worked for a period of
240 days or more in the factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

38. No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

39. The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

40. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in charge immediately and ensure the compliances of
ESI / workmen’s compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per the Act.

41. The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from general should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act).

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

42. The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before
executing the contract work.

43. The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employee’s contribution pursuance of the above scheme in time. Contributions recovered
from employee and contribution made by the contractor may be rounded to the higher multiples of
five paise.

44. The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.
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45. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution will be recovered
by the contractor from the wages of his workmen and the contractor should pay equal contribution.
The contractor is also liable to pay any administrative charges in this behalf that may be decided
from time to time. It will be the responsibility of the contractor to ensure such contribution payable in
respect of workmen employed through sub-contractors also.

46. The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

47. The Contractor shall with seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

48. Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit, the contractor shall immediately thereafter such further sums as may be required
to replenish the shortage caused by such recoveries in amount of security deposit.

49.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

50. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

51 MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time,
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor.

52 POLICE VERIFICATION

The Contractor shall obtain police verification of all his contract workers and submit the same to
BHEL at the commencement of work. The Contractor shall not deploy any contract worker without
such police verification.

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE
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DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract. The following safety measures should be strictly adhered to during execution
of works at sites.

1.

10.

11

12.

13.
14.

15.

16.

17.

18.

Whenever people work at height more than six feet, platform shall be provided or the workers
shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.
Defective ladders shall not be used at all.
All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without obtaining
necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details given in
the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the
workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.

. Providing goggles and welding screens.

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and periodically
checked.

Inflammable materials shall not be stored near places where the sparks are likely to occur.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.

Cylinders should not be used without Regulators

If the contractor's workmen are found to be violating the safety precautions, punitive action will
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be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each
violation.

19. The working area shall be kept clean and free from all obstructions.

20. Ensuring proper lashing of the components while being transported in vehicles.

21. The vehicles must have side supports or have body to support the materials conveyed.
22. The materials should not to be allowed to extend or overflow the sides of the vehicles.

23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
24. Driver of the vehicle must possess valid license.

25. Vehicle must not be overloaded beyond the prescribed limits.

26. Red flags and lights for parts projecting from the body of vehicle must be provided.

27. The speed restrictions within the factory premises must be strictly adhered to.

28. The contractor should maintain a register regarding the driver license particulars.

29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.

All Contractors including their sub-contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.

Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as
per instruction of Engineer in charge within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder.

The contractor shall submit safety plan along with his offer. During negotiations before placing
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of work order and during execution of the contract, BHEL shall have right to review and
suggest modification in the safety plan. The contractor shall abide by BHEL’s decision in this
respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives,
injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials: -

i)  Safety helmets conforming to 1S-2925: 1984.

i) Safety Belts conforming to 1S-3521:1983

i) Safety Shoes conforming to IS-1989:1978.

iv) Eye and Face protection devices conforming to IS-8520:1977. And 1S-8940:1978.
v) Hand and body protection devices conforming to

1. 1S-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) 1S-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fithess obtained, before putting them to use and from
time to time as instructed by authorized BHEL official who shall have the right to ban the use
of any item.

5. All the electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry
out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be
appropriately earthed.

6. The contractor shall not use any hand — lamp energized by electric power with supply voltage
of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the safety department of BHEL and as per the directions of
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at
Construction sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall
also be taken by the contractor in all such matters.
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at
all work spots for safe working when natural daylight may not be adequate for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor’s or agencies. Cost of damages if
any, to life and property arising out of such violation of statutory regulations and BHEL
instructions, shall be borne by the contractor.

11. In case of fatal or disabling injury/accident to any person at construction / work sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor, after giving a
notice of not less than seven days, indicating the steps that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorized BHEL official from time to time as
prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,

issue of an appropriate certificate to recognize the safety performance of the contractor may
be considered by BHEL after completion of the job.
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