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BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 
CIVIL ENGINEERING DEPARTMENT (TOWNSHIP) 

 

    
                                                                               Dt.13 04 2022 
To 
 
The Tenderer 
 
Dear Sir, 
 

Sub: Annual Maintenance contract for maintenance of Township Quarters, Public Buildings, 

Construction of Civil and Structural Steel works, interior decorations, water supply, road 

patch works, drains, sewers, horticulture etc., in Township. 

 
Ref:   Tender Schedule No. CT: TS: 001 / 22-23 
 

***** 
 

Please find enclosed / attached non-transferable tender document containing  
 
Techno-commercial bid consisting of Preamble, Specifications, General and Special Conditions of Contract, 
Norms for Qualification and Qualification Pro form, Bill of Quantities to offer your most competitive rates for all 
the items.    

 

TENDERS must be submitted electronically by logging to e-procurement portal https://eprocurebhel.co.in 

Physical submission of tender shall not be accepted.  

 
EMD: 
 

EMD may be submitted in the form of  
 

(i) Electronic Fund Transfer credited in BHEL account (before Tender opening) or  
(ii) Demand Draft (DD) in favour of BHEL Trichy or 
(iii) Fixed Deposit Receipt (FDR) issued by schedule banks/ Public Financial Institutions as defined in the 

Companies Act  
 

(FDR should be in the name of the Contractor, A/c BHEL and affix one rupee (Rs.1/-) revenue stamp 
& sign on back side of FDR, In case, the same discharged FDR submitting second time as EMD “A 
Lien-Confirmation letter” issued from Bank must be submitted along with FDR). For vendors who 
are unsuccessful in the tender, who submitted FDR, it will be returned in person only.  
 

In case of offline payments, the hardcopies of EMD documents i.e. DD/FDR is to be submitted to 
Manager / Civil / Township / Planning /Civil Township Office BHEL, Trichy-14 before tender opening 
and the soft-copies to be uploaded at the time of online bid submission, otherwise the tender will be 
summarily rejected. 
 

Bidder should arrange for the EMD as specified in the tender. The original EMD should be 
posted/couriered/given in person in a sealed cover super scribing “Name of Work” “Tender Schedule 
Number & date” to the Tender Inviting Authority, within the bid submission date and time for the tender.  
 

NOTE: - EMD waiver not applicable for MSE / NSIC / SSI vendors for this tender (Hence, vendors 
should furnish EMD of specified amount without which their bids will not be considered). 
 
 
 

https://eprocurebhel.co.in/
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The completed Tender document along with required documents and EMD of Rs. 4,00,000 (Rupees 
Four Lakhs only) shall be uploaded in e-procurement portal on or before 23.04.2022 @ 10:00 Hrs.  The 
qualification bid will be opened on 23.04.2022 @14:00 hrs. through e-procurement portal.  In case of 
opening day falls on holiday or happened to be declared as a holiday, the receipt and opening of the tender 
shall automatically fall on the same timing of the next working day.  Date and time of opening of the Price 
Bid shall be intimated only to the bidders those who have qualified after evaluation of the qualification bid.   
 

Thanking you, 
 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 
 

                  
      Manager /CIVIL /  
      Township / Planning 
      Civil Township Office 
      BHEL, Trichy – 620 014. 
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Bharat Heavy Electricals Limited 
High Pressure Boiler Plant - Tiruchirappalli – 620 014.   

Civil Engineering Department (Township) 
Part – I TECHNO COMMERCIAL BID (QB) 
SECTION 1 - NOTICE INVITING E-TENDER 

1. Tender Schedule No. CT: TS: 001 / 22 – 23 

2 Tender Type Open Tender – Two Part (e-Tender) 

3. Name of Work 

Annual Maintenance contract for maintenance of Township Quarters, 

Public Buildings, Construction of Civil and Structural Steel works, 

interior decorations, water supply, road patch works, drains, sewers, 

horticulture etc., in Township. 
4. Location of Work BHEL – Trichy Complex 

5.a Estimate Value Rs. 4,00,00,000 + Applicable GST 

5b Evaluation value 

Rs.2,00,00,000+ Applicable GST (Tender will be awarded to 

maximum of three vendors.Split and award (condtions attached). 

While operating split & award option, the maximum possible 

percentage to be awarded to any single contractor could be 50 % of 

work. Hence EMD & Qualification Norms has been calculated based 

on 50% value of estimate value)  

6. Period of Contract 15 (Fifteen) Months from the date of award of contract 

6a Maintenance period 6 (Six) months 

7. EMD 

Rs. 4,00,000.00 (Rupees Four Lakhs only)  
 

a) EMD will not be waived off for MSE / NSIC / SSI vendors on 
submission of valid Documents. 

 

b) EMD shall be paid preferably in the NEFT form (Ref. Annex-
A1 and the SBI-e-collect receipt shall be uploaded along with 
tender documents) and EMD taken other than NEFT mode 
(DD/FDR) should be forwarded in original, physically / 
couriered to Civil / Township / Planning / Civil Township 
Office  BHEL, Trichy-14 on or before tender submission 
deadline.  The scanned copy of the same should be uploaded 
in eProcurement site. Failing to adhere to the above, will 
make the bid liable for rejection. 

c) For more details regarding EMD, please refer Section - 3 
8. Reverse auction  Reverse auction is applicable to this tender. 

9. Tender document Details Tender Document contains 1 to 313 Pages 

10. Mode of submission of offer 
No Physical submission of tender, Tender only to be submitted 
electronically by logging to e-procurement portal 
https://eprocurebhel.co.in  

11. Last Date for Receipt of Tender 23.04.2022 / 10:00 Hrs. 
12. Date of Techno Commercial Bid opening 23.04.2022 / 14:00 Hrs 

13. MSE benefits if applicable Not Applicable 

14. 
Contact details of queries 
related to tender 

Smt. JP AKILA,Manager, Civil / Ts./ Plng 
0431 257 1937; e-mail: akila@bhel.in   

15. 
Contact details for queries 
related to scope of work 

Shri. G. Nandakumar, Manager / Ts. / Civil  
0431 257 1702; e-mail: gnkumar@bhel.in  

We, the tenderer, have gone through all the pages of tender document and accept the terms and conditions.  

https://eprocurebhel.co.in/
mailto:akila@bhel.in
mailto:gnkumar@bhel.in
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Contractor Profile details -  
 

1. Name of the Enterprise / Company / Firm. To be filled in e-procurement portal 

1.1. Status of the Enterprise / Company / Firm. To be filled in e-procurement portal 

   1.2 Regd. Address of Enterprise / Company / Firm. To be filled in e-procurement portal 

   1.3 
  If offer is addressed from different address, as above, the 
same may specified,    To be filled in e-procurement portal 

2 
Details of documentary evidence submitted in support of 
Status of the Enterprise / Company / Firm. 

Details to be filled and documentary evidence 
to be uploaded in e-procurement portal 

Following documents to be uploaded in e-procurement portal based on status of Agency / 
Company / Vendor 

2.1 

Are you / your partner involved whether as a proprietor / 
partner in other companies.  
In case of bid given by company, any other sister concerns 
being run.  
(Details of Name, Address, etc., of such companies shall 
be furnished.) if applicable  

To be filled in e-procurement portal  

3. Landline/Mobile number(s)  To be filled in e-procurement portal  

4. E-mail Address  To be filled in e-procurement portal  

5. 
Name, Designation and Contact details of person signing the 
Tender (In case of authorized signatory, the copy of Power of 
Attorney (POA) should be uploaded as per Annexure-A3.) 

To be filled in e-procurement portal  

6. 

BHEL- Trichy Vendor Code:  
(If vendor code is not available, kindly Submit the original 
NEFT/RTGS Format duly filled and signed in the last page 
(No. 25) of this document along with cancelled cheque leaf. 

To be filled in e-procurement portal 

If any vendors does not have ESI, EPF No. the vendor should produce a declaration in their letter head as per Annexure 
2.  
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NORMS FOR QUALIFICATION FOR THIS TENDER 

(CHECK LIST - TO BE FILLED BY CONTRACTOR COMPULSORILY) 
 
 
 

Sl. 
No 

Qualifying Criteria Details Status 

A 

EMD – Rs. 4,00,000  (Rupees Four Lakh only) 
 

1. Offer without EMD will be Rejected. 
 
2. EMD is not waived off for SME/NSIC/SSI/MSME  
        vendors for this tender 
 

3. NEFT is the preferred mode of payment for EMD 
        EMD may be submitted in following ways:  
i) Electronic fund transfer credited in BHEL account 
(Before Tender Opening). (Refer Annexure–A1 for 
making EMD payment through SBI-E-collect)  
ii) In the form of DD / FDR (Along with offer) drawn in 
favour of BHEL - Trichy, payable at Trichy issued by 
Scheduled Bank / Nationalized bank / Consortium banks.  
 
4. EMD in any other form (One Time EMD, BG for full 

value of EMD etc.) is not acceptable.  

NEFT/RTGS 
PAYMENT DETAILS: 

OR 
DD/ FDR DETAILS: 

 
(Details to be filled 
and documentary 

evidence to be 
uploaded in e-

procurement portal) 

 uploaded /  
 Not uploaded 

B Technical Competence  

B1 

Experience of having successfully completed similar 
works during last 7 (Seven) years ending last day of 
month previous to the one in which applications are 
invited should be either of the following 

a) Three similar completed works costing not less than 
the amount equal to Rs.80.00 Lakhs (Excluding GST) 

                                       (or) 

b) Two similar completed works costing not less than 
the amount equal to Rs. 100.00 Lakhs (Excluding 

GST) 

                                       (or) 

c) One similar completed work costing not less than the 
amount equal to Rs. 160.00 Lakhs (Excluding GST) 

(Experience proof from BHEL shall contain work order 
copies). 
Similar Work means either Water proofing treatment 

work, Civil works like RCC foundations, Residential 

and Non Residential Buildings, RCC water tanks etc, 

Maintenance works like Maintenance of Industrial 

Buildings, residential Quarters etc. 

Details to be filled and 
documentary evidence 

to be uploaded in 
e-procurement portal 

 uploaded /  

 Not uploaded 

C 

Average Annual Financial Turnover during the last 3 
years, ending 31st March of the Previous Financial year 
(2018-19, 2019-20 & 2020-21) should be at least     Rs. 
60 Lakhs (Excluding GST) 

Details to be filled and 
documentary evidence 

to be uploaded in e-

procurement portal 

 uploaded /  
 Not uploaded 



CONTRACTOR  Page 6 of 313 ACCEPTING OFFICER 
 

Sl. No Qualifying Criteria Details  

D 

Financial Soundness: Vendor to fill and documentary 
evidence to be uploaded in e-procurement portal of 
Income tax return acknowledgement (ITR) Profit & 
Loss and Balance Sheet Certified by Auditor for the last 
three financial years (2018-19, 2019-20 & 2020-21) 

 
 uploaded /  

 Not uploaded 

D1 
Income Tax Return 
acknowledgment 
(Copy of ITR to be uploaded) 

2018-19 

2019-20 

2020-21 

Fin. Year (last 
three financial 

years of FY) 

 
 

Details to be filled 
and documentary 

evidence to be 
uploaded in 

e-procurement 
portal 

 uploaded /  

 Not uploaded 

D2 

Profit & Loss Statement 
(Copy of Profit & Loss account 
statement certified by CA to be 
uploaded) 

 uploaded /  

 Not uploaded 

D3 
Balance Sheet 
(Copy of Balance Sheet certified 
by CA to be uploaded) 

 uploaded /  

 Not uploaded 

E 
EPF,ESI,PAN,GST Registration Copy 

 

F Filled & Signed Integrity Pact to be submitted 
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DETAILS OF THE VENDOR TO BE FURNISHED 
 

 COMPANY PROFILE    

1 Sole Proprietorship 
PAN / GST 
Registration 

Details to be filled 
and documentary 
evidence to be 
uploaded in e-
procurement portal 

 uploaded / 
 Not uploaded 

2 Partnership 

Registered 
Partnership Deed / 
Pan copy of all the 
partners to be 
furnished  

 uploaded / 
 Not uploaded 

3 
Private Limited Company / 
Public Limited Company / 
Public Sector / Govt. org 

Certificate of 
Registration / 
Memorandum of 
Association & Articles 
of Association 

 uploaded / 
 Not uploaded 

4 
Income Tax Registration (PAN) 

(Copy of PAN to be uploaded) 
 uploaded / 

 Not uploaded 

5 

Goods & Service Tax Registration (GST) 
(Copy of GST Registration to be uploaded)  
(Declaration to be uploaded if Vendor is Exempted 
from paying GST. For such exempted vendor, Vendor 
cannot claim GST from BHEL, during the execution of 
the contract(if awarded) even if their status under GST 
changes to regular tax payer.) 

Details to be filled 
and documentary 
evidence to be 
uploaded in e-
procurement portal  

 uploaded / 

 Not uploaded 

6 
Acceptance to Scope of work, Special and General Terms and 
Conditions of Contract. 
(Duly signed and sealed copy of tender document to be uploaded) 

 uploaded / 
 Not uploaded 

7 
“No deviation & Declaration certificate” on bidder’s Letter head as per 
enclosed Annexure-A2 of tender document (Duly signed and sealed copy to 
be uploaded.) 

 uploaded / 
 Not uploaded 

8 
E Format for “Acceptance for Electronic fund transfer/  
RTGS Transfer”  

 uploaded /  

Not uploaded 

9 Original cancelled cheque leaf 
 uploaded /  

Not uploaded 

10 EPF & ESI details /Declaration 
 uploaded /  

Not uploaded 

11 Reverse Auction contact details (Annexure - 1) 
 uploaded /  

Not uploaded 

12 Documentary proof for company / firm / proprietorship 
 uploaded /  

Not uploaded 

13 NEFT bank format (if applicable) 
 uploaded /  

Not uploaded 

14 Power of Attorney for signing tender (if applicable) 
 uploaded /  

Not uploaded 
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Sl. 
No 

Qualifying Criteria Status 

15 Local supplier self declaration  uploaded /  Not uploaded 

16 Declaration for non-cartelization  uploaded /  Not uploaded 

17 E invoice Declaration  uploaded /  Not uploaded 

Note: 
 

1. Bidders are requested to submit only the documents required to meet the pre-qualification 
criteria as per tender.  Documents not relevant to tender pre-qualification criteria / tender shall 
not be enclosed along with the offer. 

 
2. Digitally signed / Self-attested copy of all the documents should be uploaded along with Tender.  

BHEL reserves the right to cross check the authenticity of credentials submitted by the vendor.  
If at any stage, the document(s) submitted by Contractor is / are found incorrect / False / Fake, 
then necessary action will be taken by BHEL against Contractor viz. legal, Contractual, BHEL 
Policy / Procedural Actions in whatsoever manner as deemed fit.  
 

3. BHEL RESERVES THE RIGHT TO CROSS CHECK THE AUTHENTICITY OF CREDENTIALS 
SUBMITTED BY THE CONTRACTOR 
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           ANNEXURE – 1
  

REVERSE AUCTION CONTACT DETAILS - TO BE FILLED BY CONTRACTOR 
 

BHEL will go for Reverse Auction (RA) after opening the price bid/s, submitted by the bidder.  More 
details are given under “SPECIAL TERMS & CONDITIONS OF CONTRACT”. 
 

For this purpose, the following details should be furnished without fail, along with the offer. 
 
Name of work : Annual Maintenance contract for maintenance of Township Quarters, Public Buildings, 

Construction of Civil and Structural Steel works, interior decorations, water supply, road patch 
works, drains, sewers, horticulture etc., in Township.  

 
Tender Schedule No. CT: TS: 001 /  22 - 23 

 

Name of the contact person assigned 
for Reverse auction 

To be filled in e-procurement portal 

Mobile & Land line Number To be filled in e-procurement portal 

E-mail id 
 

To be filled in e-procurement portal 

FAX No. (if available) To be filled in e-procurement portal 
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ANNEXURE – 2 

 
FORMAT FOR EPF & ESI DECLARATION 

  
(To be given in Vendors Letter head if not possessing EPF / ESI / Both (EPF & ESI) at the time of 

submission of the tender) 
 

 
To: 
 
Manager / CIVIL / TS. / PLANNING  
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 
Sir, 
 
Sub: Declaration of EPF & ESI Submission – Reg. 
 
 

At this time of submission of this  tender ----------------------(Tender Schedule No) I/We, ----------------------

(Company Name) am / are not possessing the EPF / ESI / Both (EPF & ESI).  I hereby declare that I will 

submit the EPF / ESI / Both (EPF&ESI) registration copy before placing of Work order / Commencement 

of Work. I / we  am/are also aware that payment for work done will not be processed by BHEL without 

submission of EPF & ESI data paid to my / our employees engaged to the corresponding BHEL contract. 

 

Thanking you, 

 

Yours Truly, 

For and On behalf of, 

 

Company name & seal 

 

Date: 

Place: 
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           ANNEXURE – 3 

Local Supplier Self-Declaration  
 

 
Tender Schedule No.                                         CT: TS: 001 / 22 - 23             

Tender hosted Date      13.04.2022                           

         

 

In line with Government public procurement order Number P-45021/2/2017-B.E-II dated 15.06.2017,  

and further modified order dt. 28.05.2018 & 04.06.2020.  I / We hereby declare that I / We are a “Local  

Supplier” meeting the requirement of minimum local content (…….….%) defined in the above  

government notification for the goods/services/works against above mentioned enquiry Number. 

 
Details of location at which local value addition will be made is as follows: 
 

Door No.  

Street / Address 1  

Street / Address 2  

District  

State  

Country  

PIN Code  

 
We also understand that the false declarations will be considered as breach of Integrity and liable for 
action. 
 

For Company Name:   
 

Seal:      
 

Signature:                     
 
 
Date: 
 
 
Place: 
 
 
(Please fill all the yellow color field) 
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          ANNEXURE – 4 

 
Declaration for Non-Cartelization 

 
 
To: 
 
The Manager  
CIVIL / Ts. / PLANNING  
Civil Township Office 
BHEL, Trichy – 14. 
 
 
Sir, 
 
 
 
At this time of submission of this  tender ---------------------- (Tender Schedule No) I / We, ---------------------- 

(Company Name) declares that we will not enter into any illegal or undisclosed agreement or 

understanding, whether formal or informal with other Bidder(s).  This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or any other 

actions to restrict competitiveness or to introduce cartelization in the bidding process. 

 

In case, I / We -------------------------------------- (Company Name), am / are found having indulged in above 

activities, suitable action shall be taken by BHEL as per extant policies / guidelines. 

 

Thanking you, 

 

Yours Truly, 

For and On behalf of, 

 

 

Company name & seal 

 

Date: 

Place: 
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           ANNEXURE – 5 

 
E- Invoice Declaration 

 
 
To: 
 
The Manager  
CIVIL / TS. / PLANNING  
Civil Township Office 
BHEL, Trichy – 14. 
 
Sub: Undertaking regarding Issuance of E-Invoice under GST Act 
 
Dear Sir, 
 

1. We hereby confirm that our Aggregate Turnover is less than 100 Crore & we are not mandated to 

issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/01/2021 as notified in Notification 

No: 61/2020-CT dated 30/07/2020.  

 
2. We hereby confirm that our Aggregate Turnover is more than 500 Crore & we are mandated to 

issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/10/2020 as notified in Notification 

No: 61/2020-CT dated 30/07/2020. Hence, all our tax invoices issued w.e.f. 01.10.2020 will 

contain/ contains the QR Code, IRN, Signature obtained from Invoice Registration Portal (IRP) & will 

comply with requirements stipulated in Rule No: 45 & 48 of CGST Rules, 2017. 

 
3. We hereby confirm that our Aggregate Turnover is more than 100 Crore but less than 500 Crore & 

we are mandated to issue E-Invoice (as per Rule No: 48 (4) of CGST Rules) w.e.f. 01/01/2021 as 

notified in Notification No: 88/2020-CT dated 10/11/2020. Hence, all our tax invoices issued w.e.f. 

01.01.2021 will contain the QR Code, IRN, Signature obtained from Invoice Registration Portal (IRP) 

& will comply with requirements stipulated in Rule No: 45 & 48 of CGST Rules, 2017. 

 
 

Thanking you, 

 

Yours Truly, 

For and On behalf of, 

 

 

Company name & seal 

Date: 

Place: 

(Strike out whichever is not applicable) 
 
(This undertaking should be issued in company letterhead & to be signed by Authorised Signatory.) 
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ANNEXURE – A1 
 

EMD through E-collect (Bank payment) 
            

This explains how to make Payments to BHEL - Tiruchirappalli and through SBI-E-collect. Vendors (EMD 
and SD Payments payable by others) can utilize this facility. payments can be made using Internet Banking, 
Debit Cards / Credit Cards etc. SBI Charges a minimum amount (Service Charges) for every transaction. 
This may vary according to the MODE selected. 
 
STEP BY STEP PROCEDURE: 
 
Login to http://www.onlinesbi.com 
 
1. Select State Bank Collect available on the top (pre login page) 

2. Accept the terms and conditions and click “PROCEED” 

3. Select State “TAMILNADU” and Institution type “INDUSTRY”. 

4. Select “BHEL TRICHY” under “INDUSTRY” 

5. In the next page, Select APPOPRIATE category, fill details correctly & click “SUBMIT”. 

6. If all details entered are correctly populated, click “CONFIRM” to proceed. 

7. Make payment as per your convenience. (Options available are payment of fees through SBI Net 

Banking, State Bank ATM cum Debit Cards / Other Bank Debit / Credit Cards and through SBI 

Branches). 

8. Save & Keep the copy of receipt for future reference. 

 
 
HOW TO TAKE RECEIPT FOR A PAYMENT MADE, EVEN ON LATER DATE: 
 
(PLEASE CHECK THE STATUS BEFORE MAKING PAYMENT SECOND TIME) 
 
1. Login to www.onlinesbi.com 

2. Select State Bank Collect available on the top (pre login page) 

3. Accept the terms and conditions and click “PROCEED” 

4. Select “PAYMENT HISTORY” option available on the left side of screen. 

5. Using two options as mentioned below, you can get the receipt: 

a) Type the same Date of Birth, Mobile Number which you have entered at the time of making 

payment through SB collect. Select the date range and submit. 

b) If you know the payment reference number, then enter the Reference number (DU…) along with 

anyone information (Date of Birth / Mobile Number which you have entered at the time of making 

payment). Select the date range and submit. 

6. In the next page, take print out of receipt. 

 

 

 

 

 

 

 

 

 

 

http://www.onlinesbi.com/
http://www.onlinesbi.com/
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ANNEXURE-A2 

 

No deviation and Declaration to be given by vendor in vendor’s letter head 
 

Name of work: …………................. 
Tender Schedule No: ………………............. 
 

We, the vendor, do hereby declare that we do not have any deviations to the tender terms and conditions 

as per     

1. Technical Bid-Qualifying Criteria-Price bid                             
2. Special and General terms & Conditions of Contract 
We have gone through all the tender terms and conditions; we have noted down the job content & site 
conditions. We have quoted our offer for all items by taking care of unit of measurement given in the Bill 
of quantities against individual items. In the event of observance of any deviation in any part of our offer 
at a later date whether implicit or explicit, the deviations shall stand null & void. We assure that no 
tampering was done to any part of tender document by us and if otherwise will lead to rejection of our bid. 

We confirm to have submitted our offer strictly in accordance with tender instructions.  
 

We also hereby confirm the following points with ref to the above works, if ordered on us: 

1. We do hereby confirm that we will pay (i) at least the minimum wages (minimum basic wages + 

minimum DA) to all the persons engaged (Un Skilled / Semi-Skilled / Skilled /Supervisor category) by 
us in the above contract as per the Tamilnadu Government Minimum Wages Act - 1948 & also as per 
any revisions made by the State Govt. from time to time and (ii) Bonus as per the Bonus Act-1965 
along with Wage. 

2. ESI, PF & Bonus (both Employer and Employee contributions) amounts are to be remitted for total 
wages to be paid as mentioned in (i) & (ii) of point 1 and challans to be produced along with invoices 
for all the respective persons engaged in the above contract. 

3. The quoted amount in this tender will remain firm throughout the entire Contract period and no 
extra payment against service charges will be claimed from BHEL under any circumstances from our 
end.   

4. We, the contractor, will disburse the salary/wages to all the persons engaged in the contract ONLY 
through nationalized banking channel in their respective accounts & the relevant Bank statement / 
proof for Bank payment will also be produced along with PF and ESI challans to the Welfare Section 
every month for processing our invoices for payment. 

5. We will pay the previous month salary in full to our employees before 7th of every month and will 
not adjust any advance / loan / repayment due by the employee to us.  

6. All the payments to the persons engaged in the contract will be paid ONLY through nationalized bank. 

No other mode of payment (hand payment / account transfer as advance payment or any other) is 
acceptable as salary. 

7. In case we fail to pay the minimum wages to all the persons engaged in the contract which includes 
Minimum wages with ESI and PF (both Employee and Employer contributions) for every month 
including Bonus, BHEL has the right to recover from the outstanding payments to us either under 
this Contract or in any other Contract(s) or from Security Deposit or from both. In case this amount 
is insufficient for such recoveries, we shall make good the balance amount by actual payment. In 
addition, BHEL, Trichy may recover the said amounts through other running contracts from BHEL's 
sister units. 

8. We also confirm to all the Terms & Conditions as per your above referred Enquiry & as per our offer 
submitted against the same. 

9. We also declare that, we have not been suspended or black listed or issued with Show Cause Notice 
by BHEL Trichy-14 or any other BHEL Unit or any PSU / Government organization. 
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ANNEXURE-A3 

 

The tender must be signed digitally / physically by Propreitor / Managing Partner / Director of the Firm. If 
any other person is authorized to sign the tender, this copy of Power of Attorney must accompany the 
tender. 

 

POWER OF ATTORNEY 
 
 

(To be typed on company’s letter head) 
 

 

I / We do hereby make, nominate, constitute and appoint Mr …………………………………… , whose 
signature given below herewith to be true and lawful Attorney of M/s 
………………………………………………….. hereinafter called ‘Company’, for submitting Tender and 
inter alia, sign, execute all papers and to do necessary lawful acts on behalf of our Company with M/s Bharat 
Heavy Electricals Ltd, HPBP, TRICHY-620 014, in connection with (Name of work)   
 

……………………………………………………………………………………………………………………………………………………………... 
 

vide Tender Schedule No: _________________________, dated ________________. And the Company do hereby agree 

to ratify and confirm all acts, deeds, things or proceedings as may be lawfully done by the said attorney and 

by or on behalf of the company and in the name of the company, by virtue of the powers conferred herein 

and the same shall be binding on the company and shall have full force and effect.  

 
 

Director / CMD / Partner / Proprietor 
 
 
Signature of Mr…………(Attorney) 
 
Attested by: Director / CMD / Partner / Proprietor 
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E  FORMAT 
 

THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER 

 

01 
Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL 
 

 Details of Bank Account: 

   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C   /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 
CERTIFICATE 

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the 
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned 
Bank Account.  I / We also agree that payments made to the above mentioned Account is a valid discharge 
of the liability of Bharat Heavy Electricals Limited.  I / We also agree to bear the applicable Bank Charges 
for the above mode of transfer.  A copy of the cheque leaf / cancelled cheque leaf of the above account 
is sent herewith. 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

Banker’s  Certification 
 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the 
account number of ____________________________________ ____ ____________________________ (name of account holder), 
the signature of the authorized signatory and the MICR and IFSC codes of our Branch mentioned   above 
are correct. 
 
PLACE:                                                                                                        (Manager / Officer’s)             
DATE  :                                                                     Signature Under Bank stamp and Name Seal 
                                                                                                                                      With  Membership No. 

                                                                         (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
 

                                                                                                      SIGNATURE  OF THE APPLICANT 
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            BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT (Township) 
 

            SECTION 2 - PREAMBLE  
 

1. The scope of work includes construction and maintenance activities of Annual Maintenance contract 

for maintenance of Township Quarters, Public Buildings, Construction of Civil and Structural 

Steel works, interior decorations, water supply, road patch works, drains, sewers, horticulture etc., 

in Township. The brief description of items of work is given in the bill of quantities provided in the 
Bid. 

 
This tender works will be awarded to maximum of three contractors only and the condition of 

distribution will be as per the table given below. Whenever, the numbers of qualified 

responses(N) are three or more, the distribution shall be limited to (N-1) qualified responses 

and each accepting to L1 rate. The offer to Tenderers to accept L1 rate will be in the order of 

the value Quoted by them, Lower to Higher, i.e. L2, L3, L4, etc 
 

Counter-offering split ratio in case of maximum 3 Contractors  (including L1) 

No. of L1 
vendors 

No. of 
Counter-offer 
accepted L2 

vendors 

No. of 
Counter-offer 
accepted L3 

vendors 

Splitting Ratio 

1 

1 
1 L1:L2:L3 :: 50:30:20 

0 L1:L2 :: 60:40 

2 0 L1:L2:L2 :: 40:30:30 

0 

NA 

L1 :: 100 

2 
1 L1:L1:L2 :: 40:40:20 

0 L1:L1 :: 50:50 

3 NA Equally split to 3 L1 

 
Note: In the table above, L2, L3, … refers to the next lowest bidder accepting L1 rate. The initial work order 
to the contractors will be issued in such a way that any outstanding work on contractor does not exceed 
50%, 30% & 20% of Tender value for L1, L2 & L3, respectively.  In case of non-performance, within 
stipulated time, for reasons other than BHEL, the work split may be altered, to other performing vendors.  
In case of tie in the rates quoted by the tenderers and if there is a requirement to break the tie in order to 
limit the number of contractors as per the terms given in Para 1 above, then the same will be decided based 
on Lot system, either in the presence of available Tenderers at the time of price bid opening or by giving 
48 hours prior information to the Tenderer. 

 
On awarding contract to more than one vendors, If any of the contractor not performing any of the line item 
in the Bill of Quantities , the same  shall be  allocated to the other performing vendors immediately on the 
next day  for which the defaulting vendor will be charged with the line item rate plus 15% extra  as 
administrative charges and the same will be deducted from their Bills / Security Deposits.If the Defaulting 
Vendor continues to avoid any specific line items for more than a month then the defaulting vendor will be 
charged with line item rate plus 30% extra as administrative charges for the total period of defaulting starting 
from day one and the same will be detected from their Bills / Security Deposits 
 
 
The work is split into number of sub works and sub work orders will be issued to each sub work.  Though 
the period of contract is 15 Months, each sub work must be completed before its completion period as 
mentioned in its sub work order.  Otherwise LD will be applied as per special conditions for contracts 
for annual maintenance contracts attached herewith. 
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2. Time is the essence of the contract.  Being a time bound works, the contractor should make all 
efforts to complete the work in time.  Even though the overall completion period is indicated in 
the tender, works shall be completed progressively and handed over as per agreed split up  
schedule. 

 

3. The tender value excludes cost of Cement, reinforcement steel and structural steel, which will be 
supplied by BHEL at Stores at free of cost as indicated in “Schedule”  of the Tender document. 

 

4. Tender Value is only approximate and liable for variation without entitling the tenderer to any 
compensation, till the total value of contract does not vary more than 30%.  The contractor has to 
execute any item of work irrespective of the quantity available in the tender without any 
reservation till the contract value does not vary more than 30%.  

 

5. Quoted percentage/rate for all items shall be firm throughout the contract period including 
extended period if any and no cost escalation is allowed on any account. 

 

6. Some changes are likely in the quantities furnished as well as in the layout, design and 
specifications of the work.  The rates quoted shall be deemed to be inclusive of all such 
contingencies. 

 
 

7. Taxes & Duties : 
The percentage rate offered is for finished item of works and shall provide for the complete cost 
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, 
transport, lay-out, repairs, rectifications, maintenance till handing over, supervision,  establishment, 
services, revenue expenses, overheads, profits & all  other incidentals etc., complete Rate quoted shall 
include all royalties, terminal taxes, Octroi duties, and any other taxes leviable under the State or 
Central Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever 
in this respect.  

 
8. The percentage / rate quoted shall not include applicable GST.   
 
9. Response to Tenders will be entertained only if the contractor has a valid GST registration no which 

should be clearly mentioned in the offer.  
  

The Contractor shall mention their GST registration number in all their invoices and invoices shall be 
in the format as specified/prescribed under GST laws. Invoices shall necessarily contain Invoice 
number (in case of multiple numbering system is being followed for billing like SAP invoice no, 
commercial invoice no etc., then the Invoice No which is linked/uploaded in GSTN network shall be 
clearly indicated), item description as per PO, Quantity, Rate, Value, applicable taxes with 
nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN / SAC Code, etc.  
All invoices shall bear the SAC code (Services Accounting Code) & HSN Code (if applicable) for each 
item separately (Harmonized System of Nomenclature). 

 
10. Payment shall be effected only after submission of declaration to the effect that all invoice 

particulars are/were uploaded in the GSTN network/ portal & All tax liability as per GST rules 
and regulations have been and will be discharged, shall be mentioned in the invoice. If it is not 

mentioned in the invoice, a separate declaration shall be submitted as per the requirement of BHEL. 
 

11. All documents like Work completion certificate and any other document mentioned in PO, shall be 
submitted.  
For all works executed within the calendar month, input credit will be availed within that month 
in line with monthly returns filing cycle (if Input Tax Credit is applicable). In case of any 
discrepancy in the document or non-submission of documents mentioned in the PO, then BHEL 
will not be able to accept or account the works executed, in such case availing of tax credit will be 
deferred to next month or so.  
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12. In case of discrepancy in the data uploaded by contractor in the GSTN portal or in case of any 
shortages or rejection in the works executed, then BHEL will not be able to avail the tax credit (if 
Input Tax Credit is applicable) and will notify the Contractor of the same. The Contractor has to rectify 
the data discrepancy in the GSTN portal or issue credit note (details to be uploaded in GSTN portal) 
for the shortages or rejections, within the calendar month notified by BHEL. 

 
13. For any such delay in availing of tax credit for reasons attributable to the Contractor (as mentioned   

above), interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for  the 
delayed period i.e. from the month of receipt till the month tax credit is availed, from the running 
bills. 

 
14. All taxes and duty other than GST & GST Cess  

The contract price shall be inclusive of all (save the specific exclusions as enumerated in this 
contract) taxes, fees, license charges, deposits, duties, tools, royalty, Octroi, commissions or other 
charges which may be levied on the input goods consumed and output goods delivered in the 
course of Works Contract. In case BHEL is forced to pay any of such taxes, BHEL shall have the 
right to recover the same from the contractors bills or otherwise as deemed fit. 

  
15. Goods and service Tax (GST) & Cess  

The following conditions will apply and supplier shall fully comply to the below points. 
 

 
Indigenous suppliers: 
i. Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid 

GST registration No (GSTIN) which should be clearly   mentioned in the offer. If the dealer is 
exempted from GST registration, a declaration with due supporting documents need to be 
furnished for considering the offer. Dealers under composition scheme should declare that he 
is a composition dealer supported by  the screen shot taken from GST portal. The unregistered 
dealer as well as the  composition dealer has to submit an undertaking stating that they will not 
claim GST during the  execution of the contract even if their status under GST  changes to regular 
tax payer. 

 
ii. Supplier shall mention their GSTIN in all their invoices (incl. credit Notes, Debit Notes) and 

invoices shall be in the format as specified/prescribed under GST laws. Invoices shall 
necessarily contain Invoice number (in case of multiple numbering system is being followed for 
billing like SAP invoice no, commercial invoice no etc., then the Invoice No. which is 
linked/uploaded in GSTN network shall be clearly indicated), Billed to party (with GSTIN) & 
Shipped to party details, item description as per PO, Quantity, Rate, Value, applicable taxes with 
nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN/ SAC Code, Place of Supply etc.  

 
iii. All invoices shall bear the HSN Code for each item separately (Harmonized System of 

Nomenclature)/ SAC code (Services Accounting Code). 
 

iv. Invoices will be processed only upon completion of statutory requirement and further subject 
to following: 

a. Vendor declaring such invoice in Form GST ANX-1 
b. Receipt of Goods or Services and Tax invoice by BHEL 

 
v. As the continuous uploading of tax invoices in GSTN portal (in GST ANX-1) is available for all 

(i.e. both Small & Large) tax payers under proposed new GST Return System, all invoices raised 
on BHEL may be uploaded immediately in GST portal on despatch of material /rendering of 
services. The supplier shall ensure availability of Invoice in GST portal before submission of 
invoice to BHEL.  Invoices will be admitted by BHEL only if the invoices are available in GSTN 
portal (in BHEL’s GST ANX-2).  

 

vi. In case of discrepancy in the data uploaded by the supplier in the GSTN portal or in case of any 
shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will 
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notify the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal 
or issue credit note or debit note (details also to be uploaded in GSTN portal) for the shortages 
or rejections in the supplies or additional claims, within the calendar month informed by BHEL. 

 

vii. In cases where invoice details have been uploaded by the vendor but failed to remit the GST 
amount to GST Department (Form PMT-08 or Form GST RET-01 to be submitted) within 
stipulated time, then GST paid on the invoices pertaining to the month for which GST return not 
filed by the vendor will be recovered from the vendor along with the applicable interest and all 
subsequent bills of the vendor will not be processed till filing of the GST return by the vendor 

 

viii.  In case GST credit is denied to BHEL due to non-receipt or delayed receipt of goods and/ or tax 
invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other reasons 
not attributable to BHEL, GST amount claimed in the invoice shall be disallowed to the vendor. 

 

ix. Where any GST liability arising on BHEL under Reverse Charge (RCM), the vendor has to submit 
the invoices to BHEL well within the timeline prescribed in GST Law, to enable BHEL to 
discharge the GST liability. If there is a delay in submission of invoice by the vendor resulting 
in delayed payment of GST by BHEL along with Interest, then such Interest payable or paid shall 
be recovered from the vendor.  

 

16. The tenderers are advised to visit BHEL at Tiruchirappalli and get themselves acquainted with the 
site conditions before submitting the offer. 

 

17. Usually, working hours are limited to day time only.  In emergency cases to carryout works during 
nights, it may be done so with the specific prior permission of BHEL. In such case, it is to be carried 
out in the presence of BHEL officials or their authorized persons. 

 

18. The work shall be carried out as per drawings released then and there, AWS / BIS specifications, 
standard code of practice and as per the instructions of Engineer-in-charge. 

 

19. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the 
conditions given in BHEL General Conditions of Contract in force. 

 

20. The percentage rate offered is for finished item of works and shall provide for the complete cost fuel, 
tools, tackles, plant & machinery, temporary works, labour, levies, taxes, transport, lay-out, repairs, 
rectifications, maintenance till handing over, supervision, labour colony Establishment,  services, 
revenue expenses, overheads, profits & all other incidentals etc., complete. 

 

21. New Taxes / Levies 
In case the Government imposes any new levy / tax on the output service / goods / work after          
award of the contract, the same shall be reimbursed by BHEL at actual. In case any new tax / levy / 
duty etc. becomes applicable after the date of Bidder’s offer, the Bidder / Contractor must convey its 
impact on his price duly substantiated by documentary evidence in support of the same before 
opening of Price Bid. Claim for any such impact after opening the Price Bid will not be considered 
by BHEL for reimbursement of tax or reassessment of offer. 

 
22. After award of work the contractor has to furnish the security deposit.  Also it is to be noted that after 

award of work the contractor has to furnish 50 % of security deposit before the commencement of 
work. 

 
23. For any clarification on the tender document, the bidder may seek the same in writing or through 

email, as per specified format, within the scheduled date for seeking clarification, from the office of 
the undersigned. BHEL shall not be responsible for receipt of queries after due date of seeking 
clarification due to postal delay or any other delays. Any clarification / query received after last date 
for seeking clarification may not be normally entertained by BHEL and no time extension will be 
given. 
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24. The contractor should bring the construction earth moving machineries like Poclain,  Paver, Road 
Roller, JCB etc., as and when required for the work without any delay.  Also required number of the 
following tools & Plants / instruments shall be made available at site for the works as and when 
required.  

 

a. Precise Leveling instruments and theodolite. 
b. Full load mixture machine / mini batching  
c. Petrol / Kerosene driven vibrator/ mechanical vibrator 
d. Cube moulds 
e. Inter carting vehicle (tractor, hand trolley etc) 
f. Hydra cranes  
g. Power operated winches 
h. Mobile / Hydraulic crane 
i. Welding machine etc. 

 
25. The contractor has to arrange sufficient number of lorries to collect & transport the surplus earth, 

construction debris generated, etc. at site. Otherwise BHEL would clear the debris at the contractor’s 
risk and cost. 

 

26. In the event of any conflict between requirement of any clause of this specification / documents / 
drawings / data sheets etc. or requirements of different codes/standards specified, the same to be 
brought to the knowledge of BHEL in writing for clarification before due date of seeking clarification 
(whichever is applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / missing 
pages / other clerical errors in the tender documents, noticed must be pointed out before submission 
of offer, else BHEL’s interpretation shall prevail. 

 

27. Payment Terms : 
No advance / mobilization advance will be given and the part-payment or advance for raw 
materials brought by the successful tenderer will not be paid. The payment for the finished items 
of works only will be paid after incorporating the required raw materials into the work, if any. 

 
28. PVC & ORC :  

PVC & ORC are not applicable for this tender. 
 

29. Order of Precedence 
In the event of any ambiguity or conflict between the Tender Documents, the order of precedence  
shall be in the order below:   

a. Amendments / Clarifications / Corrigenda / Errata etc. issued in respect of the tender 
documents by BHEL 

b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Qualification Bid 
e. General Conditions of Contract 

 
30. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification 

of items in this tender schedule. 
 

31. Documentary evidences (Xerox copies –self-attested) for all the above qualification norms like works 
experience, ESI, EPF, PAN, GST and IT returns for the  last three years etc…, all as required & indicated 
in the tender document should be furnished, without which it will not be taken into account. The 
tenderers shall produce original document for verification if so decided by BHEL. 

 

32. The contractor may be required to undertake works at remote places and in such cases the contractor 
should make own arrangement for safety of BHEL materials, water required for the work and power 
etc. without extra claim from BHEL. 

 

33. The contractor has to carry out the work in production shops without affecting the production by 
planning such work on holidays / obtaining proper shut down. 
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34. The decision of Engineer-in-charge shall be final and binding on the contractor regarding clarification 
of items in this tender schedule. 

 

35. The works executed in the own name of the tenderer only will be considered for eligibility  criteria.. 
The nominated committee may also visit the works executed by the contractor / tenderer to 
ascertain the nature of work relating to similar works before qualifying. 

 

36. The contractor shall strictly adhere to various labour laws in force. 
 
37. The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors , if any engaged 

by the contractor. 
 

38. The contractor shall follow norms of BHEL security system for movement of men & material 
including bio-metric system & materials within the complex. 

 

39. Since the responsibility for the quality, workmanship and accuracy of any work being carried out 
under this contract lies with the contractor, the contractor should ensure that no work is done 
without the presence of contractor’s representative at the work spot.  The contract should arrange 
for surveying construction site wherever required at his own cost. 

 

40. BHEL reserves its right to reject the offer on account of unsatisfactory past performance by  the 
present tenderer / his group / group of companies / any member in the consortium in case  of  
consortium in another project / sister unit awarded under different enquiry. The tenderer has to 
declare the facts of performance with his customers and their contact details with phone & e-mail ids 
in his letter head. BHEL reserves its right to cancel the tender without   assigning  any reason. 
 

41. Bank Guarantee format and the list of consortium banks are enclosed for BG submission against 
Security Deposit. 

 

42. Tenderers are requested to furnish the duly filled in E format (attached as separate in the   
Qualification Bid) sheet along with a cancelled cheque leaf to accept Electronic Fund Transfer / R T 
G S transfer for any payment from BHEL, Trichy. 

 

43. The contractor has to submit the organization chart of their set up for the  works and any change 
thereafter in the organization set up shall have the prior approval of BHEL. 

 

44. The contractor should submit the programme for the completion of work and the list of machineries 
and site personnel to be deployed for the work along with tender. 

 

45. Statement of completed works with detailed measurements along with material reconciliation 
statements shall be submitted by the contractor in the last week of every month for processing bill. 

 

46. The contractor should establish his own site office, labour colony, fabrication yard, handling facility, 
storage facility etc., for which vacant land will be allotted on specific request for which the rent  will 
not be collected. 

 

47. Adequate number of Quality Engineer and qualified Safety Engineer should be deployed at site. 
Experienced  Engineers / Supervisors are  to be engaged in Railway and water supply works. 

 

48. The tenderer has to deploy adequate labour of required categories such as Unskilled, Skilled, Mason, 
Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced, etc. so as to execute the works 
simultaneously in all areas of work. The Technical persons with experience shall have to produce 
valid certificate for verification. 

 

49. Expertise labour only to be engaged for specialized items of work like laying of ceramic tiles, marbles, 
cuddapah slabs, granite slabs and false ceiling, partition, wall paneling, architectural finishing etc. 
and work experienced persons shall be engaged for fabrication, water supply, railway track laying 
and aligning works, sewerage system work, etc. 
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50. Exclusive Stores personnel should be engaged who would coordinate with department official for 
clearance and collection of BHEL supplied materials required for works. Separate non-technical 
persons should be engaged for arranging daily gate passes for labours and vehicles entry in all the 
gates of BHEL Complex. 

 

51. The works contract to be entered into with the successful tenderer will be governed by the BHEL 
Revised General Conditions of Contract in force. 

 

52. All the works shall be executed as per the standard specifications as provided in TNBP / BIS and 
special specifications of manufacturer.  

 

53. All the materials to be used in the work and the nature of work shall conform to the respective TNBP 
& BIS and National Building Organization, Standard Specifications forming part of "ALL INDIA 
STANDARD SCHEDULE OF RATES" specifications and shall be got approved by the Engineer-in-
charge before actual incorporation in the work. 

 

54. With regard to specifications not covered by the General and Special Conditions of Contract, those 
contained in the Tamil Nadu Building Practice Standard Specifications or other specifications 
approved by Bharat Heavy Electricals Limited, shall apply. 

 
55. The contractor should use only the materials of brand and quality as approved by BHEL. 
 
56. All materials and consumables brought by the contractor should have manufacturer’s certificate. 
 

57. All materials brought by the Contractor for incorporation in the work shall be got inspected and 
approved by the Engineer-in-charge before they are incorporated in the work. 

 

58. Contractor’s materials and tools & plants shall have to be brought inside BHEL with proper invoice / 
voucher and make necessary entry in the security gate.  They should maintain proper record for tools 
and plats, materials, etc., brought inside BHEL complex. 

 

59. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial Safety 
nets shall be provided at tenderer’s cost in appropriate level and locations.  The working hand 
including Supervisors, Engineers should wear the personal protective items and safety measures 
such as helmets, safety belts, shoes, etc., before entering into working place. 

 

60. All safety measures are to be followed during execution of work, particularly during blasting and only 
licensed blaster should be engaged for this purpose.  Sufficient care shall be taken by the contractor 
during excavation to avoid damages to the buried pipe lines, cables and other infrastructure like 
railway lines if any etc. Controlled blasting including muffling can be carried out with prior 
permission from safety department. 

 

61. The tenderer shall carry out health performance test at his cost for all the workmen engaged in the 
work through a registered medical practitioner and produce certificate on demand.     

 

62. It shall be the responsibility of the contractor to see that the workmen do not utilize the departmental 
canteen facilities.  Contractor has to make his own arrangements to provide refreshment for the 
workmen. 

 

63. The contractor should extend fullest co-operation with the third party agencies engaged, if any by 
BHEL to adhere the Quality Control Procedures ensuring quality. 

 

64. The contractor should extend full co-operation to the other contractors who may be doing other 
works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 

 

65. On the written request from the contractor Water required for the work may be provided by this 
organization at only one point at the site of the work at free of cost. In case of failure of water 
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supply, the Contractor will have to make his own arrangements for water without any extra claims 
until supply is restored. BHEL does not accept any liability whatsoever for non-supply or delay in the 
supply of water under any circumstances. The contractor shall ensure that there is no wastage of 
water otherwise supply of water is liable to be stopped at contractor’s risk and cost. 

 

66. On the written request from the contractor Electrical energy required for the work may be given 
by this organization at any one point at the site of work at free of cost. BHEL does not accept any 
liability whatsoever for non-supply, delay in supply or failure of supply of electrical energy.  
Contractor shall ensure that there is no wastage of electrical energy otherwise supply is liable to be 
stopped at contractor’s risk and cost.  The contractor shall make leak proof / fire proof shed and 
provide control panel board of required capacity and lay the required cables at their own cost for 
further distribution. 

 

67. On the written request from the contractor Compressed air for the work will be provided by this 
organization at only one point near the site of work at free of cost. The contractor should be in a 
position to make his own arrangement for compressed air without any extra claim for the 
uninterrupted operation of jackhammer with silencer wherever BHEL is not in a position to supply 
compressed air. 

 
68. Bank Guarantee format can be obtained after award of work by the successful tenderer.  
 

69. Field quality plan issued by BHEL should be strictly followed.  
 

70. No night work will be permitted without the written permission of the Engineer – in – charge. 
 

71. Tenderers are requested to furnish the duly filled in E format attached with this as separate sheet 
along with a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any 
payment from BHEL, Trichy. 

 

72. No advance / No mobilization advance will be given and the part-payment or advance for raw 
materials brought by the successful tenderer will not be paid. The payment for the finished items of 
works only will be paid after incorporating the required raw materials into the work, if any. 

 

73. No Over Run Charges shall be applicable under any circumstances. 
 

74. Misuse of the building (residential/non-residential) taken for maintenance viz. not closing water tap / 
not switching off power / not closing the main door at the end of the day will attract a fine of Rs.500/- 
per occasion.  

 

75. Any mixing of concrete or cement mortar directly on the road surface will attract a fine of Rs.1000/-.  
 

76. Items of work other than those mentioned in bill of quantities attached with Price bid will be carried out 
at the rates to be fixed by this organization as per relevant clauses of the General Conditions of Contract. 
  

77. LD / Penalty clause is applicable as per General Conditions of Contract in force.  
 

78. BHEL reserves its right to finalize the contract through reverse auction for which only qualified 
tenderers will be provided with necessary documents containing reverse auction  rules, terms and 
conditions for this purpose. 

 

79. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 
Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 

 

80. Any claim or dispute arising from the tender stage, till/after completion of the work under the terms 
and conditions stipulated in the tender document/contract agreement shall only be enforced or 
settled in the courts at Tiruchirappalli, TamilNadu only. 
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81. Force Majeure clause:  If at any time during the continuance of this contract the performance in 
whole or in part by either party of any obligations under this contract shall be prevented or delayed 
by reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, 
explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events) then 
provided notice of happening of any such events is given by either party to other within twenty one 
days from the date of occurrence thereof neither party shall reason of such events be entitled to 
terminate this contract nor shall either party have any such nonperformance and delay is resumed 
as soon as practicable after such events has come to an end or ceased to exist. If the performance in 
whole or part of any obligation under this contract is prevented or delayed by reason or any such 
event claims for extension of time shall be granted for period considered reasonable by  BHEL subject 
to prompt notification by the tenderer to BHEL of the particulars of the events and supply to the 
BHEL if required of any supporting evidence. Any waiver of time in respect of partial installment shall 
not be deemed to be a waiver of time in respect of remaining deliveries. 

 

82. The correspondence exchanged against the tender from both tenderer and BHEL through email are 
considered as valid document legally though it is not signed. It is treated as valid confirmations made 
on behalf of the respective company and very much comes under the legal ambit of the business 
transaction and hence it is binding on both the parties to the business. 

 

83. Any transaction pertaining to the tender from both the parties of business done round the clock 
irrespective of the office or business hours of the companies, are valid legally and binding on both 
the parties. This applies to the extent only in such cases where deadline time for transaction is not 
specifically declared by either or both the patties to the business. 

 

84. In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall be 
construed as the official time and date of release of LOI. In as much as this date is within the last date 
of validity given by the bidder the LOI is said to have been issued within the validity period and shall 
be binding on both the parties to the business. 

 

85. Tenderers participating in the tender should declare in their technical bid that whether they have 
been black-listed / kept on hold for a specified period / given Business holiday for a specified period 
by any Public sector undertaking or Government departments. The reasons for such action with 
details and the current status of such hold shall be clearly furnished to BHEL. If no such details are 
mentioned in the offer then it will be construed that the subject bidder is not under any such hold. 
But at a later date if it comes to the notice of BHEL about any such hold under enforcement on the 
subject bidder, BHEL will have every right to reject the offer of such vendors at any point of time and 
also under any stage of the finalisation of the subject tender irrespective of the status of the subject 
bidder in that tender. Such bidders will not be permitted to participate in the further tender 
proceedings and will be communicated suitably. They will not be also considered for any ongoing 
tenders even if participated till the hold is officially lifted and confirmed in writing. 

 
86. “In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be 

decided by soliciting discounts from the respective L-1 bidders. 
In case more than one bidder happens to occupy the L-1 status even after soliciting discounts, the L-1 
bidder shall be decided by a toss / draw of lots, in the presence of the L-1 bidder(s) or their 
representative(s).  Ranking will be done accordingly.  BHEL’s decision in such situations shall be final 
and binding” 

 

87. The bidder along with its associate/ collaborators / sub-contractors / sub vendors / consultants / 
service providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL website 
http://www.bhel.com and shall immediately bring to the notice of the management about any fraud or 
suspected fraud as soon as it comes to their notice 

 

88. Deviations 
The contractor shall not make any alteration in addition to or omission from the work as described in 
the tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No 
such deviation from the work described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 

http://www.bhel.com/


CONTRACTOR  Page 28 of 313 ACCEPTING OFFICER 
 

The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by more than the percentage set out 
in the tender documents.  The value of all addition and deductions will be added to, or deducted from 
the contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention shall 
specify the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, 
the extra time allowed, if any, and the date for completion of the entire contract. 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing 
to the Engineer-in-charge within Seven days from the date of such order, but  under no  circumstances  
shall  the work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or 
controversy that may arise from such an objection. In the absence of such a notification of objection by 
the contractor, he will be deemed to have accepted the order and the conditions stated therein.  In the 
event of the contractor failing to agree with the Engineer-in charge regarding the terms of the proposed 
deviation, the objection shall be referred to the Project Manager whose decision shall be final conclusive 
and binding on the Contractor. 
For Arbitration and Conciliation, Refer Section 4B in this document 
 
 
 
 
 
 
 
 
 
 

(TO BE STAMPED IN ACCODANCE WITH STAMP ACT) 
BANK GUARANTEE FOR SECURITY  DEPOSIT 

 

1. THIS DEED OF GUARANTEE made this…….. day of ….…. (month)……………(year) By 
……………………………( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals Limited, 
Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at BHEL 
House, Siri Fort , New Delhi 110049. 

 

2. WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the   “COMPANY”) have 
placed work order(s) which are pending as on date and also proposes to place further work 
order(s) ) (hereinafter called the “CONTRACT”) upto……… (Date) for fabrications/ for 
machining/supply of pressure and non – pressure parts with M/s……………(CONTRACTOR’S 
Full address)  (hereinafter called the “CONTRACTOR /SUPPLIER”) and as per the terms of 
the contract, the company has issued /proposes to issue raw materials to the contractor to 
enable them to complete the work. 

 

3. AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier 
shall provide the Company a Bank Guarantee for Rs. …………….in lieu of cash and towards the security 
deposit for the raw materials supplied and to be supplied, in pursuance of the contract(s) already 
placed but pending as on date and the contract(s)  to be placed from time to time upto ………….. (Date) 
and also for the satisfactory performance and completion of work/supply  as per the terms and 
conditions  of the said contract(s). 

 

4. AND WHEREAS the Contractor/ Supplier……………….. approached the ………… (Bank) and at their 
request and in consideration of the arrangement arrived at between the said Contractor / Supplier 
……………… and the said Bank, 

 

5. We …………………….(indicate the name of the bank with full address), do hereby undertake to pay the 
amounts due and payable under this guarantee without any demur, merely on a demand from the 
Company stating that the amount claimed is due by way of loss or damage caused to or would be 
caused to or suffered by the Company by reason of breach by the said Contractor(s) of any of the 
terms and conditions contained in the said Agreement or by the reason of the contractor(s) ‘failure 
to perform’  the said agreement.    Any such demand made on the Bank shall be conclusive as regards 
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the amount due and payable by the Bank under this guarantee.   However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs.______________________. 

 

6. We……………… (Bank) , further assure that the Contractor/ Supplier shall be responsible for the safe 
custody and protection of the raw materials that have been supplied/and to be supplied by BHEL 
under the contract(s) already placed but pending as on date and to be placed upto 
……………………..(date) against  all risks till they are delivered back as finished products to BHEL  as 
per the terms and conditions of the Contract or as they may direct and until such time, the 
Contractor/ Supplier shall hold the raw materials in trust for BHEL and shall not alienate  the  same 
in any manner whatsoever by way of sale or mortgage or charge or hypothecation etc. in favour of 
any one else including the bank herein or any other banks /financial institutions etc. 

 

The raw materials shall always remain the property of  BHEL and the Bank shall indemnity        BHEL 
against the loss, damage or deterioration whatsoever in respect of the said raw materials while in the 
possession of the Contractor/Supplier.   The raw materials of BHEL shall always be open for 
inspection by any Officer authorised by BHEL.   The liability under this Guarantee is a continuing one 
covering all contracts already placed but pending as on date and to be placed up to……………..(date) 
and should any loss or damage occur on account of the breach of the terms and conditions of the said 
contract(s) by the Contractor/ Supplier or should any surplus raw materials become due to the 
Company under the Contract(s) and remains undelivered by the Company, the Bank shall indemnify 
the Company for the loss /damage for the value of raw materials  for Rs……………./- (Rupees 
………………Only)  and this is without prejudice to any other remedies which may be otherwise  
available to the Company by deduction from any sum due or any sum which at any time hereinafter 
become due from the Contractor/ Supplier under this or any other Contract(s). 

 

7. We undertake to pay unconditionally to the Company any money so demanded notwithstanding any 
dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal 
or Arbitration or before any other authority relating thereto our liability under this present being 
absolute and unequivocal. The payment under this guarantee would not wait till the disputes have 
been decided by any Court or Tribunal or in the arbitration proceedings or by any other authority. 
The payment so made by us under this Bond shall be a valid discharge of liability  for payment 
thereunder and the Contractor(s) shall have no claim against us for making such payment.  

 

8. We…………………………….( indicate the name of Bank), further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all the dues of the 
Company under or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till___________________________________Office / Department/ Division of the Company 
certifies that the terms and conditions of the said Agreement have been fully and properly carried 
out by the said Contractor(s) and accordingly discharges this guarantee. 

 

9. (i)    Unless a demand or claim under this guarantee is made on us in writing on or before the 
_______________________we shall be discharged from all the liability under this guarantee thereafter.   But 
where such claim or demand has been preferred by the Company with the Bank before the expiry of 
the said date, the claim shall be enforceable notwithstanding the fact that the said enforcement is 
effected after the said date.  

 (ii) For the purpose of this clause, any letter making demand on the Bank by M/s. BHEL dispatched 
by Registered Post with Ack.Due or by Telegram or by any Electronic media  addressed to the 
above mentioned address of the Bank shall be deemed to be the claim / demand in writing 
referred to above irrespective of the fact as to whether and when the said letter reaches the 
Bank, as also any letter containing the said demand or claim is lodged with the bank personally. 

10. We ……………………..(indicate the name of Bank), further agree with the company that the Company 
shall have the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of 
performance by the said Contractor (s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the Company against the said Contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 
from our liability by any reason of any such variation or extension being granted to the said 
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Contractor(s) or for any forbearance, act or omission on the part of the company or any indulgence 
by the company to the said Contractor(s) or by any such matter or thing whatsoever which under the 
law relating would but for this provision have effect of not so relieving us. 

 

11. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

 

12. It shall not be necessary for the company to proceed against the contractor before proceeding against 
the guarantor-bank and the guarantee herein contained shall be enforceable against them 
notwithstanding any security, which the company may have obtained or obtain from the Contractor 
shall, at the time when proceedings are taken against the guarantor hereunder be outstanding or 
unrealised. 

 

13. Any claim or dispute arising under the terms of this document shall only be enforced or settled in the 
Courts at Tiruchirapalli. 

 

14. The guarantor hereby declare that it has power to execute this guarantee and the executant has full 
powers to do so on its behalf under the proper authorities granted to him/them by the guarantor. 

 

15. We ……………………(indicate the name of Bank) lastly undertake not to revoke this   guarantee during 
its currency except with the previous consent of the company in writing.  In witness whereof 
we…………………, (indicate the name of Bank)  have hereunto setout Bank Seal the ___________________day 
_______________________month 200   

 
 
 
Bank Phone No. 
Bank e-mail ID 
Bank FAX No 

 
The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp paper of  Rs. 100/- and 
should be only from any one of the below mentioned Banks in India. 

 
 

 

 

 
LIST OF CONSORTIUM BANKS IN INDIA 

(as on 15.12.2011) 
 

List of Consortium Bank 

 Nationalised Bank  Public Sector  Banks 

1 Bank of Baroda 19 IDBI 

2 Canara Bank   

3 Central bank 20 Foreign bank 

4 Indian Bank 21 J P Morgan 

5 Indian Oversea Bank 22 CITI Bank N.A 

6 Punjab National Bank 23 Deutsche Bank AG 

7 Punjab & Sindh Bank 24 
The Hongkong and Shanghai Banking 
Corporation Limited 

8 State Bank of India 25 Standard Chartered Bank 

9 UCO Bank 26 The Royal Bank of Scotland N.V. 
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10 Union Bank of India 

11 Private bank 

12 Axis Bank 

13 The Federal Bank Limited 

14 HDFC 

15 Kotak Mahindra Bank 

16 ICICI 

17 Indusind Bank 

18 Yes Bank 

 
 

(1)  It should be typed in the  Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp containing names & 
employee numbers of bank officials. 
 
(3) It should be submitted with bank covering letter with sign and seal of the bank official. 
 

 

 

SECTION 3 - IMPORTANT POINTS TO BE TAKEN CARE OF WHILE 
SUBMITTING OFFER 

 

INSTRUCTIONS TO TENDERERS 
 

1) Earnest Money Deposit:  
 
EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the  NIT. 
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute 
the work after it is awarded to him. 

 
Rates of EMD shall be as under: 

 

For works / services costing upto Rs 10 Crs 2% of the estimated cost 

For works / services with costing more than 
Rs10 Crs 

Rs 20 lakhs plus 1% of the estimated cost 
over Rs 10 Crs 

 

Mode of Deposit: 
 

The EMD may be accepted only in the following forms: 
 

EMD may be submitted in the form of  
 

a) Cash deposit under the extent Income Tax Act (before Tender opening) or  

b) Electronic Fund Transfer credited in BHEL account (before Tender opening) or  

c) Bankers Cheque/Pay order/Demand Draft (DD) in favor of BHEL Trichy (along with offer) or  

d) Fixed Deposit Receipt (FDR) issued by schedule banks/ Public Financial Institutions as defined in the 

Companies Act (FDR should be in the name of the Contractor, a/c BHEL and affix one rupee (Rs.1/-) 

revenue stamp & sign on back side of FDR). 
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In addition to above, EMD in excess of Rs. Two lakhs may also be accepted in the form of Bank Guarantee 

from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months. 
 

EMD by the Tenderer will be forfeited if, 
 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or 
makes any modification in his tender which is not acceptable to BHEL. 

b) The Contractor fails to deposit the required Security deposit or commence the work within the 
period as per LOI/ Contract. 
 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 
provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and 
forfeited/ released based on the action as determined under these guidelines. 

 

a) EMD shall not carry any interest. 
 

b) EMD of successful tenderer will be retained as part of Security Deposit 
 

2) Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in the case 
or a film or Company of contractors any of its shareholders or shareholder’s relative, employed in a 
gazetted capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the 
authority inviting   tenders shall be informed of this fact at the time of submission of the tender, failing 
which tender, may be disqualified or if such fact subsequently comes to light, the contract may be 
rescinded in accordance with the relevant provisions in the General Conditions of Contract. 

 
3) The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of firm made subsequent to the execution of the contract. 
They may however recognize such power of attorney and changes after obtaining proper legal advice 
the cost of which  will be chargeable to the contract concerned. 

 

4) lf the tenderer deliberately gives wrong information in his tender or creates conditions 
favorable for the acceptance of this tender, the Bharat  heavy  Electricals Limited, reserves the 
right to reject  such tender at any stage. 

 

5) Words importing the singular number shall also be deemed to include the plural number and vice 
versa where the context so requires. 

 

6) The expenses for competing and stamping the agreement shall be paid by the contractor. 
 

7) The General and special conditions are complementary  to each other and where they  are conflict  
the Special Conditions shall prevail. In regard to matters not covered by the General and Special 
Conditions of Contract, those contained, those contained in the Tamil Nadu Building Practice 
Standard Specifications or other specifications approved by the Bharat Heavy Limited, Shall apply. 

 

8) Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited, 
negotiates for negotiation for reduction of rates. Such negotiation shall not amount to cancellation or 
withdrawal of the original offer and the rates originally quoted shall be binding on the tenderes for a 
period of three months from the date of opening of tenders. 

 

9) Canvassing in any form in connection with tenders is strictly prohibited and the tenders   submitted 
by  the contractors who resort to canvassing will be liable to rejection. 

 
10) “In the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will 

be decided by soliciting discounts from the respective L-1 bidders.  In case more than one bidder 
happens to occupy the L-1 status even after soliciting discounts, the L-1 bidder shall be decided by a 
toss / draw of lots, in the presence of the L-1 bidder(s) or their representative(s).  Ranking will be 
done accordingly. BHEL’s decision in such situations shall be final and binding.” 
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11) Any deviation to this tender terms & conditions, and schedules of this tender will lead to total rejection 

of the offer submitted. 
 
12) Tenderer who have been suspended or black listed or issued with “Show Cause Notice” by BHEL, 

Tiruchirappalli - 620014 or any other unit or GOI will not be allowed to participate in the tender, and 
bidder should declare the same in the tender. Even during the course of evaluation / finalization of 
tender if it is found that some of the parties are black listed/ barred from business transaction / under 
business hold, BHEL will not consider them for further participation in the tender. 

 
13) Amount should be quoted as per the Work schedule (Price bid / Part –II). Amount quoted in any other 

form will not be accepted, and will be rejected.  
 
14) The tender must be signed digitally / physically by Partner/ Director of the Firm or by the person holding 

the Power of Attorney on behalf of the Firm concerned. In the latter case, a copy of Power of Attorney, 
duly attested by a Notary Public must accompany the tender (As per annexure-A4) If a tenderer 
deliberately gives wrong information in his tender or creates conditions favorable for the acceptance of 
his tender, the BHEL will reject such tender at any stage.  

 
15) Words imparting singular number shall be deemed to include plural number and vice-versa where the 

context so requires.  
 
16) Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by 

the Contractors who resort to canvassing will be liable for rejection.  
 
17) Should a Tenderer's or a Contractor's or in the case of a firm or company of contractors/any of its 

shareholder's or shareholder's relative is employed in BHEL, the authority inviting the tenders shall be 
informed in writing of this fact at the time of submission of the tender, failing which the tender may be 
disqualified, or if such fact subsequently comes to light, the contract may be cancelled.  

 
18) The tender schedule, and the tender shall be deemed to form an integral part of the contract to be 

entered into for this work. 
 
19) Tenderer shall sign the tender documents for having accepted the conditions and upload in e-

procurement portal.  
 
20) Tender can be cancelled at any stage due to unavoidable circumstances.  
 
21) Kindly ensure that the total size of the scanned documents to be uploaded remains minimum. If required, 

documents may be scanned at lower resolutions say at 150 dpi.  
 
22) However, it shall be sole responsibility of bidder that the uploaded documents remain legible. 
 
23) If there is a discrepancy between words and figures quoted by bidder, the amount in words shall prevail. 

If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date upto 
which the bidder has to send his acceptance on the above lines and if the bidder does not agree to the 
decision of the purchaser, the bid is liable to be ignored. 

 
23) TENDERERS should fill in all the required particulars in the blank  spaces provided for  this purpose 

in the tender documents and also  sign each and every  page of Tender Documents including the 
drawings attach there to before submitting their tender. 

 
24) In quoting their percentage rate, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after acceptance of 
the tender  or during the currency of the contract. 
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25) Before tendering, the tenderers are advised to inspect the site of work and its environments and be 
well acquainted with  the actual working and other Prevalent conditions position of materials and 
labour, General and Special Conditions of Contract. Instructions to tenders, drawings and 
Specifications and all other documents which form part of the Agreements to be entered into.  

 
26) The  percentage rate quoted in the tender shall remain valid for a period THREE MONTHS  from the 

date of opening of tenders. 
 
27) In the event of tender being submitted by firm the tender must be signed separately and legibly by 

each  partner of member of the firm or in their absence, by the person  holding the power of attorney 
on behalf  of the firm concerned  in the latter case a copy of the power of attorney  duly attested by a 
Gazetted Officer must accompany the tender. 

 
28) The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or accept any 

tender or part thereof without assigning any reason thereof.  In the case acceptance of part of tender, 
time for completion may also be reduced to the extent considered appropriate by the Accepting 
Authority. 

 
29) Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders which 

are incomplete or otherwise considered defective and tenders not in accordance with the tender 
conditions laid down by the Accepting Officer are liable to be rejected. 

 
30) Should a Tenderer find discrepancies or omissions in the Tender documents or should there any 

doubt as to their meaning, he should at once address the authority inviting the Tender, for 
clarification well before the due date, so as to submit his Tender in time.  (No extension of time shall 
be given for submission of the Tender on any account) Every Endeavour is made to avoid any error 
which can materially affect the basis of the tender but the successful tenderer shall take upon himself 
to provide for the risk of any error which may be subsequently by discovered and shall make no 
subsequent claim on account thereof. 

 

31) Conditional Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders which are 
incomplete or otherwise considered defective and Tenders not in accordance with the Tender 
conditions herein contained and the Tenders not in original are liable to be rejected. 

 

32) Vendors are advised to get themselves acquainted with the site conditions, the scope / work details 
before submitting the offer. 

 
33) The contractor shall quote only the lowest possible amount, inclusive of all taxes (except Goods & 

Service Tax which will be paid by BHEL extra as applicable) that can be offered for the intended 
quantity. 

 

34) If a Tenderer deliberately gives wrong information in his Tender or creates conditions favorable for 
the acceptance of his Tender, BHEL will REJECT SUCH TENDER AT ANY STAGE. 

 

35) Words imparting singular number shall be deemed to include plural number and vice-versa where 
the context so requires. 

 

36) Canvassing in any form in connection with Tenders is strictly prohibited and the Tenders submitted 
by the Contractors who resort to canvassing will be liable for rejection. The Tender schedule and the 
Tender shall be deemed to form an integral part of the Contract to be entered into for this work 

 

37) Late and Delayed Tenders will be summarily rejected and under no circumstances it will be 
considered and accepted. 

 
38) All corrigenda/addenda/amendments/time extensions/clarifications, etc. to the tender will be hosted 

on BHEL & Govt. Tenders websites only (i.e. http://www.bhel.com, & https//:eprocure.gov.in ) and 
will not be published in any other media. Bidders should regularly visit above website(s) to keep 
themselves updated. 

https://eprocure.gov.in/
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39) BHEL may reject the bid or in case the contract has been awarded, then terminate the contract apart 
from taking any other suitable action under the contract or applicable legal provisions or BHEL 
guidelines including Guidelines for suspension of Business Dealings, without any liability for any 
compensation to the bidder if, BHEL discovers at any time that any statement made by the bidder in 
the affidavit cum undertaking is false, fraudulent or Any document submitted by the bidder was fake 
and forged Or If BHEL determines in the sole discretion that any statement was aimed at deliberately 
misleading BHEL with a view to ensure award of the subject contract to the bidder. 

 

40) The workmen to be deployed by the contractor shall adhere to the safety / security rules and 
regulations of the Company and any person who is found to be violating the security / safety rules of 
the company shall be replaced immediately at the cost of the contractor. 

 

41) The contractor shall strictly adhere to various labour laws in force. 
 
42) The decision of In-charge for this contract shall be final and binding on the contractor regarding 

clarification of items of works. 
 

43) Lowest prices received against BHEL tenders need not be the technically acceptable one, and in that 
case, BHEL reserves the right not to consider the same. 

 

44) BHEL would negotiate or re-float the Tender opened if L1 price is not the acceptable price to them 
inter-alia other reasons. Tenderers shall not increase their quoted rates in case BHEL, negotiates for 
reduction of rates. Such negotiation shall not amount to cancellation or withdrawal of the original 
offer. 

 

45) In all matters of disputes, the decision of the General Manager, BHEL, Tiruchirappali-14 shall be final 
and binding on the Contractor. 

 

46) Care should be taken to ensure only correct bid for the corresponding enquiry is placed in 
appropriate cover super scribing the same, failing which the bid will be liable for rejection. 

 
47) No bidder shall be allowed to use any electronic gadgets viz., mobile phones, tablets etc during   

tender opening/ or at any other meeting with BHEL for the purpose of this tender, which if found 
would be liable for rejection of their bid. 

 

48) The amount offered shall provide for the complete cost towards labour, consumables, tools, plants 

& machinery, transport, supervision, profits & overheads, and all other incidentals, etc. complete.  

However, if the GST is applicable for this contract, the same will be reimbursed on production of 

valid documentary proof for having paid the GST by them.  

 

49) The works contract to be entered into with the successful tenderer will be governed by BHEL 

General Conditions of Contract in force. 

 

50) The tenderer shall carry out health performance test at his cost for all the workmen engaged in the 

work through a registered medical practitioner and produce certificate on demand. 

 

51) The contractor has to make his own arrangements to provide refreshment for the workmen 

deployed by him. 

 

52) If any of the workers employed by the contractor is found to indulge in acts subversive of discipline, 

the same will be brought to the knowledge of the contractor and he shall arrange for replacement 

of such personnel. 

 

53) Contractor/Authorized representative must be present at site to supervise the activities on day-to-

day basis and for giving necessary instructions regarding the work to be carried out. 
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54) All the consumables, Tools & Plants used in the work shall be of approved quality and will be 

subject to periodical inspection by BHEL officials. 

 

55) The contractor has to carry-out the work in production shops without affecting the day to-day 

production activities. 

 

56) The contractor should record the entry of all machineries / materials at the security gate while 

bringing in for work. 

 

57) Statement of completed works with detailed certified measurements along with material 

consumption statement shall be submitted by the contractor in the last week of every month for 

processing their bill. 

 
58) Contractor’s materials and tools & plant shall have to be brought inside the township with proper 

invoice / voucher and make necessary entry in the Security gate.  They should maintain proper 

record for materials, tools & plants, etc., brought inside the Township complex. 

 
59) Works shall be carried out as per relevant IS standards and rules adhering to necessary safety 

precautions. 

 

60) The contractor should extend fullest co-operation with the third party agencies engaged, if any by 

BHEL to adhere the Quality Control Procedures ensuring quality. 

 

61) The labour engaged under this contract cannot be deployed in any other works. Violation of this 

rule will be viewed seriously. 

 
62) No contract labour will be allowed to enter into BHEL premises without PPEs (i.e. Safety Shoes 

etc.) GST will be charged on the forfeited EMD/SD amount from the bidder at the applicable 

rates.   GST tax Invoice will be issued to the vendor on receipt/recovery of GST amount from the 

vendor.  The Contractor should engage technical persons and workmen with the following 

qualifications for works as detailed below and the contractor shall carry out the health 

Performance check at his cost for the workmen engaged in the work through a registered medical 

practitioner and produce the certificate on demand. 

 

63) Signing the Tender: 

The Tender shall be signed by the Authorized Signatory Only. Authorized signatory shall be the 
Person holding ‘power of attorney’ on behalf of the firm/company/bidder-concerned Authorized 
/ empowered to act on behalf for the specific purpose.  Authorized signatory should have Power 
of Autonomy issued by MD or Board of Directors or authorized person for this purpose for quoting 
Tender and all procedures connected with, till finalization and execution of the Contract. 

 

In case the Bidder is a Partnership Firm under Partnership Act, the Tender shall be signed by all 
the Partners of the firm or by the Managing Partner who have Signature and Seal of the Contractor 
authorized to do so or by a person holding the Power of Attorney on behalf of the Partnership 
Firm. 

 
A copy of the Partnership Deed and / or a copy of the Power of Attorney, Self-attested shall 
accompany the Proprietor or Partner of the Company. 

 

BHEL will not be bound by any other Power of Attorney granted or the change in the 
composition of the firm made, subsequent to the execution of the Contract agreement. They 
may however recognize such Power of Attorney or change in status after obtaining legal 
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advice and the cost involved in that connection shall be chargeable to the bidder 
concerned. 

 

If tenderer expires after the submission of his tender or after the acceptance of his tender 
the BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after 
submission of tender or after the acceptance of the Tender, BHEL may cancel such Tender 
at their discretion unless the firm retain its character. The works executed in the own name 
of the tenderer only will be considered for eligibility criteria. 
 

64) Expenses incurred by bidder towards preparation of bid incidental to tender irrespective of 
whether it is accepted or not, shall be borne by vendor only. 

 

65) The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders, 
who engage the services of the banned firms, shall be rejected. The list of banned firms is available 
on BHEL web site (www.bhel.com  Tender Notification  List of Banned Firms). 

 

The Parties who have been suspended or black listed or issued with “Show Cause Notice” by BHEL 
Trichy-14 or any other BHEL Unit will not be allowed to participate in the Tender and the bidder 
should declare the same in the Tender. Even during the course of evaluation / finalization of 
Tender if it is found that some of the parties are black listed / barred from business transactions / 
under business hold, BHEL will not consider them for further participation in the Tender. 

 

66) Similarly, the offers of the bidders who are suspended (under hold/ delist) for business dealings 
by BHEL shall not be considered. Please note that lifting/ restoration of suspension (Ban/Hold/ 

De-list) of business dealing is not automatic after expiry of specified suspension period. Hence, 
vendor shall be considered as suspended for business till suspension is lifted by BHEL in writing 
on specific request of the vendor as per extant guidelines. 

 
 

67) The contractor should extend full co-operation to the other contractors who may be doing other 
works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 

 

68) Contractor has to ensure that the employees deployed in the premises of BHEL are physically 
and mentally fit and do not have any criminal record. Such employees should possess 
requisite skill, experience etc. acceptable to concerned department. 

 

69) Contractors are advised that contract labours must be employed without any discrimination 
on caste or creed or religion or gender basis. 

 

70) The contractor shall submit police verification certificate in respect of the persons, engaged 
for first time by the contractor, for delivering services. 

 

71) The contractor by submitting the tender undertakes that, they had never been found guilty by 
a court of law in India for any offence in involving fraud, dishonesty and moral turpitude. If at 
a later date, if it comes to the notice of BHEL about any such occurrences on the subject bidder, 
BHEL will have every right to reject the offer of such vendors at any point of time. 

 

72) The Contractor shall ensure that his workmen movement is restricted to their relevant work 
areas only & shall vacate the premises after the shift is over. 

 

73) If a tender provides relaxation for vendors, and if a vendor fails to submit supporting 
documents, they will be treated at par with other vendors or their bid would be liable for 
rejection, wherever as the case may be. 

 

74) In order to avoid unforeseen delay, it is advised that, any correspondence by vendor to BHEL 
shall be emailed to all the addressees as mentioned in tender. The correspondence through 
email wherever sought by BHEL shall be replied with all the addressees in ‘cc’ of the mail. 

http://www.bhel.co/
http://www.bhel.co/
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Vendor shall furnish valid email id’s in the tender and regularly verify the same. 
 

75) The tenderer/Bidder or any of his authorized personnel or agents will be granted permission 
by the BHEL to enter upon its premises and lands for the purpose of site visit. However, the 
bidder shall undertake that he, his personnel, and agents will be responsible against all 
liability in respect thereof, including death or personal injury, loss of or damage to property, 
and any other loss, damage, costs, and expenses incurred as a result of the inspection. 
 

76) In general, Bidders shall themselves obtain all necessary information. A Bidder shall be 
deemed to have full knowledge of the Site, whether he inspects it or not and no extra claims 
due to any misunderstanding or otherwise shall be allowed. The cost of visiting the Site shall 
be at the Bidders’ own expense.  

 

77) The Bidder, at his own responsibility and risk & cost, is encouraged to visit, inspect and survey 
the Site and its surroundings and satisfy himself before submitting his bid as to the form and 
nature of the Site, the means of access to the Site, the accommodation he may require, etc.  

 

78) BENEFITS TO STARTUPS: Start-up companies will be provided benefits and relaxation as per 
the latest government norms. For availing start-up benefits, relevant certificates issued by 
Department for Promotion of Industry and Internal Trade shall be submitted along with the 
tender. 

 

79) Preference to Make in India:  
For this procurement, the local content to categorize a supplier as a Class I local supplier/ Class Il 
local Supplier/ Non Local supplier and purchase preference to Class I local supplier, is as defined in 
Public Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In 
case of subsequent orders issued by the nodal ministry, changing the definition of local content for 
the items of the NIT, the same shall be applicable even if issued after issue of this NIT, but before 
opening of Part-Il bids against this NIT. 

 

80) The Bidder declares that they will not enter into any illegal or undisclosed agreement or 
understanding, whether formal or informal with other Bidder(s). This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. In case, the Bidder is found having indulged in above activities, suitable 
action shall be taken by BHEL as per extant policies/ guidelines. 

 

CRITERIA FOR AWARD OF WORK: 
 
1. Evaluation of the offer shall be done on “Net Cash outflow to BHEL after taking into account 

applicable Taxes and Duties “and overall (package) L1 basis. The L1 position based on the quoted 
values (subject to calculations) excluding applicable Goods & Services tax (GST), will not necessarily 
mean L1 for a vendor, but the net liability to BHEL, after considering the Goods & Services tax (GST) 

criteria for all the vendors who had participated in the tender. In case of exemption from the payment 
of Goods & Services tax (GST), the vendor has to submit a declaration along with the tender. For such 
exempted vendor, Vendor cannot claim GST from BHEL, during the execution of the contract (if 
awarded) even if their status under GST changes to regular tax payer. The Evaluation currency for 
this tender shall be INR. 
 

2. If the contractor back outs after opening of tender, the contractor is liable for forfeiture of the EMD 
paid. 
 

3. BHEL reserves the right to increase or decrease the tendered quantity. 
 

4. BHEL does not guarantee ordering of any minimum quantity. 
 

5. Income Tax deduction at source as applicable in the IT Act from time to time will be made on the 
value of the bills in the absence of Income Tax Exemption Certificate from the concerned IT officer. 
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6. All the Statutory Obligations such as ESI, PF, Labor Acts, Factories Act, Goods & Services tax (GST), 
etc. will have to be taken care of by the vendor. BHEL will have no liability on them. Notwithstanding 
the above, if any demand notice is served by the concerned Statutory Authorities for recovery of any 
of their dues on BHEL, the same would be paid to the statutory authorities without notice to the 
vendor and recovered as a due from any pending / future bills. 

 

7. In case contract is not executed by vendor after award and acceptance of contract, BHEL may exercise 
the right to forfeit EMD, Security Deposit / BG of such contractors and also suitable action will be 
taken by BHEL on those Contractors as deemed fit. 

 

8. BHEL reserves the right to reject the tender, if it contains any tampering to the tender documents 
submitted by the bidder, at any stage. 

 

9. The labors engaged under this contract cannot be deployed in any other work. Violation of this rule 
will be viewed seriously. 

 

10. BHEL reserves the right to cancel the tender or reject the lowest or any tender in full or in part 
without assigning any reasons whatsoever. 

 

11. In order to ensure compliance to Minimum Wage payment to all workmen entering the BHEL 
premises, the entry of manpower shall be regulated based on the awarded value and the prevailing 
minimum wages as prescribed in Page No:18. 

 

12. Other than the bidder, none of its group concerns or affiliates etc. are participating in the tender 
either directly or indirectly through any other agency under same proprietor / common director(s) 
/ common partner(s). The bidder should declare the same in the Tender. Even during the course of 
evaluation /finalization of Tender/ at any stage, if it is found that some of the parties are not fulfilling 
the above clauses, BHEL will not consider them for further participation in the Tender/ reject such 
tender/contract. 

 
13. The contractor’s  responsibility under this  shall commence from the  date of  receipt  of  the contract   

order. The Contractor will have to plan his work accordingly to complete the work within the 
scheduled period of completion. 
 

 

SECTION 4 – PROCEDURES & GUIDELINES  
 

SECTION 4A - REVERSE AUCTION GUIDELINES 
 

“BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this tender. 
RA shall be conducted among the techno-commercially qualified bidders.  

 

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered 
for RA.  In case any bidder(s) do(es) not participate in online Reverse Auction, their sealed envelope 
price bid along with applicable loading, if any, shall be considered for ranking.”  

 

Information and general terms and conditions governing RA are given below. 
 

GENERAL TERMS AND CONDITIONS OF RA 
 

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 
specifications, BHEL resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A 
SERVICE PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).  
 
1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be 

eligible to participate.  
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2. Those bidders who have given their acceptance to participate in Reverse Auction will have to 
necessarily submit ‘Process compliance form’ (to the designated service provider). Non-
submission of ‘Process compliance form’ or ‘Online sealed bid’ by the agreed bidder(s) will be 
considered as tampering of the tender process and will invite action by BHEL as per extant 
guidelines for suspension of business dealings with suppliers/ contractors (as available on 
www.bhel.com). 

 

3. BHEL will engage the services of a service provider who will provide all necessary training and 
assistance before commencement of on line bidding on internet.  

 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them 
to contact & get trained.  

 

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through 
service provider for compliance.  

 

6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without this, 
the bidder will not be eligible to participate in the event.  

 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help 
to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight 
charges, Insurance, GST  for Services and loading factors (for non-compliance to BHEL standard 
Commercial terms & conditions) for each of the bidder to enable them to fill-in the price and keep it 
ready for keying in during the Auction.  

 

8. Reverse auction will be conducted on scheduled date & time.  
 

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  
 

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup 
including that of line items, if required, (Annexure VII) as provided on case-to-case basis to Service 
provider within two working days of Auction without fail.  

 

11. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service 
provider, using the Login IDs and passwords given to them by the service provider before reverse 
auction event. Bidders should acquaint themselves of the “Business Rules of Reverse Auction‟, which 
will be communicated before the Reverse Auction.  

 

12. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, action as per 
extant BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.  

 

13. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. 
 

Reverse Auction will be conducted if two or more bidders are techno commercially qualified. In case of 
two or three qualified bidders, there shall be no elimination of H1 bidder (whose quote is highest in 
sealed envelope price bid). In case of four qualified bidders, the H1 bidder shall be eliminated whereas 
in case of five qualified bidders, H1 & H2 bidders shall be eliminated. However, in case of six or more 
qualified bidders are available, RA would be conducted amongst first 50% of the bidders arranged in 
the order of prices from lowest to highest. Number of bidders eligible for participating in RA would be 
rounded off to next higher integer value if number of qualified bidders is odd (e.g. if 7 bids are qualified, 
then RA will be conducted amongst lowest four bidders). However, there will be no elimination of 
qualified bidders who are MSE or qualifying under PPP-MII, Order 2017, irrespective of the number of 
bidders qualifying techno-commercially. 

 
In case of multiple H1 bidders, all H1 bidders (excluding MSEs and bidders qualifying under PPP-MII, 
Order 2017) shall be removed provided minimum two bidders remain in fray, else no H1 removal. The 
lowest bidder in sealed envelope price bid shall be shown as current L1 automatically by the system. 
System shall have the provision to indicate this bid as current L1 for further bidding. 

 

http://www.bhel.com/
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This price can be displaced by an even lower bid of a competing bidder. If the start price is lower than 
the lowest sealed envelope price bid (in line with clause 8.0), on acceptance of such start price by any 
bidder this bid would be indicated as current L1 for further bidding. However, if no bidder accepts 
the start price, RA shall be treated as cancelled for the respective line item(s) and the tender shall be 
processed accordingly. In case of no further bidding, RA will be deemed to have been successful with 
current L1 bidder. During RA, all bidders will see their rank and current L1 price on the screen. 

 
Once the RA is done, the ranking status would be based on the last quoted price of the bidder(s) 
irrespective of the quote received in RA or sealed envelope price bid. 

 
No bidder shall be allowed to lower its bid below the current L1 by more than 5 decrements at one 
go.  
13.0 Processing of case after RA  
13.1 Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of individual 
line items shall be reduced on pro-rata basis.  
13.2 In case of splitting requirement, bidders who were removed from participation in RA may also 
be considered for counter offer if the prestated (NIT) numbers of suppliers do not accept the counter 
offer. However, principle of splitting to N-1 bidder shall be maintained in line with extant Purchase 
Policy/ Work Policy.  
13.3 Reasonability of rates received through RA to be ascertained as per extant Policy provisions. 

 
1. Procedure of Reverse Auctioning  

ii. Price bids of all techno-commercially qualified bidders shall be opened.  
iii. Reverse Auction: The ‘bid decrement’ will be decided by BHEL.  
iv. The lowest bidder in sealed envelope price bid shall be shown as current L1 automatically 

by the system and no acceptance of that price is required. System shall have the provision 
to indicate this bid as current L1.  

v. Bidders by offering a minimum bid decrement or the multiples thereof can displace a 
standing lowest bid and become “L1” and this continues as an iterative process. However, 
no bidder shall be allowed to lower its bid below the current L1 by more than 5 decrements 
at one go.  

vi. After the completion of the reverse auction, the Closing Price shall be available for further 
processing. 

vii. Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of 
individual line items shall be reduced on pro-rata basis.  

 
2. Schedule for reverse auction: The Reverse Auction is tentatively scheduled on {date}: ;{start 

time}: ;{Close Time: }. 
 

3. Auction extension time: If a bidder places a bid in the last {…} minutes of closing of the Reverse 
Auction and if that bid gets accepted, then the auction’s duration shall get extended 
automatically for another {…} minutes, for the entire auction (i.e. for all the items in the 
auction), from the time that bid comes in. Please note that the auto-extension will take place 
only if a bid comes in those last {…} minutes and if that bid gets accepted as the lowest bid. If 
the bid does not get accepted as the lowest bid, the auto extension will not take place even if 
that bid might have come in the last {…} minutes. In case, there is no bid in the last {…} minutes 
of closing of Reverse Auction, the auction shall get closed automatically without any extension. 
However, bidders are advised not to wait till the last minute or last few seconds to enter their 
bid during the auto-extension period to avoid complications related with internet connectivity, 
network problems, system crash down, power failure, etc. The above process will continue till 
completion of Reverse Auction. Complaints/ Grievances, if any, regarding denial of service or 
any related issue should be given in writing thru e-mail/ fax to M/s. {Service provider} with a 
copy to BHEL within 15 minutes prior to initial closing time of Reverse Auction. 

 

4. Bid price: The Bidder has to quote the {……………………} Price inclusive of Packing & Forwarding 
charges, all the routine & type tests as per tender scope, taxes, duties, freight and insurance as 
specified in tender document. including loading (if indicated by BHEL due to deviations in 
technical/ commercial terms) for the Items specified. Details are as shown in Excel Sheet for 
calculation of total cost to BHEL (To be specified by Unit as per NIT conditions). 

 

5. Bidding currency and unit of measurement: Bidding will be conducted in Indian Rupees per 
Unit of the material as per the specifications {...} In case of foreign currency bids, exchange rate 
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(TT selling rate of State Bank of India) as on scheduled date of tender opening (Part-I bid) shall 
be considered for conversion in Indian Rupees. If the relevant day happens to be a Bank 
holiday, then the forex rate as on the previous bank (SBI) working day shall be taken. 

 

6. Validity of bids: Price shall be valid for {… days} from the date of reverse auction. These shall 
not be subjected to any change whatsoever. 

 

7. Lowest bid of a bidder: In case the bidder submits more than one bid, the lowest bid at the end 
of Reverse Auction will be considered as the bidder’s final offer to execute the work. 

 

8. Unique user IDs shall be used by bidders during bidding process. All bids made from the Login 
ID given to the bidders will be deemed to have been made by the bidders/ bidders’ company. 

 

9. Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse Auction for 
further processing.  

 

10. Any commercial/ technical loading shall be separately intimated to respective bidders prior to 
RA. The excel sheet provided in this regard shall cover all these aspects. Commercial/ technical 
loading if any, shall be added by the respective bidder in its price during Reverse Auction. 
Modalities of loading & de-loading shall be separately intimated to the bidders. The 
responsibility for correctness of total cost to BHEL shall lie with the bidders. 

 

11. Reverse auction shall be conducted by BHEL (through M/s {Service Provider}), on pre-
specified date, while the bidders shall be quoting from their own offices/ place of their choice. 
Internet connectivity shall have to be ensured by bidders themselves. During the RA process if 
a bidder is not able to bid and requests for extension of time by FAX/ email/ phone then time 
extension of additional 15 minutes will be given by the service provider provided such requests 
come before 5 minutes of auction closing time. However, only one such request per bidder can 
be entertained. In order to ward-off contingent situation of connectivity failure bidders are 
requested to make all the necessary arrangements/ alternatives whatever required so that 
they are able to circumvent such situation and still be able to participate in the reverse auction 
successfully. Failure of power or loss of connectivity at the premises of bidders during the 
Reverse auction cannot be the cause for not participating in the reverse auction. On account of 
this, the time for the auction cannot be extended and neither BHEL nor M/s. {Service provider} 
is responsible for such eventualities. 
 

12. Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the bidder’s interest of 
any internet failure or to avoid last minute rush. The proxy feature allows bidders to place an 
automated bid in the system directly in an auction and bid without having to enter a new 
amount each time a competing bidder submits a new offer. The bid amount that a bidder enters 
is the minimum that the bidder is willing to offer. Here the software bids on behalf of the bidder. 
This obviates the need for the bidder participating in the bidding process until the proxy bid 
amount is decrementally reached by other bidders. When proxy bid amount is reached, the 
bidder (who has submitted the proxy bid) has an option to start participating in the bidding 
process. The proxy amount is the minimum amount that the bidder is willing to offer. During 
the course of bidding, the bidder cannot delete or change the amount of a proxy bid. Bids are 
submitted in decrements (decreasing bid amounts). The application automates proxy bidding 
by processing proxy bids automatically, according to the decrement that the auction originator 
originally established when creating the auction, submitting offers to the next bid decrement 
each time a competing bidder bids, regardless of the fact whether the competing bids are 
submitted as proxy or standard bids. However, it may please be noted that if a manual bid and 
proxy bid are submitted at the same instant manual bid will be recognized as the L1 at that 
instant. In case of more than one proxy bid, the system shall bid till it crosses the threshold 
value of ‘each lowest proxy bid’ and thereafter allow the competition to decide the final L1 
price. Proxy bids are fed into the system directly by the respective bidders. As such this 
information is privy only to the respective bidder(s).  
 

13. Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen, 
quantity being auctioned, tender value being auctioned etc from M/s {Service provider}.  

 
14. M/s. {Service provider}, shall arrange to demonstrate/ train the bidder or bidder’s nominated 

person(s), without any cost to bidders. M/s. {Service provider}, shall also explain the bidders, 
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all the business rules related to theReverse Auction. Bidders are required to submit their 
acceptance to the terms/ conditions/ modalities before participating in the Reverse Auction in 
the process compliance form as enclosed. Without this, the bidder will not be eligible to 
participate in the event. 

 
15. Successful bidder shall be required to submit the final prices (L1) in prescribed format 

(Annexure – VI) for price breakup, quoted during the Reverse Auction, duly signed and 
stamped as token of acceptance without any new condition (other than those already agreed 
to before start of auction), after the completion of auction to M/s. {Service provider} besides 
BHEL within two working days of Auction without fail.  

 
16. Any variation between the final bid value and that in the confirmatory signed price breakup 

document will be considered as tampering the tender process and will invite action by BHEL 
as per extant guidelines for suspension of business dealings (as available on www.bhel.com).  

 
17. Bidders’ bid will be taken as an offer to execute the work/ supplies the item as per enquiry no. 

{…} dt. {…}. Bids once made by the bidder, cannot be cancelled/ withdrawn and bidder shall be 
bound to execute the work as mentioned above at bidder’s final bid price. Should bidder back 
out and not execute the contract as per the rates quoted, BHEL shall take action as per extant 
guidelines for suspension of business dealings (as available on www.bhel.com).  

 
18. Bidders shall be able to view the following on their screen along with the necessary fields 

during Reverse Auction: a. Leading (Running Lowest) Bid in the Auction (only total price of 
package) b. Bid Placed by the bidder c. Start Price d. Decrement value e. Rank of their own bid 
during bidding as well as at the close of auction.  

 
19. BHEL’s decision on award of contract shall be final and binding on all the Bidders. 

 
 
 

20. BHEL reserves the right to extend, reschedule or cancel the Reverse Auction process at any 
time, before ordering, without assigning any reason, with intimation to bidders. 

 
21. BHEL shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. In such cases, the decision of BHEL shall be binding on the bidders.  
 

22. Other terms and conditions shall be as per bidder’s techno-commercial offers and other 
correspondences, if any, till date.  
 

23. If there is any clash between this business document and the FAQ available, if any, in the 
website of M/s. {Service provider}, the terms & conditions given in this business document will 
supersede the information contained in the FAQs. Any changes made by BHEL/ service 
provider (due to unforeseen contingencies) after the first posting shall be deemed to have been 
accepted if the bidder continues to access the portal after that time. 

 
24. Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other 

party. If the Bidder or any of his representatives are found to be involved in Price 
manipulation/ cartel formation of any kind, directly or indirectly by communicating with other 
bidders, action as per extant BHEL guidelines for suspension of business dealings (as available 
on www.bhel.com), shall be initiated by BHEL. 

 

Section 4B - Guidelines for Suspension of Business Dealings with Suppliers/ 
Contractors 
 
PREAMBLE 

In order to protect the commercial interests of BHEL, it becomes necessary to take action against 
suppliers/ contractors by way of suspension of business dealings, who either fail to perform or are 
in default without any reasonable cause, cause loss of business/ money/ reputation, indulge in 
malpractices, cheating, bribery, fraud or any other misconduct or formation of cartels so as to 

http://www.bhel.com/
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influence the bidding process or influence the price etc. Suspension of Business Dealings could be in 
the form of “Hold” or “Banning” a supplier/ contractor or a bidder or an applicant for registration 
as a registered supplier. For this purpose, the following guidelines shall be followed across all BHEL 
units/ divisions/regions (here in after referred to as Units). These guidelines are not exhaustive 
but enunciate broad principles governing action against such suppliers/contractors. Based on these 
guidelines, Units may issue working instructions. 
 

SCOPE 
 

a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals Limited. 
 

b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and 
contractors) i.e. to say: 

 
i. An entity that has applied for registration in any Unit of the Company for any 

material/service category. 
ii. A bidder in a tender notified by the Company; 

iii. An entity which has been awarded a contract. 
 

Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, refers to  
tender or contract notified or awarded, as the case may be, by the Company, in terms of the  
Purchase Policy or the Works Policy of the Company. 
 

c. Any action under these Guidelines shall be without prejudice to all remedies available under 
the contracts with the Suppliers or other legal provisions. 
 

d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an Agent/ 
Trader/ Dealer/ Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as Agent) 
of an identified Principal/ OEM/ Mills/ Works/ Plants (hereinafter referred to as Principal) for 
that bid/ contract, then action as per these guidelines can be undertaken against the Principal 
as well as Agent as appropriate. 
 

e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under 
these Guidelines shall be taken against both: 

 
I. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be; 

II. The Partnership firm and all the partners thereof. 
 

Accordingly, action will be taken under these guidelines against any other Sole 
Proprietorship firm owned by the same Sole Proprietor. Similarly action under these 
guidelines will also be taken against another Partnership firm comprising of the same or 
some of the same Partners (but not including any new Partner) or a Sole Proprietorship 
firm owned by the same Partner(s). 

 
f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons (AOP)/ 

Body of Individuals (BOI), action under these guidelines shall be taken against the defaulting 
consortium partners and defaulting members of the unincorporated Joint ventures/ Association 
of Persons (AOP)/ Body of Individuals (BOI). 
 
 

g. In case of Development/ Trial orders, clause 1.1.1 i) and clause 1.1.1 iii) would not be applicable. 
In addition, for Development orders, clause 1.1.1 ii) and clause 1.1.2 iii) would also not be 
applicable. These cases are to be dealt with in accordance with the extant Supplier Evaluation, 
Approval & Review Procedure (SEARP). 

 
1.0 Suspension of business dealing with Suppliers 
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The following category of suspensions have been provided in these guidelines depending upon 
the gravity of the omission or commission by the Supplier. 

 
a. Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for 

one year. 
b. Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two 

Years. 
c. Banning across BHEL for all items/ material category(ies)/ type of work(s) for three 

years. 
 

The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or 
more of the category wise reasons as enumerated hereunder: 
 

1.1 Hold 
1.1.1 Hold within the unit for a specific item(s)/ material category(ies)/ type of 
work(s) shall be imposed in the following cases, if 

 
i. In the last three consecutive supplies of a specific material category, average quality rating, 

as provided in the supplier performance rating (SPR) as per SEARP, falls below 80% of the 
quality weightage. This is irrespective of supplies against PO(s) having single/ multiple 
delivery schedules. 
 
Note: Not applicable in cases for erection works of Power Sector Regions, where separate  
guidelines for evaluation of capacity of bidders is being followed. 
 

ii. Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the 
contracts where delay occurred is such that a) prescribed maximum LD time limits of the 
contracts is exceeded or b) delay period has equalled/ exceeded half the original delivery 
period specified in the contracts whichever among the above is earlier. 
 

iii.  
a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP 

falls below 60% of the specific material category. 
 

b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last 
six months falls 60% or below as per guidelines for evaluation of capacity of bidders 
formula). 

 
Note: – for (b), No specific period of hold shall be applicable. 
 

iv. Supplier works are under strike/ lockout for a period of more than three months. 
 

1.1.2 Hold within the unit for all item(s)/material category(ies)/ type of work(s) 
shall be put in the following cases, if 

 

i) Supplier tampers with tendering procedure affecting ordering process. 

ii) Supplier has misused BHEL documents/ drawings/ technical information or has 
breached the confidentiality agreement with BHEL. 

 
 

iii) after placement of order, Supplier fails to execute the contract. 

iv) within warranty period as per contract, Supplier continues to supply low/ less/non-
performing equipment/ services, repetitive failures, remains nonresponsive. 

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has 
been invoked. 



CONTRACTOR  Page 46 of 313 ACCEPTING OFFICER 
 

vi) After price bid opening but before placement of order, Supplier withdraws his offer or 
varies it in any manner within the validity period. 

 
1.2 Banning across BHEL shall be imposed in following cases, if 

 
1.2.1 
 
i) ----------Blank----------. 

 
ii) Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates, 

or  
information or misrepresentation/ wilful suppression of facts, or has resorted to unethical, illegal 
means or has forged BHEL documents, certificates etc. for securing business, meeting PQR or for 
enlistment in BHEL or with customers other than BHEL. 
 

iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour  
laws/ regulations/ rules or other statutory requirements. 
 

iv) Supplier is found to be involved in cartel formation or in any other act so as to influence the  
bidding process or influence the price. 
 

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud,  
pilferage, coercion etc. 
 

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving moral  
turpitude in relation to business dealings. 
 

vii) Supplier is found to have obtained any internal information/ documentation of BHEL by  
unauthorized means. 
 

viii) The foreign Principals along with the representing Agent shall be banned together if 
information submitted by them about their precise relationship, commission/ remuneration 
etc. payable/ receivable and other particulars as asked by BHEL, as per the extant guidelines 
regarding dealing with Agents of Foreign Suppliers is found false/ incorrect, at any stage. 
 

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off free issue  
materials/ tools etc. of BHEL. 
 

1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a direction  
to this effect has been received from the administrative ministry of the Government. 

 
2.0 Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and not exhaustive. 

Depending upon the gravity, the competent authority may decide to put a Supplier under hold/ ban 
for any other adequate and sufficient reason.  However, such reason(s) shall require prior approval 
of Director (E, R&D) with Unit Head recommendation. 

 
There would be no bar on procuring the OEM spares and awarding contracts towards AMC/ 
O&M/ Repair works from Suppliers under suspension.  However, this is to be done in 
exceptional cases (which are proprietary in nature) with due justification and approval of 
Unit Head. 
 

3.0 Procedure 
 

3.1 The recommendations for suspension of business and/ or its restoration shall be made by 
committees constituted as under: 
 



CONTRACTOR  Page 47 of 313 ACCEPTING OFFICER 
 

3.1.1 For hold for specific item(s)/ material category(ies)/ type of work(s)/–product-wise 
standing committees will be constituted by Product Manager/ MM Head in each Unit 
(Head Purchase/ sub-contracting (in case of Regions)) consisting of members from 
MM, Quality & Indenting deptt. 
 
Note: Material Identification & Supplier Control Committee (MISCC) of the respective 
product/ Supplier Registration Committee (SRC) can also function as standing committee 
with the approval of Product Manager/ MM Head. MM representative shall act as 
convener of the committee. 
 

3.1.2 For initiation of hold across unit or Banning - Unit level committee {which will normally 
consist of Product Manager/ Project Head, MM Head /(Head Purchase/ sub-contracting 
(in case of Regions)), Quality Head and Finance Head} will be constituted by Unit Head. 
MM Head/ Head Purchase/ sub-contracting (in case of Regions) shall act as convener 
of the committee. 
 

3.2 As soon as the default/ misconduct of the supplier comes in to the notice of concerned 
executive, the same shall be immediately communicated to the convener of the respective 
committee to take action.  The respective committee will consider relevant aspects as stated in 
clauses 1.0 and 2.0 hereinabove. If prima-facie evidence or sufficient grounds exist for 
suspension, a ‘show-cause notice’ vetted by unit law department shall be issued by the 
convener of the respective committee to the Supplier giving a notice period of 15 days. To 
enable the Supplier to understand and reply to the notice, the ‘show-cause notice’ shall briefly 
mention the facts of the matter stating that an action under these guidelines has been proposed. 
A time limit of 15 days from the date of issue of registered/ speed post communication shall be 
given to the Supplier to reply. 

 
3.3 In the decisions of the Committee(s), the responsibility of individual members will be confined 

to their specific area/ function with collective responsibility for the final recommendations. 
 

3.4 Interim Suspension: 
In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing 
offers) can be stopped by the Unit with the approval of the authorities mentioned as follows 
from the date of issue of show-cause notice pending final decision by the competent authority. 
In case a Supplier submits a representation requesting for lifting of the Interim Suspension, 
then, the same shall be considered and disposed of by the authority which imposed the Interim 
Suspension within not more than 15 days from the date of receipt of such representation. 
 
Authority for imposing Interim Suspension: 

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) - 
Product Manager/ MM Head/ Head Purchase or subcontracting in case of regions. 

b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) - Unit Head 
c) Banning across BHEL - Unit Head 

 
Note: Amongst others, in cases where recommendation for suspension of a supplier has been 
received from CBI/ Vigilance or any other investigating agency or the cases covered under clause 
1.1.1 i), the supplier may be immediately put on Interim Suspension for all fresh enquiries in the 
concerned unit pending final decision by the competent authority. 

 

3.5 Where, a Supplier has been placed under Interim Suspension as stipulated in para 3.4 as the 
case may be, copy of the ‘show-cause notice’ shall also be sent to Head, Supplier Development 
Cell (SDC)/ Supplier Registration Committee (SRC) for putting necessary system lock against 
the supplier indicating item(s)/ work(s)/ material category(ies) and hosting information on 
unit’s intranet page. 
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3.6 If no response to the show cause notice is received from the Supplier within 15 days, the 
committee may decide to recommend suspension of business dealings or otherwise on the 
basis of the available evidence on record. 

 
3.7 If the Supplier responds, the committee will consider the reply and recommend suspension or 

otherwise.  
 
3.8 Before recommending suspension, personal hearing by the Committee would be provided to 

the Supplier, if so requested by the Supplier or if so required by the Committee. The minutes of 
the discussions shall be signed immediately with the supplier after conclusion of such 
discussions and placed in the file. In case, the supplier does not sign the minutes or, as the case 
may be, does not attend the personal hearing, then, record notes of discussion shall be issued 
to the Supplier on the same day duly recording such facts. 

 
3.9 While taking any decision regarding suspension, BHEL’s commercial interest may be kept in 

view. 
 
3.10 Unit recommendations/ approval regarding suspension or otherwise, shall necessarily be  

completed within two months from the date of issue of ‘showcause notice’ to the Supplier. 
Prior approval of Unit Head is to be obtained by respective committee for any extended 
period for specified reasons under intimation to SDC/ SRC Head. 

 
The recommendations of the Committee shall contain reasons and grounds establishing the 
specific default(s) of the Supplier based on analysis of the available records/evidence. 

 
The matter will be placed before and dealt with by that Committee at the Unit level which 
has the power to recommend the type of suspension applicable for the alleged act or 
omission. The Committee before which a matter is placed will satisfy itself in this regard at 
the outset. 
 
In case more than one act or omission is alleged to have been committed by the Supplier, 
then, the case shall be dealt with for all such acts or omissions together as a case of higher 
category of suspension (as applicable) and will be accordingly placed before the Committee 
competent to deal with the higher type of suspension. However, the suspension to be 
imposed on the Supplier will be as per the highest category of act or omission that is/are 
established ultimately. 

 
3.11 Whenever a decision is taken for suspension, Head SDC/ SRC of the Unit shall inform the  

Supplier regarding (a) the reasons for suspension, (b) the period of suspension (c) that the 
onus shall be with the Supplier to inform BHEL regarding the corrective/ preventive actions 
taken to address the reasons which has led to its suspension and the hold/ ban will not be 
lifted automatically after the period mentioned in the order. 
 

3.12 All recommendations/ approvals for imposing/ lifting of suspension of business dealings  
with Suppliers processed at unit level shall be with financial concurrence (one step lower 
as is being exercised for proposals under the Purchase Policy/ Works Policy). Similarly, 
cases which require approval of Director (E, R&D) shall be with financial concurrence. 
 

3.13 Competent authority for Imposition/ Lifting of suspension (refer clause no.  
11.0) 

 

3.13.1 Decision for putting a supplier on Hold for a specific item(s)/ material category(ies)/ type  
of work(s) will require the approval of Product Manager/ MM Head of the Unit/ Head 
Purchase/ sub-contracting (in case of Regions). Hold within unit for all item(s)/ material 
category(ies)/ type of work(s) will require the approval of Unit Head. 
 



CONTRACTOR  Page 49 of 313 ACCEPTING OFFICER 
 

3.13.2 For Banning or not banning, proposal vetted by Unit Law Department, routed through SDC/ 
SRC Head duly recommended by Unit Head shall be forwarded to Head/ Corporate MM. The 
checklist as per Annexure-I would form part of such proposal from the Unit. The 
recommendations for banning or otherwise (i.e. not banning) shall be put up by Corporate 
MM to Director/ E, R&D for approval with financial concurrence within a month of receipt 
of complete proposal from the Unit. However, such proposals from the units/ regions/ 
divisions, not directly reporting to CMD, shall be routed through concerned Director before 
it is put up to Director/ E, R&D for approval. 

 
Note 1: Proposal may be initiated by the Convenor of the respective Committee and 
recommendations of other members of the Committee may be obtained by ‘CIRCULATION OF FILE’ 
to expedite finalization of recommendations. 
 
Note 2: In cases of Fraud (as defined in the Fraud Prevention Policy), unit may also consider  
appropriate action as per BHEL’s Fraud Prevention Policy. In addition, if misappropriation/ forgery 
is established, unit in consultation with unit law department to consider filing of police 
complaint/FIR. 

 
3.14 Time Period for completion of suspension cases proceedings: Time period for completion  

of activities for suspension cases shall be as per the following table: 
 
 
 

Type of Suspension 
Unit level Corporate office 

Activity Time period Activity Time period 

Hold within the unit for 
specific item(s)/ material 
category(ies)/type of 
work(s) for one year. 

Completion of 
suspension 
proceedings. 

2 months from 
the date of 
issue of show 
cause notice. 

-- -- 

Hold within the unit for 
all 
item(s)/ material 
category(ies)/type of 
work(s) for two years 

Completion of 
suspension 
proceedings. 

2 months from 
the date of 
issue of show 
cause notice. 

-- -- 

Banning across BHEL for 
all items/ material 
category(ies)/type of 
work(s) for three years. 

Forwarding the 
case to 
Corporate MM 
by Unit Head 

2 months from 
the date of 
issue of show 
cause notice. 

Completion of 
suspension 
proceedings. 

1 month from the 
date of receipt of 
complete proposal 
at Corporate 
Office. 

Note: At unit level, Prior approval of Unit Head is to be obtained for any extended period beyond 
the defined period of 2 months. 

 
4.0 The suspension order shall be for a specified period, as given in table of clause 11.0. 

 
The suspension order shall become effective from the earlier of the following events: 
 
a) the date of its issuance; 

Or, 
 

b) In case fresh enquiries have been put on Interim Suspension as stipulated in para  
1.4 then, from the date when the Interim Suspension was implemented. 

 

5.0 Contractual obligations: 
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5.1 Treatment of Contracts with Suppliers in Hold cases (applicable for the user unit 
only): 
 

5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of Hold  
shall not be affected. 
 

5.1.2 Depending upon the type of hold, in ongoing cases where Technocommercial Bids are  
under evaluation and any of the participant Supplier has been put on Hold, then the tender 
may be processed excluding the bid of that Supplier. However, if Price Bid has been opened 
and that Supplier happens to be L-1, then re-tendering is to be resorted to, excluding the 
Supplier. 
 

5.1.3 The case of running framework agreement (FA) where multiple POs are placed against a  
single FA and if the Supplier has been put on hold, further purchase orders against this FA 
are not to be placed on the Supplier during the period of hold depending on the type of hold. 
 

5.2 Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL): 
 

5.2.1 All existing contracts with the banned Supplier shall normally be terminated by BHEL. 
Under extraordinary circumstances where commercial/ technical compulsions require the 
continuance of the existing contracts with the banned Supplier, due to BHEL’s own 
contractual obligations, the specific approval of Director/ E, R&D shall be obtained.   
 
Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be 
entertained. 
 

6.0 Lifting of Suspension 
 
Lifting of suspension will not be automatic on completion of specified period as causes for putting 
on suspension should be removed/ addressed before lifting of suspension. The Supplier, under 
suspension may submit explanations to the initiating unit regarding corrective/ preventive actions 
taken by him. On receipt of such intimation, the respective Product level Standing Committee/ 
respective MISCC/ Unit level Standing Committee will review the same within one month and may 
recommend for lifting the suspension, if considered appropriate. Proposals 
which require approval at Corporate office shall be routed through Unit head.  However such 
proposals from the units/ regions/ divisions, not directly reporting to CMD, shall be routed through 
concerned Director before it is put up to competent authority. 
 
6.1 In exceptional cases, on emergence of any new fact related to the basis of suspension or 

commercial consideration, lifting of suspension could be considered before the period of 
suspension is over, by the competent authority with recorded reasons. Such proposals which 
require approval at Corporate office shall bear specific recommendation of unit head. However, 
proposal for lifting of i) Hold within the unit for all item(s)/material category(ies)/ type of 
work(s) and ii) Banning shall not be considered during the initial period of one year from the 
effective date of suspension. 

 
6.2 Cases where Supplier has been put on hold based on SPR, future performance would be 

calculated from the date hold has been lifted. 
 

7.0 The competent authority for imposition and lifting of suspension shall be as per column (4) and (5) 
of Table at clause 11.0. 
 

8.0 List of suppliers under hold within the unit (imposition as well as lifting), shall be hosted on the 
concerned unit’s intranet page freely accessible to all units through a link to Corporate MM intranet. 
Other units may assess for themselves the need to follow suit or otherwise. 
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9.0 List of banned Suppliers shall be hosted on Corporate Office’s MM intranet page and BHEL’s 
website. The ‘date of suspension’ and ‘period of suspension’ along with following note shall be 
mentioned on the website: 

 
‘As per extant BHEL policy guidelines, the decision to lift the suspension/ otherwise will be considered 
only on receipt of communication from the Supplier to the respective BHEL unit, about corrective/ 
preventive actions taken, along with request to lift the suspension. Hence, suspension will continue till 
such time its name appears in above list.’ 
 
Corporate MM shall inform all units of BHEL regarding imposition/ lifting of ban and update  
website accordingly. 
 
9.1 In order to prevent any inadvertent consideration of bids from Suppliers during the period of 

suspension, Units to ensure suitable system lock to prevent (a) issue of enquiry in case of 
limited/ single tenders, and (b) opening of price bid / placement of Purchase Order or Works 
Order in case of open tenders. 
 

10.0 The Supplier shall be informed regarding any decision of suspension of business dealings  
or its restoration by concerned Unit within 15 days of the approval. 

 
11.0 The period, scope and competent authority for various type of suspension of business  

dealings and its restoration is summarized in the following Table: 
 
 

 
Type of 

Suspension 
 
 
 
 
 

(1) 

Period 
 
 
 
 
 
 

(2) 

Scope 
 
 
 
 
 
 

(3) 

Competent authority for 
i) Imposition of 

suspension 
ii) Lifting of suspension 
after period specified in 

col. (2) 
 

(4) 

Competent authority 
for lifting of 
suspension 

before period 
specified 
in col. (2) 

 
(5) 

Hold 1 year * 

Unit Level for 
specific item(s)/ 
material category 
(ies) / type of 
work(s) 

Product Manager/ MM 
Head of the unit/ Head 
Purchase or Sub-
contracting in case of 
Power Sector regions 

Unit Head 

Hold 2 years 

Unit level for all 
item(s)/material 
category(ies)/ 
type of work(s) # 

Unit Head Director/ E, R&D 

Ban 3 years 

Across BHEL for all 
item(s)/ material 
Category (ies)/ type 
of work(s) 

Director/ E, R&D 
Director/ E, R&D & 
Director/ Finance 

 
* Where problems are being faced due to low supplier base, depending upon the merit of the case, the 
concerned committee may decide to recommend Hold for six months. 

 
# cases for lifting of already existing suspension for de-listing suppliers (as per earlier guidelines), 
after the date of issuance of these guidelines, shall be dealt with as “Hold at unit level for all item(s)/ 
material category(ies)/ type of work(s)”. 

 
12.0 Registration of banned supplier shall be deemed to have been cancelled  

automatically. Supplier once banned shall have to seek fresh registration in the respective 
BHEL unit(s) on lifting of ban. 
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13.0 Following clause shall form part of all NITs being issued by units: 

 
"The offers of the bidders who are under suspension as also the offers of the bidders, who 
engage the services of the banned firms, shall be rejected. The list of banned firms is available 
on BHEL web site www.bhel.com. 
 
1.0 Integrity commitment, performance of the contract and punitive action thereof: 

 
1.1 Commitment by BHEL: 

 
BHEL commits to take all measures necessary to prevent corruption in connection with the 
tender process and execution of the contract. BHEL will during the tender process treat all 
Bidder(s) in a transparent and fair manner, and with equity. 
 

1.2 Commitment by Bidder/ Supplier/ Contractor: 
 

80.2.1. The bidder/ supplier/ contractor commit to take all measures to prevent 
corruption and will not directly or indirectly influence any decision or benefit 
which he is not legally entitled to nor will act or omit in any manner which 
tantamount to an offence punishable under any provision of the Indian Penal 
Code, 1860 or any other law in force in India. 

 
80.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and 

all payments he has made, and is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract and shall adhere to relevant guidelines issued from time to time by 
Govt. of India/ BHEL. 

 
80.2.3. The bidder/ supplier/ contractor will perform/ execute the contract as per the 

contract terms & conditions and will not default without any reasonable cause, 
which causes loss of business/ money/ reputation, to BHEL. 

 

If any bidder/supplier/contractor during pre-tendering/tendering/ post tendering/award/execution/ 
post-execution stage indulges in mal-practices, cheating, bribery, fraud or and other misconduct or 
formation of cartel so as to influence the bidding process or influence the price or acts or omits in any 
manner which tantamount to an offence punishable under any provision of the Indian Penal Code, 1860 
or any other law in force in India, then, action may be taken against such bidder/ supplier/ contractor 
as per extant guidelines of the company available on www. bhel.com and/or under applicable legal 
provisions”. 
 
ARBITRATION & CONCILIATION 
Except where otherwise provided for in the contract all questions and disputes relating to the meaning 
of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or failure to execute 
the same whether arising during the progress of the work or after the completion or abandonment 
thereof shall be referred to the sole arbitration of the Executive Director  / General Manager of BHEL 
and if  ED   is unable or unwilling to act, to the  sole arbitration of some other person appointed by the  
ED / General Manager, willing to act  as such arbitrator.  The cases referred to arbitration shall be other 
than those for which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed 
in the contract to be final and conclusive.  
There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that he had to 
deal with the matters to which the contract relates and that in the course of his duties as such he had 
expressed views on all or any of the matters in dispute or difference. 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or being 
unable to act for any reason, such Executive Director / General Manager as aforesaid at the time of such 

http://www.bhel.com/
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transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the contract.  Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in force 
shall apply to the arbitration proceeding under this clause. 
It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of 
each such dispute. 
The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 
publishing the award. 
The work under the Contract shall, if reasonably possible, continue, during the arbitration proceedings 
and no payment due or payable, to the Contractor shall be withheld on account of such proceeding. 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 
Parties fixing the date of first hearings. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him.  The 
venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.  The 
award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
In the event of disputes or differences arising between one public sector enterprise and a Govt.  
Department or between two public sector enterprises the above stipulations shall not apply the 
provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st

 

January 1976 or its amendments for arbitration shall be applicable. 
Expect as provide elsewhere in this contract, in case amicable settlement is not reached between the 
parties, in respect of any dispute or difference ; arising out of the formation ,breach ,termination ,validity 
or execution of the contract; or ,the respective rights and liabilities of the parties ; or, in relation to 
interpretation of any provision of the contract; or , in any manner touching upon the contract, then, 
either party may, by a notice in writing to the other party refer such dispute or difference to the sole 
arbitrations of an arbitrator appointed by Head of the BHEL Unit /Region/Division issuing the contract 
. 
The arbitrator shall pass a reasoned award and the award arbitrator shall be final and binding upon 
the parties. 
Subject as aforesaid , the provisions of arbitration and conciliation Act 1996 (India) or statutory 
modification or re-enactments thereof and the rules made thereunder and for the time being in force 
shall apply to the arbitration proceedings under the clause .The seat of arbitration shall be 
Tiruchirapalli , Tamil Nadu 
The cost of arbitration shall be borne as per the award of the Arbitrator. 
Subject to the arbitration in terms of clause, the Courts at Tiruchirapalli , Tamil Nadu  Shall have 
Exclusive jurisdiction over any matter arising out of or in connection with this Contract. 
Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the 
Contractors shall proceed with and continue without hindrance the performance of its obligation under 
this Contract with due diligence and expedition in a professional manner expect where the contract has 
been terminated by either party in terms of this Contract. 
In case of contract with public sector enterprise (PSE) or a Government department, the following shall 
be applicable: 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of the Contract, such dispute or difference shall be referred by either party for arbitration to the sole 
arbitrator in the Department of public Enterprises to be nominated by the Secretary to the Government 
of India in-charge of the Department of public Enterprises. The arbitration and conciliation Act, 1996 
shall not be applicable to arbitration under this clause. The award  of the arbitrator shall be binding 
upon the parties to the dispute ,provided, however, any party aggrieved by such award may make 
further reference for setting aside or revision of the award to the law secretary, department of legal 
affairs ,ministry of law and justice, Government of India. Upon such reference the dispute shall be 
decided by the law secretary or the special secretary or Additional secretary when so authorized by the 
law secretary, whose decision shall bind the parties hereto finally and conclusively . The parties to the 
dispute will share equally the cost of arbitration as intimated by the arbitrator.  
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SECTION – 5  SPECIAL CONDITIONS OF CONTRACT 
 
1. Permission for erection of temporary work sheds etc., at site will have to be obtained from BHEL in 

writing in advance.  
 

2. The works contract to be entered into with the successful tenderer will be governed by the BHEL 
revised General Conditions of Contract in force. 

 
3. The successful tenderer / Contractor shall observe all safety regulations and take necessary safety 

precaution as called for under the “BHEL General Conditions of Contract and Safety Precautions” 
enclosed herewith. 

 
4. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014 shall be final and binding on the tenderer / contractor. 
 

5. Some changes are likely in the quantities furnished as well as in the layout, design and specifications 
of the work. The rate quoted shall be deemed to be inclusive of all such contingencies. 

 
6. All the materials to be used in the work and nature of work shall conform to respective TNBP, IS and 

National Buildings Organization Standard Specifications and shall be got approved by the Engineer – 
in – charge before actual incorporation in the work. 

 
7. Unless otherwise indicated in the Bill of Quantities cement, reinforcement steel (MS rods, CTD bars 

etc.,), structural steel sections and other items (as mentioned in Schedule B) will be issued at BHEL 
Stores at free of cost. The Contractor’s quoted rates shall therefore be inclusive of the cost of 
conveyance of these items from BHEL Stores to site of work including, loading, unloading and other 
incidental costs etc.  The quantities of each items to the extent required for actual incorporation of 
the work will be treated as ISSUED FREE OF COST. 

 
8. CEMENT: 
 Excess consumption of cement over and above the theoretical requirement as per BHEL Data 

upto a limit of 5% will be charged at the rate of Rs. 5,469/per M.T. + applicable taxes at the 
time of recovery.   

 
  Consumption beyond 5% will be charged at the punitive recovery rate of   Rs. 10,938/per 

M.T.+ applicable taxes at the time of recovery.   
  

The above rates are only indicative and BHEL issue rate on date of actual recovery will be 
applied. 

 
Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores, need not 
be returned by Contractor to BHEL. The cost for each empty cement bag will be recovered from the 
Contractor’s bills at the following rates. 
 
 i.   Empty cement gunny bag  Rs.1.25 + Applicable GST / each 
 ii Empty Polythene bag   Rs. 0.50 + Applicable GST / each 
 iii Empty paper bag   Rs. 0.25 + Applicable GST / each. 

 
9. REINFORCEMENT STEEL: 
 All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own cost 

in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage should 
not exceed a maximum of 0.5% of the actual quantity consumed in the work. 

 



CONTRACTOR  Page 55 of 313 ACCEPTING OFFICER 
 

 The contractor shall return all the scrap to the disposal stores at his own cost. Bent rods will also be 
taken as scrap only, irrespective of their length. The maximum permissible limit of scrap without 
recovery is 5% of actual consumption.  The recovery details for the materials are as follows: 

 

a) 
Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: 
Rs. 51,360/- per M.T    + applicable taxes 
at the time of recovery 

b) 

The punitive recovery rate for steel qty.  
not  accounted and  extra  scrap 
generated beyond 5% of actual 
consumption 

: 
Rs. 1,02,720/- per M.T.   + applicable 
taxes at the time of recovery 

 
 The above rates are only indicative and BHEL issue rate on date of actual recovery will be 

applied. 
 
10. STRUCTURAL STEEL SECTIONS: 

All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own cost 
after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The following 
yardstick will be adopted for the purpose of classification of scrap. 

 
(a)  Mild steel and alloy steel plates 
and sheets 

1000X500mm and above Useful cut bit 

(b) Mild steel and alloy steel plates 
and sheets 

Less than 1000 X 500 mm Scrap 

(c) Structurals One metre and above in length Useful cut bits 

(d) Structurals Less than one metre in length Scrap 

 

 The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of fabricated 
steel work and returnable wastage generated by way of scrap or useful cutbits shall be returned at 
“Actuals”.  Maximum permissible limit for scrap without recovery shall be 5% of actual fabricated 
quantity.  However, every care should be taken to see that raw steel is utilized most economically by 
preparing necessary cutting lists to restrict the scrap within the permissible limit. 

 

 Should the quantum of invisible wastage exceed the 2% permissible limit, RECOVERY AT TWO TIMES 
OF THE VALUE OF the extra tonnage involved (which will be evaluated on an average cost per tonne 
basis considering the total raw steel materials issued) will be effected from the contractor for the 
excess quantity involved (2 times x Rs. 48,580 = Rs. 97,160 / MT + applicable taxes at the time 
of recovery).   

 

 The above rates are only indicative and BHEL issue rate on date of actual recovery, will be applied. 
 

 The Contractor shall submit a material tallying statement on completion of the work indicating the 
details of quantities of each material (section by section) received quantities used for fabrication as 
per DOD lists. Quantity returned in full length, useful cut bits and scrap and the quantity reckoned as 
invisible wastage. 

 

i) For Structural Steel: 

a) 
Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: 
Rs. 48,580/- per M.T + applicable taxes at 
the time of recovery 

b) 

The punitive recovery rate for steel qty.  
not  accounted and  extra  scrap 
generated beyond 5% of actual 
consumption 

: 
Rs. 97,160/- per M.T. + applicable taxes 
at the time of recovery 
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ii) For Rails: 

a) 
Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: 
Rs. 65,739/- per M.T + applicable 
taxes at the time of recovery 

b) 
The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption 

: 
Rs. 1,31,478/- per M.T.   + applicable 
taxes at the time of recovery 

 
 

iii) For ERW Tubes: 

a) 
Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: 
Rs. 42,534/- per M.T + applicable 
taxes at the time of recovery 

b) 
The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption 

: 
Rs. 85, 068/- per M.T. + applicable 
taxes at the time of recovery 

 

iii) For Seamless Steel Tubes: 

a) 
Single recovery rate for the non-returned 
scrap up to 5% of actual consumption 

: 
Rs. 1,23,260/- per M.T + applicable 
taxes at the time of recovery 

b) 
The punitive recovery rate for steel qty.  not  
accounted and  extra  scrap generated 
beyond 5% of actual consumption 

: 
Rs. 2, 46,520/- per M.T. + applicable 
taxes at the time of recovery 

 
 The above rates are only indicative and BHEL issue rate on date of actual recovery, will be applied. 
 

11. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural steel 
sections and other materials if any supplied by this organization and these should be available at the 
site of the work for verification and check by the official of this organization at any time. 
 

12. All materials brought by the Contractor for incorporation in the work shall be got inspected and 
approved by the Engineer-in-charge before they are incorporated in the work 

 

13. The Engineer-in-Charge or his duly authorized representative shall have all reasonable times access 
to Contractor’s premises of work and shall have the power at all the reasonable times to inspect and 
test any portion of the work or examine the materials and workmanship of the structures during 
their manufacture and test. The contractor shall give due notice in writing to the Inspecting Engineer 
of BHEL when the materials supplied to be incorporated in the work are ready for Inspection and 
test. No material shall be incorporated in the work until the inspecting Engineer certified in writing 
that such materials have been inspected and approved by him. 

 

14. The Contractor shall closely scrutinize all the drawings issued in connection with the work by this 
organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in the 
drawings before undertaking the actual work pertaining thereto. 

 

15. The contractor should submit in advance every fortnight a detailed programme of work to be 
undertaken from time to time strictly in conformities with the “Time and Progress Chart” covering 
the entire constructed work and reschedule them wherever necessary during the progress of the 
work so as to achieve the target set.  Periodical progress reports of every fortnight should also be 
furnished by the Contractor regarding the collection of materials issued and to be issued from BHEL 
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Stores and other relevant information as asked for by the Engineer-in-charge and other BHEL 
Officers-in-charge of the work. 

 
 

16. The contractor should extend full co-operation to the other contractors who may be doing other 
works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 

 

GENERAL AND SPECIAL SPECIFICATIONS 
 
1. Site Clearance 
 
All the area upon which the construction is to be carried out and areas which are required by the Contractor for 
his construction facilities are to be cleared off all rubbish and objectionable matter at Contractor’s own cost. 
Trees, if any, shall not be uprooted or cut without the prior approval of the Engineer-in-charge. All spoils, 
unserviceable materials and rubbish shall be burnt or removed from site. Usable materials, saleable timber, fire-
wood etc., shall be stocked properly at work site in the manner as directed by the Engineer-in-charge.  The cost 
of clearing the areas shall be deemed to have been included by the tenderer in his general rate. 
 
2.  Earthwork for Foundations 
 
Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24.   The area to 
be excavated or filled in with excavated materials shall be clearly demarcated in the field by the Contractor. 
Excavation shall be done to lines and levels defined.  Excavation shall be carried out to such widths, lengths, 
depths, profiles and grades as shown in the drawing or as may be specified by the Engineer – in – charge.   Rough 
Excavation may be carried out up to a depth 15 cm less than the final level but the balance shall be excavated 
to precise level with special care. All soft pockets of soil met with even below the final level shall be removed 
and the excavation filled up as directed by Engineer-in-charge. The methods of excavation shall in every case be 
subject to the approval of the Engineer-in-charge and the contractor shall ensure the safety and stability of the 
excavations, being executed by him as well adjacent buildings, structures, services and other works in the vicinity 
of the site of work. Wherever necessary Engineer-in-charge may direct that the sides of the excavation should 
be timbered and shored at the contractor’s own cost, adopting a proper method approved by the Engineer-in-
charge. Notwithstanding the above, should any slip occur, the contractor shall remove all the slipped materials 
from the excavated pit, at his own cost. He shall also make good at his own all damages caused to the work as 
well as adjacent buildings, structures etc., as a result of the slip, referred to. 
 
All excavation work shall be subject to inspection and approved by the Engineer-in-charge before any further 
works in the excavated areas allowed to commence. Should any excavation be carried out beyond the specified 
depth, the contractor should fill it up at his own cost with the same type  and class of material as it is proposed 
to be laid over the excavated portion. No payment will however be made to the contractor on his account.The 
contractor shall ensure that the excavations and the structures under construction are kept free from water 
logging at all stages of construction. He shall take all necessary precautions and `streams, acquifers, springs, 
surface flows etc., are excluded effectively so as to ensure that the works are carried out in a reasonable dry 
conditions in accordance with the construction schedule. Back filling around the foundations, trenches, plinth 
and under the floor shall be done in accordance with TNBP 24 and 25.  The finished level of the plinth filling shall 
be trimmed to the slope required to be given to the finished floor.  Back filling, watering and consolidation of 
excavated earth in layers etc., complete as per specifications shall be done unless otherwise stipulated in the 
tender schedule. 
 
Removal of Hard rock by Blasting  
 
This shall include all rock occurring in large masses which cannot be removed except by blasting. Blasting shall 
be done in conformity with TNBP 19 & 23 and as instructed by the Engineer-in-charge. When rock blasting has 
to be done adjacent to structures, the following  precautions shall be observed. 
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(1) All blasting should be completely muffled to prevent damage by flying pieces. 
 

(2) Blasting within 3 meters of the structures shall be avoided 
 

(3) No blasting should be done within 1.5 meters of concrete / masonry structures. 
 

(4) An isolated boulder extending under the existing structure but projecting within the area of blasting should be 
blasted. 
 

(5) The contractor shall be responsible for all damages caused by blasting and shall replace or repair the damaged 
structures at his own cost. 
 
3. Plain and Reinforced Cement Concrete Works: 
 
All design and construction shall be performed in accordance with the Indian standard code of Practice for plain 
and reinforced concrete – IS 456 and TNBP 30. Any Special requirements noted on the drawings or bill of 
quantities shall govern over the provisions of this specifications. Controlled concrete shall be used wherever 
specified in the schedule of items complying with all requirements of IS: 456 and as per special specifications 
appended herewith.The coarse aggregate to be used shall be of hard broken granite stone jelly of various sizes 
as specified under respective items in the Bill of Quantities, conforming to IS 383 latest edition. The Engineer-
in-charge may require the contractor to carryout moisture content tests in both fine and coarse aggregates. For 
determination of moisture content IS – 2386 shall be referred to. The amount of water to be added shall be then 
adjusted to compensate for any observed variation in the moisture contents. Proper control of mixing water is 
deemed of paramount importance. Mixtures with automatic water measuring drums shall be used or else. Water 
should be measured by volume in calibrated buckets. All measuring equipments shall be maintained in a clean 
serviceable condition and the accuracy periodically checked and got certified by the Engineer-in-charge. The 
contractor shall carryout slump tests apart from taking test cubes at regular intervals. All such methods of 
sampling and analysis of concrete shall be in accordance with IS – 1199. 
 
Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing equipment 
shall be capable of combining the aggregates, cement and water within the specified time (not less than 2 
Minutes) into a thoroughly mixed and uniform mass and of discharging the mixture without segregation. Mixing 
shall be continued until there is a uniform colour and consistency, Concrete shall be handled from the place of 
mixing to the place of final deposit as rapidly as practicable by methods which will prevent segregation or loss 
of any of the ingredients. Before depositing the concrete, all debris and dirt shall be removed from the space to 
be occupied by concrete.  Concreting shall not be done unless the formwork conform to the shapes, lines and 
dimension as shown in the drawings. 
 
Unless otherwise approved, concrete shall be placed on single operation to the full thickness of slabs and beams 
and similar members and not exceeding 1 metre deep in walls, columns and similar members. Concrete shall be 
placed continuously until completion of the part of the work between construction joints or as directed by the 
Engineer-in-charge. The concrete after being laid shall be compacted by means of vibrators of approved type 
under proper supervision as directed by the Engineer-in-charge.   Care should be taken to avoid segregation and 
formation of air bubbles.  The whole process starting from the mixing of concrete to the placing and compaction 
shall not take more than 20 minute and the process shall be completed before the initial setting takes place.  
Curing shall be accomplished in accordance with IS-456 by keeping the concrete covered with a layer of sacking, 
canvas or similar absorbent materials and kept constantly wet for the period as directed by the Engineer-in-
charge. 
 
Reinforcement    
 
All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and coats of paint, oil or 
other coatings which may destroy or reduce bond.  General construction details   and  workmanship  relative  to  
reinforcement  including  bar  bends,  lap  splices  and installation shall be in accordance with the IS-2502 as well 
as IS-456.  All bars be bent as per the bar bending schedules indicated in the drawings or supplied separately 
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relevant to particular drawing.  The contractor shall in all cases verify himself the correctness of schedules, giving 
the number, length and the bending details of the bars. The numbers, sizes, shape and position of all the 
reinforcement shall, unless otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance 
with the drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft black annealed 
binding wire. The contractor must obtain the approval of Engineer-in-charge for the reinforcement placed, 
before any concrete is placed in the form.  All reinforcing bars shall be so tied as to form a rigid cage to prevent 
displacement before or during concreting. Rate quoted for reinforcement should include cost of transporting 
M.S. Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, bending, placing, binding with 
contractor’s own binding wire and providing necessary cover blocks of concrete but excluding cost of steel which 
shall be supplied free of cost at BHEL Stores. 
 
Form Work  
 
Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as shown in the 
drawings and shall be well within the permissible tolerance. Formwork for concrete shall be of plywood, steel, 
good seasoned timber or other approved materials, properly designed easy for removal and cleaning. They shall 
be of sufficient strength and rigidity to maintain their position and shape under loads incidental to placing 
concrete. The number of props, their sizes and dispositions shall be such as to able safely carry the full dead load 
area constructional loads. The arrangement  and alignment of formwork shall be got approved by the Engineer-
in-charge prior to concreting. However this shall not relieve the contractor from his responsibility for proper 
work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry from the concrete. All 
joints and holes in the formwork shall be caulked with putty jute cloth or other approved materials to the 
satisfaction of the Engineer-in-charge. The stripping time for the shuttering and the formwork shall in general 
conform to the provisions in the relevant clauses of IS 456. Unless otherwise specified rates for reinforced 
cement concrete shall include cost of centering, shuttering charges also. 
 
Expansion and Other Joints 
 
Expansion Joints in concrete structures shall be provided at specified places as indicated in the drawings. The 
material shall be as specified by the Engineer-inc-charge, expansion joints, with or without metal strip shall be 
as shown on drawings the filler shall be “ EXPANDEX JOINT FILLER”  premoulded non – extrudent type fibrous 
joint  filler impregnated with bitumen conforming to IS : 1838. The filler shall be durable, waterproof, 
compressible and shall have a high degree recovery after compression is released, ensuring thereby that no free 
space develops in the expansion joints. The top 25 mm, or as specified in the drawings, shall be sealed with 
“SHALITEX SEALING COMPOUND” or equivalent after application of approved primer. 
 
4.  Stone Masonry 
 
General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved quarry and shall 
be free from decay and weathering.All stones shall be thoroughly wetted before use. The mortar used for 
jointing shall be as specified under the respective items of the ‘ Bill of Quantities’.The walls shall be carried up 
truly plumb.  Every stone shall be carefully fitted to the adjacent stones so as to form neat and closed joints. 
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as required shall 
be provided to give sufficient transverse bond. At junctions of wall the stones each alternate course shall be so 
carried into each of the respective walls as to unite the work thoroughly.  Where  breaks are unavoidable  in  
carrying up the work continuously in  horizontal course sufficiently long steps shall be left to joint the old and 
new work building of two thin faces and filling up the middle with small stuff or dry packing shall be strictly 
avoided.  When plastering or raised pointing is not required to be  done joints shall be struck flush and finished 
simultaneously. 
 
Coursed Rubble Masonry 
 
Coursed rubble masonry shall conform to TNBP 35-H, I and J.  Faces shall be accurately squared and all face 
joints shall be dressed at right angles. This bushing on the facing stones shall not project more than 38mm. 
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Face stones shall be laid alternate headers and stretchers. Depth of each course shall not be less than 150 mm. 
No course shall be greater than any course below. The height shall not exceed the breadth of stones of face. No 
stone shall tail into the wall less then its height. No pinning shall be allowed on the face.   The stones shall be 
solidly bedded set full in mortar with joints not exceeding 12 mm in thickness. 
 
Random rubble masonry 
 
Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer dressed at faces and 
joints to enable them to come into close proximity with each other. The face stone shall be laid headers and 
stretchers alternately, so as to break joint by at least 75mm. Thickness of joint shall not exceed 12mm. No 
pinning shall be used on the face and face stone shall extend well back into the headers. Stones less than 130 
mm. in height shall not be used on the face. 
 
Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. thickness and if 
the wall is more than 0.60 M. thick a line of headers shall be laid from face to back each header overlapping the 
other by at least 150 mm. 
 
5. Brick Masonry:  
 
First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well burnt of uniform deep red 
or copper colour and conform to IS – 1077.Brick shall be free from cracks, chips, flaws, stone or humps of any 
kind. Bricks shall be homogeneous in texture and evict a clear ringing sound on being struck and shall have a 
minimum compressive strength of 50KG / sq.cm. and shall not absorb water more than 20% of its weight, when 
soaked cold water for 24 Hrs. All bricks shall be table moulded.Second Class Bricks: These shall be ground 
moulded but should otherwise conform to the specifications of first class bricks except for some surface cracks 
are allowable. These shall have minimum compressive strength of 50 Kg./sq.cm.Samplesof  each type of brick, 
shall be got approved by the Engineer-in-charge before being used. All subsequent deliveries shall be up to the 
standards of the approved samples.Brickwork shall conform to TNBP31 and IS –2212.Brick works shall be 
classified as first or second class according to the classification of bricks used and the method of laying. The 
thickness of joints shall not exceed 6 mm.  In first class brickwork and 10 mm in second class brick work.Bricks 
shall be well soaked before use on works for at least 6 hrs. The soaked bricks shall be kept on wooden planks or 
platform. Brick required for masonry with clay or lime mortars shall not be soaked.Brickwork shall be laid with 
specified mortar to be prepared in accordance with IS –2250. Brick works shall be laid in English Bond unless 
otherwise specified. Half or cut bricks shall not be used except when needed to complete the bond. Each course 
shall be taken up truly plumb, if battered, the batter is to be truly maintained.  The level  of  brickwork  shall  be  
checked  up  at every one metre interval. Bricks shall be laid with frogs upward, while laying bricks shall be 
thoroughly bedded and flushed in mortar and taped into position with a wooden mallet and the superfluous 
mortar removed. Walls of all structures shall be carried up regularly in all cases, leaving no part, one metre lower 
than the other. Where the masonry of one part has to be delayed, the work shall be raked back according to 
bond (and not toothed) an angle not exceeding 45 Deg. But the raking back should not start within 60cm. of a 
corner vertical joints in alternate courses shall come directly over one another. The brickwork shall not be raised 
more than 14 courses per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and 
windows etc. which are required to be built in walls shall be embedded in cement mortar or cement concrete 
as specified, in their correct position as the work proceeds. 
 
Joints  
 
Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All bed joints shall 
be normal to the pressure upon them, radial in arches and at right angles to the face in battered retaining walls. 
Care shall be taken that all joints are fully mortared (proportion as specified in the schedule items) well flushed 
up and in case where no pointing to be done, neatly struck at the work proceeds.  The joints in faces which are 
to be plastered or pointed shall be squarely raked out to  a depth of 12 mm  while the mortar is still green. The 
raked joints shall be well brushed to remove loose particles. After the work the faces of work shall be cleared 
well by brush so as to remove any splashed mortar during the course of raising the brickwork. 
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Curing  
 
Green work shall be protected from rain by suitable covering. Masonry work shall be kept thoroughly well 
watered on all faces for atleast 10 days after completion. In case of fat lime mortar curing shall commence two 
days after laying of masonry and shall continue for seven days. 
 
 
 
6. Scaffolding  
 
Scaffolding will generally be single but may be double if warranted for the particular work as approved by the 
Engineer-in-charge. The contractor shall take all measure to ensure safety of work and the working 
people.Payment for brickwork shall be made on cubic metre basis on the volume of actual work done. Half brick 
wall and brick on edge wall shall be paid on square metre basis. The rate of brick work shall include scaffolding 
and all items mentioned above and no extra payment will be made for cutting bricks if required either for 
openings or for rounding or insertions or for recesses at the time of brick wall construction. 
 
7. Damp Proof Course 
 
Damp proof course shall either be with cement concrete or with cement mortar of specified thickness as 
mentioned in the relevant item of schedule. Damp proof course shall not be carried across doorways. It shall be 
laid for all walls except verandah retaining wall or for particular wall only directed by the Engineer-in-charge. It 
shall be laid flush with floor level or as instructed by the Engineer-in-charge.Damp proof course with cement 
concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 as specified using 12mm. and down size 
aggregate well rammed and smoothened with trowel. It will be kept wet for 40 hours and after it has dried, two 
coats of hot bitumen shall be applied over it and allowed it to dry after which sand shall be sprinkled over it.Damp 
proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed with crude oil at 
5% by weight of cement used. 
 
8.  Cement Plastering: 
 
Cement plastering shall be in accordance with IS – 1661 and TNBP –56 & 57, Cement mortar shall conform to IS 
– 269. The mortar of specified mix and thickness shall be used. 
 
The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., the joints of 
masonry shall be racked out to a depth of atleast 12 mm. On cement concrete surfaces the surface shall be 
cleaned with wire brush and scarified by lines with trowel or hacking done. The surfaces in both cases shall be 
washed properly and kept wet for 4 hours before plastering is commenced.Plastering shall be started from top 
and gradually worked down towards the floor. It shall not at any place be thinner than specified. To ensure even 
thickness plaster of about 15 cm X 15 cm shall be first applied horizontally and vertically at not more than 2 
metres intervals over the entire surface to serve as gauges. The surface of these gauges shall be truly in the 
plane of finished surface. The mortar shall then be laid in the wall or other surfaces between the gauges and 
finished even. All corners shall be rounded to a radius of 24 mm unless otherwise directed. The contractor shall 
not be paid for any extra thickness of plaster done than as specified.Plaster, when more than 15 mm thick shall 
be applied in two coals, a base coat followed by the finishing coat. Thickness of the base coat shall be just 
sufficient to fill up unevenness in the surface, no single coat, however, shall exceed 12mm in thickness. The 
under coat shall be roughened or scratched before it is fully hardened.Curing shall start 24 hours after the plaster 
is laid. It shall be kept wet for 14 days. During this period it shall be suitably protected from all damages at the 
contractor’s cost by such means as approved by the Engineer-in-charge.Anycracks which appear in the surface 
shall be cut out in rectangular shape and redone as directed by the Engineer-in-charge. Wherever specified 
standard waterproofing compound as approved by the Engineer-in-charge shall be added to the mortar at the 
rate of 2% or as specified by the manufacturer by the weight of cement for which the rate shall be paid 
separately. The rate for plastering shall include cost of scaffolding, swing etc., needed for the work with labour 
and material all complete. 
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9.   Steel Door, Windows and Ventilators:  
 
All steel doors, windows and ventilators shall conform to IS – 1038, IS – 1361 and IS 1081 or equivalent as 
mentioned in the bill of quantities and as approved by the Engineer-in-charge.Rolled steel sections shall conform 
to Is – 226.  The sections shall be cold straightened and finished goods shall be free from bends and other defects. 
Materials used in the fabrication shall be the best procurable and conforming to relevant IS specification. 
Thickness and specification of the glass to be provided shall be as indicated in the relevant item of the bill of 
quantities. Glass shall be free from flaws, specks, bubbles, etc., Bolts, nuts, screws, peg stays and other mild 
steel fittings shall be treated for corrosion as per relevant Indian Standards.   Putty for glazing shall conform to 
IS – 420. 
Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They shall be 
constructed of sections which have been cut to the required lengths and welded or riveted at the corners as per 
standard specifications. 
All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by approved means and 
shall be painted with one coat of approved primer conforming IS – 102 before despatch. Alternatively if specified 
they may be galvanised by the “Hot dip” zinc spray or electro galvanising process described IS – 1361. Doors, 
windows and ventilators shall be fixed in positions, as specified under IS 1081. 
Whenever contractor is required to supply the doors, windows and ventilators etc., he shall first submit to the 
Engineer-in-charge, the details about source of supply, detailed drawing and specifications etc, for prior 
approval. 
 
10. M.S Rolling Shutters : 
 
It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically operated by reduction 
gear type mechanism. It shall be fitted with two self-aligning ball bearing with locking arrangements (both inside 
and outside) including M.S  pressed side guides bottom rails brackets and top rolling spring pressed etc., 
complete  provided with locking arrangements for padlocks, pulling hooks, handles, top cover etc., It shall be 
painted with one coat of approved primer conforming to Is – 102 before dispatch. 
 
11.  Wooden Doors, Windows and Ventilators: 
 
All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS specification and 
TNBP 82 and shall be well seasoned teak wood or well seasoned country wood (pillamarudu or karumarudu) as 
the case may be. Timber shall be best quality and shall be free from knots, injurious open shales, bore holes, 
decay, soft or spongy spots, hollow pockets and all other defects and blemishes. Timber shall conform to IS 1003 
(Part 1).  Size of doors, windows and ventilators shall as specified in the relevant item of schedule and detailed 
drawings and generally in conformity with IS – 1003, part I and part II.  The rates for doors, windows and 
ventilators etc., shall be for the finished work inclusive of fixing them in position with necessary iron hold fasts 
and furniture fitting of oxidized iron or aluminium or oxidized brass as stated in the description of the relevant 
items of the bill of quantities and as directed by the Engineer-in-charge. Fittings and furniture shall be of best 
quality and machine made and robust type. Wherever glazed shutters are to be provided, the cost of glass panes 
of specified thickness and fixing them in position should be included in the quoted rate. All glass shall be of 
superior quality from approved manufacturer. In case of solid core flush doors, they should conform to IS: 2202 
Part I and Part II. The flush door shutters should have a finished thickness as specified in the scheduled item. 
Flush door shutters shall be obtained from firms of repute as approved by the Engineer-in-charge. 
 
12.  ROOFING: (A) R.C.C Slabs: 
Roof slab shall be of RCC of specified mix conforming to IS: 456, with adequate main tensile, transverse and 
adhesive reinforcement of ribbed steel bars of mild steel rounds. Unless otherwise mentioned the rates for RCC 
slab shall include cost of concrete, centering and shuttering charges, vibration charges, rounding of corners, 
curing and finishing etc., complete. Expansion joints in reinforced cement slabs shall be as per TNBP 30.The 
ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be made towards cost of ceiling 
plaster necessitated on account of defective centering materials used or poor workmanship. 
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The top of roof slab shall be finished with weathering course treatment if so specified. The weathering course 
work shall conform to TNBP 44-HJ and consist of concrete with broken brick in neat slacked lime of specified 
thickness finished  with one course of pressed split tiles / pressed tiles of specified thickness and size as described 
in the bill of quantities. 
 
(B)  Roofing and Side Cladding with A.C. sheets: 
The A.C. sheets shall be of specified and approved quality and shall conform to IS 459- 1962 in all respects. The 
sheet shall be laid with the smooth side upwards and with a minimum end lap of 15cm. and for every flatter 
slopes this should be 20cm. The laying operation shall include scaffolding works involved. Sheets shall be secured 
to the purlins by means of 8mm galvanized iron J or L hook bolts and nuts. The gripof the hook bolt on the side 
of the purlin shall be not less than 25mm.  Each bolt shall have a bitumen washer and galvanized ironwasher 
placed over the sheet before the nuts are screwed down from above. Hole for hook bolts etc., shall be drilled 
and not punched in the ridges of the corrugations in the exact positions. The diameter of these holes shall 1.5 
mm more than the diameter of the fixing bolts. The payment will be square metre basis of the laid area. 
13. A.C. Rain Water Pipes  
The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth and regular in 
thickness. They shall be free from cracks and other flaws. The supply shall include all necessary pipe fittings and 
accessories. 
All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. The spigot of 
the upper pipe shall be properly fitted into the socket of the lower pipe, such that there is uniform annular space 
for filling with the jointing materials. One third depth of this annular space is to be filled with spun yarn soaked 
in bitumen of approved quality and properly pressed with caulking tool. The remaining two, third depth of the 
joint is to be filled with Cement Mortar 1:2 (1Cement: 2 coarse sand) and shall be pressed with caulking tool and 
finished smooth at the top at an angle of 45 Deg. sloping up.The rate shall include supplying and fixing pipes 
with specials and accessories, including sizing as required, jointing, testing, cutting of walls and making good 
necessary scaffolding etc., complete. 
 
14.  Flooring: 
Flooring shall consist of a base course of cement concrete of specified thickness and proportion laid over the 
compacted earth or sand filling as specified and a finishing layer of concrete, mosaic, glazed tiles or any other 
material as specified to be laid. Flooring work for Factory shop floors as well as mosaic flooring shall be done as 
per the special specifications.The bed flooring shall be prepared either level or sloped as per relevant drawing 
or as instructed by the Engineer-in-charge. Filling in basement with earth or sand shall be in accordance with 
TNBP 25.  On the prepared bed, cement concrete of specified mix and thickness shall be laid and well 
consolidated. 
 
A. Ellis pattern, 1st Sort Flooring 
On the clean wet surface of the concrete base before it has set, will be laid a layer of cement concrete to give a 
finished depth of 20/25 mm over the base concrete. The cement concrete will be of 1:3 proportion (one cement 
and 3 hard broken stone chippings 3 to 10 mm Size). To make a coloured floor red oxide iron powder or other 
approved materials should be mixed with cement at the rate 10% of the weight of cement or as directed by the 
Engineer-in-charge.  Ellis pattern flooring shall be done as described under clause 41-G of TNBP. 
 
B. Glazed Tile Flooring 
The tiles shall be of ceramic white or coloured and of specified dimensions as described in the schedule item. 
The top surface of tiles shall be glazed with a neat finish of uniform colour and texture and free from flaws, 
cracks, craze, specks or other imperfections.  Tiles shall be true and shape with straight edges, non-absorbing 
and non – fading. Samples of tiles together with manufacturer’s literature shall be submitted to the Engineer-
in-charge for approval. Tiles shall conform to IS 177 latest. 
 
Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of specified thickness shall be 
laid-in-proper level and slope using screed patterns. The bedding layer shall be deeply scratched while it is set.   
A mortar set bed of 6mmthickness incement lime mortar 1:1:3 (one cement one lime putty and three sand), 
shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of neat cement shall be 
trowelled to the mortar setting bed immediately before the tiles are set. As soon as the mortar setting bed has 
sufficiently hardened, all tiles shall be finally secured in place and gently beaten in and finished surface brought 
to desired level. When grouting the glazed tiles, special care shall be taken to prevent scratching of the glazed 
surface. Joints shall be pointed with white or coloured cement to match the tile surface and cured. No joint shall 
be more than 1.5 mm thick. 
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15.  White Washing and Colour Washing 
 
White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The surface shall be 
thoroughly cleaned off mortar drops and foreign matter. All patchings must be scraped properly. The white 
washing shall be done from pure shell lime / Janathacem.  Samples of lime  
shall be got approved by the Engineer-in-charge. The wash shall be applied with a brush, the coats being laid on 
vertically and horizontally alternatively, each coat being allowed to dry before next coat is applied. For colour 
washing the desired shade shall be obtained by mixing approved quantity of colouringmatter or distemper with 
shell lime solution and applied as per white. The contractor shall take every precaution to prevent white wash 
being splashed on wall, floor and other places and articles not to be white washed. No colour wash shall be done 
unless a sample pattern of the mixed colour has been approved by the Engineer-in-charge.  The rates shall be 
inclusive of scaffolding charges, cost of ladder etc, 
 
16.  Painting  
All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard Specifications. 
Paints, varnishes, cement paints etc., shall be the highest grade products of well known approved manufacturer 
and shall be delivered to site in original sealed containers. It is desired that materials of one manufacturer only 
shall be used as far as possible. Colours shall be uniform and nonfading.  Samples of all colours  selected shall be 
submitted to the Engineer in charge for approval before bulk  purchase is made. All finished work shall match 
corresponding samples kept with the Engineer. 
 
Preparation of Surface: 
Before painting wooden surfaces, protruding timber fibres shall be removed andnail marks shall be    covered 
with putty. The surface shall be thoroughly cleaned and sand prepared. In case of steel work it shall be scraped, 
well brushed and cleaned free of rust, scale dirt. Base preparation for painting concrete, masonry and plastered 
surfaces shall be carried out as per IS 2395 – Part I. Before actually proceeding with the work of painting the 
concrete, masonry and plastered surfaces, it shall be verified that the surfaces shall be completely dry, free from 
efflorescence and alkaline effect. 
 
Application  
The primer shall be applied with brushes and spread as evenly and as smooth as possible. For steel work a 
priming coat of Red Oxide / Zinc Chromate paint shall be applied. Painting shall be done by skilled labourers in 
a work-man like manner. All coats shall be of proper consistency and shall be well brushed out, so that no brush 
marks are visible. The under coating should be nearest to the specified colour of the finishing coat. Unless 
otherwise specified ready mixed synthetic enamel paints shall be used for painting, wood and steel work. Under 
coats should be completely dry before finishing coat is taken up. Priming coat and under coat shall be rubbed 
with sand paper and dusted clean. The finished coat of approved paint shall then be applied. 
 
17.  Cement Painting 
Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get uniform 
finish. After the first coat of paints has hardened, it shall be cured with water atleast for 24 hours. The surface 
shall be wetted again before the application of the second coat. Atleast 24 hours should lapse betweenthe two 
coats, number of coats shall be as specified in the schedule of quantities. It shall be kept dampatleast for seven 
days. 
 
18.  French Polish 
 
French polish to be used shall comply with IS 348.   Polishing shall be obtained by dissolving 1 lbs, of shellac in 
one gallan of methylated spirit without applying any source of heat. After the shellac has dissolved ¼ lbs of 
cobalt, ¼ lbs of lobano and 0.4 oz of crystals of desired pigment shall be added. The solution shall be applied 



CONTRACTOR  Page 65 of 313 ACCEPTING OFFICER 
 

with a pad of fine muslin cloth tied as per general practice. The pad shall be dipped into the solution and wrung 
with  fingers and be rubbed  hard on the surface in this way, the first coat is to be given after this gets dried up, 
the successive coats shall be given in the same fashion till the mirror like surface  is obtained. The wood to be 
polished shall be first applied witha filler composed of 1.25 Kg. of whiting mixed with one litre of methylated 
spirit and then sand papered when dry.  The finished surface shall have uniform texture and gloss. Approved 
transparent sealer shall only be used in base preparation. 
 
 
19.  Use of M Sand as Fine aggregate  

With prior approval from Engineer in charge M sand may also be used as fine aggregate for concreting works for 
which no separate payment shall be made by BHEL. However the M sand should confirm provisions of IS 383 - 
Specification For Coarse And Fine Aggregates From Natural Sources For Concrete , IS 2116- Specification for sand 
for Masonry  & IS 1542 - Specification for sand for Plastering. No claim shall be entertained if Engineer In charge  
decides not to use M sand as fine aggregate. 

 
SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE 

 
 
 a) PROPORTIONING MIX: 
 
 The proportion of aggregate, Cement and water to be used for controlled concrete shall be designed by 

preliminary tests of the materials to be actually used   to obtain the densest to workable concrete 
requiring the minimum quantity of cement paste for binding the materials to give the required strength. 
However the maximum total quantity of aggregate by weight per  50 kg. of cement shall not normally 
exceed 450kg All proportions shall be by weight.  However water may be added by weight or volume. 

 
b) MIX DESIGN: 
 
 Immediately  upon  the  receipt of the  award  of  the contract, the Contractor shall inform the  Engineer-

in-charge  the exact location of the sources of  materials  which  he  proposes  to use  and  get  the  
materials  approved.   The mix with the actual approved  materials to  be used shall be got designed by 
the Contractor in  an approved laboratory chosen by BHEL and got  approved   by the Engineer-in-charge.  
These proportions shall  be   used  so long as the materials continue to be the  same   quality  and  from  
the same sources.   If  during  the  progress  of work, the Contractor wishes to change  the  materials, 
the proportions shall be fixed on the  basis   of  fresh  preliminary  tests to  give  the required  strength.   
No  change of materials  shall  be  allowed  unless fresh tests with new materials show satisfactory  
results. 

 
c) STRENGTH REQUIREMENTS OF CONCRETE: 
 
 Controlled  concrete shall be in the following  grades,  M 15, M 20,  M 25, M 30, M 35 &      M 40.  The 

concrete mix shall  be  designed to produce the  grade  of  concrete  having  the  required  workability  
and  characteristic  strength  not less than the appropriate values (as  per I.S. 456) as given in table below: 

 

Sl. No Grade of.  Concrete Specified Characteristic Cube Strength 

  Preliminary test N/mm2 Works test N/mm2 

    
1. M 15 20 15 
2. M 20 26 20 
3. M 25 32 25 
4. M 30 38 30 
5. M 35 44 35 
6. M 40 50 40 
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d) WORKABILITY OF CONCRETE: 
 
 The proportions chosen shall be such that the  concrete is of adequate workability for the conditions  

prevailing on the work in question, and  shall  be properly  compacted.   Water shall be added to the 
mixer to give the  required workability.  The water content  of  each batch  shall be adjusted as necessary 
to  maintain  the  required workability with simultaneous adjustment of cement concrete such that the 
water cement ratio is not changed.  The workability tests shall be carried out in  accordance  with  IS : 
1199 - Latest,  "Methods  of   sampling and analysis".    
 
Workability of concrete shall be controlled by direct measurement of water  content, making allowance 
for any surface water in the fine and coarse aggregates.  Allowance shall be made for surface  water 
present in the aggregate when computing the water  content.   Surface water shall be determined by 
one  of the  field  methods described in IS : 2386,  Part  III. 

 
 
 
e) CONSISTENCY AND SLUMP: 
 
 The concrete shall have a consistency such that it will  be  workable in the required position.  It shall be  

of such  consistency that when properly vibrated  it  will  flow around reinforcing steel and all embedded 
parts.  The slump for concrete as determined by slump tests  as  per  Indian  Standard 456 (latest  edition)  
shall  not  exceed the maximum slumps indicated below for each type  of construction as approved by 
the Engineer-in-charge. 

 
 ---------------------------------------------------------------------------------------------------------- Workability 
 Slum in MM   Type of Construction 
    Min.  Max.     
 ----------------------------------------------------------------------------------------------------------- 
 Medium   40 80   All RCC works 
 ----------------------------------------------------------------------------------------------------------- 
 
 The contractor shall not place concrete having a  slump outside  the limits specified without the  approval  

of  the Engineer-in-charge. 
 
 Atleast  one  slump  test  shall  be  made  for   every compressive  strength test carried out.  More  

frequent  tests  shall be made if there is a distinct  change  in    job  conditions  or  if required  by  the  
Engineer-in-charge. 

 
 
f) TESTS: 
 
 Test  shall conform to the specifications laid down  in  IS  : 456.  These tests shall be got done in  an   

approved  laboratory and in accordance with IS : 516 - Latest  at  the  cost of  the  Contractor  (for  making 
necessary  cube moulds, transporting the cubes  to  the  Laboratory and all other incidental etc.).  The 
test  fees for the cubes shall be borne by the  contractor.   In  order  to  ensure  proper  quality  control  
sampling  of the concrete of each specification  placed  on any day in work shall be done in accordance 
with the  following table. 

 
 ----------------------------------------------------------------------------------------------------------- 
 Quantity of Concrete in work  Total Number of samples(each 
      sample to consist of 6 test cubes) 
 ----------------------------------------------------------------------------------------------------------- 
 
 Upto 5.00 Cu.m.      1 
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 Greater than 5.00 Cu.m.and  less than 15.00 Cu.m  2 

 Greater than 15.00 Cu.m.and less than 30.00 Cu.m.  3 

 Greater than 30.00 Cu.m.and  less than 50.00 Cu.m.  4 

 Greater  than  50.00 Cu.m.  4 +  one  additional  sample   for  each  
      additional 50  Cu.m. or part thereof. 
 ----------------------------------------------------------------------------------------------------------- 
 
 i) The  sampling  shall be spread as  evenly  as  possible   throughout  the  day.   When wide  changes  

in  weather  conditions occur during concreting, additional  samples  may  be taken as desired by  
Engineer-in-charge.   Each   sample  shall  consist of 6 cubes of 15 x 15  x  15  cm  concrete.   Test cubes 
shall be kept immersed in  water until required for test which will be usually at 7 days  and minimum 
crushing strength of not less than the following: 

  
 
 

Grade of Concrete M15 M20 M25 M30  M35 M40 

       
Crushing strength in 
N/mm2 at the end of 
 

      

a) 7 days 
 

10 13.50 17 20 23.50 27 

b)  28 days 15 20 25 30 35 40 
 

 
  All costs connected with the preliminary tests for proportioning the mix, sampling, curing, handling, 

other incidental charges, labour charges and cost of materials  shall be borne entirely by the  Contractor.   
Testing charges for cubes (work tests) shall be borne by contractor.   Such  testing  shall  normally be 
conducted at the BHEL Central Laboratory or any  other approved laboratory as directed by  the  
Engineer-in-charge. 

 
  All samples for tests shall be taken in the presence of Engineer-in-charge and the Contractor or his 

authorised  agents. 
 
  A set of six specimens from random mixer batches, shall constitute  a test, three being tested for 7  days  

and  three being tested for 28 days strength. 
 
  The strength test result shall be the average  strength of  the  three companion test specimens, tested  

at  28 days,  except  that, if one specimen in  a  test  shows manifest  evidence  of improper sampling,  
moulding  or testing, the result shall be discarded and the  remaining two strengths averaged. 

 
 ii) Normally, 7 days  and 28 days tests shall be made on specimens.  For any mix, a correlation 

between  7  days  and  28  days strengths may be made in  the laboratory.   Soon after a job starts, a 
similar correlation will  be  evolved for samples of a concrete taken from the mixer.   After  that  
correlation  has  been established, the results  of the 7 days test may be used as an indicator of the 
compressive strength which should be expected at 28 days,  provided such results are consistent, if  7 
days  tests shown compressive strength that are too low, corrective measures shall  be taken  atonce, at 
the Engineer's direction, without waiting for the  results of the 28 days tests. 

 
 iii) Each class  of concrete shall meet the following strength requirements: 
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  The  average  of any three consecutive  strength  tests shall have a value equal to or greater than the  
specified  strength subject to the condition that  only  one  out  of three consecutive tests may give a  
value  less  than the specified strength but this shall not be  less   than 90% of the specified strength. 

 
 iv)   In  the event that concrete tested in  accordance  with  the  requirements of this specification, fails  

to  meet  the  requirement, the Engineer shall have the right  to require any one or all the following. 
 
 1. Changes in the concrete mix proportions for  the remaining work. 

2. Curing  and testing of the concrete represented by  the tests which  
failed. 

3. Replacement  of  any  such portions of the structure.  (No  payment for dismantled concrete,  
associated  from worker or  reinforcement  shall  be made. Embedded fixtures, reinforcement 
and adjoining structures, damaged during dismantling shall be made good by the Contractor 
at his  own expense). 

 4. Extended  curing  of the concrete  represented  by  the specimen. 
5. The  contractor  shall carry out all such  measures  as directed at his own expense.  

 
 
 
  Load tests of structural members may be required by the  Engineer  when  the strength of the job control 

tests falls below the required strength and is not acceptable  as  per  "Acceptance  Criteria"  stated  
earlier.   The entire  cost  of the load test shall be  borne  by  the  Contractor.   If  the load testing is  
decided  by  the  Engineer, the  member  under  consideration  shall  be subjected to a  superimposed 
load equal  to  one  and  quarter  (1.25) times the specified superimposed  load  used for design and this 
load shall be maintained for a  period of 24 hours before removal. 

 
The detailed procedure of the test shall be decided  by the Engineer-in-charge. 

 
  If,  within  24 hours of the removal of the  load, the  structure  does not show a  recovery  of  atleast  75  

percent of the deflection after the 24 hours under load, the  test should be repeated.  The structure 
should  be  considered  to have  failed to pass the  test  if  the  recovery  after  the  second test  is  not  
atleast  80 percent  of the maximum deflection occuring during  the  second test. 

 
  If  the member shows evident failure, such  changes  as are necessary to make the structure adequately  

strong,  shall  be  made by the contractor free of cost to  the Department.  If on the other hand, the 
failure  becomes apparent, the Engineer under special circumstances, can  retain  the  portion  of  the  
structure  under   test, provided  suitable strengthening and or load  dispersed  arrangement is feasible. 
Cost of such strengthening or  load  dispersed  arrangement  shall  be  borne  by  the Contractor. 

 
  Load test shall not be made until the expiry of 56 days  of effective hardening of the concrete. 
 
  If a portion of the structure is found to be  unacceptable  it  shall be dismantled and replaced by  a  fresh 

structure  as  per  specification.  The  cost  of  such dismantling  and reconstruction should be borne by  
the  Contractor. 

 
  The  proportions  of  cement,  fine  aggregate,  coarse aggregate and water necessary to produce a 

concrete mix which will fulfill the requirements of this specification  for  each grade  of concrete shall be 
determined on  the basis of trial mixes conducted with the samples of  the material  to  be used in the 
work by  the  Engineer-in-charge in the field Laboratory. 

 
  All  mix  design  and test data and  results  shall  be  maintained  as part of the record of the  contract  

and  shall  be  signed  by the  Engineer-in-charge  and  the  Contractor.   A register showing such record  
shall  be  maintained at site of work as shown below. 
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TECHNICAL SPECIAL CONDITIONS OF CONTRACT 

 
STRUCTURAL STEEL WORKS 

 
1. Broadly, the work under this contract comprises of conveying of raw structural steel sections (issued 

at free of cost by BHEL) from Contractor’s Store to site fabrication shop, fabrication of steel work at 
the site fabrication shop including one priming coat of Zinc Chromate / red oxide primer, 
transportation of fabricated steel structures to the erection site including loading,  unloading, leading, 
stacking as required and all handling costs, erection of steel work over prepared foundations or on 
RCC brackets as the case may be and painting of steel work two coats with approved synthetic enamel 
ready mixed paint or as specified in the Bill of quantities carrying from Contractor’s stores and 
erection of cloaking items etc. complete. 

 
2. The Contractor may also be required to supply some raw structural steel sections also as required 

for this work in accordance with the latest editions of the Indian Standard Specifications noted 
below:- 
IS 2062 & IS 1977.  He will be required to submit the necessary test certificates for the materials so 
supplied for use on this work. 
 

3. The detailed fabrication drawings as approved for fabrication will be the responsibility of BHEL.  The 
Detailed Shop Drawings will be supplied by BHEL to the contractor progressively to suit the 
fabrication and erection sequence.  The Contractor shall not depart from the drawings approved by 
BHEL without the written permission of the Engineer-in-charge. 
 

4. Based on the detailed shop Drawings approved by the BHEL the Contractor shall prepare at his cost, 
the Drawing Office Despatch Lists (abbreviated as D.O.D.L.'s) and get them approved by BHEL.  These 
shall contain the drawing number, the designation of items, number of pieces, based on the section 
weights as adopted for supply of raw materials without deduction for bolt holes and skew cuts.  The 
DOD Lists shall form the basis for payment. 

 
5. Rate quoted against item(s) of the Bill of Quantities cover the fabrication of all items involved and 

shall Therefore be an Overall-average-rate.  The actual quantities for payment shall be based on the 
drawing office despatch lists to be prepared by the Contractor and got approved by BHEL as 
aforesaid. 

 
6. All Civil works like preparation of foundations for columns, including embedding of holding down 

bolts etc., also have to be carried out and hence included in the present enquiry.  All works shall be 
performed and completed in a thoroughly workmen like manner and the contractor shall follow the 
best modern practice in the manufacture of high grade structures not withstanding any omission in 
the specifications. 
 

7.   
a) Fabrication shall generally be in accordance with IS 800 (latest issue) entitled "Code of practice 

for use of structural steel in general building constructions".  Welding shall be in accordance with 
IS 816 entitled "Code of practice for use of metal arc welding for general construction in mild 
steel".  The contractor shall provide necessary splicing as approved by the Engineer-in-charge, to 
suit the available lengths of raw steel, and no extra amount shall be paid on this account.  Any 
specifications not covered by the Relevant Indian Standard Codes of practice shall be in 
accordance with the relevant BS or in its absence in accordance with the well-established standard 
Engineering practice to be acceptable to BHEL. 
 

b) Under the contract, site fabrication is to be adopted for which a suitable site near and inside the 
Township premises will be made available if any required by BHEL at free of ground rent. The 
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Contractor shall provide all plant and equipments, tools covered sheds and other facilities 
required for site fabrication work at his own cost if any required. 
 

c) The Contractor shall take into consideration the existing foundation structures and make 
necessary provisions in the fabricated components with the approval of the Engineer-in-charge 
so that proper alignment, vertically and easy connection / erection of structures is ensured. 

 
8. All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate primer conforming to 

Relevant IS code before erection. All fabricated steel work shall be match marked suitably to facilitate 
their erection in position without any difficulty. 
 

9. Materials supplied by the contractor shall be in standard / random sizes / lengths.  Hence the 
Contractor will be required to supply extra materials to cover conversion, wastage, alteration etc.  He 
shall do so without any claim for extra payment, whatsoever on this account. 

 
10. All breakages after the Al. Zinc Alloy Coated Steel Sheets materials brought inside site by the 

contractor shall be to Contractor's account.  As far as possible partially broken Al. Zinc Alloy Coated 
Steel Sheets materials should be cut suitably and used for smaller sizes with the approval of BHEL, 
without any extra claim.   

11. The Contractor should prepare in advance cutting lists for materials so as to obtain efficient and 
economical use of all types of materials including steel. 
 

12. Normally no night work will be permitted.  But in case of emergency and urgent in nature where 
night work is warranted, the Contractor shall arrange for night works providing all facilities including 
illumination at his own cost, after obtaining written permission from Engineer-in-charge under 
intimation to Security and Safety Departments. 

 
13. The Contractor shall closely scrutinize all the drawings for the work issued by this organization and 

bring to the notice of the Engineer-in-charge any discrepancies / omissions noticed in the drawings 
before undertaking the actual work. 

 
14. M/s BHEL through their duly authorized representative shall have all reasonable times access to the 

Contractor's premises or works and shall have the power at all reasonable times to inspect any 
portion of the work or examine the materials and workmanship of the structures during their 
manufacture and test.  The  Contractor shall give notice in writing to the inspecting Engineer of BHEL 
when the materials to be supplied are ready for inspection and test, no materials shall be used on the 
fabrication  work  until  the  inspecting  Engineer  has  certified  in  writing that such materials have 
been inspected and approved by him.  The contractor shall provide at his own cost all facilities for 
the required tests on fabricated structures as required by the Engineer-in-charge.  Defective 
fabrication structures shall be made good / replaced by the Contractor at his own cost to the full 
satisfaction of BHEL.  This also applies to loss or damage of raw materials, if special tests only will be 
borne by BHEL. 

 
15. Weekly progress reports shall be submitted giving in detail the position of receipt of raw materials, 

progress of fabrication and completion of fabricated structures etc.  The contractor shall submit at 
such times as may be requested by the Engineer-in-charge, schedules showing the programme and 
order in which the Contractor proposes to carryout the fabrication and erection works with dates 
and estimated completion times for various portions of the work.  Such schedules shall be approved 
by the Engineer-in-charge prior to the starting of the relevant works. 

 
16. BHEL would expect the contractor to take up simultaneously wherever possible both fabrication and 

erection of structures especially where a good deal of assembly work, which is in fact a continuation 
of the fabrication work, is required to be done at site.  The painting and cloaking items of works, 
wherever possible, should be done simultaneously to save time. The Contractor may with the prior 
approval of BHEL sublet the work.  The main contractor shall however, be responsible for all works 
executed on his behalf by the sub-contractors. 
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17. SETTING OUT AND ERECTING OF STEEL WORK: 
a) Erection of steel work shall generally be in accordance with the provision of IS 800 (Code of 

practice for use of structural steel in General Constructions). 
 

b) Site assembly of members on the ground by welding, bolting or otherwise as specified in shall 
be inspected thoroughly by the Engineer-in-charge, or his authorized representative and 
approved before erection. 

 
c) All equipment’s, facilities and consumables for site fabrication as well as erection plant 

requirement, etc., such as derricks, cranes, lifting tackles, wire ropes, chain pulley blocks, jacks, 
winches etc. as necessary shall be arranged for by the Contractor at his own cost.  Care shall be 
taken to see that all equipment’s, tools and tackles and wire ropes etc. in use are always in good 
working conditions and fit for use.   For all the tools and plants periodical calibration certificate 
from approved agency should be obtained.  The above lists should be enclosed along with 
the tender. 

 
d) Frames shall be lifted at such points that they will not buckle or deform.   Trusses shall be lifted 

only at nodes.  Temporary bracing shall, if required, be provided at no extra cost, to relieve 
erection stresses. 

 
e) In the case of trusses and similar roof structures all or at least a majority of the purlins and wind 

bracings, shall be erected side by side with the erection of these structures.  Columns shall be 
erected true to plumb, (no screed bars provided and fixed by the Contractor over the prepared 
pedestals), true to center line, level and gauge of traveling cranes.  Alignment of the columns, 
crane girders and rails shall be done very carefully using high precision survey instruments and 
necessary adjustments made to suit actual requirements.  A list of survey instruments 
proposed to be used shall be furnished in the tender. 

 
f) All damages to the steel work caused during the transit or otherwise shall be made good to the 

full satisfaction of BHEL at Contractor’s own cost, before erection. 
 

It shall be the sole responsibility of the Contractor to ensure accuracy of level, plumb, span and alignment 
of steel work before erection of other components. 
 

18. PAINTING AFTER ERECTION: 
 
a) All steel work shall be given two coats of approved brands of first quality synthetic enamel ready 

mixed paint after erection (over the priming coat already provided).  Painting shall be done as 
per IS 800 Latest.  The shade, make, quality and other particulars of the paint proposed to be 
used, shall be subject to prior approval by BHEL. 
 

b) It is the responsibility of the Contractor to procure sufficient quantities of the approved paints 
well in advance to ensure their availability in time. 

 
19. TIME ALLOWED (Period of Contract) 

 
  The following programme should be strictly followed. 

 
(i) Fabrication of structural  steel  works } Progressively from the date of award of 
 to be  completed                           }  work  
 
(ii) Erection, painting of the above  }  Progressively   from the  date on  

structures, supply and erection of   }  which  completion of civil work and  
 cloaking items etc. to be completed } the readiness of site declared as fit for 

 } erection 
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20. The contractor will have to provide and fix the necessary screed bars etc. at his own cost in proper 
line, level and position to facilitate the erection work.  Further, the contractor should lay and maintain 
necessary temporary approaches within his working areas at his own cost to facilitate his work and 
for easy movement of vehicles, cranes etc. deployed on the work. Only reasonable areas will be 
provided by BHEL. 
 

21. Till the expiry of the maintenance period after the completion of the entire contract work and 
handing over to BHEL, the contractor should retain the minimum equipments and staff required and 
should carry out the maintenance works with the least possible interference to the routine works of 
the new shop.  Till the expiry of the maintenance period the contractor shall be responsible for all 
damages occurring due to any fault on his part or on the part of his workmen, sub-contractor or other 
agencies engaged by him. 

 
22. BHEL shall have the right to take possession of or use any completed or partially completed part of 

the work.  Such possession or use shall not be deemed to be acceptance of any work not in accordance 
with the contract. 

 
23. The contractor shall observe all safety regulations and take necessary safety precautions as called for 

under the Factories Act or other relevant statute as applicable including the use of safety boots, safety 
belts, helmets and other equipments and accessories for ensuring safe execution of the contract and 
freedom from accidents. 

 
24. The rates quoted in the Bill of Quantities of the tender for the fabrication item shall cover also the 

cost of preparation of DODL and similar incidental items.  Fabrication works shall be undertaken only 
after the issue of approval of shop drawings. 

 
25. The Contractor should co-operate with other contractors who may be executing their work in the 

same area in order to facilitate efficient execution of the entire project work in this area. 

 
26. BHEL is registered as an indentor for materials on rate contract with DGS & D.  Tenderers who are on 

DGS & D List of rate contracts should mention their rate contract number and furnish a copy of the 
rate contract document with the tender. 

 
 

27. The Guarantee / Warranty period for this contract shall be SIX MONTHS from the date of completion 
of the entire work and handing over to BHEL.  During this period the successful tenderer shall be at 
site on his own expense for replacement or repair of all defects arising out of faulty materials and / 
or workmanship. 

 

28. Further particulars relating to design and fabrication and clarifications, if any, may be obtained on 
reference to the Engineer-in-charge / Civil Designs / Factory, BHEL, Tiruchirapalli-14 or his 
nominee. 

 

29. The contractor shall engage a level-II NDT Inspector for inspection of NDT works. 
 

30. Inspection will be done by BHEL Staff / Agencies appointed by BHEL for the works covered in the 
tender. 

 

31. Painting, DFT of primer should be 25 micron. 
 

32. Finish coat Painting, DFT 20 micron for each coat.  Paint shall be of first quality product of approved 
brand as per list of approved brands for materials enclosed in the price bid. 

 

33. Pre heating and post heating required shall be as per AWS (latest). 
 

34. Welder qualification is to be done before commencement of the work and approved & qualified 
welder only shall be engaged in the work.  Necessary testing charges shall be borne by the contractor. 
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35. For the supply of material the manufacturer’s test certificate is to be produced. 
 

GENERAL QUALITY CONTROL PROCEDURE FOR STRUCTURAL STEEL WORKS 
 

The following quality standards are required to be maintained in all the structural steel fabrication 
components. 

 

1. All the raw materials will be generally confirm to IS 2062-2011 or equivalent. 
 

2. The welding electrodes shall be kept in oven only. 
 

3a. Submerged Arc welding has to be done for crane girder flange to web joints and built up 
column as per the details given in the approved drawings. 
 

3b. E7018 Welding electrode rods shall be used where the thickness of plates are 20mm and 
more and as specified in the drawings issued. 
 

3c. All the other weld in crane girder and butt welds in columns and beams shall be done with 
E 7018 welding electrodes. 
 

3d. All the welds in Nodal points of trusses and lattice girders shall be done with E 7018 welding 
electrodes. 
 

4. Pre heating shall be done for plates having thickness 25mm & more and the temperature 
shall be maintained by checking with thermal chalk, as per quality standards. 
 

5. All erection welding, of any component shall be done using E 7018 Welding Electrode. 
 

6. 100% visual check shall be carried out for raw materials and welding on all components and 
the welding areas during inspection, to be tested for LPI / MPI / UT / Radiography / PWHT 
as provided in the Quality Control Procedure. 
 

7. Base plate to column shall be perfectly checked for perpendicularity. 
 

8. All the components shall be checked for dimension at fit-up stage itself before the 
commencement of welding operation. 
 

9. Contractor shall buy &use Black Hex. bolts and nuts as per IS Specifications as detailed below 
for fabrication & erection of steel structures. 
Black  Hex   Bolts                            IS 1363   -   2002 Part – I                        (Class 5.6/5.8) 
Black  Hex   Nuts                             IS 1363   -   2002 Part - III 
Plain MS washer                             IS 2016   -   1967 (Reaffirmed 2021)     
Taper washer for beams              IS 5374   -   1975 (Reaffirmed 2021)     
Taper washer for channel           IS 5372   -   1975 (Reaffirmed 2021)     
Spring washer                                 IS 3063   -   1964 (Reaffirmed 2021)     
 

10. Contractor shall buy & use  the following welding consumables as detailed below: 
 

a) SMAW 
No. 

Electrodes Manufacturer 

 1. E 6013 & E 7018 D & H  Secheron 
 2. E 6013 & E 7018 ESAB India Ltd. 
 3. E 6013 & E 7018 Modi Arc Electrode Co. 
 4. E 6013 & E 7018 D & H Welding Electrode (I) Ltd. 
 5. E 6013 & E 7018 MantekElectrods (P) Ltd. 
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 6. E 6013 & E 7018 Ador  Welding Ltd. 
 7. E 6013 & E 7018 Varun Electrodes Pvt. Ltd. 

 
b) SAW Wire  

 
 Sl.No.           Brand Manufacturer 
 1. AUTO melt Grade A Ador Welding 
 2. Mantek Grade A Mantek Wires 
 3. Metaspool S1 dia. 4mm Precision Wires 
 4. OK Aut Rod 12.08 L ESAB India Ltd. 

 
c) Flux 

 
 Sl.No. Brand Manufacturer 
 1. Super S41 Super ElecInds 
 2. Mantek 22 Mantek Welded Flux Co. 
 3. RMH Auto Weld Grade 1 RMH Chemicals 
 4. SWP 40 T Super Weld Prod 

 
d) GMAW ( Co2) 

 
 Electrode Brand Manufacturer 
 ER70S-6 Co2 wire       Automig-1 Ador Welding Ltd. 
 ER70S-6 Co2 wire  Esab MW1 Esab India Ltd., Chennai 
 ER70S-6 Co2 wire MantekMig MantekWiress 
 ER70S-6 Co2 wire Nouvarc Nouveax Industries (P) Ltd., Kangayam 
 ER70S-6 Co2 wire Autofil-6 Voltrac Electrode Pvt. Ltd., Tirupathi. 
 ER70S-6 Co2 wire Prima Mig/Mag Varun Electrodes Pvt. Ltd., Panipat. 
 

11. 

 
Rolled steel sections of depth greater than 450mm need to be visually checked for lamination 
before the process of fabrication.  The doubtful area to be tested for LPI and if lamination is found 
UT Test to be carried-out. 
 

12. The welding code of practice, procedures, specifications for electrodes / consumables etc., 
for manual welding and auto welding shall conform to AWS D1.1/D1.1M:2006 (Latest) and 
as per the QCP issued by BHEL component-wise. 
 

13. All the fabrication and erection works shall have to be executed as per the QCP issued by 
BHEL. 
 

14. All the fabrication and erection works will be inspected for Quality Control by a third party 
inspection agency as fixed by BHEL. 
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BHEL APPROVED BRANDS FOR THE FOLLOWING MATERIALS / ITEMS 
 

 

Sl. 

No. 
Material Manufacturing Co. Brand 

 
1. 

 
Synthetic Enamel Paint 

 
Asian 
Berger 
ICI 
 

 
Apcolite 
Luxol 
Dulux gloss 

2. Aluminium Paint Berger Berger Aluminium 

3. Interior Emulsion 
Asian 
Berger 
ICI 

Royale 
Luxol Silk 
Supercote 

4. Exterior Emulsion 
Asian 
ICI 

ACE 
Supercote 

5. Distemper 
Asian 
Berger 
ICI 

Tractor 
Bison 
Maxilite 

6. Cement Paint 
Snowcem 
Agsarcem 

Snowcem 
Agsarcem 

7. A.C. Sheets 

Everest India Ltd. 
Hyderabad India Ltd. 
Visaka Industries Ltd. 
Ramco 

Everest I 
Charminar 
Visaka 
Ramco 
 

8. G.I. Pipes 
TATA 
Zenith 

TATA 
Zenith 

9. PVC Pipes 

Avonplast 
Finolex 
Truebore 
Vignesh 

Avonplast 
Finolex 
Truebore 
Vignesh 

 
 

*** CPWD approved  
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Technical conditions of Contract 
 

1) There exist five different work areas (North, South, External, SSTP & Unit II) in the factory 

complex and 8 Sectors (A, B, C, D, E&R and K&N) in Township complex. Hence, the contractor 

shall ensure that himself or his authorised representative visits and meets the Engineer in-

Charge of the respective areas where work is allocated to the contractor to receive work 

instructions / complaints on daily basis by 8:00 A.M / 9:00 AM as instructed by Engineer-in-

charge.  

 

2) If the Contractor / his representative fails to turn up to the office of the Engineer in-charge to receive 
the complaints / instructions by 09:00 AM, it will be considered as “Absent” and recovery for non-
deployment of supervisor will be levied at the prevailing minimum wages (including statutory 
requirements i.e. PF, ESI, etc.) and BHEL Additional Wages along with additional 5 % over heads will 
also be recovered from the date of LOI.   

 

3) Sub work orders will be issued through e-mail under this contract with specific completion 

period. Sub work orders will be classified as “Maintenance” and “other” works.  
 

4) The contractor shall commence the works immediately after the issue of Sub work order issued 
through email. 

 

If the contractor fails to commence the work even after lapse of 7 days from issue of sub work 
order through email, a penalty of Rs 1000/- per day of delay will be imposed from 8th day 
onwards if the delay is attributable to the contractor.  

 

If the contractor fails to commence the works even after 14 days from the date of issue of sub 
work order through email, the engineer in-charge may cancel the sub work order and execute 
the same, by engaging alternate agency at the risk and cost of the contractor without any 
further notice.  
 

5) For the sub work orders classified as “Other” 

a) Immediately after issue of “Other” category sub work order and before work is to begin, 

the Engineer-in-charge and the Contractor shall agree to a Time and Progress Chart with 

due consideration of completion date given in the sub work order. In any case the 

completion date given in the sub work order can’t be extended without proper approval 

from the competent authority which has to be substantiated with documents such as 

Hindrance register etc., Hindrance register shall be maintained by Engineer in Charge. 
 

b) In the absence of any specific Time and Progress chart to be agreed between the 
Contractor and the Engineer–in–charge, the contractor shall ensure and maintain 
uninterrupted progress of the work such that the entire work shall be completed within 
the time imposed in the other category sub work order and that the proportion of work 
completed up to any time in relation to the entire work to be under the sub work Order 
shall not be less than the proportion that the time elapsed bears to the total time of 
completion provided in the other category sub work order. 

 

c) If the contractor fails to complete the “other” category sub work orders within the 

stipulated completion date as mentioned in the sub work order or as per the due date for 

completion as approved by the Engineer in-Charge, which is binding both the parties, 

Liquidated Damage will be imposed (Ref Clause 7).  
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6) For the sub work orders classified as “Maintenance” 
 

a) The Maintenance complaints under maintenance category sub work orders have to be 

attended / resolved at the end of day or within the time as decided by the Engineer in 

charge. 
 

b) If the contractor fails to complete the maintenance complaint within the completion 

schedule as communicated by Engineer-in-charge under Maintenance category work, the 

engineer in-charge shall attend the complaint by engaging alternate agency without any 

further notice. A penalty shall be recovered from the defaulting contactor as given below. 
 

Penalty Amount = [(A-B) + (A x H/100)] 
Where, 

 

A = Value of work executed by engaging alternate agency.  
 

B = Value of Work as per awarded rates to the defaulting contractor  
 

H = Overhead Factor to be taken as 5. 
 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
 

When the cumulative penalty amount imposed under any “Maintenance” category sub work 
order for not attending any complaint / delay in attending complaint exceeds 5 % of that 
particular Sub work order value, the Engineer in charge may cancel that sub work order & 
execute the same at risk & cost of contractor without any further notice. 
 

7) LIQUIDATED DAMAGES 
 

a) If the contractor fails to maintain the required progress of work which results in delay in 
the completion of the work as per the contractual completion period, BHEL shall have the 
right to impose Liquidated Damage at the rate of 1% of Sub Work order value per week 
or part thereof delay subject to a maximum of 10 % of Sub Work order value.  
 

b) Sub Work order value - Value for this purpose, shall be the final executed value only, by 
the contractor. 

 

c) if the contractor fails to complete the other category sub work orders for reasons of delay, 
attributed to the contractor, where delay occurred is such that 

 

i) even after the imposition of LD at 10 % (or) 

ii) with delay period attributable to the contractor has equalled / exceeded half the 

original delivery period specified in the sub work order. 

whichever among the above is earlier, 
the engineer in-charge may cancel the sub work order and execute the balance work by 
engaging alternate agency at the risk and cost of the contractor.  
 

8) Risk & Cost Clause 
 

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following 
cases: 
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a) Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 
Contract, backlog attributable to contractor including unexecuted portion of work does 
not appear to be executable within balance available period (#) considering contractors 
performance of execution. 

 

b)  Withdrawal from or abandonment of the work by contractor before completion of the 
work as per contract. 

 

c) Non completion of work by the Contractor within scheduled completion period as per 
Contract or as extended from time to time, for the reasons attributable to the contractor. 

 

d) Termination of Contract on account of any other reason (s) attributable to Contractor. 
  
e) Assignment, transfer, subletting of Contract without BHEL’s written permission resulting 

in termination of Contract or part thereof by BHEL. 
 

f) Non-compliance to any contractual condition or any other default attributable to 
Contractor. 

 

g) Non Commencement of Work within the period as mentioned in the contact. 
 

h) If Penalty Amount exceeds 5 % of Sub work order value for the Maintenance category of 
Sub work orders (Ref clause 6).  

 

# In-case inputs from BHEL/Customer are likely to be delayed or are actually delayed, 
this delay may also be taken into account while considering balance period available for 
execution of Contract. 

 

Risk & Cost Amount= [(A-B) + (A x H/100)] 
 

Where, 
 

A = Value of Balance scope of Work/ Supply (*) as per rates of new contract 
 

B = Value of Balance scope of Work/ Supply (*) as per rates of old contract being  
paid to the contractor/ supplier at the time of termination of Sub work order 
i.e. inclusive of PVC & ORC, if any. 

 

H = Overhead Factor to be taken as 5 
 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
*(Balance scope of work/ supply) 

 

NOTE: Incase portion of work is being withdrawn, Sub work order quantities pertaining to 
portion of work withdrawn shall be considered as ‘Balance scope of work/supply’ for calculating 
Risk & Cost amount. 

 
Difference of Sub work order Quantities and Executed Quantities as on the date of issue of 
Letter for ‘Termination of Sub work order’, shall be taken as balance scope of Work/ Supply 
for calculating risk & cost amount. 

 

Sub work order quantities are the quantities as per original Sub work order.  If, Sub work order 
has been amended, quantities as per amended Sub work order shall be considered as Sub work 
order Quantities. Items for which total quantities to be executed have exceeded the Sub work 
order Quantities based on drawings issued to contractor from time to time till issue of 
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Termination letter, then for these items total Quantities as per issued drawings would be 
deemed to be Sub work order quantities. 

 

Substitute / extra items whose rates have already been approved would form part of Sub work 
order quantities for this purpose. Substitute / extra items which have been executed but rates 
have not been approved, would also form part of Sub work order quantities for this purpose 
and rates of such items shall be determined in line with contractual provisions. 

 

However, increase in quantities on account of additional scope in new contract shall not be  
considered for this purpose. 

 

In addition to Penalty (If any) Risk & cost, LD for completed work as spelt in Clause 9 shall 
also be levied. 

 

9) LD against delay in executed work/supply in case of Termination of Contract 

  

a) LD against delay in executed work shall be calculated in line with LD clause of the 
contract for the delay attributable to contractor.  

 

b) For this case, Contract value shall be taken as Executed Value of work for the purpose of 
limiting maximum LD value. 

 

c) Method for calculation of “LD against delay in executed work” is given below. 
 

i) Let the time period from scheduled date of start of work till termination of Sub 
work  

order excluding the period of Hold (if any) not attributable to contractor/ supplier= 
T1 

 

ii) Let the value of executed work till the time of termination of Sub work order = X 
 

iii) Let the Total Executable Value of work for which inputs/fronts were made 
available  

to contractor and were planned for execution till termination of Sub work order = Y 
 

iv) Delay in executed work/supply attributable to contractor i.e.  
 

                        T2 = (1 – (X / Y) ) x T1 
 

d) LD shall be calculated in line with LD clause of the Contract for the delay attributable to 
contractor taking “X” as Contract Value and “T2” as delay attributable to contractor. 

 
10) Any tools/spares/machinery (other than free issue materials) issued by BHEL on written 

request by contractor will be on chargeable basis and based on availability. The charges shall 

be decided by BHEL and are final. 
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CHAPTER- I 
 

25. DEFINITIONS 
In these General Conditions of Contract, the following terms shall have the meaning hereby assigned to 
them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance thereof, together with 
all documents referred to therein including General and Special Conditions of Contract, Schedules 
‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary attached to the form of tender, the Bharat Heavy 
Electricals Limited, Schedule of Rates as amended  and in force the Specifications and the Drawings.  
All these documents as applicable taken together shall be deemed to form one Contract and shall 
be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, 

and  / or General Summary, General and Special Conditions of Contract and the Specification and / 
or Drawings as given to Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual work orders and/or 

accompanying Drawings and Specifications as may be issued from time to time to the Contractor 
by the Engineer–in– charge within the powers conferred upon them, including all modified or 
additional works and obligations to be carried out either at the site or at any Townshop Workshop 
or other place as required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the work is to be 

executed under the Contract or any adjacent land, path or street which may be allotted to or used 
for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated or not 

undertaking the work and shall include the legal personal representatives of such individuals or 
the persons composing the firm or Company, or the successors of the firm or Company and the 
permitted assigns of such individual or firm or Company. 

 
f) The “Engineer–in–charge” means the Engineer who is in-charge for the works referred. 

 
CHAPTER II 

 

SCOPE OF CONTRACT 
 

1. Heading to the Contract: 
 The heading to these conditions shall not affect the interpretation thereof. 
 
2. Contract Documents: 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three copies of signed 
drawings and one copy of the signed agreement comprising of preamble to agreement, General and 
Special Specifications, Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract and 
Drawings) and three copies of all further drawings issued during the progress of work. 

 
However, for any additional copies of the agreement or drawings required by the Contractor the 
same will be supplied on payment at the specified cost. 

 
The Contractor shall keep one copy of all the Drawings and the Specifications at the site and the 
Engineer-in-charge or his representative shall have access to them at all reasonable times.  

 
None of these documents shall be used by the contractor for any purpose other than that of this 
contract. 
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The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this contract have noticed that the Indian official Secrets Act 1923 (XIX of 1923) 
applies to them and shall continue so to apply even after the execution of such works under the 
contract. 

 
3. Works to be Carried Out:    

The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all labour, materials, tools, 
plants equipment and transport which may be required in preparation for, and in the entire execution 
and full completion of the work.  Schedule ‘A’ shall be deemed to have been prepared in accordance with 
good practice and recognized principles and unless otherwise stated, the descriptions given therein 
shall be held to include waste on materials carriage and cartage, lead, return of empties, hoisting, setting, 
fitting in position and all other labour necessary in and for the entire execution and full completion 
aforesaid.  Any error in description or quantity in schedule ‘A’ or any omission there from shall not 
vitiate the Contract or release the Contractor from the execution of the whole or any part of the work 
comprised therein according to the Drawings and Specifications, or from any of his obligations under 
the Contract.  The insertion of the name of any firm of suppliers in the Tender Documents is for the 
purpose of obtaining a particular class or quality of materials or workmanship but the articles or 
materials specified may be obtained from any other firm subject to prior written approval of the 
Engineer – in – charge. 
 
In the case of a discrepancy between Schedule ‘A’ the specification and / or the Drawing, the Accepting 
Officer shall be the sole deciding authority as to which shall prevail and his decision shall be final and 
conclusive.  If neither Drawings nor Specifications contain any mention of minor details of construction, 
which in the opinion of the Accepting Officer whose decision shall be final and conclusive, are reasonable 
and obviously and fairly intended for the satisfactory completion of the work, such details shall be 
provided by the Contractor without any extra cost as if they were specially mentioned and shall be 
deemed to be included in the contract. 
 
The contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of 
access and all matters affecting the execution and completion of the work.  No extra charges consequent 
on any mis-understanding in these respects or otherwise will be allowed. 

 
4. Provisional Items: 

The full amount of provisional lumpsums and the value annexed to each provisional item inserted in the 
tender documents shall be deducted from the contract sum and the value of work ordered and executed 
thereunder shall be ascertained by measurement or valuation as for deviations. 
No work under these items is to be begun without instructions in writing from the Engineer-in-charge. 
 
The extent of quantities or items described as “Provisional” shall not be held to guarantee or limit the 
amount and description of the work to be executed by the contractor either in respect of the items 
concerned or the work as a whole. 
 
No addition or deduction shall be made by the Contractor to the amount of the provisional lumpsums as 
included in the tender documents. 

 
5. Deviations: 

The contractor shall not make any alteration in addition to or omission from the work as described in 
the tender documents except in pursuance of the written instructions of the Engineer-in-charge.  No 
such deviation from the work described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from the work so described, 
provided that the contract sum be not thereby varied on the whole by more than the percentage set out 
in the tender documents.  The value of all addition and deductions will be added to, or deducted from 
the contract sum.  Whenever the Accepting Officer intends to exercise such a right, his intention shall 
specify the deviations which are to be made, the lumpsum assessment or the proposed basis of payment, 
the extra time allowed, if any, and the date for completion of the entire contract. 
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Any objection by the Contractor to any matter concerning the order shall be notified by him in writing 
to the Engineer-in-charge within Seven days from the date of such order, but under no  circumstances  
shall  the work be stopped (unless so ordered by the Engineer-in-charge) owing to differences or 
controversy that may arise from such an objection. In the absence of such a notification of objection by 
the contractor, he will be deemed to have accepted the order and the conditions stated therein.  In the 
event of the contractor failing to agree with the Engineer-in charge regarding the terms of the proposed 
deviation, the objection shall be referred to the Project Manager whose decision shall be final conclusive 
and binding on the Contractor. 
 

6. Time: 
Time is the essence of the contract and is specified in the tender document or in each individual Work 
Order. As soon as possible after the contract is let or any substantial Work Order is placed and before 
work under is to begin, the Engineer-in-charge and the Contractor shall agree to a Time and Progress 
Chart.  The Chart shall be prepared in direct relation to the time stated in the Tender Documents or the 
Work Order for the completion of the individual items thereof and/the contract or order as a whole.  It 
shall indicate the forecast of the dates for the commencement of the various trade processes or 
sequences of the work, and shall be amended as may be required by agreement between the Engineer-
in-charge and the Contractor within the limitation of the time imposed in the Tender Documents or 
Order 

 
In the absence of any specific Time and Progress chart to be agreed to between the Contractor and the 
Engineer–in–charge, the contractor shall ensure and maintain uninterrupted progress of the work such 
that the entire work shall be completed within the time imposed in the Tender Documents or Order and 
that the proportion of work completed upto any time in relation to the entire work to be under the 
Contractor Order shall not be less than the proportion that the time elapsed bears to the total time of 
completion provided in the Tender Documents or Order. 
 
The contractor shall suspend the execution of the work, or any part or parts thereof whenever called 
upon in writing by the Engineer–in–charge to do so, and  
shall not resume work thereon until so directed in writing by the Engineer –in–charge.  The Contractor 
will be allowed an extension of time for completion not less than the period of suspension.  However, no 
other claim in this respect for compensation or otherwise however will be admitted.  Provided the cause 
for suspension is not attributable to any default on the contractor’s part to proceed with or fulfill the 
contractual obligations.  This may also be extended to allow for alteration of work made by the deviation 
order. 

 
7. Stores and Materials: 

The Contractor shall, at his own cost and expense, provide all materials required for the works, other 
than those listed in Schedule ‘B’, which are to be supplied by Bharat Heavy Electricals Limited.  All 
materials to be supplied by the Contractor shall be of the best kind as described in the specifications and 
the Contractor shall, if requested by the Engineer–in–charge, furnish proof to the satisfaction of the 
Engineer-in-charge, that the materials so comply with the specifications. 

 
The contractor shall, at his own expense and without delay, supply samples of materials proposed to be 
used in the execution of the work for approval of the Engineer–in–charge, who may reject the materials 
not corresponding either in quality or character to the approved samples. 
 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, 
transporting to site, unloading, storing under cover as required assembling and jointing the several 
parts together as necessary and incorporating or fixing these stores materials in the work, including all 
preparatory work of whatever description as may be required, and of closing, preparing, loading and 
returning empty cases or containers to the place of issue without any extra charges. 
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8. Delay and Extension of Time: 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   by reason of abnormally bad weather, OR 
 ii)  by reason of serious loss or damage by fire, OR 

iii)  by reason of Civil commotion, local combination of workmen strike or lockout, affecting any of the 
trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming 
part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the Engineer–in–charge is (when 
he is the Accepting Officer of the Contract) beyond the   Contractor’s reasonable control, than in 
such case the Accepting Officer on the recommendation of the Engineer-in-charge (or higher 
authority) may make fair and reasonable extension in the completion dates of the individual items 
of work or the contract as a whole.  Such extension which will be communicated to the Contractor 
by the Engineer–in–charge in writing shall be final and binding on the Contractor.  No other claim 
in this respect for compensation or other–wise howsoever is admissible. Upon the happening of any 
such event causing delay, the Contractor shall immediately give notice thereof in writing to the 
Engineer-in-charge but shall nevertheless use constantly his best endeavour to prevent or make 
good the delay and shall do all that may reasonably be required to the satisfaction of the Engineer–
in–charge to proceed with the work. 

 
9. Patent Rights: 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of B.H.E.L against any 
action, claim or proceeding relating to infringement or the use of any patent or design or any alleged 
patent or design rights, and shall pay any royalties which may be payable in respect of any article / or 
part there of included in the contract.  
 
In the event of any claims being made or action brought against B.H.E.L or any agent, or servant or 
employee of BHEL in respect of matters aforesaid the Contractor shall immediately be notified thereof 
for taking necessary action provided that payment of indemnity shall not apply when such infringement 
has taken place in complying with the specific directions issued by the BHEL but the Contractor shall 
pay any royalties payable in respect of any such use. 

 
10. GST: 

All charges on account of GST and/or other duties on material obtained for the work (excluding 
materials provided by B.H.E.L on payment) shall be borne by the contractor. 

 
11. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which 
the Contractor may be allowed to remove from quarries situated on land which is in charge of the 
B.H.E.L authorities. 

 
12. Plant and Equipment: 

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-after referred 
to as T & P) required for the execution of the contract other than those listed in Schedule ‘C’ which 
subject to their availability may be hired by B.H.E.L., to the Contractor or issued free for use in the 
execution of the work as specified in Tender Documents. 

 
13. Assignment or Transfer of Contract: 

The Contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer 
the Contract or any part thereof, or any share, or interest therein to any other person.  No sum of money 
which may become payable under the Contract shall be payable to any person other than the Contractor 
unless the prior written approval of the Accepting Officer to the assignment or transfer of such money 
is given. 
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14. (a)  Sub Contract: 

The Contractor shall not sub–let any portion of the Contract without the prior written 
approval of the Accepting Officer. 

 
15. Compliance to Regulations and Bye Laws: 

The Contractor shall conform to the provision of any statute relating to the work and regulations and 
bye-laws of any local authority and of any water and lighting Companies or Undertakings with whose 
system the work is proposed to be connected.  He shall, before making any variation from the 
drawings or the specifications that may be necessitated for such connections give the Engineer–in– 
charge notice, specifying the variation proposed to be made and the reasons there for and shall not 
carry out any such variation until he has received instructions from the Engineer–in–charge in 
respect thereof.  The contractor shall be bound to give all notice required by Statute Regulations or 
Bye-laws as aforesaid and to pay all fees, and taxes payable to any authority in respect thereof. 

 

CHAPTER III 
 

PERFORMANCE OF THE CONTRACT 
1. Security Deposit:  

 

10.1 The Security Deposit shall be collected from the successful tenderer. The total amount of 
security deposit will be 5% of the contract value. EMD of the successful tenderer shall be 
converted and adjusted towards the required amount of Security Deposit. 
At least 50% of the required Security Deposit, including the EMD has to be furnished by the 
contractor before commencement of the work.  

 
"Bidder agrees to submit performance security required for execution of the contract within the time 
period mentioned. In case of delay in submission of performance security, enhanced performance 
security which would include interest (SB/ rate + 6%) for the delayed period, shall be submitted by the 
bidder. Further, if performance security is not submitted till such time the first bill becomes due, the 
amount of performance security due shall be recovered as per terms defined in NIT / contract, from the 
bills along with due interest” 

10.2 Security Deposit may be furnished in any one of the following forms: 
 

i. Cash (as permissible under the extant Income Tax Act) 
ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 
iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 
iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 
v. Securities available from Indian Post offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 
(Note: BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith) 

10.3 Security Deposit can also be recovered at the rate of 10% of the gross amount 
progressively from each of the running bills till the total amount of the required Security 
Deposit is collected. However in such cases at least 50% of the Security deposit should be 
collected before start of the work and  the  balance 50% may be recovered from the 
running bills. 

 

10.4 Time period for payment of 50% of Security Deposit shall be intimated vide email after completion 
of RA. 

10.5 Any delay Beyond the given time period shall attract penalty as in clause 10.1 
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(Note: In case of (a) small value contracts not exceeding Rs 20 lakhs or (b) SAS jobs, work 
can be started before the required Security Deposit is collected. However, payment can be 
released only after collection/ recovery of initial 50% Security Deposit). 

 
The Security Deposit shall not carry any interest 

 
All compensation or other sums of money payable by the Contractor to BHEL, under the terms of 
this Contract or under any other contract with BHEL, may be deducted from the Security Deposit 
or realized by the sale of the Securities or from the interest arising there from or from any sums 
which may be due or may become due to the Contractor payable by BHEL, on any account 
whatsoever against this Contract or any other Contract with BHEL, and in the event of his Security 
Deposit being reduced by reason of such deductions or sale as aforesaid, the Contractor shall, 
within seven days thereafter, make good in cash or in securities endorsed as aforesaid, any sum 
or sums by which the Security Deposit has been so reduced. 
 

50% of the Security Deposit / may be refunded on completion of the work after    payment of the 
final bill and the balance 50% of the Security Deposit is refundable only after the expiry of the 
maintenance period of six (6) months from the date of completion of work as stipulated in the 
Contract concerned. 

 
2. Order under the contract: 

All orders, notices etc., to be given under the contract shall be in writing typescript or printed and if 
sent by e-mail id provided by the contractor or by registered post to the address given in the 
tender of the contractor, shall be deemed to have been served on the date when in the ordinary 
course they would have been delivered to him. 
The contractor shall carry out without delay all orders given to him. 

 
3. Admission to site: 

The Contractor shall not enter on (other than for inspection purposes) or take possession of the site 
unless permitted to do so by the Engineer-in-charge.  The portions of the Site to be occupied by the 
Contractor will be clearly defined and marked on the site plan, and the Contractor will on no account 
be allowed to extend his operations beyond these areas. 
 
The Contractor shall provide, if necessary or required at the Site, temporary access there to and shall 
alter, modify and maintain the same as required from time to time.  He shall take out and clear away 
the access route when no longer required and restoring the area to its original condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or not connected with the 
work in the contract agreement) on the site contemporaneously with the execution of the original 
work and Contractor shall give reasonable facilities for this purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site which they may require 
and the Contractor shall at his own expense clear such portion forthwith.  No photographs of the Site 
or of the work or any part there of shall be taken, published or otherwise circulated without the prior 
approval of the Engineer-in-charge. 
 
No such approval shall however exempt the contractor from complying with any statutory provisions 
in regard to the taking and publication of such photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all times. 
 
Engineer-in charge shall have the power to exclude from the site any person whose admission there 
to may, in his opinion be undesirable for any reason whatsoever. 
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4. Contractor’s Supervision: 

The Contractor shall either himself supervise the execution of the Contract or shall appoint a 
competent Agent approved by the Engineer–in–charge to act in his stead.  The contractor shall 
employ an Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from a 
recognized University/on any work with a Contract value exceeding rupees two lakhs, and having at 
least a Diploma in civil Engineering from a recognized college, on work with a contract value 
exceeding Rs. 50,000/- but not exceeding rupees two lakhs. 
 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the Contractor himself 
in possession of a recognized technical qualification and is in opinion of the Engineer-in-charge 
capable of receiving instructions of the Engineer–in–charge and of executing the work to the 
satisfaction of the Engineer-in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent 
as aforesaid, the Engineer–in–charge shall have full powers to suspend the execution of work and 
stop payment of any advances that may have become due until such date as a suitable 
Engineer/Agent is appointed and the contractor shall be held responsible for the delay caused to the 
work and no extension of time on this account shall be given to him as stipulated in condition (9) 
above.  
 
Orders given to the Contractor’s Agent/Engineer shall be considered to have the same force as if they 
had been given to the Contractor himself. 
 
The contractor or his Agent shall be in attendance at the site during all working hours and shall 
superintend the execution of work with such additional assistance in each trade as the Engineer–in - 
charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without making any claim for 
doing so, either the Office of the Engineer–in–charge or the work site to receive instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any reason to require the 
Contractor immediately to cease to employ in connection with the Contract any Agent, servant or 
employee whose continued employment is, in his opinion undesirable. 
 
The Contractor shall not be allowed any compensation on this account. 

 
LABOUR 

 

5. The Contractor shall employ labourer in sufficient numbers either directly or through sub-
contractors to maintain the required rate of progress and of quality to ensure workmanship of the 
degree specified in the Contract and to the satisfaction of the Engineer-in-charge.  The Contractor 
shall not employ in connection with the works any person who has not completed his fifteen years of 
age. 
 
The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution 
return of the number and description by trades of the work people employed on the works.  The 
Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-charge a true 
statement showing in respect of the second half of the preceding month and the 1st half of the current 
month              (i) the accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them and (ii) The number 
of female workers who have been allowed maternity benefit as provided in the Maternity Benefit Act, 
1961 or Rules made thereunder and the amount paid to them. 
 
The Contractor shall pay to labour employed by him either directly or through sub–contractors 
wages not less than fair wages as defined in the Contractor’s Labour Regulations. 
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The contractor shall in respect of labour employed by him either directly or through sub – contractors 
comply with or cause to be complied with Contractor’s Labour Regulations in regard to all matters 
provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages 
Act 1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 
1947, Maternity Benefit Act 1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 
1970 or any modifications there of or any other law relating thereto and rules made thereunder from 
time to time. 
 
The contractor shall be liable to pay his contribution and the employees’ contribution to the State 
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 
accordance with the provision of “The Employees” State Insurance Act, 1948” as amended from time 
to time.  In case the contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer–in–charge shall recover from the running bills of contractor an 
amount of contribution as assessed by him.  The amount so recovered shall be adjusted against the 
actual contribution payable for Employees’ State Insurance. 
 
The Engineer–in–charge shall on a report having been made by an Inspecting Officer as defined in 
the Contractor’s labour Regulations have the power to deduct from the amount due to the Contractor 
any sum required or estimated to be required for making good the loss suffered by the worker or 
worker by reason of non-fulfillment of the Conditions of the Contract for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which are not justified by the terms 
of the Contract or non-observance of the said Contractor’s Labour Regulations. 
 
The Contractor shall indemnify the B.H.E.L against any payments to be made under and for 
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractors. 
 
In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 
Contractor’s Labour Regulations, as amended from time to time or furnishing any information or 
submitting or filling any form / Register/Slip under the provisions of these Regulations which is 
materially incorrect then on the report of the Inspecting Officers as defined in the Contractor’s 
Labour Regulation, the Contractor shall without prejudice to any other liability pay to the B.H.E.L a 
sum not exceeding Rs. 50/- as liquidated damages for every default breach or furnishing, making 
submitting, filling materially incorrect statement as may be fixed by the Engineer–in–charge and in 
the event of the Contractor’s default continuing in this respect, the liquidated damages may be 
enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the estimated 
cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit of the Contractor and 
credit the same to the Welfare Fund constituted under Regulations.  The decision of the Engineer-in-
charge in this respect shall be final and binding. 
 
Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied with Model Rules for 
Labour welfare as appended to these Conditions or rules framed by Government from time to time 
for the protection of health and for making sanitary arrangements for workers employed directly/or 
indirectly on the works.  In case the Contractor fails to make arrangements as aforesaid, the 
Engineer–in– charge shall be entitled to do so and recover the cost thereof from the Contractor. 
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Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as appended to these 
conditions or as required by the Engineer – in – charge, in respect of all labour directly or indirectly 
employed for performance of the works and shall provide all facilities in connection therewith.  In 
case the Contractor fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer– in–charge shall be entitled to do so and recover the cost thereof from the Contractor. 
 
Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions relating to 
report on accidents and to grant of maternity benefits to female workers shall make the Contractor 
liable to pay to the B.H.E.L as liquidated damages an amount not exceeding Rs. 50/- for each default 
or materially incorrect statement.  The decision of the Engineer–in–charge in such matters based on 
reports from the Inspecting Officers as defined in the Contractor’s Labour Regulation as appended to 
these conditions shall be final and binding and deductions for recovery of such liquidated damages 
may be made from any amount payable to the Contractor. 

 
WATER 

 
6. The Contractor shall allow in his Tender and provide at his cost all water required for the work or 

his employees on the work, together with all pipes and fittings or other means that may be necessary 
or required to ensure a proper and ample supply of water for all purposes connected with the work. 
 

Water will be supplied from the BHEL supply system, or other sources at one point fixed by the 
Engineer-in-charge on the site of work at free of cost.  The Contractor shall make necessary 
arrangement for lifting pumping, carrying or conveying the water as required at his own cost.   

 
7. Temporary Workshops, Stores Etc.: 

The Contractor shall, during the progress of the work provide, erect and maintain at his own expense 
all necessary temporary workshops, stores, offices, etc., required for the proper and efficient 
execution of the work.  The planning, siting and erection of these buildings shall have the approval of 
the Engineer-in-charge and the Contractor shall at all times keep them tidy and in a clean and sanitary 
condition to the entire satisfaction of the Engineer-in-charge. 
 
On completion of the work all such temporary buildings shall be cleared away and the site restored 
and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 
8. Stores and Materials on Site: 

All stores and materials required for the work are to be deposited by the Contractor only in places to 
be indicated by the Engineer-in-charge. 
 
Where in accordance with the contract stipulations certain Stores & Materials (for incorporation in 
the work) are to be issued to the Contractor by the BHEL as detailed under Schedule ’B’ such items 
will be so issued only to the extent required for the actual completion of the work as stipulated 
in the contract.  The decision of the Engineer-in-charge regarding the quantities to be issued as above 
shall be final and binding on the contractor.  For any excess quantities consumed on the work upto 
5% over the theoretical consumption will be charged at issue rates and excess consumption beyond 
this limit, their cost will be recovered from the Contractor at punitive rates which will be 100% 
(Hundred Percent) more than the issue rates of the BHEL as specified in the Instructions to the 
Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by BHEL the Contractor 
shall give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and 
materials and on the approval of his demand being notified to him, he shall make immediate 
arrangements for drawing the same.  Such stores and materials shall be transported by the 
Contractor at his own expense direct from the place of issue to the site of the work, unless prior 
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written approval is obtained from the Engineer-in-charge to take them to a Store or Workshop 
elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of cement required for 15 
days consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to inspect and examine 
any stores or materials intended to be used in or on the work, whether on the site or at any factory 
or workshop or other place where such stores or materials are being fabricated or manufactured or 
at any place where the same are lying and the contractor shall give necessary facilities for such 
inspection and examination. 
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by 
the Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may 
require for this purpose.  If at the discretion of the Engineer-in-charge an independent expert is 
employed to make any such tests his charges shall be borne by the Contractor only if the test discloses 
that the said stores or materials are not in accordance with the provisions of the Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or re-construction, on 
prior to the expiry of the “MAINTENANCE PERIOD” that the stores or materials provided  by the 
Contractor are unsound or of a quality inferior to that contracted for or otherwise not in accordance 
with the contract (in respect whereof the decision  of the Engineer-in-charge shall be final and 
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-charge specifying the 
Stores or materials complained of, notwithstanding that the same may have been inadvertently 
passed, certified and paid for, forthwith remove the stores or materials so specified and provide other 
proper and suitable stores or materials  at his own expense; to the entire satisfaction of the Engineer-
in-charge and in the event  of his failing to do so within a period to be specified by the Engineer-in-
charge in his demand aforesaid  the Engineer-in-charge may replace within others the stores or 
materials complained of at the risk and expense in all respects of the Contractor.  The liability of the 
contractor under this condition shall not extend beyond the maintenance period aforesaid except as 
regards stores or materials which the Engineer-in-charge shall have previously given notice to the 
contractor to replace.  (*MAINTENANCE PERIOD for any work under this Organisation will be SIX 
MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work and handing over to 
B.H.E.L). 
 
All stores and materials brought to the Site shall become and remain the property of B.H.E.L and shall 
not be removed from the site without prior written approval of the Engineer-in-charge.  However, 
when the work is finally completed, the Contractor shall at his own expense forthwith remove from 
the site all surplus stores or materials originally supplied by him and upon such removal, the same 
shall revert in and become the property of Contractor.  All B.H.E.L Stores and materials issued to 
Contractor for in-corporation or fixing in the work and which, making due allowance for reasonable 
wear and tear/or waste, have not on completion of the work been so incorporated or fixed, shall be 
returned by the Contractor at his own expense to the place of issue. 
 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be given to him 
at a price based on the prevailing market rate but not exceeding that at which the said stores and 
materials were originally issued to him but due consideration shall be given to the allowance claimed 
by B.H.E.L in respect or any depreciation or damage suffered by the stores and/or materials whilst 
in the custody of the Contractor regarding which the decision of Engineer-in-charge shall be final and 
conclusive. 
 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any stores, supplied 
by B.H.E.L have either during currency of the work or after completion of the work whilst under the 
custody of the Contractor, become damaged to such an extent that they cannot be usefully utilized, 
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and in 
the event of his rejection the contractor shall be charged for the said Stores at a rate as fixed by the 
Accepting Officer.  The Contractor shall not be entitled to any claim whatsoever on this account. 
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9. Tools and Plants on site: 

All tools, plants and equipment brought to the site shall become the property of B.H.E.L and shall not 
be removed from the site without the prior written approval of the Engineer-in-charge when the 
work is finally completed or the Contract is determined for reasons other than the default of the 
Contractor he shall forthwith remove from the site all tools, plants, equipments etc., (other than those 
as may have been provided by B.H.E.L) and upon such removal, the same shall in, and become the 
property of the Contractor. 
 

10. Statement of Hire Charges: 
A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, plants, 
equipments etc., shall be given to the Contractor by the Engineer-in-charge. 

 
11. Precaution Against risks: 

The Contractor shall be responsible for providing at his own expense, for all precautions to prevent 
loss or damage from any and all risks and to minimize the amount of any such loss or damage and for 
the necessary steps to be taken for the said purpose until the works have been handed over complete 
in all respect of the Engineer-in-charge. 
 
The Contractor shall provide all watchmen necessary for the protection of the site, the work, the 
materials, tools, plants, equipments and anything else lying on the Site during the progress of the 
work.  He shall be solely responsible for and shall take all reasonable and proper steps for protecting, 
securing, lighting and watching, all places on or about the work and the Site which may be dangerous 
to any person whomsoever. 
 

12. Notices and Fees: 
The Contractor shall give all notices required by any Statutory provision or by the regulations and/or 
bylaws of any local Authority and/or of any Public Service, Company or Authority affected by the 
work or with whose system the same are or will be connected.  The Contractor shall pay and 
indemnify B.H.E.L against any fees and charges payable under such Acts.  Regulation and/or byelaws 
in respect of the work and shall make and supply all drawings and plans required in connection with 
any such notice. 

  
13. Setting out of the Works and Protective and Maintaining Signals and Works: 

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary 
to enable the contractor to set out the work.  The Contractor shall at his own expense set accurately 
according to the drawings and figured dimension thereon, all the work comprised in the contract and 
any extras or additions there-to and shall be solely responsible for their being so set out and executed.  
All bench marks, pegs, signals on the surface, alignment stones, milestones and all similar marks 
whether put in by B.H.E.L  Authorities for the purpose of checking the Contractor’s  work or  in the 
nature  of permanent survey marks will during the tenure of the contract, be under the care of the 
Contractor who shall, at his own expense, take all proper and reasonable precautions and care to 
preserve and maintain them in their true position.  In the event of these marks being disturbed or 
obliterated by accident or due to any other cause whatsoever, the same may, if deemed necessary, be 
replaced by the Engineer-in-charge at the Contractor’s expense and the cost thereof deducted from 
any money then or thereafter becoming due to the Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage pegs corresponding to 
those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks 
or chainage pegs additional to those shown on the Drawing will be set out by BHEL authorities. 
 

 
14. Site Drainage: 

All water that  may accumulate on the site during the progress of the work or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor’s 
expense. 
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15. Excavations, Relics Etc.: 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall 
be disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, coins, treasures, 
relics, antiques and other similar items which may be found in  or upon the site shall be the property 
of Bharat Heavy Electricals Limited and the Contractor shall duly preserve the same to the 
satisfaction of the BHEL and shall from time to time deliver the same to such person or persons as 
the B.H.E.L may appoint to receive the same. 

 
16. Foundations: 

The Contractor shall not lay any foundations until the excavations for the same have been examined 
and approved in writing by the Engineer-in-charge. 

 
17. Covering-in Work: 

The Contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work 
is to be permanently covered up or concealed, whether by earth or other means so that it can finally 
be inspected or measured if necessary.  In default of so doing, the Contractor shall, if required by the 
Engineer-in-charge uncover such work at his own expense. 

 
18. Approval of works by Stages: 

All work embracing more than one process shall be subject to examination and approval at each stage 
thereof and the Contractor shall give due notice in  writing  to  the Engineer-in-charge when each 
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to 
approve the quality and extent thereof at any time he may choose and in the event of any dispute, the 
decision of the Engineer-in-charge thereon shall be final and conclusive. 

 
19. Execution of the Work: 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect of 
the execution of the Work in a “Work Site Order Book” maintained at his office and the Contractor 
shall visit this office daily and shall confirm receipt of such instructions by signing the relevant entries 
in this book.  Such entries will rank as order or notices in writing within the intent and meaning of 
these conditions. 

 
20. Day Work: 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 
 
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work 
ordered to be executed by day-work and shall deliver to the Engineer-in-charge within two days of 
the end of each pay week a return in duplicate giving full detailed accounts of labour and materials 
for that pay-week.  One copy of each of these returns, if found correct, will be certified by the 
Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment 
of accounts. 
 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 
materials for day-work and the Contractor will be furnished with a receipt signed by the Engineer-
in-charge specifying the description, quantities weight or measurement (as the case may be) of the 
articles approved, reference will be made in this receipt in the return aforesaid and the Contractor’s 
Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage addition for profit and 
establishment charges, etc., will be agreed upon between the Accepting Officer and the Contractor 
prior to the execution of the work. 
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21. Inspection of the Work: 

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and examine 
any part of the work and the Contractor shall give such facilities as may be required to be given for 
such inspection and examination Should Engineer-in-charge consider, at any time during the expiry 
of the maintenance period, that any work has been executed with unsound, imperfect or unskilled 
workmanship or of a quality inferior to that contracted for or not otherwise in accordance with the 
contract (in respect) whereof the decision of the Engineer-in-charge shall be final and conclusive the 
Contractor shall on demand in writing from the Engineer-in-charge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified  and paid for, forthwith 
rectify or remove and reconstruct the work so specified in whole or in part as the case may be 
required at his own expense to the entire satisfaction of the Engineer-in-charge and in the event of 
his failing to do so within a period to be specified by the Engineer-in-charge in his demand   as 
aforesaid, the Engineer-in-charge may carry out the work by other means at the risk and expense in 
all respects of the Contractor.  However, the liability of the Contractor under this condition shall not 
extend beyond the maintenance period except as regards workmanship which the Engineer-in-
charge shall have previously given notice to the Contractor to rectify. 

 
22. Responsibility for Building: 

In the event of any building or part of any building being handed over to the Contractor for the 
execution of work thereto under the provisions of the Contract, he shall give a written receipt for all 
fixtures, glass etc. and he shall be required to make good at his own expense all damages resulting 
from any cause whatsoever while in his charge and on  completion of the work to deliver the said 
building or part thereof in a clean state complete in every particular to the entire satisfaction of the 
Engineer-in-charge. 

 
23. Insurance: 

The contractor shall within one month after the date of the acceptance of the contract,  insure the 
work against loss or damage to the contract works, temporary work and materials erected in 
performance of the contract on “all risks” basis from the time of arrival on site until taken over by 
BHEL on completion of the contract. 

  
 The cover shall also include wherever necessary the risks of testing including breakdown or 

explosion of plant and machinery undergoing testing, trail and commissioning operations.  The 
insurance shall also specifically cover removal of debris cost.  The sum insured shall represent the 
estimated full value of the contract works inclusive of value of free supply materials by BHEL, 
transport charges, customs dues, express freight, overtime charges,  cost of erection,  value  of 
constructional  plants  and  machinery,  removal  of  debris  and escalation of costs where the contract 
includes a maintenance period, the insurance cover shall specifically include the contractors’ 
liabilities during the maintenance period.  The insurance shall also  be extended to cover third party 
personal injury and property damage for a sum to be specified by BHEL.  The insurance shall be 
effected in the name of BHEL and the contractor shall submit to BHEL a draft of the insurance policy 
for approval.  The policy when issued will be lodged with BHEL together with receipts of premium 
for such insurance and the contractor shall maintain such policies in force until the obligations of the 
contractor are fully discharged. 

 
 If the contractor fails to comply with the terms of this condition the Accepting officer may insure the 

work and may deduct the amount of premiums from any money that may become payable to the 
contractor or may at his discretion refuse payment of any advances to the contractor until the 
contractor shall have complied with the terms of this condition.  This provision does not, however, 
absolve the contractor of his responsibility for taking up the insurance. The contractor is, therefore, 
primarily   responsible for taking up the insurance in time.  

 
24. Damage and loss to private property and injury to workmen: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer–
in-charge and pay compensation for any injury, loss or damage occasioned to any property  or  rights 
whatever including property and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the 
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injury loss or damage arising out of or in anyway in connection with the execution or purported 
execution of the  contract and further the contractor shall indemnify B.H.E.L, against  all claims 
enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L a private person, in respect 
of any such injury (including injury resulting in death loss or damage to any person) whosoever or 
property, including all claims which may arise under the workmen’s Compensation Act or otherwise, 
or which would be enforceable against B.H.E.L. 

 
25. Completion: 

The works shall be completed to the entire  satisfaction of the Engineer-in-charge and in accordance 
with the Contractor’s forecast of Time and Progress where operative, and all unused stores and 
materials, tools, plants, equipments, temporary buildings and things shall be removed and the site 
and work cleared of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor’s expense and/or before the Scheduled date 
of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time each sections of the 
work as have been completed to the satisfaction of the Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish and 
waste materials within 30 days of the completion of the contract, it is lawful for the contractee, that 
is BHEL to take such action as it deems fit to clear dispose of such properties, assets or such waste 
materials and charge the contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and 
the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of 
maintenance period,  where applicable. 

 
26. Compensation for Delay:  

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the 
work and clear the site on or before the contracted or extended period of completion, he shall, 
without prejudice to any other right or remedy of the B.H.E.L on account of such breach, pay as agreed 
compensation an amount calculated as stipulated below or such smaller amount as may be fixed by 
the BHEL on the contract value of the work for every week that the progress remains below that 
specified in condition 7 or that the work remains incomplete. 
 
This will also apply to items or group of items for which separate period of completion has been 
specified. 
 
For this purpose  the term ‘Contract Value’ shall be the value at contract rates of the work as ordered. 

 
a. Completion period (as originally-stipulated) -- at 1 percent per week.  

Not exceeding 6 months. 
b. Completion period (as originally-stipulated) -- at ½ percent per week  

Exceeding 6 months and not exceeding 2 years.     
c. Completion period (as originally-stipulated) -- at¼ percent per  week 

Exceeding 2 years.   
 

 

Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed the under noted percentage of the contract value or  of the contract value of the 
item or group of items of work for which a separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½  percent. 
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 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 

   
  The amount of compensation may be adjusted or set-off against any sum payable to the  
  Contractor under this or any other contract with the B.H.E.L. 

 
27. Laws Governing the Contract: 

This contract shall be governed by the Indian Laws for the time being inforce. 
 
28. Cancellation of Contract for Corrupt Acts: 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any 
other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals 
Limited, cancel the contract in any of the following cases and the Contractor shall be liable to make 
payment to B.H.E.L for any loss or damage resulting from any such cancellation for default. 
 
If the Contractor shall: 

 

a. Offer or give or agree to give to any person in BHEL service any gift or consideration of any kind 
as an inducement or reward for doing or for bearing to do or for having done or forborne to do 
a day act in relation to the obtaining or execution of this or any other contract for BHEL service 
OR 
 

b. Enter into a contract with B.H.E.L in connection with which commission has been paid or agreed 
to be paid by him or with his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have previously been disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of 

competitive tendering without first disclosing the fact in writing to the Accepting Officer. 
 
29. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-Letting of Contract: 

The Accepting Officer, without prejudice to any other right or remedy which shall accrue thereafter 
to B.H.E.L shall cancel the contract in any of the following cases: 
 
If the Contractor, 

 
a. Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt or 

have a receiving order or orders for administration of his Estate made against him or shall take 
any proceedings, for liquidation or composition under any Bankruptcy Act for the time being in 
force or make any conveyance or assignment of his effects of composition or arrangement for 
the benefit of his creditor or purport to do so, or if any application be made under any 
Bankruptcy Act for the time being in force for the sequestration of his Estate or if a trust deed be 
granted by him on behalf of his creditors, OR 
 

b. Being a Company, shall pass a resolution or the Court shall make an order for the liquidation of 
its affairs, or a Receiver or Manager on behalf of the debentures holders shall be appointed or 
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or 
Manager OR. 

 

c. Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the work 
without the prior written approval of the Accepting Officer. OR 

 

d. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 
days. 

 
 Whenever the Accepting Officer exercises his authority to cancel the Contract under this condition, 

he may complete the work by any means at the Contractor’s risk and expense provided always that 
in the event of cost of the completion (as certified by Engineer-in-charge which is final and 
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conclusive) being less than the contract cost, the advantage shall accrue to the BHEL and that if the 
cost of completion exceeds the money due to the Contractor under the contract, the Contractor shall 
either pay the excess amount ordered by the Engineer-in-charge or the same shall be recovered from 
the Contractor by other means. 

 
 Engineer-in-charge will have powers to take possessions of the site and any materials, constructional 

plant, implements, stores, etc, thereon and or carryout the work by any means at the risk and cost of 
the contractor. 

 
 In case the BHEL completes the work under the provisions of this condition the  cost of such 

completion to be taken  into account in determining  the excess cost to  be charged to the contractor 
under this Condition shall consist of the cost of materials purchased and/or labour provided by the 
BHEL with an addition of such percentage to cover superintendence and establishment  charges as 
may be decided by the Project Manager/Project Engineer whose decision shall be final and  
conclusive. 

 
 If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall 

have the right to sell any or all of the contractor’s unused materials, constructional plant implements, 
temporary buildings, etc., and apply the proceeds of sale thereof towards the satisfaction of any sum 
due from the contractor under the contract and if thereafter be any balance outstanding from the 
contractor, it shall be recovered in accordance with the provisions of the contract. 

 
30. Cancellation of contract in part or in full for contractor’s default: 

If the Contractor: 
 
a) makes default in commencing the work within a reasonable time from the  date of handing over 

of the site and continue in that state after a reasonable notice from Engineer-in-charge, OR   
b) in the opinion of the Engineer-in-charge at any time, whether before or after the date or 

extended date for completion, makes default in proceeding with the work, with due diligence 
and continue in that state after a notice of  seven days from Engineer-in-charge, OR 

c) fails to comply with any of the terms and conditions of the contract or after 7 days notice in 
writing with orders properly issued there under, (OR) 

d) fails to complete the work order and items of work individual dates for completion and clear the 
site on or before the date of completion or fails to achieve the progress as set out under clauses 
7 of these General Conditions of Contract. 

 
 The Accepting Officer may, without prejudice to any other right or remedy which shall have accrued 

or shall accrue there after to B.H.E.L cancel the contract as a whole or in part thereof or only such 
work order or items of work in default from the contract.  Whenever the Accepting Officer exercises 
his authority to cancel the contract as a whole or in part under this conditions he may complete the 
work at the Contractor’s  risk and cost, provided always that in the event of the cost of completion 
(as certified by  Engineer-in-charge which is final and conclusive) being less than the contract cost 
the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the money due to the 
contractor under this contract,  the contractor shall either pay the excess amount ordered by Project 
Manager or the same shall be  recovered from the contractor by other means.  Engineer-in-charge 
will have power to take possession of the site and any materials, constructional plant, implements, 
Stores, etc., thereon. 

 

 In case the B.H.E.L completes the work or any part thereof under the provisions of this conditions the 
cost of such completion to be taken in to  account in determining the excess cost to be charged to the 
contractor under this conditions shall consists of the cost of materials purchased and/or labour 
provided by the B.H.E.L with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the Project Manager/Engineer whose decision shall be 
final  and conclusive. 

 

 If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge shall  
have the right to sell any or all of the contractor’s unused materials, constructional plant  implements, 
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temporary buildings, etc, and apply the proceeds of sale thereof towards  the satisfaction  of any sum 
due from the contractor under the contract and if thereafter be any balance outstanding from the 
contractor it shall be recovered in accordance with the provision of the contract. 

 
31. Termination of Contract for Death: 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 
accepting Officer shall have the opinion of terminating the contract without compensation to the 
contractor. 
 

32. Special Powers of Determination: 
If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever not require 
the whole or any part of the work, to be carried out the project Manager/Engineer shall give notice 
in writing of the fact to the Contractor who shall have no claim to any payment of compensation or 
otherwise howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full  but which he did not derive in consequence of the foreclosing of the 
work. 
 
He shall be paid at Contract rates, for the full amount of the work executed  including such additional 
works, e.g. clearing of site, etc., as may be rendered necessary by the said fore closing.  He shall also 
be allowed a reasonable payment (as decided  by the Accepting Officer )  for  any expenses sustained 
on account of labour and materials collected but which could not be utilised on the work, as verified 
by the Engineer-in-charge.  Neither shall the Contractor have any claim for compensation on account 
of any alterations having been made in the original specifications,  drawings, designs  and 
instructions, involving any curtailment of the work as originally contemplated. 

 
33. Fair Wage 
 

a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged by   him on the work. 
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders 
for the work and where such wages have not been notified the wages prescribed by the Project 
Manager/Engineer for the stations at which the work is done. 
 

b) The Contractor shall not withstanding the provision of any contract to the contrary, cause to be 
paid a “Fair Wage” to labourers indirectly engaged on the work, including any labour engaged 
by the Sub-Contractors in connection with the said work, as if the labourers had been directly 
employed by him. 

 

c) In respect of labourers directly or indirectly employed on the work for the performance of  the 
Contractors part of this Agreement, the Contractor shall comply with or cause to be complied 
with B.H.E.L Contractor’s Labour Regulations (appended here to as Annexure ‘A’ to these 
conditions) in regard to payment of wages, wage period deduction from wages, recovery of 
wages not paid and deductions unauthorisedly  made, maintenance of wage book, wage-slips 
publication of scale of wage and other terms of employment inspection and submission of 
periodical returns and all other matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for  making good the loss suffered by a 
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit 
of the workers non-payment of wages or of deductions made from his or their wages which are 
not justified by the terms of the contract or non-observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made under the contract and for 

the observance of the Regulations aforesaid without prejudice to his right to claim indemnity 
from his sub-contractors. 

 
f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this Contract. 
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CHAPTER IV 
 

VALUATION AND PAYMENT 
 

34. Records and Measurements: 
All items having a financial value shall be entered in the B.H.E.L Measurement Book so that a complete 
record is obtained of all works performed under the Contract. 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit 
lumpsum. 
Work carried out for agreed lumpsum will be described and similarly recorded. 
Lumpsum omissions will be entered for deduction.  Measurement shall be restricted to that required 
to ascertain the financial liability of B.H.E.L under the contract. 
Work which fails to be measured in detail shall be measured physically, without reference to any 
local custom that may obtain excepting where it may otherwise be directed in the tender documents.  
The measurements shall be taken jointly by any person duly authorized on the part of the BHEL and 
by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 
The Contractor shall, without extra charge, provide assistance with appliance and other things 
necessary for measurement. 
The Contractor shall bear all the cost of measurement of his work. 
Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by both parties 
each day at the Site on completion of measurement.  If the Contractor objects to any of the 
measurements recorded on behalf of the B.H.E.L a note to that effect will be made in the BHEL 
Measurement Book or against the item or items objected to; and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the 
expense of such re- measurement shall be borne by the party requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this re measurement to amount to 
less than 5% (five percent) of the value as recorded by the first measurement.  But, where the net 
errors amount to 5% and over of the  said value, then the cost is to be borne by the other party.  In 
any case, if the net value of errors found exceeds Rs. 500/- the expense of re-measurement is to be 
borne by the other party.  If the Contractor’s representative fails to attend when required, the 
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case 
these measurements shall be accepted by the Contractor as final. 

 
 The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the Civil 

Manager/Senior Engineer details of his claims for the work done by him up to and including the 
previous month which are not covered by his Contract Agreement in any of the following respects; 

 
a. Deviation from the items and Specifications provided in the contract documents. 
b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
d. Items in respect of which rates have not been settled.  He should, in addition furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claim and that 
no further claims shall be raised by him in respect of the work done up to and including the 
period  under report. 
 

 Except where any  general or detailed description of the work in quantities expressly  shows to the 
contrary, schedule of quantities shall be deemed to have been prepared and measurements shall be 
taken in accordance with the procedure set forth in the schedule of rates specification 
notwithstanding any provision in the relevant standard method of measurement or any general or 
local custom.  In the case of items which are not covered by the schedule of rates / specification, 
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measurements shall be taken in accordance with relevant standard method of measurement issued 
by the Indian Standard Institution or as per standard engineering practice. 

 
35. Valuation of Deviations: 

Rates for deviated items of work will be fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been awarded and which 

is not covered by Contractor’s Schedule but is covered by B.H.E.L Schedule of rates the rate 
payable for such a fresh item will be derived from B.H.E.L Schedule by the method of proportion 
as follows: 

  
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the  

nearest analogous item of work in Contractor’s schedule bears to rate for the particular 
analogous item of work in B.H.E.L Schedule of rates. 

b. If a single appropriate analogous item of work is not available in both Schedule 
(Contractor’s and B.H.E.L Schedule) then the method of proportion will be applied to the 
nearest analogous group of items available in both the Schedules referred to i.e. in the same 
proportion as the total tendered cost of that particular group of  items (the sum of the 
products of the tendered rates and the  quantities for which orders are placed bears to the 
total cost of the same items and quantities at the B.H.E.L Schedule of Rates. 
 

c. If even an appropriate analogous group of items is not available in Contractor’s Schedule 
and B.H.E.L Schedule, then the methods of proportion will be applied to all those items of 
the whole work, which are available in both the Schedules and for which orders have been 
placed on the contractor, i.e., in the same proportion as the total cost of all these items of 
work  (the sum of the products of the tendered rates and the quantities  for which orders 
are placed) bears to the total cost of the same items and qualities at the B.H.E.L Schedule of 
Rates. 

 
2. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of 

payment shall be decided by the Accepting Officer whose decision shall be final and conclusive 
and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above shall be done by the 

Engineer-in-charge.  Where the rates for deviated items or new items of work can be derived by the 
selection of different analogous items or analogous group of items, the lowest of all such derived rates 
shall be taken as the correct rate. 

 
In the case of the contracts   for which the Engineer-in-charge  is the  Accepting Officer, all disputes 
regarding the settlement of rates of deviated or new items or work shall be referred to the Deputy 
Manager/Manager whose decision shall be final and conclusive as the case may be. 

 
36. Reimbursement / Refund on Variation in Price, Materials: 

If after submission of the tender and/or during the progress of the works, the price of any material 
(not being a material supplied from the B.H.E.L store in accordance with the Conditions of the 
Contract) is increased or decreased by an Act of Legislature (Central or State) and/or any notification 
there under or on account of new duties or levies such as octroi or on account of increase or  decrease 
in such duties affecting the price of materials required for incorporation in the works and made from 
materials of which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or lower than the price 
of that material or item as prevailing immediately before the passing of such Act or levying, 
increasing/ decreasing of such duty, the B.H.E.L shall incase of  increase in price or  the duty 
reimbursed to the contractor and incase of decrease in price, the B.H.E.L shall  be entitled to a refund 
of the reduction price or the reduction in duty.  Provided, however no reimbursement or refund shall 
be made if the increase/decrease is not more than 10% of the said price, and if so, the reimbursement  
or refund shall be  made  only on  the  excess over 10% provided always that any such increase shall 
not be payable if, in the opinion of the Deputy Manager/Manager (whose decision  shall be final and 
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conclusive)  the increase is attributable to the delay in the execution of the contract within the control 
of the contractor or that any such increase  has  become  operative  after the contracted/or extended 
date of completion of the work or items of work in question.  
 
The Contractor shall, for the purpose of this condition, keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or any reduction available 
and shall allow inspection of the same by any duly authorized representative of the B.H.E.L and 
further shall at the request of the Engineer-in-charge furnish for verification such other information 
of the Engineer-in-charge may require. 
 
The Contractor shall within a reasonable time of his becoming, aware of any alteration in the prices 
of any such materials, give notice thereof in writing to the Engineer-in-charge stating that the rate is 
submitted in pursuance to this condition together with all information relating thereto which he may 
be in a position to supply. 

 
37. Advances on Account: 

No payment shall be made for work estimated to cost less than Rupees FIVE THOUSAND till the 
whole of the work shall have been completed and a certificate of completion given by the Competent 
Authority. 
 
In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at 
intervals of not less than one month or as otherwise provided for in the Contract Documents, 
counting from the date on which order to commence work is given by Engineer-in-charge submit 
claims on B.H.E.L forms for payment of advances on account of work done and of materials delivered 
in connection with the Contract. 
 
The contractor shall be paid in respect of such claims to the extent approved and passed by the 
Engineer-in-charge subject a maximum of 90% of the value of the work actually executed to the 
satisfaction of the Engineer-in-charge.  The certificate of the Engineer-in-charge regarding such 
approval and passing of the sums so payable shall be final and conclusive against the Contractor. 
 
“After the full amount of Security Deposit is made up through the 10% deduction from On account” 
bills, 100% payment of all subsequent bills may be made to the Contractor. 
 
The Contractor may also be paid during the progress of the work 75% of the value of any materials 
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually 
required for incorporation in the work and which have reasonably been brought to the site in 
connection therewith and are adequately stored and / or  protected against damage by weather or 
other causes, but which have not at the time of payment of the advance been incorporated in the 
work on furnishing a formal hypothecation deed.  Payment of such advances, however, shall be purely 
at the discretion of the Deputy Manager/Senior Engineer provided always that payments shall not 
be made under these periodical certificates in respect of perishable materials like lime, cement, 
timber, sand, kankar, etc.,  Any sums/due from the Contractor on account of Tools and Plant, Stores 
or any other items provided by B.H.E.L shall be deducted from the respective advances, the Engineer-
in-charge shall from time to time certify the sums payable to the contractor after retaining the 
reserves. 
 
Any certificate relating to work done or materials delivered may be modified or corrected by any 
subsequent interim certificate or by the final certificate and no certificate of the Engineer-in-charge 
supporting an advance payment shall itself be conclusive evidence that any work or materials to 
which it relates are in accordance with the contract.  All such intermediate payments shall be 
regarded as advances against the final payment only and shall not be considered as an admission of 
the due performance of the contract or any part there of in any respect or the accruing of any claim 
whatsoever. 
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Such intermediate payment shall not conclude, determine or affect in any way the powers of the 
Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, or in any 
way vary or affect the contract. 

 
38. Final Bill: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the 
contractor shall forward a certified final account on BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be prepared in the 
manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of payments already made on 
account subject to certification of the final bill by the Engineer-in-charge.  Any sums due from the 
contractor on account of Tools & Plant, Stores or any other items provided by BHEL not yet recovered 
from the contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of the final bill.  

  
39. Payment of Bills: 

 
All payment to be made to the Contractor under this contract shall be by the National Electronic 
Funds Transfer and/or RTGS Transfer mode by credit to mentioned Bank Account in the EFT form 
attached with this qualification bid 

 
40. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or payable by the 
contractor the same may be deducted from any sum then due or which at any time thereafter may 
become due to the Contractor under the contract or under any other Contract with BHEL or from his 
Security Deposit or he shall pay the claim on demand. 

 
41. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and 
final bill including all supporting vouchers, abstracts etc., and to enforce recovery of any sums 
becoming due as a result thereof in the manner provided in the preceding sub-paragraphs provided 
however that no such recovery shall be enforced after three years of passing the final bill. 

 
42. Refund of Security Deposit: 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in 
respect of all contracts on completion of work  and  after payment  of  final bill and the  balance  50% 
on  expiry  of  the maintenance period, (described under clause 23) provided the contractor shall 
have rendered a “No-Demand” Certificate.  In case of works where maintenance period is not 
involved 100% of the Security Deposit may be refunded after payment of final bill provided that the 
contractor shall have rendered a “No-Demand Certificate”. 

 
43. Arbitration: 

Except where otherwise provided for in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned and as to 
the quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 
or failure to execute the same whether arising during the progress of the work or after the completion 
or abandonment thereof shall be referred to the sole arbitration of the Executive Director  / General 
Manager of BHEL and if  ED   is unable or unwilling to act, to the  sole arbitration of some other person 
appointed by the  ED / General Manager, willing to act  as such arbitrator.  The cases referred to 
arbitration shall be other than those for which the decision of the Manager / Senior Engineer / 
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Engineer-in-charge is expressed in the contract to be final and conclusive.  There will be no objection 
if the arbitrator so appointed is an employee of B.H.E.L and that he had to deal with the matters to 
which the contract relates and that in the course of his duties as such he had expressed views on all 
or any of the matters in dispute or difference. 
 
The arbitrator to whom the matter is originally referred being transferred or vacating his office or 
being unable to act for any reason, such Executive Director / General Manager as aforesaid at the 
time of such transfer, vacation of office or inability to act, shall appoint another person to act as 
arbitrator in accordance with the terms of the contract.  Such person shall be entitled to proceed with 
the reference from the stage at which it was left by his predecessor. 
 
Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in force 
shall apply to the arbitration proceeding under this clause. 
 
It is a term of the contract that the party involving arbitration shall specify the dispute or disputes to 
be referred to arbitration under this clause together with the amount or amounts claimed in respect 
of each such dispute. 
 
The arbitrator(s) may from time to time with consent of the parties enlarge the time for making and 
publishing the award. 
 
The work under the Contract shall, if reasonably possible, continue, during the arbitration 
proceedings and no payment due or payable, to the Contractor shall be withheld on account of such 
proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both 
the Parties fixing the date of first hearings. 
 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion. 
 
The award of the arbitrator shall be final, conclusive and binding on all parties to this contract. 
 
In the event of disputes or differences arising between one public sector enterprise and a Govt.  
Department or between two public sector enterprises the above stipulations shall not apply the 
provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st 

January 1976 or its amendments for arbitration shall be applicable. 
 

ANNEXURE ‘A’ 
B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 

(See condition 20) 
1. Definition: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions 
shall have the meaning hereby assigned to them. 

 
a. “Labour” means workers employed by a contractor directly, or indirectly through a sub-

contractor, or by an agent on his behalf on a payment not exceeding Rs.500 per month. 
 

b. “Fair Wage” means wages, which shall include wages for weekly day of rest and other 
allowances, whether for time or piece work, after taking into consideration prevailing market 
rates for similar employments in the neighborhood but shall not be less than the minimum rates 
of wages fixed under the minimum Wages Act. 

 
c. “Contractor” for the purpose of these Regulations shall include an agent or Sub-Contractor 

employing labour on the work taken on contract. 
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d. “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour Commissioners 

of the Chief Labour Commissioner’s Organisation. 
 

e. “Form” means a form appended to these Regulations. 
 
2. Notice of Commencement: 

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to the 
Inspecting Officer of the area concerned the following information with copy to the Engineer-in-
charge. 

 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 

 
3.  

(i) Number of hours which shall constitute a normal working day:    
The number of hours which shall constitute a normal working day for an adult shall be NINE 
hours.  The working day of an adult worker shall be so arranged that of intervals, if any, for 
rest it shall not spread over more than twelve hours on any day.  When an adult worker is 
made to work for more than NINE hours on any day or for more than FORTY EIGHT hours in 
any week he shall in respect of overtime work, be paid wages at double the ordinary rate of 
wages. 

 
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be fixed and 

notified atleast TEN days in advance. A worker shall not be required or allowed to work on 
the weekly rest day unless he has or will have a substituted rest day, on one of five days 
immediately before or after the rest day.  Provided that no substitution shall be made which 
will result in the worker working for more than ten days consecutively without a rest day for 
a whole day.   

 
Where in accordance with the foregoing provisions a worker works on the rest day and has been 
given a  substituted rest day he shall be paid wages for the work done on the weekly rest day at the 
overtime rate of wages. 
 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled 
to. 

 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain in clean and legible condition in consipicuous places on the 
works, notice in English and in the local Indian languages, spoken by majority of workers, given the rate 
of fair wages, the hours of work for which such wages are payable, the weekly rest days workers are 
entitled to and name and address of the Inspecting Officer.  The Contractor shall send a copy each of 
such notices to the Inspecting Officers and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 The Contractor shall fix wage periods in respect of which wages shall be payable. 
 No wage period shall normally exceed one week. 
 
6. Payment of Wages: 
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Wages due to every worker shall be paid to him direct.  All wages shall be paid in current coins or 
currency or in both. 
 
Wages of every worker employed on the contract shall be paid where the wage period is one week, 
within, THREE DAYS from the end of the wage period, and in any other case before the expiry of the 7th 
day or 10th day from the end of the wage period according as number of workers does not exceed 1,000. 

 
(i) When employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before expiry of the day succeeding the one on which his 
employment is terminated. 

 
(ii) Payment of wages shall be made at the work site on a working day except when the work is 

completed before expiry of the wage period, in which case final payment shall be made at 
the work site within 48 hours of the last working day and during normal working time. 

 
 NOTE: The term “Working Day” means a day on which the work on which labour is employed is in  
 progress.   
 
7. Register of Workmen: 

A register of workmen shall be maintained in the form appended to these regulations and kept at the 
work site or as near to it as possible, and the relevant particulars of every workmen shall be entered 
therein within THREE days of his employment. 

  
8. Employment Card: 

The Contractor shall issue an employment card in the Form appended to these regulations to each 
worker on the day of work or entry into his employment. If a worker has already any such card with him 
issued by the previous employer the contractor shall merely endorse that Employment Card with 
relevant entries.  On termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker. 
 

9. Register of Wages etc.: 
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall be 
maintained and kept at the work site or as near to it as possible. 

 
 

(ii) A wage slip in the form appended to these regulations shall be issued to every worker employed 
by the Contractor atleast a day prior to disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind except the following: 
 

a. Fines; 
 

b. Deductions for absence from duty, i.e., from the place or the places where by the terms of 
his employment he is required to work.  The amount of deduction shall be in proportion to 
the period for which he was absent. 

 
c. Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money which he is required to account for, where such damage or 
loss is directly attributable to his neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment of a wages.  Advance 

granted shall be entered in a register; 
  

and 
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e. Any other deduction, which the B.H.E.L may from time to allow. 

 
(ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part 

as have been approved by the Chief Labour Commissioner. 
 

(iii) No fines shall be imposed on a worker and no deductions for damage or loss shall be made 
from wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

 
(iv) The total amount of fines which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in rupee of the wages payable to him in respect 
of that wage period. 

 
(v) No fine imposed on a worker shall be recovered from him in instalments, or after expiry of 

sixty days from the date on which it was imposed.  Every fine shall deemed to have been 
imposed on the day of the act or omission in respect of which it was imposed. 

 
(vi) The Contractor shall maintain both in English and the local Indian language a list, approved 

by the Chief Labour Commissioner, clearly stating the acts and omissions for which penalty 
or fine may be imposed on a workman and display it in good condition in a conspicuous 
place on the work site.  

 
(vii) The Contractor shall maintain a register of fines and the register of deductions for damage 

or loss in the Forms appended to these regulations which should be kept at the place of 
work.  

 
11. Register of Accidents: 

The Contractor shall maintain a register of accidents in such form as may be convenient at the work 
place but the same shall include the following particulars:  

 
a. Full particulars of the labourers who met with the accident. 
b. Rates of Wages. 
c. Sex 
d. Age 
e. Nature of accident and cause of accident. 
f. Time and date of accident. 
g. Date and time when admitted in hospital. 
h. Date of discharge from the hospital. 
i. Period of treatment and result of treatment. 
j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k. Claim required to be paid under Workmen’s Compensation Act. 
l. Date of payment of compensation. 
m. Amount paid with details of the person to whom the same was paid. 
n. Authority by whom the compensation was assessed. 
o. Remarks. 

 
12. Preservation of Registers: 

The Register of Wages-cum-Muster Roll required to be maintained under these Regulations shall be 
preserved for 3 years after the date on which last entry is made therein. 

 
13. Enforcement: 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 
investigations, and send a report to the Engineer-in-charge specifying the amounts representing 
workers, dues and amount of penalty to be imposed on the contractor for breach of these Regulations, 
that have to be recovered from the contractor, indicating full details of the recoveries proposed and 
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the reasons therefore.  It shall be obligatory on the part of the Engineer-in-Charge on receipt of such 
a report to deduct such amounts from payments due to the contractor. 

 
14. Disposal of amounts recovered from the Contractor: 

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE days from 
receipt of a report from the Inspecting Officer except in cases where the contractor had made an 
appeal under Regulation, 16 of these Regulations.  In cases where there is an appeal, payments of 
workers, due would be arranged by the Engineer-in-charge, wherever such payments arise, within 
THIRTY days from the date of receipt of the decision of the Regional Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 

All money that are recovered by the Engineer-in-charge by way of workers, due which could not be 
disbursed to workers within the time–limit prescribed above, due to reasons such as where-about of 
workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall be 
credited to a fund to be kept under the custody of B.H.E.L for such benefit and welfare of workmen 
employed by contractors. 

 
16. Appeal against decision of Inspecting Officer: 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the 
Regional Labour Commissioner concerned within THIRTY days from the date of the decision, 
forwarding simultaneously a copy of his appeal to the Engineer-in-charge.  The decision of the 
Regional Labour Commissioner shall be final and binding upon the Contractor and the workmen. 

 
17. Representation of Parties: 

i. A workman shall be entitled to be represented in any investigation or enquiry under these 
 Regulations by an Officer of a registered trade union of which the said trade union is  
 affiliated or where the workman is not a member of any registered trade union, by an  
 Officer of a registered trade union connected with, or any other workmen employed in the  
 industry in which the worker is employed. 

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under these 
Regulations by an officer of an association of contractors of which he is a member or by an 
officer of a Federation of Associations of Contractors   to which the said association is 
affiliated or where the contractor is not a member of any association of employers, 
connected with, or by any other employer engaged in the industry in which the contractor 
is engaged. 
 

iii. No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these Regulations. 

 
18. Inspection of Books and other Documents: 

The Contractor shall allow inspection of the Register and other documents prescribed under these 
Regulations by Inspecting Officer and the Engineer-in-charge or his authorized representative at any 
time and by the worker or his agent on receipt of due notice at a convenient time. 
 

19. Interpretation etc.: 
On any question as to the application, interpretation or effect of the Regulations the decision of the 
Chief Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and 
binding. 

 
20. Amendments: 

Central Government may, from time to time, add to or amend the Contractor’s Labour Regulations and 
issue such directions as it may consider necessary for the proper implementation of the Contractor’s 
Labour Regulations or for the purpose of removing any difficulty which may arise in the administration 
thereof, based on which the B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject 
to revision. 
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MODEL RULES FOR LABOUR WELFARE 

(See Condition 20) 
 
1. Definition: 

a) ‘Workplace’ means a place at which, on an average, twenty or more workers are employed. 
b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are employed. 

 
2. First Aid: At every workplace, there shall be maintained in a readily accessible place first-aid 

appliances including an adequate supply of sterilized dressings and sterilized cotton wool as 
prescribed in the Factory Rules of the State in which the work is carried on.  The appliances shall be 
kept in good order and, in large work places, they shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 
 
At large workplaces, where hospital facilities are not available within easy distance of the works First 
Aid posts shall be established and be run by a trained compounder. 
 
Where large workplaces are remotely situated and far away from regular hospitals an indoor ward 
shall be provided with one bed for every 250 employees. 
 
Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered 
necessary owing to proximity of city or town hospitals, suitable transport shall be provided to 
facilitate removal of urgent cases to these hospitals.  At other workplaces, some conveyance facilities 
shall be kept readily available to take injured person or persons suddenly taken seriously ill, to the 
nearest hospital. 
 
At large workplaces there shall be provided and maintained an ambulance room of the prescribed 
sizes, containing the prescribed equipment and in the in-charge of such medical and nursing staff as 
may be prescribed.  For this purpose the relevant provisions of the State Government of the area 
where the work is carried on may be taken as the prescribed standard. 

 
3. Accommodation for Labour: The Contractor shall during the progress of the works provide, erect 

and maintain necessary temporary living accommodation and ancillary facilities for labour at his own 
expense and to standards and scales as approved by the Engineer-in-charge. 

 
4. Drinking Water: In every workplace, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking.  Where drinking water is 
obtained from an intermittent public water supply each workplace shall be provided with storage 
where drinking water shall be stored.  Every water supply storage shall be at a distance of not less 
than 15 meters from any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of latrine drain or any other source of pollution, 
the well shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 
be entirely closed in and be provided with a trap door which shall be dust and water-proof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be provided separately 

for men and women.  Such places shall be kept in clean and drained condition. 
 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided within the precincts of 

every workplace latrines and urinals in an accessible place, and the accommodation, separately for 
each of these, shall not be less than at the following scales: 

             No.of Seats 
 

a) Where number of persons does not exceed 50           2 
b) Where number of persons exceed 50 but does 



CONTRACTOR  Page 115 of 313 ACCEPTING OFFICER 
 

not exceed 100               3 
c) For additional persons              3 Per 100 or part thereof. 

 
 In particular cases, the Engineer-in-charge shall have the power to increase the requirement, where 

necessary. 
 
7. Latrines and Urinals: Except in workplaces provided with water flushed latrines connected with a  

waterborne sewage system, all latrines shall be provided with receptacles on dry-earth system which 
shall be cleaned at least four times daily and at least twice during working hours and kept in a strictly 
sanitary condition.  Receptacles shall be tarred inside and outside at least once a year. 
 
If women are employed, separate latrine and urinals, screened from those for men and marked in the 
vernacular in conspicuous letters “For Women only” shall be provided on the scale laid down in rule 6.  
Those for men shall be similarly marked “For Men only” A poster showing the figure of a man and of a 
woman shall also be exhibited at the entrance to latrines for each sex.  There shall be adequate supply 
of water close to latrines and urinals.       

     
8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-absorbent 

material and shall be cement-washed inside and outside at least once a year.  The dates of cement 
washing shall be noted in a register maintained for the purpose and kept available for inspection.  
Latrines shall have at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangement for  

proper disposal of excreta by incineration at the workplace shall be made by means of a suitable 
incinerator approved by the local medical health and municipal or cantonment authorities.  
Alternatively local excreta may be disposed off by putting a layer of night soil at the Bottom of pucca 
tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then covering 
it with a layer of earth for a fortnight (when it will turn into manure). 
 
The contractor shall, at his own expenses, carry out all instruction issued to him by the Engineer-in-
charge to effect proper disposal of soil and other conservancy work in respect of Contractor’s work-
people or employees on the Site.  The Contractor shall be responsible for payment of any charges which 
may be levied by municipal or cantonment authority for execution of such work on his behalf. 

 
10. Provision of shelters during rest:  At every workplace there shall be provided, free of cost, four 

suitable sheds, two for meals and two others for rest, separately for use of men and women labour.  
Height of each shelter shall not be less than 3 meters from floor level to lowest part of roof.  Sheds 
shall be kept clean and space provided shall be on the basis of at least 0.5 sq.m. per head.  
 

11. Crèches: At a place at which 20 or more women workers are ordinarily employed, there shall be 
provided at least one hut for use of children under the age of 6 years of such women.  Huts shall not 
be constructed to a standard lower than that of thatched roof, mud floor and walls with wooden 
planks spread over mud floor and covered with matting. 

 
Huts shall be provided with suitable and sufficient openings, for light and ventilation.  There shall be 
adequate provision of sweepers to keep the places clean.  There shall be two ‘dais’ in attendance.  
Sanitary utensils shall be provided to the satisfaction of local medical, health and municipal or 
cantonment authorities.  Use of huts shall be restricted to children, their attendants and mothers of 
children. 
 
When the number of women workers is more than 25 but less than 50, the Contractor shall provide 
at least one hut and one Dais to look after children of women workers. 
 
Size of crèche (s) shall vary according to the number of women workers employed.  Creche(s) shall 
be properly maintained and necessary equipment like toys, etc. provided. 
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12. Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit of workers 
wherever it is considered necessary. 
 

13. Planning, setting and erection of the above mentioned structures shall be approved by the Engineer-
in-charge, and the whole of such temporary accommodation shall at all times during the progress of 
the works be kept tidy and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor’s expense.  The Contractor shall conform generally to sanitary 
requirements of local medical, health and municipal or cantonment authorities and at all times adopt 
such precautions as may be necessary to prevent soil pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be cleared away, all rubbish 
burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and the whole of 
site left clean and tidy to the entire satisfaction of the Engineer-in-Charge, and at the Contractor’s 
expenses. 

 
14. Anti-malarial precautions: The Contractor shall, at his own expense, conform to all anti-malarial 

instructions given to him by the Engineer-in-charge, including filling up of any borrow pits which 
may have been dug by him. 
 

15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations or any other 
officer nominated in his behalf by the Engineer-in-Charge shall report to the Engineer-in-Charge all 
cases of failure on the part of the Contractor and or his sub-contractors to comply with the provisions 
of these Rules either wholly or in part and the Engineer-in-Charge shall impose such fines and other 
penalties as are prescribed in the conditions. 

 
B.H.E.L SAFETY CODE 

See Condition-20 
 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the 

ground, or from solid construction except such short period of work as can be done safely from ladders.  
When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well, suitable footholds and hand-holds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼  horizontal and 1 vertical). 
 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support, shall have a guard rail properly attached, bolted, 
braced  and otherwise secured atleast 1 meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings 
as may be necessary for the delivery of materials.  Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 
 

3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground 
level or floor level, it shall be closely bordered have adequate width and be suitably fenced, as described 
in 2 above 
 

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to 
prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of 1 
meter. 

 
5. Safe means of access shall be provided to all working platforms and other working places.  Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 meters in length.  Width between side 
rails in a rung, ladder shall in no case be less than 30 cm, for ladders upto and including 3 metres in 
length.  For longer ladders this width shall be increased by atleast 6 mm for each additional 30 cm. of 
length.  Uniform step spacing shall not exceed 30 cm.   
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Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on any 
of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  
The Contractor shall provide all necessary fencing and lights to protect public from accidents and shall 
be bound to bear expenses of  defence  of  every suit action or other proceedings at law that may be 
brought by any person for injury sustained  owing  to neglect  of  the  above precautions,  and pay any 
damages and costs which may be awarded in any such suit, action or proceeding to any such person or 
which may with the consent of the Contractor be paid to compromise any claim by any such person. 

 
6. Excavation and Trenching: 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one ladder for each 
30 m length or fraction thereof.  Ladder shall be extended from bottom of trench to atleast 1 metre above 
surface of the ground.  Sides of a trench 1.5 metres or more in depth shall be stepped back to give suitable 
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.  Excavated 
materials shall not be placed within 1.5 metres of the edge of trench or half the depth of trench, 
whichever is more.  Cutting shall be from top to bottom.  Under no circumstances shall undermining or 
undercutting be done. 
 

7. Demolition: Before any demolition work is commenced and also during the process of the work: 
 

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected: 
 

b) No electric cable or apparatus  which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 
 

c) All practical steps shall be taken to prevent danger to persons employed, from risk of fire or 
explosion, or flooding.  No floor, roof, or other part of a building shall be so overloaded with debris 
or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge shall be 
available for use of persons employed on the site and maintained in a condition suitable for immediate 
use and the Contractor shall take adequate steps to ensure proper use of equipment by those concerned. 

 
a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete shall 

be provided with protective footwear and protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye shall be provided with 
protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
d. Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.  
 

e. When workers are employed in sewers and manholes which are in use, the Contractor shall 
ensure that manhole covers are opened and manholes are ventilated atleast for an hour 
before workers are allowed to get into them.  Manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on the work of 
painting with products containing lead in any form.  Whenever men above the age of 18 are 
employed on the work of lead painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form of paste or ready-

made paint. 
 

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of 
spray or a surface having lead paint is dry rubbed and scraped. 
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iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be 

provided to enable working-painters to wash during on cessation of work. 
 
9. When work is done near any place where there is risk of drowning, all necessary equipment shall be 
 provided and kept ready for use and all necessary steps taken for prompt rescue of any person in  

danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 
 

10. Use of hoisting machine and tackles including their attachments, anchorage and supports shall 
conform to the following: 

 
a.   

i. These shall be of good mechanical construction, sound material and adequate strength and 
free  

 from defects and shall be kept in good working order. 
ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable 
 quality and adequate strength, and free from defects. 

 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or 
give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block 

used in hoisting or lowering or as means of suspension, safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above shall have the safe working 
load plainly marked there on, In case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions under which it is applicable shall be clearly indicated.  
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
 
 
 

d. Incase of departmental machine, safe working load shall be notified by the Engineer-in-Charge.  As 
regards contractor’s machine the Contractor shall notify safe working load of each machine to the 
Engineer-in-Charge whenever he brings it to site of work and get it verified by the Engineer-in-
Charge. 

 

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall 
be provided with efficient safeguards; hoisting appliances shall be provided with such means as will 
reduce to the minimum risk of accidental descent of load.  Adequate precautions shall be taken to 
reduce to the minimum risk of any part of a suspended load becoming accidentally displaced.  When 
workers are employed on electrical installations which are already energized, insulating mats, 
working apparel such as gloves, sleeves and boots, as may be necessary shall be provided.  Workers 
shall not wear any rings, watches carry keys or other materials which are good conductors of 
electricity. 
 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
a safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.  
Adequate washing facilities shall be provided at or near the places of work. 

 

13. These safety provision shall be brought to the notice of all concerned by display on a notice board at 
a prominent place at the work spot.  Persons responsible for ensuring compliance with the Safety 
Code shall be named thereon by the Contractor. 
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14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 
arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge or his 
representatives and the Inspecting Officers as defined in the Contractor’s Labour Regulations. 

 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of 
any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 
 

(Regulation-7) 
 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------------------------- 

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  
Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

------------- 
    1             2  3  4  5   6  7         8  9  10          11    

  
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
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FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------ 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ------------------------------------------------------------------------------------------------------------------------------------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name----------------------------------------------------------------------------------------------- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------
- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
    1             2        3           4              5        6                  7                8         9     10       11      
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately.



CONTRACTOR  Page 122 of 313 ACCEPTING OFFICER 
 

 
 

FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

 9. Total deductions (indicating nature of deductions) 

10. Net wages payable.  

--------------------------------------------------------------------------------------------------------------- 

 

 

 

Contractor’s Signature /        Employees’ Signature/  

Thumb impression.        Thumb impression. 
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FORM OF REGISTER OF FINES (Regulations No.10 vii) 
 

Sl.  
No.  

Name  Father’s /  
Husband’
s name  

Sex  Departm
ent  

Nature 
and  
date of  
the 
offence  
for which  
fine 
imposed  

Whether 
workmen  
showed 
cause  
against 
fine  
or not, if 
so,  
enter 
date  

Rate of  
wages  

Date and 
amount  
of fine 
imposed  

Date on  
which 
fine  
realised  

Remarks  

1  2  3  4  5  6  7  8  9  10  11  
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 

(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
a. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
b. Nature of the Contract and location of the work---------------------------------------------------------------------------------------------- 
c. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
d. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl. No  Name  Father’s 
/ 
Husband
’s  
Name  

Sex  Departm
ent  

Damage  
or loss  
caused  
with 
date  

Whether  
worked  
showed  
cause  
against  
deductio
n  
if so, 
enter  
date  

Date &  
amount 
of  
deductio
n  
imposed  

Number  
of Instal-  
ment, if  
any  

Date on  
which  
total  
amount  
realised  

Remarks  

1  2  3  4  5  6  7  8  9  10  11  
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION 
 
The following safety measures should be strictly  adhered to during execution of works at sites. 
 

i. Providing the working platform with toe board  and handrail for continuous working at heights. 

ii. Providing safety belt and life line at all times for men working at heights. 

iii. Providing dust or fume respirator in places where dust and fume concentration exists. 

iv. Providing goggles and welding screens. 

v. Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which are 

corrosive. 

vi. Providing rubber gloves for working on electrical works. 

vii. Ensuring proper  lashing of the components while being transported in vehicles. 

viii. The vehicles must have side supports or have body to support the materials conveyed. 

ix. The materials should not  be allowed to extend or overflow the sides of the vehicles. 

x. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

xi. Driver of the vehicle must possess license. 

xii. Vehicle must not be overloaded  prescribed limits. 

xiii. Red flags and lights for parts projecting from the body of vehicle must be provided. 

xiv. The speed restrictions within the Township premises must  be strictly adhered to. 

xv. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should never 

be rolled as Roller for conveying. 

xvi. Cylinders should not be used without regulators. 

xvii. All excavations must be barricaded and red lamps  must be provided. 

xviii. All electrical connections must be properly earthed. 

xix. No work should be taken up for execution inside shop floor, without obtaining necessary work permit. 

xx. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety nets at 

appropriate level to safeguard the persons working at high level particularly nin trusses, girders, roofing 

etc., of industrial and high roof buildings. 

xxi. The contractor should maintain a register regarding the driver license particulars. 

xxii. All personal  protective equipment conform with standard specification as per the details given in the 

code of conduct. 

 
Contractor including their sub-contractors, agents and labour engaged on the work  are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof will 
invite punitive action being taken against them. Also contractors with frequent violations of safety regulations 
will not be entrusted with further  work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 
 

I. VEHICLE  
1. Vehicles carrying material should have proper registration documents and must  be produced on 

demand by our Security Staff. 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 
3. Both  the head lights as well as park lamps must be in working conditions. 

 

II. MOVEMENT OF VEHICLE  
 

1. The vehicle should not travel at more than 20 km.ph in our premises. 
2. The Driver of the vehicle must possess heavy duty license and produce  on demand by the Security 

Staff. 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank 

should be coated with insulating material also to avoid Static Electricity. 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle 

should proceed cautiously. 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
6. The vehicle should not be parked in road which could obstruct the vehicular  traffic. 
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 
9. There must be a safe distance behind another moving truck. 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 

 

III. SHIPPING 
 

1. Strong side supports should be  provided on both  sides of  the trailer.   The side supports  should  be 
fixed  in such a way that  it cannot be removed even temporarily. 

2. Adequate  packing must be given for  easy slinging operation. The packing materials should  be good 
enough to withstand the load. 

3. The stacking of loads in the truck should be evenly placed. The load should not be heaped together 
or dumped over the  chassis. 

4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.  Manila rope or coir rope should 
not at all be used. There must be side packing such as gunny or rubber tyre between the sharp edge 
of the job and wire rope in order to avoid  cut in the wire rope. 

5. There must be minimum two fastenings and  it should be more in case of lengthier loads. 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots or bristles etc. 
7. The wire rope ends should  be clamped with ‘U’ clamps. 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity must be 

clearly marked on the trailer also. 
9. The loose pieces should be bundled before loading on the truck. 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 

 

IV. GENERAL: 
 

The vehicles should not be moved directly inside the production building in case the materials are to be 
unloaded there. But the vehicle should be parked outside the building and the driver should ascertain the 
passage as well as the unloading points with the help of shop officials. This will avoid  the congestion of 
blocking of traffic in the gangway. 

 
 

 

 



CONTRACTOR SEAL & SIGN                     Page 128 of 313 ACCEPTING OFFICER 
 

 

 

 

 
 

  



CONTRACTOR SEAL & SIGN                     Page 129 of 313 ACCEPTING OFFICER 
 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CONTRACTOR SEAL & SIGN                     Page 130 of 313 ACCEPTING OFFICER 
 

 

 
 

 

 

 

 

 

 

 



CONTRACTOR SEAL & SIGN                     Page 131 of 313 ACCEPTING OFFICER 
 

 

 

 

 
 

 

 

 

 

 



CONTRACTOR SEAL & SIGN                     Page 132 of 313 ACCEPTING OFFICER 
 

 

 

 

 

 
 

 



CONTRACTOR SEAL & SIGN                     Page 133 of 313 ACCEPTING OFFICER 
 

 

 

 
 

 



CONTRACTOR SEAL & SIGN                     Page 134 of 313 ACCEPTING OFFICER 
 

 

 

 

 
 

 

 

 



CONTRACTOR SEAL & SIGN                     Page 135 of 313 ACCEPTING OFFICER 
 

 

 
 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACTOR SEAL & SIGN                     Page 136 of 313 ACCEPTING OFFICER 
 

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY THE 
CONTRACTORS FOR BHEL 

 

1. The Contractor shall not employ in connection with  the work any person who has not completed 18 
years of age. 

 

2. The Contractor shall in respect of labour employed by him either directly or through subcontractors, 
comply with or cause to be complied with the following statutory provisions and rules and in regard 
to all matters provided therein. 

 

a) The Contract Labour (Regulation & Abolition) Act 1970  and the related Tamil  
Nadu Rules. 

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The  Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
 

and any other  law or modifications to the above or  to the Rules made thereunder from time to time. 
 

REGISTRATION AND LICENSING 
 

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the work 
awarded to him by giving the following information and getting a Code Number :  

 

a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or    more workers)  
f) Whether enrolled for PF, ESI, etc., and enrolment No. 
 

This information is called for, for the purpose of informing the Inspectorate of Factories whenever  
they call for information regarding contracts. 

 

4. The Contractor employing 20 or more workmen is required  to obtain license  from the authorities ( 
The Deputy  Chief  Inspector of Factories / Assistant  Commissioner of Labour as the case may be). 
The license shall be amended and / or renewed wherever, there is  an increase in the workmen 
employed by him  or in the event of contract being extended or renewed. The Contractor shall inform 
the licence number to the BHEL Management before taking up the work. 

 

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document 
required by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and 
/ or Occupier of the Township and shall render all necessary assistance for the same. 

 

WAGES 
 

6. The  tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum 
Wages as applicable under law from time to time.  (shown in Page No:18) 
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Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment 
of Bonus Act 1965 for the total wages  paid (i.e.) Payment of minimum wages  

 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under 
law to the authorities concerned for the total wages paid (i.e.) Payment of minimum wages  

 

 At present the Tamil Nadu State Government Minimum wages declared is enclosed for your 
reference.  Normally the revision will be with effect from 1st April of every year. Tenderers 
are requested to quote their offer after taking into account of the above factor also.  

 
7. The Contractor shall fix wage periods in respect of which wages shall be  payable. No wage period  

shall exceed one month. 
 

8. The Contractor shall ensure payment of wages to the contract labour employed by him within three 
days from the end of wage period in case the wage period is one week or a fortnight and in all other 
cases before 10th day  of the following month. 

 

9. All Payment of wages shall be made on working days at the work site and during the working time 
and on date notified in advance. In case the work is completed before the expiry of the wage period 
final payment shall be made within 48 hours of the last working day. 

 

10. Where the employment of any worker is terminated by or on behalf of the Contractor, the wages 
earned by him shall be paid before the expiry  of the second working day  from the day on which his 
employment is terminated. 

 

11. Wages due to every worker  shall be paid to him direct or to the person authorized  by him in this 
behalf. All wages shall be paid in current coin or currency in both. 

 

12. The Contractor shall ensure the disbursement of wages in the presence of such authorized 
representative of BHEL Management. 

 

13. The above payment shall be verified by the authorized officer / representative of BHEL with the 
following  certificate of the payment sheet “Certified that  the amount shown in Column No…….…. has 
been paid to the workmen concerned in my presence on ………..at……………. 

 

14. A certificate of payment shall be furnished in duplicate  by the Contractor to the Engineer in charge 
each month in Form ‘A’. 

 

15. A notice showing  the wage period and the place and time of disbursement of wages shall be displayed 
at the place of work and a copy to be sent to the Welfare Department by the Contractor under 
acknowledgement. 

 

16. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  payment 
of wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid wages shall 
be displayed  in Tamil and English in conspicuous  places at the establishment and  at work site by 
the Contractor. The Contractor shall inform  the BHEL Management every month the details of 
contract labour  engaged  for contract in this following form :  

 
a) Serial Number 
b) Location 
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of men worked 
g) Wages paid to workers 
 

 The above statement shall be furnished to BHEL Management at the end of every month. 



CONTRACTOR SEAL & SIGN                     Page 138 of 313 ACCEPTING OFFICER 
 

 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 

17. The following documents / formats  under Contract Labour ( Regulation & Abolition ) Act 1970 and 
Tamil Nadu Rules  thereunder shall be maintained by each contractor. 

 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, Register of  

Fines, Register  of Advances etc., 
 

18. The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition )  Act and 
the Rules  thereunder both in English and Tamil. 

 

19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 
 

20. The Contractor shall submit the returns required under the Contract Labour (Regulation & Abolition 
) Act 1970 periodically to BHEL Management. 

 

21. The Contractor shall without fail give up to date information in writing of the attendance of the 
workers  employed by him. 

 

22. The Contractor shall ensure that his workers keep and produce their Employment Card when coming 
to duty and take them back when leaving duty. 

 

23. All the above registers and records shall be preserved in original  for a period of three years. All the 
registers, records and notice maintained under the Act and rules shall be produced on demand  by 
Inspector or any authority under the Act. 

 

WORKING HOURS AND WORKING CONDITIONS 
 

24. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on 
anyone of the three days before or after the said day. 

 

25. The Contractor shall inform BHEL Management in the prescribed form details of the contract workers 
scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu thereof. 
This shall be intimated two days in advance before his workmen are booked for work on Sunday. 

 

26. The contract labour working for more than nine hours in any day or for more than 48 hours in any 
week shall be paid wages at the rate of twice  the ordinary rate of  wages in accordance with the 
provisions of Sections 59 of the Factories Act 1948. 

 

27. The Contractor shall provide  all safety devices and personal protective equipment to his workmen 
at his own cost and shall ensure  that his workmen wear / use such devices or equipment provided 
to them while doing the work and there should not be any relaxation on this. 

 

28. The Contractor shall give four paid National Holidays  to his workers, viz., 26th January, 1st May,  15th 
August and 2nd October. 

 
29. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 

 

30. The Contractor shall give leave with wages to his workmen who have worked for a period of 240 
days or more in the Township premises during a calendar year.  This leave shall be allowed during 
the subsequent calendar year at the rate of one day for every 20 days of work performed by the 
worker during the previous calendar year.  The worker whose services commences on a day other 
than the first of January shall be entitled to leave with wages at the above rate (One day for every 20 
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days of work) only if he had worked for a minimum of 2 /3 of the total number of days in the reminder 
of the calendar year. This leave will be admissible only during the subsequent calendar year. 

 

31. No woman worker shall be required or allowed to work in the Township except between the hours 
of 6.00 A.M. and 7.00 P.M. 

 

32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as provided 
in the Contract Labour (Regulation and Abolition) Act 1970 read  with the Tamil Nadu Contract 
Labour Rules 1975. 

 

NOTICE OF ACCIDENTS 
 

33. Notwithstanding anything contrary to this, in the event of accident the contractor shall be required 
to fill injury  report and submit the Engineer in charge immediately and ensure  the compliances of 
ESI / Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also maintain  
a register of accident as per the Act. 

 

34. The Contractor shall get the contract labour engaged by him insured under  Workmen’s 
Compensation policy from General  Insurance Corporation of India before actually starting the work 
of contract.  The insurance coverage should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act )  

 

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 

35. The contractor shall ensure that all his workmen are covered under the Employee’s State Insurance 
Act and produce to BHEL such Registration Number / Enrolment Number before executing the 
contract work. 

 

36. The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as well 
as employees’ contribution pursuance of the above scheme as fixed from time to time. The 
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of 
wages to be contributed by the Contractor. Contributions recovered from employee and contribution 
made by the contractor may be rounded to the next higher multiples of five paise. 

 

37. The Contractor shall take note of any amendment that may be brought forth in the above contribution 
rate and act accordingly. 

 

38. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous Provisions 
Act 1952 and accordingly produce to the BHEL Management the registration / enrolment number 
before awarding of contract work.  As per the existing provisions every worker shall be entitled and 
required to become a member of the fund. The employee’s contribution payable at present is 12% of 
wages which will be recovered by the contractor from the wages of his workmen and the contractor 
should pay equal contribution. The contractor is also liable to pay any administrative charges in this 
behalf that may be decided from time to time. It will be the responsibility of the contractor to ensure 
such contribution payable in respect of workmen employed through sub-contractors also. 

 

39. The Contractor shall take note of any amendment in the rate of contribution payable under the 
scheme from time to time. 

 
40. The Contractor shall within seven days of the close of every month submit to BHEL a statement 

showing  the amount of contribution payable / paid  for employees engaged by him or  through him 
and shall also furnish to BHEL such information as Principal Employer is required  to furnish under 
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned. 
 



CONTRACTOR SEAL & SIGN                     Page 140 of 313 ACCEPTING OFFICER 
 

41. Whenever any sum of money is found to be recoverable from or payable  by the contractor under the 
above Act, the sum shall be deducted from any sum that may be due or which at any time thereafter 
may become due to the Contractor under this contract or under any other  contract or from his 
security deposit.  In case the recoveries are not sufficient to satisfy the claim, the contractor shall pay  
the balance thereof on demand.  In case any recoveries are made under this clause from security 
deposit, the contractor shall immediately thereafter  pay such further sums as may be required to 
replenish the shortage caused by such recoveries in amount of security deposit. 

 

42. The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 
under this contract  and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law. 

 

43. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied with 
the same, BHEL will be entitled to recover the same from the contractor / sub-contractor. 

 

44. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under any law, shall 
not in any way  operate as waiver thereof. 

 

Note :  The Specimen forms for the following are available in BHEL. 
 

1)  Form ‘A’  - Payment Certificate 
2) Form IV   - Application for License 
3) Form XIII  - Register of Workmen employed by contractor 
4) Form XIV  - Employment Card 
5) Form XV  - Service Certificate 
6) Form XVI  - Muster Roll 
7) Form XVII  - Register of wages 
8) Form XIX   - Wage slip 
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Annexure  
BRIEF PROCEDURE FOR CONDUCT OF CONCILIATION PROCEEDINGS 
 

1. The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and as provided herein:  
 

2. The party desirous of resorting to Conciliation shall send an invitation/notice in writing to the other 
party to conciliate specifying all points of Disputes with details of the amount claimed. The party 
concerned shall not raise any new issue thereafter. Parties shall also not claim any interest on 
claims/counter-claims from the date of notice invoking Conciliation till the conclusion of the 
Conciliation proceedings.  

 

3. The party receiving the invitation/notice for Conciliation shall within 30 days of receipt of the notice 
of Conciliation intimate its consent for Conciliation along with its counter-claims, if any. 

 

4. The Conciliation in a matter involving claim or counter-claim (whichever is higher) up to Rs 5 crores 
shall be carried out by sole Conciliator nominated by BHEL while in a matter involving claim or 
counter-claim (whichever is higher) of more than Rs 5 crores.  

 
5. Conciliation shall be carried out by 3 Conciliators nominated by BHEL.   

 
6. The Parties shall be represented by only their duly authorized in-house executives/officers and 

neither Party shall be represented by a Lawyer.   
 

7. The first meeting of the IEC shall be convened by the IEC by sending appropriate 
communication/notice to both the parties as soon as possible but not later than 30 days from the 

date of his/their appointment. The hearings in the Conciliation proceeding shall ordinarily be 
concluded within two (2) months and, in exceptional cases where parties have expressed willingness 
to settle the matter or there exists possibility of settlement in the matter, the proceedings may be 

extended by the IEC by a maximum of further 2 months with the consent of the Parties subject to 
cogent reasons being recorded in writing.   

 
8. The IEC shall thereafter formulate recommendations for settlement of the Disputes supported by 

reasons at the earliest but in any case within 15 days from the date of conclusion of the last hearing. 
The recommendations so formulated along with the reasons shall be furnished by the IEC to both the 
Parties at the earliest but in any case within 1 month from the date of conclusion of the last hearing.  

 
9. Response/modifications/suggestions of the Parties on the recommendations of the IEC are to be 

submitted to the IEC within time limit stipulated by the IEC but not more than 15 days from the date 
of receipt of the recommendations from the IEC.  

 
10. In the event, upon consideration, further review of the recommendations is considered necessary, 

whether by BHEL or by the other Party, then, the matter can be remitted back to the IEC with request 
to reconsider the same in light of the issues projected by either/both the Parties and to submit its 

recommendations thereon within the following 15 days from the date of remitting of the case by 
either of the Parties.  

 

11. Upon the recommendations by the Parties, with or without modifications, as considered necessary, 
the IEC shall be called upon to draw up the Draft Settlement Agreement in terms of the 

recommendations.  
 

12. When a consensus can be arrived at between the parties only in regard to any one or some of the 
issues referred for Conciliation the draft Settlement Agreement shall be accordingly formulated in 
regard to the said Issue(s), and the said Settlement Agreement, if signed, by the parties, shall be valid 
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only for the said issues. As regards the balance issues not settled, the parties may seek to resolve 
them further as per terms and conditions provided in the contract.  

 

13. In case no settlement can be reached between the parties, the IEC shall by a written declaration, 
pronounce that the Conciliation between the parties has failed and is accordingly terminated. 

 

14. Unless the Conciliation proceedings are terminated in terms of para 22 (b), (c) & (d) herein below, 
the IEC shall forward his/its recommendations as to possible terms of settlement within one (1) 

month from the date of last hearing. The date of first hearing of Conciliation shall be the starting date 
for calculating the period of 2 months. 

 

15. In case of 3 members IEC, 2 members of IEC present will constitute a valid quorum for IEC and 
meeting can take place to proceed in the matter after seeking consent from the member who is not 
available. If necessary, videoconferencing may be arranged for facilitating participation of the 

members. However, the IEC recommendations will be signed by all members. Where there is more 
than one (1) Conciliator, as a general rule they shall act jointly. In the event of differences between 
the Members of IEC, the decision/recommendations of the majority of the Members of IEC shall 
prevail and be construed as the recommendation of the IEC. 

 

16. The Draft Settlement Agreement prepared by the IEC in terms of the consensus arrived at during the 
Conciliation proceedings between the Parties shall be given by the IEC to both the parties for putting 

up for approval of their respective Competent Authority.  
 

17. Before submitting the draft settlement agreement to BHEL’s Competent Authority viz. the Board 
Level Committee on Alternative Dispute Resolution (BLCADR) for approval, concurrence of the other 
party’s Competent Authority to the draft settlement agreement shall be obtained by the other party 

and informed to BHEL within 15 days of receipt of the final draft settlement agreement by it. Upon 
approval by the Competent Authority, the Settlement Agreement would thereafter be signed by the 
authorized representatives of both the Parties and authenticated by the members of the IEC.  

 

18. In case the Draft Settlement Agreement is rejected by the Competent Authority of BHEL or the other 
Party, the Conciliation proceedings would stand terminated.  

 

19. A Settlement Agreement shall contain a statement to the effect that each of the person(s) signing 
thereto (i) is fully authorized by the respective Party(ies) he/she represents, (ii) has fully understood 
the contents of the same and (iii) is signing on the same out of complete freewill and consent, without 
any pressure, undue influence. 

 

20. The Settlement Agreement shall thereafter have the same legal status and effect as an arbitration 
award on agreed terms on the substance of the dispute rendered by an arbitral tribunal passed under 
section 30 of the Arbitration and Conciliation Act, 1996. 

 

21. Acceptance of the Draft Settlement Agreement/recommendations of the Conciliator and/or signing 
of the Settlement Agreement by BHEL shall however, be subject to withdrawal/closure of any arbitral 
and/or judicial proceedings initiated by the concerned Party in regard to such settled issues.  

 

22. Unless otherwise provided for in the agreement, contract or the Memorandum of Understanding, as 

the case may be, in the event of likelihood of prolonged absence of the Conciliator or any member of 
IEC, for any reason/incapacity, the Competent Authority/Head of Unit/Division/Region/Business 
Group of BHEL may substitute the Conciliator or such member at any stage of the proceedings. Upon 

appointment of the substitute Conciliator(s), such reconstituted IEC may, with the consent of the 
Parties, proceed with further Conciliation into the matter either de-novo or from the stage already 
reached by the previous IEC before the substitution.  

 

23. The proceedings of Conciliation under this Scheme may be terminated as follows:  
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a. On the date of signing of the Settlement agreement by the Parties; or,  
b. By a written declaration of the IEC, after consultation with the parties, to the effect that 

further efforts at conciliation are no longer justified, on the date of the declaration; or,  
c. By a written declaration of the Parties addressed to the IEC to the effect that the Conciliation 

proceedings are terminated, on the date of the declaration; or,  
d. By a written declaration of a Party to the other Party and the IEC, if appointed, to the effect 

that the Conciliation proceedings are terminated, on the date of the declaration.  
e. On rejection of the Draft Settlement Agreement by the Competent Authority of BHEL or the 

other Party. 
  

24. The Conciliator(s) shall be entitled to following fees and facilities:  
 

Sl 
No 

Particulars Amount 

1 Sitting fees  
Each Member shall be paid a Lump Sum fee of Rs 75,000/- 
for the whole case payable in terms of paragraph No. 27 

herein below.  

2 
Towards drafting of settlement 
agreement   

In cases involving claim and/or counter-claim of up to Rs 5 
crores.  

Rs 50,000/- (Sole Conciliator)  

  

In cases involving claim and/or counter-claim of exceeding 
Rs 5 crores but less than Rs 10 crores. Rs 75,000 (per 
Conciliator) In cases involving claim and/or counter-claim 
of more than Rs 10 crores.  
Rs 1,00,000/- (per Conciliator) Note: The aforesaid fees for 

the drafting of the Settlement Agreement shall be paid on 
Signing of the Settlement Agreement after approval of the 
Competent Authority or Rejection of the proposed 

Settlement Agreement by the Competent Authority of BHEL.  

3 Secretarial expenses   

Rs 10,000/- (one time) for the whole case for Conciliation 
by a Sole Member IEC.  

Where Conciliation is by multi member Conciliators – Rs 
30,000/- (one time)- to be paid to the IEC   

4 

Travel and transportation and stay at 
outstation  
Retired Senior Officials of other Public 
Sector Undertakings (pay scale wise 
equivalent to or more than E-8 level of 
BHEL)  

As per entitlement of the equivalent officer (pay scale wise) 
in BHEL.  

Others  
As per the extant entitlement of whole time Functional 

Directors in BHEL.  
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Sl. 

No 
Particulars Amount 

5 Venue for meeting 

Unless otherwise agreed in the agreement, contract or the 
Memorandum of Understanding, as the case may be, the 
venue/seat of proceedings shall be the location of the 
concerned Unit / Division / Region / Business Group of 
BHEL. Without prejudice to the seat/venue of the 
Conciliation being at the location of concerned BHEL Unit / 

Division / Region / Business Group, the IEC after consulting 
the Parties may decide to hold the proceedings at any other 
place/venue to facilitate the proceedings. Unless, Parties 
agree to conduct Conciliation at BHEL premises, the venue is 
to be arranged by either Party alternately. 

 

25. The parties will bear their own costs including cost of presenting their cases / evidence / witness(es) 
/ expert(s) on their behalf.  The parties agree to rely upon documentary evidence in support of their 
claims and not to bring any oral evidence in IEC proceedings.  
 

26. If any witness(es) or expert(s) is/are, with the consent of the parties, called upon to appear at the 
instance of the IEC in connection with the matter, then, the costs towards such witness(es)/expert(s) 
shall be determined by the IEC with the consent of the Parties and the cost so determined shall be 
borne equally by the Parties.   

 

27. The other expenditures/costs in connection with the Conciliation proceedings as well as the IEC’s 

fees and expenses shall be shared by the Parties equally.  
 

28. Out of the lump sum fees of Rs 75,000/- for Sitting Fees, 50% shall be payable after the first meeting 
of the IEC and the remaining 50% of the Sitting Fees shall be payable only after termination of the 

conciliation proceedings in terms of para 22 hereinabove.  
 

29. The travelling, transportation and stay at outstation shall be arranged by concerned Unit as per 
entitlements as per Serial No. 3 of the Table at para 23 above, and in case such arrangements are not 
made by the BHEL Unit, the same shall be reimbursed to the IEC on actuals limited to their 
entitlement as per Serial No. 4 of the Table at Para 23 above against supporting documents. The IEC 

Member(s) shall submit necessary invoice for claiming the fees/reimbursements.  
 

30. The Parties shall keep confidential all matters relating to the conciliation proceedings. Confidentiality 
shall extend also to the settlement agreement, except where its disclosure is necessary for purposes 

of its implementation and enforcement or as required by or under a law or as per directions of a 
Court/Governmental authority/ regulatory body, as the case may be. 

 

31. The Parties shall not rely upon or introduce as evidence in any further arbitral or judicial 

proceedings, whether or not such proceedings relate to the Disputes that is the subject of the 
Conciliation proceedings:  

a. Views expressed or suggestions made by the other party in respect of a possible 
settlement of the Disputes;  

b. admissions made by the other party in the course of the Conciliator proceedings;  
c. proposals made by the Conciliator;  
d. The fact that the other Party had indicated his willingness to accept a proposal for 

settlement made by the Conciliator.  
 

32. The Parties shall not present the Conciliator(s) as witness in any Alternative Dispute Resolution or 
Judicial proceedings in respect of a Disputes that is/was the subject of that particular Conciliation 

proceeding. 
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33. None of the Conciliators shall act as an arbitrator or as a representative or counsel of a Party in any 
arbitral or judicial proceeding in respect of a Disputes that is/was the subject of that particular 

Conciliation proceeding.   
 

34. The Parties shall not initiate, during the Conciliation proceedings, any arbitral or judicial proceedings 
in respect of a Disputes that is the subject matter of the Conciliation proceedings except that a Party 
may initiate arbitral or judicial proceedings where, in his opinion, such proceedings are necessary 

for preserving his rights including for preventing expiry of period of limitation. Unless terminated as 
per the provisions of this Scheme, the Conciliation proceedings shall continue notwithstanding the 
commencement of the arbitral or judicial proceedings and the arbitral or judicial proceedings shall 
be primarily for the purpose of preserving rights including preventing expiry of period of limitation.  

 

35. The official language of Conciliation proceedings under this Scheme shall be English unless the 

Parties agree to some other language.  
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Appendix I  

 
FORMAT FOR SEEKING CONSENT FOR REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC  
 
To,   

M/s. (Stakeholder’s name)  

 

Sub: Resolution of the Disputes through conciliation by Independent Expert Committee (IEC). ?? 

 

Ref: Contract No/MoU/Agreement/LOI/LOA& date _____________.   

 

Sir,  

 

With reference to above referred Contract / MoU / Agreement / LOI / LOA, you have raised certain Disputes 

/ claims. Vide your letter dated____________________ you have requested BHEL to refer the Disputes / claims 

to IEC for Conciliation.  

We are enclosing herewith Format (3) for giving consent and the terms and conditions of BHEL Conciliation 

Scheme, 2018 governing conciliation through IEC.  You are requested to give your unconditional consent 

to the said terms and conditions of the Scheme by returning the same duly sealed and signed on each page.  

On receipt of your consent, matter will be put to the Competent Authority for consideration and decision.  

Please note that BHEL has also certain claims against you (if applicable).  BHEL reserves its right to agree 

or not to agree conciliation of the said disputes through BHEL and this letter is being issued without 

prejudice to BHEL's rights and contentions available under the contract and law.  

 

 

Yours faithfully,  

  
 
Representative of BHEL 
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Appendix II  
 
FORMAT FOR GIVING CONSENT BY CONTRACTOR / VENDOR / CUSTOMER / COLLABORATOR / 
CONSORTIUM PARTNERS FOR REFERRING THE DISPUTES TO CONCILIATION THROUGH IEC  
 
To,  
 
BHEL  
......................  
 
Sub: Resolution of Disputes through Conciliation by Independent Expert Committee (IEC). ??? 
 
 
Ref:  Contract / MoU / Agreement / LOI / LOA No & date____  
 
With reference to above referred contract, our following bills/invoices/claims submitted to BHEL are still 
unpaid giving rise to Disputes:  
 

Sl.   
No. 

Claim 
Description 
 

Bill submitted to 
BHEL (no. and date) 

Amount of the 
bill / claim 

Amount 
received from 
BHEL 

Outstanding 
Amount 

            

            

            

  
Accordingly, we request you to kindly refer the Disputes in respect of above claims to IEC for Conciliation.  
 
We hereby agree and give our unconditional consent to the terms and conditions of BHEL Conciliation 
Scheme, 2018 governing conciliation through IEC. We have signed the same on each page and enclosed it 
for your consideration.  
 
 
 
Yours faithfully,  
 
 
(Signature with stamp)  
Authorized Representative of Contractor  
Name, with designation Date  
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Appendix III  
 
STATEMENT OF CLAIMS/COUNTER CLAIMS TO BE SUBMITTED TO THE IEC BY BOTH THE PARTIES  
1. Chronology of the Disputes  

2. Brief of the Contract/MoU/Agreement/LOI/LOA  

3. Brief history of the Disputes:  

4. Issues:  

5. Details of Clam(s)/Counter Claim(s):   

SI. No.  
Description of claim(s)/ 
Counter Claim  

Amount (in INR) Or 
currency applicable 

in the contract   

Relevant contract 
clause  

  

  

      

        

        

  
6. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract)  

Note– The Statement of Claims/Counter Claims may ideally be restricted to maximum limit of 20 pages. 

Relevant documents may be compiled and submitted along with the statement of Claims/Counter Claims. The 

statement of Claims/Counter Claims is to be submitted to all IEC members and to the other party by post as 

well as by email. 

 
The contractor should engage Technical persons and Workmen for works and the contractor shall carry 
out the Health Performance check at his cost for the workman engaged in the work through a registered 
medical practitioner and produce the certificate on demand.   
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The contractor should engage Technical persons and Workmen for works and the contractor shall carry 
out the Health Performance check at his cost for the workman engaged in the work through a registered 
medical practitioner and produce the certificate on demand.   
 

CHECK FOR HEALTH PERFORMANCE 

 

Sl. 

No. 
Activity Hazard 

 

Exposure 

Consequence 

 

Check for Periodicity 

1 
Concrete  

Dismantling  

Emission of Dust  

& Noise  
1  Lung function  Once in a Year  

2 Concrete Mixing  
Emission of Dust  

& Noise  
1 Lung function  Once in a Year  

3 Painting  
Emission of Dust  

& fumes   
1 

Lung & throat 

function  
Once in a Year  

4 Cutting & Welding  

Emission of 
fumes and gas.  
Exposure to Live  

wire  

3 
Eyes & Lung 

function  
Once in a Year  

5 Working on AC sheets  Emission of Dust   3 Lung function  Once in a Year  

6 Sweeping of Roads  Emission of Dust   2 Lung function  Once in a Year  

7 
Collection and disposal 

of Sanitary waste  

Foul smell & 
susceptibility to 
decease.   

3 
Lung function 
and  
skin irritation  

Once in a Year  

8 
Handling of Oxygen & 

Acetylene Cylinders  
Leakage of gas  4 

Throat  

irritation  
Once in a Year  

9 Cleaning of Manholes  
Exposure to  

poisonous gas   
4 Suffocation  Once in a Year  

10 
Cleaning of  

Overhead tank  
Emission of Dust  1 

Suffocation & 
skin irritation  

Once in a Year  

 

 

NOTE: Exposure Consequence  

  1.Slightly harmful  

  

2. Harmful  

3.Very harmful  

4. Extremely harmful  
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SCHEDULE ‘A’ 
 

LIST OF WORKS AND PRICES 
 

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only approximate. 
They are given as a guide for the purpose of tendering only and are liable to variation  and alteration of the 
Competent Authority. The work under each item as executed  shall be measured and priced at the  
corresponding rate quoted  by the contractor in the BILL OF QUANTITIES 
 

BILL OF QUANTITIES 
 

Sl. No. Appx. Qty. 
Description of 

work 
TNBP No. 

Rate (Both in Unit 
fig & Words 

Amount 
Rs.            Ps. 

AS PER SEPARATE SHEETS ATTACHED SHEETS IN PRICE BID 

 
‘SCHEDULE B’ 

 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard if 

specified in the BOQ and specifications. 
 

Sl. No. DESCRIPTION PLACE OF ISSUE 

1 Cement BHEL Stores or Stock yard 

2 
M.S Rounds, C.T.D Bars & Structural Steel, rails and all 
railway materials, roof and side steel sheets 

BHEL Stores or Stock yard 

 
2. It will be the responsibility of the Contractor to submit his demands for the above stores in writing 

atleast seven days in advance of the actual requirement. 
3. Issue of Stores is subject of the availability at the place of issue cited above, items of stores to be 

issued by BHEL which are not available at the time of indenting by the contractor may be supplied 
by BHEL after necessary procurement. The contractor shall not be entitled to any claim of 
compensation for delay in the supply of stores by BHEL under any circumstances. 

4. The materials will be issued only during the working hours of the BHEL Stores Department (8.00 
a.m. to 4.30 p.m. ). Contractor shall have to transport them to the site of work at his own cost 
as soon as they are issued to him. 

5. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the 
cost  of all cutting, conversion, substitution and fabrication as well as wastage shall have to be borne  
by the Contractor. 

6. The contractor shall from time to time render proper account of all materials issued to him by BHEL. 
If he fails to do so, no further issue of materials will be made to him and he will be held responsible 
for any delay in the execution of the work which may occur on this account. 

7. Where Roof & side Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or 
other items are issued free of cost to the contractor, the contractor will have to make good at his 
own cost any loss or damage to any part or whole of the items issued to him as above. All wastage 
within the premises  limits as fixed by BHEL will be charged for at the prescribed issued rates of 
BHEL. Excess wastage will be charged for at punitive rates which will be 100% higher than the issue 
rates. 

8. All surplus materials in good condition which are not returned to the BHEL Stores and quantities 
of materials consumed in excess of the max.  permissible limit as fixed by BHEL shall be charged for 
at punitive rates. 

 The decision of the Engineer-in-charge as to the extent to which materials have been rendered 
surplus or consumed in excess of the actual requirements shall be final and conclusive and binding  
on the contractor. 
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SCHEDULE ‘C’ 

 
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 

 

Sl. No. Qty. Particulars 
Details of 

BHEL Crew 
Supplied 

Hire Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks 

 
……………………………..Nil………………………………. 

 
 
a. Machineries shall not be operated over time without the written permission of the Engineer-in- 

charge. 
 

b. All Coolies, Watermen etc., required shall be  arranged by the contractor at his own expense. 
 

SCHEDULE ‘D’ 
 
NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into contract. 
 

SL. No. DRAWING NUMBER DESCRIPTION 

1 NIL NIL 

 
 

SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 

Sl. No. Name of Material Name of Source 
Lead Particulars for 

Township 

1 NIL BHEL 2 – 10 Km 
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INTEGRITY PACT 
Between 

Bharat Heavy Electricals Ltd. (BHEL), a company registered under the Companies Act 1956 and having its 
registered office at "BHEL House", Siri Fort, New Delhi - 110049 (India) hereinafter referred to as “The 
Principal", which expression unless repugnant to the context or meaning hereof shall include its successors or 
assigns of the ONE PART 

and 
_____________________, (description of the party along with address), hereinafter referred to as “The 
Bidder/ Contractor" which expression unless repugnant to the context or meaning hereof shall include its 
successors or assigns of the OTHER PART 

Preamble 

The Principal intends to award, under laid-down organizational procedures, contract/s for ______________ 
________________________________________________________________________________________ 
________ (hereinafter referred to as “Contract”). The Principal values full compliance with all relevant laws 
of the land, rules and regulations, and the principles of economic use of resources, and of fairness and 
transparency in its relations with its Bidder(s)/ Contractor(s). 
In order to achieve these goals, the Principal will appoint panel of Independent External Monitor(s) (IEMs), 
who will monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
Section 1- Commitments of the Principal 
1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles: - 
1.1.1 No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 
1.1.2 The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal 
will in particular, before and during the tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential/ additional information through 
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 
execution. 
1.1.3 The Principal will exclude from the process all known prejudiced persons. 
1.2 If the Principal obtains information on the conduct of any of its employees which is a penal offence 
under the Indian Penal Code 1860 and Prevention of Corruption Act 1988 or any other statutory 
penal enactment, or if there be a substantive suspicion in this regard, the Principal will inform its 
Vigilance Office and in addition can initiate disciplinary actions. 
Section 2 - Commitments of the Bidder(s)/ Contractor(s) 
2.1 The Bidder(s)/ Contractor(s) commit himself to take all measures necessary to prevent corruption. 
The Bidder(s)/ Contractor(s) commits himself to observe the following principles during 
participation in the tender process and during the contract execution 
2.1.1 The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or 
give to the Principal or to any of the Principal's employees involved in the tender process or the 
execution of the contract or to any third person any material, immaterial or any other benefit which 
he/ she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 
2.1.2 The Bidder(s)/ Contractor(s) will not enter with other Bidder(s) into any illegal or undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 
other actions to restrict competitiveness or to introduce cartelization in the bidding process. 
2.1.3 The Bidder(s)/ Contractor(s) will not commit any penal offence under the relevant Indian Penal 
Code (IPC) and Prevention of Corruption Act; further the Bidder(s)/ Contractor(s) will not use 
improperly, for purposes of competition or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically. 
2.1.4 Foreign Bidder(s)/ Contractor(s) shall disclose the name and address of agents and representatives 
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in India and Indian Bidder(s)/ Contractor(s) to disclose their foreign principals or associates. The 
Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has made, 
and is committed to or intends to make to agents, brokers or any other intermediaries in connection 
with the award of the contract. 
2.2 The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 
2.3 The Bidder(s)/ Contractor(s) shall not approach the Courts while representing the matters to IEMs 
and shall await their decision in the matter. 
Section 3 - Disqualification from tender process and exclusion from future contracts 
If the Bidder(s)/ Contractor(s), before award or during execution has committed a transgression 
through a violation of Section 2 above, or acts in any other manner such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/ Contractor(s) from the 
tender process , terminate the contract, if already awarded, exclude from future business dealings 
and/ or take action as per the separate "Guidelines on Banning of Business dealings with Suppliers/ 
Contractors", framed by the Principal. 
Section 4 - Compensation for Damages 

4.1 If the Principal has disqualified the Bidder (s) from the tender process before award / order 
acceptance according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to Earnest Money Deposit/ Bid Security. 
4.2 If the Principal is entitled to terminate the Contract according to Section 3, or terminates the 
Contract in application of Section 3 above , the Bidder(s)/ Cotractor (s) transgression through a 
violation of Section 2 above shall be construed breach of contract and the Principal shall be entitled 
to demand and recover from the Contractor an amount equal to 5% of the contract value or the 
amount equivalent to Security Deposit/ Performance Bank Guarantee , whichever is higher, as 
damages, in addition to and without prejudice to its right to demand and recover compensation for 
any other loss or damages specified elsewhere in the contract. 
Section 5 - Previous Transgression 

5.1 The Bidder declares that no previous transgressions occurred in the last 3 (three) years with any 
other company in any country conforming to the anti-corruption approach or with any other Public 
Sector Enterprise in India that could justify his exclusion from the tender process. 
5.2 If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or the contract, if already awarded, can be terminated for such reason or action can be 
taken as per the separate "Guidelines on Banning of Business dealings with Suppliers/ Contractors", 
framed by the Principal. 
Section 6 - Equal treatment of all Bidder (s)/ Contractor (s) / Sub-contractor (s) 

6.1 The Principal will enter into Integrity Pacts with identical conditions as this Integrity Pact with all 
Bidders and Contractors. 
6.2 In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of 
Integrity Pact by the Sub-contractor(s) and ensure that all Sub-contractors also sign the Integrity 
Pact. 
6.3 The Principal will disqualify from the tender process all Bidders who do not sign this Integrity Pact 
or violate its provisions. 
Section 7 - Criminal Charges against violating Bidders/ Contractors /Subcontractors 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
inform the Vigilance Office. 
Section 8 -Independent External Monitor(s) 

8.1 The Principal appoints competent and credible panel of Independent External Monitor (s) (IEMs) 
for this Integrity Pact. The task of the IEMs is to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Integrity Pact. 
8.2 The IEMs are not subject to instructions by the representatives of the parties and performs his 
functions neutrally and independently. He reports to the CMD, BHEL. 
8.3 The IEMs shall be provided access to all documents/ records pertaining to the Contract, for which 
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a complaint or issue is raised before them as and when warranted. However, the 
documents/records/information having National Security implications and those documents which 
have been classified as Secret/Top Secret are not to be disclosed. 
8.4 The Principal will provide to the IEMs sufficient information about all meetings among the parties 
related to the Contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the IEMs the option to participate in 
such meetings. 
8.5 The advisory role of IEMs is envisaged as that of a friend, philosopher and guide. The advice of IEMs 
would not be legally binding and it is restricted to resolving issues raised by a Bidder regarding any 
aspect of the tender which allegedly restricts competition or bias towards some Bidders. At the 
same time, it must be understood that IEMs are not consultants to the Management. Their role is 
independent in nature and the advice once tendered would not be subject to review at the request 
of the organization. 
8.6 For ensuring the desired transparency and objectivity in dealing with the complaints arising out of 
any tendering process or during execution of Contract, the matter should be examined by the full 
panel of IEMs jointly, who would look into the records, conduct an investigation, and submit their 
joint recommendations to the Management. 
8.7 The IEMs would examine all complaints received by them and give their recommendations/ views 
to the CMD, BHEL at the earliest. They may also send their report directly to the CVO, in case of 
suspicion of serious irregularities requiring legal/ administrative action. Only in case of very 
serious issue having a specific, verifiable Vigilance angle, the matter should be reported directly to 
the Commission. IEMs will tender their advice on the complaints within 30 days. 
8.8 The CMD, BHEL shall decide the compensation to be paid to the IEMs and its terms and conditions. 
8.9 IEMs should examine the process integrity, they are not expected to concern themselves with fixing 
of responsibility of officers. Complaints alleging mala fide on the part of any officer of the Prinicpal 
should be looked into by the CVO of the Principal. 
8.10 If the IEMs have reported to the CMD, BHEL, a substantiated suspicion of an offence under relevant 
Indian Penal Code / Prevention of Corruption Act, and the CMD, BHEL has not, within reasonable 
time, taken visible action to proceed against such offence or reported it to the Vigilance Office, the 
IEMs may also transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 
8.11 After award of work, the IEMs shall look into any issue relating to execution of Contract, if 
specifically raised before them. As an illustrative example, if a Contractor who has been awarded 
the Contract, during the execution of Contract, raises issue of delayed payment etc. before the 
IEMs, the same shall be examined by the panel of IEMs. Issues like warranty/ guarantee etc. shall 
be outside the purview of IEMs. 
8.12 However, the IEMs may suggest systemic improvements to the management of the Principal, if 
considered necessary, to bring about transparency, equity and fairness in the system of 
procurement. 
8.13 The word `Monitor' would include both singular and plural. 
Section 9 - Pact Duration 

9.1 This Integrity Pact shall be operative from the date this Integrity Pact is signed by both the parties 
till the final completion of contract for successful Bidder, and for all other Bidders 6 months after 
the Contract has been awarded. Any violation of the same would entail disqualification of the 
bidders and exclusion from future business dealings. 
9.2 If any claim is made/ lodged during currency of this Integrity Pact, the same shall be binding and 
continue to be valid despite the lapse of this Pact as specified above, unless it is discharged/ 
determined by the CMD, BHEL. 
Section 10 - Other Provisions 

10.1 This Integrity Pact is subject to Indian Laws and exclusive jurisdiction shall be of the competent 
Courts as indicated in the Tender or Contract, as the case may be. 
10.2 Changes and supplements as well as termination notices need to be made in writing. 
10.3 If the Bidder(s)/ Contractor(s ) is a partnership or a consortium or a joint venture, this Integrity Pact 
shall be signed by all partners of the partnership or joint venture or all consortium members. 
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10.4 Should one or several provisions of this Integrity Pact turn out to be invalid, the remainder of this 
Integrity Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 
10.5 Only those bidders / contractors who have entered into this Integrity Pact with the Principal would 
be competent to participate in the bidding. In other words, entering into this Integrity Pact would 
be a preliminary qualification. 
10.6 In the event of any dispute between the Principal and Bidder(s)/ Contractor(s) relating to the 
Contract, in case, both the parties are agreeable, they may try to settle dispute through Mediation 
before the panel of IEMs in a time bound manner. In case, the dispute remains unresolved even 
after mediation by the panel of IEMs, either party may take further action as the terms & conditions 
of the Contract. The fees/expenses on dispute resolution through mediation shall be shared by both 
the parties. Further, the mediation proceedings shall be confidential in nature and the parties shall 
keep confidential all matters relating to the mediation proceedings including any settlement 
agreement arrived at between the parties as outcome of mediation. Any views expressed, 
suggestions, admissions or proposals etc. made by either party in the course of mediation shall not 
be relied upon or introduced as evidence in any further arbitral or judicial proceedings, whether or 
not such proceedings relate to the dispute that is the subject of mediation proceedings. Neither of 
the parties shall present IEMs as witness in any Alternative Dispute Resolution or judicial 
proceedings in respect of the dispute that was subject of mediation. 
------------------------------------------ ------------------------------------------------------- 
For & On behalf of the Principal For & On behalf of the Bidder/ Contractor 
(Office Seal) (Office Seal) 
Place ______________ 
Date ______________ 
Witness:___________________ Witness:____________________ 
(Name & Address) ___________ (Name & Address) ____________ 
__________________________ ___________________________ 
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Integrity Pact (IP) 
 

(a) IP is a tool to ensure that activities and transactions between the Company and its 
Bidders/ Contractors are handled in a fair, transparent and corruption free manner. 
Following Independent External Monitors (IEMs) on the present panel have been 
appointed by BHEL with the approval of CVC to oversee implementation of IP in BHEL. 
 

Sl IEM Email 
 

1 Shri Arun Chandra Verma, IPS (Retd.) acverma1@gmail.com 
2 Shri Virendra Bahadur Singh, IPS (Retd.) vbsinghips@gmail.com 

 
 
(b) The IP as enclosed with the tender is to be submitted (duly signed by authorized 
signatory) along with techno-commercial bid (Part-I, in case of two/ three part bid). Only 
those bidders who have entered into such an IP with BHEL would be competent to 
participate in the bidding. In other words, entering into this Pact would be a preliminary 
qualification. 
 
(c) Please refer Section-8 of IP for Role and Responsibilities of IEMs. In case of any 
complaint arising out of the tendering process, the matter may be referred to any of the 
above IEM(s). All correspondence with the IEMs shall be done through email only. 
 
Note: 
No routine correspondence shall be addressed to the IEM (phone/ post/ email) regarding 
the clarifications, time extensions or any other administrative queries, etc on the tender 
issued. All such clarification/ issues shall be addressed directly to the tender issuing 
(procurement) department’s officials whose contact details are provided below: 

 

Details of contact person(s): 
(1) 
Name:___________________ 
Deptt: ___________________ 
Address: _________________ 
Phone: (Landline/ Mobile) 
______________________ 
Email: ___________________ 
Fax: ____________________ 
 
(2) 
Name:___________________ 
Deptt: ___________________ 
Address: _________________ 
Phone: (Landline/ Mobile) 
______________________ 
Email: ___________________ 
Fax: ____________________ 
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C.A……………………………………..Date ………………………………………………………… 
( To be used in conjunction with BHE Ltd., General Conditions of Contract ) 

 
 

AUTHORITY TO TENDER 
 
 
 
           Office of the  

The Manager 
Civil Township Office,  
Kailasapuram, Trichy 

 
 

Tender Schedule No. CT: TS: 001 / 22-23 
      

Percentage rate / tender for works required in Annual Maintenance contract for maintenance of 

Township Quarters, Public Buildings, Construction of Civil and Structural Steel works, interior 

decorations, water supply, road patch works, drains, sewers, horticulture etc., in Township 
 
 
Messrs.   …………………………………………………………………………. ‘are / is hereby authorized to tender for the 
above work.  
 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE LOWEST OR ANY  
TENDER 
 
 
 
 
 
          Issuing Officer with  
           Designation  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contract Agreement No……………………………………………………………………………. 
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TENDER 

To 
 
MANAGER 
Civil Township Office 
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 

I / We hereby offer to carry out the tendered work. 
 
I / We hereby carefully perused the following documents connected with the above noted work and agree 
to abide the same. 
 

1. Specifications (General & Particular ) 
2. Drawings IF ANY 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto. 
4. Schedule or rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to Tenders 

attached hereto. 
 
I / We forward herewith the sum of Rs……………………………………….as Earnest Money, which shall be  
refunded should  this tender be rejected. I / We further  agree to deposit such sum which along with the 
sum of Rs…………………………mentioned above shall make up 50% of the fully Security Deposit  for this work 
as provided for under conditions of the BHARAT HEAVY ELECTRICALS LIMITED General Conditions of 
Contract. 
 
I / We further agree to execute all the work referred to in the said documents upon the terms & condition 
contained or referred therein and as detailed in Schedule ‘A’ and Bill of Quantities annexure  thereto an to 
carry out such deviations as may be ordered, vide conditions 6 of the BHEL Ltd., General Conditions  of 
Contract upto a maximum of 20% of the tendered of Rs……………………………………………………. 
 
I / WE further agree to refer all disputes, as required  by condition 62 of the General conditions of Contract 
to the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E. Ltd., in his sold 
discretion  whose decision shall be final and binding. 
 
 
WITNESS      Signature of the Contractor 
  
       Date : 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 

 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
        ……………………………. 
     Total     Rs. 
        …………………………… 
 
 
Rupees…………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………Shri……………………………………………………………………

……………… in the capacity of ………………………………………………………………………………… has been duly 

authorized by me / use  to sign the tender for and on behalf of 

……………………………….…………………………………………………………………………………………………………….………………

……………………………………………………………    ( in block letters )  

 
 
Date :        SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :       Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have been made in the Tender Document 

and as evidence that these alternations were made before the execution of contract agreement, they have 

been initialed by the Contractor and the   

……………………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………… is hereby 

authorized to sign and initial on my behalf  the documents forming part of this contract (Number of 

alternation in figures and words to be given me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals Limited, Unit Thriuverumbur, 

Tiruchirappalli – 620 014. for a sum of  Rs.. …………………………………….. 

…………………………………………………………………………………………….……………… 

…………………………………………………………………………………………….……………… 

…………………………………………………………………………………………….……………… at the item rates as indicated in 

the Bill of Quantities  attached to Schedule ‘A’. 

 
 
Signature ………………………………………. Date………………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
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PART-II _ PRICE BID (PB) 
(BILL OF QUANTITIES) 

(No rate shall be written here. Quote based on this BOQ should be given online in Excel format, only in eProcurement portal) 
 

Name of work: Annual Maintenance contract for maintenance of Township Quarters, Public Buildings, Construction of Civil and  

                            Structural Steel works, interior decorations, water supply, road patch works, drains, sewers, horticulture etc., in Township. 

 
Sl.No  Description Unit Cement

/Kg 
Rate (Rs) 

 I Annual Maintenance contract for maintenance of Township Quarters, Public 

Buildings, Construction of Civil and Structural Steel works, interior 

decorations, water supply, road patch works, drains, sewers, horticulture etc., 

in Township. 

 

 

   

1 

Earthwork excavation (TRENCHES) in soils given below by mechanical means (Hydraulic 
excavator)/manual means and depositing the excavated earth at suitable places within the 
initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, roads, 
narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper level and 
grade, watering and consolidating the subgrade to receive concrete bed, all as per standard 
specifications and instructions of Engineer-in-charge.  All kinds of soil except rock  

M3 0 95.36 

2 

Earthwork excavation (TRENCHES) in soils given below by mechanical means (Hydraulic 
excavator)/manual means and depositing the excavated earth at suitable places within the 
initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, roads, 
narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper level and 
grade, watering and consolidating the subgrade to receive concrete bed, all as per standard 
specifications and instructions of Engineer-in-charge.  Ordinary rock 

M3 0 152.89 

3 

Earthwork excavation (TRENCHES) in soils given below by mechanical means (Hydraulic 
excavator)/manual means and depositing the excavated earth at suitable places within the 
initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, roads, 
narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper level and 
grade, watering and consolidating the subgrade to receive concrete bed, all as per standard 
specifications and instructions of Engineer-in-charge.  Hard rock (requiring blasting) 

 

M3 0 275.57 
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Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

4 

Earthwork excavation (TRENCHES) in soils given below by mechanical means (Hydraulic 
excavator)/manual means and depositing the excavated earth at suitable places within the 
initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, roads, 
narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper level and 
grade, watering and consolidating the subgrade to receive concrete bed, all as per standard 
specifications and instructions of Engineer-in-charge.  Hard rock (blasting prohibited) 

 

M3 0 311.35 

5 

Earthwork excavation (TRENCHES) in soils given below by mechanical means (Hydraulic 
excavator)/manual means and depositing the excavated earth at suitable places within the 
initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, roads, 
narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper level and 
grade, watering and consolidating the subgrade to receive concrete bed, all as per standard 
specifications and instructions of Engineer-in-charge. Rate also includes bailing or pumping 
out water during excavation due to subsoil water, rain etc.  All kinds of soil except rock. 

 

M3 0 104.91 

6 

Earthwork excavation (TRENCHES) in soils given below by mechanical means (Hydraulic 
excavator)/manual means and depositing the excavated earth at suitable places within the 
initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, roads, 
narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper level and 
grade, watering and consolidating the subgrade to receive concrete bed, all as per standard 
specifications and instructions of Engineer-in-charge. Rate also includes bailing or pumping 
out water during excavation due to subsoil water, rain etc.  Ordinary rock. 

 

M3 0 168.16 

7 

Earthwork excavation (TRENCHES) in soils given below by mechanical means (Hydraulic 
excavator)/manual means and depositing the excavated earth at suitable places within the 
initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, roads, 
narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper level and 
grade, watering and consolidating the subgrade to receive concrete bed, all as per standard 
specifications and instructions of Engineer-in-charge. Rate also includes bailing or pumping 
out water during excavation due to subsoil water, rain etc. Hard rock (requiring blasting). 

M3 0 303.12 

8 

Earthwork excavation (TRENCHES) in soils given below by mechanical means (Hydraulic 
excavator)/manual means and depositing the excavated earth at suitable places within the 
initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, roads, 
narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper level and 
grade, watering and consolidating the subgrade to receive concrete bed, all as per standard 
specifications and instructions of Engineer-in-charge. Rate also includes bailing or pumping 
out water during excavation due to subsoil water, rain etc.   Hard rock (blasting prohibited) 

M3 0 342.46 
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9 

Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well as 10 
sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual means 
including disposal of earth at suitable places within a lead upto  50 metres and  lift upto 1.5 
metre, sectioning the subgrade to proper level and grade. Disposed soil are to be leveled 
and  neatly dressed.  All kinds of soil except rock  

 

M3 0 135 

10 

Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well as 10 
sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual means 
including disposal of earth at suitable places within a lead upto  50 metres and  lift upto 1.5 
metre, sectioning the subgrade to proper level and grade. Disposed soil are to be leveled 
and  neatly dressed.  Ordinary rock 

 

M3 0 142.92 

11 

Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well as 10 
sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual means 
including disposal of earth at suitable places within a lead upto  50 metres and  lift upto 1.5 
metre, sectioning the subgrade to proper level and grade. Disposed soil are to be leveled 
and  neatly dressed.  Hard rock (requiring blasting) 

 

M3 0 253.4 

12 

Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well as 10 
sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual means 
including disposal of earth at suitable places within a lead upto  50 metres and  lift upto 1.5 
metre, sectioning the subgrade to proper level and grade. Disposed soil are to be leveled 
and  neatly dressed.  Hard rock (blasting prohibited) 

 

M3 0 303.88 

13 
Earth work in surface excavation not exceeding 30 cm in depth but exceeding 1.5 m in width 
as well as 10 sqm on plan including disposal of excavated earth upto 50 m and lift upto 1.5 
m, disposed soil to be levelled and neatly dressed  All kinds of soil 

 

M2 0 26.83 

14 
Surface dressing of the ground in all kinds of soil (excluding rock) including removing 
vegetation and inequalities not exceeding 15cm deep and disposal of rubbish, lead upto 50 
m and lift upto 1.5 m. 

 

M2 0 6.59 

15 
Open timbering in trenches including strutting and shoring complete. (Measurements to be 
taken of the face area timbered)  Depth not exceeding 1.5 metre 

 
M2 0 39.61 

16 Open timbering in trenches including strutting and shoring complete. (Measurements to be 
taken of the face area timbered)  Depth exceeding 1.5 metre but not exceeding 3 metre 

M2 0 41.84 
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17 
Open timbering in trenches including strutting and shoring complete. (Measurements to be 
taken of the face area timbered)  Depth exceeding 3 metre but not exceeding 4.5 metre 

 
M2 0 45.56 

18 

Extra for Earthwork excavation (TRENCHES) in soils given below by mechanical means 
(Hydraulic excavator)/manual means and depositing the excavated earth at suitable places 
within the initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, 
roads, narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper 
level and grade, watering and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge.  All kinds of soil except rock 
in or under water and/ or liquid mud, including pumping out water as required 

 

M3 0 19.06 

19 

Extra for Earthwork excavation (TRENCHES) in soils given below by mechanical means 
(Hydraulic excavator)/manual means and depositing the excavated earth at suitable places 
within the initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, 
roads, narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper 
level and grade, watering and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge.  Ordinary rock  in or under 
water and/ or liquid mud, including pumping out water as required 
 

M3 0 30.59 

20 

Extra for Earthwork excavation (TRENCHES) in soils given below by mechanical means 
(Hydraulic excavator)/manual means and depositing the excavated earth at suitable places 
within the initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, 
roads, narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper 
level and grade, watering and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge.  Hard rock (requiring blasting)  
in or under water and/ or liquid mud, including pumping out water as required 
 

 

M3 0 55.11 

21 

Extra for Earthwork excavation (TRENCHES) in soils given below by mechanical means 
(Hydraulic excavator)/manual means and depositing the excavated earth at suitable places 
within the initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, 
roads, narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper 
level and grade, watering and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge.  Hard rock (blasting 
prohibited)  in or under water and/ or liquid mud, including pumping out water as required 

 

M3 0 62.27 
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22 

Extra for Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual 
means including disposal of earth at suitable places within a lead upto  50 metres and  lift 
upto 1.5 metre, sectioning the subgrade to proper level and grade. Disposed soil are to be 
leveled and  neatly dressed.  All kinds of soil except rock in or under water and/ or liquid mud, 
including pumping out water as required 

 

M3 0 26.98 

23 

Extra for Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual 
means including disposal of earth at suitable places within a lead upto  50 metres and  lift 
upto 1.5 metre, sectioning the subgrade to proper level and grade. Disposed soil are to be 
leveled and  neatly dressed.  Ordinary rock in or under water and/ or liquid mud, including 
pumping out water as required 

 

M3 0 28.58 

24 

Extra for Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual 
means including disposal of earth at suitable places within a lead upto  50 metres and  lift 
upto 1.5 metre, sectioning the subgrade to proper level and grade. Disposed soil are to be 
leveled and  neatly dressed.  Hard rock (requiring blasting) in or under water and/ or liquid 
mud, including pumping out water as required 

 

M3 0 50.67 

25 

Extra for Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual 
means including disposal of earth at suitable places within a lead upto  50 metres and  lift 
upto 1.5 metre, sectioning the subgrade to proper level and grade. Disposed soil are to be 
leveled and  neatly dressed.  Hard rock (blasting prohibited) in or under water and/ or liquid 
mud, including pumping out water as required 

 

M3 0 60.79 

26 
Extra for Earth work in surface excavation not exceeding 30 cm in depth but exceeding 1.5 
m in width as well as 10 sqm on plan including disposal of excavated earth upto 50 m and 
lift upto 1.5 m, disposed soil to be levelled and neatly dressed  All kinds of soil in or under 
water and/ or liquid mud, including pumping out water as required 

M2 0 5.38 

27 

Extra for Surface dressing of the ground in all kinds of soil (excluding rock) including 
removing vegetation and inequalities not exceeding 15cm deep and disposal of rubbish, lead 
upto 50 m and lift upto 1.5 m in or under water and/ or liquid mud, including pumping out 
water as required. 

 

M2 0 1.33 
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28 

Extra for Earthwork excavation (TRENCHES) in soils given below by mechanical means 
(Hydraulic excavator)/manual means and depositing the excavated earth at suitable places 
within the initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, 
roads, narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper 
level and grade, watering and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge.  All kinds of soil except rock 
in or under foul position, including pumping out water as required.   

 

M3 0 23.84 

29 

Extra for Earthwork excavation (TRENCHES) in soils given below by mechanical means 
(Hydraulic excavator)/manual means and depositing the excavated earth at suitable places 
within the initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, 
roads, narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper 
level and grade, watering and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge.  Ordinary rock in or under 
foul position, including pumping out water as required.   

 

M3 0 38.24 

30 

Extra for Earthwork excavation (TRENCHES) in soils given below by mechanical means 
(Hydraulic excavator)/manual means and depositing the excavated earth at suitable places 
within the initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, 
roads, narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper 
level and grade, watering and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge.  Hard rock (requiring blasting) 
in or under foul position, including pumping out water as required.   

 

M3 0 68.9 

31 

Extra for Earthwork excavation (TRENCHES) in soils given below by mechanical means 
(Hydraulic excavator)/manual means and depositing the excavated earth at suitable places 
within the initial lead of 50 meter and initial lift of 1.5 meter for foundation in building works, 
roads, narrow drains, sewers, bridges, pipe lines etc.,  sectioning the subgrade to proper 
level and grade, watering and consolidating the subgrade to receive concrete bed, all as per 
standard specifications and instructions of Engineer-in-charge.  Hard rock (blasting 
prohibited) in or under foul position, including pumping out water as required.   

M3 0 77.85 

32 

Extra for Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual 
means including disposal of earth at suitable places within a lead upto  50 metres and  lift 
upto 1.5 metre, sectioning the subgrade to proper level and grade. Disposed soil are to be 
leveled and  neatly dressed.  All kinds of soil except rock in or under foul position, including 
pumping out water as required.   

M3 0 33.77 
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33 

Extra for Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual 
means including disposal of earth at suitable places within a lead upto  50 metres and  lift 
upto 1.5 metre, sectioning the subgrade to proper level and grade. Disposed soil are to be 
leveled and  neatly dressed.  Ordinary rock in or under foul position, including pumping out 
water as required.   

 

M3 0 35.74 

34 

Extra for Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual 
means including disposal of earth at suitable places within a lead upto  50 metres and  lift 
upto 1.5 metre, sectioning the subgrade to proper level and grade. Disposed soil are to be 
leveled and  neatly dressed.  Hard rock (requiring blasting) in or under foul position, including 
pumping out water as required.   

 

M3 0 63.37 

35 

Extra for Earth work for Open  excavation (  exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) in soils given below by mechanical means (Hydraulic excavator)/manual 
means including disposal of earth at suitable places within a lead upto  50 metres and  lift 
upto 1.5 metre, sectioning the subgrade to proper level and grade. Disposed soil are to be 
leveled and  neatly dressed.  Hard rock (blasting prohibited) in or under foul position, 
including pumping out water as required.   

 

M3 0 75.99 

36 

Extra for Earth work in surface excavation not exceeding 30 cm in depth but exceeding 1.5 
m in width as well as 10 sqm on plan including disposal of excavated earth upto 50 m and 
lift upto 1.5 m, disposed soil to be levelled and neatly dressed  All kinds of soil in or under 
foul position, including pumping out water as required.   

 

M2 0 6.71 

37 

Extra for Surface dressing of the ground in all kinds of soil (excluding rock) including 
removing vegetation and inequalities not exceeding 15cm deep and disposal of rubbish, lead 
upto 50 m and lift upto 1.5 m in or under foul position, including pumping out water as 
required.  . 

 

M2 0 1.67 

38 Extra for every additional lift of 1.5 metre or part thereof in : All kinds of soil excluding rock.  

 
M3 0 24.6 

39 Extra for every additional lift of 1.5 metre or part thereof in : Ordinary or hard rock 

 
M3 0 44.12 

40 Extra for every additional  lead of 10 metre or part thereof over the initial lead for all kinds of 
soil. 

M3 0 24.6 
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41 Supply and filling with river sand in foundation, plinth, under floor etc. including watering, 
ramming, consolidating and dressing complete. 

M3 0 381.24 

42 Supply and spreading/filling with stone dust complying with standard specifications. 

 
M3 0 189.8 

43 
Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundation etc. 
in layers not exceeding 20 cm in depth, consolidating each deposited layer by ramming and 
watering, lead upto 50 m and lift up to 1.5 m etc. complete. 

 

M3 0 59.81 

44 
Labour charges for mixing the earth, red earth, sand, manure, coconut waste etc. thoroughly 
to the required proportion and carrying the same and filling it in the excavated pits/areas at 
various locations with all leads  and lifts. Rate excludes cost of materials. 

 

M3 0 65.11 

45 Ploughing the existing ground in all kinds of soil to a depth of 15  to 25 cm and watering the 
same. 

M2 0 6.71 

46 Labour charges for breaking clods,  consolidating, sectioning etc. 

 
M3 0 2.2 

47 Forming turfing  in slopes with initial watering, all as per instructions of Engineer-in-charge. 

 
M2 0 12.24 

48 Extra rate for consolidation of bunds etc. by means of the following, including watering.  Hand 
roller 

M3 0 7.31 

49 Extra rate for consolidation of bunds etc. by means of the following, including watering.  
Power roller including hire charges. 

M3 0 12.24 

50 Benching hard rock upto an aveage 10 cm depth 

 
M2 0 239.3 

51 Drilling holes in hard granite/RCC structure:  45 mm dia 

 
RM 0 93.76 

52 Drilling holes in hard granite/RCC structure:  50 mm dia 

 
RM 0 111.69 

53 Drilling holes in hard granite/RCC structure:  75mm dia 

 
RM 0 126.85 

54 
Bailing or pumping out water from  trenches, foundations etc., at all  depths wherever 
necessary as per standard specifications. 

 
HP/Hr 0 49.31 

55 Clearing grass and removal of rubbish upto a distance of 50 metre. 

 
M2 0 1.74 
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56 

Clearing jungle including uprooting of rank vegetation, grass, brushwood, trees and saplings 
of girth upto 30 cm measured at a height of 1 metre above ground level and removal of 
rubbish upto a distance of 50 metre. 

 

 

M2 0 3.41 

57 

Felling trees of girth (measured at a height of 1 metre above ground level) including cutting 
of trunks and branches, removing the roots from the soil and then filling the pit and 
depression, stacking of serviceable materials and disposal of unserviceable materials.  
Beyond 30 cm girth upto and including 60 cm girth 

 

EA 0 105.51 

58 

Felling trees of girth (measured at a height of 1 metre above ground level) including cutting 
of trunks and branches, removing the roots from the soil and then filling the pit and 
depression, stacking of serviceable materials and disposal of unserviceable materials.  
Beyond 60 cm girth upto and including 120 cm girth 

 

EA 0 465.15 

59 

Felling trees of girth (measured at a height of 1 metre above ground level) including cutting 
of trunks and branches, removing the roots from the soil and then filling the pit and 
depression, stacking of serviceable materials and disposal of unserviceable materials.  
Beyond 120 cm girth upto and including 240 cm girth 

 

EA 0 2146.01 

60 

Felling trees of girth (measured at a height of 1 metre above ground level) including cutting 
of trunks and branches, removing the roots from the soil and then filling the pit and 
depression, stacking of serviceable materials and disposal of unserviceable materials. Above 
240 cm girth 

 

EA 0 4307.37 

61 
Supplying Chlorpyriphos / Lindane emulsifiable concentrate of 20 % (chemical emulsion) in 
sealed containers at site of work. 

 
L 0 133.48 

62 

Labour charges for pre-constructional anti-termite treatment by diluting and injecting 
chemical emulsion which will be supplied by BHEL at free of cost  and creating a continuous 
chemical barrier under and alround the column pits, wall trenches, basement excavation, top 
surface of plinth filling, junction of wall and floor, along the external perimeter of building, 
expansion joints, over the top surface of consolidated earth, surrounding of pipes and 
conduits etc. complete , all as per standard specification. (Plinth area of building at ground 
floor only shall be measured for payment)     

                                                                                                                                                                                                            

M2 0 108.13 
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63 

Diluting and injecting  pre-constructional anti-termite treatment by chemical emulsion   and 
creating a continuous chemical barrier under and alround the column pits, wall trenches, 
basement excavation, top surface of plinth filling, junction of wall and floor, along the external 
perimeter of building, expansion joints, over the top surface of consolidated earth, 
surrounding of pipes and conduits etc. complete , all as per standard specification. (Plinth 
area of building at ground floor only shall be measured for payment). Rate includes cost of 
Chemical emulsion, labour charges and all other incidentals etc as per instuctions of 
Engineer in charge.       

                                                                                                                                                                                                          

M2 0 361.76 

64 

Labour charges for post-constructional anti-termite treatment by diluting and injecting 
chemical emulsion (will be supplied by BHEL at free of cost), all as per standard specification. 
Along external wall where the apron is not provided using chemical emulsion @ 7.5 litres / 
sqm of the vertical surface of the substructure to a depth of 300 mm including excavation 
channel along the wall and  rodding etc. complete. 

 

M 0 8.6 

65 

Labour charges for post-constructional anti-termite treatment by diluting and injecting 
chemical emulsion (will be supplied by BHEL at free of cost), all as per standard specification. 
Along the external wall below concrete or masonry apron using chemical emulsion @ 2.25 
litres per linear metre including drilling and plugging holes etc. 

 

M 0 13.19 

66 

Labour charges for post-constructional anti-termite treatment by diluting and injecting 
chemical emulsion (will be supplied by BHEL at free of cost), all as per standard specification. 
Treatment of soil under existing floors, using chemical emulsion @ one litre per hole, 300 
mm apart including drilling 12 mm dia holes and plugging with cement mortar  1:2 (1 cement 
: 2 coarse sand) to match the existing floor.   (Requirement of chemical emulsion - 
Chlorpyriphos/Lindane E.C 20 % with 1 % concentration - 5 litre / 9 SQM) 

 

 

M2 0 68.67 

67 

Labour charges for post-constructional anti-termite treatment by diluting and injecting 
chemical emulsion (will be supplied by BHEL at free of cost), all as per standard specification. 
Treatment of existing masonry using chemical emulsion @ one litre per hole at 300 mm 
interval including drilling holes at 45 degree and plugging them with cement mortar  1:2 (1 
cement : 2 coarse sand) to the full depth of the hole.                (Requirement of chemical 
emulsion - Chlorpyriphos/Lindane E.C 20 % with 1 % concentration - 1.70 litre / 10 RM) 
 

 

M 0 10.23 
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68 

Labour charges for post-constructional anti-termite treatment by diluting and injecting 
chemical emulsion (will be supplied by BHEL at free of cost), all as per standard specification. 
Treatment at points of contact of wood work by chemical emulsion Chlorpyriphos/Lindane (in 
oil or kerosene based solution) @ 0.50 litre per hole by drilling 6 mm dia holes at downward 
angle of 45 degree at 150 mm centre to centre and sealing the same. Rate includes cost of 
kerosene but excludes chemical. (Requirement of chemical emulsion - 
Chlorpyriphos/Lindane E.C 20 % with 1 % concentration - 1.70 litre / 10 RM) 

 

M 0 93.84 

69 

Diluting and injecting chemical emulsion (BIFLEX T.C 2.5 EC in 20 L/Equivalent) for post-
constructional anti-termite treatment, all as per standard specification. Rate includes cost of 
Chemical emulsion, labour charges and all other incidentals etc as per instuctions of 
Engineer in charge.   Along external wall where the apron is not provided using chemical 
emulsion @ 7.5 litres / sqm of the vertical surface of the substructure to a depth of 300 mm 
including excavation channel along the wall and rodding etc. complete.        

                                                                                                                                                         

RM 0 50.26 

70 

Diluting and injecting chemical emulsion (BIFLEX T.C 2.5 EC in 20 L/Equivalent) for post-
constructional anti-termite treatment, all as per standard specification. Rate includes cost of 
Chemical emulsion, labour charges and all other incidentals etc as per instuctions of 
Engineer in charge.  Along the external wall below concrete or masonry apron using chemical 
emulsion @ 2.25 litres per linear metre including drilling and plugging holes etc. 

 

RM 0 54.84 

71 

Diluting and injecting chemical emulsion (BIFLEX T.C 2.5 EC in 20 L/Equivalent) for post-
constructional anti-termite treatment, all as per standard specification. Rate includes cost of 
Chemical emulsion, labour charges and all other incidentals etc as per instuctions of 
Engineer in charge.   Treatment of soil under existing floors, using chemical emulsion @ one 
litre per hole, 300 mm apart including drilling 12 mm dia holes and plugging with cement 
mortar  1:2 (1 cement : 2 coarse sand) to match the existing floor.             

 

M2 0 274.36 

72 

Diluting and injecting chemical emulsion (BIFLEX T.C 2.5 EC in 20 L/Equivalent) for post-
constructional anti-termite treatment, all as per standard specification. Rate includes cost of 
Chemical emulsion, labour charges and all other incidentals etc as per instuctions of 
Engineer in charge.  Treatment of existing masonry using chemical emulsion @ one litre per 
hole at 300 mm interval including drilling holes at 45 degree and plugging them with cement 
mortar  1:2 (1 cement : 2 coarse sand) to the full depth of the hole.                 
 

 

RM 0 73.18 
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73 

Diluting and injecting chemical emulsion (BIFLEX T.C 2.5 EC in 20 L/Equivalent) for post-
constructional anti-termite treatment, all as per standard specification. Rate includes cost of 
Chemical emulsion, labour charges and all other incidentals etc as per instuctions of 
Engineer in charge.  Treatment at points of contact of wood work by chemical emulsion  (in 
oil or kerosene based solution) @ 0.50 litre per hole by drilling 6 mm dia holes at downward 
angle of 45 degree at 150 mm centre to centre and sealing the same. Rate includes cost of 
kerosene, chemical emulsion.  

 

RM 0 156.75 

74 

Hire charges for engaging earth moving machinery (Hydraulic Excavator) to attend to 
channeling works at river bed, pipe line burst works, cleaning the areas including uprooting 
thorny plants/heavy jungles/trees etc.of all heights and leveling the areas thereafter including 
all debris etc., all as per instructions of Engineer-in-charge. Rate includes hire, fuel, operation 
charges, to and fro charges for machinery, all labour and all other incidentals etc., complete. 

HR 0 833.8 

75 

Providing and laying in position plain cement concrete of specified grade including 
consolidation, curing etc. complete, all as per standard specifications. All works upto plinth 
level. Rate excludes  cost of centring and shuttering.  1:1:2 with graded stone aggregate 20 
mm nominal size. 

 

M3 610 1531.08 

76 

Providing and laying in position plain cement concrete of specified grade including 
consolidation, curing etc. complete, all as per standard specifications. All works upto plinth 
level. Rate excludes  cost of centring and shuttering.  1:1.5:3 with graded stone aggregate 
20 mm nominal size. 

 

M3 400 1495.27 

77 

Providing and laying in position plain cement concrete of specified grade including 
consolidation, curing etc. complete, all as per standard specifications. All works upto plinth 
level. Rate excludes  cost of centring and shuttering.  1:2:4 with graded stone aggregate 20 
mm nominal size. 

 

M3 320 1410.19 

78 

Providing and laying in position plain cement concrete of specified grade including 
consolidation, curing etc. complete, all as per standard specifications. All works upto plinth 
level. Rate excludes  cost of centring and shuttering. 1:2:4 with graded stone aggregate 40 
mm nominal size. 

 

M3 320 1414.54 

79 
Providing and laying in position plain cement concrete of specified grade including 
consolidation, curing etc. complete, all as per standard specifications. All works upto plinth 
level. Rate excludes  cost of centring and shuttering. 1:3:6 with graded stone aggregate 40 
mm nominal size. 

M3 220 1450.58 
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80 

Providing and laying in position plain cement concrete of specified grade including 
consolidation, curing etc. complete, all as per standard specifications. All works upto plinth 
level. Rate excludes  cost of centring and shuttering. 1:4:8 with graded stone aggregate 40 
mm nominal size. 

 

M3 170 1446.64 

81 

Providing and laying in position plain cement concrete of specified grade including 
consolidation, curing etc. complete, all as per standard specifications. All works upto plinth 
level. Rate excludes  cost of centring and shuttering. 1:5:10 with graded stone aggregate 40 
mm nominal size. 

 

M3 130 1443.5 

82 

Providing and laying in position plain cement concrete of specified grade including 
consolidation, curing etc. complete, all as per standard specifications. All works upto plinth 
level. Rate excludes  cost of centring and shuttering. 1:4:8 with graded stone aggregate 20 
mm nominal size. 

 

M3 170 1604.91 

83 

Providing and laying in position specified grade of reinforced cement concrete including 
vibration charges, curing etc. complete but excluding   cost of centring, shuttering, finishing 
and reinforcement. 1:1:2 with graded stone aggregate 20 mm nominal size - All works upto 
plinth level.  

 

M3 610 1676.39 

84 

Providing and laying in position specified grade of reinforced cement concrete including 
vibration charges, curing etc. complete but excluding   cost of centring, shuttering, finishing 
and reinforcement.1:1.5:3 with graded stone aggregate 20 mm nominal size - All works upto 
plinth level. 

 

M3 400 1640.58 

85 

Providing and laying in position specified grade of reinforced cement concrete including 
vibration charges, curing etc. complete but excluding   cost of centring, shuttering, finishing 
and reinforcement. 1:2:4 with graded stone aggregate 20 mm nominal size - All works upto 
plinth level. 

 

M3 320 1694.47 

86 

Providing and laying in position specified grade of reinforced cement concrete including 
vibration charges, curing etc. complete but excluding   cost of centring, shuttering, finishing 
and reinforcement. 1:1:2 with graded stone aggregate 20 mm nominal size - Above plinth to 
floor five level. 
 

 

M3 610 2139.34 
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87 

Providing and laying in position specified grade of reinforced cement concrete including 
vibration charges, curing etc. complete but excluding   cost of centring, shuttering, finishing 
and reinforcement.1:1.5:3 with graded stone aggregate 20 mm nominal size - Above plinth 
to floor five level. 

 

M3 400 2103.53 

88 

Providing and laying in position specified grade of reinforced cement concrete including 
vibration charges, curing etc. complete but excluding   cost of centring, shuttering, finishing 
and reinforcement.1:2:4 with graded stone aggregate 20 mm nominal size - Above plinth to 
floor five level. 

 

M3 320 2157.42 

89 

Straightening, cutting, bending, placing in position of MS/CTD bars and  binding with MS 
binding wires of 18/20 gauge etc. for reinforcement of RCC works. Rate includes cover 
blocks, cost of binding wire , conveyance of MS/ CTD bars from BHEL stores to site of work, 
labour etc. complete. MS/CTD bars will be supplied by BHEL at Stores at free of cost. 

 

MT 0 5639.07 

90 

Centring and shuttering including strutting, propping, assembling etc. and removal of form 
work. Upto a maximum height of 4.50 metre of each floor and also upto floor five level.  
Foundations, footings, bases of columns, equipment foundations, precast slabs, kerbs etc. 
for mass concrete. 

 

M2 0 126.81 

91 

Centring and shuttering including strutting, propping, assembling etc. and removal of form 
work. Upto a maximum height of 4.50 metre of each floor and also upto floor five level.  Walls 
(any thickness) including attached pilasters, plinth, stairs, chimney, shafts and string courses 
etc. 

 

M2 0 221.07 

92 
Centring and shuttering including strutting, propping, assembling etc. and removal of form 
work. Upto a maximum height of 4.50 metre of each floor and also upto floor five level. 
Suspended floors, roofs, landings, balconies, access platform and sunshades. 

 

M2 0 245.33 

93 
Centring and shuttering including strutting, propping, assembling etc. and removal of form 
work. Upto a maximum height of 4.50 metre of each floor and also upto floor five level. Lintels, 
beams, plinth beams, girders, bressumers and cantilevers 

 

M2 0 192.15 

94 
Centring and shuttering including strutting, propping, assembling etc. and removal of form 
work. Upto a maximum height of 4.50 metre of each floor and also upto floor five level. 
Columns, pillars, piers, abutments, posts and struts. 

M2 0 281.75 
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95 
Centring and shuttering including strutting, propping, assembling etc. and removal of form 
work. Upto a maximum height of 4.50 metre of each floor and also upto floor five level. 
Arches, domes, vaults upto 6 m span 

M2 0 594.12 

96 
Centring and shuttering including strutting, propping, assembling etc. and removal of form 
work. Upto a maximum height of 4.50 metre of each floor and also upto floor five level. Well 
steining 

M2 0 346.03 

97 

Extra for Centring and shuttering including strutting, propping, assembling etc. and removal 
of form work. Upto a maximum height of 4.50 metre of each floor and also upto floor five 
level.  Foundations, footings, bases of columns, equipment foundations, precast slabs, kerbs 
etc. for mass concrete in circular work. 

 

M2 0 25.36 

98 
Extra for Centring and shuttering including strutting, propping, assembling etc. and removal 
of form work. Upto a maximum height of 4.50 metre of each floor and also upto floor five 
level. Lintels, beams, plinth beams, girders, bressumers and cantilevers in circular work. 

 

M2 0 38.43 

99 
Extra for Centring and shuttering including strutting, propping, assembling etc. and removal 
of form work. Upto a maximum height of 4.50 metre of each floor and also upto floor five 
level. Columns, pillars, piers, abutments, posts and struts in circular work. 

 

M2 0 56.36 

100 
Centring and shuttering including strutting, propping, assembling etc. and removal of form 
work. Upto a maximum height of 4.50 metre of each floor and also upto floor five level. 
Pockets or holes in foundations for holding down bolts. 

 

M2 0 514.87 

101 

Extra for additional height in centring, shuttering wherever required with adequate bracing, 
propping etc. including cost of de-shuttering and de-centring at all levels, over a height of 4.5 
metre for every additional height of 1 metre or part there of.  For suspended floors, roofs, 
landing, beams and balconies (Plan area to be measured)  

 

M2 0 125.26 

102 

Providing and laying in position machine batched, machine mixed and machine vibrated 
design mix of reinforcd cement concrete of specified grade for structrural elements using 10 
to 20 mm hard broken granite stone jelly, excluding  cost of centring, shuttering, finishing and 
reinforcement but including admixtures in recommended proportions (as per IS:9103) to 
accelerate, retard setting of concrete, improve workability without impairing strength and 
durability, all  as per directions of Engineer-in-charge.  M-20 Grade reinforced cement 
concrete. All work in foundation, basement and upto Floor V level. 

 

M3 383 2068.28 
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103 

Providing and laying in position machine batched, machine mixed and machine vibrated 
design mix of reinforcd cement concrete of specified grade for structrural elements using 10 
to 20 mm hard broken granite stone jelly, excluding  cost of centring, shuttering, finishing and 
reinforcement but including admixtures in recommended proportions (as per IS:9103) to 
accelerate, retard setting of concrete, improve workability without impairing strength and 
durability, all  as per directions of Engineer-in-charge.  M-25 Grade reinforced cement 
concrete. All work in foundation, basement and upto Floor V level. 

 

M3 410 2074.68 

104 

Providing and laying in position machine batched, machine mixed and machine vibrated 
design mix of reinforcd cement concrete of specified grade for structrural elements using 10 
to 20 mm hard broken granite stone jelly, excluding  cost of centring, shuttering, finishing and 
reinforcement but including admixtures in recommended proportions (as per IS:9103) to 
accelerate, retard setting of concrete, improve workability without impairing strength and 
durability, all  as per directions of Engineer-in-charge.  M-30 Grade reinforced cement 
concrete. All work in foundation, basement and upto Floor V level. 

 

M3 420 2077.03 

105 

Providing and laying in position machine batched, machine mixed and machine vibrated 
design mix of reinforcd cement concrete of specified grade for structrural elements using 10 
to 20 mm hard broken granite stone jelly, excluding  cost of centring, shuttering, finishing and 
reinforcement but including admixtures in recommended proportions (as per IS:9103) to 
accelerate, retard setting of concrete, improve workability without impairing strength and 
durability, all  as per directions of Engineer-in-charge.  M-35 Grade reinforced cement 
concrete. All work in foundation, basement and upto Floor V level. 

 

M3 428 2078.97 

106 Extra for laying plain / reinforced concrete in or under foul conditions. 

 
M3 0 94.9 

107 

Providing vertical drops, fins, facias etc., for the following thickness with 1:2:4 cement 
concrete using 6 mm granite stone chips for inner core applied on chickenmesh and neatly 
plastered with cement mortar 1:4, 12mm thick on both faces, finishing, curing etc., complete.  
Rate includes cost of all materials and labour but excluding fabrication charges for 
reinforcement. 75mm thick                         

 

M2 24.76 638.69 

108 

Providing vertical drops, fins, facias etc., for the following thickness with 1:2:4 cement 
concrete using 6 mm granite stone chips for inner core applied on chickenmesh and neatly 
plastered with cement mortar 1:4, 12mm thick on both faces, finishing, curing etc., complete.  
Rate includes cost of all materials and labour but excluding fabrication charges for 
reinforcement.  60 mm thick 

M2 20.68 629.56 



CONTRACTOR SEAL & SIGN                     Page 177 of 313 ACCEPTING OFFICER 
 

Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

109 

Providing, hoisting and fixing upto floor five level precast reinforced cement concrete  
elements like slabs etc. of 25 to 150 mm thick in required sizes with mix 1:2:4 using 10 to 20 
mm size hard broken granite stone jelly  for cupboards, shelves etc.  including setting in 
cement mortar 1:3, cost of centring, shuttering and finishing with neat cement punning on 
exposed surfaces but excluding the cost of reinforcement and fabrication charges. 

 

M3 320 4800.15 

110 

Providing, hoisting and fixing upto floor V level plain  cement concrete  elements like slabs 
etc. of 25 to 150 mm thick of required sizes in mix 1:2:4 using 10 to 20 mm size hard broken 
granite stone jelly. Rate includes  centring, shuttering and finishing with neat cement punning 
on exposed surfaces but excluding pointing. 

 

M3 320 3963.24 

111 
Carrying from departmental stores / stack yard and fixing in position of  25 to 150 mm thick 
Plain / R C C precast elements like slabs etc. to the correct line, level, plumb and alignment, 
all as per standard specifications.  Rate excludes   cost of precast slabs and pointing. 

 

M3 0 384 

112 

Providing precast cement concrete Jali 1:2:4 using graded stone aggregate 6 mm nominal 
size with suitable reinforcement including centring and shuttering, roughening, cleaning, 
fixing and finishing in cement mortar 1:3 etc.complete. Rate excludes reinforcement steel 
and fabrication charges.  50 mm thick   

 

M2 12.8 408.37 

113 

Providing precast cement concrete Jali 1:2:4 using graded stone aggregate 6 mm nominal 
size with suitable reinforcement including centring and shuttering, roughening, cleaning, 
fixing and finishing in cement mortar 1:3 etc.complete. Rate excludes reinforcement steel 
and fabrication charges.  40 mm thick 

 

M2 10.24 349.97 

114 

Providing  and  fixing  RCC precast perforated  lawn drain  cover slabs of following thickness 
in mix 1:2:4 using graded stone aggregate 10 mm nominal size including moulding, 
shuttering, finishing, carrying and fixing in position etc., complete. Rate excludes 
reinforcement steel and fabrication charges.  75 mm thick 

 

M2 19.84 200.83 

115 

Providing  and  fixing  RCC precast perforated  lawn drain  cover slabs of following thickness 
in mix 1:2:4 using graded stone aggregate 10 mm nominal size including moulding, 
shuttering, finishing, carrying and fixing in position etc., complete. Rate excludes 
reinforcement steel and fabrication charges.  50 mm thick 
 

 

M2 12.8 122.49 
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116 

Precasting, carrying and fixing  in position of RCC louvers including 60 mm thick side posts, 
60 mm thick intermittent lintel and 100 mm thick top lintel, 40 mm thick louver slabs lintels 
etc. (all precast) in cement concrete 1:2:4  using graded stone aggregate 10 mm nominal  
size with  specified reinforcement, all  as  per standard drawing and instructions  of Engineer-
in-charge. Rate  includes  supply and fixing of holdfasts, moulding, scaffolding for  fixing at 
specified levels,  finishing  and also  filling  the  gap between precast lintels with insitu cement  
concrete  of mix 1:2:4  using 10 mm and  down    graded hard broken  granite stone  jelly 
and filling the gap recesses  of  side walls with C.M 1:5,  cutting and forming chases in brick 
masonry, finishing jambs wherever necessary  and  making  good all  damages to  suit   the 
existing  work but excluding cost  of fabrication charges for reinforcement steel. 

 

M2 34.73 585.78 

117 

Precasting and fixing in position of RCC cable trench cover slabs of following thickness in 
mix 1:2:4 using  graded stone aggregate 12 mm nominal  size with top 15 mm  thick  finished  
with hardening compound of proportion one part of ironite or equivalent, four parts of cement 
and eight parts of 6 mm gauge hard granite stone chips (the proportion being by  weight) 
including welding  reinforcement rods to the frame work, all as per drawing, specifications 
and instructions  of  Engineer-in-charge but  excluding cost of M.S frame work which  will  be  
paid  separately. Reinforcement rods and M.S frames will  be supplied by  BHEL at stores at 
free of cost.  69mm thick slab 

 

M2 26.03 412.09 

118 

Precasting and fixing in position of RCC cable trench cover slabs of following thickness in 
mix 1:2:4 using  graded stone aggregate 12 mm nominal  size with top 15 mm  thick  finished  
with hardening compound of proportion one part of ironite or equivalent, four parts of cement 
and eight parts of 6 mm gauge hard granite stone chips (the proportion being by  weight) 
including welding  reinforcement rods to the frame work, all as per drawing, specifications 
and instructions  of  Engineer-in-charge but  excluding cost of M.S frame work which  will  be  
paid  separately. Reinforcement rods and M.S frames will  be supplied by  BHEL at stores at 
free of cost.  150mm thick slab 

 

M2 52 558.46 

119 
Encasing  rolled steel sections in  beams and columns in cement  concrete  1:2:4 using 
graded stone  aggregate 12.50 mm nominal size including centering, shuttering etc.  
complete but excluding cost  of reinforcement and fabrication charges. 

M3 320 3091.5 

120 

Providing balustrade for an overall  thickness of 100 mm with cement concrete 1:2:4 using 
12 to 20 mm size hard broken granite stone jelly for 75 mm thick inner core applied on 
chickenmesh and neatly plastered with cement mortar 1:4 on both faces and hand rail 
plastered in CM 1:4 with an admixture of red oxide including finishing, polishing curing etc., 
complete.  Rate includes cost of all materials and labour but excluding cost of reinforcement 
and fabrication charges. 

M2 32.92 753.98 
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121 
Extra for providing and fixing expanded metal mesh of size 20 x 60 mm and strands 3.25 
mm wide 1.6 mm thick weighing 3.64 kg. per sqm for encasing of rolled steel sections in 
beams, columns and grillage excluding cost of hangers. 

 

M2 0 269.73 

122 Providing and fixing in position of copper plate as per design for expansion joints. 

 
KG 0 211.17 

123 Providing and filling in position of blown bitumen in expansion joints. 

 
M3 0 34500 

124 
Providing and filling in position of bitumen mix filler of proportion 80 Kg of  hot bitumen, 1 Kg 
of cement and 0.25 cubicmetre of coarse sand for expansion joints. 

 
M3 0 10695 

125 
Providing and fixing in position of 12 mm thick bitumen impregnated fibre board conforming 
to IS:1838 including cost of primer, sealing compound in expansion joints. 

 
M2 0 282.9 

126 
Extra for providing and mixing water proofing material 'Impermo' or equivalent in cement 
concrete work at 1 Kg per 50 Kg of cement. 

 
KG 0 28.98 

127 

Labour charges for attending to spalling of concrete in ceiling of buildings. Scope of step by 
step activities are given:-   i) Removing the loose concrete / plaster by knocking with a 2 lbs 
hammer, scrapping with steel wire brush and exposing the sound concrete. ii) Removing the 
rust in reinforcement by scraping with steel brush.    iii) Washing the concrete surface and 
reinforcement. (By jetting water)    iv) Applying passivator coat (2 K.G cement and 1 Lit. Roff 
bond repair) on rusted reinforcement and bond coat using CM 1:3 and Roff bond repair (5 
K.G cement and 1 Lit. Roff bond repair) in layers of 6 mm thick to match with the existing 
surface. Roff bond repair mix shall be prepared in the proportion as directed by Engineer-in-
charge.    (or)      Applying rust primer on the steel and maricrete mix to the surface to be 
attended to by adding water in proportion as directed by Engineer-in-charge in layers of 6 
mm thick to match with the existing surface.   v) Finishing the surface with clean trowel.    
Note:-    i) Cement and  the said chemicals will be supplied by BHEL at Stores at free of cost.   
ii) Rate includes scaffolding, tools, labour, incidentals etc. complete.      

       

M2 0 80.73 

128 
Providing and placing in position PVC water stops serrated with central bulb, 225 mm wide 
and 8-11 mm thick for construction / expansion joints between two RCC members and fixed 
to the reinforcement with binding wire before pouring concrete etc. complete. 

 

RM 0 350.23 
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129 
Random  rubble  masonry in foundation and basement in the mix given below including 
simultaneous flush pointing, all as  per standard specifications.   Cement mortar 1:5 

 
M3 102.3 1345.87 

130 
Random  rubble  masonry in foundation and basement in the mix given below including 
simultaneous flush pointing, all as  per standard specifications.  In cement mortar 1:6 

 
M3 82.5 1344.28 

131 
Coursed rubble masonry (second sort) with hard stone in foundation and plinth with Cement 
mortar 1:6. 

 
M3 75 1569.33 

132 
Extra for random rubble masonry with hard stone curved on plan for a mean radius not 
exceeding 6 metre. 

 
M3 0 228.76 

133 
Extra for random rubble and coursed rubble masonry with hard stone  in superstructure 
above plinth level and upto floor five level. 

 
M3 0 489.29 

134 Extra for laying stone work in or under foul position. 

 
M3 0 94.9 

135 
Labour charges for providing random  rubble  masonry in foundation and basement in the 
mixes specified  including simultaneous flush pointing, all as  per standard specifications. 
Rough stones and bond stones will be supplied by BHEL at free of cost, at site of work.   

 

M3 0 412.96 

136 
Providing rough stone dry packing for aprons   and revetments including filling interstices 
with spalls, wedging, consolidating and  preparing  the  surface, all  as per standard 
specifications. 

 

M3 0 975.55 

137 
Labour charges for providing rough stone dry packing for aprons   and revetments including 
filling interstices with spalls, wedging, consolidating and  preparing  the  surface, all  as per 
standard specifications. Rough stones will be supplied by BHEL at site at free of cost. 

 

M3 0 670.38 

138 

Providing  hollow block masonry in cement mortar 1:5 using hollow block of  sizes 400 x 200 
x 200 mm / 400 x 150 x 200 mm / 400 x 100 x 200 mm or thereabouts of approved good 
quality including simultaneous flush pointing, all as per standard specification. Rate  includes 
cost of hollow blocks, conveying, leading, loading, unloading, labour, incidentals etc., 
complete. Upto 4.50 m height from plinth level. 

 

M3 23.77 2358.25 
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139 
Brick work with F.P.S bricks ( second class ground moulded chamber bricks ) of class 
designation 50/75 in foundation and plinth in:   Cement mortar 1:3 

 
M3 127.5 2823.78 

140 
Brick work with F.P.S bricks ( second class ground moulded chamber bricks ) of class 
designation 50/75 in foundation and plinth in:   Cement mortar 1:4 

 
M3 95 2821.2 

141 
Brick work with F.P.S bricks ( second class ground moulded chamber bricks ) of class 
designation 50/75 in foundation and plinth in:   Cement mortar 1:5 

 
M3 77.5 2566.87 

142 
Brick work with F.P.S bricks ( second class ground moulded chamber bricks ) of class 
designation 50/75 in foundation and plinth in:   Cement mortar 1:6 

 
M3 62.5 2818.62 

143 
Brick work with modular bricks ( second class table moulded chamber bricks ) of class 
designation 50/75 in foundation and plinth in:  Cement mortar 1:3 

 
M3 112.2 2955.44 

144 
Brick work with modular bricks ( second class table moulded chamber bricks ) of class 
designation 50/75 in foundation and plinth in:  Cement mortar 1:4 

 
M3 83.6 2953.21 

145 
Brick work with modular bricks ( second class table moulded chamber bricks ) of class 
designation 50/75 in foundation and plinth in:  Cement mortar 1:5 

 
M3 68.2 2951.99 

146 
Brick work with modular bricks ( second class table moulded chamber bricks ) of class 
designation 50/75 in foundation and plinth in:  Cement mortar 1:6 

 
M3 55 2950.93 

147 Extra for Brick work in superstructure above plinth upto floor three level in all shapes and 
sizes.  

M3 0 187.16 

148 Extra  for brick work with bricks curved on plan upto a mean radius not exceeding 6 metre. 

 
M3 0 359.22 

149 
Extra charges for providing half brick masonry, brick on edge walls, fins, balustrade etc.over 
and above the brick work rates of  0310 and  0311.  

 
M3 0 225.58 

150 Honey-comb brick work 10 / 11.40 cm thick with FPS bricks of class designation 50 in cement 
mortar 1:4. 

M2 6.56 238.13 

151 Extra for laying brick work in or under foul position. 

 
M3 0 94.9 
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152 
Providing and filling with 20 mm brick jelly including filling the voids (max.of 10%) with river 
sand and compacted well with wooden hammer etc. complete. 

 
M3 0 521.13 

153 

Rectifying the wall cracks by chipping off the existing plastered surfaces to the required width, 
depth and applying cement slurry in the cracks to the required depth, making good all 
damages and finishing to match with the existing one by plastering with C.M 1:5, 12/15mm 
thick and a coat of white wash / snowcem / distemper etc. as the case may be. 

 

M2 0 64.38 

154 

Rectifying the wall cracks by chipping off the existing plastered surfaces to the required width, 
depth and applying cement slurry in the cracks to the required depth, making good all 
damages, providing chickenmesh and finishing to match with the existing one by plastering 
with C.M 1:5, 12/15mm thick and a coat of white wash / snowcem / distemper etc. as the 
case may be. 

 

M2 0 92.25 

155 

Brick work with mechanized autoclaved fly ash lime bricks made up of fly ash, lime, gypsum 
and coarse sand / stone dust to size 230 mm x 110 mm x 70 mm or thereabouts confirming 
to IS 12894 of class desigination 50 (min) in foundation, plinth and superstructure above 
plinth up to floor V level as per standard specifications and instructions of Engineer in charge 
In cement mortar 1:5 

 

M3 77.5 3275.09 

156 

Brick work with non modular fly ash lime bricks (FALG Bricks) conforming to IS:12894, class 
designation 10 average compressive strength in foundation, plinth and superstructure above 
plinth up to floor V level as per standard specifications and instructions of Engineer in charge 
In cement mortar 1:5 

 

M3 95 3153.28 

157 
Providing best wooden frames for doors, windows, ventilators and other frames, wrought 
framed and fixed in position. All as per standard specifications and drawings. Rate includes 
cost of wood, holdfasts, other materials, labour etc. complete.  In Teak wood  

 

M3 0 107175.7 

158 
Providing best wooden frames for doors, windows, ventilators and other frames, wrought 
framed and fixed in position. All as per standard specifications and drawings. Rate includes 
cost of wood, holdfasts, other materials, labour etc. complete.  In Country wood 

 

M3 0 45301.9 

159 
Providing best wooden frames for false ceiling, partitions etc. sawn and put up in position. 
All as per standard specifications and drawings. Rate includes cost of wood, M.S 
suspenders, screws, nails, other materials involved, labour, etc. complete.  In Teak wood  

M3 0 111466.55 
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160 
Providing best wooden frames for false ceiling, partitions etc. sawn and put up in position. 
All as per standard specifications and drawings. Rate includes cost of wood, M.S 
suspenders, screws, nails, other materials involved, labour, etc. complete.  In Country wood 

  

M3 0 38191.32 

161 
Labour charges for wrought and put up in postion for all kinds of frames including fixing of 
holdfasts etc. complete. Rate excludes cost of wood and holdfasts. 

 
M3 0 9599.44 

162 
Manufacture, supply and fixing best  wooden door with frames and shutters comprising of 
fully panelled shutter  of 35 mm thick and frame of size 95 x 70 mm including cost of holdfasts 
but  excluding  cost of  furniture fittings and fitting charges.  In Teak wood 

 

M2 0 4726.02 

163 
Manufacture, supply and fixing best  wooden door with frames and shutters comprising of 
fully panelled shutter  of 35 mm thick and frame of size 95 x 70 mm including cost of holdfasts 
but  excluding  cost of  furniture fittings and fitting charges.  In Country wood  

 

M2 0 2219.52 

164 
Manufacture, supply and fixing in position of 35 mm thick fully panelled best  wooden door 
shutters. All as per standard specifications and  drawings. (Excluding door frame) Rate 
excludes furniture fittings.  In Teak wood (single leaved shutter) 

 

M2 0 3318.51 

165 
Manufacture, supply and fixing in position of 35 mm thick fully panelled best  wooden door 
shutters. All as per standard specifications and  drawings. (Excluding door frame) Rate 
excludes furniture fittings.  In Teak wood (double leaved shutter) 

 

M2 0 3225.17 

166 
Manufacture, supply and fixing in position of 35 mm thick fully panelled best  wooden door 
shutters. All as per standard specifications and  drawings. (Excluding door frame) Rate 
excludes furniture fittings.  In Country wood (single leaved shutter) 

 

M2 0 1556.24 

167 
Manufacture, supply and fixing in position of 35 mm thick fully panelled best  wooden door 
shutters. All as per standard specifications and  drawings. (Excluding door frame) Rate 
excludes furniture fittings.  In Country wood (double leaved shutter) 

 

M2 0 1525.81 

168 
Supply and fixing  in position  of  38/40mm thick best  quality flush shutters solid core type of 
approved quality with formaldehyde bonded teak ply (both faces) and  with teak wood internal 
lippings etc., complete  all as  per drawings and standard specifications but excluding  cost 
of frame and furniture fittings. (Area  of shutter only to be measured)    Single leaved shutter 

M2 0 3032.36 
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169 

Supply and fixing  in position  of  38/40mm thick best  quality flush shutters solid core type of 
approved quality with formaldehyde bonded teak ply (both faces) and  with teak wood internal 
lippings etc., complete  all as  per drawings and standard specifications but excluding  cost 
of frame and furniture fittings. (Area  of shutter only to be measured)      Double leaved shutter 

 

M2 0 3188.95 

170 

Manufacture, supply and fixing in position of G.I sheet single leaved door with best country 
wood frame alround using 75 x 35 mm scantlings, including horizontal member of 75 x 35 
mm at 600 mm  c/c with 1.20 to 1.25 mm thick  GI plain sheet on one side including sizing, 
fixing, cost of oxi. iron hinges, alu. tower bolts, alu. handles etc., all as per standard 
specifications and drawings. 

 

M2 0 1272.79 

171 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Teak wood. 35 mm thick shutter with 4 mm plain glass panes.          

     

M2 0 6035.57 

172 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Teak wood. 35 mm thick shutter with 4 mm pin headed glass panes.  

 

M2 0 5998.71 

173 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Teak wood. 35 mm thick shutter with 3 mm pin headed glass panes.  

 

M2 0 6009.62 

174 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Teak wood. 35 mm thick shutter with 16 mm teak panels. 

 

M2 0 6557.25 

175 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Teak wood. 35 mm thick shutter with partly panelled and partly glazed. (16 
mm panels and 4 mm plain glass panes) 

 

M2 0 6328.36 
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176 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Country wood. 35 mm thick shutter with 4 mm plain glass panes.  

 

M2 0 2982.52 

177 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Country  wood. 35 mm thick shutter with 4 mm pin headed glass panes.  

 

M2 0 2945.66 

178 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Country wood. 35 mm thick shutter with 3 mm pin headed glass panes.  

 

M2 0 2956.57 

179 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Country wood. 35 mm thick shutter with 16 mm country wood panels. 

 

M2 0 3112.87 

180 

Manufacture, supply and fixing  double leaved wooden window with  best wood and type of 
shutters given below  with wooden frames of size  95 x 70 mm including sizing and fixing  of 
12/16 mm dia M.S rods and holdfasts but  excluding cost of M.S rods, furniture fittings etc. 
complete.   In Country wood. 35 mm thick shutter with partly panelled and partly glazed. (16 
mm country wood panels and 4 mm plain glass panes) 

 

M2 0 3051.67 

181 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.  In 
Teak wood. 35 mm thick shutter with 4 mm plain glass panes.  

 

M2 0 3011.67 

182 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Teak wood. 35 mm thick shutter with 4 mm pin headed glass panes.  

 

M2 0 2961.48 
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183 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Teak wood. 35 mm thick shutter with 3 mm pin headed glass panes.  

 

M2 0 2976.33 

184 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Teak wood. 35 mm thick shutter with 16 mm teak panels. 

 

M2 0 3722.13 

185 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Teak wood. 35 mm thick shutter with partly panelled and partly glazed. (16 mm teak wood 
panels and 4 mm plain glass panes) 

 

M2 0 3410.42 

186 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Country wood. 35 mm thick shutter with 4 mm plain glass panes.  

 

M2 0 1793.43 

187 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Country  wood. 35 mm thick shutter with 4 mm pin headed glass panes.  

 

M2 0 1743.25 

188 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Country wood. 35 mm thick shutter with 3 mm pin headed glass panes.  

 

M2 0 1758.1 

189 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Country wood. 35 mm thick shutter with 16 mm country wood panels. 

 

M2 0 1970.92 
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190 

Manufacture, supply and fixing in position of double leaved best wooden window  shutters 
using 70 x 35 mm styles and rails, all as given below. All as per standard specifications and 
drawings. (Excluding window frame) Rate excludes window frame and furniture fittings.   In 
Country wood. 35 mm thick shutter with partly panelled and partly glazed. (16 mm country 
wood panels and 4 mm plain glass panes) 

 

M2 0 1887.61 

191 

Manufacture, supply and fixing fully glazed swing type ventilator using best wooden frame of 
size 95 x 70 mm, wooden shutter of thickness 35 mm with glass panes including sizing and 
fixing 16mm dia. M.S. rods but excluding cost of M.S. rods, holdfasts and furniture fittings. 
(Excluding bottom frame for fixing over doors and windows.)  In Teak wood with 4 mm plain 
glass panes for shutter. 

 

M2 0 4817.34 

192 

Manufacture, supply and fixing fully glazed swing type ventilator using best wooden frame of 
size 95 x 70 mm, wooden shutter of thickness 35 mm with glass panes including sizing and 
fixing 16mm dia. M.S. rods but excluding cost of M.S. rods, holdfasts and furniture fittings. 
(Excluding bottom frame for fixing over doors and windows.)  In Teak wood with 3 mm pin 
headed glass panes for shutter. 

 

M2 0 4785.49 

193 

Manufacture, supply and fixing fully glazed swing type ventilator using best wooden frame of 
size 95 x 70 mm, wooden shutter of thickness 35 mm with glass panes including sizing and 
fixing 16mm dia. M.S. rods but excluding cost of M.S. rods, holdfasts and furniture fittings. 
(Excluding bottom frame for fixing over doors and windows.)  In Country wood with 4 mm 
plain glass panes for shutter. 

 

M2 0 2377.98 

194 

Manufacture, supply and fixing fully glazed swing type ventilator using best wooden frame of 
size 95 x 70 mm, wooden shutter of thickness 35 mm with glass panes including sizing and 
fixing 16mm dia. M.S. rods but excluding cost of M.S. rods, holdfasts and furniture fittings. 
(Excluding bottom frame for fixing over doors and windows.)  In Country wood with 3 mm pin 
headed glass panes for shutter. 

 

M2 0 2346.13 

195 

Manufacture, supply and fixing fully glazed swing type ventilator using best wooden frame of 
size 95 x 70 mm, wooden shutter of thickness 35 mm with glass panes including sizing and 
fixing 16mm dia. M.S. rods but excluding cost of M.S. rods, holdfasts and furniture fittings.  
In Teak wood with 4 mm plain glass panes for shutter. 
 

 

M2 0 5489.56 
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196 

Manufacture, supply and fixing fully glazed swing type ventilator using best wooden frame of 
size 95 x 70 mm, wooden shutter of thickness 35 mm with glass panes including sizing and 
fixing 16mm dia. M.S. rods but excluding cost of M.S. rods, holdfasts and furniture fittings.  
In  Teak wood with 3 mm pin headed glass panes for shutter. 

 

M2 0 5461.55 

197 

Manufacture, supply and fixing fully glazed swing type ventilator using best wooden frame of 
size 95 x 70 mm, wooden shutter of thickness 35 mm with glass panes including sizing and 
fixing 16mm dia. M.S. rods but excluding cost of M.S. rods, holdfasts and furniture fittings.  
In Country wood with 4 mm plain glass panes for shutter. 

 

M2 0 2602.54 

198 

Manufacture, supply and fixing fully glazed swing type ventilator using best wooden frame of 
size 95 x 70 mm, wooden shutter of thickness 35 mm with glass panes including sizing and 
fixing 16mm dia. M.S. rods but excluding cost of M.S. rods, holdfasts and furniture fittings.  
In Country wood with 3 mm pin headed glass panes for shutter. 

 

M2 0 2574.53 

199 

Manufacture, supply and fixing in position of fully glazed fixed type louvered ventilator using 
best wooden frame of size 75 x 50 mm and using  4 mm thick plain glass panes for louvers, 
all as per drawings and standard specifications.Rate includes supply and fixing of MS 
holdfasts.  In Teak wood  

 

M2 0 4207.78 

200 

Manufacture, supply and fixing in position of fully glazed fixed type louvered ventilator using 
best wooden frame of size 75 x 50 mm and using  4 mm thick plain glass panes for louvers, 
all as per drawings and standard specifications.Rate includes supply and fixing of MS 
holdfasts.  In Country wood  

 

M2 0 2029.11 

201 
Manufacture, supply and fixing in position of fully glazed  shutter in best  wooden frame of 
35 mm thick for ventilator. Rate excludes ventilator frame and furniture fittings.  In Teak wood 
with 4 mm plain glass panes for shutter. 

 

M2 0 2251.22 

202 
Manufacture, supply and fixing in position of fully glazed  shutter in best  wooden frame of 
35 mm thick for ventilator. Rate excludes ventilator frame and furniture fittings.  In  Teak 
wood with 3 mm pin headed glass panes for shutter. 

 

M2 0 2207.87 

203 
Manufacture, supply and fixing in position of fully glazed  shutter in best  wooden frame of 
35 mm thick for ventilator. Rate excludes ventilator frame and furniture fittings.In Country 
wood with 4 mm plain glass panes for shutter. 

M2 0 1417.88 
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204 
Manufacture, supply and fixing in position of fully glazed  shutter in best  wooden frame of 
35 mm thick for ventilator. Rate excludes ventilator frame and furniture fittings.In Country 
wood with 3 mm pin headed glass panes for shutter. 

 

M2 0 1374.58 

205 

Labour charges for manufacturing the following wood work items either in teak or country 
wood and fixing in proper position at site of work. All as per standard specifications and 
drawings. Rate excludes cost of wood, furniture fittings and its fitting charges.  Fully panelled 
door shutter / window shutter (excluding door / window  frame) 

 

M2 0 570.14 

206 

Labour charges for manufacturing the following wood work items either in teak or country 
wood and fixing in proper position at site of work. All as per standard specifications and 
drawings. Rate excludes cost of wood, furniture fittings and its fitting charges.  Partly glazed 
and partly panelled door shutter / window shutter/ fully glazed window shutter (excluding door 
/ window  frame) 

 

M2 0 526.59 

207 

Labour charges for manufacturing the following wood work items either in teak or country 
wood and fixing in proper position at site of work. All as per standard specifications and 
drawings. Rate excludes cost of wood, furniture fittings and its fitting charges.  Fully glazed 
shutter/shutter with frame for ventilator  

 

M2 0 484.96 

208 
Labour charges for fixing doors, windows and ventilators including frames and shutters in 
position etc. complete.(wood or steel) 

 
M2 0 116.88 

209 
Labour charges for fixing  the following in proper position.  Shutter only for doors, windows, 
ventilators etc. 

 
M2 0 23.4 

210 
Labour charges for fixing  the following in proper position.  Frame only for doors, windows, 
ventilators etc. 

 
EA 0 168.34 

211 
Cutting to size and fixing M.S rods/bars in window and ventilator frames and other petty 
works.  (labour only) 

 
KG 0 12.09 

212 
Supply and fixing M.S grills for windows, ventilators and also wherever necessary including 
a priming coat. All according to our design and specification. 

 
KG 0 57.21 
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213 
Supply of MS round or square bars at site of work for windows, ventilators, other petty works 
etc. 

 
KG 0 48.66 

214 

Manufacture, supply and fixing  in position of  cupboard shutters with  best teakwood frame  
of size 100 x 35 mm and  25 mm  thick  best quality prelaminated particle board (exterior 
grade) as flush shutters etc.,  complete, all as per standard specifications and drawings.  
Rate includes holdfasts but excludes furniture fittings.                

      

M2 0 2176.36 

215 

Manufacture, supply and fixing   in position  of fly proof shutters with  best teakwood frame  
of size 75 x 25 mm and 20 mm thick shutters using  50 x 20 mm teakwood styles and rails 
including supply  and fixing of best quality galvanised wire mesh of average width of aperture 
1.4 mm and nominal dia of wire 0.63 mm including  cost of holdfasts, oxidised iron butt hinges 
and other fittings of anodised aluminium  including providing locking arrangements etc., 
complete, all as per standard specifications.               

 

M2 0 2210.42 

216 
Providing and fixing best teak wood of 12 mm thick and 150 mm wide for pelmet of doors 
and windows with necessary provision for fixing curtain rod. Rate excludes curtain rod. (Only 
horizontal length between supports will be measured and paid) 

 

RM 0 438.52 

217 

Providing and fixing prelaminated particle board (exterior grade) of approved brand and 
quality 12 mm thick  and 150 mm wide for pelmet  of doors and windows with necessary 
provision for fixing curtain rod. Rate excludes curtain rod.(Only horizontal distance between 
supports will be measured and paid) 

 

RM 0 297.21 

218 
Providing and fixing curtain rods of the following. Rate includes cost of rods, cutting to 
required lengths, fixing in position etc. complete.  MS pipe nickel plated 20 mm dia (HD) with 
nickel plated brackets. 

 

RM 0 97.51 

219 
Providing and fixing curtain rods of the following. Rate includes cost of rods, cutting to 
required lengths, fixing in position etc. complete.  Anodised aluminium tube of 20 mm dia 
with suitable brackets. 

 

RM 0 62.17 

220 
Providing and fixing best teakwood  beading of size 50 x 25 mm on walls including supply 
and fixing of hooks at required intervals etc., complete. 

 
RM 0 83.31 
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221 

Supply and fixing mild steel balustrade of overall height 90 cm fabricated with 40 x 5 mm 
M.S. flats and 15 mm M.S. square bars painted with one coat of red oxide primer, including 
supply and fixing of best teak wood hand rail of size 75 x 75 mm at top finished smooth.  All 
as per standard specifications and drawings. 

 

RM 0 1550.34 

222 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge. 
Hydraulic door closer - universal type (Medium duty)       

            

EA 0 1401.22 

223 
Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
Hydraulic door closer - universal type ( Heavy duty)                  

EA 0 1481.38 

224 
Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge. 
Brass Mortice lock 100 mm, 6 levers and a pair of brass lever handles 

EA 0 484.03 

225 
Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.  
D type Anodised Aluminium handle - 75 mm 

EA 0 20.54 

226 
Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
D type Anodised Aluminium handle - 100 mm 

EA 0 31.36 

227 
Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
D type Anodised Aluminium handle - 125 mm 

EA 0 35.14 

228 
Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
250 x 12 mm   Aluminium aldrop 

EA 0 138.46 

229 
Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
250 x 16 mm Anodised Aluminium aldrop 

EA 0 167.6 
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230 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge. 
300 x 16 mm Anodised Aluminium aldrop 

 

EA 0 203.28 

231 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge. 
50 x 11/12 mm Anodized Aluminium tower bolt 

 

EA 0 32.34 

232 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge. 
75 x 11/12 mm Anodized Aluminium tower bolt 

 

EA 0 37.85 

233 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge. 
100 x 11/12 mm Anodized Aluminium tower bolt 

 

EA 0 46.5 

234 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge. 
150 x 11/12 mm Anodized Aluminium tower bolt 

 

EA 0 63.8 

235 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
200 x 11/12 mm Anodized Aluminium tower bolt 

 

EA 0 97.32 

236 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
250 x 11/12 mm Anodized Aluminium tower bolt 
 
 

EA 0 140.57 
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237 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
300 x 11/12 mm Anodized Aluminium tower bolt 

 

EA 0 173.01 

238 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
50 mm oxidised iron butt hinges (Heavy duty) 

 

EA 0 10.27 

239 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
125 mm oxidised iron butt hinges (Heavy duty) 

 

EA 0 22.17 

240 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
150 mm oxidised iron butt hinges (Heavy duty) 

 

EA 0 42.71 

241 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
125 mm oxidised iron parlimentary hinges (Heavy duty) 

 

EA 0 41.63 

242 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
150 x100 mm oxidised iron parlimentary hinges (Heavy duty) 

 

EA 0 44.33 

243 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
50 mm oxidised iron tower bolt (Heavy duty) 
 

 

EA 0 20.54 
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244 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
100 mm oxidised iron tower bolt (Heavy duty) 

 

EA 0 30.28 

245 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
150 mm oxidised iron tower bolt (Heavy duty) 

 

EA 0 42.17 

246 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
250 mm oxidised iron tower bolt (Heavy duty) 

 

EA 0 59.47 

247 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
300 mm oxidised iron tower bolt (Heavy duty) 

 

EA 0 75.69 

248 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
250 x 16 mm oxidised iron Aldrop (Heavy duty) 

 

EA 0 124.35 

249 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
300 x 16 mm oxidised iron Aldrop (Heavy duty) 

 

EA 0 127.59 

250 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge. 
200 mm brass iron hook and eye 
 

 

EA 0 71.37 
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251 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
250 mm brass iron hook and eye 

 

EA 0 77.31 

252 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
Anodised aluminium Hanging type door stopper 

 

EA 0 31.36 

253 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
PTMT handle 125x34x24 mm 

 

EA 0 37.85 

254 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
PTMT handle 150x34x24 mm  

 

EA 0 42.17 

255 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
PTMT butt hinges 75x60x10 mm 

 

EA 0 56.23 

256 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
PTMT butt hinges 100x75x10 mm 

 

EA 0 71.37 

257 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
PTMT Tower bolt 152x42x18 mm  
 

 

EA 0 81.1 
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258 

Supply and fixing the following furniture fittings of approved brand and quality (ISI marked) 
in the appropriate position of doors, windows, ventilators, cupboards etc. with appropriate 
screws, nails etc., all as per standard specifications and instructions of Engineer in charge.   
PTMT Tower bolt 202x42x18 mm  

 

EA 0 97.32 

259 

Providing and fixing cupboard shutter 25 mm thick, melamine faced prelaminated with flat 
pressed three layer particle board conforming to IS:12823 exterior grade (Grade I Type II) 
having one side decorative lamination of approved shade and other side balancing 
lamination including II class teak wood lipping of 25 mm wide and 12 mm thick with necessary 
screws, nickle plated bright finished M.S piano hinges etc. complete.   

 

M2 0 1446.34 

260 

Providing and fixing cupboard shutter 25 mm thick particle board with teak veneering on one 
side and commercial veneering on the other side  conforming to IS:3087 exterior grade 
(Grade I ) of approved make including II class teak wood lipping of 25 mm wide and 12 mm 
thick with necessary screws, nickle plated bright finished M.S piano hinges, etc. complete.   

 

M2 0 1327.39 

261 

Providing and fixing factory made flush door shutter 30 mm thick made of prelaminated flat 
pressed three layer particle board conforming to IS:12823 exterior grade (Grade I Type II) 
having one side decorative lamination of approved shade and other side balancing 
lamination including II class teak wood lipping of 30 mm wide and 12mm  thick with necessary 
screws, black enamelled M.S butt hinges, etc. complete. 

 

M2 0 1452.09 

262 

Providing and fixing factory made uPVC door frame made of uPVC extruded sections having 
an overall dimension as below (tolerance ±1mm), with wall thickness 2.0 mm (± 0.2 mm), 
corners of the door frame to be Jointed with galvanized brackets and stainless steel screws, 
joints mitred and Plastic welded. The hinge side vertical of the frames reinforced by 
galvanized M.S. tube of size 19 X 19 mm and 1mm (± 0.1 mm) wall thickness and 3 nos. 
stainless steel hinges fixed to the frame complete as per manufacturer’s specification and 
direction of Engineerin- charge.  Extruded section profile size 48x40 mm 

 

RM 0 184.9 

263 

Providing and fixing factory made uPVC door frame made of uPVC extruded sections having 
an overall dimension as below (tolerance ±1mm), with wall thickness 2.0 mm (± 0.2 mm), 
corners of the door frame to be Jointed with galvanized brackets and stainless steel screws, 
joints mitred and Plastic welded. The hinge side vertical of the frames reinforced by 
galvanized M.S. tube of size 19 X 19 mm and 1mm (± 0.1 mm) wall thickness and 3 nos. 
stainless steel hinges fixed to the frame complete as per manufacturer’s specification and 
direction of Engineerin- charge.  Extruded section profile size 42x50 mm. 

RM 0 174.09 
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264 

Providing and fixing to existing door frames, 24 mm thick factory made PVC door shutters 
made of styles and rails of a uPVC hollow section of size 59x24 mm and wall thickness 2 
mm (± 0.2 mm) with inbuilt edging on both sides. The styles and rails mitred and joint at the 
corners by means of M.S. galvanised/plastic brackets of size 75x220 mm having wall 
thickness 1.0 mm and stainless steel screws. The styles of the shutter reinforced by inserting 
galvanised M.S. tube of size 20x20 mm and 1 mm (± 0.1 mm) wall thickness. The lock rail 
made up of 'H' section, a uPVC hollow section of size 100x24 mm and 2 mm (± 0.2 mm) wall 
thickness, fixed to the shutter  styles by means of plastic/galvanised M.S. 'U' cleats. The 
shutter frame filled with a uPVC multichambered single panel of size not less than 620 mm, 
having over all thickness of 20 mm and 1 mm (± 0.1 mm) wall thickness. The panels filled 
vertically and tie bar at two places by inserting horizontally 6 mm galvanised M.S. rod and 
fastened with nuts and washers, complete as per manufacturer's specification and direction 
of Engineer-in-charge. (For W.C. and bathroom door shutter). 

 

M2 0 2458.09 

265 

Providing and fixing to existing door frames,  30 mm thick factory made Polyvinyl Chloride 
(PVC) door shutter made of styles and rails of a uPVC hollow section of size 60x30 mm and 
wall thickness 2 mm (± 0.2 mm), with inbuilt decorative moulding edging on one side. The 
styles and rails mitred and joint at the corners by means of M.S. galvanised/plastic brackets 
of size 75x220 mm having wall thickness 1.0 mm and stainless steel screws. The styles of 
the shutter reinforced by inserting galvanised M.S. tube of size 25x20 mm and 1 mm (± 0.1 
mm) wall thickness. The lock rail made up of 'H' section, a uPVC hollow section of size 
100x30 mm and 2 mm (± 0.2 mm) wall thickness fixed to the shutter styles by means of 
plastic/ galvanised M.S. 'U' cleats. The shutter frame filled with a uPVC multi-chambered 
single panel of size not less than 620 mm, having over all thickness of 20 mm and 1 mm (± 
0.1 mm) wall thickness . The panels filled vertically and tie bar at two places by inserting 
horizontally 6 mm galvanised M.S. rod and fastened with nuts and washers, complete as per 
manufacturer's specification and direction of Engineer -in-charge. 

M2 0 2566.17 

266 

Providing and fixing to existing door frames,  25 mm thick PVC flush door shutters made out 
of a one piece Multi chamber extruded PVC section of the size of 762mm X 25 mm or less 
as per requirement with an average wall thickness of 1 mm (± 0.3 mm). PVC foam end cap 
of size 23x10 mm are provided on both vertical edges to ensure the overall thickness of 25 
mm. An M.S. tube having dimensions 19 mm x 19 mm and 1.0 mm (± 0.1 mm) is inserted 
along the hinge side of the door. Core of the door shutter should be filled with High Density 
Polyurethane foam. The Top and Bottom edges of the shutter are covered with an end-cap 
of the size 25 mm X 11 mm. Door shutter shall be reinforced with special polymeric 
reinforcements as per manufacturer’s specification and direction of Engineer-in-charge to 
take up necessary hardware and fixtures. Stickers indicating the locations of hardware will 
be pasted at appropriate places.  

M2 0 2458.04 
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267 

Providing and fixing factory made P.V.C. door frame of size 50x47 mm with a wall thickness 
of 5 mm, made out of extruded 5 mm rigid PVC foam sheet, mitred at corners and joined with 
2 Nos. of 150 mm long brackets of 15x15 mm M.S. square tube, the vertical door frame 
profiles to be reinforced with 19x19 mm M.S. square tube of 19 gauge, EPDM rubber gasket 
weather seal to be provided through out the frame. The door frame to be fixed to the wall 
using M.S. screws of 65/100 mm size, complete as per manufacturer’s specification and 
direction of Engineer-in-Charge. 

 

RM 0 402.29 

268 

Providing and fixing factory made 30 mm thick door shutter made of solid PVC foam profile. 
The styles and rails shall be of size 75 mm x 30 mm having wall thickness 5 mm. The styles, 
top and bottom rails shall have one side wall thickness of 15 mm integrally extruded on the 
hinge side of the profile for better screw holding power.The styles and rails shall be reinforced 
with M.S. tubes of size 33 mm x 17 mmx 1 mm, painted with primer, all four corners of 
reinforcement to be welded or sealed. Solid PVC extruded bidding (push fit type) will be set 
inside the styles and the rails with a cavity, to receive single piece extruded 5 mm PVC sheet 
as panel. The styles and rails will be mitred cut and joint with the help of PVC solvent cement 
and self driven self tapping screws. Single piece extruded solid PVC lock rail of size 100 mm 
x 30 mm with wall thickness 5 mm and 15 mm integrally extruded in the middle of the lock 
rail and fixed with styles with the help of PVC solvent cement  and self driven self tapping 
screws of size 100 mm x 8 mm complete as per manufacturer's specifications and direction 
of Engineer-in-charge.  Non decorative finish. 

 

M2 0 2440.1 

269 

Providing and fixing factory made 30 mm thick door shutter made of solid PVC foam profile. 
The styles and rails shall be of size 75 mm x 30 mm having wall thickness 5 mm. The styles, 
top and bottom rails shall have one side wall thickness of 15 mm integrally extruded on the 
hinge side of the profile for better screw holding power.The styles and rails shall be reinforced 
with M.S. tubes of size 33 mm x 17 mmx 1 mm, painted with primer, all four corners of 
reinforcement to be welded or sealed. Solid PVC extruded bidding (push fit type) will be set 
inside the styles and the rails with a cavity, to receive single piece extruded 5 mm PVC sheet 
as panel. The styles and rails will be mitred cut and joint with the help of PVC solvent cement 
and self driven self tapping screws. Single piece extruded solid PVC lock rail of size 100 mm 
x 30 mm with wall thickness 5 mm and 15 mm integrally extruded in the middle of the lock 
rail and fixed with styles with the help of PVC solvent cement  and self driven self tapping 
screws of size 100 mm x 8 mm complete as per manufacturer's specifications and direction 
of Engineer-in-charge.  Decorative finish (both side wood grained finish). 
 

 

M2 0 3026.17 
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270 

Removing the damaged door shutter from door frame in buildings, conveying the same to 
site of work, dismantling the damaged bottom rail and other required portions, supply and 
replacing with suitable bottom rail of best country wood of maximum size 200x35 mm and 
length 775 mm and covered with supply and fixing of 28 gauge G.I sheet at the bottom on 
both sides of shutter to a width and height of 775 mm and 900 mm respectively including 
cutting, sizing, finishing, conveying and refixing the finished door shutter in proper position in 
buildings, all as per instructions of Engineer in charge. Rate also includes cost of all 
accessories such as nails, screws, fevicol etc. 

 

EA 0 702.8 

271 

Removing the existing partition with door carefully from its position without damaging any 
portion of the partition, handing over the reusable items to the departmental stores / stacking 
at site. All as per the instructions of Engineer-in-charge.    Teakwood partition partly panelled 
and partly glazed 

 

M2 0 121.11 

272 

Removing the existing partition with door carefully from its position without damaging any 
portion of the partition, handing over the reusable items to the departmental stores / stacking 
at site. All as per the instructions of Engineer-in-charge.    Teakwood / Aluminium partition 
panelled or glazed 

 

M2 0 145.58 

273 

Conveying partition along with doors from departmental stores / stacks and fixing the same 
in position without damaging the frame work and glass.  Rate includes cost of additional 
rubber gaskets, aluminium frame work and beading if required for fixing the glasses for 
panels rigidly in position, cost of all materials, labour, scaffolding, tools and plants and other 
incidentals etc. complete.  All as per the instructions of Engineer-in-charge. Teakwood partly 
panelled and partly glazed. 

 

M2 0 640.38 

274 

Conveying partition along with doors from departmental stores / stacks and fixing the same 
in position without damaging the frame work and glass.  Rate includes cost of additional 
rubber gaskets, aluminium frame work and beading if required for fixing the glasses for 
panels rigidly in position, cost of all materials, labour, scaffolding, tools and plants and other 
incidentals etc. complete.  All as per the instructions of Engineer-in-charge. Teakwood / 
Aluminium  partition  Panelled /  Glazed   
 
 
 

 

M2 0 287.38 
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275 

Collection  from BHEL stores and    transporting   the  raw  structural steel sections to the 
contractor’s site fabrication shop, fabrication of steel work including all materials going into  
the process of fabrication and forming an integral part of the steel work together with all shop 
welding including using low hydrogen electrode wherever necessary, all as per drawings and 
standard specifications.  Rate includes  delivery of fabricated steel work at erection site ready 
for erection, including preparation and supply of drawing office despatch list for BHEL’s 
approval, all charges for packing (wherever called for) handling, conveying, stacking and all 
other incidental charges both for raw materials and fabricated steel works.  Rate excludes 
raw structural steel sections which will be supplied by BHEL at stores at free of cost.  

 

 

MT 0 9377.79 

276 

Collection  from BHEL stores and    transporting   the  raw  structural steel sections to the 
contractor’s site fabrication shop, fabrication of steel work including all materials going into  
the process of fabrication and forming an integral part of the steel work together with all shop 
welding including using low hydrogen electrode wherever necessary, all as per drawings and 
standard specifications.  Rate includes  delivery of fabricated steel work at erection site ready 
for erection, including preparation and supply of drawing office despatch list for BHEL’s 
approval, all charges for packing (wherever called for) handling, conveying, stacking and all 
other incidental charges both for raw materials and fabricated steel works.  Rate excludes 
raw structural steel sections and all consumables which will be supplied by BHEL at stores 
at free of cost. 

 

 

MT 0 7205.36 

277 

Collection  from BHEL stores and    transporting   ERW/seamless steel tubes with necessary 
plates to the contractor’s site fabrication shop, fabrication of ERW/seamless steel tubes with 
necessary plates etc. instead of structural steel sections for columns, trusses, purlins, tie 
runners etc. (all tubular) including all materials going into  the process of fabrication and 
forming an integral part of the steel work together with all shop welding including using low 
hydrogen electrode wherever necessary, all as per drawings and standard specifications.  
Rate includes  delivery of fabricated steel work at erection site ready for erection, including 
preparation and supply of drawing office despatch list for BHEL’s approval, all charges for 
packing (wherever called for) handling, conveying, stacking and all other incidental charges 
both for raw materials and fabricated steel works.  Rate excludes ERW/seamless  steel 
tubes, plates etc.  which will be supplied by BHEL at stores at free of cost. 
 

 

MT 0 10315.55 
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278 

Collection  from BHEL stores and    transporting   ERW/seamless steel tubes with necessary 
plates to the contractor’s site fabrication shop, fabrication of ERW/seamless steel tubes with 
necessary plates etc. instead of structural steel sections for columns, trusses, purlins, tie 
runners etc. (all tubular) including all materials going into  the process of fabrication and 
forming an integral part of the steel work together with all shop welding including using low 
hydrogen electrode wherever necessary, all as per drawings and standard specifications.  
Rate includes  delivery of fabricated steel work at erection site ready for erection, including 
preparation and supply of drawing office despatch list for BHEL’s approval, all charges for 
packing (wherever called for) handling, conveying, stacking and all other incidental charges 
both for raw materials and fabricated steel works.  Rate excludes ERW/seamless  steel 
tubes, plates etc. and all consumables which will be supplied by BHEL at stores at free of 
cost. 

 

MT 0 7925.88 

279 

Carrying from stacks at erection site to erection positions and erection of fabricated steel 
work including all handling, conveying, assembling, hoisting, erecting in position and site 
welding and or bolting, alignment of  structures, all as per drawings and standard 
specifications.  Rate includes bolts and nuts, hire for welding tools and plants, labour etc., 
but excluding cost of fabricated components.  If required, power will be given free of cost by  
BHEL.  Weight of fasteners will not be accounted for payment. 

 

MT 0 5054.27 

280 

Carrying from stacks at erection site to erection positions and erection of fabricated steel 
work including all handling, conveying, assembling, hoisting, erecting in position and site 
welding and or bolting, alignment of  structures, all as per drawings and standard 
specifications.  Rate includes  hire for welding tools and plants, labour etc., but excluding all 
consumables such as electrodes, bolts, nuts, washers etc. which will be supplied by BHEL 
at Stores at free of cost and cost of fabricated components.  If required, power will be given 
free of cost by  BHEL.  Weight of fasteners will not be accounted for payment. 

 

 

MT 0 4823.99 

281 

Fabrication and fixing in position of  M.S frames for  cable trench cover slabs in required 
sizes using M.S angles, plates, flats etc., which will be supplied by BHEL at Stores at free of 
cost, all as per drawings and instructions of Engineer-in-charge.  Rate includes conveyance 
of raw materials from BHEL stores to contractors fabrication shop,  fabrication charges 
including cutting, welding, preparing and supplying DODL’s for BHEL's approval, supply of  
fabricated  frames at site of work, fixing in proper position etc., complete. 
 

 

MT 0 5723.09 
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282 

Fabrication and fixing in position of  M.S frames for  cable trench cover slabs in required 
sizes using M.S angles, plates, flats etc., which will be supplied by BHEL at Stores at free of 
cost, all as per drawings and instructions of Engineer-in-charge.  Rate includes conveyance 
of raw materials from BHEL stores to contractors fabrication shop,  fabrication charges 
including cutting, welding, preparing and supplying DODL’s for BHEL's approval, supply of  
fabricated  frames at site of work, fixing in proper position etc., complete but excludes all 
consumables such as electrodes which will be supplied by BHEL at Stores at free of cost.  

 

MT 0 5238.01 

283 

Conveying from BHEL stores to site    of work cutting to size   and fixing in position of 75 x 
75 x 6 mm or other size  M.S angles in required lengths for forming the rebates in cable 
trench (for fixing the cable trench cover slabs) including welding in position of dowel bars to 
the angles and embedding the angle iron frame in the flooring concrete in proper line and 
level, all as per drawings and instructions of Engineer-in-charge.   Rate includes loading, 
unloading, handling, welding and other incidental charges, preparing and supplying of 
DODL’s for approval etc. complete,  but excluding cost of M.S angles and dowel bars which 
will be  supplied by BHEL at Stores at free of cost. 

 

 

MT 0 6095.49 

284 

Conveying from BHEL stores to site of work cutting to size and fixing in position of 75 x 75 x 
6 mm or other size  M.S angles in required lengths for forming the rebates in cable trench 
(for fixing the cable trench cover slabs) including welding in position of dowel bars to the 
angles and embedding the angle iron frame in the flooring concrete in proper line and level, 
all as per drawings and instructions of Engineer-in-charge.   Rate includes loading, 
unloading, handling, welding and other incidental charges, preparing and supplying of 
DODL’s for approval etc. complete,  but excluding cost of M.S angles, dowel bars  and all 
consumables which will be  supplied by BHEL at Stores at free of cost. 

 

 

MT 0 5607.12 

285 

Fabrication and fixing in position  of M.S  inserts out  of M.S plates, flats, rounds, angles etc., 
including necessary lugs made of rounds or flats, sizing and cutting to required lengths, 
threading, bolting and welding as required and placing the same in position in both plain and 
reinforced cement concrete members, including adjusting the shuttering if necessary, tying 
and holding to correct level and line.  Rate  includes cost of all materials, labour etc., complete 
but excluding raw steel sections which will be supplied by BHEL at Stores at free of cost. 
 

 

KG 0 21.38 
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286 

Fabrication and fixing in position  of M.S  inserts out  of M.S plates, flats, rounds, angles etc., 
including necessary lugs made of rounds or flats, sizing and cutting to required lengths, 
threading, bolting and welding as required and placing the same in position in both plain and 
reinforced cement concrete members, including adjusting the shuttering if necessary, tying 
and holding to correct level and line.  Rate  includes cost of all materials, labour etc., complete 
but excluding raw steel sections and all consumables  which will be supplied by BHEL at 
Stores at free of cost. 

 

KG 0 20.31 

287 

Fabrication of various sizes steel partitions  (not exceeding 4.00 x 2.40 m) using M.S angles 
for outer frame work and flats  for vertical and horizontal stiffeners etc.  Bottom panels are to 
be welded with M.S sheets for a height of one metre (approx.) and  top panels with BRC 
fabric (75 x 25 mm)  All as per  drawings and as directed by  the Engineer-in-charge.  Rate  
includes providing necessary holes for inter connections and also base plates  for  fixing  on 
the floor, all labour, electrodes, conveyance of raw materials from stores to  fabrication site,    
etc. complete, but excluding cost of steel sections and BRC fabrics which will be supplied  by  
BHEL at Stores at free  of cost.  

 

M2 0 187.95 

288 

Fabrication of various sizes steel partitions  (not exceeding 4.00 x 2.40 m) using M.S angles 
for outer frame work and flats  for vertical and horizontal stiffeners etc.  Bottom panels are to 
be welded with M.S sheets for a height of one metre (approx.) and  top panels with BRC 
fabric (75 x 25 mm)  All as per  drawings and as directed by  the Engineer-in-charge.  Rate  
includes providing necessary holes for inter connections and also base plates  for  fixing  on 
the floor, all labour, electrodes, conveyance of raw materials from stores to  fabrication site,    
etc. complete, but excluding cost of steel sections, BRC fabrics and  all consumables which 
will be supplied  by  BHEL at Stores at free  of cost.  

 

M2 0 164.22 

289 

Erection of fabricated steel partitions including handling, leading, assembling, erecting in 
position, site bolting, revetting, site welding etc., wherever required including cost of drilling 
holes in concrete floor and grouting bolts for fixing the base plates of steel partitions wherever 
necessary, all as per instructions of Engineer in charge.  Rate  includes  all labour, incidentals 
etc., complete.   

M2 0 99.75 

290 

Erection of fabricated steel partitions including handling, leading, assembling, erecting in 
position, site bolting, revetting, site welding etc., wherever required including cost of drilling 
holes in concrete floor and grouting bolts for fixing the base plates of steel partitions wherever 
necessary, all as per instructions of Engineer in charge.  Rate  includes  all labour, incidentals 
etc., complete but excluding all consumables which will be supplied by BHEL at Stores at 
free of cost. 

M2 0 94.41 



CONTRACTOR SEAL & SIGN                     Page 204 of 313 ACCEPTING OFFICER 
 

Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

291 

Fabrication of S.S tubes / ERW tubes to the design specified for railing. Rate includes 
conveyance of raw materials and fabricated railings, fabrication charges, preparation of 
DODLs,  incidentals etc., complete.  Tubes and other steel materials required for the work 
will be supplied by BHEL at Stores at free of cost. 

 

MT 0 9377.79 

292 
Carrying from stacks to site of  work and fixing in position  in line, level and alignment of 
fabricated railings at places as directed by the Engineer-in-charge.  Excavation for pits and 
concrete bed will be paid separately under relevant items. 

 

MT 0 3681.99 

293 

Providing holding down bolts of required sizes with nuts, washers etc. and fixing in proper 
level, line, alignment etc., all as per drawings and instructions of  Engineer-in-charge. Rate 
includes cost of steel materials, bolts, nuts, washers, fabrication and machining charges, 
fixing, all labour etc. complete.  In M.S rounds including washer plates. 

 

KG 0 49.88 

294 

Providing holding down bolts of required sizes with nuts, washers etc. and fixing in proper 
level, line, alignment etc., all as per drawings and instructions of  Engineer-in-charge. Rate 
includes cost of steel materials, bolts, nuts, washers, fabrication and machining charges, 
fixing, all labour etc. complete.Bolts including nuts and washers etc.complete in all sizes and 
lengths. 

 

KG 0 64.54 

295 
Conveying all types and sizes of holding down bolts, nuts, washers etc. from BHEL Stores 
to site of work  and fixing in proper level, line, alignment etc., all as per drawings and 
instructions of  Engineer-in-charge. Rate excludes cost of bolts, nuts, washers etc. 

 

KG 0 17.85 

296 Providing and fixing in position of M.S rivets of required sizes at site of work. 

 
KG 0 88.34 

297 
Welding by gas plant or electric plant including transportation of plant to site of work, cost of 
consumables, labour charges etc. complete. 

 
CM 0 2.01 

298 

Tightening of loosened bolts and nuts of all connections of  steel structures such as columns, 
truss girders, trusses, crane girders, bracings, purlins etc. of buildings  at all heights.  Rate 
includes drilling holes wherever required, providing/replacement of  bolts and nuts, 
(excluding cost of bolts and nuts), labour etc.   Payment will be made based on the 
corresponding floor area of the buildings. 

 

M2 0 9.55 
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299 
Labour charges for making and fixing M.S fan hook of standard shape using M.S bar bent to 
shape with hooked ends in RCC slabs during laying including painting the exposed portion 
etc. complete. M.S bar will be supplied by BHEL at Stores at free of cost. 

 

EA 0 20.16 

300 

Labour charges for making and fixing M.S fan hook of standard shape using M.S bar bent to 
shape with hooked ends in existing RCC slabs including  cutting chase and making good to 
match with the existing one and  painting the exposed portion of the hook etc. complete. M.S 
bar will be supplied by BHEL at Stores at free of cost. 

 

EA 0 130.91 

301 

Removing cobwebs from the structures of buildings at all heights including cleaning of roof 
walls, undersurface of A.C sheets etc, complete. Rate includes providing working platforms, 
ladder, safety nets, labour etc, complete. Payment will be made based on the floor area of 
the buildings. 

 

M2 0 3.94 

302 

Supply and fixing rolling shutters of approved make, made of 80 x1.25 mm M.S laths with 
1.25 mm thick top cover  interlocked together through their entire length and joined together 
at end by end locks mounted on specially designed pipe shaft with brackets, side guides and 
arrangements for inside and outside locking with push and pull  operation etc.complete 
including cost of providing and fixing necessary 27.5 cm long wire springs grade No.2 and 
M.S top cover of required thickness for rolling shutter. 

 

M2 0 1449.79 

303 Providing and fixing ball bearing for rolling shutters. 

 
EA 0 313.28 

304 
Extra for providing mechanical device chain and crank operation for operating rolling 
shutters.  Exceeding 10.00 SQM and upto 16.80 SQM in area. 

 
M2 0 477.73 

305 
Extra for providing mechanical device chain and crank operation for operating rolling 
shutters.  Exceeding 16.80 SQM in  area. 

 
M2 0 502.74 

306 
Conveying from BHEL stores to site of work  and fixing rolling shutters in proper position, all 
as directed by the Engineer-in-charge. Rate  includes loading, leading, unloading and fixing 
of roller shutter inclding side  brackets,  gear box, lubricating the bearings etc., complete  and  
making it fit for operation. Labour charges only.       

M2 0 209.66 

307 
Providing and fixing in position of collapsible steel shutters with vertical channels 20 x 10 x 
2 mm and braced with flat iron diagonals 20 x 5 mm size with top and bottom rail of T-iron 
40 x 40 x 6 mm with 40 mm dia steel pulleys complete with bolts, nuts, locking arrangements, 
stoppers, handles, including applying a priming coat of approved steel primer. 

M2 0 3292.75 
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308 

Providing and fixing factory made ISI marked steel glazed doors, windows and ventilators, 
side / top / centre hung, with beading and all members such as F7D, F4B, K11 B and K12 B 
etc. complete of standard rolled steel sections, joints mitred and flash butt welded and sash 
bars tenoned and riveted, including providing and fixing of hinges, pivots, including priming 
coat of approved steel primer , but excluding the cost of other fittings, complete all as per 
approved design. 
Fixing with 15x3 mm lugs 10 cm long embedded in cement concrete block 15x10x10 cm of 
C.C. 1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 40 mm nominal size). 

 

M2 0 875.26 

309 

Fixing standard steel glazed doors, windows and ventilators in walls with 15 x 3 mm lugs 10 
cm long embedded in  cement concrete blocks 15 x10 x10 cm of 1:3:6 or with wooden plugs 
and screws or rawl plugs and screws or with fixing clips or with bolts and nuts as required, 
including fixing of glass panes with glazing clips and special metal-sash putty  or metal 
beading with screws. (Only steel doors, windows and ventilators with lugs, glass panes cut 
to size and glazing clips or metal beading with screws shall be supplied by BHEL at Stores 
at free of cost) 

 

M2 0 205.61 

310 
Supply and fixing of  glass panes with  putty,  glazing clips  etc. for steel doors, windows, 
ventilators etc.  Rate  includes removal of broken glasses  and  old putty.   3 mm pin headed 
glass panes. 

 

M2 0 455.37 

311 
Supply and fixing of  glass panes with  putty,  glazing clips  etc. for steel doors, windows, 
ventilators etc.  Rate  includes removal of broken glasses  and  old putty.   4 mm plain glass 
panes. 

 

M2 0 504.68 

312 
Providing putty for glass panes. Rate includes removal of old putty, supply and applying new 
putty in a proper manner and required quantity at site of work, all as per instructions of 
Engineer in charge.   

 

RM 0 14.63 

313 

Providing and fixing in proper position of fan hook using 10 mm FSICHER SLM-N heavy duty 
ANCHOR fastener with clamp and bolts in the existing RCC roof slab. Rate includes cost of 
fan hook (fastener), drilling with power drilling machine to the required dia and depth in the 
RCC roof slab, inserting and fixing the fan hook in proper position, all labour and all other 
incidentals etc. complete.  

 

EA 0 296 

314 Providing and fixing oxidised M.S handle with necessary screws etc.complete.  100 mm size 

  
EA 0 17.02 
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315 Providing and fixing oxidised M.S handle with necessary screws etc.complete.  125 mm size  

 
EA 0 19.67 

316 

Providing polyester sun  control  film  of  approved brand (GARWARE or equivalent) and 
shade  to glazed panels in doors /  windows / ventilators / partitions etc.with proper adhesive, 
all after removing the existing damaged film if available etc. complete. All as per instructions 
of Engineer in charge. Rate includes cost of all materials, scaffolding charges, labour, all 
other incidentals  etc., complete.  Non reflective Type - Regular grade 

 

M2 0 318.47 

317 

Providing polyester sun  control  film  of  approved brand (GARWARE or equivalent) and 
shade  to glazed panels in doors /  windows / ventilators / partitions etc.with proper adhesive, 
all after removing the existing damaged film if available etc. complete. All as per instructions 
of Engineer in charge. Rate includes cost of all materials, scaffolding charges, labour, all 
other incidentals  etc., complete.  Non reflective Type -  Premium Grade with Scratch 
Resisting Coating 

 

M2 0 767.06 

318 

Supply of Mild Steel sections such as channels, angles, T sections, flats, sheets, square 
bars, rods, tubes etc.at site of work and fabrication of steel work for gates, Y angles, purlins, 
trusses, any other small structures etc., all as per required design and drawing and 
erecting/fixing the same in proper alignment/position, level including site welding and or 
bolting/rivetting with necessary accessories such as keelmulai, keelpattai, hinges, tower 
bolts, aldrops etc.complete. Rate also includes providing two coats of synthetic enamel paint 
over one coat of red oxide primer. Payment will be made for the entire finished item of work. 

MT 0 54828.07 

319 

Providing and fixing factory made ISI marked steel Paneled doors, windows and ventilators, 
side / top / centre hung, with beading and all members such as F7D, F4B, K11 B and K12 B 
etc. complete of standard rolled steel sections, joints mitred and flash butt welded and sash 
bars tenoned and riveted, including providing and fixing of hinges, pivots, including priming 
coat of approved steel primer , but excluding the cost of other fittings, complete all as per 
approved design.,and  providing and fixing 18  gauge MS  sheets  for panes, handles, peg 
stays,  friction throw  hinges  etc.,  complete including  a priming coat of  approved steel  
primer.   Rate includes dismantling the masonry and making good all damages etc., 
complete. 

M2 0 1622.08 

320 

Conveying the Gantrail MKVII 122 mm wide steel reinforced vulcanized rubber pad from 
BHEL stores to site of work and lifting the same to EOT crane girder level,  laying, aligning 
and  fixing in proper position along the top of crane girder at 8.00 m from floor level including 
sizing and  correct to alignment by using chisel and filing the edges to match with the 
adjoining pad. Rate includes all labour, tools and plants and all other incidentals etc., 
complete. 

RM 0 91.5 
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321 

Conveying the Gantrail weldable base type 9116/10/32 adjustable crane rail clip including 
captive bolts, nuts, washers and integral vulcanized rubber nose from BHEL stores to site of 
work, lifting to  EOT crane girder level and fixing them by welding using special electrodes to 
hold the EOT crane rail in correct level and alignment.  Rate includes all labour, scaffolding, 
tools and plants, tightening the clamps after rail erection etc., complete and all other 
incidentals.  Special electrodes and power will be supplied by BHEL at free of cost.       

 

SET 0 137.25 

322 

Supply, drilling and driving 10/12 mm dia  anchor fasteners of length not exceeding 125 mm 
at 500 mm  both sides of crane rail having tensile and shear capacity of minimum 1.50 MT 
into the RCC crane girder as indicated in the drawing to secure cover plate rigidly with the 
crane girder. Rate includes cost of fasteners, labour for drilling holes, etc., complete, all as 
per the instructions of Engineer-in-charge. Rate also includes provision for wastage of 
fasteners or repeat work in driving of fasteners due to infringement of reinforcement if any 
and also filling up the unwanted holes drilled on concrete girder due to repeat work with 
suitable high strength non-shrink cement. 

 

SET 0 141.67 

323 
Removing the old rigidly welded rail clamp and bolt by gauging the welded joint without 
damaging the bolt.  Rate includes labour, consumables, tools and plants and making good 
all damages by welding and grinding the top surfaces of girder. 

 

SET 0 52.15 

324 

Lifting the gantry rails up to 200 mm and packing the rails/sleepers with ballast metal /shim. 
Plates true to span, alignment and level including oiling and tightening the fish bolts and 
sleepers, fasteners and fixing new fasteners for the missing and sectioning the formation to 
the required profile, all as per the instructions of Engineer-in-charge. (Ballast metal, shim, oil, 
new fasteners etc. will be supplied by BHEL at stores at free of cost)  Payment will be made 
per metre length of single rail.  

RM 0 40.05 

325 

Providing fibre glass reinforcement with UV resistant polyurethane compound lining, to a  
minimum thickness of 3 mm on newly fabricated M.S gutters  at floor level  and jointing and 
filling the gap finishing etc., after erection  at a height ranging from 12-24m  from FFL, and 
making the gutters leak proof as per instructions of Engineer-in-charge. The work consists 
of thoroughly cleaning the surface of the  gutters and applying an undercoat of resin over 
which  the alternate layers(min. three layers) of fibre strand and resin to the required 
thickness before applying polyurethane compound coating at top with one coat of Gel coat 
with surface mat and polish to provide even surface, preparation of surface with fibre 
reinforced plastic with 50 microns thick polyurethane lining, testing, etc., complete all as per 
instruction of Engineer-in-charge. Rate quoted shall also include cost of labour, material with 
all taxes, scaffolding charges, if any and all other incidental charges etc., complete.  

M2 0 724.95 
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326 

Providing fibre glass reinforcement with UV resistant polyurethane compound lining, to a  
minimum thickness of 3 mm on M.S gutters  of factory buildings at a height ranging from 12-
24m  from FFL, and making the gutters leak proof as per instructions of Engineer-in-charge. 
The work consists of removing the adjoining North light Glazing, Roofing Sheets and existing 
paint in the gutter completely and thoroughly cleaning the surface  including the damaged 
portion of the  gutters and applying an undercoat of resin over which  the alternate layers(min. 
three layers) of fibre strand & resin to the required thickness before applying polyurethane 
compound coating at top with one coat of Gel coat with surface mat and polish to provide 
even surface, preparation of surface with fibre reinforced plastic with 50 microns thick 
polyurethane lining, testing, refixing the removed north light glazing and Roofing sheets and 
also filling with fibre reinforcement prior to lining in areas badly worn out both in the bottom 
as well as sides of gutters etc., complete all as per instructions of Engineer- in –charge. Rate 
quoted shall also include cost of labour, material with all taxes, scaffolding charges, if any 
and all other incidental charges etc., complete ( The  Contractor is required to take all safety 
precautions during working and obtain work permit from the concerned departments. 
Working hour is restricted as it depends on shutdown by production department that may not 
be more than 4 hours at a stretch and only intermittent). 

 

M2 0 954.47 

327 

Supplying and laying rubberized and coloured (for 5mm thick layer) inter locking paver block 
of 50mm thickness M25 grade in flooring / pavement to take care of vehicular movements 
with proper line, level, alignment etc., all as per standard specification and instruction of  
Engineer-in-charge.  The rate included cost of material, transportation, loading, unloading at 
site, labour for spreading and laying of paver block etc., complete over the sand bed of 
required thickness which will be paid under separate item. 

M2 0 677.96 

328 

Welding of 90 Lbs/CR 80 rail  joints erected already in alignment in crane girders/gantry 
girder upto +14.00 meter  including edge preparation, preheating welding using special type 
electrode (Elec grade 11018). The rate includes all labour charges, electrodes and incidental 
charges for dismantling the rail from its original position, edge preparation, preheating, 
welding, post heating as per the instructions of BHEL Engineer in charge.  Also include cost 
of consumables for pre heating and post heating and labour charges for re fixing the 90 
Lbs/CR 80 rail to alignment, level after welding etc., complete. 

EA 0 2170.3 

329 

Renewing the bottom rail and/or top rubber of collapsible gate including making good all 
damages and applying priming coat of zinc chromate yellow primer of approved brand and 
manufacturer. Rate includes removing the collapsible gate from its position including the 
frames, replacing the wornout portions wherever necessary with suitable new M.S Tee 
sections etc. and refixing the collapsible gate and making good the damages in floor, wall 
etc.with  cement concrete etc.complete. Payment will be made only on weight basis for the 
replaced new M.S sections.   

KG 0 116.5 
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330 
Renewing wrought iron or M.S wheel or roller of steel door or gate and fitting and fixing the 
same with necessary clamps, nuts and bolts/welding and erection etc.complete.   Wheel 50 
mm dia and below 

EA 0 86.15 

331 
Renewing wrought iron or M.S wheel or roller of steel door or gate and fitting and fixing the 
same with necessary clamps, nuts and bolts/welding and erection etc.complete.   Wheel 
above 50 mm dia 

EA 0 130.07 

332 
Supply and fixing cup type rail clamp with fittings over the insert plate which is embeded in 
the concrete. Rate includes welding including cost of consumables, all labour and other 
incidentals etc. complete, all as per instructions of Engineer-in-charge. 

 

EA 0 252.45 

333 

Collection from BHEL stores and transporting of rails CR 80/R 45 etc to the contractor's site 
fabrication shop, straitening the rails using Gim screw or any other equipments, preparation 
of edge for welding the rail joints as per drawing and erecting in position at all elevations ( 
i.e, in floor or over the girders ) using cup type rail clamps with fittings. The scope includes 
rail alignment after erection, fixing in position, welding the joints by using approved electrode 
(E 11018 for CR 80 & E7018 for R 45 rails), pre heating & post heating the joints, grinding 
the joints neatly etc as per drawings and instruction of Engineer in charge.Rate shall include 
cost of providing one coat of red oxide primer as per IS specification and supply of DODL's 
for BHEL approval in compact disc with two copies of print outs. Quoted rate shall also 
include cost of consumables, hire charges for tools and plants, labour and incidentals etc 
complete but exclude cost of rails which will be supplied by BHEL at free of cost. 

 

MT 0 11500 

334 

Finishing the top of all floors with 20 mm thick cement concrete (without using sand) in the 
proportion of one part of cement and three parts of 3 to 10 mm gauge hard broken granite 
stone chips and finishing the top surface smooth, rounding of corners, curing etc., complete, 
all as per standard specifications.   (Ellis pattern I sort) 

 

M2 11.7 131.58 

335 

Finishing the top of all floors with 20 mm thick cement concrete (without using sand) in the 
proportion of one part of cement and three parts of 3 to 10 mm gauge hard broken granite 
stone chips including mixed well with red oxide powder of approved quality of weight equal 
to one tenth of the weight of cement used.  and finishing the top surface smooth, rounding of 
corners, curing etc., complete, all as per standard specifications.   (Ellis pattern I sort). 

 

M2 11.7 290.88 

336 
Finishing the top of all floors with 25 mm thick  cement concrete (without using sand) in the 
proportion of one part of cement and three parts of 3 to10 mm gauge hard broken granite 
stone chips, finishing the surfaces smooth,  rounding of corners, curing, providing borders 
etc., complete, all as per standard specifications.  (Ellispattern flooring)    

M2 14.6 178.21 
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337 

Finishing the top of all floors with 25 mm thick  cement concrete (without using sand) in the 
proportion of one part of cement and three parts of 3 to10 mm gauge hard broken granite 
stone chips including mixed well with red oxide powder of approved quality of weight equal 
to one tenth of the weight of cement used. , finishing the surfaces smooth,  rounding of 
corners, curing, providing borders etc., complete, all as per standard specifications.  
(Ellispattern flooring).   

M2 14.6 360.81 

338 
Providing red oxide skirting for walls, etc.  with cement mortar 1:3, 12 mm  thick, well mixed 
with red oxide powder of approved quality  of  3.50 K.G per 50 K.G of cement used, finishing, 
polishing the surfaces smooth, curing etc., complete, all as per standard specifications. 

 

M2 7.35 122.38 

339 

Flooring with reinforced cement    concrete of mix 1:2:4 using  40 mm and down graded hard 
broken granite stone jelly  for thickness varying from 100 to 500 mm laid in panels not 
exceeding 6 x 30 m between expansion joints, including necessary vibration using needle / 
board / screed vibrators, all as required including necessary shuttering, painting the sides 
with bitumen, but excluding fabrication charges for reinforcement, all as per standard 
specifications.      

M3 320 1942.05 

340 

Floor finish with 40 mm thick granolithick flooring over  the concrete base while it is wet for 
proper bonding, the bottom 25 mm thick consisting of one part of cement and one part of 6 
mm gauge hard broken granite stone chips (the proportion being by volume) and the top 15 
mm finished with hardening compound of proportion one part of hardonate (ironite or 
equivalent) four parts of cement and eight parts of 6 mm gauge blue granite stone chips (the 
proportion being by weight) including finishing and painting the sides with bitumen etc., 
complete, all as per standard specifications. 

 

M2 40 425.15 

341 

Floor finish with 40 mm thick over concrete base while it is wet for proper bonding. 40 mm 
thick finish consists of one part of cement and one part of 6 mm gauge hard broken granite 
stone chips (the proportion being by volume) and finished smooth including painting the sides 
with bitumen etc., complete, all as per standard specifications. 
 

M2 57.6 333.7 

342 

Providing, laying and finishing the top of floor / side  walls with 20 mm thick mosaic tiles of 
approved make and quality  over a bed of cement slurry @ 4.40 Kg/SQM and a backing layer 
of  cement mortar 1:4, 20 mm thick and tiles being joined, polished and finished smooth with 
necessary borders etc., complete including thorough cleaning of the surface before and after 
laying the tiles.  All as per standard specifications.  (Cost of tile shall include cost of cement 
for casting.)  For gray colour 

 

M2 12.9 358.31 
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343 

Providing, laying and finishing the top of floor / side  walls with 20 mm thick mosaic tiles of 
approved make and quality  over a bed of cement slurry @ 4.40 Kg/SQM and a backing layer 
of  cement mortar 1:4, 20 mm thick and tiles being joined, polished and finished smooth with 
necessary borders etc., complete including thorough cleaning of the surface before and after 
laying the tiles.  All as per standard specifications.  (Cost of tile shall include cost of cement 
for casting.)  For colours other than gray 

 

M2 12.9 400.03 

344 

Finishing the top of floors / sides of walls with insitu mosaic comprising of a bedding layer of 
cement mortar 1:4, 12 mm thick followed by 20 mm thick mosaic wearing layer comprising 
of cement and mosaic chips of 6 mm and down graded in proportion of 1:2, laid, polished 
and finished with necessary borders etc., complete including thorough cleaning the surfaces 
before and after laying the finish, all as per standard specifications.  Gray colour 

 

M2 5.11 352.89 

345 

Finishing the top of floors / sides of walls with insitu mosaic comprising of a bedding layer of 
cement mortar 1:4, 12 mm thick followed by 20 mm thick mosaic wearing layer comprising 
of cement and mosaic chips of 6 mm and down graded in proportion of 1:2, laid, polished 
and finished with necessary borders etc., complete including thorough cleaning the surfaces 
before and after laying the finish, all as per standard specifications.  For colours other than 
gray  

 

M2 5.11 394.58 

346 

Grinding and wax polishing of old mosaic floors, dado, skirting etc. in gray and all colours 
and finishing the surfaces smooth including filling the joints and voids by matching pigments, 
chips etc.,  complete, all as per standard specifications. Rate includes cost of materials, hire 
and running charges of machines, labour etc., complete.     

 

M2 0 58.56 

347 

Providing and laying Ceramic tiles of required size  and minimum  thickness of  6 mm in 
flooring, treads of steps and landings laid over a bed of cement slurry @ 3.30 Kg/SQM and 
a backing layer of 10 mm thick cement mortar 1:3, finished with flush pointing in white cement 
etc.complete, all as per standard specifications.   For Plain Ceramic tile of Size 305mm X 
305mm X 6mm of all Colours 

 

M2 9.42 1035.2 

348 

Providing and laying Ceramic tiles of required size  and minimum  thickness of  6 mm in 
flooring, treads of steps and landings laid over a bed of cement slurry @ 3.30 Kg/SQM and 
a backing layer of 10 mm thick cement mortar 1:3, finished with flush pointing in white cement 
etc.complete, all as per standard specifications.   For Plain Ceramic tile of Size 200mm X 
200mm X 6mm of all Colours 

 

M2 9.42 798.7 
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349 

Providing and laying Ceramic tiles of required size  and minimum  thickness of  6 mm in 
flooring, treads of steps and landings laid over a bed of cement slurry @ 3.30 Kg/SQM and 
a backing layer of 10 mm thick cement mortar 1:3, finished with flush pointing in white cement 
etc.complete, all as per standard specifications. For First Quality Design Ceramic tile of Size 
305mm X 305mm X 6mm of all Colours. 

 

 

M2 9.42 921.27 

350 

Providing and laying Ceramic tiles of required size  and minimum  thickness of  6 mm in 
flooring, treads of steps and landings laid over a bed of cement slurry @ 3.30 Kg/SQM and 
a backing layer of 10 mm thick cement mortar 1:3, finished with flush pointing in white cement 
etc.complete, all as per standard specifications.  For First Quality Design Ceramic tile of Size 
200mm X 200mm X 6mm of all colours. 

 

M2 9.42 985.32 

351 

Providing and laying minimum 5 mm thick ceramic glazed floor tiles of first quality approved 
make confirming to IS:15622 and in all colours of required sizes in flooring, treads of steps,  
landings etc.,  laid over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of 12 
mm thick cement mortar 1:3, finished with flush pointing in white cement using appropriate 
colour pigment etc. complete, all as per standard specifications.  

 

M2 12.42 509.79 

352 

Providing and fixing 1st quality ceramic glazed wall tiles conforming to IS : 15622 (thickness 
to be specified by the manufacturer), of approved make, in all colours, shades  as approved 
by Engineer-in- Charge, in skirting, risers of steps and dados, over 12 mm thick bed of 
cement mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey cement slurry @ 3.3 kg 
per sqm, including pointing in white cement mixed with pigment of matching shade complete 

  

M2 12.42 509.79 

353 

Providing and laying ceramic glazed floor tiles (of required thickness) of first quality approved 
make confirming to IS:15622 and in all colours of required sizes in flooring, treads of steps,  
landings etc.,  laid over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of 20 
mm thick cement mortar 1:4, finished with flush pointing in white cement using appropriate 
colour pigment etc. complete, all as per standard specifications.  

 

M2 12.42 514.42 

354 

Providing and laying ceramic glazed wall tiles  (of required thickness) of first quality of 
approved make confirming to IS:15622 and in all colours of required sizes in skirting, walls, 
risers of steps and dado laid over a bed of cement slurry @ 3.30 Kg/SQM and a backing 
layer of 12 mm thick cement mortar 1:3 plaster and joined with white cement using 
appropriate colour pigment etc.complete, all as per standard specifications.   

M2 12.42 565.32 
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355 
Fixing glazed/ceramic/vitrified floor tiles with cement based high polymer modified quick set 
tile adhesive (water based) conforming to IS 15477, using 5 K.G adhesive per SQM of tile 
area, in average 3 mm thickness. 

 

M2 0 278.64 

356 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Kota stone slabs 20 to 25 
mm thick polished 

 

M2 14.91 872.76 

357 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Cuddappah slabs 20 to 25 
mm thick single side polished 

 

M2 14.91 666.43 

358 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Shahabad slabs 20 to 25 mm 
thick  single side polished - Tandur Gray 

 

M2 14.91 645.78 

359 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Shahabad slabs 20 to 25 mm 
thick  single side polished - Tandur Green 

M2 14.91 635.47 

360 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Marble slabs 16 to 18 mm 
thick, polished - Rajnagar plain white 

M2 13.51 924.68 
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361 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Marble slabs 16 to 18 mm 
thick, polished - Green (Udaipur) colour 

 

M2 13.51 1010.98 

362 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Marble slabs 16 to 18 mm 
thick, polished - Pink colour 

 

M2 13.51 967.85 

363 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Marble slabs 16 to 18 mm 
thick, polished - Black (Zebra/Galaxy) colour 

 

M2 13.51 1093.4 

364 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished - S.White 

 

M2 13.51 1092.24 

365 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished - Black (Andhra) Colour 
 

 

M2 13.51 1742.23 
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366 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished - Gray Colour 

 

M2 13.51 1535.86 

367 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished - Green Colour 

 

M2 13.51 1484.28 

368 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished - Sweet Green Colour 

 

M2 13.51 2434.55 

369 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished -  Red (Gem) Colour 

 

M2 13.51 1484.28 

370 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished -  Blue (Lavender)  Colour 
 

 

M2 13.51 1690.64 
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371 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished -  Lakha red  Colour 

 

M2 13.51 2773.98 

372 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 4.40 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite slabs 16 to 18 mm 
thick, polished -  Steel grey Colour 

 

M2 13.51 1329.53 

373 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Vitrified Tiles of required 
thickness and 60 x 60 cm size. 

 

M2 12.42 1228.35 

374 

Providing, laying and finishing the top of floor with the following best quality slabs of required 
sizes over a bed  of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 
1:4, 20 mm (average) thick, finished with flush pointing in white cement using appropriate 
colour pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Precast  cement Concrete 
Tiles of approved make of minimum thickness 22mm and required size and pattern. 

 

 

M2 12.42 375.59 

375 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.Marble tiles (polished), 8 mm 
thick (approx.) - Rajnagar plain white/Green (Udaipur)/Black (Zebra)  
 

 

M2 12.42 607.12 
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376 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - P White 

 

M2 12.42 662.3 

377 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - Gray (Steel) Colour 

 

M2 12.42 634.71 

378 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - Red (Gem) Colour 

 

M2 12.42 934.4 

379 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - Green Colour 

 

 

M2 12.42 735.87 

380 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - Sweet Green Colour 

 

M2 12.42 956.56 
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381 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - Black (Galaxy) Colour 

 

M2 12.42 735.87 

382 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - Lakha Red Colour 

 

M2 12.42 1168.08 

383 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - Raw Silk Colour 

 

M2 12.42 873.75 

384 

Providing, laying and finishing the top of floor with the following best quality tiles of  required 
sizes over a bed of cement slurry @ 3.30 Kg/SQM and a backing layer of cement mortar 1:4, 
20 mm (average) thick, finished with flush pointing in white cement using appropriate colour 
pigment including rubbing and polishing wherever necessary etc. complete, all as per 
instructions of Engineer in charge and standard specifications.  Granite tiles (polished), 8 to 
10 mm thick (approx.) - Steel Grey Colour 

 

M2 12.42 634.71 

385 

Stone tile work of 8 mm thick (mirror polished and machine cut edge). for wall lining upto 10 
m height with special adhesive over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 
coarse sand), including pointing in white cement with an admixture of pigment to match the 
stone shade.  Granite tiles (Polished)  - Jet Black 

 

M2 10.44 1282.5 

386 
Stone tile work of 8 mm thick (mirror polished and machine cut edge). for wall lining upto 10 
m height with special adhesive over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 
coarse sand), including pointing in white cement with an admixture of pigment to match the 
stone shade.  Granite tiles (polished), 8 to 10 mm thick (approx.) - Red (Gem) Colour 

M2 10.44 1017.39 
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387 

Stone tile work of 8 mm thick (mirror polished and machine cut edge). for wall lining upto 10 
m height with special adhesive over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 
coarse sand), including pointing in white cement with an admixture of pigment to match the 
stone shade.  Granite tiles (polished), 8 to 10 mm thick (approx.) - Green Colour 

 

M2 10.44 1044.98 

388 

Stone tile work of 8 mm thick (mirror polished and machine cut edge). for wall lining upto 10 
m height with special adhesive over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 
coarse sand), including pointing in white cement with an admixture of pigment to match the 
stone shade.  Granite tiles (polished), 8 to 10 mm thick (approx.) - Black (Galaxy) Colour 

 

M2 10.44 1044.98 

389 
Stone tile work of 8 mm thick (mirror polished and machine cut edge). for wall lining upto 10 
m height with special adhesive over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 
coarse sand), including pointing in white cement with an admixture of pigment to match the 
stone shade.  Granite tiles (polished), 8 to 10 mm thick (approx.) - Steel Grey Colour 

M2 10.44 943.82 

390 

Stone tile work of 8 mm thick (mirror polished and machine cut edge). for wall lining upto 10 
m height with special adhesive over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 
coarse sand), including pointing in white cement with an admixture of pigment to match the 
stone shade.  Marble tiles (polished), 8 mm thick (approx.) - Rajnagar plain white/Green 
(Udaipur)/Black (Zebra) 

M2 10.44 916.23 

391 
Stone tile (polished) work of 8mm thick for wall lining over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and cement slurry @ 3.3 kg/sqm including pointing in white 
cement complete with the following  Granite tiles (Polished),  8 to 10 mm thick (approx.) - Jet 
Black. 

M2 10.44 1406.66 

392 
Stone tile (polished) work of 8mm thick for wall lining over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and cement slurry @ 3.3 kg/sqm including pointing in white 
cement complete with the following  Granite tiles (polished), 8 to 10 mm thick (approx.) - Red 
(Gem) Colour 

M2 10.44 1141.55 

393 
Stone tile (polished) work of 8mm thick for wall lining over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and cement slurry @ 3.3 kg/sqm including pointing in white 
cement complete with the following  Granite tiles (polished), 8 to 10 mm thick (approx.) - 
Green Colour 

M2 10.44 1169.14 

394 

Stone tile (polished) work of 8mm thick for wall lining over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and cement slurry @ 3.3 kg/sqm including pointing in white 
cement complete with the following  Granite tiles (polished), 8 to 10 mm thick (approx.) - 
Black (Galaxy) Colour 

 

M2 10.44 1169.14 
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395 
Stone tile (polished) work of 8mm thick for wall lining over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and cement slurry @ 3.3 kg/sqm including pointing in white 
cement complete with the following.  Granite tiles (polished), 8 to 10 mm thick (approx.) - 
Steel Grey Colour 

M2 10.44 1067.98 

396 

Stone tile (polished) work of 8mm thick for wall lining over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and cement slurry @ 3.3 kg/sqm including pointing in white 
cement complete with the following  Marble tiles (polished), 8 mm thick (approx.) - Rajnagar 
plain white/Green (Udaipur)/Black (Zebra) 

 

M2 10.44 1040.39 

397 Mirror polishing on marble work/granite work/stone work wherever required to give high gloss 
finish etc.complete. 

M2 0 122.95 

398 Extra for prefinished nosing to treads of steps of marble stones. 

 
RM 0 166 

399 Extra for prefinished nosing in treads of steps of kota stones. 

 
RM 0 53.74 

400 
Supply and fixing homogeneous PVC sheets / tiles of approved brand, pattern, colour, shade 
and manufacture in flooring / skirting on a smooth and damp proof base using rubber based 
adhesives of approved quality including rolling with light wooden roller weighing about 5 K.G. 
etc.complete, all as per standard specifications.1.5 / 1.6 mm thick 

M2 0 319.91 

401 
Supply and fixing homogeneous PVC sheets / tiles of approved brand, pattern, colour, shade 
and manufacture in flooring / skirting on a smooth and damp proof base using rubber based 
adhesives of approved quality including rolling with light wooden roller weighing about 5 K.G. 
etc.complete, all as per standard specifications.  2 mm thick 

M2 0 468.75 

402 
Supply and laying roughly dressed cut stone slabs of required sizes and thickness over sand 
bed or mortar bed, excluding pointing, all as per standard specifications. Rate excludes cost 
of sand bed/mortar bed. 

M3 0 4330.9 

403 
Labour charges for edge preparation (NOZING) and polishing of the laid granite slab on the 
working platform, table etc. , The rate includes charges for required grinding machine, labour 
etc., complete.  All as per the instructions of Engineer-in-charge 

M 0 137.92 

404 

Flooring with reinforced cement   concrete of mix 1:2:4 using  20 mm and down graded hard 
broken granite stone jelly  for thickness varying from 100 to 500 mm laid in panels not 
exceeding 6 x 30 m between expansion joints, including necessary vibration using needle / 
board / screed vibrators, all as required including necessary shuttering, painting the sides 
with bitumen, but excluding fabrication charges for reinforcement, all as per standard 
specifications.     

M3 320 1606.73 
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405 

Providing and laying 7mm thick (approximate) ceramic glazed floor/ wall tiles of first quality 
approved make and in all colours of required sizes in flooring, treads of steps, 
landings,skirting,walls,risers of steps and dedo etc.., laid with cement based high polymer 
modified quick set tile adhesive (water based) conforming to IS 15477, using 5 KG adhesive 
per SQM of tile area, in average 3 mm thickness and finishing to the required line, level & 
alignment by placing 2 mm spacers, tile mat for joints filling etc.., complete, all as per 
instructions of engineer in charge and standard specifications. Rate also includes removing 
the white wash/ distemper/paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc. 

M2 0 599.43 

406 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,, Marble slabs 16 to 18 mm 
thick, polished - Rajnagar plain white. 

M2 0 1285.6 

407 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,,Marble slabs 16 to 18 mm 
thick, polished - Green ( Udaipur ) colour. 

M2 0 1399.45 

408 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,,Marble slabs 16 to 18 mm 
thick, polished - Pink Colour. 

M2 0 1342.55 
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409 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,,  Marble slabs 16 to 18 mm 
thick, polished - Black (Zebra / Galaxy) colour. 

M2 0 1159.1 

410 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,, Granite slabs 16 to 18 mm 
thick, polished - S. White 

M2 0 1323.2 

411 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,, Granite slabs 16 to 18 mm 
thick, polished - Black (Andhra) colour. 

M2 0 2106.15 

412 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,,Granite slabs 16 to 18 mm 
thick, polished - Grey colour. 

M2 0 1857.6 
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413 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,, Granite slabs 16 to 18 mm 
thick, polished - Green colour. 

M2 0 1795.45 

414 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,, Granite slabs 16 to 18 mm 
thick, polished - Sweet Green colour. 

M2 0 2230.4 

415 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,, Granite slabs 16 to 18 mm 
thick, polished - Red (Gem) colour. 

M2 0 1795.45 

416 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,,Granite slabs 16 to 18 mm 
thick, polished - Blue (Lavender) Colour. 

M2 0 2044 
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417 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,,Granite slabs 16 to 18 mm 
thick, polished - Lakha Red Colour. 

M2 0 3348.9 

418 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,, Granite slabs 16 to 18 mm 
thick, polished - Steel Grey colour. 

M2 0 1609.05 

419 

Providing laying and finishing the top of floor/wall with the following best quality slabs / tiles 
of required sizes laid with cement based high polymer modified quick set the adhesive ( water 
based ) conforming to IS 15477, using 5 K.G adhesive  per SQM of tile area in average 3 
mm thickness and finishing to the required line, level  & alignment, tile mat for joints filling, 
including rubbing and ploishing wherever necessary etc. complete, all as per instructions of 
Engineer in Charge and standared spectfications. Rate also includes removing the white 
wash/ distemper / paint thoroughly, chipping or hacking to make the levelled surface, 
cleaning the surface free from dirt and other foreign matters etc,, Vitrified tiles or equivalent, 
8.50 mm thick (approx) & 60 x 60 cm size. 

M2 0 1371.45 

420 

Carrying , hoisting and fixing in position of 0.47 to 0.50mm thick colour coated Aluminium 
zinc alloy coated high tensile steel rib profile sheets with accessories such as ridge pieces, 
barge boards, North light curves, end curves, etc.,  for roofing at all heights  with necessary 
xylon coated self tapping / self drilling screws with EPDM washers at every ribs etc., 
complete. All as per drawings, manufacturers specifications and instructions of Engineer-in-
charge .Rate includes cost of self tapping/ self drilling screws with EPDM washers etc., and 
labour charges for fixing, hire charges for tools and plants like drilling machines, cost of 
providing life line and other provisions for safety, scaffolding and all other incidental charges 
etc., complete but excluding cost of Aluminium zinc alloy coated high tensile steel  sheets 
and its accessories such as ridge pieces, barge boards, curves, etc., which will be supplied 
by BHEL at Stores at free of cost. The payment will be made for the actual laid area only. 

M2 0 67.16 
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421 

Carrying , hoisting and fixing in position of 0.47 to 0.50mm thick colour coated Aluminium 
zinc alloy coated high tensile steel rib profile sheets with accessories such as ridge pieces, 
barge boards, curves, etc.,  for side sheeting at all heights  with necessary xylon coated self 
tapping / self drilling screws with EPDM washers at every valleys, etc., complete .All as per 
drawings, manufacturers specifications and instructions of Engineer-in-charge ..Rate 
includes cost of self tapping/ self drilling screws with EPDM washers etc., and labour charges 
for fixing, hire charges for tools and plants like drilling machines, cost of providing life line 
and other provisions for safety, scaffolding and all other incidental charges etc., complete but 
excluding cost of Aluminium zinc alloy coated high tensile steel  sheets and its accessories 
such as ridge pieces, barge boards, curves, etc., which will be supplied by BHEL at Stores 
at free of cost. The payment will be made for the actual laid area only. 

 

M2 0 86.68 

422 

Supplying at site of work , hoisting and fixing in position of 0.47 to 0.50mm thick colour coated 
Aluminium zinc alloy coated high tensile steel rib profile sheets with accessories such as 
ridge pieces, barge boards, North light curves, end curves, etc., as per technical 
specifications given in note below for roofing at all heights  with necessary xylon coated self 
tapping / self drilling screws with EPDM washers at every ribs etc., complete. All as per 
drawings, manufacturers specifications and instructions of Engineer-in-charge .Rate 
includes cost of all materials like colour coated Aluminium zinc alloy coated high tensile steel 
rib profile sheets with accessories such as ridge pieces, barge boards, curves, etc., wherever 
required self tapping / self drilling screws with EPDM washers at every ribs etc., and labour 
charges for fixing, hire charges for tools and plants like drilling machines, providing lifeline 
and other provisions for safety, and all other incidental charges etc., complete. The payment 
will be made for the actual laid area only. Note: (1)The Aluminium zinc alloy coated high 
tensile steel sheets and specials shall be 0.47 to 0.50mm thick (TCT) (Aluminium around 
55%, Zinc around 43%) alloy coated high tensile steel (Yield strength 550 MPA) colour 
coated rib profile sheets as per ASTM A792M, coating standard as per AS 1397-1933 
Conforming to AZM 150 (Min Coating mass of 150 gsm) having cover width of 1000 plus or 
minus 10mm and over all width of 1060mm of any length to suit site conditions     (2) About 
90% area of the Aluminium zinc alloy coated high tensile steel sheets shall be colour coated 
with Light Blue RAL 5012 and 10% of the covered area is of with white. All ridge pieces and 
barge boards are of  white. (3) The Aluminium zinc alloy coated high tensile steel sheets 
shall be Pre-Primed with a Primer of 5μm and finished with a final paint coat of 17-20 μm on 
top surface. A single backing coat of 7-10μm should be applied on reverse side 
 

 

M2 0 424.33 
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423 

Supplying at site of work , hoisting and fixing in position of 0.47 to 0.50mm thick colour coated 
Aluminium zinc alloy coated high tensile steel rib profile sheets with accessories such as 
ridge pieces, barge boards, curves, etc., as per technical specifications given in note below 
for side sheeting at all heights  with necessary xylon coated self tapping / self drilling screws 
with EPDM washers at every valleys, etc., complete .All as per drawings, manufacturers 
specifications and instructions of Engineer-in-charge .Rate includes cost of all materials like 
colour coated Aluminium zinc alloy coated high tensile steel rib profile sheets with 
accessories such as ridge pieces, barge boards, curves, self tapping / self drilling screws 
with EPDM washers at every valleys, etc., and labour charges for fixing, hire charges for 
tools and plants like drilling machines, providing lifeline and other provisions for safety, and 
all other incidental charges etc., complete. The payment will be made for the actual laid area 
only. 
Note: (1)The Aluminium zinc alloy coated high tensile steel sheets and specials shall be 0.47 
to 0.50mm thick (TCT) (Aluminium around 55%, Zinc around 43%) alloy coated high tensile 
steel (Yield strength 550 MPA) colour coated rib profile sheets as per ASTM A792M, coating 
standard as per AS 1397-1933 Conforming to AZM 150 (Min Coating mass of 150 gsm) 
having cover width of 1000 plus or minus 10mm and over all width of 1060mm of any length 
to suit site conditions     (2) About 90% area of the Aluminium zinc alloy coated high tensile 
steel sheets shall be colour coated with Light Blue RAL 5012 and 10% of the covered area 
is of with white. All ridge pieces and barge boards are of  white. 
(3) The Aluminium zinc alloy coated high tensile steel sheets shall be Pre-Primed with a 
Primer of 5μm and finished with a final paint coat of 17-20 μm on top surface. A single backing 
coat of 7-10μm should be applied on reverse side 

M2 0 443.88 

424 

Supplying at site of work, hoisting and fixing in position of 2mm thick embossed clear poly 
carbonate roof light sheets in specified locations and at all heights with necessary xylon 
coated self tapping / self drilling screws with EPDM washers at every ribs, etc., complete to 
match the profile of Aluminium zinc alloy coated high tensile steel roof sheets, as per 
instructions of Engineerin- charge. The rate includes cost of poly carbonate sheets ,self 
tapping / self drilling screws with EPDM washer, at every ribs, and labour charges, all 
scaffolding charges, tools and plants and all other incidental charges etc., complete. 

M2 0 1168 

425 

Supplying roof extractors ( Turbo Air Ventilators ) of dia 600mm or thereabouts, fixing in 
position on AC / Aluminium zinc alloy coated high tensile steel sheet roofs at all heights  with 
necessary screws,, bolts etc., and finishing to match with existing roof. Rate to include cost 
of all labour charges for fixing the roof extractors with necessary cutting of sheets to the 
required size ,drilling to suit the screws/ bolts, and finishing to match the existing profile 
including cost of roof extractors / ventilators. All as per manufacturers specifications and as 
directed by the Engineer in charge 

EA 0 6670.4 
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426 
Supply and fixing corrugated fibre glass reinforced  polyester translucent roof light sheets of 
all colours including white of  following thickness to match with the existing A.C. sheet roofing 
including cost of G.I. bolts, nuts, washers and bitumen washers etc., complete.  Payment will 
be based on the laid area.  FRP Sheet 1 mm thick 

M2 0 359.75 

427 
Supply and fixing corrugated fibre glass reinforced  polyester translucent roof light sheets of 
all colours including white of  following thickness to match with the existing A.C. sheet roofing 
including cost of G.I. bolts, nuts, washers and bitumen washers etc., complete.  Payment will 
be based on the laid area.  FRP Sheet 2 mm thick 

M2 0 600.18 

428 
Supply and fixing in position of galvanised iron plain sheets of  1.60 mm thick for flashing 
using G.I bolts, nuts, limpet washers etc. complete bent to shape and fixed in walls with 
cement mortar 1:3, all as per drawings and specifications. 

M2 0 625.16 

429 
Conveying G.I sheets from BHEL stores to site of work, bent to shape and fixing in proper 
position for flashing fixed with G.I bolts, nuts, limpet washers etc., complete and fixed in walls 
with cement mortar 1 : 3, all as per drawings and specifications.  G.I sheet alone will be 
supplied by BHEL at Stores at free of cost. 

M2 0 337.35 

430 
Supply and fixing in position of  6 mm thick wired glass in roof north light glazing including 
straightening the aluminium astrangle as required.  Rate includes cost of glass, labour etc. 
complete. 

M2 0 749.43 

431 
Conveying from BHEL stores to site of work  6 mm thick wired glass and fixing in position for 
roof north light glazing including straightening the aluminium astrangle as required.  Rate 
includes labour, conveyance and other incidentals, removing the broken glasses from its 
position etc.complete.  

M2 0 77.51 

432 
Providing weathering course on top of  roof slab  with 20 mm size brick  jelly and pure lime  
(no sand) in the  proportion  of  32 : 12.5 to  the required thickness, well beaten  with wooden  
battens, so as to secure adequate slope, all as per standard specifications and  instructions 
of Engineer-in-charge.   

M3 0 2112.12 

433 

Providing weathering course on  top  of roof slab with one  course of split tiles or pressed flat 
tiles of 17 to 20 mm thick and of approved brand and size, set in cement mortar 1:3 with  an 
admixture of crude oil at 10% by weight  of  cement, 12 mm thick bedding layer  including 
pointing the tiles  with the same oiled mortar etc., complete, all  as per standard 
specifications. 

M2 9.13 257.58 

434 

Labour charges for repairing the weathering course tiles. Scope includes cleaning the 
surfaces by removal of vegetation growth, dry leaves etc., racking out the tile joints, replacing 
the damaged tiles wherever necessary with new ones supplied by department, pointing the 
tiles with cement mortar 1:3 and applying mendo non-tar plast cement over the pointed 
surfaces. (Tiles and mendo non tar  plast cement will be supplied by  BHEL at stores at free 
of cost.)  

M2 0 118.6 
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435 

Labour charges for repairing the weathering course tiles. Scope includes cleaning the 
surfaces by removal of vegetation growth, dry leaves etc., racking out the tile joints, replacing 
the damaged tiles wherever necessary with new ones supplied by department, pointing the 
tiles with cement mortar 1:3 and applying mendo non-tar plast cement over the pointed 
surfaces. (Only Tiles will be supplied by  BHEL at stores at free of cost).  

 

M2 0 110.9 

436 

Attending  to leak at roof slab  and wall joint, all as per instructions of Engineer-in-charge. 
Rate includes dismantling the weathering course tiles, brick jelly lime concrete etc. for a width  
of minimum 100 mm at wall and slab joint for required depth so as to reach the top surface 
of roof slab, finishing with cement concrete in the proportion of one part of cement and three 
parts of 6 mm stone chips in the dismantled portion with bitumen compound filler at joint and 
top, finished with tiles at 1 : 1 slope along with walls including hacking walls, replacing the 
damaged tiles, pointing with CM 1:3 etc. complete.  Cement, tiles and bitumen compound 
will be supplied by BHEL at stores at free of cost.   

 

RM 0 176.4 

437 

Attending  to leak at roof slab  and wall joint, all as per instructions of Engineer-in-charge. 
Rate includes dismantling the weathering course tiles, brick jelly lime concrete etc. for a width  
of minimum 100 mm at wall and slab joint for required depth so as to reach the top surface 
of roof slab, finishing with cement concrete in the proportion of one part of cement and three 
parts of 6 mm stone chips in the dismantled portion with bitumen compound filler at joint and 
top, finished with tiles at 1 : 1 slope along with walls including hacking walls, replacing the 
damaged tiles, pointing with CM 1:3 etc. complete.  Cement and bitumen compound will be 
supplied by BHEL at stores at free of cost.   

 

RM 0 205.2 

438 

Providing weathering course on top of roof slab with one course of split tiles or pressed flat 
tiles of  17 to 20 mm thick of approved brand and size set in CM 1:3 with Roff plaster master 
plus solution (100 ml of plaster master liquid to be mixed with required quantity of water for 
one bag of cement), 12 mm thick bedding layer including pointing the tiles with same mortar 
etc. complete, all as per std. specifications. Roff plaster master only will be supplied by BHEL 
at Stores at free of cost. 

 

M2 0 354.05 

439 

Providing weathering course on top of roof slab with one course of split tiles or pressed flat 
tiles of  17 to 20 mm thick of approved brand and size set in CM 1:3 with Roff plaster master 
plus solution (100 ml of plaster master liquid to be mixed with required quantity of water for 
one bag of cement), 12 mm thick bedding layer including pointing the tiles with same mortar 
etc. complete, all as per std. specifications. Roff plaster master and required tiles will be 
supplied by BHEL at Stores at free of cost. 

M2 0 85.25 
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440 

Labour charges for removing the damaged  weathering course tiles  and laying  with new 
tiles set in CM 1:3 with Roff plaster master water solution (100 ml of plaster master liquid to 
be mixed with required quantity of water for one bag of cement), 12 mm thick bedding layer 
including pointing the tiles with same mortar etc. complete, all as per std. specifications. Tiles 
and Roff plaster master will be supplied by BHEL at Stores at free of cost.  1 to 5 tiles at one 
spot. 

EA 0 37.4 

441 

Labour charges for removing the damaged  weathering course tiles  and laying  with new 
tiles set in CM 1:3 with Roff plaster master water solution (100 ml of plaster master liquid to 
be mixed with required quantity of water for one bag of cement), 12 mm thick bedding layer 
including pointing the tiles with same mortar etc. complete, all as per std. specifications. Tiles 
and Roff plaster master will be supplied by BHEL at Stores at free of cost.  Beyond 5 but 
upto 10 tiles at one spot. 

EA 0 63.85 

442 

Rectifying to the weathering course tile joints by scraping the old mortar joints to a minimum 
depth of 12 mm with wire brush and cleaning the surface of all dirt, loose mortar etc., pointing 
the grooved joints with CM 1:3 thoroughly mixed with Roff plaster master solution (100 ml. 
of plaster master liquid to be mixed with not more than 40 litre of water for one bag of cement), 
finishing the pointed joints smoothly, proper curing etc. complete. Roff plaster master liquid  
will be supplied by BHEL at Stores at free of cost. 

 

M2 0 101.3 

443 

Rectifying to the corners between wall and roof slab by removing the brick work and concrete 
at least to a depth of 25 mm along the corners horizontally, clearing the opened corners off 
all dirt and filling with roofing bituminous compound pressed gently to form smooth concaved 
corners and finishing the surface with CM 1:3, 12 mm thick for a maximum width of 25 cm, 
thoroughly mixed with Roff plaster master  solution (100 ml Roff plaster master liquid to be 
mixed with not more than 40 litre of water for one bag of cement) to a neat finish. Bituminous 
compound and Roff plaster master liquid will be supplied by BHEL at Stores at free of cost 

  

RM 0 50.8 

444 

Conveying from BHEL stores to site of work, hoisting and fixing in position of 4 mm / 6 mm 
thick multi walled clear ( UV coated ) polycarbonate sheet for north light glazing runner ( 
inclined and vertical ) as per drawing including provision of suitable aluminium frames as 
required. The scope of work includes supply of aluminium frames ( top and bottom) in 
required profiles fitted with EPDM rubber gaskets and fixing in the glazing runner using SDST 
screws of approved make and polycarbonate sheets are suitably placed between the 
aluminium frames before driving the top frame screws all as per Drg.no and as per the 
instructions of Engineer in Charge. The top and bottom portion  of polycarbonate sheets shall 
be closed with aluminium U channels to prevent dust and insects. Rate shall include cost of 
aluminium frames, U channels, EPDM rubber gaskets, SDST screws required labour, tools 
and plants, etc., except polycarbonate sheets which will be supplied by BHEL at free of cost  

M2 0 894.06 
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445 

To collect and cleaning of all the damaged north light glazing materials (polycarbonate 
sheets) at roof top for all heights and removing/repairing the north light glazing bars 
(aluminium beading) wherever required in line, level and alignment as per the instructions of 
Engineer in charge. The aluminium beadings and polycarbonate sheets shall be re fixed 
using 2 nos of 50mm X 6mm MS Hexagonal bolts, nuts and washersat top horizontal 8 nos 
of 35mm X 12mm Self drilling fasteners with EPDM washers aat both the vertical sides and 
2 nos of 50mm X 12mm self drilling screws with EPDM washers at bottom horizontal in each 
panel. The rate shall include cost of all labour charges, incidental charges for removing 
repairing and cost of all required fasteners for re fixing work but excludes cost of 
polycarbonate sheets and aluminium beading which will be supplied at free of cost. Payment 
will be made only for the actual area of repair work executed. 

M2 0 87.93 

446 

Supplying at site of work, hoisting and fixing in position of 4 / 6mm thick multiwalled clear 
(UV coated) Polycarbonate sheet for north light glazing / glazing in monitor type roof to suit 
the rows of glazing runner (inclined and vertical) as per drawing including provision of suitable 
aluminium frames as required. The scope of work includes supply of polycarbonate 
sheets,aluminium frames (top & bottom) in required profile fitted with EPDM rubber gaskets 
and fixing in the glazing runner using SDST screws of approved make and the polycarbonate 
sheets are suitably placed between the aluminium frames before driving the top frame 
screws all as per std specification , instructions of Engineer-in-charge. The top and bottom 
portion of polycarbonate sheets shall be closed with aluminium U channels to prevent dust 
and insects. Rate shall include cost of polycarbonate sheets, aluminium frames, U channels, 
EPDM rubber gaskets, SDST screws, required labour, tools and plants etc.,complete. 

M2 0 1364.4 

447 Plastering with cement mortar as per standard specifications. In cement mortar 1:3, 12mm 
thick        

M2 7.35 64.34 

448 Plastering with cement mortar as per standard specifications. In cement mortar 1:4, 12mm 
thick 

M2 5.47 70.53 

449 Plastering with cement mortar as per standard specifications. In Cement mortar 1:5, 12mm 
thick 

M2 4.46 64.14 

450 Plastering with cement mortar as per standard specifications. In cement mortar 1:6, 12mm 
thick 

M2 3.60 70.38 

451 Plastering with cement mortar as per standard specifications. In cement mortar 1:3, 15mm 
thick 

M2 8.77 81.33 

452 Plastering with cement mortar as per standard specifications. In Cement mortar 1:4, 15mm 
thick 

M2 6.54 81.14 

453 Plastering with cement mortar as per standard specifications. In Cement mortar 1:5, 15mm 
thick 

M2 5.33 81.03 
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454 Plastering with cement mortar as per standard specifications.  In Cement mortar 1:6, 15mm 
thick 

M2 4.3 80.95 

455 Plastering with cement mortar as per standard specifications.  In Cement mortar 1:3, 20mm 
thick 

M2 11.42 94.9 

456 Plastering with cement mortar as per standard specifications.  In Cement Mortar 1:4, 20mm 
thick 

M2 8.51 94.67 

457 Plastering with cement mortar as per standard specifications.  In Cement mortar 1:5, 20mm 
thick 

M2 6.94 94.52 

458 Plastering with cement mortar as per standard specifications.  In Cement mortar 1:6, 20mm M2 5.60 94.45 

459 Damp proof course with cement mortar 1:3, 12 mm thick mixed with an admixture of crude 
oil at 5 % by weight of cement, all labour etc. complete  as per standard specifications. 

M2 7.35 82.51 

460 Damp proof course with cement mortar 1:3, 20 mm thick mixed with an admixture of crude 
oil at 5 % by weight of cement, all labour etc. complete  as per standard specifications. 

M2 11.42 113.21 

461 
Damp proof course with cement mortar 1:3, 12 mm thick mixed with water proofing 
compound (Accoproof or Impermo or equivalent) at 1 Kg per 50 Kg of cement for water facing  
surfaces etc. complete., all as per standard specifications. 

M2 7.35 75.08 

462 
Damp proof course with cement mortar 1:3, 20 mm thick mixed with water proofing 
compound (Accoproof or Impermo or equivalent) at 1 Kg per 50 Kg of cement for water facing  
surfaces etc. complete., all as per standard specifications. 

M2 11.42 101.69 

463 Ceiling plastering with cement mortar  1:3, 6mm  thick as per standard specifications.        M2 3.67 57.39 

464 Plain cement mortar bands of 12 mm thick in cement mortar 1:4 to the specified width  as 
per standard specifications. 

M2 5.32 173.47 

465 
Stucco plastering 12 mm thick with cement mortar 1:3  (1 cement and 3 coarse aggregate of 
6 to 12 mm size) over a backing plastering, all as per standard specifications. (Backing 
plaster will be paid for separately) 

M2 7.30 73.18 

466 
Exposed aggregate plastering with crushed stone graded from 6 to 12 mm nominal size 
dashed over and including fresh plaster in cement mortar 1:3, 12mm thick over a backing 
coat of cement plaster (which will be paid separately), all as per standard specfications.      

                                                                              

M2 7.30 97.14 

467 Finishing the plastered surfaces with a floating coat of cement (punning), all as per standard 
specifications. 

M2 2.20 16.45 

468 Flush/Ruled pointing on stone work with cement mortar 1:3 as per standard specifictions. M2 1.17 86.45 

469 Pointing to rough stone dry packing in aprons and revetments including grouting to a depth 
of 40 mm with cement mortar 1:3, all as per standard specifications. 

M2 1.84 47.68 

470 Flush pointing with cement mortar 1:3 for stone slab pavement or precast slab pavement or 
tiling works etc., all as per standard specifications. 

M2 2.35 72.62 
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471 

Providing black board in walls in cement mortar 1:2 mixed with black oxide over rough 
plastered surface in cement mortar 1:4, 12 mm thick and providing 25 mm border alround in 
cement mortar 1:3 neatly rounded including providing and fixing with teak wood beading 50 
x 25 mm on top of board and hooks and chalk stand on the bottom of board etc., all as per 
standard specifications. 

M2 13.20 633.92 

472 
White washing  on surfaces using  best  shell lime to give an even shade including cleaning, 
brushing  of walls and preparing surfaces in  accordance with standard specifications. Rate  
includes cost of all materials, labour etc., complete.     Three or more coats 

M2 0 7.37 

473 
White washing  on surfaces using  best  shell lime to give an even shade including cleaning, 
brushing  of walls and preparing surfaces in  accordance with standard specifications. Rate  
includes cost of all materials, labour etc., complete.   Two  coats  

M2 0 4.16 

474 
White washing  on surfaces using  best  shell lime to give an even shade including cleaning, 
brushing  of walls and preparing surfaces in  accordance with standard specifications. Rate  
includes cost of all materials, labour etc., complete.   One coat 

M2 0 2.97 

475 
White  washing  on surfaces  using Janathacem or equivalent material to give an even shade 
including cleaning, brushing  of walls and preparing surfaces in  accordance with standard 
specifications. Rate  includes cost of all materials, labour, curing etc., complete.   Three coats 

M2 0 8.07 

476 
White  washing  on surfaces  using Janathacem or equivalent material to give an even shade 
including cleaning, brushing  of walls and preparing surfaces in  accordance with standard 
specifications. Rate  includes cost of all materials, labour, curing etc., complete.   Two coats 

M2 0 4.89 

477 
White  washing  on surfaces  using Janathacem or equivalent material to give an even shade 
including cleaning, brushing  of walls and preparing surfaces in  accordance with standard 
specifications. Rate  includes cost of all materials, labour, curing etc., complete.     One  coat 

M2 0 2.97 

478 
Colour washing such as green, blue or buff on surfaces  to give an even shade including 
cleaning,  brushing walls and preparing  surfaces in accordance with  standard specifications. 
Rate  includes cost of all materials, labour, etc., complete.  Two or more coats with a base 
coat of white  washing with lime 

M2 0 9.58 

479 
Colour washing such as green, blue or buff on surfaces  to give an even shade including 
cleaning,  brushing walls and preparing  surfaces in accordance with  standard specifications. 
Rate  includes cost of all materials, labour, etc., complete.  Two coats  

M2 0 5.45 

480 
Colour washing such as green, blue or buff on surfaces  to give an even shade including 
cleaning,  brushing walls and preparing  surfaces in accordance with  standard specifications. 
Rate  includes cost of all materials, labour, etc., complete.  One coat  

M2 0 3.18 

481 Removing white or colour wash by scraping, sand papering and preparing the surfaces 
smooth including necessary repairs to scratches etc. complete. 

M2 0 3.84 

482 Applying one coat of cement primer of approved brand and manufacturer on wall surfaces. M2 0 20.45 
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483 
Painting walls with water proofing cement paint of approved brand and shade on surfaces to 
give an even shade including cleaning, preparing the surfaces, curing etc., complete.    Three 
coats ( A priming coat of cement primer and two coats of water proofing cement paint ) 

M2 0 53.65 

484 
Painting walls with water proofing cement paint of approved brand and shade on surfaces to 
give an even shade including cleaning, preparing the surfaces, curing etc., complete.     Two 
coats 

M2 0 33.2 

485 
Painting walls with water proofing cement paint of approved brand and shade on surfaces to 
give an even shade including cleaning, preparing the surfaces, curing etc., complete.    One 
coat 

M2 0 20.97 

486 
Painting with sandtex matt of approved brand and shade on surfaces to give an even shade 
including cleaning the surfaces of all dirt, dust and other foreign matters, sand papering and 
stopping, all as per standard specifications.  Three coats (A priming coat of  approved cement 
primer and two coats of sandtex matt)   

M2 0 109.5 

487 
Painting with sandtex matt of approved brand and shade on surfaces to give an even shade 
including cleaning the surfaces of all dirt, dust and other foreign matters, sand papering and 
stopping, all as per standard specifications. Two coats 

M2 0 79.1 

488 
Painting with sandtex matt of approved brand and shade on surfaces to give an even shade 
including cleaning the surfaces of all dirt, dust and other foreign matters, sand papering and 
stopping, all as per standard specifications.  One coat 

M2 0 32.47 

489 Applying one coat of  distemper primer of approved brand and manufacture on wall surfaces. M2 0 21.21 

490 
Distempering using oil bound washable distemper of approved brand and shade on surfaces 
including cleaning, brushing, preparing the  surfaces  even and sand papered smooth in 
accordance with standard specifications.    Three coats (A priming coat with approved primer 
and two coats of distempering). 

M2 0 49.31 

491 
Distempering using oil bound washable distemper of approved brand and shade on surfaces 
including cleaning, brushing, preparing the  surfaces  even and sand papered smooth in 
accordance with standard specifications.    Two coats 

M2 0 28.1 

492 
Distempering using oil bound washable distemper of approved brand and shade on surfaces 
including cleaning, brushing, preparing the  surfaces  even and sand papered smooth in 
accordance with standard specifications.    One coat 

M2 0 19.12 

493 
Painting with ready mixed plastic emulsion paint  of  approved brand and shade on surfaces 
to give an even shade including thorough scraping, removal of dirt, applying necessary 
plaster of paris, putty etc.complete, all as per standard specifications.   Three coats (A 
priming coat with approved primer and two coats of plastic emulsion paint). 

M2 0 60.04 

494 
Painting with ready mixed plastic emulsion paint  of  approved brand and shade on surfaces 
to give an even shade including thorough scraping, removal of dirt, applying necessary 
plaster of paris, putty etc.complete, all as per standard specifications.    Two coats 

M2 0 38.83 
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495 
Painting with ready mixed plastic emulsion paint  of  approved brand and shade on surfaces 
to give an even shade including thorough scraping, removal of dirt, applying necessary 
plaster of paris, putty etc.complete, all as per standard specifications.   One coat 

M2 0 26.25 

496 
Painting with  synthetic enamel paint of approved brand and shade on surfaces to give an 
even shade including cleaning the surfaces of all dirt, dust and other foreign matters, sand 
papering and stopping, all as per standard specifications.     Three coats (A priming coat with 
approved primer and two coats of synthetic enamel paint). 

M2 0 68.43 

497 
Painting with  synthetic enamel paint of approved brand and shade on surfaces to give an 
even shade including cleaning the surfaces of all dirt, dust and other foreign matters, sand 
papering and stopping, all as per standard specifications.     Two coats 

M2 0 47.22 

498 
Painting with  synthetic enamel paint of approved brand and shade on surfaces to give an 
even shade including cleaning the surfaces of all dirt, dust and other foreign matters, sand 
papering and stopping, all as per standard specifications.     One coat 

M2 0 30.44 

499 
Removing dry or oil bound distemper / water proofing cement paint / paint by scraping, sand 
papering and preparing the surfaces smooth including necessary repairs to scratches etc., 
complete.         

M2 0 5.07 

500 
Varnishing with varnish of approved brand and manufacture to give an even shade, all as 
per standard specifications.  Three coats (An under coat  with flatting varnish and two coats 
of copal varnish) 

M2 0 65.25 

501 Varnishing with varnish of approved brand and manufacture to give an even shade, all as 
per standard specifications.  Two coats 

M2 0 43.76 

502 Varnishing with varnish of approved brand and manufacture to give an even shade, all as 
per standard specifications.  One coat 

M2 0 28.62 

503 
Polishing with french polish including a coat of wood filler to give an even surface, including 
cleaning the surfaces of all dirt, dust and sand papered smooth, all as per standard 
specifications.Two coats  

M2 0 177.23 

504 
Polishing with french polish including a coat of wood filler to give an even surface, including 
cleaning the surfaces of all dirt, dust and sand papered smooth, all as per standard 
specifications.One coat 

M2 0 92.65 

505 Painting with aluminium paint of  approved brand and manufacture on surfaces to give an 
even shade, all as per standard specifications.  Two coats. 

M2 0 46.58 

506 Painting with aluminium paint of  approved brand and manufacture on surfaces to give an 
even shade, all as per standard specifications.  One coat 

M2 0 29.68 

507 Painting with black anti corrosive bitumastic paint of  approved brand and manufacture on 
surfaces to give an even shade, all as per standard specifications.  Two coats. 

M2 0 31.84 

508 Painting with black anti corrosive bitumastic paint of  approved brand and manufacture on 
surfaces to give an even shade, all as per standard specifications.  One coat 

M2 0 21.39 
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509 Painting with black board paint of  approved brand and manufacture on surfaces to give an 
even shade, all as per standard specifications.  Two coats. 

M2 0 41.84 

510 Painting with black board paint of  approved brand and manufacture on surfaces to give an 
even shade, all as per standard specifications.  One coat 

M2 0 27.09 

511 Lettering with paint of approved brand, shade and manufacture of 1cm height.  In synthetic 
enamel paint 

EA 0 1.33 

512 Lettering with paint of approved brand, shade and manufacture of 1cm height.  In black japan 
paint. 

EA 0 1.29 

513 
Painting one priming coat with  approved  primer  on surfaces  including preparing the 
surfaces by thoroughly cleaning oil, grease, dirt and other foreign matters and scoured with 
wire brushes, fine steel wool scrapers and sand paper, all as per standard specifications.   
Zinc Chromate primer 

M2 0 21.49 

514 
Painting one priming coat with  approved  primer  on surfaces  including preparing the 
surfaces by thoroughly cleaning oil, grease, dirt and other foreign matters and scoured with 
wire brushes, fine steel wool scrapers and sand paper, all as per standard specifications.   
Red oxide primer 

M2 0 15.46 

515 
Painting one priming coat with  approved  primer  over structural steel works in roof 
structures, columns etc., including preparing the surfaces by thoroughly cleaning oil, grease, 
dirt and other foreign matters and scoured with wire brushes, fine steel wool scrapers and 
sand paper, all as per standard specifications. Zinc Chromate primer 

MT 0 724.16 

516 
Painting one priming coat with  approved  primer  over structural steel works in roof 
structures, columns etc., including preparing the surfaces by thoroughly cleaning oil, grease, 
dirt and other foreign matters and scoured with wire brushes, fine steel wool scrapers and 
sand paper, all as per standard specifications. Red oxide primer 

MT 0 426.26 

517 
Painting (excluding priming coat) on structural steel works in roof structures, columns etc.with 
synthetic enamel paint of approved brand and shade, brushing to give an even shade 
including cleaning the surfaces of all dirt, dust and other foreign matters,  scaffolding  charges 
etc.complete.  All as per standard specifications.    Two coats  

MT 0 1198.02 

518 
Painting (excluding priming coat) on structural steel works in roof structures, columns etc.with 
synthetic enamel paint of approved brand and shade, brushing to give an even shade 
including cleaning the surfaces of all dirt, dust and other foreign matters,  scaffolding  charges 
etc.complete.  All as per standard specifications.    One coat  

MT 0 710.4 

519 
Painting (excluding priming coat) on structural steel works in roof structures, columns etc.with 
aluminium paint of approved brand, brushing to give an even shade including cleaning the 
surfaces of all dirt, dust and other foreign matters, scaffolding charges etc.complete.   All as 
per standard specifications.       Two coats  

MT 0 1108.08 
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520 
Painting (excluding priming coat) on structural steel works in roof structures, columns etc.with 
aluminium paint of approved brand, brushing to give an even shade including cleaning the 
surfaces of all dirt, dust and other foreign matters, scaffolding charges etc.complete.   All as 
per standard specifications.       One coat  

MT 0 651.39 

521 
Providing black board in walls in cement mortar 1:2 mixed with black oxide over rough 
plastered surfaces in cement mortar 1:4, 12 mm thick and providing 25 mm border alround 
in cement mortar 1:3, neatly rounded etc. complete. 

M2 13.20 144.24 

522 
Repairs to plaster of thickness 12 to 20 mm in patches of area  2.5 Sqm and under  with 
cement mortar 1:4 including cutting the patches in proper shape, preparing and plastering 
the surface of the walls completely including disposal of rubbish within a lead of 50 metre. 

M2 6.95 101.6 

523 
Removal of all nails, screws, wooden plugs etc. from the walls, chipping the plastering of 
small holes caused by removal, cleaning and finishing good the same with cement mortar 
etc. complete in Quarters. 

EA 0 75 

524 

Painting with exterior emulsion paint (ACE or any other equivalent and approved brand)  of 
approved shade on surfaces to give an even shade including preparing the surfaces, removal 
of dirt, thorough cleaning by watering etc., all as per standard specifications. Rate includes 
cost of necessary plaster of paris and putty wherever required, labour and all incidentals 
etc.complete.  Three coats (One coat of Primer of approved brand with two coats of Paint) 

M2 0 52.29 

525 

Painting with exterior emulsion paint (ACE or any other equivalent and approved brand)  of 
approved shade on surfaces to give an even shade including preparing the surfaces, removal 
of dirt, thorough cleaning by watering etc., all as per standard specifications. Rate includes 
cost of necessary plaster of paris and putty wherever required, labour and all incidentals 
etc.complete.  Two coats  

M2 0 43.37 

526 

Painting with exterior emulsion paint (ACE or any other equivalent and approved brand)  of 
approved shade on surfaces to give an even shade including preparing the surfaces, removal 
of dirt, thorough cleaning by watering etc., all as per standard specifications. Rate includes 
cost of necessary plaster of paris and putty wherever required, labour and all incidentals 
etc.complete.  One coat  

M2 0 27.86 

527 

Painting with exterior emulsion paint (ACE or any other equivalent and approved brand) of 
approved shade on STUCCO/EXPOSED AGGREGATE surfaces to give an even shade 
including preparing the surfaces, removal of dirt, thorough cleaning by watering etc., all as 
per standard specifications. Rate includes cost of necessary plaster of paris and putty 
wherever required, labour and all incidentals etc.complete. This is applicable only for 
STUCCO/EXPOSED AGGREGATE surfaces.   Three coats (One coat of Primer of approved 
brand with two coats of Paint) 

 

M2 0 66.06 



CONTRACTOR SEAL & SIGN                     Page 238 of 313 ACCEPTING OFFICER 
 

Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

     

528 

Painting with exterior emulsion paint (ACE or any other equivalent and approved brand) of 
approved shade on STUCCO/EXPOSED AGGREGATE surfaces to give an even shade 
including preparing the surfaces, removal of dirt, thorough cleaning by watering etc., all as 
per standard specifications. Rate includes cost of necessary plaster of paris and putty 
wherever required, labour and all incidentals etc.complete. This is applicable only for 
STUCCO/EXPOSED AGGREGATE surfaces.   Two coats 

M2 0 52.67 

529 

Painting with exterior emulsion paint (ACE or any other equivalent and approved brand) of 
approved shade on STUCCO/EXPOSED AGGREGATE surfaces to give an even shade 
including preparing the surfaces, removal of dirt, thorough cleaning by watering etc., all as 
per standard specifications. Rate includes cost of necessary plaster of paris and putty 
wherever required, labour and all incidentals etc.complete. This is applicable only for 
STUCCO/EXPOSED AGGREGATE surfaces.   One coat 

M2 0 34.04 

530 
Painting with Epoxy paint (two or more coats) at all locations, prepared and applied as per 
manufacturer's specifications including appropriate priming coat, preparation of surfaces 
etc.complete.    On steel work 

M2 0 72.12 

531 
Painting with Epoxy paint (two or more coats) at all locations, prepared and applied as per 
manufacturer's specifications including appropriate priming coat, preparation of surfaces 
etc.complete.    On concrete work 

M2 0 68.15 

532 Extra charges for plastering to exterior walls of height more than 13.50 metre from plinth level 
for every additional height of 3 metre or part thereof. 

M2 0 21.6 

533 Extra charges for plastering to spherical ceiling. M2 0 39.63 

534 

Labour charges for painting with primer/plastic emulsion paint/synthetic enamel 
paint/aluminium paint/anti corrosive bitumastic paint/black board paint/chlorinated rubber 
paint or any other paint on required surfaces to give an even shade including scraping, 
cleaning the surfaces of all dirt, dust and other foreign matters, sand papering and stopping, 
all as per standard specifications. Rate excludes cost of primer and paint. Required primer 
and paint will be issued by BHEL at stores at free of cost.    For one priming coat with primer 

 

M2 0 15.59 

535 

Labour charges for painting with primer/plastic emulsion paint/synthetic enamel 
paint/aluminium paint/anti corrosive bitumastic paint/black board paint/chlorinated rubber 
paint or any other paint on required surfaces to give an even shade including scraping, 
cleaning the surfaces of all dirt, dust and other foreign matters, sand papering and stopping, 
all as per standard specifications. Rate excludes cost of primer and paint. Required primer 
and paint will be issued by BHEL at stores at free of cost.    For three coats (A priming coat 
and two coats of painting or directly three coats of painting) 

 

M2 0 41.56 
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536 

Labour charges for painting with primer/plastic emulsion paint/synthetic enamel 
paint/aluminium paint/anti corrosive bitumastic paint/black board paint/chlorinated rubber 
paint or any other paint on required surfaces to give an even shade including scraping, 
cleaning the surfaces of all dirt, dust and other foreign matters, sand papering and stopping, 
all as per standard specifications. Rate excludes cost of primer and paint. Required primer 
and paint will be issued by BHEL at stores at free of cost.    For Two coats of painting 

M2 0 25.93 

537 

Labour charges for painting with primer/plastic emulsion paint/synthetic enamel 
paint/aluminium paint/anti corrosive bitumastic paint/black board paint/chlorinated rubber 
paint or any other paint on required surfaces to give an even shade including scraping, 
cleaning the surfaces of all dirt, dust and other foreign matters, sand papering and stopping, 
all as per standard specifications. Rate excludes cost of primer and paint. Required primer 
and paint will be issued by BHEL at stores at free of cost.  For one coat of painting 

M2 0 18.31 

538 
Applying two coats of Alltek Superfine (interior plaster) putty to a thickness of 2mm over 
plastered surface including sand papering and preparing the surface smooth and there after 
applying one priming coat of Alltek primer and two coats of plastic emulsion paint of approved 
brand and shade, all as per instructions of Engineer-in-charge. 

M2 0 202.15 

539 
Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   Soling stones 15 cm average thickness (measured in stacks will be 
reduced by 15 % for payment)  

M3 0 298 

540 
Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   53 mm IRC size metal  (measured in stacks will be reduced by 7.5 
% for payment)   

M3 0 782.55 

541 
Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   37.50 mm IRC size metal / 37.5 or 40 mm Stone metal ISS  
(measured in stacks will be reduced by 7.5 % for payment)   

M3 0 1029.9 

542 Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   22.40 mm IRC size metal  (No voids) 

M3 0 1269.45 

543 Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   11.20 mm IRC size metal  (No voids) 

M3 0 837.15 

544 Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   6 mm IRC size metal  (No voids) 

M3 0 647.95 

545 Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   River sand  (No voids) 

M3 0 443.79 

546 Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   Gravel / Red earth (No voids) 

M3 0 182.56 

547 Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   Earth ( measured in stacks will be reduced by 20 % for payment )   

M3 0 157.13 
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548 
Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   Cattle manure ( measured in stacks will be reduced by 8 % for 
payment )   

M3 0 281.79 

549 
Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   IRC graded stone aggregate of size range from 90 to 45 mm 
(measured in stacks will be reduced by 7.5 % for payment)   

M3 0 539 

550 
Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   IRC graded stone aggregate of size range from 63 to 45 mm 
(measured in stacks will be reduced by 7.5 % for payment)   

M3 0 680 

551 
Supply  and stacking the following to standard gauge at site of work, all as per instructions  
of  Engineer-in-Charge.   IRC graded stone aggregate of size range from 53 to 22.4 mm 
(measured in stacks will be reduced by 7.5 % for payment)   

M3 0 930 

552 
Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site of work, lowering to 
trench, laying to proper grade and alignment, joining the collars with stiff mixture of cement 
mortar 1 : 2, testing of joints etc., but excludes cost of cement which will be supplied by BHEL 
at stores at free of cost.  150 mm dia 

RM 0.60 253.13 

553 
Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site of work, lowering to 
trench, laying to proper grade and alignment, joining the collars with stiff mixture of cement 
mortar 1 : 2, testing of joints etc., but excludes cost of cement which will be supplied by BHEL 
at stores at free of cost.  250 mm dia 

RM 0.90 335.95 

554 
Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site of work, lowering to 
trench, laying to proper grade and alignment, joining the collars with stiff mixture of cement 
mortar 1 : 2, testing of joints etc., but excludes cost of cement which will be supplied by BHEL 
at stores at free of cost.  300 mm dia 

RM 1.10 368.54 

555 
Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site of work, lowering to 
trench, laying to proper grade and alignment, joining the collars with stiff mixture of cement 
mortar 1 : 2, testing of joints etc., but excludes cost of cement which will be supplied by BHEL 
at stores at free of cost.  450 mm dia 

RM 2.40 676.05 

556 
Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site of work, lowering to 
trench, laying to proper grade and alignment, joining the collars with stiff mixture of cement 
mortar 1 : 2, testing of joints etc., but excludes cost of cement which will be supplied by BHEL 
at stores at free of cost.  600 mm dia 

RM 2.95 1318.05 

557 
Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site of work, lowering to 
trench, laying to proper grade and alignment, joining the collars with stiff mixture of cement 
mortar 1 : 2, testing of joints etc., but excludes cost of cement which will be supplied by BHEL 
at stores at free of cost.  750 mm dia 

RM 3.90 1602.95 



CONTRACTOR SEAL & SIGN                     Page 241 of 313 ACCEPTING OFFICER 
 

Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

     

558 

Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site of work, lowering to 
trench, laying to proper grade and alignment, joining the collars with stiff mixture of cement 
mortar 1 : 2, testing of joints etc., but excludes cost of cement which will be supplied by BHEL 
at stores at free of cost.  900 mm dia 
 

 

RM 4.50 1890.85 

559 

Supply  RCC  pipes  (NP2 Class) of following sizes with collars at  site of work, lowering to 
trench, laying to proper grade and alignment, joining the collars with stiff mixture of cement 
mortar 1 : 2, testing of joints etc., but excludes cost of cement which will be supplied by BHEL 
at stores at free of cost.  1200 mm dia 

 

RM 6.30 2935.6 

560 

Providing of granular sub- base by providing close graded Material, mixing in  a mechanical 
mix plant at OMC, carriage of mixed Material to work site, spreading in uniform layers with 
motor grader on prepared surface and compacting with vibratory power roller to achieve the 
desired density,complete as per clause 401 of MOHRT-Rev5/Latest.  For Grading-V Material 
(Drainage/ Top Layer) 

 

M3 0 1161.65 

561 

Providing of granular sub- base by providing close graded Material, mixing in  a mechanical 
mix plant at OMC, carriage of mixed Material to work site, spreading in uniform layers with 
motor grader on prepared surface and compacting with vibratory power roller to achieve the 
desired density,complete as per clause 401 of MOHRT-Rev5/Latest.  For Grading-III Material 
(Bottom Layer if thickness more than 300 mm) 

 

M3 0 1212.9 

562 

Providing and laying 50mm consolidated thick Dence bituminous macadam using 0.24 cum 
of 26.50-13.20 mm, 0.25 cum of 13.20-2.36 mm and 0.23 cum of 2.36mm and below and 
with 53.20 kgs of VG 30/VG 40 bitumen for premixing per 10sqm including cost and 
conveyance of all materials  to CMP site, heating the bitumen and aggregate to requied 
temperature and mixing them in required  temperature in  central hot  mix plant 20-30 ton 
capacity, conveying the mix by tipper trucks to work site, spreading the mix to uniform 
thickness of 50mm with paver to the specified grades and cross sections and compacted by 
Vibratory / Pneumatic Roller to the required density etc.,  including labour for attending tipper 
trucks, Paver Finisher / 9m paver finisher,  Vibratory / Pneumatic rollers and all other tools 
and  plant required, including fuel and all other incidental charges etc., complete as per 
specificiation  using CMP as per clause 505 MORTH Rev-5. 

 

M3 0 10202.2 
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563 

Providing and laying 75mm consolidated thick Dense Bituminous macadam using 0.40 cum 
fo 37.50-13.20mm, 0.35 cum of 13.20-2.36mm and 0.36 cum of 2.36mm and below size IRC 
metal with 71.30 kgs of VG30/ VG40 bitumen for premixing per 10sqm including cost and 
conveyance of all materials to CMP site, heating the bitumen and aggregate to required 
temperature and mixing them in required temperature in central hot mix plant 20-30 ton 
capacity, conveying the mix by tipper trucks to paver site, spreading the mix to uniform 
thickness of 75mm with mechanical paver to the specified grades and cross sections and 
consolidated by 8-10 tonne Vibratory / Pneumatic Roller to the required density etc., including 
labour for attending to paver to site etc., including hire charges and fuel charges for 20-30 t 
CMP with bitumen boiler, tipper trucks, Paver Finisher / 9m paver finisher, Vibratory / 
Pneumatic roller and all other tools and plant required, including fuel and all other incidental 
charges etc., complete as per specification using CMP as per clause 505 of MORTH rev-5. 

M3 0 9448.15 

564 

Providing and laying 50mm consolidated thick bituminous macadam using 0.20 cum fo 
26.50-13.20mm, 0.43 cum of 13.20-2.36mm and 0.08 cum of 2.36mm and below size IRC 
metal with 37 Kgs of VG30/ VG40 bitumen for premixing per 10sqm including cost and 
conveyance of all materials to CMP site, heating the bitumen and aggregate to required 
temperature and mixing them in required temperature in central hot mix plant 20-30 ton 
capacity, conveying the mix by tipper trucks to paver site, spreading the mix to uniform 
thickness of 50mm with mechanical paver to the specified grades and cross sections and 
consolidated by 8-10 tonne Vibratory / Pneumatic Roller to the required density etc., including 
labour for attending to paver to site etc., including hire charges and fuel charges for 20-30 t 
CMP with bitumen boiler, tipper trucks, Paver Finisher / 9m paver finisher, Vibratory / 
Pneumatic roller and all other tools and plant required, including fuel and all other incidental 
charges etc., complete as per specification using CMP as per clause 504 of MORTH Rev-5 

M3 0 8297.9 

565 

Providing and laying 80mm consolidated thick bituminous macadam using 0.64 cum fo 37.5 
- 13.20mm, 0.44 cum of 13.2 - 2.36mm and 0.13 cum of 2.36mm and below size IRC metal 
with 62 Kgs of VG30/ VG40 bitumen for premixing per 10sqm including cost and conveyance 
of all materials to CMP site, heating the bitumen and aggregate to required temperature and 
mixing them in required temperature in central hot mix plant 20-30 ton capacity, conveying 
the mix by tipper trucks to paver site, spreading the mix to uniform thickness of 80mm with 
mechanical paver to the specified grades and cross sections and consolidated by 8-10 tonne 
Vibratory / Pneumatic Roller to the required density etc., including labour for attending to 
paver to site etc., including hire charges and fuel charges for 20-30 t CMP with bitumen 
boiler, tipper trucks,Paver Finisher / 9m paver finisher, Vibratory / Pneumatic roller and all 
other tools and plant required, including fuel and all other incidental charges etc., complete 
as per specification using CMP as per clause 504 of MORTH Rev-5. 

M3 0 8391.65 
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566 

Providing and laying Premix Carpet with Seal Coat Type - A to 20 mm thick using 0.18 cum 
of 13.20mm,0.09 cum of 11.20mm and 0.09 cum of 6.70mm with 24.40 kgs of VG30 bitumen 
for premixing per 10sqm including cost and conveyance of all materials to CMP site, heating 
the bitumen and aggregate to required temperature and mixing them in required temperature 
in central hot mix plant 20-30 ton capacity, conveying the mix by tipper trucks to paver site, 
spreading the mix to uniform thickness of 50mm with mechanical paver to the specified 
grades and cross sections and consolidated by 8-10 tonne Vibratory / Pneumatic Roller to 
the required density etc., including labour for attending to paver to site etc., including hire 
charges and fuel charges for 20-30 t CMP with bitumen boiler, tipper trucks,Paver Finisher / 
9m paver finisher, Vibratory / Pneumatic roller and all other tools and plant required, including 
fuel and all other incidental charges etc., complete as per specification using CMP as per 
MORTH  Rev-5 

M2 0 241.65 

567 

Providing and laying, spreading and compacting graded stone aggregates to Wet Mix 
Macadam of 250mm thick specification including premixing the materials with water at OMC 
in mechnanical mix plant carriage of mixed material by tipper to site laying in uniform layers 
with pavers in Sub Base/ Base course on well prepared surface and compacting with 
vibratory roller to acheive the desired density including cost of material, labour charges, 
rentals for machinery, fuel and all other incidental charges etc., complete as per clause 406 
of MORTH Rev-5 

M3 0 1487.6 

568 

Providing and laying Bituminous Concrete to 40 mm thick using 0.13 cum of 19.00-9.50 mm, 
0.17 cum of 9.50-2.36mm and 0.26 cum of 2.36 and below with 50.30 kgs of VG30/ VG40 
bitumen for premixing per 10sqm including cost and conveyance of all materials to CMP site, 
heating the bitumen and aggregate to required temperature and mixing them in required 
temperature in central hot mix plant 20-30 ton capacity, conveying the mix by tipper trucks 
to paver site, spreading the mix to uniform thickness of 40mm with mechanical paver to the 
specified grades and cross sections and consolidated by 8-10 tonne Vibratory / Pneumatic 
Roller to the required density etc., including labour for attending to paver to site etc., including 
hire charges and fuel charges for 20-30 t CMP with bitumen boiler, tipper trucks, Paver 
Finisher / 9 m paver finisher, Vibratory / Pneumatic roller and all other tools and plant 
required, including fuel and all other incidental charges etc., complete as per specification 
using CMP as per clause 507 of MORTH Rev-5 

M3 0 11230.65 

569 

Providing laying and rolling of close graded premix carpet of compacted 20mm thickness 
using 0.0162 cum of 13.20-11.20mm, 0.1404 cum of 11.2-5.6mm, 0.0729 cum of 5.60-2.80 
mm, 0.0405 cum of 2.80mm and below (Type B) graded HBG metal using 19kg of VG30 
bitumen for 10sqm including premixing at CMP, conveyance by tipper lorry, laying by paver 
finisher and rolling by Vibratory Roller including cost and conveyance of all materials, hire 
charges of all T and P all labour charges, fuel and and all other incidental charges etc., 
Complete as per specification using CMP as per clause 508 of MORTH Rev-5 

M2 0 200.35 
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570 

Providing and laying, spreading and compacting graded stone aggregates to Crusher Run 
Macadam specification including premixing the materials with water at OMC in mechnanical 
mix plant carriage of mixed material by tipper to site laying in uniform layers with pavers in 
Sub Base/ Base course on well prepared surface and compacting with vibratory roller to 
acheive the desired density including cost of material, labour charges, rentals for machinery, 
fuel and all other incidental charges etc., complete as per Clause 407 of MORTH Rev-5 

 

M3 0 1410.45 

571 

Providing and laying Prime Coat over WBM/WMM surface using 7 Kg of Emulsion Bitumen 
(SS1) per 10 sqm for preparatory to another bituminous construction over it including cost of 
material, labour charges, rentals for machinery, fuel and all other incidental charges etc., 
complete as perClause 502 of MORTH Rev-5 

 

M2 0 82.55 

572 

Providing and laying Prime Coat over CRM/ Gravel base using 9 Kg of Emulsion Bitumen 
(SS1) per 10 sqm for preparatory to another bituminous construction over it including cost of 
material, labour charges, rentals for machinery, fuel and all other incidental charges etc., 
complete as perClause 502 of MORTH Rev-5 

 

M2 0 100.3 

573 

Providing and laying Tack Coat over Dry Lean Cement Concrete surface using 3.00 Kg of 
Bitumen Emulsion (RS1) per 10 sqm for preparatory to another bituminous construction over 
it including cost of material, labour charges, rentals for machinery, fuel and all other incidental 
charges etc., complete as perClause 503 of MORTH Rev-5  

 

M2 0 20.15 

574 

Providing and laying Tack Coat over Existing BT surface using 2 Kg of Bitumen Emulsion 
(RS1) per 10 sqm for preparatory to another bituminous construction over it including cost of 
material, labour charges, rentals for machinery, fuel and all other  incidental charges etc., 
complete as perClause 503 of MORTH Rev-5  

 

M2 0 19.15 

575 

Providing and laying Tack Coat over WBM/ WMM surface (treated with primer) using 2.50 
Kg of Bitumen Emulsion (RS1) per 10 sqm for preparatory to another bituminous construction 
over it including cost of material, labour charges, rentals for machinery, fuel and all other 
incidental charges etc., complete as perClause 503 of MORTH Rev-5 

 

M2 0 17.35 

576 
Providing, laying and compacting Well Gravel including cost and conveyance of the same to 
work site with an average lead of 5 Km including stacking the same to departemental gauge 
for premeasurement including all labour charges for laying, spreading etc., complete and 
directed by the  departmental engineers for making up of low berms  

M3 0 234.1 
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577 
Providing, laying and compacting Gravel including cost and conveyance of the same to work 
site with an average lead of 5 Km including stacking the same to departemental gauge for 
premeasurement including all labour charges for laying, spreading etc., complete and as 
directed by the departmental engineers for making up of low berms 

M3 0 333.1 

578 

Providing and laying Bituminous Concrete to 50 mm thick using 0.22 cum of 26.5- 13.20mm, 
0.24 cum of 13.20-2.36mm and 0.26cum of 2.36 and below IRC HBG metal with 62.40 kgs 
of VG30/ VG40 bitumen for premixing per 10sqm including cost and conveyance of all 
materials to CMP site, heating the bitumen and aggregate to required temperature and 
mixing them in required temperature in central hot mix plant 20-30 ton capacity, conveying 
the mix by tipper trucks to paver site, spreading the mix to uniform thickness of 50mm with 
mechanical paver to the specified grades and cross sections and consolidated by 8-10 tonne 
Vibratory / Pneumatic Roller to the required density etc., including labour for attending to 
paver to site etc., including hire charges and fuel charges for 20-30 t CMP with bitumen 
boiler, tipper trucks, Paver Finisher / 9m paver finisher, Vibratory / Pneumatic roller and all 
other tools and plant required, including fuel and all other incidental charges etc., complete 
as per specification using CMP clause 507 of MORTH. 

M3 0 10768.2 

579 Formation of embankment with earth from quarrying place and compaction by power roller 
(100 % compaction ) 

M3 0 539.9 

580 
Labour charges for spreading the patchmat material for road patch work. Rate includes 
preparation of surface, brushing, cleaning, laying patchmat, compacting etc. complete. 
Patchmat will be supplied by BHEL at stores at free of cost. 

M2 0 31.84 

581 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.Brick work in cement mortar 

M3 0 365.87 

582 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.Stone rubble masonry in cement mortar 

M3 0 479.59 

583 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.Old plastering / skirting raking out joints 
/ chipping the concrete and roughening the surface. 

M2 0 9.89 



CONTRACTOR SEAL & SIGN                     Page 246 of 313 ACCEPTING OFFICER 
 

Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

     

584 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.Plain Cement Concrete. 

M3 0 293.46 

585 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge. RCC works including stacking of steel 
bars by manual / mechanical means. 

M3 0 632.7 

586 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.RCC or PCC (Using jack hammer only 
for pockets) 

M3 0 1212.69 

587 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Precast concrete or stone slabs in 
walls, partition walls etc.  Thickness upto 40 mm 

M2 0 59.12 

588 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Precast concrete or stone slabs in 
walls, partition walls etc.  Thickness above 40 mm upto 75 mm 

 

M2 0 88.53 

589 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  RCC louvers / RCC jally 

 

M2 0 115.86 
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590 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Ellis pattern finish / Insitu mosaic. 

M2 0 21.19 

591 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Tile work in floors and roofs laid in 
cement mortar. 

M2 0 19.11 

592 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Brick jelly lime concrete. 

M3 0 151.21 

593 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.Doors /  Windows /  Ventilators (steel 
or wood) including frame and  shutters, holdfasts, hinges, fastenings etc. of area 3 sqm and 
below.  

EA 0 108.28 

594 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Only shutters of Doors /  Windows /  
Ventilators (steel or wood) including hinges, fastenings etc. 

 

M2 0 19.66 

595 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  IWC with 'P' trap and foot rests 

 

SET 0 182.07 
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596 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.   EWC (excluding flushing cistern) / 
Urinal (earthenware) of any size including foot rests / Wash basin with connected fittings / 
RCC precast sink or other ready made sinks with connected fittings/ Nahani trap. 

EA 0 109.23 

597 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Flushing cistern of any size 

EA 0 206.52 

598 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  G.I / PVC pipe lines of various dia 
including all specials. 

RM 0 10.23 

599 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  A.C / C.I rain water pipes upto 150 
mm dia with fittings and clamps. 

RM 0 19.08 

600 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  S.W pipe lines upto 225 mm dia. 

RM 0 28.65 

601 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  C.I pipes including earthwork 
excavation, breaking lead caulked joints, melting of lead and making into blocks, refilling 
trenches after taking out the pipes etc.   Upto 150 mm dia 

RM 0 120.84 
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602 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  C.I pipes including earthwork 
excavation, breaking lead caulked joints, melting of lead and making into blocks, refilling 
trenches after taking out the pipes etc.   Above 150 upto 300 mm dia 

RM 0 160.61 

603 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  C.I pipes including earthwork 
excavation, breaking lead caulked joints, melting of lead and making into blocks, refilling 
trenches after taking out the pipes etc.   Above 300 mm dia 

RM 0 208.43 

604 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  C.I sluice valveUpto 150 mm dia 

EA 0 95.13 

605 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  C.I sluice valve  Above 150 mm dia 

EA 0 330.65 

606 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  A.C sheets from roofs and side 
cladding including ridges, valleys, gutters etc. 

M2 0 17.36 

607 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  G.I / Aluminium sheets / Aluminium 
Zinc alloy coated sheets from roofs and side cladding including ridges, valleys, gutters etc. 

M2 0 49.3 
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608 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Steel structures / steel works in built 
up sections  including bolts, nuts, cutting rivets, welding, dismembering, preparation of DODL 
etc. 

MT 0 1549 

609 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Steel partitions including  bolts, nuts, 
cutting rivets, welding etc. and dismembering  

 

M2 0 51.54 

610 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  North light glasses at various levels 
ranging from 9 to 24 metre 

 

M2 0 77.55 

611 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  False ceiling / partitions / fixed glazing, 
all  in A.C sheet or hard board or aluminium or gypsum or other materials including connected 
frame works .  

 

M2 0 13.27 

612 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Rough stone dry packing for apron, 
revetments etc. 

 

M3 0 166.46 
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613 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  R.C.C fencing post including all 
earthwork, dismanling base concrete etc. 

EA 0 66.55 

614 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Barbed wire / flexible wire rope in 
fencing. 

KG 0  7.16 

615 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  R.C.C pipes upto 450 mm dia 

RM 0 139.13 

616 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Kerb stone  

RM 0 13.53 

617 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  Bituminous road. 

M3 0 285.16 

618 

Dismantling / removing / demolishing as the case may be of the following by 
manually/mechanical means  and carefully stacking the serviceable materials at site of work 
or conveying and handing over the same  at  BHEL stores and disposal of unserviceable 
materials by transporting and dumping  in the near by low level areas within a lead of 100 
metres.  All as per instructions of Engineer-in-charge.  W.B.M /W.M.M road. 

M3 0 176.77 

619 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  15 mm dia nominal bore. 

 

RM 0 139.3 
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620 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  20 mm dia nominal bore. 

RM 0 170.46 

621 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  25 mm dia nominal bore. 

RM 0 226.95 

622 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  32 mm dia nominal bore. 

RM 0 274.72 

623 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  40 mm dia nominal bore. 

RM 0 326.81 

624 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  50 mm dia nominal bore. 

RM 0 408.68 

625 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  65 mm dia nominal bore. 

RM 0 503.09 

626 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  80 mm dia nominal bore. 

RM 0 641.73 

627 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  100 mm dia nominal bore. 

RM 0 791.36 

628 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  125 mm dia nominal bore. 

RM 0 1334.84 

629 
Providing and fixing G.I pipes and specials (B - Class) of approved brand with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and floors etc. 
complete. (Internal work - exposed on walls)  150 mm dia nominal bore. 

RM 0 1541.2 

630 
Making chases upto 7.50 x 7.50 cm in walls for concealed pipe line works etc. including 
making good to match with existing one after housing pipes etc. complete. Rate excludes 
cost of pipes. 

RM 0 54.36 

631 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  15 mm dia nominal bore. 

RM 0 82.39 
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632 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  20 mm dia nominal bore. 

RM 0 104.74 

633 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  25 mm dia nominal bore. 

RM 0 153.51 

634 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  32 mm dia nominal bore. 

RM 0 188.64 

635 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  40 mm dia nominal bore. 

RM 0 220.37 

636 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  50 mm dia nominal bore. 

RM 0 274.72 

637 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  65 mm dia nominal bore. 

RM 0 361.47 

638 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  80 mm dia nominal bore. 

RM 0 477.52 

639 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  100 mm dia nominal bore. 

RM 0 616.45 

640 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  125 mm dia nominal bore. 

RM 0 1089.29 

641 
Providing and laying G.I pipes and specials (B - Class) of approved brand with G.I fittings in 
trenches. (External work) Earth work excavation for trenches and refilling will be paid 
separately.  150 mm dia nominal bore. 

 

RM 0 1288.68 

642 

Providing and fixing PVC water pipes and specials conforming to ISS on walls and floors with 
clamps at one metre spacings, joining with proper adhesive as suggested by manufacturers, 
cutting and making good the wall etc. complete. (internal work - exposed on walls)  PVC Pipe 
18/20 mm OD (10 kg/Sq.cm) 

 

RM 0 59.57 



CONTRACTOR SEAL & SIGN                     Page 254 of 313 ACCEPTING OFFICER 
 

Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

     

643 
Providing and fixing PVC water pipes and specials conforming to ISS on walls and floors with 
clamps at one metre spacings, joining with proper adhesive as suggested by manufacturers, 
cutting and making good the wall etc. complete. (internal work - exposed on walls)  PVC Pipe 
25 mm OD (10 kg/Sq.cm) 

RM 0 75.81 

644 
Providing and fixing PVC water pipes and specials conforming to ISS on walls and floors with 
clamps at one metre spacings, joining with proper adhesive as suggested by manufacturers, 
cutting and making good the wall etc. complete. (internal work - exposed on walls)  PVC Pipe 
32 mm OD (10 kg/Sq.cm) 

RM 0 91.01 

645 
Providing and fixing PVC water pipes and specials conforming to ISS on walls and floors with 
clamps at one metre spacings, joining with proper adhesive as suggested by manufacturers, 
cutting and making good the wall etc. complete. (internal work - exposed on walls)  PVC Pipe 
40 mm OD ( 6 kg/Sq.cm) 

RM 0 113.31 

646 
Providing and fixing PVC water pipes and specials conforming to ISS on walls and floors with 
clamps at one metre spacings, joining with proper adhesive as suggested by manufacturers, 
cutting and making good the wall etc. complete. (internal work - exposed on walls)  PVC Pipe 
50 mm OD ( 6 kg/Sq.cm) 

RM 0 148.49 

647 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 18/20 mm OD 
(10 kg/Sq.cm) 

RM 0 22.11 

648 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 25 mm OD (10 
kg/Sq.cm) 

RM 0 30.64 

649 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 32 mm OD (10 
kg/Sq.cm) 

RM 0 43.8 

650 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 40 mm OD (6 
kg/Sq.cm) 

RM 0 48.39 

651 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 50 mm OD (6 
kg/Sq.cm) 

RM 0 68.52 
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652 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 63 mm OD (6 
kg/Sq.cm) 

RM 0 102.75 

653 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 75 mm OD (6 
kg/Sq.cm) 

RM 0 142.71 

654 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 90 mm OD (6 
kg/Sq.cm) 

RM 0 200.24 

655 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 110 mm OD (6 
kg/Sq.cm) 

RM 0 279.03 

656 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 140 mm OD (6 
kg/Sq.cm) 

RM 0 439.69 

657 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 160 mm OD (6 
kg/Sq.cm) 

RM 0 563.18 

658 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 180 mm OD (6 
kg/Sq.cm) 

RM 0 733.31 

659 
Providing and laying PVC water pipes and specials conforming to ISS  in trenches, joining 
with proper adhesive as suggested by manufacturers etc. complete. (External work) Earth 
work excavation for trenches and refilling will be paid separately.  PVC Pipe 200 mm OD (6 
kg/Sq.cm) 

RM 0 891.98 

660 
Providing and fixing PVC pipes of 4 K.G / Sqcm conforming to ISS including joining with 
proper adhesive as suggested by manufacturers and  suitable clamps for rain water pipes, 
drainage etc. Rate excludes all specials like  shoe, bend, tee, tee with door etc.  PVC Pipe 
75 mm OD  

RM 0 121.26 
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661 
Providing and fixing PVC pipes of 4 K.G / Sqcm conforming to ISS including joining with 
proper adhesive as suggested by manufacturers and  suitable clamps for rain water pipes, 
drainage etc. Rate excludes all specials like  shoe, bend, tee, tee with door etc.  PVC Pipe 
110 mm OD  

RM 0 213.55 

662 
Providing and fixing PVC pipes of 4 K.G / Sqcm conforming to ISS including joining with 
proper adhesive as suggested by manufacturers and  suitable clamps for rain water pipes, 
drainage etc. Rate excludes all specials like  shoe, bend, tee, tee with door etc.  PVC Pipe 
160 mm OD  

RM 0 345.51 

663 

Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  75 x75 x 75 mm single tee 
with door. 

 

EA 0 127.37 

664 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  110 x 110 x 110 mm single 
tee with door. 

EA 0 187.41 

665 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  160 x 160 x 160 mm single 
tee with door. 

EA 0 317.39 

666 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  75 x75 x 75 mm single tee 
without door. 

EA 0 112.79 

667 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  110 x110 x 110 mm single 
tee without door. 

EA 0 165.54 

668 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  160 x160 x 160 mm single 
tee without door. 

EA 0 273.54 

669 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  75 mm shoe 

EA 0 64.96 
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670 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  110 mm shoe 

EA 0 96.31 

671 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  160 mm shoe 

EA 0 165.63 

672 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  75 mm bend 

EA 0 77.56 

673 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  110 mm bend 

EA 0 142.29 

674 
Providing and fixing PVC moulded fittings / accessories on walls for rain water pipes 
conforming to IS 13592 Type A  including joining with seal rings conforming to  IS 5382 and 
proper adhesive as suggested by manufacturers etc., complete.  160 mm bend 

EA 0 181.35 

675 Providing and fixing in position of brass wheel valve / gate valve  (G.M) of approved brand 
with C.I wheel etc. complete. (ISI marked)  15 to 25 mm nominal bore 

EA 0 399.35 

676 Providing and fixing in position of brass wheel valve / gate valve  (G.M) of approved brand 
with C.I wheel etc. complete. (ISI marked)  32 mm nominal bore 

EA 0 516.45 

677 Providing and fixing in position of brass wheel valve / gate valve  (G.M) of approved brand 
with C.I wheel etc. complete. (ISI marked)  40 mm nominal bore 

EA 0 675.02 

678 Providing and fixing in position of brass wheel valve / gate valve  (G.M) of approved brand 
with C.I wheel etc. complete. (ISI marked)  50 mm nominal bore 

EA 0 911.68 

679 Providing and fixing in position of brass wheel valve / gate valve  (G.M) of approved brand 
with C.I wheel etc. complete. (ISI marked)  80 mm nominal bore 

EA 0 2585.55 

680 Providing and fixing in position of brass wheel valve / gate valve  (G.M) of approved brand 
with C.I wheel etc. complete. (ISI marked)  100 mm nominal bore 

EA 0 4708.48 

681 Providing and fixing in position C.P brass bib cock / stop cock (Medium Duty) of approved 
brand (ISI marked)  15 mm nominal bore. 

EA 0 196.55 

682 Providing and fixing in position C.P brass bib cock / stop cock (Medium Duty) of approved 
brand (ISI marked)  20 mm nomial bore. 

EA 0 251.19 

683 Providing and fixing in position C.P brass bib cock / stop cock (Medium Duty) of approved 
brand (ISI marked)  25 mm nominal bore. 

EA 0 323.97 

684 Providing and fixing in position of following of approved brand (ISI marked)   15 mm nominal 
bore C.P brass long nose bibcock  

EA 0 709.02 

685 Providing and fixing in position of following of approved brand (ISI marked)   15mm nominal 
C.P brass stop cock (concealed) 

EA 0 554.89 



CONTRACTOR SEAL & SIGN                     Page 258 of 313 ACCEPTING OFFICER 
 

Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

     

686 Providing and fixing in position of following of approved brand (ISI marked)   15 mm nominal 
C.P brass long body bibcock 

EA 0 546.51 

687 Providing and fixing in position 15 mm nominal bore C.P brass angle valve for basin mixer 
and geyser points of approved brand (ISI marked)  

EA 0 454.42 

688 Providing and fixing in position 100 mm dia C.P brass shower  rose (tilting type) of approved 
brand with 15 or 20 mm dia inlet.   

EA 0 64.06 

689 

Providing and fixing in position of white glazed earthenware wash basin of size 550 x 400 x 
225 mm of approved brand with  M.S  or C.I brackets painted  with  two  coats of synthetic 
enamel paint, single 15 mm C.P brass pillar tap and C.P brass chain with rubber plug, 32 
mm C.P brass waste coupling of standard pattern, 32 mm dia PVC flexible waste pipe etc. 
complete, including cutting and making good the walls wherever required.    

 

EA 0 1520.69 

690 

Providing built-in-wash basin of inner dimension 0.30 x 0.25 m  with 50 mm thick bottom slab 
in cement concrete 1:2:4, using 12 to 20 mm size hard broken granite stone jelly and 30 mm 
thick side walls in cement concrete 1:2:4 using 6 mm granite stone chips applied over 
chickenmesh and finished with insitu gray mosaic of 10 mm thick wearing layer on both faces.  
Rate includes cost of all materials, labour, centering, curing and all other incidentals but 
excluding cost of binding wire and fabrication charges for grills.  

RM 0 1093.31 

691 
Providing and fixing in position of towel rail complete with brackets fixed to wooden cleats 
with CP brass screws with concealed fitting arrangement of approved quality and colour. ( 
600 mm long towel rail with total length of 645 mm, width 78 mm and effective height of 88 
mm, weighing not less than 190 grams)  PTMT towel rail 600 mm 

EA 0 361.8 

692 

Providing and fixing in position of towel rail complete with brackets fixed to wooden cleats 
with CP brass screws with concealed fitting arrangement of approved quality and colour. ( 
600 mm long towel rail with total length of 645 mm, width 78 mm and effective height of 88 
mm, weighing not less than 190 grams)  Brass chromium plated towel rail 600 mm and 20 
mm dia 

EA 0 378.47 

693 

Providing and fixing in position of towel rail complete with brackets fixed to wooden cleats 
with CP brass screws with concealed fitting arrangement of approved quality and colour. ( 
600 mm long towel rail with total length of 645 mm, width 78 mm and effective height of 88 
mm, weighing not less than 190 grams)  Anodised aluminium Towel rail 60cm long and 20mm 
dia with brackets 

EA 0 252.42 

694 
Providing and fixing  600 x 450 x 5 mm bevelled edge mirror of superior glass (approved 
brand) mounted on 5/6 mm thick hard board / ply wood / plastic folder sheet, fixed to wooden 
cleats with C.P brass screws and washers, etc. complete.  600 x 450 x 5 mm bevelled edge 
mirror 

EA 0 354.18 
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695 

Providing and fixing  600 x 450 x 5 mm bevelled edge mirror of superior glass (approved 
brand) mounted on 5/6 mm thick hard board / ply wood / plastic folder sheet, fixed to wooden 
cleats with C.P brass screws and washers, etc. complete.  Circular shape 450 mm dia Mirror 
with Plastic moulded frame 

 

EA 0 500.02 

696 

Providing and fixing  600 x 450 x 5 mm bevelled edge mirror of superior glass (approved 
brand) mounted on 5/6 mm thick hard board / ply wood / plastic folder sheet, fixed to wooden 
cleats with C.P brass screws and washers, etc. complete.  Rectangular shape 453x357 mm 
Mirror with Plastic moulded frame 

 

EA 0 343.76 

697 

Providing and fixing  600 x 450 x 5 mm bevelled edge mirror of superior glass (approved 
brand) mounted on 5/6 mm thick hard board / ply wood / plastic folder sheet, fixed to wooden 
cleats with C.P brass screws and washers, etc. complete.  Oval shape 450x350 mm (outer 
dimensions) Mirror with Plastic 

 

EA 0 395.85 

698 

Providing and fixing  600 x 450 x 5 mm bevelled edge mirror of superior glass (approved 
brand) mounted on 5/6 mm thick hard board / ply wood / plastic folder sheet, fixed to wooden 
cleats with C.P brass screws and washers, etc. complete.  Rectangular shape 1500x450 mm 
Mirror with Plastic moulded frame 

 

EA 0 760.44 

699 
Providing and fixing in position of 600 x 120 x 5 mm glass shelf ( approved brand) with edges 
rounded off, supported on anodised aluminium angle frame  with C.P brackets fixed with 
screws , rawl plugs etc. complete. 

 

EA 0 291.68 

700 

Providing and fixing RCC precast sink of size 60 x 45 x 25 cm in cement concrete of mix 
1:2:4 for 25 mm thick bottom slab and 20 mm thick side walls using 6 mm granite stone jelly, 
applied on chickenmesh and plastered both sides with cement mortar 1:4, 12 mm thick and 
finished smooth, supply and fixing PVC waste pipe 32 mm dia. with necessary coupling. etc., 
complete.  Rate includes cost of all materials, labour, curing, carrying and fixing in position 
etc. but excluding cost of binding wire and fabrication charges for grills, all as per standard 
specifications.  

EA 0 1178.45 

701 
Providing and fixing in position of  ready made sink   including PVC flexible waste pipe of 32 
mm dia with necessary C.P waste coupling etc. complete.  Cudappa sink of size 
600X450X200 or thereabouts (outer dimensions) - 12 mm thick. 

 

EA 0 725.5 
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702 
Providing and fixing in position of  ready made sink   including PVC flexible waste pipe of 32 
mm dia with necessary C.P waste coupling etc. complete.  Cudappa sink of size 
600X600X200 or thereabouts (outer dimensions) - 12 mm thick. 

EA 0 882.75 

703 
Providing and fixing in position of  ready made sink   including PVC flexible waste pipe of 32 
mm dia with necessary C.P waste coupling etc. complete.  Marble (white) sink of size 23” x 
17” x  9"/10” or thereabouts  (outer dimensions) - 12 mm thick. 

EA 0 1112.54 

704 
Providing and fixing in position of  ready made sink   including PVC flexible waste pipe of 32 
mm dia with necessary C.P waste coupling etc. complete.  Marble (white) sink of size 23” x 
23” x  9"/10” or thereabouts  (outer dimensions) - 12 mm thick. 

EA 0 1383.38 

705 
Providing and fixing in position of  ready made sink   including PVC flexible waste pipe of 32 
mm dia with necessary C.P waste coupling etc. complete.  Granite (black) sink of size 23” x 
17” x  9"/10” or thereabouts  (outer dimensions) - 12 mm thick. 

EA 0 1529.22 

706 
Providing and fixing in position of  ready made sink   including PVC flexible waste pipe of 32 
mm dia with necessary C.P waste coupling etc. complete.  Granite (black) sink of size 23” x 
23” x  9"/10” or thereabouts  (outer dimensions) - 12 mm thick. 

EA 0 1800.06 

707 
Conveying RCC/ ready made sink from BHEL stores to site of work and  fixing in proper 
position  with cement mortar including supply and fixing 32 mm dia PVC waste pipe  with 
necessary coupling etc. complete. Rate excludes cost of sink which will be supplied by BHEL 
at stores at free of cost. 

EA 0 171.88 

708 Providing and fixing in position of 100 x 75 mm Nahani trap with PVC grating, all as per 
standard specifications.  

EA 0 173.02 

709 Providing and fixing in position of 150 mm SW gully trap with HCI grating, all as per standard 
specifications.     

EA 0 273.45 

710 Providing and fixing in position of brass ball valve of approved brand with plastic float fitted 
with brass rod etc. complete.  20mm nominal bore 

EA 0 365.35 

711 Providing and fixing in position of brass ball valve of approved brand with plastic float fitted 
with brass rod etc. complete.  25mm nominal bore   

EA 0 400.87 

712 
Providing and fixing in position of Indian type white glazed earthenware water closet pan of 
approved brand with suitable P or S trap including a pair of white glazed foot rest etc. 
complete.  580 mm size 

EA 0 1053.4 

713 
Providing and fixing in position of Indian type white glazed earthenware water closet pan of 
approved brand with suitable P or S trap including a pair of white glazed foot rest etc. 
complete.   500 mm size 

EA 0 1496.12 

714 
Providing and fixing in position of  orissa  pattern water closet of approved brand with integral 
type foot rests,suitable P or S trap  etc.  complete.  580 mm size (White) 
(Parryware/Neycer/Cera) 

EA 0 1719.04 
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715 Providing and fixing in position of  orissa  pattern water closet of approved brand with integral 
type foot rests,suitable P or S trap  etc.  complete.  580 mm size (colour)   

EA 0 2032.59 

716 Providing and fixing in position of  25 mm nominal bore C.P  half turn flush valve of approved 
brand (ISI marked) in pipe lines. 

EA 0 963.57 

717 

Providing and fixing in position of  pedestal type water closet (European type W.C pan) 400 
mm high of approved brand with seat and lid, C.P brass hinges and rubber buffers, 10 litre 
PVC low level  flushing cistern  with fittings and painted C.I / M.S  brackets  with 15 mm PVC 
connection, 32/40 mm PVC flush bend with fittings and clamps, over flow arrangement  with 
specials and mosquito proof coupling including painting of fittings and brackets, cutting and 
making good the walls and floors wherever required etc.  complete.    White glazed (white 
seat and lid) 

EA 0 4289.96 

718 

Providing and fixing in position of  pedestal type water closet (European type W.C pan) 400 
mm high of approved brand with seat and lid, C.P brass hinges and rubber buffers, 10 litre 
PVC low level  flushing cistern  with fittings and painted C.I / M.S  brackets  with 15 mm PVC 
connection, 32/40 mm PVC flush bend with fittings and clamps, over flow arrangement  with 
specials and mosquito proof coupling including painting of fittings and brackets, cutting and 
making good the walls and floors wherever required etc.  complete.    Colour glazed with 
colour seat and lid 

EA 0 4670.18 

719 Providing and fixing in position of 10 litre low level PVC flushing cistern of approved make 
with fittings and flush pipe etc. complete. 

EA 0 643.91 

720 Providing and fixing in position 32 mm dia G.I flush pipe with brass union for high level 
flushing cistern including cutting and making good the walls and floors etc. complete. 

EA 0 515.12 

721 

Providing and  fixing in position of white glazed earthenware urinal  of approved brand with 
teakwood plugs and screws/clamps, including standard PVC  flush pipe and C.P. brass 
spreaders with brass unions and G.I clamps complete, cutting of floor and walls and making 
good  all damages and finishing to match with the existing work etc., complete.  Flat back 
angular lipped urinal of 430 x 260 x 350 mm or 340 x 410 x 265 mm 

EA 0 1310.17 

722 

Providing and  fixing in position of white glazed earthenware urinal  of approved brand with 
teakwood plugs and screws/clamps, including standard PVC  flush pipe and C.P. brass 
spreaders with brass unions and G.I clamps complete, cutting of floor and walls and making 
good  all damages and finishing to match with the existing work etc., complete.  Flat back 
half stall urinal of size 580x380x350 mm 

EA 0 2468.54 

723 
Providing, laying in proper grade and alignment and joining glazed stoneware pipes of 
approved brand with stiff mixture of cement mortar 1:1 and spun yarn including testing of 
joints etc.complete.  100 mm dia S.W Pipes 

 

RM 0.64 167.38 
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724 

Providing, laying in proper grade and alignment and joining glazed stoneware pipes of 
approved brand with stiff mixture of cement mortar 1:1 and spun yarn including testing of 
joints etc.complete.  150 mm dia S.W Pipes 
 

 

RM 1.20 256.12 

725 
Providing, laying in proper grade and alignment and joining glazed stoneware pipes of 
approved brand with stiff mixture of cement mortar 1:1 and spun yarn including testing of 
joints etc.complete.  200 mm dia S.W Pipes 

 

RM 1.77 381.31 

726 
Providing, laying in proper grade and alignment and joining glazed stoneware pipes of 
approved brand with stiff mixture of cement mortar 1:1 and spun yarn including testing of 
joints etc.complete.  225 mm dia S.W Pipes   

 

RM 2.17 465.69 

727 

Providing rectangular/circular  manhole as per Drawing  for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.  Upto 0.90 m depth 
(Rectangular) 
 

 

EA 128 3912.77 

728 

Providing rectangular/circular  manhole as per Drawing  for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.  Above 0.90 and upto 1.20 m 
depth (Rectangular) 

 

EA 278.01 6240.4 
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729 

Providing rectangular/circular  manhole as per Drawing for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.  Above 1.20 and upto 1.50 m 
depth (Rectangular) 
 

 

EA 320.31 7918.2 

730 

Providing rectangular/circular  manhole as per Drawing  for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.  Above 1.50 and upto 1.80 m 
depth (Rectangular) 

 

 

EA 332.1 8792.8 

731 

Providing rectangular/circular  manhole as per Drawing  for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.Above 1.80 and upto 2.10 m 
depth (Rectangular) 
 

 

EA 367.94 10202.79 
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732 

Providing rectangular/circular  manhole as per Drawing  for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.  Above 2.10 and upto 2.40 m 
depth (Rectangular) 
 

 

EA 403.63 11802.93 

733 

Providing rectangular/circular  manhole as per Drawing  for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.  Above 2.40 and upto 2.70 m 
depth (Rectangular) 

 

EA 594.62 14774 

734 

Providing rectangular/circular  manhole as per Drawing for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.  Above 2.70 and upto 3.00 m 
depth (Rectangular) 

 

 

EA 618.57 15868.55 
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735 

Providing rectangular/circular  manhole as per Drawing for the following depths.  Rate 
includes earth work excavation in all soils (except hard rock requiring blasting) including soft 
disintegrated rock, watering and ramming of foundation bed, providing cement concrete 1:4:8 
in foundation, including necessary slope and forming channels smoothly finished in C.M 1:2, 
brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, plastering in cement 
mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 using 12 to 20 mm 
HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for ladder rungs, etc., 
complete.  Rate includes an initial lead of 10 m and all lifts for excavation and other  charges 
etc., complete, but excludes cost of manhole cover and frame.  Above 3.00 and upto 3.30 m 
depth (Rectangular) 

EA 654.69 17632.76 

736 

Providing rectangular/circular  manhole as per Drawing No.D/1016065 for the following 
depths.  Rate includes earth work excavation in all soils (except hard rock requiring blasting) 
including soft disintegrated rock, watering and ramming of foundation bed, providing cement 
concrete 1:4:8 in foundation, including necessary slope and forming channels smoothly 
finished in C.M 1:2, brick work in C.M 1:5 for arch ring, etc., using standard approved bricks, 
plastering in cement mortar 1:4 for side walls (outside and inside), cement concrete 1:2:4 
using 12 to 20 mm HBGS jelly for  manhole cover fixing, providing and fixing C.I steps for 
ladder rungs, etc., complete.  Rate includes an initial lead of 10 m and all lifts for excavation 
and other  charges etc., complete, but excludes cost of manhole cover and frame.  Above 
3.30 and upto 3.60 m depth (Rectangular) 

EA 690.82 19396.97 

737 Supply and fixing C.I cover  without  frame for manholes/gully traps.  500 mm dia C.I cover 
only  (Medium duty) Weight of the cover  to be not less than 58 K.G. 

EA 0 2450.22 

738 
Supply and fixing C.I cover  with frame for manholes/gully traps.  500 mm dia C.I cover  
(Medium duty) Total weight of  cover and frame to be not less than 116 K.G (Weight of cover 
58 K.G and weight of frame 58 K.G) 

EA 0 5028.29 

739 Supply and fixing C.I cover  without  frame for manholes/gully traps.  560 mm dia C.I cover 
only.  (Heavy duty) Weight of  cover  to be not less than 108 K.G. 

EA 0 5267.55 

740 
Supply and fixing C.I cover  with frame for manholes/gully traps.  560 mm dia C.I cover . 
(Heavy duty) Total weight of  cover and frame to be not less than 208 K.G ( Weight of cover 
108 K.G and weight of frame 100 K.G) 

EA 0 9512.8 

741 Supply and fixing C.I cover  without  frame for manholes/gully traps.  300 x 300 mm  C.I cover  
for gully trap (standard pattern) The weight of  cover  to be not less than 4.50 K.G.  

EA 0 246.79 

742 Labour charges for laying centrifugally C.I pipes (S and S or flanged pipes) in trenches to 
proper grade and alignment. Rate excludes cost of pipes. 

MT 0 966.37 

743 Labour charges for laying C.I specials such as tees, bends, collars, tapers, caps etc. in 
trenches to proper alignment.  Rate excludes cost of specials. 

MT 0 1856.55 
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744 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  80 mm dia C.I pipe.   

EA 0 42.28 

745 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  100 mm dia C.I pipe.   

EA 0 56.91 

746 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  125 mm dia C.I pipe.   

EA 0 79.45 

747 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  150 mm dia C.I pipe.   

EA 0 107.11 

748 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  200 mm dia C.I pipe.   

EA 0 142.85 

749 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  250 mm dia C.I pipe.   

EA 0 177.04 

750 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  300 mm dia C.I pipe.   

EA 0 212.79 

751 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  350 mm dia C.I pipe.   

EA 0 246.98 

752 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  400 mm dia C.I pipe.   

EA 0 282.49 

753 Labour charges for cutting C.I pipes true to axis and filing smoothly and finishing the ends 
complete.  450 mm dia C.I pipe.   

EA 0 316.91 

754 Providing lead caulked joints to C.I pipes and  specials including testing of joints but excluding 
cost of pig lead.  80 / 100 mm dia pipe.   

EA 0 154.83 

755 Providing lead caulked joints to C.I pipes and  specials including testing of joints but excluding 
cost of pig lead.  125 / 150 mm dia pipe. 

EA 0 228.7 

756 Providing lead caulked joints to C.I pipes and  specials including testing of joints but excluding 
cost of pig lead.  200 / 250 mm dia pipe. 

EA 0 346.55 

757 Providing lead caulked joints to C.I pipes and  specials including testing of joints but excluding 
cost of pig lead.  300 / 350 mm dia pipe. 

EA 0 471.84 

758 Providing lead caulked joints to C.I pipes and  specials including testing of joints but excluding 
cost of pig lead.  400 / 450 mm dia pipe. 

EA 0 661.91 

759 Providing flanged joints to  double flanged C.I pipes and  specials including testing of joints, 
3 mm thick rubber insertions, suitable bolts and nuts etc. complete.  100 / 125 mm dia pipe.   

EA 0 164.07 

760 Providing flanged joints to  double flanged C.I pipes and  specials including testing of joints, 
3 mm thick rubber insertions, suitable bolts and nuts etc. complete.  150 / 200 mm dia pipe.   

EA 0 197.5 

761 Providing flanged joints to  double flanged C.I pipes and  specials including testing of joints, 
3 mm thick rubber insertions, suitable bolts and nuts etc. complete.  250 / 300 mm dia pipe.   

EA 0 306.31 
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762 Providing flanged joints to  double flanged C.I pipes and  specials including testing of joints, 
3 mm thick rubber insertions, suitable bolts and nuts etc. complete.  350 / 400 mm dia pipe.   

EA 0 429.7 

763 Providing flanged joints to  double flanged C.I pipes and  specials including testing of joints, 
3 mm thick rubber insertions, suitable bolts and nuts etc. complete.  450 / 500 mm dia pipe.   

EA 0 792.4 

764 

Desludging and cleaning the underground equalising reservoirs by dewatering, scraping the 
silt deposited on floor, brushing, swabbing, cleaning, scraping side walls and floors with 
bleaching powder, removing dirt, moss, cleaning the reservoirs with fresh water etc. 
complete. Rate includes labour, scaffolding, brushes, brooms etc. complete. Bleaching 
powder, electrical/diesel  opearated pumps with power/diesel and fresh water will be supplied 
by BHEL at free of charges. 

M2 0 5.68 

765 

Cleaning the main over head water tanks by dewatering, scouring the silt deposited on the 
floor of tanks, removing cobweb, brushing, scraping the side walls and floors of inner and 
outer compartments using cleaning powder, removal of sediment, applying cleaning powder 
on all interior surfaces and kept under disinfection for a minimum of 12 hour, then washing 
thoroughly with clean water without any residual cleaning powder or any foreign matter etc. 
complete. Rate includes all labour, brushes, brooms etc. Cleaning powder will be supplied 
by BHEL  at stores at free of cost. Payment will be made for the floors and inside walls of the 
water tanks. (Staging height may vary from 15 to 23 M from ground level) 

 

M2 0 6.16 

766 

Cleaning of over head water tank of  500 cum capacity with a staging height of 23 to 40 M 
from ground level by de-watering, removing algae, fungus, scouring the silt deposited on the 
floors of the tank, removing  cobweb, brushing, scraping the side walls of inner and outer 
shells, floors, columns and beams using necessary cleaning powder on all interior surfaces 
and kept under disinfection for a minimum of 12 hour, then washing thoroughly with clean 
water without any residual cleaning powder or any other foreign matter etc., complete. 
Necessary cleaning powder, brushes, brooms and ladder will be supplied by BHEL at stores 
at free of cost. Contractor has to take all safety precautions. 

 

EA 0 4622.07 

767 

Replacement to the damaged water closet by providing new Orissa water closet pan of 
approved brand with suitable trap. Rate includes dismantling the damaged water closet with 
foot rests, trap, ellis/mosaic floor finish with base concrete, sand and refilling with fresh river 
sand, providing new Orissa pan with trap and fixing in position, providing 20 mm thick ellis 
pattern finish over 75 mm thick floor concrete in PCC 1:5:10 using 40 mm size stone jelly for 
that area, finishing the side walls to match with the existing one etc. complete.  580 mm size 
(White) 

 

EA 0 1532.15 
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768 

Replacement to the damaged water closet by providing new Orissa water closet pan of 
approved brand with suitable trap. Rate includes dismantling the damaged water closet with 
foot rests, trap, ellis/mosaic floor finish with base concrete, sand and refilling with fresh river 
sand, providing new Orissa pan with trap and  fixing in position, providing 20 mm thick ellis 
pattern finish over 75 mm thick floor concrete in PCC 1:5:10 using 40 mm size stone jelly for 
that area, finishing the side walls to match with the existing one etc. complete.  580 mm size 
(White), but with 20 mm thick insitu mosaic floor finish as per usual practice instead of ellis 
pattern finish. 

EA 0 1693.61 

769 
Replacement to the damaged European water closet by providing new white glazed 
European water closet (white) 400 mm high of approved brand with seat andandlid. Rate 
includes dismantling the damaged water closet, providing new EWC, fixing, all labour etc. 
complete. 

EA 0 1416.33 

770 
Labour charges for dismantling the trap alone without damaging the water closet and refixing  
with new trap supplied by BHEL  at stores at free of cost and  making good  all damages and 
finishing to match with the existing one etc.complete. 

EA 0 200.53 

771 
Replacement to the damaged nahani trap by providing and fixing in position of new PVC 
nahani trap 100 x 75 mm with grating as per std. specns. Rate includes labour for dismantling 
the existing trap, refixing with new one, making good all damages and finishing to match with 
the existing one etc., complete. 

EA 0 333.34 

772 Providing 32 mm dia PVC waste pipe to sink with necessary coupling etc complete.     

 
EA 0 46.88 

773 

Cleaning and complete removal of all the obstructions/blockage accumulated such as silt, 
sand, debris, all other wastes etc. from manhole and disposing the same in the near by low 
level areas. Scope includes  opening the manhole cover, removing all the blockage such as 
silt, sand, debris, all other wastes etc., lifting, disposing the same in the near by low level 
areas, all labour, tools, repositioning the manhole cover after finishing the job etc.complete.   
Manhole upto 1.50 metre depth 

 

EA 0 159.57 

774 

Cleaning and complete removal of all the obstructions/blockage accumulated such as silt, 
sand, debris, all other wastes etc. from manhole and disposing the same in the near by low 
level areas. Scope includes  opening the manhole cover, removing all the blockage such as 
silt, sand, debris, all other wastes etc., lifting, disposing the same in the near by low level 
areas, all labour, tools, repositioning the manhole cover after finishing the job etc.complete.   
Manhole beyond 1.50 but upto 3.30 metre depth 

 

EA 0 358.34 
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775 

Cleaning the sewer line in all depths between manhole to manhole and complete removal of 
all the obstructions/blockage accumulated such as silt, sand, debris, all other wastes etc. by 
means of blockage removal machine attached with sewer cleaning rod etc. and disposing 
the same in the near by low level areas. Scope includes opening the manhole cover, 
removing all the blockage such as silt, sand, debris, all other wastes etc., lifting, disposing 
the same in the near by low level areas, all labour, tools, repositioning the manhole cover 
after finishing the job etc.complete. Blockage removal machine attached with sewer cleaning 
rod for the job will be issued by BHEL at stores at free of cost.   

RM 0 15.91 

776 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost. 15 mm 
dia nominal bore. 

RM 0 55.45 

777 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost. 20 mm 
dia nominal bore. 

RM 0 61.41 

778 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and floors, including cutting and making good the walls  and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.   25 mm 
dia nominal bore. 

RM 0 67.62 

779 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.   32 mm 
dia nominal bore. 

RM 0 75.81 

780 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.   40 mm 
dia nominal bore. 

RM 0 96.74 

781 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.   50 mm 
dia nominal bore. 

RM 0 117.52 
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782 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.    65 
mm dia nominal bore. 

RM 0 128.03 

783 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.    80 
mm dia nominal bore. 

RM 0 136.08 

784 

1Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.    100 
mm dia nominal bore. 

RM 0 217.57 

785 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.    125 
mm dia nominal bore. 

 

RM 0 154.69 

786 

Labour charges  for conveying, laying and fixing G.I pipes and specials with G.I fittings and 
clamps on walls and  floors, including cutting and making good the walls and  floors etc. 
complete. Rate includes cost of white lead, hemp, oil, sand etc. but excludes cost of  G.I 
pipes, specials and clamps which will be supplied  by BHEL at stores at free of cost.   150 
mm dia nominal bore. 

 

RM 0 163.26 

787 Painting G.I pipes and fittings  with synthetic enamel paint of two coats over a ready mixed 
priming coat, both of approved quality for new work.  15 mm diameter pipe   

RM 0 8 

788 Painting G.I pipes and fittings  with synthetic enamel paint of two coats over a ready mixed 
priming coat, both of approved quality for new work.  20 mm diameter pipe   

RM 0 9.42 
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789 Painting G.I pipes and fittings  with synthetic enamel paint of two coats over a ready mixed 
priming coat, both of approved quality for new work.  25 mm diameter pipe   

RM 0 12.41 

790 Painting G.I pipes and fittings  with synthetic enamel paint of two coats over a ready mixed 
priming coat, both of approved quality for new work.  32 mm diameter pipe   

RM 0 14.68 

791 Painting G.I pipes and fittings  with synthetic enamel paint of two coats over a ready mixed 
priming coat, both of approved quality for new work.  40 mm diameter pipe   

RM 0 17.42 

792 Painting G.I pipes and fittings  with synthetic enamel paint of two coats over a ready mixed 
priming coat, both of approved quality for new work.  50 mm diameter pipe   

RM 0 20.55 

793 

Conveying polyethylene cylinderical moulded water storage tank of following capacity from 
BHEL stores to site of work and placing it in proper position in buildings at required 
levels/floors. All as per instructions of Engineer in charge. Rate includes conveyance, placing 
it in position at required level, fixing the specials like barrel nipples etc. complete.  PVC tank 
ans all specials will be issued by BHEL at stores at free of cost.  Upto 500 litre 

 

EA 0 93.75 

794 

Conveying polyethylene cylinderical moulded water storage tank of following capacity from 
BHEL stores to site of work and placing it in proper position in buildings at required 
levels/floors. All as per instructions of Engineer in charge. Rate includes conveyance, placing 
it in position at required level, fixing the specials like barrel nipples etc. complete.  PVC tank 
ans all specials will be issued by BHEL at stores at free of cost.  Above 500 but up to 1000 
litre 

 

EA 0 116.67 

795 

Conveying polyethylene cylinderical moulded water storage tank of following capacity from 
BHEL stores to site of work and placing it in proper position in buildings at required 
levels/floors. All as per instructions of Engineer in charge. Rate includes conveyance, placing 
it in position at required level, fixing the specials like barrel nipples etc. complete.  PVC tank 
ans all specials will be issued by BHEL at stores at free of cost.  Above 1000 but up to 2000 
litre 

EA 0 187.51 

796 
Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   15 mm dia nominal bore. 

RM 0 8 
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797 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   20 mm dia nominal bore. 
 

 

RM 0 8 

798 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   25 mm dia nominal bore. 

 

RM 0 12.22 

799 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   32 mm dia nominal bore. 

 

RM 0 12.26 

800 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   40 mm dia nominal bore. 

 

RM 0 16.34 

801 
Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   50 mm dia nominal bore. 

RM 0 16.53 

802 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   65 mm dia nominal bore. 

 

RM 0 28.93 

803 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   80 mm dia nominal bore. 

 

RM 0 29.12 



CONTRACTOR SEAL & SIGN                     Page 273 of 313 ACCEPTING OFFICER 
 

Sl.No  Description Unit Cement
/Kg 

Rate (Rs) 

804 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   100 mm dia nominal bore. 
 

 

RM 0 42.71 

805 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   125 mm dia nominal bore. 

 

RM 0 42.71 

806 

Labour charges  for conveying, laying and fixing G.I pipes and specials (B - Class) of 
approved brand with G.I fittings in trenches.Rate includes cost of white lead, hemp, oil, sand 
etc. but excludes cost of  G.I pipes, specials and clamps which will be supplied  by BHEL at 
stores at free of cost.   150 mm dia nominal bore. 
 

 

RM 0 66.76 

807 Providing and fixing gun metal non- return valve of approved quality(screwed end)  25 mm 
nominal bore (Horizontal) 

EA 0 367.72 

808 Providing and fixing gun metal non- return valve of approved quality(screwed end)  25 mm 
nominal bore (Vertical) 

EA 0 398.97 

809 Providing and fixing gun metal non- return valve of approved quality(screwed end)  32 mm 
nominal bore (Horizontal) 

EA 0 495 

810 Providing and fixing gun metal non- return valve of approved quality(screwed end)  32 mm 
nominal bore (Vertical) 

EA 0 567.92 

811 Providing and fixing gun metal non- return valve of approved quality(screwed end)  40 mm 
nominal bore (Horizontal) 

EA 0 611.9 

812 Providing and fixing gun metal non- return valve of approved quality(screwed end)  40 mm 
nominal bore (Vertical) 

EA 0 809.83 
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813 Providing and fixing gun metal non- return valve of approved quality(screwed end)  50 mm 
nominal bore (Horizontal) 

EA 0 885.26 

814 Providing and fixing gun metal non- return valve of approved quality(screwed end)  50 mm 
nominal bore (Vertical) 

EA 0 1083.18 

815 Providing and fixing gun metal non- return valve of approved quality(screwed end)   65 mm 
nominal bore (Horizontal) 

EA 0 1585.51 

816 Providing and fixing gun metal non- return valve of approved quality(screwed end)  65 mm 
nominal bore (Vertical) 

EA 0 1814.69 

817 Providing and fixing gun metal non- return valve of approved quality(screwed end)   80 mm 
nominal bore (Horizontal) 

EA 0 2244.3 

818 Providing and fixing gun metal non- return valve of approved quality(screwed end)   80 mm 
nominal bore (Vertical) 

EA 0 3046.4 

819 
Supply at site of work and fixing in position of 32mm dia. CP bottle trap for water line 
connection in wash basin / urinals of approved brand and quality.  All as per standard 
specifications and instructions of Engineer-in-charge.   

EA 0 592.59 

820 

Supplying and placing in proper position of Polyethlene cylindrical moulded vertical storage 
tank of 500 litres capacity of approved quality in buildings at required levels / floors as per 
the instruction of Engineer in charge. Rate shall include cost of the tank, taxes, duties, loading 
unloading transportation charges delivery to BHEL conveying to site of work and placing in 
position at required level, fixing the barrel nipple to the tank etc., and all other incidental 
charges etc., complete. Rate will exclude the cost of all special like barrel nipple etc., which 
will be issued by BHEL at free of cost 

 

EA 0 3560.06 

821 

Providing and fixing in position of fire clay laboratory sink ( white ) of size 610 mm x 460 mm 
x 205 mm or thereabouts of approved make and quality Neycer or equivalent with 32 mm 
waste coupling, waste hose and 250 mm clamps with necessary fixing arrangements. Rate 
includes cost of sink, waste coupling, waste hose, clamps, labour for fixing and all other 
incidental charges etc., complete. All  as per standard specifications and instructions of 
Engineer in charge. 

EA 0 8723.48 
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822 

Providing and fixing in position of white glazed  earthen ware wash hand basin of oval shape 
size 540 mm x 460 mm or thereabouts of approved make and quality ( Parry ware or 
equivalent) with 32 mm CP Waste coupling and necessary fixing arrangements. Rate 
includes cost of wash basin, waste coupling, labour for fixing and all other incidental charges, 
etc., complete. All as per standard specifications and instructions of Engineer in charge 

EA 0 1956.5 

823 
Providing and fixing in position of  Float valve- PTMT ( Poly  Tetra- Methylene Terepthalate)  
Ball Cock-20 mm nominal bore of PRAYAG (India) make with Epoxy coated  Aluminium  rod 
and HD Ball etc. complete(Full Set) 

EA 0 285.99 

824 Labour charges for removing the blockage in the gully trap and cleaning it completely, all as 
per the instructions of Engineer-in-charge. 

NO 0 30.54 

825 

Providing and fixing anodised aluminium work for doors, windows, ventilators and partitions 
with extruded built up standard tubular sections / appropriate Z sections  of approved make 
conforming to IS:733 and 1285, fixed with rawl plugs and screws or with fixing clips, or with 
expansion hold fasteners including necessary filling up of gaps at junctions, at top, bottom 
and sides with required PVC / neoprene felt etc. Aluminium sections shall be smooth, rust 
free, straight, mitred and joined mechanically wherever rerquired including cleat angle, 
aluminium snap beading for glazing / panelling, C.P brass / stainless steel screws, all 
complete as per architectural drawings and insrtuctions of Engineer-in-charge. (Glazing and 
panelling to be paid for separately)  For fixed portion - Anodised aluminium  (anodised 
transperant or dyed to required shade according to IS 1868, minimum anodic coating of 
grade AC 15) 

KG 0 302.2 

826 

Providing and fixing anodised aluminium work for doors, windows, ventilators and partitions 
with extruded built up standard tubular sections / appropriate Z sections  of approved make 
conforming to IS:733 and 1285, fixed with rawl plugs and screws or with fixing clips, or with 
expansion hold fasteners including necessary filling up of gaps at junctions, at top, bottom 
and sides with required PVC / neoprene felt etc. Aluminium sections shall be smooth, rust 
free, straight, mitred and joined mechanically wherever rerquired including cleat angle, 
aluminium snap beading for glazing / panelling, C.P brass / stainless steel screws, all 
complete as per architectural drawings and insrtuctions of Engineer-in-charge. (Glazing and 
panelling to be paid for separately)  'For shutters of doors, windows and ventilators including 
providing and fixing hinges / pivots and making provision for fixing of fittings wherever 
required including cost of PVC/ neoprene gasket required. (Fittings shall be paid for 
separately) Anodised aluminium  (anodised transperant or dyed to required shade according 
to IS 1868, minimum anodic coating of grade AC 15) 

KG 0 324.4 
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827 Extra for powder coated aluminium (minimum thickness of powder coating 50 micron) 
sections instead of anodised aluminium sections.  

KG 0 25.95 

828 Extra for polyester powder coated aluminium (minimum thickness of polyester powder 
coating 50 micron) sections instead of anodised aluminium sections.  

KG 0 32.44 

829 
Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions  etc. 
with PVC/ neoprene gasket etc. complete as per drawing and instructions of Engineer-in- 
charge. (Cost of aluminium snap beading shall be paid in basic item.)  With float glass panes 
of 4 mm thick  

M2 0 784.04 

830 
Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions  etc. 
with PVC/ neoprene gasket etc. complete as per drawing and instructions of Engineer-in- 
charge. (Cost of aluminium snap beading shall be paid in basic item.)  With float glass panes 
of 5.50 mm thick  

M2 0 932.28 

831 

Providing and fixing double action hydraulic floor spring with stainless steel cover plate of 
approved brand and manufacture conforming to IS : 6315 for doors including cost of cutting 
floors as required, embedding in floors and cover plates with brass pivot and single piece 
M.S sheet outer box with side plate etc. complete  as per instructions of Engineer-in- charge. 
 

 

EA 0 1871.68 

832 

Providing and fixing powder coated aluminium work (minimum thickness of powder coating 
50 micron) consisting of tee / angle sections of approved make conforming to IS:733 in 
frames of false ceiling including aluminium angle cleats with necessary C.P brass / stainless 
steel sunk screws, aluminium perimeter angles fixed to wall with rawl plugs at 450 mm c/c 
and fixing the frame work to level adjusting hangers (6mm dia MS rods) with necessary 
cadmium plated machine screws, all complete as per drawing and directions of Engineer-in-
charge.(Level adjusting hangers, ceiling cleats and expansion hold fasteners to be paid for 
separately) 

 

KG 0 444.22 

833 
Providing and fixing 6 mm dia G.I level adjusting hangers (upto 1200 mm length) fixed to roof 
slabs by means of ceiling cleats made of G.I flat 40 x 3 mm size, 60 mm long and expansion 
hold fasteners 12.5 mm dia, 40 mm long etc.complete. 

EA 0 98.2 
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834 

Providing and fixing machine moulded anodised aluminium (anodised transperant or dyed to 
required shade according to IS 1868, minimum anodic coating of grade AC 15) sheet 
covering of approved pattern and design made out machine cut aluminium sheet and 
machine holed for receiving screws, over expansion joints on vertical surfaces / ceilings with 
full threaded cadmium plated steel screws 4 mm dia, stem 30 mm long and aluminium 
washers 2 mm thick, 15 mm dia at a staggered pitch of 200 mm c/c  including drilling holes 
in the receiving surface and providing expandable plastic sleeves in holes etc. complete.  

 

 

 

 

 

KG 0 393.4 

835 

Providing false ceiling at all height with 12.5 mm thick tapered edge gypsum board 
conforming to IS : 2095 including providing and fixing   of frame work made of special sections 
of power pressed from M.S sheet and galvanised in accordance of zinc coating of grade 350 
as per IS:277 and consisting of angle cleats of size 25 wide and  1.6 mm thick with flanges 
of 22 mm and 37 mm at 1200 mm c/c one flange fixed to the ceiling with dash fastener 12.5 
mm dia, 40 mm long  with 6 mm dia bolts to the angle hangers of 25 x 25 x 0.55 mm of 
required length and other end of angle hanger being fixed with nut and bolts to G.I channels 
45 x 15 x 0.9 mm running at the rate of 1200 mm c/c to which the ceiling section 0.5 mm 
thick bottom wedge of 80 mm with tapered flanges of 26 mm each having clips of 10.5 mm 
at 450 mm c/c shall be fixed in a direction perpendicular to G.I channel with connecting clips 
made of 2.64 mm dia, 230 mm long G.I wire at every junction including fixing the gypsum 
board with ceiling section and perimeter channels 0.5 mm thick  27 mm high having flanges 
of 20 mm and 30 mm long, the perimeter of ceiling fixed to wall / partition with the help of 
rawl plugs at 450 mm c/c with 25 mm long drive-all screws @ 230 mm interval including 
joining and fixing to a flush finish of tapered and square edges of gypsum board with 
recommended filler, paper tapes, finisher and two coats of primer suitable for gypsum board 
as per manufacturers' specification and also including the cost of making openings for light 
fittings, grills, diffusers, cutouts made  with frame of perimeter channels suitably fixed all 
complete as per drawing, specification and direction of Engineer-in-charge, but excluding the 
cost of painting. 
 
 
 

 

M2 0 728.06 
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836 

Providing false ceiling at all heights using the following  ceiling tiles. The scope of work 
includes providing and fixing frame of grid size  600 mm x 600 mm or thereabouts using GI 
sections of main tees of size 24mm x 38mm  cross tees of size 24mm x 38mm, wall angles 
of size 19mm x 19mm , suspended by hangers of ceiling/ stay angles / G I wires of 2mm x 2 
ply of 8' length screwed with suitable bullets of size 45 to 50mmx 8mm  size to RCC roof 
ceiling / steel trusses etc. complete.  hangers and height adjustment clips if any shall also to 
be provided wherever light fixtures / AC grills / diffusers are flush to the ceiling frame work 
and the ceiling boards have to made alright  accordingly.   Rate to include cost of all materials 
involved including suitable fasteners, screws, etc., , labour charges and all other incidentals 
etc., Complete. All as per standard / manufacturers specifications and instructions of 
Engineer-in- charge.  Arm Gyp- FB Ceiling tiles of Armstrong make of size 595mm x 595mm 
x 9mm thick 

 

M2 0 1224.87 

837 

Providing false ceiling at all heights using the following  ceiling tiles. The scope of work 
includes providing and fixing frame of grid size  600 mm x 600 mm or thereabouts using GI 
sections of main tees of size 24mm x 38mm x, cross tees of size 24mm x 38mm, wall angles 
of size 19mm x 19mm , suspended by hangers of ceiling/ stay angles / G I wires of 2mm x 2 
ply of 8' length screwed with suitable bullets of size 45 to 50mmx 8mm  size to RCC roof 
ceiling / steel trusses etc. complete.  hangers and height adjustment clips if any shall also to 
be provided wherever light fixtures / AC grills / diffusers are flush to the ceiling frame work 
and the ceiling boards have to made alright  accordingly.   Rate to include cost of all materials 
involved including suitable fasteners, screws, etc.,  labour charges and all other incidentals 
etc., Complete. All as per standard / manufacturers specifications and instructions of 
Engineer-in- charge.  Aruba- FB Ceiling tiles of Armstrong make of size 595mm x 595mm 
x7.5mm thick 

 

M2 0 1118.26 

838 

Providing 10 mm thick plaster of paris (Gypsum anhydrous) ceiling  upto a height of 5 metre 
above floor level over first clas  kail wood strips 25 x 6 mm with 10 mm gap in between and 
reinforced with rabbit wire mesh fixed to wooden. (Frame work will be paid separately)   Flat 
surfaces 

 

M2 0 715.5 

839 

Providing 10 mm thick plaster of paris (Gypsum anhydrous) ceiling  upto a height of 5 metre 
above floor level over first clas  kail wood strips 25 x 6 mm with 10 mm gap in between and 
reinforced with rabbit wire mesh fixed to wooden. (Frame work will be paid separately)   
Curved surfaces 

 

M2 0 826.1 
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840 Extra for any sunk or raised mouldings in the plaster of paris (Gypsum anhydrous) ceiling. M2 0 204.07 

841 
Extra for providing plaster of paris (Gypsum anhydrous) ceiling for every 1m height  above 5 
metre height from floor level. (Height beyond 5 metre to be measured for extra payment) 
 

 

M2 0 82.62 

842 
Providing and fixing 100 mm brass lock (mortise latch and lock with six levers) for aluminium 
doors including necessary cutting and making good etc.complete. 

 
EA 0 365.09 

843 Providing and fixing anodised (AC 15) aluminium round shape handle of outer dia 100 mm 
with SS screws etc.complete, all as per instructions of Engineer in charge. 

EA 0 57.6 

844 
Providing and fixing powder coated (50 micron) aluminium round shape handle of outer dia 
100 mm with SS screws etc.complete, all as per instructions of Engineer in charge. 

 
EA 0 63.01 

845 
Providing and fixing polyester powder coated (50 micron) aluminium round shape handle of 
outer dia 100 mm with SS screws etc.complete, all as per instructions of Engineer in charge. 

 
EA 0 68.42 

846 
Servicing / overhauling, oiling, cleaning of aluminium door / window shutter of any size for 
smooth operation as per instructions of Engineer-in-charge.  Rate includes cost of tool and 
labour (Excluding cost of spares which will be paid separately) and other incidental charges 
etc., complete 

M2 0 176.45 

847 

Providing Powder coated aluminium alloy grills of following  and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with necessary appropriate type, 
material, brand and quality screws as per manufacturers recommendation etc.complete, all 
as per the instructions of Engineer-in-charge.   Aluminium Grill 12x4-4" open - 7.5 mm thick 
(245-255g/sqft) 

 

M2 0 1889.72 

848 

Providing Powder coated aluminium alloy grills of following  and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with necessary appropriate type, 
material, brand and quality screws as per manufacturers recommendation etc.complete, all 
as per the instructions of Engineer-in-charge.   Aluminium Grill 12x4-4" open - 6.3 mm thick 
175-185g/sqft 

 

M2 0 1609.91 
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849 

Providing Powder coated aluminium alloy grills of following  and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with necessary appropriate type, 
material, brand and quality screws as per manufacturers recommendation etc.complete, all 
as per the instructions of Engineer-in-charge.   Aluminium Grill 12x4-4" open -5.5 mm  thick 
125-135g/sqft 

 

M2 0 1469.98 

850 

Providing Powder coated aluminium alloy grills of following  and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with necessary appropriate type, 
material, brand and quality screws as per manufacturers recommendation etc.complete, all 
as per the instructions of Engineer-in-charge.   Aluminium Grill 12x4-3" open - 7.5 mm thick 
315-325g/sqft 

 

M2 0 2169.63 

851 

Providing Powder coated aluminium alloy grills of following  and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with necessary appropriate type, 
material, brand and quality screws as per manufacturers recommendation etc.complete, all 
as per the instructions of Engineer-in-charge.   Aluminium Grill 12x4-3" open -6.3 mm thick  
230-240g/sqft 

 

M2 0 1959.71 

852 

Providing Powder coated aluminium alloy grills of following  and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with necessary appropriate type, 
material, brand and quality screws as per manufacturers recommendation etc.complete, all 
as per the instructions of Engineer-in-charge.   Aluminium Grill 12x4-3" open -5.5 mm  
thick160-170g/sqft 

 

M2 0 1679.85 

853 

Providing Powder coated aluminium alloy grills of following  and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with necessary appropriate type, 
material, brand and quality screws as per manufacturers recommendation etc.complete, all 
as per the instructions of Engineer-in-charge.   Aluminium Grill 12x4-2" open -7.5 mm thick 
410-420 g/sqft 

 

M2 0 2379.55 

854 

Providing Powder coated aluminium alloy grills of following  and fixing in proper position in 
windows/ventilators/balconies/partitions/fences/racks etc. with necessary appropriate type, 
material, brand and quality screws as per manufacturers recommendation etc.complete, all 
as per the instructions of Engineer-in-charge.   Aluminium Grill 12x4-2" open -5.5 mm thick 
200-210g/sqft 

 

M2 0 2169.63 
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855 

Manufacturing, supplying and fixing in position of partitions for an approximate height of 3.20 
m as detailed below:   The bottom 90 cm and top 110 cm of the partition shall be of wooden, 
using 9 mm thick interior grade ISI  marked (IS : 12823) three layered melamine faced 
prelaminated (both side)  particle board of approved shade with Powder coated aluminium 
frame work.   The middle 120 cm height of partition shall be of glazed using 5 mm thick plain 
glass and powder coated aluminium frame work of approved quality.  The partitions shall be 
rigidly fixed on floors and walls using 8 mm anchor fasteners including cutting and making 
good the walls and floors etc., complete.  FRAME WORK:   The frame work shall be with  
Powder coated aluminium sections with suitable aluminium beadings and rubber gaskets.  
The bottom member shall be of size 3 ¾” x 1 ¾”  and 1.70 mm thick (weight 1.312 kg/m).  
The middle, top and vertical members shall be of size 2 ½” x   1 ½” and 1.28 mm thick (weight 
0.754 kg/m). The verticals shall be generally spaced at 0.90 m centers and can be suitably 
varied at corners, wall junctions etc, without affecting the general elevation.  Generally all the 
vertical sections shall be taken up to ceiling height and fixing the same with RC beams/slabs 
for better rigidity.  Rate includes cost of all materials, labour and other incidentals etc., 
complete. 

 

 

 

M2 0 2325.63 

856 

Manufacturing, supplying and fixing in position of partitions for an approximate height of 3.20 
m as detailed below:    The bottom ,middle and  top of the partition (full portion)  shall be of 
wooden, using 9 mm thick interior grade ISI  marked (IS : 12823) three layered melamine 
faced prelaminated (both side)  particle board of approved shade with Powder coated 
aluminium frame work.   FRAME WORK:   The frame work shall be with Powder coated 
aluminium sections with suitable aluminium beadings and rubber gaskets.  The bottom 
member shall be of size 3 ¾” x 1 ¾”  and 1.70 mm thick (weight 1.312 kg/m).  The middle, 
top and vertical members shall be of size 2 ½” x   1 ½” and 1.28 mm thick (weight 0.754 
kg/m). The verticals shall be generally spaced at 0.90 m centers and can be suitably varied 
at corners, wall junctions etc, without affecting the general elevation.  Generally all the vertical 
sections shall be taken up to ceiling height and fixing the same with RC beams/slabs for 
better rigidity.  Rate includes cost of all materials, labour and other incidentals etc., complete. 

 

 

 

 

 

M2 0 2344.46 
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857 

Manufacturing, supplying and fixing in position of Aluminium partitions for an approximate 
height of 1.50m as detailed below:    The bottom 90 cm of the partition shall be of wooden, 
using 9 mm thick interior grade ISI  marked (IS:12823) three layered melamine faced 
prelaminated  (both side)  particle board of approved shade with Powder coated aluminium 
frame work.  The top 0.60 m height of partition shall be of glazed using 5 mm thick frosted 
glass and anodized aluminium frame work of approved quality. The partitions shall be rigidly 
fixed on floors and walls using metal fasteners including cutting and making good the walls 
and floors etc. complete.     The frame work shall be with Powder aluminium sections with 
suitable aluminium beadings and rubber gaskets.  The bottom member shall be of size 3 3/4” 
x 1 ¾” and 1.70 (1.312 kg/m)  mm thick approximate.  The middle, top and vertical members 
shall be of size 2 ½” x 1 ½” and 1.28 mm thick (0.754 kg/m)  approximate and  the verticals 
shall be generally spaced at 0.90 m centers and can be suitably varied at corners, wall 
junctions etc, without  affecting the general elevation.  Rate includes cost of all materials, 
labour and other incidentals etc., complete 

M2 0 3257.22 

858 

Manufacturing, supplying and fixing in position of Powder coated aluminium single 
leaved/double leaved glazed door of overall size 1.00 x 2.10m with suitable frame work as 
per the following specification and instructions of Engineer- in- charge. 
The alround vertical and horizontal outer frame shall be with  4” x 1¾” x 1.60 mm (unit wt. 
1.312 kg/m)sections and for door shutter the bottom member shall be with 3 ¾” x 1 ¾” x 1.70 
mm thick (unit wt. 1.312 kg/m) shutter top and verticals shall be of size 1 ¾” x 1 ¾” x 1.52 
mm (unit wt. 0.885 kg/m) thick and shutter divider shall be 2 nos of of  1 ¾” x 1 ¾” x 1.70 mm 
(unit wt. 0.885 kg/m) with necessary beadings and rubber gaskets as per standard  
specifications.   The upper panel of 120 cm shall be with 5 mm thick plain glass and lower 
panel of 90cm shall be with  9 mm thick interior grade ISI  marked (IS:12823) three layered 
melamine faced prelaminated  (both side)  particle board .  Door shall be provided with 2 
Nos. of 300 mm long anodized aluminium handle, One No. of ISI marked heavy duty door 
closer of approved brand, One No. 200 mm long anodized aluminium tower bolt, suitable 
lock (4 lever), required top and bottom pivots, all as per specification of  Engineer in charge.   
Rate includes cost of all materials, labour and other incidentals etc., complete 

 

M2 0 3448.12 

859 

Supplying and fixing in position of aluminium ventilator using Powder coated aluminium 
section of size 2 ½” x 1 ½” and 1.28 mm thick (0.754 kg/m)  for frames confirming to IS: 1948 
of latest edition. The fixed and louvered glass panels shall be 5mm thick frosted glass panes. 
The ventilator should have required No. of louvers fitted properly in aluminium frame work 
having arrangement to close / open. The rate quoted shall include cost of all materials, 
labour, fixing charges, locking arrangements etc. all as per standard specifications, drawing 
and code of practice and instruction of  Engineer-in-charge. 

M2 0 3949.35 
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860 

Providing and fixing powder coated aluminium two track sliding windows of  approved colours 
aluminium sections of size 60 x 28 x1.20 mm ( wt 0.656 kg /m ) for outer frame , 38 x 17 x 
1.20 mm (0.41 kg / m) for shutter box and 38 x 17 x 1.20 mm (0.44 kg/m) for inter lock 4 mm 
thick plain glass for panes, PVC wheels, U rubber, screws, locking arrangements etc. 
complete, all as per instructions of Engineer-in-charge. 

 

M2 0 2918.13 

861 

Manufacturing, supplying and fixing in position of partitions for an approximate height of 3.20 
m as detailed below:  The bottom 90 cm and top 110 cm of the partition shall be of wooden, 
using 9 mm thick interior grade ISI  marked (IS : 12823) three layered melamine faced 
prelaminated (both side)  particle board of approved shade with anodised (25 micron) 
aluminium frame work.  The middle 120 cm height of partition shall be of glazed using 5 mm 
thick plain glass and anodized aluminium frame work of approved quality.  The partitions 
shall be rigidly fixed on floors and walls using 8 mm anchor fasteners including cutting and 
making good the walls and floors etc., complete. FRAME WORK:   The frame work shall be 
with  anodised (25 micron)  aluminium sections with suitable aluminium beadings and rubber 
gaskets.  The bottom member shall be of size 3 ¾” x 1 ¾”  and 1.70 mm thick (weight 1.312 
kg/m).  The middle, top and vertical members shall be of size 2 ½” x   1 ½” and 1.28 mm 
thick (weight 0.754 kg/m). The verticals shall be generally spaced at 0.90 m centers and can 
be suitably varied at corners, wall junctions etc, without affecting the general elevation.  
Generally all the vertical sections shall be taken up to ceiling height and fixing the same with 
RC beams/slabs for better rigidity.  Rate includes cost of all materials, labour and other 
incidentals etc., complete. 
 

 

M2 0 2176.76 

862 

Manufacturing, supplying and fixing in position of partitions for an approximate height of 3.20 
m as detailed below:  The bottom ,middle and  top of the partition (full portion)  shall be of 
wooden, using 9 mm thick interior grade ISI  marked (IS : 12823) three layered melamine 
faced prelaminated (both side)  particle board of approved shade with anodised (25 micron) 
aluminium frame work.   FRAME WORK:   The frame work shall be with anodised (25 micron)  
aluminium sections with suitable aluminium beadings and rubber gaskets.  The bottom 
member shall be of size 3 ¾” x 1 ¾”  and 1.70 mm thick (weight 1.312 kg/m).  The middle, 
top and vertical members shall be of size 2 ½” x   1 ½” and 1.28 mm thick (weight 0.754 
kg/m). The verticals shall be generally spaced at 0.90 m centers and can be suitably varied 
at corners, wall junctions etc, without affecting the general elevation.  Generally all the vertical 
sections shall be taken up to ceiling height and fixing the same with RCC beams/slabs for 
better rigidity.  Rate includes cost of all materials, labour and other incidentals etc., complete. 

M2 0 2194.65 
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863 

Manufacturing, supplying and fixing in position of Aluminium partitions for an approximate 
height of 1.50m as detailed below: The bottom 90 cm of the partition shall be of wooden, 
using 9 mm thick interior grade ISI  marked (IS:12823) three layered melamine faced 
prelaminated  (both side)  particle board of approved shade with anodised (25 micron)  
aluminium frame work.  The top 0.60 m height of partition shall be of glazed using 5 mm thick 
frosted glass and anodized aluminium frame work of approved quality. The partitions shall 
be rigidly fixed on floors and walls using metal fasteners including cutting and making good 
the walls and floors etc. complete. The frame work shall be with anodised  aluminium sections 
with suitable aluminium beadings and rubber gaskets.  The bottom member shall be of size 
3 3/4” x 1 ¾” and 1.70 (1.312 kg/m)  mm thick approximate.  The middle, top and vertical 
members shall be of size 2 ½” x 1 ½” and 1.28 mm thick (0.754 kg/m)  approximate and  the 
verticals shall be generally spaced at 0.90 m centers and can be suitably varied at corners, 
wall junctions etc, without  affecting the general elevation.  Rate includes cost of all materials, 
labour and other incidentals etc., complete 

M2 0 2914.94 

864 

Manufacturing, supplying and fixing in position of anodised (25 micron)  aluminium single 
leaved/double leaved glazed door of overall size 1.00 x 2.10m with suitable frame work as 
per the following specification and instructions of Engineer- in- charge. 
The alround vertical and horizontal outer frame shall be with  4” x 1¾” x 1.60 mm (unit wt. 
1.312 kg/m)sections and for door shutter the bottom member shall be with 3 ¾” x 1 ¾” x 1.70 
mm thick (unit wt. 1.312 kg/m) shutter top and verticals shall be of size 1 ¾” x 1 ¾” x 1.52 
mm (unit wt. 0.885 kg/m) thick and shutter divider shall be 2 nos of of  1 ¾” x 1 ¾” x 1.70 mm 
(unit wt. 0.885 kg/m) with necessary beadings and rubber gaskets as per standard  
specifications.   The upper panel of 120 cm shall be with 5 mm thick plain glass and lower 
panel of 90cm shall be with  9 mm thick interior grade ISI  marked (IS:12823) three layered 
melamine faced prelaminated  (both side)  particle board .  Door shall be provided with 2 
Nos. of 300 mm long anodized aluminium handle, One No. of ISI marked heavy duty door 
closer of approved brand, One No. 200 mm long anodized aluminium tower bolt, suitable 
lock (4 lever), required top and bottom pivots, all as per specification of  Engineer in charge.   
Rate includes cost of all materials, labour and other incidentals etc., complete 

M2 0 3111.74 

865 

Supplying and fixing in position of aluminium ventilator using anodised (25 micron)  
aluminium section of size 2 ½” x 1 ½” and 1.28 mm thick (0.754 kg/m)  for frames confirming 
to IS: 1948 of latest edition. The fixed and louvered glass panels shall be 5mm thick frosted 
glass panes. The ventilator should have required No. of louvers fitted properly in aluminium 
frame work having arrangement to close / open. The rate quoted shall include cost of all 
materials, labour, fixing charges, locking arrangements etc. all as per standard specifications, 
drawing and code of practice and instruction of  Engineer-in-charge. 

 

M2 0 3788.68 
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866 

Providing and fixing anodised (25 micron)  aluminium two track sliding windows of  approved 
colours aluminium sections of size 60 x 28 x1.20 mm ( wt 0.656 kg /m ) for outer frame , 38 
x 17 x 1.20 mm (0.41 kg / m) for shutter box and 38 x 17 x 1.20 mm (0.44 kg/m) for inter lock 
4 mm thick plain glass for panes, PVC wheels, U rubber, screws, locking arrangements etc. 
complete, all as per instructions of Engineer-in-charge. 

M2 0 2624.36 

867 

Providing false ceiling at all heights using the following  ceiling tiles. The scope of work 
includes providing and fixing frame of grid size  600 mm x 600 mm or thereabouts using GI 
sections of main tees of size 24mm x 38mm x, cross tees of size 24mm x 38mm, wall angles 
of size 19mm x 19mm , suspended by hangers of ceiling/ stay angles / G I wires of 2mm x 2 
ply of 8' length screwed with suitable bullets of size 45 to 50mmx 8mm  size to RCC roof 
ceiling / steel trusses etc. complete.  hangers and height adjustment clips if any shall also to 
be provided wherever light fixtures / AC grills / diffusers are flush to the ceiling frame work 
and the ceiling boards have to made alright  accordingly.   Rate to include cost of all materials 
involved including suitable fasteners, screws, etc., , labour charges and all other incidentals 
etc., Complete. All as per standard / manufacturers specifications and instructions of 
Engineer-in- charge.  7.5MM NANO TILES 600mm X 600mm 

M2 0 932.87 

868 

Providing false ceiling at all heights using the following  ceiling tiles. The scope of work 
includes providing and fixing frame of grid size  600 mm x 600 mm or thereabouts using GI 
sections of main tees of size 24mm x 38mm x, cross tees of size 24mm x 38mm, wall angles 
of size 19mm x 19mm , suspended by hangers of ceiling/ stay angles / G I wires of 2mm x 2 
ply of 8' length screwed with suitable bullets of size 45 to 50mmx 8mm  size to RCC roof 
ceiling / steel trusses etc. complete.  hangers and height adjustment clips if any shall also to 
be provided wherever light fixtures / AC grills / diffusers are flush to the ceiling frame work 
and the ceiling boards have to made alright  accordingly.   Rate to include cost of all materials 
involved including suitable fasteners, screws, etc., , labour charges and all other incidentals 
etc., Complete. All as per standard / manufacturers specifications and instructions of 
Engineer-in- charge.  4MM EVEREST TILES OSANIC 600mm X 600mm  

M2 0 1020.11 

869 

Providing and fixing in position of boards/sheets/tiles of approved quality for false ceiling. 
Rate includes cost of all materials, conveyance, cutting to required sizes to suit the false 
ceiling frame work grids, wastages, supply and  fixing with necessary nails/screws, all labour 
etc. complete.  (Frame work will  be paid separately)   12 mm flat pressed 3 layer medium 
density particle boards - Grade - I  

M2 0 610.64 

870 

Providing and fixing in position of boards/sheets/tiles of approved quality for false ceiling. 
Rate includes cost of all materials, conveyance, cutting to required sizes to suit the false 
ceiling frame work grids, wastages, supply and  fixing with necessary nails/screws, all labour 
etc. complete.  (Frame work will  be paid separately)   12 mm thick plain/semi perforated or 
with design ceiling tiles of BWP type phenol formoldehyde synthetic resin bonded pressed 
conforming to IS 3087. 

M2 0 621.5 
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871 

Providing and fixing in position of boards/sheets/tiles of approved quality for false ceiling. 
Rate includes cost of all materials, conveyance, cutting to required sizes to suit the false 
ceiling frame work grids, wastages, supply and  fixing with necessary nails/screws, all labour 
etc. complete.  (Frame work will  be paid separately)   3 mm thick translucent white acrylic 
plastic sheets. 

M2 0 863.37 

872 

Providing and fixing in position of boards/sheets/tiles of approved quality for false ceiling. 
Rate includes cost of all materials, conveyance, cutting to required sizes to suit the false 
ceiling frame work grids, wastages, supply and  fixing with necessary nails/screws, all labour 
etc. complete.  (Frame work will  be paid separately)   20 mm thick thermocole boards. (22 
K.G/CUM) 

M2 0 263.79 

873 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  MDF Boards or equivalent of 6 mm thick (Regular grade) 

M2 0 298.49 

874 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  MDF Boards or equivalent of 18 mm thick (Regular grade) 

M2 0 669.28 

875 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Commercial plywood 6 mm thick - M.R Grade - (Anchor/Swati or 
equivalent)  

M2 0 585.47 

876 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Commercial plywood 12 mm thick - M.R Grade- (Anchor/Swati 
or equivalent)  

M2 0 810.63 

877 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Commercial plywood 6 mm thick-Synthetic resin bonded - 
(Anchor/Swati or equivalent)  

M2 0 585.47 
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878 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Commercial plywood 12 mm thick-Synthetic resin bonded- 
(Anchor/Swati or equivalent)  

M2 0 1201.57 

879 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Cement bonded particle boards - 6 mm thick (Bison panel) 

M2 0 334.17 

880 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Cement bonded particle boards - 10 mm thick (Bison panel) 

M2 0 480.79 

881 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Cement bonded particle boards - 12 mm thick (Bison panel) 

M2 0 578.5 

882 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Cement bonded particle boards - 16 mm thick (Bison panel) 

M2 0 673.36 

883 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Both sides pre laminated Cement bonded particle boards - 6 mm 
thick (Bison panel) 

M2 0 664.02 

884 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Both sides pre laminated Cement  bonded particle boards - 8 
mm thick (Bison panel) 

M2 0 712.87 
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885 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Both sides pre laminated Cement  bonded particle boards - 10 
mm thick (Bison panel) 

M2 0 761.78 

886 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Both sides pre laminated Cement  bonded particle boards - 12 
mm thick (Bison panel) 

M2 0 828.96 

887 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Both sides pre laminated Cement  bonded particle boards - 16 
mm thick (Bison panel) 

M2 0 919.69 

888 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 9 mm thick-Regular Grade-(Novapan-
Prime or equivalent) 

M2 0 359.83 

889 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 12mm thick-Regular Grade-(Novapan-
Prime or equivalent) 

M2 0 430.7 

890 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 18mm thick-Regular Grade-(Novapan-
Prime or equivalent) 

 

M2 0 558.1 
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891 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 25mm thick-Regular Grade-(Novapan-
Prime or equivalent) 

M2 0 747.67 

892 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 35mm thick-Regular Grade-(Novapan-
Prime or equivalent) 

M2 0 1116.93 

893 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 9 mm thick-Exterior Grade-(Novapan-Prime 
or equivalent) 

M2 0 412.37 

894 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 12mm thick-Exterior Grade-(Novapan-
Prime or equivalent) 

M2 0 500.94 

895 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 18mm thick-Exterior Grade-(Novapan-
Prime or equivalent) 

M2 0 654.58 

896 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 25mm thick-Exterior Grade-(Novapan-
Prime or equivalent) 

 

M2 0 882.05 
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897 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Plain particle boards- 35mm thick-Exterior Grade-(Novapan-
Prime or equivalent) 

M2 0 1330.74 

898 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Pre laminated (one side) particle boards - 9 mm thick - (Emotive 
or equivalent) 

M2 0 523.55 

899 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Pre laminated (both sides) particle boards - 9 mm thick - (Emotive 
or equivalent) 

M2 0 529.69 

900 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Pre laminated (one side) particle boards - 12 mm thick - (Emotive 
or equivalent) 

M2 0 604.15 

901 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Pre laminated (both sides) particle boards - 12 mm thick - 
(Emotive or equivalent) 

M2 0 610.93 

902 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Pre laminated (one side) particle boards - 18 mm thick - (Emotive 
or equivalent) 

 

M2 0 705.94 
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903 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Pre laminated (both sides) particle boards - 18 mm thick - 
(Emotive or equivalent) 

M2 0 712.38 

904 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Pre laminated (one side) particle boards - 25 mm thick - (Emotive 
or equivalent) 

M2 0 886.96 

905 

Supply and fixing the following boards/sheets of approved brand and quality in panelling fixed 
in aluminium doors/window shutters/partition frames etc. with C.P brass/stainless steel 
screws etc. complete, all as per drawings, specifications and instructions of Engineer in 
charge. Rate includes cutting to required sizes, wastages etc.complete. Rate excludes cost 
of respective frame works.  Pre laminated (both sides) particle boards - 25 mm thick - 
(Emotive or equivalent) 

M2 0 893.6 

906 
Supplying and fixing  of  vertical Venetian  blinds 100mm wide with dual colour of approved 
make (Hunter Douglas make or equivalent) and shade and / as decided by BHEL -  for 
windows / ventilators. Rate inclusive of cost of all materials, labour for fixing and incidentals 
etc., complete 

M2 0 1171.69 

907 

Boring, providing and installing bored cast-in-situ reinforced cement concrete piles of grade 
M-25 of specified diameter and length below the pile cap, to carry a safe working load not 
less than specified, excluding the cost of steel reinforcement but including the cost of boring, 
with bentonite solution and temporary casing of appropriate length for setting out and 
removal of same and the length of the pile to be embedded in the pile cap etc. all complete, 
including removal of excavated earth with all lifts and leads (Length of pile for payment shall 
be measured upto bottom of pile cap).  300 mm dia piles 

RM 0 1155.05 

908 

Boring, providing and installing bored cast-in-situ reinforced cement concrete piles of grade 
M-25 of specified diameter and length below the pile cap, to carry a safe working load not 
less than specified, excluding the cost of steel reinforcement but including the cost of boring, 
with bentonite solution and temporary casing of appropriate length for setting out and 
removal of same and the length of the pile to be embedded in the pile cap etc. all complete, 
including removal of excavated earth with all lifts and leads (Length of pile for payment shall 
be measured upto bottom of pile cap).  400 mm dia piles. 

RM 0 1297 
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909 

Boring, providing and installing bored cast-in-situ reinforced cement concrete piles of grade 
M-25 of specified diameter and length below the pile cap, to carry a safe working load not 
less than specified, excluding the cost of steel reinforcement but including the cost of boring, 
with bentonite solution and temporary casing of appropriate length for setting out and 
removal of same and the length of the pile to be embedded in the pile cap etc. all complete, 
including removal of excavated earth with all lifts and leads (Length of pile for payment shall 
be measured upto bottom of pile cap).  450 mm dia piles. 

RM 0 1688.5 

910 

Boring, providing and installing cast in situ single under reamed vertical piles of specified 
diametre and required length below grade beam/pile cap  in M 35 cement concrete piles 
using 20 mm and down grade hard broken granite stone jelly with necessary  reinforcement 
including bailing out water, mobilisation of necessary plants, equipments, materials etc. 
complete. Rate also includes cost of boring with bentonite solution, chisseling, cutting the 
pile to the required cut off level, leaving necessary dowel to grade beam/pile cap etc. all as 
per standard specifications and as directed by the Engineer-in -charge. (Length of pile for 
payment shall be measured upto the bottom of grade beam/pile cap. Rate excludes cost of 
cement, reinforcement steel and fabrication charges for reinforcement)  300 mm dia piles 

RM 0 1736.45 

911 

Boring, providing and installing cast in situ single under reamed vertical piles of specified 
diametre and required length below grade beam/pile cap  in M 35 cement concrete piles 
using 20 mm and down grade hard broken granite stone jelly with necessary  reinforcement 
including bailing out water, mobilisation of necessary plants, equipments, materials etc. 
complete. Rate also includes cost of boring with bentonite solution, chisseling, cutting the 
pile to the required cut off level, leaving necessary dowel to grade beam/pile cap etc. all as 
per standard specifications and as directed by the Engineer-in -charge. (Length of pile for 
payment shall be measured upto the bottom of grade beam/pile cap. Rate excludes cost of 
cement, reinforcement steel and fabrication charges for reinforcement)  400 mm dia piles 

 

RM 0 1934.1 

912 

Boring, providing and installing cast in situ single under reamed vertical piles of specified 
diametre and required length below grade beam/pile cap  in M 35 cement concrete piles 
using 20 mm and down grade hard broken granite stone jelly with necessary  reinforcement 
including bailing out water, mobilisation of necessary plants, equipments, materials etc. 
complete. Rate also includes cost of boring with bentonite solution, chisseling, cutting the 
pile to the required cut off level, leaving necessary dowel to grade beam/pile cap etc. all as 
per standard specifications and as directed by the Engineer-in -charge. (Length of pile for 
payment shall be measured upto the bottom of grade beam/pile cap. Rate excludes cost of 
cement, reinforcement steel and fabrication charges for reinforcement)  450 mm dia piles 

 

RM 0 2049.55 
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913 
Labour charges for carrying out the following. Scope includes all labour, relevant tools and 
plants required for the work, disposing off all the wastes, cut leaves etc. in the nearby areas 
within a lead of 100 metre etc. complete. All as per instructions of Engineer-in-charge.  
Mowing of lawns neatly to uniform levels. (By means of blade/ mower) 

M2 0 2.27 

914 
Labour charges for carrying out the following. Scope includes all labour, relevant tools and 
plants required for the work, disposing off all the wastes, cut leaves etc. in the nearby areas 
within a lead of 100 metre etc. complete. All as per instructions of Engineer-in-charge.  
Cutting all types of hedges to the required and uniform height and width.  

RM 0 3.79 

915 

Labour charges for carrying out the following. Scope includes all labour, relevant tools and 
plants required for the work, disposing off all the wastes, cut leaves etc. in the nearby areas 
within a lead of 100 metre etc. complete. All as per instructions of Engineer-in-charge.  
Cutting and trimming topiary work for various shrubs, domes etc. to the required sizes, 
shapes etc. complete.  

EA 0 14.82 

916 
Conveying tree saplings / plants from BHEL and planting the same in the pits excavated (in 
the premises of BHEL), initial watering, forming bed etc.,  all as per instructions of Engineer-
in-charge.  Tree saplings / plants will be supplied at BHEL Nursery at free of cost. Rate 
includes conveyance,loading, unloading, lifting and planting, initial watering etc., complete. 

EA 0 3.65 

917 

Maintaining the shrub plants available at various locations in BHEL. Maintenance covers 
watering once in two days, weeding, mulching the top soil to a depth of 15 cm once in three 
months, making basin to proper size, manuring, cutting and trimming whenever necessary, 
cleaning the areas etc.complete.   Replanting is also to be done as and when necessary. 
Rate includes all labour, tools, hose pipes, water carts, all incidentals etc.complete.  All as 
per  instructions  of    Engineer-in-charge. Required manure and plants will be issued by 
BHEL at Stores or Nursery at free of cost. Contractor has to transport the same to site of 
works.  (Payment will be made for every month). 

EA 0 2.7 

918 

Maintaining  the domes available  at  various locations in BHEL. Maintenance  covers  
watering once in two days, weeding, mulching the top soil to a depth of 15 cm once in three 
months,  making the basin to proper size,  manuring, pruning/trimming topiary work once in 
a month, cleaning the areas, diposing off all wastes, cut  branches, leaves etc. in the nearby 
areas within a lead of 50 metre etc.complete.   Replanting is also to be done as and when 
necessary. Rate includes all labour, tools, hose pipes, water carts, all incidentals 
etc.complete.  All as per  instructions  of    Engineer-in-charge. Required manure and plants 
will be issued by BHEL at Stores or Nursery at free of cost. Contractor has to transport the 
same to site of works.   (Payment will be made for every month). 

EA 0 26.6 
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919 

Maintaining the hedges (upto a height of 1.50 m) available at various locations in BHEL. 
Maintenance covers watering once in two days, weeding, mulching the top soil to a depth of 
15 cm once in three months, making basin along the hedges, manuring and cutting, pruning, 
trimming the hedges once in a month, cleaning the areas, diposing off all wastes, cut  
branches, leaves etc. in the nearby areas within a lead of 100 metre etc. complete.   
Replanting is also to be done as and when necessary. Rate includes all labour, tools, hose 
pipes, water carts, all incidentals etc.complete.  All as per  instructions  of    Engineer-in-
charge. Required manure, hedge plants will be issued by BHEL at Stores or Nursery at free 
of cost. Contractor has to transport the same to site of works.   (Payment will be made for 
every month). 

RM 0 1.63 

920 

Maintaining rose beds at various locations in BHEL. Maintenance covers watering once in 
two days, weeding, mulching the top soil to a depth of 15 cm once in 15 days, making basin 
for rose plants, manuring, cutting and trimming whenever necessary, clearing the jungle, 
leveling the areas once in 15 days etc.complete.   Replanting is also to be done as and when 
necessary. Rate includes all labour, tools, hose pipes, water carts, all incidentals 
etc.complete.  All as per  instructions  of Engineer-in-charge. Required manure and plants 
will be issued by BHEL at Stores or Nursery at free of cost. Contractor has to transport the 
same to site of works.  (Payment will be made for every month). 

M2 0 2.22 

921 

Maintaining and safeguarding the  lawns including flower beds available at various locations 
in BHEL. Maintenance covers watering once in two days, periodical weeding, mowing, 
scraping, raking, replacing flower beds, mulching the top soil and forming basins etc.all once 
in 45 days, manuring, cleaning the areas, diposing off all wastes, dried leaves etc. in the 
nearby areas within a lead of 100 metre etc.complete.   Re-lawn is also to be done as and 
when necessary. Rate includes all labour, tools, hose pipes, water carts, all incidentals 
etc.complete.  All as per  instructions  of    Engineer-in-charge. Required manure, plants and 
grass will be issued by BHEL at Stores or Nursery at free of cost. Contractor has to transport 
the same to site of works.   (Payment will be made for every month). 

 

M2 0 1.63 

922 

Maintenance and protection of avenue tree plants/coconut tree seedlings etc. available at 
various locations in BHEL. Maintenance covers watering once in two days, protecting the 
plants from cattle menace and theft by providing thorny fencing, periodical weeding, 
maintaining the area free from other vegetation growth, mulching the top soil and forming 
basin, manuring, cleaning the area etc.complete. Rate includes all labour, tools, hose pipes, 
water carts, all incidentals etc.complete.  All as per  instructions  of    Engineer-in-charge. 
Required manure and plants will be issued by BHEL at Stores or Nursery at free of cost. 
Contractor has to transport the same to site of works. (Payment will be made for every 
month). 

 

EA 0 6.65 
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923 

Maintaining the potted plants available at Nursery and other locations by watering once in 
two days, mulching and weeding the soil once in a fortnight, application of  
manure/fertilizer/pesticides as and when required (normally three times in an year) pruning 
and shaping as and when required, repotting the plant once in a year, replacement of broken 
pots (pots and plants will be supplied by BHEL), propogation of different species of pots as 
directed etc.complete.  Rate includes all labour, tools, hose pipes, water carts, all incidentals 
etc.complete.  All as per  instructions  of    Engineer-in-charge. Required manure / fertilizer / 
pesticides, pots and plants will be issued by BHEL at Stores or Nursery at free of cost.  
(Payment will be made for every month). 

 

EA 0 2.66 

924 

Grouting the H.D bolts, underneath the base plates etc., after alignment with wet cement 
grout (1:1), all as per standard specifications.  Rate  includes cleaning the sleeves/pockets, 
tools and plants required for the work etc., complete except cement which will be supplied 
by BHEL at stores at free of cost. 

 

M3 1020 12128.49 

925 

Grouting the H.D bolts, underneath the base plates etc., after alignment with non-shrink high 
strength cementitious grout of such as Tec. Grout 40 or Pidigrout 10M or Flogrout 60 or 
Conbextra GP2 or any other equivalent grout, all as per instructions of Engineer in charge 
and as per standard specifications.  Rate  includes cost of non-shrink grout, cleaning the 
sleeves/pockets, tools, labour etc., complete. 

 

M3 0 40543.45 

926 

Precasting and fixing in position of reinforced cement concrete  (1:2:4) fencing post (using 
12 to 20 mm size hard broken granite stone jelly) of size 100 x 100 mm at top and 150 x 150 
mm at bottom and 1.70 m high of which 45 cm will be embedded in cement concrete  base  
below   ground level.  Rate includes shuttering, casting, finishing, curing, conveying and fixing 
in position but excluding  cost of excavation, concrete base and fabrication charges for 
reinforcement which will be paid separately under respective items.  

 

EA 8.64 179.05 

927 

Precasting and fixing in position of reinforced cement concrete  (1:2:4) fencing post (using 
12 to 20 mm size hard broken granite stone jelly) of size 100 x 100 mm at top and 150 x 150 
mm at bottom and 2.10 m high of which 45 cm will be embedded in cement concrete  base  
below   ground level.  Rate includes shuttering, casting, finishing, curing, conveying and fixing 
in position but excluding  cost of excavation, concrete base and fabrication charges for 
reinforcement which will be paid separately under respective items.  

 

 

EA 10.56 212.05 
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928 

Precasting and fixing in position of reinforced cement concrete  (1:2:4) fencing post (using 
12 to 20 mm size hard broken granite stone jelly) of size 200 x 200 x 3650 mm of which 600 
mm (approx.) will be embedded in cement concrete  base  below   ground level.  Rate 
includes making necessary groove arrangements on two sides of post for inserting 50 mm 
thick precast slabs, shuttering, casting, embedding 'Y' angle with necessary lugs, finishing, 
curing, conveying the posts including all lead, erection in position by embedding in foundation 
concrete up to a depth of 600 mm (approx.) below ground level true to plumb, line, level 
etc.complete, all as per drawings and as per instructions of Engineer in charge. Rate 
excludes  cost of excavation, concrete base, precast slabs and it's inserting/fixing charges, 
fabrication charges for reinforcement and 'Y' angle which will all be paid separately under 
respective items.  

EA 40.32 880.25 

929 
Conveying RCC fencing post of overall height 1.70 to 2.10 m from stores/stack yard to site 
of work and fixing in position, line, level etc. Earth work excavation and concrete base will  
be  paid separately. 

EA 0 23.76 

930 
Providing and fixing G.I barbed wire of 12 G, 2 ply and 4 barbs with spacing of barbs at 80 
mm c/c for fencing including unwinding the coil and fixing in position with proper tension  and 
alignment by means of providing  G.I staples on wooden plugs or G.I binding wire tied to 6 
mm bar ribs provided in the posts etc. complete. 

RM 0 10.42 

931 

Conveying G.I barbed wire, G.I staples/binding wires etc. from BHEL stores and fixing in 
position for fencing including unwinding the coil, fixing it in posts with proper tension and 
alignment by means of  G.I staples on wooden plugs or G.I binding wire tied to 6 mm bar ribs 
provided in the posts etc. complete.  Rate excludes G.I barbed wire and G.I staples / binding 
wire which will be supplied by BHEL at stores at free of cost. 

RM 0 1.1 

932 
Conveyance of earth, sand, gravel, rough stone, broken stone, brick bats (debris) etc. by 
contractor’s own lorry including loading, leading, unloading, stacking or spreading, all as per 
instructions of Engineer-in-charge. Payment for conveyance of earth will be made based on 
pit measurement and for other items based on stack measurements.  0 - 1 Km 

M3 0 86.41 

933 

Conveyance of earth, sand, gravel, rough stone, broken stone, brick bats (debris) etc. by 
contractor’s own lorry including loading, leading, unloading, stacking or spreading, all as per 
instructions of Engineer-in-charge. Payment for conveyance of earth will be made based on 
pit measurement and for other items based on stack measurements.  Beyond 1 Km but upto 
2 Km 

 

M3 0 92.21 
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934 

Conveyance of earth, sand, gravel, rough stone, broken stone, brick bats (debris) etc. by 
contractor’s own lorry including loading, leading, unloading, stacking or spreading, all as per 
instructions of Engineer-in-charge. Payment for conveyance of earth will be made based on 
pit measurement and for other items based on stack measurements.Beyond 2 Km but upto 
3 Km 

M3 0 98.73 

935 

Conveyance of earth, sand, gravel, rough stone, broken stone, brick bats (debris) etc. by 
contractor’s own lorry including loading, leading, unloading, stacking or spreading, all as per 
instructions of Engineer-in-charge. Payment for conveyance of earth will be made based on 
pit measurement and for other items based on stack measurements.  Beyond 3 Km but upto 
4 Km 

M3 0 138.8 

936 

Conveyance of earth, sand, gravel, rough stone, broken stone, brick bats (debris) etc. by 
contractor’s own lorry including loading, leading, unloading, stacking or spreading, all as per 
instructions of Engineer-in-charge. Payment for conveyance of earth will be made based on 
pit measurement and for other items based on stack measurements.  Beyond 4 Km but upto 
5 Km 

M3 0 147.4 

937 

Transporting the garbage, horticulture waste etc., collected from houses, dustbins and other 
places by lorry having a capacity of minimum 300 cft  covering with suitable net to avoid 
spilling during transport and unloading at the earmarked place on the eastern side of MHD. 
(Nearly 5 KM from the centre point of Kailasapuram) Rate also includes topping the dust 
bins, seggregation of bio-degradable and non-bio-degradable waste at respective dust bins 
itself, collection, loading, all lead, unloading, hire and running charges of lorry, tools required, 
all labour and all other incidentals etc.complete and as directed by the department. Trip sheet 
is to be maintained for each load that will be certified by the concerned official and by the 
security at the gate which will form the basis for making payment.  Each load would exit only 
through the main entrance of Township or as directed by the Engineer in charge. Rate to be 
quoted for one trip of lorry load of 300 cft garbage.   

EA 0 1014.05 

938 

Conveyance of debris generated by dismantling and other modification works by various   
departments, factory wastes discarded cotton waste, slag, cut tree branches, dried leaves, 
abandoned broken glass, water closets, urinals, flush tanks, broken furniture, broken 
refractory bricks, AC materials, hedge cuttings and all other debris and waste materials from 
various places of factory premises where they are stacked / accumulated and transporting 
the same by contractor's lorry and disposing off at the specified places, all as per the  
instructions of Engineer-in-charge. Rate includes labour for collection of the said debris from 
various places, loading, leading, unloading, spreading, leveling etc. complete. Rate also 
includes for safe burning of dried leaves, cut pieces of tree branches, wood, waste paper 
etc., all by following safety precautions. Payment will be made on trip basis with a lorry load 
of minimum 300 cft./Trip.  0-1 K.M     

EA 0 587.26 
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939 

Conveyance of debris generated by dismantling and other modification works by various   
departments, factory wastes discarded cotton waste, slag, cut tree branches, dried leaves, 
abandoned broken glass, water closets, urinals, flush tanks, broken furniture, broken 
refractory bricks, AC materials, hedge cuttings and all other debris and waste materials from 
various places of factory premises where they are stacked / accumulated and transporting 
the same by contractor's lorry and disposing off at the specified places, all as per the  
instructions of Engineer-in-charge. Rate includes labour for collection of the said debris from 
various places, loading, leading, unloading, spreading, leveling etc. complete. Rate also 
includes for safe burning of dried leaves, cut pieces of tree branches, wood, waste paper 
etc., all by following safety precautions. Payment will be made on trip basis with a lorry load 
of minimum 300 cft./Trip.  1-2 K.M     

EA 0 626.41 

940 

Conveyance of debris generated by dismantling and other modification works by various   
departments, factory wastes discarded cotton waste, slag, cut tree branches, dried leaves, 
abandoned broken glass, water closets, urinals, flush tanks, broken furniture, broken 
refractory bricks, AC materials, hedge cuttings and all other debris and waste materials from 
various places of factory premises where they are stacked / accumulated and transporting 
the same by contractor's lorry and disposing off at the specified places, all as per the  
instructions of Engineer-in-charge. Rate includes labour for collection of the said debris from 
various places, loading, leading, unloading, spreading, leveling etc. complete. Rate also 
includes for safe burning of dried leaves, cut pieces of tree branches, wood, waste paper 
etc., all by following safety precautions. Payment will be made on trip basis with a lorry load 
of minimum 300 cft./Trip.  2-3 K.M     

EA 0 665.6 

941 

Sweeping roads, drains, platforms, open spaces, surrounding areas of buildings, shops, 
parks, gardens, sides and back spaces in between bolcks, roof terrace of buildings at a 
maximum elevated level of  6 metre and other areas as identified and instructed  by Engineer 
in charge. Rate includes labour, tools, brooms, malard, baskets etc., sweeping, hand picking 
of debris, collecting and dumping the debris in the near by dust bins/earmarked areas 
etc.complete. Sweeping has to be done only as and when necessary. Payment will be made 
only for the areas where  sweeping was done.  

HM2 0 13 

942 

Cleaning and removing all unwanted things from the roof terrace of various buildings at an 
elevated level of 12 to 20 metre from FFL. Rate includes labour, tools, wire brush, brooms, 
baskets etc., sweeping and clearing off all dirt, silt, dust, leaves and other foreign matters 
etc. without damaging the terrace treatment and thereby collecting all the wastes in 
bags/baskets, lowering to ground floor without affecting the working environment and 
dumping the same in the near by dust bins/earmarked areas/low lying areas etc.complete. 
Sweeping has to be done only as and when necessary. Payment will be made only for the 
areas where actually the job was carried out.  

HM2 0 10.76 
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943 
Labour charges for providing tarpaulin pandal to an area upto 25 Sq.m  in ground floor / first 
floor and removing the same after the function is over. All materials such as tarpaulin, posts 
etc. will be supplied by BHEL at Stores at free of charges. Rate includes to and fro 
transportation of materials.  

EA 0 646.4 

944 

Labour charges for conveying 200 litre capacity drum and pouring with full of water for 
function and handing over the empty drum to Stores after function is over. Drum will be 
supplied by BHEL at Stores at free of charges. Water has to be collected either from 
Township water tanks or Equalising Reservoir. Rate includes to and fro transportation.    At 
Quarters of Kailasapuram / Kamarajapuram Township. 

 

EA 0 264.05 

945 

Labour charges for conveying 200 litre capacity drum and pouring with full of water for 
function and handing over the empty drum to Stores after function is over. Drum will be 
supplied by BHEL at Stores at free of charges. Water has to be collected either from 
Township water tanks or Equalising Reservoir. Rate includes to and fro transportation.    At 
Quarters of Nehru Nagar/ burial ground 

 

EA 0 314.05 

946 
Labour charges for providing Shamiana of following sizes and removing the same after the 
function is over. Necessary shamiana, posts etc. will be supplied by BHEL at Stores at free 
of charges.  Rate includes to and fro transportation.   40'  X  40' 

EA 0 1210.91 

947 
Labour charges for providing Shamiana of following sizes and removing the same after the 
function is over. Necessary shamiana, posts etc. will be supplied by BHEL at Stores at free 
of charges.  Rate includes to and fro transportation.   40'  X  20' 

EA 0 791.28 

948 
Labour charges for providing Shamiana of following sizes and removing the same after the 
function is over. Necessary shamiana, posts etc. will be supplied by BHEL at Stores at free 
of charges.  Rate includes to and fro transportation.   20'  X  12' 

EA 0 501.3 

949 Hire charges for providing 4 ' 40 watts tube light fitting with tube, necessary wire, plug etc. in 
the tarpaulin pandal / shamiana at G.F / F.F and removing the same after the function is over. 

EA 0 36.3 
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950 
Labour charges for providing stage for functions and removing the same and  handing over 
to Stores after the programme. Necessary stage materials will be supplied by BHEL at Stores 
at  free of charges. Rate includes to and fro transportation.  

M2 0 30.4 

951 

Labour charges for erection of flag post and tying the flag. Rate includes digging hole, 
erection of post and removing the same after the function is over including refilling the  hole 
and handing over the flag post, flag etc. to Stores after the programme. Necessary flag post 
and flag will be supplied by BHEL at Stores at free of charges. Rate includes to and fro 
transportation. 

 

EA 0 16.15 

952 
Labour charges for spreading coir mat and removing the same after the function is over.  
Rate includes to and fro transportation, labour etc. complete. Coir mat  will be issued by 
BHEL at Stores  at free of charges. 

M2 0 4.47 

953 

Labour charges for erection in position of column trusses and other accessories and 
spreading of shamiana, back drops etc. and removing and returning the same after the 
function is over. Column trusses, shamiana etc. will be issued by BHEL at  Stores at free of 
charges. Rate includes to and fro transportation of materials.    For stage of size 32'  x  20' 

 

EA 0 1358.8 

954 

Labour charges for erection in position of column trusses and other accessories and 
spreading of shamiana, back drops etc. and removing and returning the same after the 
function is over. Column trusses, shamiana etc. will be issued by BHEL at  Stores at free of 
charges. Rate includes to and fro transportation of materials.   For stage of size 20'  x  20'  or  
20'  x  18' 

 

EA 0 1052.1 

955 
Labour charges for erection in position of column trusses and other accessories and 
spreading of shamiana, back drops etc. and removing and returning the same after the 
function is over. Column trusses, shamiana etc. will be issued by BHEL at  Stores at free of 
charges. Rate includes to and fro transportation of materials.    For stage of size 20'  x 12'   

EA 0 750.9 

956 Carrying the following from BHEL Stores to site of work and returning the same after the 
function is over. Rate includes labour, to and fro transportation etc.  PVC moulded chair 

EA 0 4.8 
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957 
Carrying the following from BHEL Stores to site of work and returning the same after the 
function is over. Rate includes labour, to and fro transportation etc.  Wooden chair with 
cushion 

EA 0 12 

958 

Labour charges for providing Shamiana of  size 40'  X  40' and removing the same after the 
function is over. Necessary shamiana, posts etc. will be supplied by BHEL at Stores at free 
of charges.  Rate includes loading and unloading charges but transportation (to and fro) will 
be arranged by BHEL for all the required materials such as shamiana, bamboo posts, coir 
mat, stage materials, flag posts, chairs etc. 

EA 0 1077.46 

959 

Labour charges for providing Shamiana of  size 40'  X  20' and removing the same after the 
function is over. Necessary shamiana, posts etc. will be supplied by BHEL at Stores at free 
of charges.  Rate includes loading and unloading charges but transportation (to and fro) will 
be arranged by BHEL for all the required materials such as shamiana, bamboo posts, coir 
mat, stage materials, flag posts, chairs etc. 

EA 0 691.22 

960 

Labour charges for providing Shamiana of  size 20'  X  12' and removing the same after the 
function is over. Necessary shamiana, posts etc. will be supplied by BHEL at Stores at free 
of charges.  Rate includes loading and unloading charges but transportation (to and fro) will 
be arranged by BHEL for all the required materials such as shamiana, bamboo posts, coir 
mat, stage materials, flag posts, chairs etc. 

 

EA 0 402.3 

961 

Labour charges for providing stage for functions and removing the same and  handing over 
to Stores after the programme. Necessary stage materials will be supplied by BHEL at Stores 
at  free of charges transportation (to and fro) will be arranged by BHEL for all the required 
materials such as shamiana, bamboo posts, coir mat, stage materials, flag posts, chairs etc. 
but including loading and unloading charges, instead of transporting by the contractor. 

M2 0 24.41 

962 

Labour charges for loading, unloading and  erection of flag post and tying the flag. Rate 
includes digging hole, erection of post and removing the same after the function is over 
including refilling the  hole and handing over the flag post, flag etc. to Stores after the 
programme. Necessary flag post and flag will be supplied by BHEL at Stores at free of 
charges and transportation (to and fro) will be arranged by BHEL for all the required materials 
such as shamiana, bamboo posts, coir mat, stage materials, flag posts, chairs etc. 

 

EA 0 12.81 

963 Labour charges for  loading, unloading and spreading coir mat and removing the same after 
the function is over  Coir mat  will be issued by BHEL at Stores  at free of charges. 

M2 0 0.83 
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964 

Labour charges for erection in position of column trusses and other accessories and 
spreading of shamiana, back drops etc. and removing and returning the same after the 
function is over. Column trusses, shamiana etc. will be issued by BHEL at  Stores at free of 
charges. Rate excludes to and fro transportation of materials but includes loading and 
unloading charges .  For stage of size 32'  x  20' 

EA 0 1072.8 

965 

Labour charges for erection in position of column trusses and other accessories and 
spreading of shamiana, back drops etc. and removing and returning the same after the 
function is over. Column trusses, shamiana etc. will be issued by BHEL at  Stores at free of 
charges. Rate excludes to and fro transportation of materials but includes loading and 
unloading charges .  For stage of size 20'  x  20'  or  20'  x  18' 

EA 0 804.6 

966 

Labour charges for erection in position of column trusses and other accessories and 
spreading of shamiana, back drops etc. and removing and returning the same after the 
function is over. Column trusses, shamiana etc. will be issued by BHEL at  Stores at free of 
charges. Rate excludes to and fro transportation of materials but includes loading and 
unloading charges .  For stage of size 20'  x 12'   

EA 0 536.4 

967 
Carrying the PVC moulded chair from BHEL Stores to site of work and returning the same 
after the function is over. Rate includes labour, loading and unloading charges but excludes 
to and fro transportation etc.   

EA 0 0.85 

968 
Carrying the Wooden chair with cushion from BHEL Stores to site of work and returning the 
same after the function is over. Rate includes labour, loading and unloading charges but 
excludes to and fro transportation etc.   

EA 0 2.1 

969 

Maintenance of BG tracks of BHEL siding, ensuring perfect level, cant, alignment, 
straightness etc.  Scope includes tightening of fish plates, oiling and greasing of fish plates, 
driving the spikes, beating the steel keys and cotters, checking the tie bars to keep the rails 
in position and gauge, packing the ballast (murram/stone), maintaining the width of earthern 
embankment, cutting of unwanted trees/tree branches on either sides of tracks, clearing off 
the jungle and bushes to a maximum width of 4.00 m along the track and handing over the 
cut woods to stores etc. complete, all as per standard railway practices and also taking 
periodic gauge/super elevation/curve readings and submission of records. Payment will be 
made for the length of track for which maintenance works attended to. Tools, oil, spares etc. 
required for the work will be supplied by BHEL at stores at free of charges.Rate will be Paid 
Per RM / One Operation 

 

RM 0 49.6 
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970 

Maintenance of point and crossing 1 in 8 ½ in BG by thorough packing and consolidation of 
ballast. Scope of work includes to bring the track to correct longitudinal and cross levels, 
super elevation on curve, boxing and tidying up the track to prescribed parameters with 
tolerance as allowed as per IRPWM, cleaning of fish plates, switches, point level, box 
assembling, oiling and greasing  of joint / fish plates, moveable / sliding portion, cutting of 
unwanted trees/tree branches, clearing off jungle, bushes in and along the point and crossing 
area and handing over the cut woods  to stores and taking periodic reading for maintaining 
the point and crossing register and submission of record, all as per standards of Indian 
Railways. Tools, oil, spares etc. required for the work will be supplied by BHEL at stores at 
free of charges. Rate will be Paid Per Point and Crossing per One time Operation 

EA 0 3693.55 

971 
Cutting 90/105 lbs rail with hacksaw blade to the correct square in laid condition/free 
condition. Rate includes labour, tools, consumables, lead, lift etc. complete, all as directed 
by the Engineer-in-charge. 

EA 0 131.6 

972 
Drilling 32 mm dia hole in 90/105 lbs rails to match with the fish plate holes in laid condition 
/ free condition. Rate includes labour, tools, consumables, lead, lift etc. complete, all as 
directed by the Engineer-in-charge. Payment will be made per Hole. 

EA 0 40.6 

973 

Removing the ballasts (metal/murram), earth etc.alround the sleepers and replacing to the 
existing unserviceable sleepers of various  lengths from the BG track and relaying with new 
sleepers in the same place by duly fixing the sleepers with the rail and its fittings and packing 
the sleepers completely with ballasts (metal/murram) to correct level, cant,  alignment 
etc.complete. For replacement, sleepers (Wooden/PSC/CST-9/Pot sleepers) and other 
connected accessories, ballasts etc. will be supplied by BHEL at stores at free of cost. 

EA 0 320.45 

974 
Carrying from stacks, leading and spreading of 40/50 mm size metal/ gravel/murram at any 
section of the BG track, all as per instructions of Engineer-in-charge. Rate includes all labour, 
incidentals etc. complete. 

M3 0 103.9 

975 

Removing and replacing with 90/105 lbs rails for the track, all as per standard specifications.  
Removed rails and other materials shall be stacked properly at the locations ‘or’ conveyed 
and handed over at stores, all as directed by the Engineer-in-charge. 90/105 lbs rails and 
connected required materials will be supplied at free of cost at RPS/Civil Stores/Stack yard. 
Rate includes conveyance, handling, straightening, drilling holes in rails to suit fish plates, 
hacksaw cutting the rail if required, all labour for removing the existing and replacing with 
new one in correct position, alignment, all other incidentals etc.complete.  

MT 0 3793.35 
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976 

Cleaning and removing all the unwanted things from the rain water gutters available at an 
elevation of 12 to 20 m from FFL and making the gutter free from all accumulations, all as 
per instructions of Engineer-in-charge. Scope includes thorough cleaning off all dirt, dust, 
silt, leaves, other foreign matters etc. complete from the gutters using wire brush without 
damaging to the existing treatment given in the gutters, collecting the wastes in bags, 
lowering and conveying the same to the floor and dumping in the low lying areas. Rate 
includes all labour, tools, other incidentals etc. complete.  Since the work is to be carried out 
at elevated levels/DSL EOT crane areas, the contractor is required to take all safety 
precautions during working and obtain work permit from the concerned departments. 
Working hour is restricted as it depends on shut down by the Production department that 
may not be more than 4 hour at a stretch  and only intermittent. 

 

M2 0 8.57 

977 
Removing beehive of any size carefully in all levels at stage beams, columns, slabs, ladders 
etc., in the overhead tank or other buildings/structures etc.  While removing beehive, the 
contractor should follow all safety rules and regulations, all as per instructions of Engineer-
in-charge. 

EA 0 250.14 

978 

Carrying from BHEL stores to site of work and fixing GI chainlink mesh for fencing including 
unwinding the roll and fixing in proper position, tension and alignment by means of MS flat 
as stiffeners, drilled with necessary holes or as the case may be and fixed with RCC / MS 
fencing posts by bolts, nuts, washers etc., complete.  Payment will be made based on the 
laid area of chainlink mesh only.  Rate includes cost of labour, tools and plants and all other 
incidentals etc., complete but excludes cost of chain link mesh, MS flats, bolts, nuts and 
washers which will be supplied by BHEL at stores at free of cost.  Fabrication charges for 
MS flats including drilling holes etc. will be paid under separate item. 

 

M2 0 12.51 

979 
Providing and fixing G.I. chain link fabric fencing of required width in mesh size 50x50 mm 
including strengthening with 2 mm dia wire or nuts, bolts and washers as required complete 
as per the direction of Engineer-in-charge.  Made of G.I. wire of dia 4 mm. 

M2 0 360.16 

980 

Providing and fixing G.I. chain link fabric fencing of required width in mesh size 50x50 mm 
including strengthening with 2 mm dia wire or nuts, bolts and washers as required complete 
as per the direction of Engineer-in-charge.  Made of G.I. wire of dia 4 mm, PVC coated to 
achieve outer dia. not less than 5 mm in required colour and shade. 

 

M2 0 383.81 
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981 
Providing and fixing G.I. chain link fabric fencing of required width in mesh size  25x25 mm 
made of G.I. wire of dia 3 mm including strengthening with 2 mm dia.  wire or nuts, bolts and 
washers as required complete as per the direction of  Engineer-in-Charge. 

M2 0 431.98 

982 

Drilling holes for the following diameter in Industrial Reinforced cement concrete floor  or  in  
machine  foundation using power drilling machine in proper manner to  a maximum depth of 
200 mm as per standard specification and fixing the anchor bolts through the holes provided 
in the machine with the drilled holes in the shop floor as per the instructions of Engineer in 
charge. The power and compressed air required for drilling holes will be supplied by BHEL 
at free of cost. The quoted rate shall include all labour charges for drilling holes only and also 
include hire and running charges for machineries, tools and plants , loading, leading , 
conveyance and cleaning the debris etc complete.   10- 14 mm diameter  

EA 0 65 

983 

Drilling holes for the following diameter in Industrial Reinforced cement concrete floor  or  in  
machine  foundation using power drilling machine in proper manner to  a maximum depth of 
200 mm as per standard specification and fixing the anchor bolts through the holes provided 
in the machine with the drilled holes in the shop floor as per the instructions of Engineer in 
charge. The power and compressed air required for drilling holes will be supplied by BHEL 
at free of cost. The quoted rate shall include all labour charges for drilling holes only and also 
include hire and running charges for machineries, tools and plants , loading, leading , 
conveyance and cleaning the debris etc complete.   15 – 18 mm diameter 

EA 0 76.85 

984 

Drilling holes for the following diameter in Industrial Reinforced cement concrete floor  or  in  
machine  foundation using power drilling machine in proper manner to  a maximum depth of 
200 mm as per standard specification and fixing the anchor bolts through the holes provided 
in the machine with the drilled holes in the shop floor as per the instructions of Engineer in 
charge. The power and compressed air required for drilling holes will be supplied by BHEL 
at free of cost. The quoted rate shall include all labour charges for drilling holes only and also 
include hire and running charges for machineries, tools and plants , loading, leading , 
conveyance and cleaning the debris etc complete.   19 – 23 mm diameter 

EA 0 88.7 

985 

Drilling holes for the following diameter in Industrial Reinforced cement concrete floor  or  in  
machine  foundation using power drilling machine in proper manner to  a maximum depth of 
200 mm as per standard specification and fixing the anchor bolts through the holes provided 
in the machine with the drilled holes in the shop floor as per the instructions of Engineer in 
charge. The power and compressed air required for drilling holes will be supplied by BHEL 
at free of cost. The quoted rate shall include all labour charges for drilling holes only and also 
include hire and running charges for machineries, tools and plants , loading, leading , 
conveyance and cleaning the debris etc complete.   24 – 28 mm diameter 

EA 0 100.5 
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986 

Cleaning of Septic tanks including removal of all sludge/waste material with septic tank 
cleaning vehicle of tank capacity of 7000 litres and conveying the waste to all leads and 
disposal off.Rate includes hire and running charges for the septic tank cleaning vehicle with 
driver and labour for cleaning the septic tank, cost of tools and plants, all incidental charges, 
leading disposing off the sewage and wastages etc as per the instructions of Engineer in 
Charge. Payment will be made for one trip up to a maximum of 7000 litres quantity of sewage  

EA 0 2545.06 

987 

Attending to leak at roof slab and wall joint. The scope of work  includes clearing the tiled 
terrace surfaces to be free of dust, loose particles, algae growth and atmospheric deposits, 
filling small blow holes if any with CERAFIL 45/ TEC TILE 12/ Sika Grout/NACC Tile 
Grout/Dr. Fixit Crack-X and providing primer and top coat of CERAFLEX/TEC WAVE 
3000/Sika Raingard/NACC High Flex single component/Dr. Fixit New Coat  highly flexible 
membrane coating including curing adequately .All as per manufacture's recommendation/ 
standard specifications and  instructions of Engineer-in-charge. Rate quoted includes cost of 
all materiasl, labour charges, conveyance,tools and all other incidental charges etc.complete 
-for In accessible areas  One Primer and one top coat  

M2 0 231.5 

988 

Attending to leak at roof slab and wall joint. The scope of work  includes clearing the tiled 
terrace surfaces to be free of dust, loose particles, algae growth and atmospheric deposits, 
filling small blow holes if any with CERAFIL 45/ TEC TILE 12/ Sika Grout/NACC Tile 
Grout/Dr. Fixit Crack-X and providing primer and top coat of CERAFLEX/TEC WAVE 
3000/Sika Raingard/NACC High Flex single component/Dr. Fixit New Coat  highly flexible 
membrane coating including curing adequately .All as per manufacture's recommendation/ 
standard specifications and  instructions of Engineer-in-charge. Rate quoted includes cost of 
all materiasl, labour charges, conveyance,tools and all other incidental charges etc.complete 
-for In accessible areas.  One primer and two top coats. 

M2 0 357.63 

989 

Providing two coats of CERALASTIC/TEC WAVE 2000/Sika raingard/NACC roof coating /Dr. 
FIXIT PIDIFIN 2K water  proofing membrane coating followed by one bond coat of CERA 
BOND SBR/TEC BOND SBR/Sika latex/NACC  Latex / Dr. FIXIT PIDICRETE URP SBR 
LATEX over the membrane coating and providing cement  plastering 6mm thick in CM 1:4 
admixed with  general purpose water proofing compound of respective products and curing 
adequately.All as per manufacturer's recommendation / standard specifications and 
instructions of Engneer-in-charge.The scope of work  includes dismantling the existing 
damaged weathering course and tiles to expose to the RCC slab and finsihing to match with 
the existing weathering course.. Rate quoted includes cost of all  materials except cement 
which will be issued free of cost at BHEL stores, labour charges, conveyance, tools and all 
other incidental charges etc., complete. Replacing the damaged tiles and re-pointing where 
ever required which  will be paid under separate item.- for-accessible areas. 

 

M2 2.74 233.39 
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990 

Attending crack filling at parapet level  with pressure grouting: The scope of work  includes  
routing out the cracks with a mechanically operated groove cutter and sealing the groove 
with flexible sealant - CERA CRACK FILLER/TEC KRACK FILLER/Sika CRACK 
SEAL/NACC CRACK FILLER/Dr. FIXIT CRACK-X PASTE and allowing the sealant to set 
overnight, driving grouting nozzles at intervals of 1M and grouting neat cement slurry 
admixed with expansive grouting additive CERA EXPAN 250/TEC SWELL/Sika INTRA 
PLAST/NACC EXPAN/Dr. FIXIT PIDICRETE AM 250 and providing  two coats of 
CERAFLEX/TEC WAVE 3000/Sika RAINGARD/NACC HIGH FLEX /Dr. FIXIT NEW COAT 
roof coating single component flexible membrane for a width of 15cms aligned to the centre 
of the crack.   All as per  manufacturers recommendations / standard specifications  and 
instructions of Engineer-in-charge.  Rate quoted includes cost of all materiasl, labour 
charges, conveyance, tools and all other incidental charges etc., complete,but  excluding 
cost of cement which will be issued free of cost at BHEL stores. 
 

 

RM 0.35 104.36 

991 

Attending Crack filling at parapet level without pressure gouting. The scope of work includes  
routing out the cracks with a mechanically operated groove cutter and sealing the groove 
with flexible sealant - CERA CRACK FILLER/TEC KRACK FILLER/Sika CRACK 
SEAL/NACC CRACK FILLER/Dr. FIXIT CRACK-X PASTE and providing two coats of 
CERAFLEX/TEC WAVE 3000/Sika RAIN GARD/NACC ROOF COATING/Dr. FIXIT NEW 
COAT highly flexible membrane for a width of 10cms aligned to the centre of the crack. All 
as per  manufacturers recommendations/ standard specifications and instructions of 
Engineer-in-charge. Rate quoted includes cost of all materials, labour charges,conveyance, 
tools and all other incidental charges ,etc. complete. 

 

RM 0 77.8 

992 

Drilling pockets and fixing PVC Nipples in position along weak concrete junctions and 
leakage points in walls/floor and pressure grouting CERA EXPAN 250 / TEC SWELL/Sika 
INTRA PLAST/NACC EXPAN / Dr. FIXIT PIDICRETE AM 250 expansive grouting additive 
admixed with cement slurry using hand operated grouting pump. The scope also includes  
plugging the grout hole with CERA PLUG/TEC STOP / Sika HYDRO PLUG / NACC PLUG / 
Dr. FIXIT INSTANT LEAK PLUG .All as per manufacturer's recommendations/ standard 
specifications and instructions of Engineer- in-charge. Rate quoted includes cost of all 
materials, labour charges, conveyance, tools and all other incidental charges except cement 
which will be issued free of cost at BHEL stores. 
 

 

P 0.35 100.57 
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993 

Providing one coat of Antifungal coating - tec touch /Cera re-played/Sika Multi guard or Sika 
gard 67/NACC acrylic/Dr. FIXIT DAMPGAURD - protective and decorative coating system 
as per manufacturer's recommendations/ standard specifications and instructions of 
Engineer-in-charge.The scope of work includes  surface preparation including cleaning the 
wall surfaces to be free of  previous coatings, dust, loose  particles, algae growth and 
atmospheric deposits, filling small blow holes if any with putty. Rate quoted includes cost of 
all materials, labour charges, conveyance, tools and all other incidental charges etc., 
complete.  
 

 

M2 0 140.21 

994 

Arresting leakage through  RCC Construction joints The scope of work  includes routing out 
the horizontal cracks along /contruction joints to expose the RCC  joint and applying CERA 
SEAL / TEC POLYSEAL G / Sika Crack Seal / NACC poly seal  gun grade polysulphide 
sealant  /   Dr.FIXIT PU SEALANT. The scope also includes application of CERAFLEX / TEC 
WAVE 3000/Sika Rain Gard/NACC Roof Coating / Dr. FIXIT NEW COAT single component 
flexible membrane with intermediate layer of cloth over the exposed area after allowing the 
PS(polysulphide sealant) to cure for 72 hours. All as per  manufacturers recommendations / 
standard specifications and  instructions of Engineer-in-charge. Rate quoted includes cost of 
all  materials, labour charges, conveyance, tools and all other incidental charges etc., 
complete.  

 

M2 0 344.38 

995 

Arresting leakage through Masonry consruction joints. The scope of work  includes routing 
out the vertical cracks along construction joints and providing a bond  coat of CERA BOND 
SBR / TEC BOND SBR /Sika Latex Power/NACC latex/ Dr. FIXIT PIDICRETE URP SBR 
LATEX followed by filling the cracks with repair mortar admixed with CERA EXPAN 250 / 
TEC SWELL/Sika Intra Plast/NACC Expan/Dr. FIXIT  PIDICRETE AM 250. The scope also 
includes placing of grouting nipples on the neatly finished surface at adequate spacing and 
grouting  cement slurry admixed with CERA EXPAN 250 / TEC SWELL/Sika Intra 
Plast/NACC Expand/Dr. FIXIT  PIDICRETE AM 250 using hand  operated grouting pump. 
The treated surface shall then be finished with two coats of CERAFLEX / TEC WAVE 3000 
/ Sika Rain gard/NACC Roof Coating/ Dr. FIXIT NEW COAT.  All as per  manufacturers 
recommendations / standard specifications  and instructions of Engineer-in-charge.Rate 
quoted includes cost of all materials , labour charges, conveyance, tools and other incidental 
charges etc.complete but excluding cost of cement which will be issued free of cost at BHEL 
stores. 

 

RM 0.40 180.92 
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996 

Providing aluminum Sheet Flashing. The scope of work includes cutting a neat groove along 
the brick wall and fixing Aluminum  sheet flashing of 1' to 1'6" as required including re-filling 
the grooves and sealing the joints with CERA SEAL / TEC POLYSEAL G /Sika 
Polysulphide/NACC poly seal gun grade polysulphide sealant/Dr. FIXIT PU SAEALANT.All 
as per  Manufacturer's recommendations / standard specifications and instructions of 
Engineer-in-Charge. Rate quoted includes cost of all materials, labour charges, conveyance, 
tools and other incidental charges etc., complete.  

RM 0 331.06 

997 
Labour charges for fixing PVC water pipes and specials conforming to ISS on walls and floors 
with clamps at one metre spacings, joining with proper adhesive as suggested by 
manufacturers, cutting and making good the wall etc. complete. (internal work - exposed on 
walls). PVC Pipes will be supplied by BHEL stores at free of Cost. PVC Pipe 18/20 mm OD 

RM  0 50.46 

998 
Labour charges for fixing PVC water pipes and specials conforming to ISS on walls and floors 
with clamps at one metre spacings, joining with proper adhesive as suggested by 
manufacturers, cutting and making good the wall etc. complete. (internal work - exposed on 
walls). PVC Pipes will be supplied by BHEL stores at free of Cost. PVC Pipe 25 mm OD 

RM  0 60.89 

999 
Labour charges for fixing PVC water pipes and specials conforming to ISS on walls and floors 
with clamps at one metre spacings, joining with proper adhesive as suggested by 
manufacturers, cutting and making good the wall etc. complete. (internal work - exposed on 
walls). PVC Pipes will be supplied by BHEL stores at free of Cost. PVC Pipe 32 mm OD 

RM  0 61.62 

1000 
Labour charges for fixing PVC water pipes and specials conforming to ISS on walls and floors 
with clamps at one metre spacings, joining with proper adhesive as suggested by 
manufacturers, cutting and making good the wall etc. complete. (internal work - exposed on 
walls). PVC Pipes will be supplied by BHEL stores at free of Cost. PVC Pipe 40 mm OD 

RM  0 86.7 

1001 
Labour charges for fixing PVC water pipes and specials conforming to ISS on walls and floors 
with clamps at one metre spacings, joining with proper adhesive as suggested by 
manufacturers, cutting and making good the wall etc. complete. (internal work - exposed on 
walls). PVC Pipes will be supplied by BHEL stores at free of Cost. PVC Pipe 50 mm OD 

RM  0 104.18 

1002 
Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately. PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 18/20 mm OD 

RM  0 8.17 
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1003 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately. PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 25 mm OD 

 

RM  0 10.43 

1004 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately. PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 32 mm OD 

 

 

RM  0 10.71 

1005 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately. PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 40 mm OD 

 

RM  0 14.88 

1006 
Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 50 mm OD 

RM  0 17.19 

1007 
Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 63 mm OD 

RM  0 22.61 

1008 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 75 mm OD 

 

RM  0 30.95 

1009 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 90 mm OD 

 

RM  0 38.22 
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1010 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 110 mm OD 

 

RM  0 42.34 

1011 
Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 140 mm OD 

RM  0 45.49 

1012 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe160 mm OD 

 

RM  0 56.54 

1013 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 180 mm OD 

 

RM  0 63.65 

1014 

Labour charges for laying PVC water pipes and specials conforming to ISS in trenches, 
joining with proper adhesive as suggested by manufacturers etc. complete. (External work) 
Earth work excavation for trenches and refilling will be paid separately.PVC pipes & Specials 
will be supplied by BHEL at free of cost. PVC Pipe 200 mm OD 
 

 

RM  0 70.07 

1015 Labour charges for fixing in position of brass wheel valve / gate valve (G.M) with C.I wheel 
etc. complete. 15 to 25 mm nominal bore 

EA  0 22.78 

1016 Labour charges for fixing in position of brass wheel valve / gate valve (G.M) with C.I wheel 
etc. complete. 32 mm nominal bore 

EA  0 25.76 
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1017 Labour charges for fixing in position of brass wheel valve / gate valve (G.M) with C.I wheel 
etc. complete. 40 mm nominal bore 

EA  0 28.53 

1018 Labour charges for fixing in position of brass wheel valve / gate valve (G.M) with C.I wheel 
etc. complete. 50 mm nominal bore 

EA  0 31.23 

1019 Labour charges for fixing in position of brass wheel valve / gate valve (G.M) with C.I wheel 
etc. complete. 65 mm nominal bore 

EA  0 35.52 

1020 Labour charges for fixing in position of brass wheel valve / gate valve (G.M) with C.I wheel 
etc. complete. 80 mm nominal bore 

EA  0 39.74 

1021 Labour charges for fixing in position of brass wheel valve / gate valve (G.M) with C.I wheel 
etc. complete. 100 mm nominal bore 

EA  0 24.81 

1022 Labour charges for fixing in position C.P brass bib cock / stop cock (Medium Duty) - 15 mm 
Nominal Bore 

EA  0 16.97 

1023 Labour charges for fixing in position C.P brass bib cock / stop cock (Medium Duty) - 20 mm 
Nominal Bore 

EA  0 20.01 

1024 Labour charges for fixing in position C.P brass bib cock / stop cock (Medium Duty) - 25 mm 
Nominal Bore 

EA  0 13.64 

1025 
Labour charges for providing lead caulked joints to C.I pipes and specials including testing 
of joints but excluding cost of pig lead, Spun yarn, fire wood etc., which will be supplied by 
BHEL at free of cost. 80/100 mm dia pipe. 

EA  0 154.35 

1026 
Labour charges for providing lead caulked joints to C.I pipes and specials including testing 
of joints but excluding cost of pig lead, Spun yarn, fire wood etc., which will be supplied by 
BHEL at free of cost. 125 / 150 mm dia pipe 

EA  0 230.97 

1027 
Labour charges for providing lead caulked joints to C.I pipes and specials including testing 
of joints but excluding cost of pig lead, Spun yarn, fire wood etc., which will be supplied by 
BHEL at free of cost 200 / 250 mm dia pipe. 

EA  0 348.06 
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1028 
Labour charges for providing lead caulked joints to C.I pipes and specials including testing 
of joints but excluding cost of pig lead, Spun yarn, fire wood etc., which will be supplied by 
BHEL at free of cost 300 / 350 mm dia pipe. 

EA  0 464.76 

1029 
Labour charges for providing lead caulked joints to C.I pipes and specials including testing 
of joints but excluding cost of pig lead, Spun yarn, fire wood etc., which will be supplied by 
BHEL at free of cost 400 / 450 mm dia pipe. 

EA  0 657.33 

1030 
Labour charges for providing flanged joints to double flanged C.I pipes and specials including 
testing of joints. Materials such as 3 mm thick rubber insertions, suitable bolts and nuts etc. 
will be supplied by BHEL at free of cost. 100 / 125 mm dia. pipe. 

EA  0 53.95 

1031 
Labour charges for providing flanged joints to double flanged C.I pipes and specials including 
testing of joints. Materials such as 3 mm thick rubber insertions, suitable bolts and nuts etc. 
will be supplied by BHEL at free of cost. 150 / 200 mm dia. pipe. 

EA  0 61.56 

1032 
Labour charges for providing flanged joints to double flanged C.I pipes and specials including 
testing of joints. Materials such as 3 mm thick rubber insertions, suitable bolts and nuts etc. 
will be supplied by BHEL at free of cost. 250 / 300 mm dia. pipe. 

EA  0 76.95 

1033 
Labour charges for providing flanged joints to double flanged C.I pipes and specials including 
testing of joints. Materials such as 3 mm thick rubber insertions, suitable bolts and nuts etc. 
will be supplied by BHEL at free of cost. 350 / 400 mm dia. pipe. 

EA  0 92.46 

1034 
Labour charges for providing flanged joints to double flanged C.I pipes and specials including 
testing of joints. Materials such as 3 mm thick rubber insertions, suitable bolts and nuts etc. 
will be supplied by BHEL at free of cost. 450 / 500 mm dia pipe. 

EA  0 112.47 

 
 

 


