

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
ENCTA-2639	CASTING - TOA	STI	2	4	4	1)COIMBATORE SUPE 2)BALAJI SUPER AL 3)SRI STEEL INDUS 4)SHREE KUMARAN A	0		YES	7000022002	COIMBATORE SUPER ALLOYS (P) LTD	SRL	Single response against limited Tender	06-07-20	17-01-20	20-01-20	1,19,295.00	18-08-20
ENCTA-2639	CASTING - TOA	STI	2	4	4	1)COIMBATORE SUPE 2)BALAJI SUPER AL 3)SRI STEEL INDUS 4)SHREE KUMARAN A	0		YES	7000022003	BALAJI SUPER ALLOYS	SRL	Single response against limited Tender	06-07-20	17-01-20	20-01-20	2,27,500.00	07-09-20
ENCTA-2639	CASTING - TOA	STI	2	4	4	1)COIMBATORE SUPE 2)BALAJI SUPER AL 3)SRI STEEL INDUS 4)SHREE KUMARAN A	0		YES	7000022004	SRI STEEL INDUSTRIES,	SRL	Single response against limited Tender	06-07-20	17-01-20	20-01-20	4,04,975.00	18-08-20
GEM PO	FB Cons-Non PRDN	STI	1	1	1	1)THE MADDOX COMP	0		YES	7000022062	THE MADDOX COMPANY	URG	Urgency	06-07-20	17-01-20	20-01-20	11,858.18	06-07-20
1702000184	FB Sub-Dely (C&I).	STI	2	1	1	1)ANJANA ELECTRON	0		YES	7000022066	ANJANA ELECTRONICS PVT LTD.,	SRL	Single response against limited Tender	01-07-20	13-06-20	17-06-20	1,80,000.00	24-09-20
ENSSV40629	SUBDELY - SVSR	STI	2	1	1	1)INTERNATIONAL I	0		YES	7000022068	INTERNATIONAL INDUSTRIAL SPRINGS,	SRL	Single response against limited Tender	03-07-20	22-02-20	07-03-20	5,35,761.10	25-09-20
1802000149	FB Sub- Dely(Mech).	STI	1	1	1	1)PREMIUM TRANSMI	0		YES	7000022069	PREMIUM TRANSMISSION PRIVATE LIMITE	OEM	Spares from OEM	04-07-20	24-02-20	05-03-20	1,31,069.00	15-09-20
ENSSB03016	SUBDELY - SB	STI	2	2	1	1)PHILVIN ENGINEE	1	1)SAGA INDUSTRIES	YES	7000022070	PHILVIN ENGINEERS	SRL	Single response against limited Tender	06-07-20	17-03-20	27-03-20	83,700.00	15-09-20
ENCTA-2651	CASTING - TOA	STI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7000022071	NALVETHA CAST STEELS PVT. LTD.	SRL	Single response against limited Tender	07-07-20	09-03-20	18-03-20	1,81,200.00	07-10-20
2661900275	FB M&S Spares Cap	STI	1	1	1	1)MULTIVISTA GLOB	0		YES	7000022072	MULTIVISTA GLOBAL LTD.,	OEM	Spares from OEM	08-07-20	22-08-19	03-09-19	4,16,215.00	05-09-20
ENCTA-2652	CASTING - SVSRV	STI	2	2	2	1)CREATIVE CASTIN 2)RATNAMANI TECHN	0		YES	7000022074	CREATIVE CASTINGS LTD.	SRL	Single response against limited Tender	09-07-20	17-03-20	26-03-20	2,92,680.00	02-10-20
2002000051	FB Cons-Non PRDN	STI	1	1	0		0		YES	7000022075	ROYAL SCIENTIFIC SUPPLIERS	URG	Urgency	09-07-20	08-07-20	09-07-20	38,850.00	11-07-20
1801901106	FB Sub- Dely(Mech).	STI	2	3	2	1)BOMBAY OILSEALS 2)VETRI ELASTOMER	0		YES	7000022077	BOMBAY OILSEALS CO,	SRL	Single response against limited Tender	10-07-20	21-11-19	03-12-19	17,000.00	04-10-20
ENSSB03017	SUBDELY - SB	STI	2	1	1	1)JAMES WALKER IN	0		YES	7000022078	JAMES WALKER INMARCO INDUSTRIES	SRL	Single response against limited Tender	13-07-20	11-06-20	22-06-20	1,920.00	09-09-20
2692000003	FB Misc items CAP	STI	1	1	0		0		YES	7000022079	FOCUS OFFICE	VAL	Value less than Rs.20000/-	13-07-20	11-07-20	13-07-20	4,067.79	21-07-20
ENCTA-2651	CASTING - TOA	STI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7000022080	SHREE HARIE STEEL & ALLOYS	SRL	Single response against limited Tender	15-07-20	09-03-20	18-03-20	1,30,050.00	08-10-20
ENCTA-2651	CASTING - TOA	STI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7000022081	SRI STEEL INDUSTRIES,	SRL	Single response against limited Tender	15-07-20	09-03-20	18-03-20	5,31,585.00	03-10-20

Tender No	ITEM / Nature of Work	Mode of tender enquiry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tender	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
ENCTA-2651	CASTING - TOA	STI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7000022082	MANIS FOUNDRIES PVT LTD.,	SRL	Single response against limited Tender	15-07-20	09-03-20	18-03-20	7,250.00	03-10-20
ENCTA-2651	CASTING - TOA	STI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7000022083	COIMBATORE SUPER ALLOYS (P) LTD	SRL	Single response against limited Tender	15-07-20	09-03-20	18-03-20	2,23,920.00	03-10-20
ENSSB03025	SUBDELY - SB	STI	2	1	1	1)LAXMI HYDRAULIC	0		YES	7000022085	LAXMI HYDRAULICS PVT.LTD.,	SRL	Single response against limited Tender	17-07-20	19-06-20	26-06-20	3,69,950.00	10-10-20
2662000098	FB M&S Spares Cap	STI	1	1	1	1)GEM PRESSURE SY	0		YES	7000022086	GEM PRESSURE SYSTEMS (INDIA)	OEM	Spares from OEM	18-07-20	06-07-20	10-07-20	1,83,590.00	12-10-20
2661900242	FB M&S Spares Cap	STI	1	1	1	1)SEW-EURODRIVE I	0		YES	7000022087	SEW-EURODRIVE INDIA PVT. LTD.,	OEM	Spares from OEM	20-07-20	02-08-19	13-08-19	19,81,944.16	31-10-20
GEM PO	FB Cons-Non PRDN	STI	1	1	1	1)DJ DIGITAL POWE	0		YES	7000022088	DJ DIGITAL POWER SYSTEMS PVT. LTD.,	VAL	Value less than Rs.20000/-	21-07-20	02-08-19	13-08-19	19,450.00	21-07-20
1901900161	FB Consumable-PRDN	STI	1	1	1	1)SRINIVASA ENTER	0		YES	7000022089	SRINIVASA ENTERPRISES,	OEM	Spares from OEM	22-07-20	10-08-19	20-08-19	2,07,920.00	14-11-20
1802000251	FB Sub-Dely(Mech).	STI	1	1	1	1)KOSO INDIA PRIV	0		YES	7000022090	KOSO INDIA PRIVATE LIMITED.	OEM	Spares from OEM	22-07-20	21-04-20	27-04-20	4,67,295.60	13-11-20
1802000138	FB Sub-Dely(Mech).	STI	1	1	0		0		YES	7000022091	GE POWER INDIA LIMITED	MOU	MOU	23-07-20	22-02-20	03-03-20	20,05,500.00	17-09-20
ENSHP00778	SUBDELY - HPLP	STI	2	1	1	1)IYAPPAN ENGG IN	0		YES	7000022092	IYAPPAN ENGG INDUSTRIES PVT, LTD.,	OEM	Spares from OEM	22-07-20	03-07-20	10-07-20	2,750.00	19-08-20
EN-SAC1639	SUBDELY - ACT-B6	STI	2	1	1	1)LIMITORQUE (I)	0		YES	7000022093	LIMITORQUE (I) LTD.,	OEM	Spares from OEM	22-07-20	27-05-20	02-06-20	21,336.30	14-10-20
2652000009	FB Rental Cont cap	STI	1	1	1	1)E-FILING INFOTE	0		YES	7000022094	E-FILING INFOTECH PVT.LTD.	URG	Urgency	25-07-20	20-07-20	22-07-20	3,19,480.00	31-10-20
ENSQN20201	SUBDELY - QCNR	STI	2	1	1	1)IYAPPAN ENGG IN	0		YES	7000022096	IYAPPAN ENGG INDUSTRIES PVT, LTD.,	SVR		25-07-20	29-05-20	09-06-20	8,00,900.00	14-11-20
ENSQN20202	SUBDELY - QCNR	STI	2	1	1	1)	0		YES	7000022097	SAFETECH PRODUCTS & SERVICES PVT LT	STL	Single Technically Acceptable Response acceptable Response against Limited Tender	27-07-20	30-05-20	16-06-20	14,45,892.00	21-09-20
1802000323	FB Sub-Dely(Mech).	STI	1	1	1	1)KSB MIL CONTROL	0		YES	7000022098	KSB MIL CONTROLS LIMITED	OEM	Spares from OEM	27-07-20	21-05-20	22-06-20	5,33,740.00	16-11-20
2662000099	FB M&S Spares Cap	STI	1	1	0		0		YES	7000022099	ENDEAVOUR INSTRUMENT PVT.LTD.,	OEM	Spares from OEM	27-07-20	07-07-20	11-07-20	3,71,650.00	11-09-20
2612000031	FB Weld.Consumable	STI	1	1	1	1)SAP INDUSTRIES,	0		YES	7000022101	SAP INDUSTRIES,	PTY		30-07-20	02-07-20	10-07-20	13,500.00	10-08-20
		STI								7000022102	DO-ALL ENGINEERING PRODUCTS			30-07-20			11,330.00	15-08-20
ENSFV00228	SUBDELY-FULVALVE	STI	2	1	1	1)KSB MIL CONTROL	0		YES	7000022104	KSB MIL CONTROLS LIMITED	OEM	Spares from OEM	31-07-20	17-03-20	27-03-20	78,02,640.00	11-02-21
EN-SAC1638	SUBDELY - ACT-B6	STI	2	1	1	1)LIMITORQUE (I)	0		YES	7000022105	LIMITORQUE (I) LTD.,	OEM	Spares from OEM	31-07-20	27-05-20	02-06-20	3,82,500.00	23-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
ENCTA-2639	CASTING - TOA	LTI	2	4	4	1)COIMBATORE SUPE 2)BALAJI SUPER AL 3)SRI STEEL INDUS 4)SHREE KUMARAN A	0		YES	7100173031	COIMBATORE SUPER ALLOYS (P) LTD			06-07-20	17-01-20	20-01-20	31,680.00	18-08-20
ENCTA-2639	CASTING - TOA	LTI	2	4	4	1)COIMBATORE SUPE 2)BALAJI SUPER AL 3)SRI STEEL INDUS 4)SHREE KUMARAN A	0		YES	7100173033	SRI STEEL INDUSTRIES,			06-07-20	17-01-20	20-01-20	1,57,170.00	18-08-20
1802000188	FB Sub-Dely (C&I).	LTI	2	8	8	1)PUNJSTAR INSULA 2)GOENKA ROCKWOOL 3)MINSULATE MANUF 4)THERMOCARE ROCK 5)SHREERAM EQUITE 6)DHANBAD ROCKWOO 7)POLYBOND PROJEC8)JAMSHEDPUR MINE	0		YES	7100173305	POLYBOND PROJECTS PVT LTD			01-07-20	06-03-20	20-03-20	8,97,977.20	01-08-20
1901800148	FB Consumable- PRDN	LTI	2	2	2	1)CARBORUNDUM UNI 2)SRI VIGNESH ENT	0		YES	7100173307	SRI VIGNESH ENTERPRISES			01-07-20	07-07-18	17-07-18	2,14,900.00	24-10-20
		LTI								7100173308	LAKSHMI ENGG WORKS			02-07-20			3,12,978.90	29-11-20
		LTI								7100173309	LAKSHMI ENGG WORKS			02-07-20			1,55,150.10	29-11-20
2002000029	FB Cons-Non PRDN	LTI	2	2	2	1)JAY-R AQUA FOOD 2)	0		YES	7100173310	JAY-R AQUA FOODS (INDIA) PVT.LTD.			02-07-20	14-05-20	26-05-20	9,67,500.00	01-07-22
RC-SAC-005	SUBDELY - ACT-B6	LTI	2	4	4	1)ANTRIEB TECHNIK 2)AUMA (INDIA) PR 3)LIMITORQUE (I) 4)ROTORK CONTROLS	0		YES	7100173311	AUMA (INDIA) PRIVATE LIMITED,			03-07-20	17-09-18	29-09-18	97,900.00	25-10-20
RC-SAC-005	SUBDELY - ACT-B6	LTI	2	4	4	1)ANTRIEB TECHNIK 2)AUMA (INDIA) PR 3)LIMITORQUE (I) 4)ROTORK CONTROLS	0		YES	7100173312	AUMA (INDIA) PRIVATE LIMITED,			03-07-20	17-09-18	29-09-18	1,95,800.00	25-09-20
RC-SAC-005	SUBDELY - ACT-B6	LTI	2	4	4	1)ANTRIEB TECHNIK 2)AUMA (INDIA) PR 3)LIMITORQUE (I) 4)ROTORK CONTROLS	0		YES	7100173313	LIMITORQUE (I) LTD.,			03-07-20	17-09-18	29-09-18	67,209.60	09-10-20
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORK CONTROLS	0		YES	7100173314	AUMA (INDIA) PRIVATE LIMITED,			03-07-20	26-10-19	02-11-19	84,850.00	06-11-20
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORK CONTROLS	0		YES	7100173315	AUMA (INDIA) PRIVATE LIMITED,			03-07-20	26-10-19	02-11-19	84,850.00	14-11-20
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORK CONTROLS	0		YES	7100173316	AUMA (INDIA) PRIVATE LIMITED,			03-07-20	26-10-19	02-11-19	2,54,550.00	10-11-20
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORK CONTROLS	0		YES	7100173317	AUMA (INDIA) PRIVATE LIMITED,			03-07-20	26-10-19	02-11-19	84,850.00	06-11-20
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORK CONTROLS	0		YES	7100173318	AUMA (INDIA) PRIVATE LIMITED,			03-07-20	26-10-19	02-11-19	19,999.00	25-09-20
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORK CONTROLS	0		YES	7100173319	AUMA (INDIA) PRIVATE LIMITED,			03-07-20	26-10-19	02-11-19	1,59,992.00	25-09-20
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORK CONTROLS	0		YES	7100173320	LIMITORQUE (I) LTD.,			03-07-20	26-10-19	02-11-19	27,300.00	25-09-20
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORK CONTROLS	0		YES	7100173321	LIMITORQUE (I) LTD.,			03-07-20	26-10-19	02-11-19	27,300.00	25-09-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
RC-SAC-007	SUBDELY - ACT-B6	LTI	2	3	3	1)AUMA (INDIA) PR 2)LIMITORQUE (I) 3)ROTORCK CONTROLS	0		YES	7100173322	LIMITORQUE (I) LTD.,			03-07-20	26-10-19	02-11-19	54,600.00	25-09-20
ENCTA-2666	CASTING - TOA	LTI	2	9	9	1)PEEKAY STEEL CA 2)SANMAR MATRIX M 3)COIMBATORE SUPE 4)SPB NEW ALLOYS 5)BALAJI SUPER AL 6)SRI STEEL INDUS 7)SHREE HARIE STE8)SHREE KUMARAN A 9)VINAYAKA ELECTR	0		YES	7100173323	BALAJI SUPER ALLOYS			03-07-20	20-02-20	05-03-20	13,58,263.00	20-11-20
ENCTA-2666	CASTING - TOA	LTI	2	9	9	1)PEEKAY STEEL CA 2)SANMAR MATRIX M 3)COIMBATORE SUPE 4)SPB NEW ALLOYS 5)BALAJI SUPER AL 6)SRI STEEL INDUS 7)SHREE HARIE STE8)SHREE KUMARAN A 9)VINAYAKA ELECTR	0		YES	7100173324	PEEKAY STEEL CASTINGS PVT.LTD			03-07-20	20-02-20	05-03-20	30,14,387.00	20-11-20
ENCTA-2666	CASTING - TOA	LTI	2	9	9	1)PEEKAY STEEL CA 2)SANMAR MATRIX M 3)COIMBATORE SUPE 4)SPB NEW ALLOYS 5)BALAJI SUPER AL 6)SRI STEEL INDUS 7)SHREE HARIE STE8)SHREE KUMARAN A 9)VINAYAKA ELECTR	0		YES	7100173325	SHREE HARIE STEEL & ALLOYS			03-07-20	20-02-20	05-03-20	6,28,996.00	23-10-20
ENCTA-2666	CASTING - TOA	LTI	2	9	9	1)PEEKAY STEEL CA 2)SANMAR MATRIX M 3)COIMBATORE SUPE 4)SPB NEW ALLOYS 5)BALAJI SUPER AL 6)SRI STEEL INDUS 7)SHREE HARIE STE8)SHREE KUMARAN A 9)VINAYAKA ELECTR	0		YES	7100173326	SPB NEW ALLOYS STEEL PVT.LTD.,			03-07-20	20-02-20	05-03-20	7,82,025.00	20-11-20
2002000009	FB Cons-Non PRDN	LTI	2	8	2	1) 2)	6	1) 2) 3) 4) 5)A PLUS AUTOMATI	YES	7100173327	V.J. INDUSTRIES			07-07-20	03-02-20	26-02-20	1,06,500.00	07-09-20
REPEAT ORD	FB Cons-Non PRDN	LTI	2	1	1	1)SUN SAFETY PROD	0		YES	7100173328	SUN SAFETY PRODUCTS			07-07-20	03-02-20	26-02-20	26,240.00	08-08-20
		LTI								7100173329	GREENLAND ENGINEERING INDUSTRIES			06-07-20			16,04,412.07	02-11-20
		LTI								7100173330	GREENLAND ENGINEERING INDUSTRIES			06-07-20			16,23,787.52	02-11-20
		LTI								7100173331	THIRUPATHI ENTERPRISES			06-07-20			29,93,667.13	02-12-20
		LTI								7100173332	JJ INDUSTRIES			06-07-20			8,74,904.99	03-11-20
		LTI								7100173334	JJ INDUSTRIES			06-07-20			7,39,715.55	02-11-20
		LTI								7100173335	JJ INDUSTRIES			06-07-20			7,534.20	03-11-20
		LTI								7100173336	JJ INDUSTRIES			06-07-20			4,86,093.89	02-11-20
		LTI								7100173337	THIRUPATHI ENTERPRISES			06-07-20			7,99,299.22	02-12-20
		LTI								7100173338	JJ INDUSTRIES			06-07-20			1,776.13	03-11-20
		LTI								7100173340	JJ INDUSTRIES			06-07-20			1,42,889.54	02-11-20
		LTI								7100173341	JJ INDUSTRIES			06-07-20			7,534.20	03-11-20
		LTI								7100173342	JJ INDUSTRIES			06-07-20			12,63,519.47	03-11-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdl'd Date of Compl. of supplies
		LTI								7100173343	GREENLAND ENGINEERING INDUSTRIES			06-07-20			1,46,299.64	02-11-20
		LTI								7100173344	GREENLAND ENGINEERING INDUSTRIES			06-07-20			9,51,395.41	03-11-20
		LTI								7100173345	JJ INDUSTRIES			06-07-20			8,74,904.99	03-11-20
		LTI								7100173346	JJ INDUSTRIES			06-07-20			3,88,617.50	03-11-20
		LTI								7100173347	SRI VIJAYALAKSHMI ENGG WORKS			06-07-20			84,81,654.12	02-12-20
		LTI								7100173348	JJ INDUSTRIES			06-07-20			28,092.39	02-11-20
		LTI								7100173349	JJ INDUSTRIES			06-07-20			1,776.13	03-11-20
		LTI								7100173350	GREENLAND ENGINEERING INDUSTRIES			06-07-20			9,67,304.00	03-11-20
		LTI								7100173351	JJ INDUSTRIES			06-07-20			4,86,093.89	02-11-20
		LTI								7100173352	THIRUPATHI ENTERPRISES			06-07-20			29,93,667.13	02-12-20
		LTI								7100173353	SHREE SAI INFRA INDIA PVT LTD			06-07-20			7,64,448.49	03-11-20
		LTI								7100173354	JJ INDUSTRIES			06-07-20			1,776.13	03-11-20
		LTI								7100173355	JJ INDUSTRIES			06-07-20			3,88,617.50	03-11-20
		LTI								7100173356	JJ INDUSTRIES			06-07-20			3,88,617.50	03-11-20
		LTI								7100173357	JJ INDUSTRIES			06-07-20			3,88,617.50	03-11-20
		LTI								7100173358	JJ INDUSTRIES			06-07-20			1,42,889.54	02-11-20
		LTI								7100173359	JJ INDUSTRIES			06-07-20			7,39,715.55	02-11-20
		LTI								7100173360	JJ INDUSTRIES			06-07-20			7,534.20	03-11-20
		LTI								7100173361	GREENLAND ENGINEERING INDUSTRIES			06-07-20			15,02,961.10	02-11-20
		LTI								7100173362	JJ INDUSTRIES			06-07-20			28,092.39	02-11-20
		LTI								7100173363	JJ INDUSTRIES			06-07-20			8,74,904.99	03-11-20
		LTI								7100173364	THIRUPATHI ENTERPRISES			06-07-20			6,07,541.54	03-12-20
		LTI								7100173365	JJ INDUSTRIES			06-07-20			7,534.20	03-11-20
		LTI								7100173366	JJ INDUSTRIES			06-07-20			12,63,519.47	03-11-20
		LTI								7100173368	GREENLAND ENGINEERING INDUSTRIES			06-07-20			16,04,412.07	02-11-20
		LTI								7100173369	GREENLAND ENGINEERING INDUSTRIES			06-07-20			16,23,787.52	02-11-20
		LTI								7100173370	GREENLAND ENGINEERING INDUSTRIES			06-07-20			16,04,412.07	02-11-20
		LTI								7100173371	GREENLAND ENGINEERING INDUSTRIES			06-07-20			16,23,787.52	02-11-20
		LTI								7100173372	JJ INDUSTRIES			06-07-20			7,39,715.55	02-11-20
		LTI								7100173375	AST INDUSTRIES			06-07-20			2,88,121.14	03-12-20
		LTI								7100173376	AST INDUSTRIES			06-07-20			1,46,783.52	03-12-20
		LTI								7100173377	AST INDUSTRIES			06-07-20			23,32,342.48	03-12-20
		LTI								7100173378	AST INDUSTRIES			06-07-20			1,92,810.51	03-12-20
		LTI								7100173379	AST INDUSTRIES			06-07-20			65,349.66	03-12-20
		LTI								7100173380	AST INDUSTRIES			06-07-20			13,86,973.86	03-12-20
		LTI								7100173381	AST INDUSTRIES			06-07-20			13,26,547.52	03-12-20
		LTI								7100173382	AST INDUSTRIES			06-07-20			22,42,735.36	02-12-20
		LTI								7100173383	AST INDUSTRIES			06-07-20			1,48,204.37	03-12-20
2661900211	FB M&S Spares Cap	LTI	2	1	1	1)MOTION CONTROL	0		YES	7100173384	MOTION CONTROL SOLUTIONS			06-07-20	29-06-19	11-07-19	2,95,650.00	09-09-20
		LTI								7100173385	AST INDUSTRIES			07-07-20			16,89,049.66	03-12-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdl'd Date of Compl. of supplies
ENCSB-2671	CASTING - SB	LTI	2	2	2	1)MADRAS CUPPRUM 2)ASIATECH,	0		YES	7100173386	ASIATECH,			07-07-20	07-03-20	12-03-20	44,950.00	02-09-20
EN-BSK-201	BARSTOCK - RM	LTI	2	2	2	1)NAVRATNA METAL 2)STEELMET INDUST	0		YES	7100173387	STEELMET INDUSTRIES,			07-07-20	18-03-20	28-03-20	44,30,175.00	29-09-20
ENCTA-2651	CASTING - TOA	LTI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7100173388	MADURA STEEL INDUSTRIES PVT LTD			07-07-20	09-03-20	18-03-20	7,52,840.00	07-10-20
EN-BSK-201	BARSTOCK - RM	LTI	2	2	2	1)NAVRATNA METAL 2)STEELMET INDUST	0		YES	7100173390	NAVRATNA METAL CORPN.,			07-07-20	18-03-20	28-03-20	1,60,80,000.00	27-10-20
1402000011	FB Casting&Forging	LTI	2	2	2	1)VIVEK ENGINEERI 2)KARAMADAI STEEL	0		YES	7100173392	VIVEK ENGINEERING CORPORATION,			07-07-20	30-05-20	09-06-20	7,13,580.00	14-10-20
1901900199	FB Consumable-PRDN	LTI	2	1	1	1)HAHN+KOLB TOOLS	0		YES	7100173393	HAHN+KOLB TOOLS PRIVATE LTD.,			09-07-20	12-11-19	25-11-19	7,824.20	19-09-20
1901900199	FB Consumable-PRDN	LTI	2	1	1	1)TRISTARIndustr	0		YES	7100173394	TRISTAR INDUSTRIAL TOOLS (P) LTD.,			09-07-20	12-11-19	25-11-19	92,004.00	03-10-20
ENCTA-2651	CASTING - TOA	LTI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7100173396	SHREE KUMARAN ALLOYS,			07-07-20	09-03-20	18-03-20	14,625.00	07-10-20
RCPBNM2258	BPS Items	LTI	2	3	3	1)R.K. METAL PROC 2)ALU PRINTS, 3)PERFECT METAPRI	0		YES	7100173397	ALU PRINTS,			08-07-20	28-09-19	12-10-19	2,480.00	02-09-20
4202000051	PC Sub Delivery	LTI	2	3	2	1)REAL HYDROFIT & 2)POWER PIPING CO	0		YES	7100173398	REAL HYDROFIT & CO.,			08-07-20	11-06-20	22-06-20	1,29,120.00	08-09-20
1901900199	FB Consumable-PRDN	LTI	2	1	1	1)UNIVERSAL STEEL	0		YES	7100173399	UNIVERSAL STEEL & TOOLS CO.			08-07-20	12-11-19	25-11-19	56,610.00	19-09-20
ENCTA-2666	CASTING - TOA	LTI	2	9	9	1)PEEKAY STEEL CA 2)SANMAR MATRIX M 3)COIMBATORE SUPE 4)SPB NEW ALLOYS 5)BALAJI SUPER AL 6)SRI STEEL INDUS 7)SHREE HARIE STE8)SHREE KUMARAN A 9)VINAYAKA ELECTR	0		YES	7100173400	SPB NEW ALLOYS STEEL PVT.LTD.,			08-07-20	20-02-20	05-03-20	1,18,562.00	28-10-20
ENCTA-2652	CASTING - SVSRV	LTI	2	2	2	1)CREATIVE CASTIN 2)RATNAMANI TECHN	0		YES	7100173402	CREATIVE CASTINGS LTD.			09-07-20	17-03-20	26-03-20	4,44,100.00	02-10-20
1902000038	FB Consumable-PRDN	LTI	1	3	3	1)HINDUSTAN PETRO 2)SHV ENERGY PRIV 3)INDIAN OIL CORP	0		YES	7100173403	INDIAN OIL CORPORATION LIMITED,			09-07-20	23-06-20	03-07-20	1,29,56,000.00	31-07-20
1902000038	FB Consumable-PRDN	LTI	1	3	3	1)HINDUSTAN PETRO 2)SHV ENERGY PRIV 3)INDIAN OIL CORP	0		YES	7100173404	INDIAN OIL CORPORATION LIMITED,			09-07-20	23-06-20	03-07-20	35,35,056.00	31-07-20
1802000166	FB Sub-Dely (C&I).	LTI	2	6	5	1)MINSULATE MANUF 2)THERMOCARE ROCK 3)SHREERAM EQUITE 4)DHANBAD ROCKWOO 5)POLYBOND PROJEC	0		YES	7100173405	MINSULATE MANUFACTURING COMPANY			09-07-20	29-02-20	11-03-20	6,29,47,248.60	05-01-21
2002000012	FB Cons-Non PRDN	LTI	2	1	1	1)INDUSTRIAL SOLU	0		YES	7100173406	INDUSTRIAL SOLUTIONS,			13-07-20	13-02-20	24-02-20	1,30,005.00	28-08-20
		LTI								7100173407	AST INDUSTRIES			09-07-20			1,14,751.62	06-12-20
		LTI								7100173408	AST INDUSTRIES			09-07-20			3,90,929.11	06-12-20
		LTI								7100173409	AST INDUSTRIES			09-07-20			3,34,898.28	06-12-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
		LTI								7100173410	AST INDUSTRIES			09-07-20			1,87,442.95	06-12-20
		LTI								7100173411	AST INDUSTRIES			09-07-20			13,50,731.68	05-12-20
ENCTA-2652	CASTING - SVSRV	LTI	2	2	2	1)CREATIVE CASTIN 2)RATNAMANI TECHN	0		YES	7100173412	RATNAMANI TECHNO CASTS PVT LTD,			10-07-20	17-03-20	26-03-20	86,616.00	03-10-20
1801901106	FB Sub-Dely(Mech).	LTI	2	3	2	1)BOMBAY OILSEALS 2)VETRI ELASTOMER	0		YES	7100173413	VETRI ELASTOMERIC ENGINEERS,			10-07-20	21-11-19	03-12-19	4,000.00	31-12-20
ENSOF12185	SUBDELY - OFE	LTI	2	4	4	1)PRESIDENT ENGG. 2)STUD INDIA, 3)INDUSTRIAL ENGI 4)PIONEER NUTS AN	0		YES	7100173414	STUD INDIA,			10-07-20	29-04-20	09-05-20	35,84,436.00	16-10-20
ENSOF12185	SUBDELY - OFE	LTI	2	4	4	1)PRESIDENT ENGG. 2)STUD INDIA, 3)INDUSTRIAL ENGI 4)PIONEER NUTS AN	0		YES	7100173415	PRESIDENT ENGG.WORKS,			10-07-20	29-04-20	09-05-20	1,41,728.00	02-10-20
RCSOF93004	SUBDELY - OFE	LTI	2	4	4	1)VETRI ELASTOMER 2)POLYMER PRODUCT 3)VAKO SEALS PRIV 4)MASTERSEALS INT	0		YES	7100173416	VETRI ELASTOMERIC ENGINEERS,			11-07-20	07-08-19	17-08-19	17,508.10	05-09-20
RCSOF93004	SUBDELY - OFE	LTI	2	4	4	1)VETRI ELASTOMER 2)POLYMER PRODUCT 3)VAKO SEALS PRIV 4)MASTERSEALS INT	0		YES	7100173417	POLYMER PRODUCTS			11-07-20	07-08-19	17-08-19	14,830.00	05-09-20
1902000018	FB Consumable-PRDN	LTI	2	10	10	1)NOVAA PAINTS 2)SUNDARAM PAINTS 3)WESTERN INDIA P 4)PASUMMEENA PAIN 5)ADVANCE PAINTS 6)POWER LIGHT PAI 7)GRAUER & WEIL (8)DOOALL CORPRO I 9)CHEMECOAT PAINT10)Sheenlac Paints	0		YES	7100173418	CHEMECOAT PAINTS INDIA PVT LTD.			11-07-20	26-02-20	09-03-20	1,12,000.00	27-07-20
		LTI								7100173419	GLOBAL ENERGY PRODUCTS			11-07-20			3,66,784.79	08-11-20
		LTI								7100173420	GLOBAL ENERGY PRODUCTS			11-07-20			1,12,526.05	08-11-20
		LTI								7100173421	GLOBAL ENERGY PRODUCTS			11-07-20			40,927.23	08-11-20
		LTI								7100173422	GLOBAL ENERGY PRODUCTS			11-07-20			8,38,575.00	08-11-20
		LTI								7100173423	GLOBAL ENERGY PRODUCTS			11-07-20			6,11,599.22	08-11-20
		LTI								7100173424	GLOBAL ENERGY PRODUCTS			11-07-20			6,24,571.47	08-11-20
		LTI								7100173425	GLOBAL ENERGY PRODUCTS			11-07-20			1,54,884.69	08-11-20
		LTI								7100173426	GLOBAL ENERGY PRODUCTS			11-07-20			35,886.52	08-11-20
		LTI								7100173427	GLOBAL ENERGY PRODUCTS			11-07-20			11,45,674.34	08-11-20
		LTI								7100173428	GLOBAL ENERGY PRODUCTS			11-07-20			9,04,638.15	08-11-20
		LTI								7100173429	GLOBAL ENERGY PRODUCTS			11-07-20			7,66,171.11	08-11-20
		LTI								7100173430	GLOBAL ENERGY PRODUCTS			11-07-20			2,07,573.26	08-11-20
		LTI								7100173431	GLOBAL ENERGY PRODUCTS			11-07-20			44,857.52	08-11-20
		LTI								7100173432	GLOBAL ENERGY PRODUCTS			11-07-20			32,574.34	08-11-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schlded Date of Compl. of supplies
		LTI								7100173433	COMMONWEALTH PACKAGING INDUSTRIES			11-07-20	18-02-20	29-02-20	1,050.00	10-09-20
ENSOF12185	SUBDELY - OFE	LTI	2	4	4	1)PRESIDENT ENGG. 2)STUD INDIA, 3)INDUSTRIAL ENGI 4)PIONEER NUTS AN	0		YES	7100173434	INDUSTRIAL ENGINEERING CORPORATION			11-07-20	29-04-20	09-05-20	72,720.00	19-09-20
ENCSB-2670	CASTING - SB	LTI	2	5	5	1)CAST ALLOYS, 2)MADRAS CUPPRUM 3)VELAAN ENGINEER 4)MARUTHI CAST PR 5)SRI DEVI CASTIN	0		YES	7100173435	CAST ALLOYS,			11-07-20	07-03-20	12-03-20	45,000.00	07-09-20
ENCSB-2670	CASTING - SB	LTI	2	5	5	1)CAST ALLOYS, 2)MADRAS CUPPRUM 3)VELAAN ENGINEER 4)MARUTHI CAST PR 5)SRI DEVI CASTIN	0		YES	7100173436	SRI DEVI CASTINGS			13-07-20	07-03-20	12-03-20	30,000.00	08-09-20
ENCSB-2670	CASTING - SB	LTI	2	5	5	1)CAST ALLOYS, 2)MADRAS CUPPRUM 3)VELAAN ENGINEER 4)MARUTHI CAST PR 5)SRI DEVI CASTIN	0		YES	7100173437	VELAAN ENGINEERING			13-07-20	07-03-20	12-03-20	56,152.00	08-09-20
		LTI								7100173438	GK FAB WORK,			13-07-20			5,68,702.68	10-11-20
		LTI								7100173439	GK FAB WORK,			13-07-20			22,155.68	10-11-20
		LTI								7100173440	GK FAB WORK,			13-07-20			85,404.97	10-11-20
		LTI								7100173441	GK FAB WORK,			13-07-20			2,76,661.47	10-11-20
		LTI								7100173442	GK FAB WORK,			13-07-20			9,36,121.76	10-11-20
		LTI								7100173443	GK FAB WORK,			13-07-20			4,33,496.54	10-11-20
		LTI								7100173444	GK FAB WORK,			13-07-20			69,604.14	10-11-20
		LTI								7100173445	GK FAB WORK,			13-07-20			9,73,644.27	10-11-20
1402000010	FB Casting&Forging	LTI	2	6	6	1)CREATIVE CASTIN 2)PRECAST CORPO 3)RATNAMANI TECHN 4)ACHIEVE TECHNOC 5)OKAY FERN PRECI 6)THIRUMALA PRECI	0		YES	7100173446	CREATIVE CASTINGS LTD.			14-07-20	30-05-20	09-06-20	7,90,700.00	14-11-20
2661900261	FB M&S Spares Cap	LTI	2	1	1	1)DABAN ENTERPRIS	0		YES	7100173447	DABAN ENTERPRISES,			14-07-20	09-08-19	22-08-19	4,000.00	19-08-20
2661900261	FB M&S Spares Cap	LTI	2	1	1	1)NATANI & BHUKMA	0		YES	7100173448	NATANI & BHUKMARIA SALES			14-07-20	09-08-19	22-08-19	12,575.00	14-09-20
2661900261	FB M&S Spares Cap	LTI	2	1	1	1)SREE BAALAJI EL	0		YES	7100173449	SREE BAALAJI ELECTRIC &			14-07-20	09-08-19	22-08-19	18,225.00	13-08-20
2611900068	FB Weld.Consumable	LTI	2	5	5	1)D&H SECHERON EL 2)ADOR WELDING LI 3)GEE LIMITED, 4)MARUTHI ELECTRO 5)KANEMATSU TRADI	0		YES	7100173450	D&H SECHERON ELECTRODES PVT LTD.			14-07-20	24-12-19	02-01-20	12,60,000.00	25-08-20
RCHTFV2282	SUBDELY - FM/FH	LTI	2	5	5	1)MEHTA TRADING C 2)SAHAS HARDWARE 3)SUNDRAM FASTENE 4)PRESIDENT ENGG. 5)STUD INDIA,	0		YES	7100173451	MEHTA TRADING COMPANY,			15-07-20	31-01-20	10-02-20	77,390.00	23-09-20
RCHTFV2282	SUBDELY - FM/FH	LTI	2	5	5	1)MEHTA TRADING C 2)SAHAS HARDWARE 3)SUNDRAM FASTENE 4)PRESIDENT ENGG. 5)STUD INDIA,	0		YES	7100173452	PRESIDENT ENGG.WORKS,			15-07-20	31-01-20	10-02-20	1,22,809.00	23-09-20
RCHTFV2282	SUBDELY - FM/FH	LTI	2	5	5	1)MEHTA TRADING C 2)SAHAS HARDWARE 3)SUNDRAM FASTENE 4)PRESIDENT ENGG. 5)STUD INDIA,	0		YES	7100173453	STUD INDIA,			15-07-20	31-01-20	10-02-20	35,760.00	21-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tender	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schlded Date of Compl. of supplies
RCSOF90003	SUBDELY - OFE	LTI	2	4	4	1)IGP ENGINEERS P 2)PACKINGS & JOIN 3)GOODRICH GASKET 4)ASIAN SEALING P	0		YES	7100173454	IGP ENGINEERS PRIVATE LIMITED,			15-07-20	14-12-18	24-12-18	1,48,505.00	09-09-20
RCSOF90003	SUBDELY - OFE	LTI	2	4	4	1)IGP ENGINEERS P 2)PACKINGS & JOIN 3)GOODRICH GASKET 4)ASIAN SEALING P	0		YES	7100173455	ASIAN SEALING PRODUCTS PVT LTD.			15-07-20	14-12-18	24-12-18	76,445.50	09-09-20
RCSOF80004	SUBDELY - OFE	LTI	2	3	3	1)DURGA BEARINGS 2)AUSTIN ENGINEER 3)HOLYOAK US OILF	0		YES	7100173457	DURGA BEARINGS PVT.LTD			15-07-20	25-06-19	05-07-19	3,30,600.00	04-11-20
RCSOF80004	SUBDELY - OFE	LTI	2	3	3	1)DURGA BEARINGS 2)AUSTIN ENGINEER 3)HOLYOAK US OILF	0		YES	7100173458	AUSTIN ENGINEERING CO LTD.			15-07-20	25-06-19	05-07-19	13,446.00	09-09-20
		LTI								7100173459	M.E.FORGETECH			15-07-20	11-12-18	17-12-18	11,07,275.00	09-09-20
PE-075	FB Cons-Non PRDN	LTI	1	1	1	1)SHAKTHI FORMS	0		YES	7100173461	SHAKTHI FORMS			17-07-20	11-12-18	17-12-18	18,500.00	18-08-20
2612000026	FB Weld.Consumable	LTI	2	3	3	1)D&H SECHERON EL 2)MAILAM INDIA LI 3)VOESTALPINE BOH	0		YES	7100173462	D&H SECHERON ELECTRODES PVT LTD.			16-07-20	25-05-20	03-06-20	1,19,89,000.00	07-12-20
ENCTA-2651	CASTING - TOA	LTI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7100173463	SRI STEEL INDUSTRIES,			16-07-20	09-03-20	18-03-20	4,68,150.00	16-10-20
ENCTA-2651	CASTING - TOA	LTI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7100173464	MANIS FOUNDRIES PVT LTD.,			16-07-20	09-03-20	18-03-20	2,42,087.50	16-10-20
2002000013	FB Cons-Non PRDN	LTI	2	3	3	1) 2)KALI ENTERPRISE 3)D.P.ENTERPRISES	0		YES	7100173465	PENTAGON ENGG. ENTERPRISES			17-07-20	20-02-20	13-03-20	1,80,775.00	27-08-20
ENCTA-2651	CASTING - TOA	LTI	2	9	8	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)RATAN ENGINEERI 5)SRI STEEL INDUS 6)NALVETHA CAST S 7)SHREE HARIE STE8)SHREE KUMARAN A	0		YES	7100173466	COIMBATORE SUPER ALLOYS (P) LTD			16-07-20	09-03-20	18-03-20	2,43,685.00	16-10-20
ENCSP-2685	CASTING-SP BYP VAL	LTI	2	3	3	1)PEEKAY STEEL CA 2)SANMAR MATRIX M 3)ISGEC HEAVY ENG	0		YES	7100173467	PEEKAY STEEL CASTINGS PVT.LTD			17-07-20	22-06-20	27-06-20	6,22,590.00	09-10-20
1502000005	FB Tubes	LTI	2	5	5	1)ISMT LIMITED, 2)JINDAL SAW LTD. 3)HEAVY METALS & 4)YANGZHOU LONTRI 5)CHANGZHOU CHANG	0		YES	7100173468	JINDAL SAW LTD.,			17-07-20	02-01-20	14-01-20	9,97,488.00	17-11-20
1502000005	FB Tubes	LTI	2	5	5	1)ISMT LIMITED, 2)JINDAL SAW LTD. 3)HEAVY METALS & 4)YANGZHOU LONTRI 5)CHANGZHOU CHANG	0		YES	7100173469	HEAVY METALS & TUBES (INDIA) PVT L			18-07-20	02-01-20	14-01-20	5,73,750.00	18-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)AJANTHA FABRIC	0		YES	7100173471	AJANTHA FABRICATION WORKS UNIT-II			20-07-20	21-11-19	12-12-19	3,48,233.02	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)AJANTHA FABRIC	0		YES	7100173472	AJANTHA FABRICATION WORKS UNIT-II			20-07-20	21-11-19	12-12-19	58,454.03	17-11-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schlded Date of Compl. of supplies
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)AJANTHA FABRIC	0		YES	7100173473	AJANTHA FABRICATION WORKS UNIT-II			20-07-20	21-11-19	12-12-19	3,48,233.02	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)AJANTHA FABRIC	0		YES	7100173474	AJANTHA FABRICATION WORKS UNIT-II			20-07-20	21-11-19	12-12-19	92,501.69	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)AJANTHA FABRIC	0		YES	7100173475	AJANTHA FABRICATION WORKS UNIT-II			20-07-20	21-11-19	12-12-19	1,22,012.28	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)K. S. PIPE FITT	0		YES	7100173476	K. S. PIPE FITTINGS PVT.LTD			20-07-20	21-11-19	12-12-19	16,244.34	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)K. S. PIPE FITT	0		YES	7100173477	K. S. PIPE FITTINGS PVT.LTD			20-07-20	21-11-19	12-12-19	16,244.34	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)K. S. PIPE FITT	0		YES	7100173478	K. S. PIPE FITTINGS PVT.LTD			20-07-20	21-11-19	12-12-19	1,94,993.92	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)K. S. PIPE FITT	0		YES	7100173479	K. S. PIPE FITTINGS PVT.LTD			20-07-20	21-11-19	12-12-19	3,81,489.93	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)POWER PIPING CO	0		YES	7100173480	POWER PIPING CO.			20-07-20	21-11-19	12-12-19	34,884.78	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)SAMARTH ENGINEE	0		YES	7100173481	SAMARTH ENGINEERING AND			20-07-20	21-11-19	12-12-19	6,10,810.32	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)SIDDARTH AND GA	0		YES	7100173482	SIDDARTH AND GAUTAM ENGINEERS			20-07-20	21-11-19	12-12-19	43,502.95	17-11-20
ENCSV-2675	CASTING - SVSRV	LTI	2	4	4	1)MANIS FOUNDRIES 2)SRI STEEL INDUS 3)SURYAPRAKAAS FO 4)SAKTHI INDUSTRI	0		YES	7100173483	SAKTHI INDUSTRIES			22-07-20	06-05-20	13-05-20	7,62,995.00	15-10-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)POWER PIPING CO	0		YES	7100173484	POWER PIPING CO.			20-07-20	21-11-19	12-12-19	63,672.31	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)POWER PIPING CO	0		YES	7100173485	POWER PIPING CO.			20-07-20	21-11-19	12-12-19	46,926.07	17-11-20
4211900006	PC -AD Away Fabn.	LTI	2	1	1	1)POWER PIPING CO	0		YES	7100173486	POWER PIPING CO.			20-07-20	21-11-19	12-12-19	46,926.07	17-11-20
ENSOF12194	SUBDELY - OFE	LTI	2	2	2	1)VETRI ELASTOMER 2)POLYMER PRODUCT	0		YES	7100173487	VETRI ELASTOMERIC ENGINEERS,			20-07-20	01-07-20	06-07-20	28,800.00	03-08-20
		LTI								7100173488	CORE FAB PROJECTS PVT. LTD			20-07-20			18,16,421.96	16-12-20
		LTI								7100173489	CORE FAB PROJECTS PVT. LTD			20-07-20			29,14,080.15	17-12-20
		LTI								7100173490	AATHI INDUSTRIES			20-07-20			97,32,245.41	17-12-20
		LTI								7100173491	CORE FAB PROJECTS PVT. LTD			20-07-20			1,90,212.62	17-12-20
		LTI								7100173492	S R M ENTERPRISES			20-07-20			4,59,316.74	17-12-20
		LTI								7100173493	CORE FAB PROJECTS PVT. LTD			20-07-20			4,70,780.19	17-12-20
		LTI								7100173494	CORE FAB PROJECTS PVT. LTD			20-07-20			2,47,925.70	17-12-20
		LTI								7100173495	CORE FAB PROJECTS PVT. LTD			20-07-20			19,68,639.62	16-12-20
		LTI								7100173496	S R M ENTERPRISES			20-07-20			4,19,718.12	17-12-20
		LTI								7100173497	CORE FAB PROJECTS PVT. LTD			20-07-20			10,87,475.55	17-12-20
		LTI								7100173498	S R M ENTERPRISES			20-07-20			3,76,212.34	17-12-20
		LTI								7100173499	AATHI INDUSTRIES			20-07-20			13,67,001.75	17-12-20
		LTI								7100173500	CORE FAB PROJECTS PVT. LTD			20-07-20			5,55,634.58	17-12-20
		LTI								7100173501	CORE FAB PROJECTS PVT. LTD			20-07-20			69,442.50	17-12-20
		LTI								7100173502	S R M ENTERPRISES			20-07-20			1,51,570.84	17-12-20
		LTI								7100173503	S R M ENTERPRISES			20-07-20			13,36,790.09	17-12-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
		LTI								7100173504	S R M ENTERPRISES			20-07-20			1,28,44,317.06	17-12-20
		LTI								7100173505	S R M ENTERPRISES			20-07-20			4,14,436.52	17-12-20
		LTI								7100173506	S R M ENTERPRISES			20-07-20			3,86,683.24	17-12-20
		LTI								7100173507	S R M ENTERPRISES			20-07-20			1,30,076.25	17-12-20
		LTI								7100173508	S R M ENTERPRISES			20-07-20			1,51,729.52	17-12-20
		LTI								7100173509	AATHI INDUSTRIES			20-07-20			13,17,042.40	16-12-20
		LTI								7100173510	S R M ENTERPRISES			20-07-20			16,81,102.21	16-12-20
		LTI								7100173511	CORE FAB PROJECTS PVT. LTD			20-07-20			30,128.95	17-12-20
		LTI								7100173512	CORE FAB PROJECTS PVT. LTD			20-07-20			13,79,137.81	16-12-20
		LTI								7100173513	S R M ENTERPRISES			20-07-20			1,51,883.46	17-12-20
		LTI								7100173514	S R M ENTERPRISES			20-07-20			1,46,783.52	17-12-20
4401900001	Hanger, Insul & comp	LTI	2	8	7	1)PRESIDENT ENGG. 2)SREE PAVITHRA I 3)FAST TECH ENGIN 4)BHARAT ENGINEE 5)MEGA ENGINEERIN 6)HAJI IRON &STEE 7)SRI VENGATACHAL	1	1)FITWELL FASTENE	YES	7100173515	BHARAT ENGINEERING,			20-07-20	15-03-19	26-03-19	1,85,760.00	20-11-20
4401900001	Hanger, Insul & comp	LTI	2	8	7	1)PRESIDENT ENGG. 2)SREE PAVITHRA I 3)FAST TECH ENGIN 4)BHARAT ENGINEE 5)MEGA ENGINEERIN 6)HAJI IRON &STEE 7)SRI VENGATACHAL	1	1)FITWELL FASTENE	YES	7100173516	SREE PAVITHRA INDUSTRIES,			20-07-20	15-03-19	26-03-19	95,274.00	20-11-20
4401900001	Hanger, Insul & comp	LTI	2	8	7	1)PRESIDENT ENGG. 2)SREE PAVITHRA I 3)FAST TECH ENGIN 4)BHARAT ENGINEE 5)MEGA ENGINEERIN 6)HAJI IRON &STEE 7)SRI VENGATACHAL	1	1)FITWELL FASTENE	YES	7100173517	SRI VENGATACHALAM ENGG WORKS(P)LTD			20-07-20	15-03-19	26-03-19	3,68,576.50	20-11-20
1701901587	FB Sub-Dely (C&I).	LTI	2	2	2	1)SCHENCK PROCESS 2)MERRICK INDUSTR	0		YES	7100173518	MERRICK INDUSTRIES PVT LTD.			21-07-20	02-12-19	16-12-19	26,16,894.00	29-10-20
		LTI								7100173519	COIMBATORE SUPER ALLOYS (P) LTD			22-07-20	19-02-20	24-02-20	82,350.00	17-09-20
1901900193	FB Consumable- PRDN	LTI	2	4	4	1)KENNAMEDAL INDI 2)HEMANT TOOLS PV 3)SRINIVASA ENTER 4)JNDAX	0		YES	7100173520	SRINIVASA ENTERPRISES,			27-07-20	30-10-19	11-11-19	5,95,065.00	15-03-21
ENCOF-2667	CASTING - OFE	LTI	2	9	9	1)MADURA STEEL IN 2)MANIS FOUNDRIES 3)COIMBATORE SUPE 4)SPB NEW ALLOYS 5)BALAJI SUPER AL 6)SRI STEEL INDUS 7)SHREE HARIE STE8)SHREE KUMARAN A 9)VINAYAKA ELECTR	0		YES	7100173521	SHREE KUMARAN ALLOYS,			22-07-20	19-02-20	24-02-20	3,67,200.00	15-10-20
		LTI								7100173522	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			22-07-20	19-02-20	24-02-20	52,616.00	01-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
ENCOF-2676	CASTING - OFE	LTI	2	11	11	1)HARIHAR ALLOYS 2)MADURA STEEL IN 3)MANIS FOUNDRIES 4)COIMBATORE SUPE 5)SPB NEW ALLOYS 6)BALAJI SUPER AL 7)SRI STEEL INDUS8)SURYAPRAKAAS FO 9)SHREE HARIE STE10)SHREE KUMARAN A11)VINAYAKA ELECTR	0		YES	7100173523	SPB NEW ALLOYS STEEL PVT.LTD.,			22-07-20	09-04-20	23-04-20	3,79,140.00	15-10-20
1901800147	FB Consumable-PRDN	LTI	2	2	2	1)CARBORUNDUM UNI 2)SRI VIGNESH ENT	0		YES	7100173524	SRI VIGNESH ENTERPRISES			23-07-20	07-07-18	17-07-18	60,662.00	14-11-20
ENCOF-2676	CASTING - OFE	LTI	2	11	11	1)HARIHAR ALLOYS 2)MADURA STEEL IN 3)MANIS FOUNDRIES 4)COIMBATORE SUPE 5)SPB NEW ALLOYS 6)BALAJI SUPER AL 7)SRI STEEL INDUS8)SURYAPRAKAAS FO 9)SHREE HARIE STE10)SHREE KUMARAN A11)VINAYAKA ELECTR	0		YES	7100173525	SRI STEEL INDUSTRIES,			22-07-20	09-04-20	23-04-20	48,66,940.00	15-10-20
		LTI								7100173526	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			77,238.42	19-11-20
		LTI								7100173527	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			14,514.25	18-11-20
		LTI								7100173528	GK FAB WORK,			22-07-20			10,55,806.34	19-12-20
		LTI								7100173529	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			3,24,085.75	19-11-20
		LTI								7100173530	SANTHI ENGINEERING INDUSTRIES			22-07-20			9,28,029.55	19-11-20
		LTI								7100173531	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			14,514.25	18-11-20
		LTI								7100173532	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			73,096.24	18-11-20
		LTI								7100173533	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			2,98,632.98	19-11-20
		LTI								7100173534	AURORA SHAPERS			22-07-20			8,09,061.52	19-12-20
		LTI								7100173535	SANTHI ENGINEERING INDUSTRIES			22-07-20			11,02,293.45	19-11-20
		LTI								7100173536	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			5,012.62	19-11-20
		LTI								7100173537	GK FAB WORK,			22-07-20			2,25,912.57	19-12-20
		LTI								7100173538	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			14,514.25	18-11-20
		LTI								7100173539	ARONE INDUSTRIES			22-07-20			7,18,025.10	19-12-20
		LTI								7100173540	SANTHI ENGINEERING INDUSTRIES			22-07-20			2,13,545.71	19-11-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
		LTI								7100173541	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			2,36,683.05	19-11-20
		LTI								7100173542	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			8,55,762.86	18-11-20
		LTI								7100173543	SANTHI ENGINEERING INDUSTRIES			22-07-20			3,37,177.44	19-11-20
		LTI								7100173544	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			3,208.08	19-11-20
		LTI								7100173545	AURORA SHAPERS			22-07-20			6,96,638.52	19-12-20
		LTI								7100173546	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			8,55,762.86	18-11-20
		LTI								7100173547	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			4,68,929.19	19-11-20
		LTI								7100173548	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			3,208.08	19-11-20
		LTI								7100173549	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			10,751.73	19-11-20
		LTI								7100173550	ARONE INDUSTRIES			22-07-20			6,19,733.43	19-12-20
		LTI								7100173551	ARONE INDUSTRIES			22-07-20			20,90,535.88	18-12-20
		LTI								7100173552	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			12,472.24	19-11-20
		LTI								7100173553	SANTHI ENGINEERING INDUSTRIES			22-07-20			97,930.58	19-11-20
		LTI								7100173554	GK FAB WORK,			22-07-20			2,25,912.57	19-12-20
		LTI								7100173555	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			5,012.62	19-11-20
		LTI								7100173556	AURORA SHAPERS			22-07-20			6,96,638.52	19-12-20
		LTI								7100173557	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			11,847.66	19-11-20
		LTI								7100173558	GK FAB WORK,			22-07-20			9,89,116.51	19-12-20
		LTI								7100173559	ARONE INDUSTRIES			22-07-20			9,81,033.22	19-12-20
		LTI								7100173560	AURORA SHAPERS			22-07-20			8,24,051.87	19-12-20
		LTI								7100173561	GK FAB WORK,			22-07-20			9,62,404.56	19-12-20
		LTI								7100173562	AURORA SHAPERS			22-07-20			7,19,648.57	19-12-20
		LTI								7100173563	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			12,472.24	19-11-20
		LTI								7100173564	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			12,472.24	19-11-20
		LTI								7100173565	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			57,312.42	18-11-20
		LTI								7100173566	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			3,208.08	19-11-20
		LTI								7100173567	SRI RAJA RAJESWARI ENTERPRISES			22-07-20			4,68,929.19	19-11-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
		LTI								7100173568	SANTHI ENGINEERING INDUSTRIES			22-07-20			3,37,177.44	19-11-20
1802000386	FB Sub-Dely(Mech).	LTI	2	3	3	1)GOODRICH GASKET 2)NIP TECHNOLOGIE 3)ATTAL GASKETS.	0		YES	7100173569	ATTAL GASKETS.			23-07-20	20-06-20	29-06-20	43,260.00	22-08-20
1702000179	FB Sub-Dely (C&I).	LTI	2	2	2	1)ESSEN INSTRUMEN 2)NIRMAL ENGG WOR	0		YES	7100173570	ESSEN INSTRUMENTATION &			23-07-20	30-05-20	10-06-20	1,22,580.00	17-09-20
1802000345	FB Sub-Dely(Mech).	LTI	2	2	2	1)INSTRUMENTATION 2)KELTRON CONTROL	0		YES	7100173571	INSTRUMENTATION LTD.,			23-07-20	28-05-20	08-06-20	15,13,440.00	27-11-20
4402000006	Hanger,Insul &comp	LTI	2	4	4	1)THILLAI ENGINEE 2)MOD FORGE PVT.L 3)VETRIVEL FORGIN 4)VARSHA TECHNOLO	0		YES	7100173572	MOD FORGE PVT.LIMITED			23-07-20	21-03-20	27-03-20	3,79,886.00	23-09-20
1901900179	FB Consumable-PRDN	LTI	2	8	8	1)NOVAA PAINTS 2)SUNDARAM PAINTS 3)WESTERN INDIA P 4)PASUMMEENA PAIN 5)KORROCOAT POLYM 6)GRAUER & WEIL (7)CHEMECOAT PAINT8)SYNORGANIC PAIN	0		YES	7100173573	NOVAA PAINTS			24-07-20	25-09-19	08-10-19	7,01,000.00	08-08-20
1901900179	FB Consumable-PRDN	LTI	2	8	8	1)NOVAA PAINTS 2)SUNDARAM PAINTS 3)WESTERN INDIA P 4)PASUMMEENA PAIN 5)KORROCOAT POLYM 6)GRAUER & WEIL (7)CHEMECOAT PAINT8)SYNORGANIC PAIN	0		YES	7100173574	SYNORGANIC PAINTS PVT LTD			24-07-20	25-09-19	08-10-19	1,40,200.00	08-08-20
1901800147	FB Consumable-PRDN	LTI	2	2	2	1)CARBORUNDUM UNI 2)SRI VIGNESH ENT	0		YES	7100173575	CARBORUNDUM UNIVERSAL LTD.,			24-07-20	07-07-18	17-07-18	10,345.00	14-12-20
1901900021	FB Consumable-PRDN	LTI	2	3	3	1)MIRANDA TOOLS P 2)SHIBALLOY MULTI 3)S.M.TOOL & ENGI	0		YES	7100173576	S.M.TOOL & ENGINEERING PVT LTD			24-07-20	12-02-19	23-02-19	54,951.00	05-10-20
2612000029	FB Weld.Consumable	LTI	2	2	2	1)ESAB INDIA LTD 2)TAPADIA ENGINEE	0		YES	7100173579	TAPADIA ENGINEERS & TRADERS P.LTD.			24-07-20	17-06-20	26-06-20	4,12,750.00	21-08-20
2932000012	Tool Engg-SC,PURC	LTI	1	5	5	1)VIGSHAN TOOLS 2)JRP TOOLS AND G 3)MINIMAC 4)SKH TOOLS 5)ATC TOOLS PRIVA	0		YES	7100173582	JRP TOOLS AND GAAUGES			27-07-20	25-01-20	08-02-20	25,200.00	25-10-20
ENSNQ20205	SUBDELY - QCNR	LTI	2	2	2	1)CONTROL AND AUT 2)ARIHANT ELSYS P	0		YES	7100173583	CONTROL AND AUTOMATION SYSTEMS			27-07-20	04-06-20	15-06-20	44,250.00	31-08-20
ENOF20011	FORGING - OFE	LTI	2	15	15	1)ACME FORGINGS P 2)BHARAT FORGE LI 3)BAY-FORGE PRIVA 4)HARIHAR ALLOYS 5)WESTERN INDIA F 6)INDIA FORGE & D 7)HI-TECH FORGING8)VIKRANT FORGE P 9)OMMI FORGE PVT.10)EXCEL FORGE TEC11)KEMS FORGINGS L12)GRS ENGINEERING13)M.E.FORGET ECH14)INNOFORGE PVT.15)PT. MOHGA	0		YES	7100173584	ACME FORGINGS PRIVATE LTD			27-07-20	08-06-20	20-06-20	52,16,400.00	05-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
ENOF20011	FORGING - OFE	LTI	2	15	15	1)ACME FORGINGS P 2)BHARAT FORGE LI 3)BAY-FORGE PRIVA 4)HARIHAR ALLOYS 5)WESTERN INDIA F 6)INDIA FORGE & D 7)HI-TECH FORGING8)VIKRANT FORGE P 9)OMMI FORGE PVT.10)EXCEL FORGE TEC11)KEMS FORGINGS L12)GRS ENGINEERING13)M.E.FORGET ECH14)INNOFORGE PVT.15)PT. MOHGA	0		YES	7100173585	EXCEL FORGE TECH.			27-07-20	08-06-20	20-06-20	73,60,000.00	05-10-20
ENOF20011	FORGING - OFE	LTI	2	15	15	1)ACME FORGINGS P 2)BHARAT FORGE LI 3)BAY-FORGE PRIVA 4)HARIHAR ALLOYS 5)WESTERN INDIA F 6)INDIA FORGE & D 7)HI-TECH FORGING8)VIKRANT FORGE P 9)OMMI FORGE PVT.10)EXCEL FORGE TEC11)KEMS FORGINGS L12)GRS ENGINEERING13)M.E.FORGET ECH14)INNOFORGE PVT.15)PT. MOHGA	0		YES	7100173586	HI-TECH FORGINGS (BANGALORE) PVT. L			27-07-20	08-06-20	20-06-20	5,08,990.00	05-10-20
RC-SAC-005	SUBDELY - ACT-B6	LTI	2	4	4	1)ANTRIEB TECHNIK 2)AUMA (INDIA) PR 3)LIMITORQUE (I) 4)ROTORK CONTROLS	0		YES	7100173588	AUMA (INDIA) PRIVATE LIMITED,			27-07-20	17-09-18	29-09-18	4,41,899.10	19-10-20
RC-SAC-005	SUBDELY - ACT-B6	LTI	2	4	4	1)ANTRIEB TECHNIK 2)AUMA (INDIA) PR 3)LIMITORQUE (I) 4)ROTORK CONTROLS	0		YES	7100173589	ROTORK CONTROLS (INDIA) PVT LTD.,			27-07-20	17-09-18	29-09-18	97,900.00	19-10-20
ENOF20011	FORGING - OFE	LTI	2	15	15	1)ACME FORGINGS P 2)BHARAT FORGE LI 3)BAY-FORGE PRIVA 4)HARIHAR ALLOYS 5)WESTERN INDIA F 6)INDIA FORGE & D 7)HI-TECH FORGING8)VIKRANT FORGE P 9)OMMI FORGE PVT.10)EXCEL FORGE TEC11)KEMS FORGINGS L12)GRS ENGINEERING13)M.E.FORGET ECH14)INNOFORGE PVT.15)PT. MOHGA	0		YES	7100173590	M.E.FORGETECH			27-07-20	08-06-20	20-06-20	22,84,920.00	05-10-20
1702000189	FB Sub-Dely (C&I).	LTI	2	4	4	1)DETRIV INSTRUME 2)PYRO ELECTRIC I 3)THERMAL INSTRUM 4)TEMPSENS INSTRU	0		YES	7100173591	DETRIV INSTRUMENTATION &			27-07-20	26-06-20	06-07-20	31,200.00	15-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
ENOF20011	FORGING - OFE	LTI	2	15	15	1)ACME FORGINGS P 2)BHARAT FORGE LI 3)BAY-FORGE PRIVA 4)HARIHAR ALLOYS 5)WESTERN INDIA F 6)INDIA FORGE & D 7)HI-TECH FORGING8)VIKRANT FORGE P 9)OMMI FORGE PVT.10)EXCEL FORGE TEC11)KEMS FORGINGS L12)GRS ENGINEERING13)M.E.FORGET ECH14)INNOFORGE PVT.15)PT. MOHGA	0		YES	7100173593	KEMS FORGINGS LIMITED			27-07-20	08-06-20	20-06-20	19,42,403.00	05-10-20
PE-076	FB Cons-Non PRDN	LTI	1	1	1	1)KARUMAARI TIMBE	0		YES	7100173594	KARUMAARI TIMBER TRADERS,			29-07-20	08-06-20	20-06-20	27,000.00	22-08-20
RC1819-C02	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA 3)SANMAR MATRIX M 4)ULTIMATE ALLOYS 5)BALAJI SUPER AL 6)SHREE HARIE STE 7)SHREE KUMARAN A8)VINAYAKA ELECTR	0		YES	7100173595	SANMAR MATRIX METALS LIMITED			28-07-20	25-05-18	04-06-18	16,60,136.50	21-10-20
		LTI								7100173596	K.B. TECHNOLOGIES			29-07-20			1,71,206.21	26-12-20
		LTI								7100173597	K.B. TECHNOLOGIES			29-07-20			6,94,128.16	25-12-20
		LTI								7100173598	K.B. TECHNOLOGIES			29-07-20			6,45,795.96	26-12-20
		LTI								7100173599	K.B. TECHNOLOGIES			29-07-20			10,48,782.00	25-12-20
		LTI								7100173600	K.B. TECHNOLOGIES			29-07-20			3,32,549.60	26-12-20
		LTI								7100173601	K.B. TECHNOLOGIES			29-07-20			27,92,986.24	25-12-20
RC1819-C02	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA 3)SANMAR MATRIX M 4)ULTIMATE ALLOYS 5)BALAJI SUPER AL 6)SHREE HARIE STE 7)SHREE KUMARAN A8)VINAYAKA ELECTR	0		YES	7100173602	SHREE HARIE STEEL & ALLOYS			29-07-20	25-05-18	04-06-18	32,27,435.58	22-10-20
EN-BSK-206	BARSTOCK - RM	LTI	2	4	4	1)STAR WIRE(INDIA 2)STEEL AUTHORITY 3)ARCVAC FORGECAS 4)LAXCON STEELS L	0		YES	7100173603	LAXCON STEELS LIMITED.			30-07-20	02-06-20	27-06-20	9,94,000.00	24-09-20
2002000028	FB Cons-Non PRDN	LTI	2	1	1	1)NUPRO ENGINEERI	0		YES	7100173604	NUPRO ENGINEERING SYNDICATE (P) LTD			30-07-20	13-05-20	25-05-20	38,500.00	31-08-20
RC1819-C02	CASTING - TOA	LTI	2	8	8	1)ARUNA ALLOY ST 2)PEEKAY STEEL CA 3)SANMAR MATRIX M 4)ULTIMATE ALLOYS 5)BALAJI SUPER AL 6)SHREE HARIE STE 7)SHREE KUMARAN A8)VINAYAKA ELECTR	0		YES	7100173605	SHREE KUMARAN ALLOYS,			30-07-20	25-05-18	04-06-18	3,68,225.74	23-10-20
		LTI								7100173607	VINAYAKA ELECTRO ALLOYS (I) PVT LTD			30-07-20	25-05-18	04-06-18	15,69,110.78	23-10-20

Tender No	ITEM / Nature of Work	Mode of tender enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tender	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schlded Date of Compl. of supplies
RC-SAC-005	SUBDELY - ACT-B6	LTI	2	4	4	1)ANTRIEB TECHNIK 2)AUMA (INDIA) PR 3)LIMITORQUE (I) 4)ROTORK CONTROLS	0		YES	7100173608	ROTORK CONTROLS (INDIA) PVT LTD.,			30-07-20	17-09-18	29-09-18	1,66,564.00	22-10-20
ENCOF-2677	CASTING - OFE	LTI	2	2	2	1)SPB NEW ALLOYS 2)BALAJI SUPER AL	0		YES	7100173609	SPB NEW ALLOYS STEEL PVT.LTD.,			31-07-20	14-05-20	21-05-20	13,81,800.00	24-10-20
ENCSV-2674	CASTING - SVSRV	LTI	2	6	6	1)MANIS FOUNDRIES 2)COIMBATORE SUPE 3)SRI STEEL INDUS 4)SURYAPRAKAAS FO 5)SHREE KUMARAN A 6)SAKTHI INDUSTRI	0		YES	7100173610	MANIS FOUNDRIES PVT LTD.,			31-07-20	02-05-20	12-05-20	3,85,365.00	24-10-20
ENCSV-2674	CASTING - SVSRV	LTI	2	6	6	1)MANIS FOUNDRIES 2)COIMBATORE SUPE 3)SRI STEEL INDUS 4)SURYAPRAKAAS FO 5)SHREE KUMARAN A 6)SAKTHI INDUSTRI	0		YES	7100173611	SAKTHI INDUSTRIES			31-07-20	02-05-20	12-05-20	7,26,760.00	24-10-20
2631900077	FB Minor Cap Goods	OTI	2	2	1	1)ELECTRONIC & EN	1	1)	YES	7200011103	ELECTRONIC & ENGINEERING			04-07-20	20-12-19	10-01-20	1,09,083.75	21-08-20
1902000011	FB Consumable-PRDN	OTI	2	1	1	1)NATIONAL OXYGEN	0		YES	7200011107	NATIONAL OXYGEN LTD.			06-07-20	10-02-20	10-02-20	1,05,175.00	06-07-21
1902000011	FB Consumable-PRDN	OTI	2	1	1	1)SICGILSOL GASES	0		YES	7200011108	SICGILSOL GASES PRIVATE LIMITED			06-07-20	10-02-20	10-02-20	44,975.00	06-07-21
1801900770	FB Sub-Dely(Mech).	OTI	2	5	3	1)MAINI CONSTRUCT 2)BSL SCAFFOLDING 3)EASTMAN IMPEX	2	1) 2)	YES	7200011110	MAINI CONSTRUCTION EQUIPMENT'S			07-07-20	18-09-19	04-10-19	1,42,01,885.76	08-11-20
2612000014	FB Weld.Consumable	OTI	2	1	1	1)VEEPEES INDIA,	0		YES	7200011111	VEEPEES INDIA,			07-07-20	25-02-20	06-03-20	37,65,330.00	08-12-20
2612000014	PC Other Pipes	OTI	2	1	1	1)VEEPEES INDIA,	0		YES	7200011113	VEEPEES INDIA,			08-07-20	25-02-20	06-03-20	38,54,006.25	08-12-20
1802000255	FB Sub-Dely(Mech).	OTI	2	1	1	1)PINAX STEEL IND	0		YES	7200011116	PINAX STEEL INDUSTRIES PVT.LTD			09-07-20	25-04-20	08-05-20	30,96,120.00	09-09-20
2661900196	FB M&S Spares Cap	OTI	2	1	1	1)MAYUR WIRES PVT	0		YES	7200011118	MAYUR WIRES PVT.LTD.,			13-07-20	19-06-19	08-07-19	2,000.00	11-11-20
2661900196	FB M&S Spares Cap	OTI	2	1	1	1)MADRAS HARDTOOL	0		YES	7200011119	MADRAS HARDTOOLS P.LTD.,			13-07-20	19-06-19	08-07-19	2,000.00	25-08-20
		OTI								7200011121	KENNAMETAL INDIA LTD.,			14-07-20	18-02-20	27-02-20	82,38,050.00	22-09-20
2631900051	FB Minor Cap Goods	OTI	2	8	5	1)BOMBAY TOOLS CE 2) 3) 4) 5)	3	1) 2) 3)	YES	7200011122	BOMBAY TOOLS CENTRE (BOMBAY)			15-07-20	02-11-19	29-11-19	3,71,000.00	04-09-20
2661900182	FB M&S Spares Cap	OTI	2	1	1	1)SHREE LAXMI IND	0		YES	7200011124	SHREE LAXMI INDUSTRIES,			15-07-20	03-06-19	17-06-19	9,48,000.00	02-12-20
		OTI								7200011125	BOMBAY TOOLS CENTRE (BOMBAY)			15-07-20	03-06-19	17-06-19	1,06,000.00	04-09-20
1302000002	FB Rounds	OTI	2	5	3	1)LAXCON STEELS L 2)ARCVAC FORGECAS 3)SAARLOHA ADVANC	2	1)STEEL AUTHORITY 2)SUNFLAG IRON &	YES	7200011128	LAXCON STEELS LIMITED.			18-07-20	09-03-20	30-03-20	37,92,000.00	16-09-20
2661900285	FB M&S Spares Cap	OTI	2	1	1	1)LOTUS AIR TECH	0		YES	7200011129	LOTUS AIR TECH ENGINEERING PRIVATE			20-07-20	05-09-19	17-09-19	3,12,000.00	28-08-20
2661900285	FB M&S Spares Cap	OTI	2	1	1	1)SREE BAALAJI EL	0		YES	7200011130	SREE BAALAJI ELECTRIC &			20-07-20	05-09-19	17-09-19	1,21,500.00	23-08-20
2611900037	FB Weld.Consumable	OTI	2	1	1	1)CHRISTE AGENCY,	0		YES	7200011131	CHRISTE AGENCY,			21-07-20	08-08-19	19-08-19	17,95,500.00	09-12-20
2661900298	FB M&S Spares Cap	OTI	2	1	1	1)SOMANI ENGINEER	0		YES	7200011132	SOMANI ENGINEERING ENTERPRISE,			21-07-20	18-09-19	04-10-19	60,780.00	15-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdl'd Date of Compl. of supplies
1802000177	FB Sub-Dely(Mech).	OTI	2	3	1	1)UNIVERSAL HOIST	0		YES	7200011133	UNIVERSAL HOIST-O-FABRIK,			22-07-20	05-03-20	18-03-20	1,29,45,800.00	22-01-21
1901900056	FB Consumable-PRDN	OTI	2	1	1	1)ASHRAF WOOD IND	0		YES	7200011134	ASHRAF WOOD INDUSTRIES			22-07-20	06-03-19	21-03-19	5,37,139.00	07-09-20
1901900056	FB Consumable-PRDN	OTI	2	1	1	1)CAUVERY SAW MIL	0		YES	7200011135	CAUVERY SAW MILL			22-07-20	06-03-19	21-03-19	5,88,399.00	07-09-20
1901900056	FB Consumable-PRDN	OTI	2	1	1	1)COMFORT BOXES	0		YES	7200011136	COMFORT BOXES			22-07-20	06-03-19	21-03-19	4,53,199.00	07-09-20
1901900056	FB Consumable-PRDN	OTI	2	1	1	1)G.S.INDUSTRIES	0		YES	7200011137	G.S.INDUSTRIES			22-07-20	06-03-19	21-03-19	16,71,656.00	07-09-20
1901900056	FB Consumable-PRDN	OTI	2	1	1	1)KARUMAARI TIMBE	0		YES	7200011138	KARUMAARI TIMBER TRADERS,			22-07-20	06-03-19	21-03-19	7,53,989.00	07-09-20
1901900056	FB Consumable-PRDN	OTI	2	1	1	1)NIXON INDUSTRIE	0		YES	7200011139	NIXON INDUSTRIES			22-07-20	06-03-19	21-03-19	4,34,049.00	07-09-20
1901900056	FB Consumable-PRDN	OTI	2	1	1	1)RENGA INDUSTRIE	0		YES	7200011140	RENGA INDUSTRIES			22-07-20	06-03-19	21-03-19	1,95,146.00	07-09-20
1901900056	FB Consumable-PRDN	OTI	2	1	1	1)SARATHI WOOD WO	0		YES	7200011141	SARATHI WOOD WORKS			22-07-20	06-03-19	21-03-19	2,87,093.00	07-09-20
1902000020	FB Consumable-PRDN	OTI	2	1	1	1)AL-BURHAN BUSIN	0		YES	7200011142	AL-BURHAN BUSINESS ASSOCIATES			23-07-20	09-03-20	20-03-20	55,250.00	22-09-20
2611900034	FB Weld.Consumable	OTI	2	1	1	1)MIPALLOY	0		YES	7200011146	MIPALLOY			23-07-20	29-07-19	12-08-19	10,50,000.00	07-01-21
PR89898901	FB M&S Spares Cap	OTI	1	1	1	1)VERMA ENTERPRIS	0		YES	7200011147	VERMA ENTERPRISES,			24-07-20	29-07-19	12-08-19	15,875.00	08-08-20
2611900034	FB Weld.Consumable	OTI	2	1	1	1)SAP INDUSTRIES,	0		YES	7200011148	SAP INDUSTRIES,			23-07-20	29-07-19	12-08-19	4,28,000.00	01-10-20
1902000020	FB Consumable-PRDN	OTI	2	1	1	1)AL-BURHAN BUSIN	0		YES	7200011149	AL-BURHAN BUSINESS ASSOCIATES			24-07-20	09-03-20	20-03-20	2,860.00	23-09-20
2612000030	FB Weld.Consumable	OTI	2	1	1	1)BADRI ENGINEERI	0		YES	7200011154	BADRI ENGINEERING CORPORATION			27-07-20	18-06-20	27-06-20	64,000.00	10-09-20
		OTI								7200011155	BHARAT PETROLEUM CORPORATION LTD.			27-07-20			3,03,660.00	10-09-20
N6/19/LUBE	FB Consumable-PRDN	OTI	2	0	0		0		YES	7200011156	BALMER LAWRIE & CO.LTD.			27-07-20	18-06-20	27-06-20	2,37,363.00	26-08-20
		OTI								7200011157	INDIAN OIL CORPORATION LIMITED,			27-07-20			1,47,735.00	07-09-20
N6/19/LUBE	FB Consumable-PRDN	OTI	2	0	0		0		YES	7200011158	HINDUSTAN PETROLEUM CORPORATION LTD			27-07-20	18-06-20	27-06-20	4,09,920.00	10-09-20
4401900015	Hanger,Insul &comp	OTI	2	1	1	1)S.B TRADING	0		YES	7200011162	S.B TRADING			30-07-20	20-12-19	30-12-19	11,20,557.05	28-11-20
1002000021	FB Plates&Sheets	OTI	2	3	2	1)JINDAL STAINLES 2)STEEL AUTHORITY	1	1)	YES	7200011163	JINDAL STAINLESS (HISAR) LIMITED			30-07-20	19-04-20	11-05-20	5,51,55,031.00	26-11-20
1002000021	FB Plates&Sheets	OTI	2	3	2	1)STEEL AUTHORITY 2)JINDAL STAINLES	1	1)	YES	7200011166	STEEL AUTHORITY OF INDIA LTD			31-07-20	19-04-20	11-05-20	4,87,17,911.97	29-10-20
4101900046	PC Fittings	OTI	2	7	5	1)BHARAT FORGE LI 2)IBF S.P.A. 3)SHANGHAI CHANGQ 4)M.E.G.A. S.P.A. 5)	1	1)DEE DEVELOPM ENT	YES	7200011167	BHARAT FORGE LIMITED			31-07-20	24-10-19	15-11-19	2,84,53,095.00	01-02-21
2661900193	FB M&S Spares Cap	OTI	2	1	1	1)BBS BUSINESS SO	0		YES	7200011168	BBS BUSINESS SOLUTIONS			31-07-20	12-06-19	26-06-19	1,10,000.00	06-11-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schlded Date of Compl. of supplies
2661900193	FB M&S Spares Cap	OTI	2	1	1	1)JR COMMUNICATIO	0		YES	7200011169	JR COMMUNICATIONS & POWER CONTROLS			31-07-20	12-06-19	26-06-19	2,48,320.00	25-09-20
2661900193	FB M&S Spares Cap	OTI	2	1	1	1)SJS POWER CONTR	0		YES	7200011170	SJS POWER CONTROLS PVT.LTD.			31-07-20	12-06-19	26-06-19	62,332.00	29-09-20
CORP MOU	FB Cons-Non PRDN	PTI	2	1	1	1)Faiz Art Collec	0		YES	7300001070	Faiz Art Collection	MOU	MOU	07-07-20	12-06-19	26-06-19	3,20,528.44	05-08-20
NA	FB Pipes	SSO								7400018529	BHEL IVP GWL			03-07-20			12,03,178.80	02-08-20
		SSO	1	1	1	1)HEAVY PLATES &	0		YES	7400018530	HEAVY PLATES & VESSELS PLANT - VIZA			03-07-20	12-06-19	26-06-19	6,21,657.16	24-08-20
		SSO								7400018531	CENTRALIZED STAMPING & FABRICATION			04-07-20			2,16,36,000.00	05-12-20
SISTERUNIT	FB Rounds	SSO	2	1	1	1)CENTRAL FOUNDRY	0		YES	7400018532	CENTRAL FOUNDRY FORGE PLANT			04-07-20	12-06-19	26-06-19	50,08,000.00	04-11-20
		SSO								7400018533	BHEL IVP GWL			13-07-20			29,76,200.00	12-08-20
		SSO								7400018534	BHEL IVP GWL			13-07-20			29,76,200.00	12-08-20
		SSO								7400018535	BHEL IVP GWL			13-07-20			2,32,100.00	12-08-20
		SSO								7400018536	BHEL IVP GWL			14-07-20			18,45,000.00	13-08-20
		SSO								7400018540	BHEL IVP GWL			20-07-20			3,33,600.00	30-12-20
		SSO								7400018541	BHEL IVP GWL			21-07-20			18,45,000.00	20-08-20
RCSOF82002	SUBDELY - OFE	SSO	2	0	0		0		YES	7400018542	ELECTRIC & PHOTOVOLTAIC DIVISION			24-07-20	12-06-19	26-06-19	10,15,188.00	13-11-20
		SSO								7400018545	BHEL IVP GWL			29-07-20			23,90,200.00	28-08-20
		SSO								7400018546	BHEL IVP GWL			30-07-20			19,235.70	29-08-20
		SSO								7400018547	BHEL IVP GWL			30-07-20			53,960.20	29-08-20
		SSO								7400018548	BHEL IVP GWL			31-07-20			2,47,800.00	30-08-20
		SSO								7400018549	BHEL IVP GWL			31-07-20			6,39,700.00	30-08-20
		SSO								7400018550	BHEL IVP GWL			31-07-20			15,81,115.10	30-08-20
		SSO								7400018551	BHEL IVP GWL			31-07-20			9,29,055.30	30-08-20
		SSO								7400018552	BHEL IVP GWL			31-07-20			17,06,572.00	30-08-20
2662000045	FB M&S Spares Cap	STM	1	1	0		0		YES	7600002102	CB&i COJAFEX B.V,	OEM	Spares from OEM	11-07-20	20-02-20	25-02-20	42,56,958.57	31-10-20
		STM								7600002103	CURTISS-WRIGHT (STRACK)			14-07-20	20-06-19	26-07-19	3,09,39,938.64	26-01-21
1801900536	FB Sub-Dely(Mech).	LTM	2	2	2	1)KSB SE & Co. KG 2)TORISHIMA PUMP	0		YES	7700004805	TORISHIMA PUMP MFG CO.LTD			01-07-20	07-06-19	18-06-19	4,85,315.98	02-07-21
1802000152	FB Sub-Dely(Mech).	LTM	2	4	2	1)TS VERBINDUNGST 2)	1	1)	YES	7700004806	TS VERBINDUNGSTEILE GmbH			02-07-20	28-02-20	13-03-20	1,84,98,421.41	07-02-21
1502000006	FB Tubes	LTM	2	2	2	1)CHANGZHOU CHANG 2)SHENGTAI NEW MA	0		YES	7700004808	CHANGZHOU CHANGBAO PRECISION &			18-07-20	18-01-20	07-02-20	1,16,35,644.12	18-12-20
2611900072	FB Weld.Consumable	OTM	2	1	1	1)VOESTALPINE BOH	0		YES	7800000574	VOESTALPINE BOHLER WELDING BELGIUM			07-07-20	27-12-19	07-01-20	50,46,939.60	13-10-20
1002000012	FB Plates&Sheets	OTM	2	4	2	1)SIJ ACRONI.D.O. 2)SALZGITTER MAN	2	1)INDUSTEE L BELGI 2)	YES	7800000575	SIJ ACRONI.D.O.O,			15-07-20	26-02-20	18-03-20	1,69,70,783.29	15-01-21
6300071177	Casting repair	SSS	1	1	1	1)GEERTHANA ENGIN	0		YES	8100067494	GEERTHANA ENGINEERING WORKS			03-07-20			320.00	03-08-20
6300071178	Casting repair	SSS	1	0	0		0		YES	8100067495	GEERTHANA ENGINEERING WORKS			03-07-20			820.00	03-08-20
VOFST1946	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067497	TRIBOLOGY INDIA LIMITED			04-07-20			6,906.18	18-08-20
VOFST1946	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067498	TRIBOLOGY INDIA LIMITED			08-07-20			18,930.00	22-08-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
ENVSV1984	SUBCONTRACT - SVSRV	SSS	1	1	0		0		YES	8100067499	FINLAY CNC CENTRE			10-07-20	07-07-20	09-07-20	13,600.00	24-08-20
VOFST1946	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067500	TRIBOLOGY INDIA LIMITED			15-07-20			26,739.32	29-08-20
ENVTA2000	SUBCONTRACT - WLG	SSS	1	1	0		0		YES	8100067501	AMBIKA INDUSTRIES			16-07-20	16-07-20	16-07-20	5,400.00	31-08-20
ENVTA2000	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067502	AMBIKA INDUSTRIES			16-07-20	16-07-20	16-07-20	29,812.00	30-08-20
ENVTA1998	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067503	K.R.MURTHE WELDING WORKS,			16-07-20	16-07-20	16-07-20	42,550.00	30-08-20
ENVTA1995	SUBCONTRACT - TOA	SSS	1	1	0		0		YES	8100067504	SELVAMATHA ENGINEERING WORKS			17-07-20	14-07-20	15-07-20	14,000.00	31-08-20
VOFST1946	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067505	TRIBOLOGY INDIA LIMITED			21-07-20			97,683.88	04-09-20
ENVFH1997	SUBCONTRACT - FH	SSS	1	1	0		0		YES	8100067506	K.R.TRANS ENERGY PRIVATE LIMITED			23-07-20	16-07-20	20-07-20	49,460.00	07-09-20
VOFST1946	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067507	TRIBOLOGY INDIA LIMITED			28-07-20	04-08-20	04-08-20	25,670.80	11-09-20
VOFST1946	SUBCONTRACT - OFE	SSS	1	1	0		0		YES	8100067508	TRIBOLOGY INDIA LIMITED			28-07-20			2,655.60	11-09-20
ENVSV2006	SUBCONTRACT - SVSRV	SSS	1	1	0		0		YES	8100067509	DHANALAKSHMI ENGG WORKS			28-07-20	24-07-20	28-07-20	4,394.00	11-09-20
ENVS1602	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200513223	ACCURAATE ENGINEERING WORKS			01-07-20	30-05-19	05-06-19	79,920.00	29-09-20
ENVHM1979	SUBCONTRACT - HM	SSL	1	4	0		0		YES	8200513224	JAGANNATHAN ENGINEERING WORKS			01-07-20	26-06-20	30-06-20	28,000.00	31-08-20
FA-VOF1471	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513228	THIRUMAGAL INDUSTRIES			01-07-20			94,800.00	15-08-20
VSVFA1571	SUBCONTRACT - SVSRV	SSL	1	5	0		0		YES	8200513231	D.R.MACHINE WORKS			01-07-20	22-04-19	10-05-19	9,600.00	17-08-20
FAVSV1799	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513233	D.R.MACHINE WORKS			01-07-20	12-11-19	27-11-19	12,300.00	17-08-20
FAVSV1798	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513234	D.R.MACHINE WORKS			01-07-20	12-11-19	27-11-19	25,178.00	17-08-20
VSVFA1559	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513235	D.R.MACHINE WORKS			01-07-20	20-04-19	10-05-19	25,236.00	17-08-20
FA-VOF1392	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513236	VALVE TECH ENGINEERING			01-07-20			97,200.00	15-08-20
FA-VOF1393	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513238	VALVE TECH ENGINEERING			01-07-20	04-08-20	04-08-20	1,26,000.00	17-08-20
FA-VOF1393	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513239	VALVE TECH ENGINEERING			01-07-20	04-08-20	04-08-20	1,26,000.00	15-08-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513240	FINLAY CNC CENTRE			01-07-20			3,000.00	15-08-20
ENVOF1862	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200513241	FLEXIBLE MACHINING CENTRE PVT LTD.			01-07-20			8,480.00	01-09-20
ENVOF1848	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513242	FINLAY CNC CENTRE			01-07-20			72,900.00	15-08-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513243	SHARP ENGINEERING WORKS			01-07-20			15,892.00	15-08-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513244	UNITEK NITRIDING			01-07-20			12,123.72	20-08-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513245	UNITEK NITRIDING			01-07-20			5,943.00	20-08-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513246	UNITEK NITRIDING			01-07-20			9,508.80	20-08-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
ENVHM1980	SUBCONTRACT - HM	SSL	1	5	0		0		YES	8200513248	RASAB ENGINEERING WORKS			02-07-20	26-06-20	30-06-20	12,000.00	18-08-20
SB-RS-112	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200513253	BHARAKATH METAL BUILDERS			02-07-20	26-06-20	30-06-20	35,079.20	30-09-20
SB-RS-112	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200513254	BHARAKATH METAL BUILDERS			02-07-20	26-06-20	30-06-20	55,104.00	30-09-20
ENVOF1861	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200513257	HITEK CONTROL ELEMENTS PVT. LTD.,			02-07-20			33,600.00	07-09-20
FAVOF1702	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513258	FINLAY CNC CENTRE			02-07-20			16,822.00	16-08-20
FAVSV1799	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513259	D.R.MACHINE WORKS			02-07-20	12-11-19	27-11-19	39,000.00	17-08-20
FAVSV1799	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513260	D.R.MACHINE WORKS			02-07-20	12-11-19	27-11-19	8,580.00	17-08-20
VSVFA1559	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513261	D.R.MACHINE WORKS			02-07-20	20-04-19	10-05-19	10,000.00	17-08-20
FA-VOF1393	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513270	HITEK CONTROL ELEMENTS PVT. LTD.,			03-07-20	04-08-20	04-08-20	36,000.00	17-08-20
ENVOF1861	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200513271	HITEK CONTROL ELEMENTS PVT. LTD.,			03-07-20			33,600.00	01-09-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513272	SHARP ENGINEERING WORKS			03-07-20			3,288.00	17-08-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513273	UNITEK NITRIDING			03-07-20			3,122.00	21-08-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513274	UNITEK NITRIDING			03-07-20			13,588.40	21-08-20
FAVOF1923	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513275	GEERTHANA ENGINEERING WORKS			03-07-20			72,000.00	23-08-20
FAVOF1702	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513276	GEERTHANA ENGINEERING WORKS			03-07-20			828.00	17-08-20
FAVFH1581	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200513277	NAGABUSHANAM ASSOCIATES			03-07-20			74,480.00	17-08-20
FAVOF1686	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200513278	FINLAY CNC CENTRE			03-07-20			25,300.00	17-08-20
FAVOF1693	SUBCONTRACT - OFE	SSL	1	9	0		0		YES	8200513279	FINLAY CNC CENTRE			03-07-20			12,572.00	17-08-20
FAVOF1702	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513280	NAGABUSHANAM ASSOCIATES			03-07-20			2,744.00	17-08-20
FAVFH1581	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200513281	VANGUARD INDUSTRIES			03-07-20			1,30,700.00	17-08-20
FAVOF1702	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513282	NAGABUSNAM HYDRAULICS &M/C WOR			03-07-20			49,500.00	17-08-20
FA:NIT1959	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513285	UNITEK NITRIDING			04-07-20	16-05-20	30-05-20	9,055.20	20-08-20
FAVTA1900	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200513290	R.K METAL INDUSTRIES			04-07-20	01-02-20	04-02-20	8,245.88	22-08-20
FA:NIT1959	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513291	UNITEK NITRIDING			04-07-20	16-05-20	30-05-20	9,431.80	20-08-20
FA-VOF1392	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513292	JAI VALVES CENTRE			04-07-20			1,21,000.00	02-09-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513293	UNITEK NITRIDING			04-07-20			44,688.00	20-08-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513294	UNITEK NITRIDING			04-07-20			46,611.60	20-08-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
FA-VOF1392	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513295	JAI VALVES CENTRE			04-07-20			97,200.00	18-08-20
FAVFH1898	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200513304	VANGUARD INDUSTRIES			04-07-20	31-01-20	04-02-20	3,07,052.00	18-08-20
FAVFH1898	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200513305	VANGUARD INDUSTRIES			04-07-20	31-01-20	04-02-20	2,79,676.00	18-08-20
FAVFH1780	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200513306	VANGUARD INDUSTRIES			04-07-20	22-11-19	02-12-19	65,928.00	18-08-20
SB-RS-111	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513307	UMA FABRICATORS			04-07-20	22-11-19	02-12-19	68,474.04	03-10-20
FAVFH1495	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200513308	VANGUARD INDUSTRIES			04-07-20	20-09-19	27-09-19	47,996.00	18-08-20
SB-RS-109	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513309	BHARAKATH METAL BUILDERS			06-07-20	20-09-19	27-09-19	88,950.00	04-10-20
SB-RS-109	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513310	BHARAKATH METAL BUILDERS			06-07-20	20-09-19	27-09-19	35,580.00	05-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513311	SREE SHAKTHI SWITCHGEAR			06-07-20	28-09-19	12-10-19	3,200.00	05-10-20
SB-FA-116	SUBCONTRACT-SB	SSL	1	13	0		0		YES	8200513313	JENI ENGINEERING			06-07-20	28-02-20	13-03-20	7,920.00	20-08-20
SB-FA-115	SUBCONTRACT-SB	SSL	1	14	0		0		YES	8200513314	ACCURATE INDUSTRIES			06-07-20	31-01-20	11-02-20	5,000.00	20-08-20
SB-FA-115	SUBCONTRACT-SB	SSL	1	14	0		0		YES	8200513316	ACCURATE INDUSTRIES			06-07-20	31-01-20	11-02-20	6,480.00	20-08-20
SB-RS-107	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513317	GENERAL ENGG WORKS			06-07-20	31-01-20	11-02-20	3,200.00	05-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513328	SRI RAJA RAJESWARI ENTERPRISES			06-07-20			2,424.12	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200513329	SRI SAI CMC ENGINEERING INDUSTRIES			06-07-20			19,406.08	03-12-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)ORBIT	0		YES	8200513330	ORBIT			06-07-20			1,06,956.00	03-12-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)DREAMZ INDUSTRY	0		YES	8200513331	DREAMZ INDUSTRY			06-07-20			7,829.56	03-12-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200513332	SUN ENGINEERING (UNIT-II),			06-07-20			67,786.48	03-12-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)ORBIT	0		YES	8200513333	ORBIT			06-07-20			5,862.40	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513334	PIONEER ENGG INDS			06-07-20			27,225.00	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200513335	SRI SAI CMC ENGINEERING INDUSTRIES			06-07-20			630.00	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)ORBIT	0		YES	8200513336	ORBIT			06-07-20			646.00	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513337	SRI RAJA RAJESWARI ENTERPRISES			06-07-20			18,305.36	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200513338	SUN ENGINEERING (UNIT-II),			06-07-20			3,662.46	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200513340	SRI SAI CMC ENGINEERING INDUSTRIES			06-07-20			1,107.77	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200513341	SUN ENGINEERING (UNIT-II),			06-07-20			3,604.68	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513342	SRI RAJA RAJESWARI ENTERPRISES			06-07-20			10,252.90	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200513343	SUN ENGINEERING (UNIT-II),			06-07-20			6,415.75	04-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513344	SRI RAJA RAJESWARI ENTERPRISES			06-07-20			15,007.53	04-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qulafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schlded Date of Compl. of supplies
FA-VOF1471	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513345	THIRUMAGAL INDUSTRIES			06-07-20			1,60,000.00	22-08-20
FAVFH1898	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200513346	NAGABUSNAM HYDRAULICS &M/C WOR			06-07-20	04-08-20	04-08-20	2,52,750.00	20-08-20
FA-VOF1471	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513347	THIRUMAGAL INDUSTRIES			06-07-20			1,50,000.00	22-08-20
FA-VOF1471	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513348	THIRUMAGAL INDUSTRIES			06-07-20			1,50,000.00	22-08-20
FAVFH1898	SUBCONTRACT - FH	SSL	1	10	0		0		YES	8200513349	NAGABUSHANAM ASSOCIATES			06-07-20	04-08-20	04-08-20	2,73,240.00	20-08-20
FAVFH1495	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200513350	NAGABUSHANAM ASSOCIATES			06-07-20	20-09-19	27-09-19	22,820.00	20-08-20
FAVTA1900	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200513354	R.K METAL INDUSTRIES			06-07-20	01-02-20	04-02-20	60,613.12	21-08-20
FAVFH1495	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200513359	PRECIQUAL COMPONENTS P LTD			07-07-20	20-09-19	27-09-19	7,824.00	29-08-20
FAVFH1495	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200513362	PRECIQUAL COMPONENTS P LTD			07-07-20	20-09-19	27-09-19	13,614.00	21-08-20
FAVFH1792	SUBCONTRACT - FH	SSL	1	16	0		0		YES	8200513364	INNOVA AUTOMATION TECHNOLOGIES			07-07-20	06-11-19	13-11-19	36,220.00	21-08-20
VFHFA1460	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200513366	NAGABUSHANAM ASSOCIATES			07-07-20	02-02-19	09-02-19	74,360.00	21-08-20
VFHFA1460	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200513367	NAGABUSNAM HYDRAULICS &M/C WOR			07-07-20	02-02-19	09-02-19	46,904.00	21-08-20
FAVFM1753	SUBCONTRACT - FM	SSL	1	8	0		0		YES	8200513375	ANDAVAR ENGINEERING WORKS			07-07-20	04-08-20	04-08-20	1,39,200.00	21-08-20
FAVFM1879	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200513378	ANDAVAR ENGINEERING WORKS			07-07-20	04-08-20	04-08-20	1,60,000.00	21-08-20
FAVFM1915	SUBCONTRACT - FM	SSL	1	11	0		0		YES	8200513382	ANDAVAR ENGINEERING WORKS			07-07-20			76,176.80	10-09-20
FAVFM1955	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200513385	ANDAVAR ENGINEERING WORKS			07-07-20	04-08-20	04-08-20	53,300.00	31-08-20
FAVFM1955	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200513386	SHARP ENGINEERING WORKS			07-07-20			10,540.80	24-08-20
FAVFM1955	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200513387	ANDAVAR ENGINEERING WORKS			07-07-20			13,314.60	31-08-20
FAVFH1837	SUBCONTRACT - FH	SSL	1	13	0		0		YES	8200513389	ANDAVAR ENGINEERING WORKS			07-07-20	23-12-19	31-12-19	87,000.00	21-08-20
FAVFM1808	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200513393	PUSHPAA ENGINEERING			07-07-20			18,262.00	05-10-20
SB-RS-111	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200513395	UMA FABRICATORS			07-07-20	23-12-19	31-12-19	91,298.72	05-10-20
L1-RC-522	FB AD -Shipping	SSL	1	1	1	1)SREE SIVA SAKTH	0		YES	8200513396	SREE SIVA SAKTHI ENGINEERING WORKS			07-07-20			58,289.43	04-12-20
L1-RC-425	FB AD -Shipping	SSL	1	1	1	1)HITEK HEAVY EQU	0		YES	8200513397	HITEK HEAVY EQUIPMENTS PVT LTD			07-07-20			12,37,279.03	05-10-20
L1-RC-425	FB AD -Shipping	SSL	1	1	1	1)RSK FABRICATORS	0		YES	8200513398	RSK FABRICATORS			07-07-20			12,37,279.03	05-10-20
L1-RC-520	FB AD -Shipping	SSL	1	1	1	1)RSK FABRICATORS	0		YES	8200513399	RSK FABRICATORS			07-07-20			1,61,368.76	05-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
FAVFH1495	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200513402	PRECIQUAL COMPONENTS P LTD			07-07-20	20-09-19	27-09-19	10,350.00	21-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513412	GLOBAL WELD TECHNOLOGY			08-07-20			1,17,600.00	22-08-20
ENVS1831	SUBCONTRACT - SB	SSL	1	5	0		0		YES	8200513413	EMPEROR ENERGY SYSTEMS			08-07-20	17-12-19	24-12-19	9,192.00	06-10-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513414	GLOBAL WELD TECHNOLOGY			08-07-20			1,17,600.00	22-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513415	GLOBAL WELD TECHNOLOGY			08-07-20			1,00,800.00	22-08-20
FA-VOF1392	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513416	HITEK CONTROL ELEMENTS PVT. LTD.,			08-07-20			77,760.00	22-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513418	LOYAL ENGINEERING INDUSTRIES			08-07-20	13-02-20	15-02-20	33,264.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513419	LOYAL ENGINEERING INDUSTRIES			08-07-20	13-02-20	15-02-20	33,264.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513420	LOYAL ENGINEERING INDUSTRIES			08-07-20	04-08-20	04-08-20	33,264.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513421	LOYAL ENGINEERING INDUSTRIES			08-07-20	13-02-20	15-02-20	33,264.00	31-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513422	LOYAL ENGINEERING INDUSTRIES			08-07-20	13-02-20	15-02-20	33,264.00	31-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513423	LOYAL ENGINEERING INDUSTRIES			08-07-20	13-02-20	15-02-20	33,264.00	31-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513424	LOYAL ENGINEERING INDUSTRIES			08-07-20	13-02-20	15-02-20	40,656.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513425	LOYAL ENGINEERING INDUSTRIES			08-07-20	13-02-20	15-02-20	40,656.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513426	LOYAL ENGINEERING INDUSTRIES			08-07-20	13-02-20	15-02-20	16,632.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513427	DHANALAKSHMI ENGG WORKS			08-07-20	13-02-20	15-02-20	30,492.00	22-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513428	DHANALAKSHMI ENGG WORKS			08-07-20	13-02-20	15-02-20	30,492.00	22-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513429	DHANALAKSHMI ENGG WORKS			08-07-20	13-02-20	15-02-20	30,492.00	22-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513430	DHANALAKSHMI ENGG WORKS			08-07-20	13-02-20	15-02-20	49,896.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513431	DHANALAKSHMI ENGG WORKS			08-07-20	13-02-20	15-02-20	8,316.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513432	DHANALAKSHMI ENGG WORKS			08-07-20	13-02-20	15-02-20	24,948.00	24-08-20
ENVTA1918	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513433	DHANALAKSHMI ENGG WORKS			08-07-20	13-02-20	15-02-20	24,948.00	24-08-20
RCVTA1442	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513434	FINLAY CNC CENTRE			08-07-20	11-01-19	22-01-19	5,252.00	22-08-20
RCVTA1520	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200513435	FINLAY CNC CENTRE			08-07-20	26-02-19	07-03-19	6,820.00	22-08-20
RCVTA1387	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200513436	FINLAY CNC CENTRE			08-07-20	19-12-18	26-12-18	35,104.00	22-08-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
RCVTA1526	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200513437	DHANALAKSHMI ENGG WORKS			08-07-20	04-03-19	09-03-19	72,216.00	22-08-20
RCVTA1526	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200513438	J.J.ENGINEERING WORKS			08-07-20	04-03-19	09-03-19	20,580.00	22-08-20
RCVTA1522	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200513440	SAKTHI MURUGAN HIGH TECK			08-07-20	28-02-19	07-03-19	22,440.00	22-08-20
RCVTA1349	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200513441	D.R.MACHINE WORKS			08-07-20	05-12-18	15-12-18	18,636.00	22-08-20
RCVTA1349	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200513442	LOYAL ENGINEERING INDUSTRIES			08-07-20	05-12-18	15-12-18	18,652.00	22-08-20
FAVTA1950	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200513443	LOYAL ENGINEERING INDUSTRIES			08-07-20	08-06-20	15-06-20	30,926.00	24-08-20
RCVTA1455	SUBCONTRACT - TOA	SSL	1	7	0		0		YES	8200513444	J.J.ENGINEERING WORKS			08-07-20	23-01-19	30-01-19	42,020.00	22-08-20
RCVTA1350	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513445	J.J.ENGINEERING WORKS			08-07-20	07-12-18	17-12-18	4,964.00	22-08-20
FAVOF1589	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513451	SRI SASTHA ENGG WORKS			09-07-20			33,600.00	23-08-20
FAVOF1589	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513453	S.M.ENGINEERING WORKS'			09-07-20			33,600.00	23-08-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513455	FINLAY CNC CENTRE			09-07-20			78,000.00	23-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513456	SRI SASTHA ENGG WORKS			09-07-20			1,17,600.00	23-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513457	SRI SASTHA ENGG WORKS			09-07-20			1,17,600.00	23-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513458	SRI SASTHA ENGG WORKS			09-07-20			1,00,800.00	23-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513459	S.M.ENGINEERING WORKS'			09-07-20			84,000.00	23-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513460	S.M.ENGINEERING WORKS'			09-07-20			84,000.00	27-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513461	S.M.ENGINEERING WORKS'			09-07-20			84,000.00	27-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513462	S.M.ENGINEERING WORKS'			09-07-20			84,000.00	23-08-20
ENVOF1821	SUBCONTRACT - OFE	SSL	1	7	0		0		YES	8200513465	K.R.MURTHE WELDING WORKS,			09-07-20			23,560.00	08-10-20
ENVOF1899	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513466	FLEXIBLE MACHINING CENTRE PVT LTD.			09-07-20			35,850.00	23-08-20
RCVTA1387	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200513467	FINLAY CNC CENTRE			09-07-20	19-12-18	26-12-18	16,146.00	23-08-20
L1-RC-770	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513478	SRI RAJA RAJESWARI ENTERPRISES			09-07-20			2,20,360.43	07-10-20
L1-RC-770	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513479	SRI RAJA RAJESWARI ENTERPRISES			09-07-20			2,20,772.34	07-10-20
L1-RC-770	FB AD -Shipping	SSL	1	1	1	1)RSK FABRICATORS	0		YES	8200513480	RSK FABRICATORS			09-07-20			97,651.41	07-10-20
L1-RC-770	FB AD -Shipping	SSL	1	1	1	1)RSK FABRICATORS	0		YES	8200513481	RSK FABRICATORS			09-07-20			99,022.32	07-10-20
RCVTA1387	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200513482	FINLAY CNC CENTRE			09-07-20	19-12-18	26-12-18	11,692.00	23-08-20
RCVTA1387	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200513484	FINLAY CNC CENTRE			09-07-20	19-12-18	26-12-18	15,031.00	23-08-20
VHPFA1554	SUBCONTRACT - HPLP	SSL	1	1	0		0		YES	8200513485	BEST HEAT TREATMENT SERVICES			09-07-20	27-03-19	08-04-19	14,256.00	24-08-20
RCVTA1387	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200513486	FINLAY CNC CENTRE			09-07-20	19-12-18	26-12-18	31,791.00	23-08-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
RCVTA1387	SUBCONTRACT - TOA	SSL	1	12	0		0		YES	8200513487	FINLAY CNC CENTRE			09-07-20	19-12-18	26-12-18	37,600.00	23-08-20
L1-RC-698	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513488	SREE JAYADURGA INDUSTRIES			09-07-20			70,857.38	07-10-20
L1-RC-698	FB AD -Shipping	SSL	1	1	1	1)VENGATA ENGINEE	0		YES	8200513489	VENGATA ENGINEERINGS			09-07-20			25,274.83	07-10-20
L1-RC-698	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513490	SREE JAYADURGA INDUSTRIES			09-07-20			23,535.96	07-10-20
L1-RC-698	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513491	SREE JAYADURGA INDUSTRIES			09-07-20			15,337.25	07-10-20
L1-RC-698	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513493	SREE JAYADURGA INDUSTRIES			09-07-20			42,275.33	07-10-20
L1-RC-698	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513494	SREE JAYADURGA INDUSTRIES			09-07-20			69,296.41	07-10-20
L1-RC-698	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513495	SREE JAYADURGA INDUSTRIES			09-07-20			42,348.40	07-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513498	SREE JAYADURGA INDUSTRIES			09-07-20			3,015.46	07-10-20
L1-RC-698	FB AD -Shipping	SSL	1	1	1	1)R.S.INDUSTRIES	0		YES	8200513499	R.S.INDUSTRIES			09-07-20			1,43,885.32	07-10-20
L1-RC-517	FB AD -Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200513500	SRI SAI CMC ENGINEERING INDUSTRIES			09-07-20			274.50	07-10-20
L1-RC-517	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513501	SRI RAJA RAJESWARI ENTERPRISES			09-07-20			1,376.00	07-10-20
L1-RC-692	FB AD -Shipping	SSL	1	1	1	1)SUN ENGINEERING	0		YES	8200513502	SUN ENGINEERING (UNIT-II),			09-07-20			2,912.38	07-10-20
FAVFH1581	SUBCONTRACT - FH	SSL	1	11	0		0		YES	8200513504	ASTRAS ENGINEERING WORKS,			10-07-20	13-05-19	23-05-19	62,720.00	24-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513506	GEERTHANA ENGINEERING WORKS			10-07-20			84,000.00	06-09-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513507	GEERTHANA ENGINEERING WORKS			10-07-20			84,000.00	24-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513508	GEERTHANA ENGINEERING WORKS			10-07-20			84,000.00	24-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513509	GEERTHANA ENGINEERING WORKS			10-07-20			84,000.00	24-08-20
FAVOF1589	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513510	GEERTHANA ENGINEERING WORKS			10-07-20			62,160.00	06-09-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513511	A V M ENGINEERING			10-07-20			84,000.00	30-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513512	A V M ENGINEERING			10-07-20			84,000.00	30-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513513	A V M ENGINEERING			10-07-20			84,000.00	24-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513514	A V M ENGINEERING			10-07-20			84,000.00	24-08-20
VSVFA1559	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513515	A V M ENGINEERING			10-07-20	20-04-19	10-05-19	26,810.00	24-08-20
VSVFA1559	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513516	A V M ENGINEERING			10-07-20	20-04-19	10-05-19	22,550.00	24-08-20
VSVFA1559	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513517	A V M ENGINEERING			10-07-20	20-04-19	10-05-19	29,200.00	24-08-20
VSVFA1559	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513518	A V M ENGINEERING			10-07-20	20-04-19	10-05-19	29,200.00	24-08-20

Tender No	ITEM / Nature of Work	Mode of tender enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tender	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
VSVFA1559	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513519	A V M ENGINEERING			10-07-20	20-04-19	10-05-19	29,200.00	24-08-20
VSVFA1559	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513520	A V M ENGINEERING			10-07-20	20-04-19	10-05-19	29,200.00	24-08-20
FAVFH1837	SUBCONTRACT - FH	SSL	1	13	0		0		YES	8200513521	GEERTHANA ENGINEERING WORKS			11-07-20	23-12-19	31-12-19	1,54,000.00	25-08-20
ENVSB1903	SUBCONTRACT - SB	SSL	1	5	0		0		YES	8200513523	EMPEROR ENGG WORKS,			11-07-20	04-02-20	10-02-20	8,320.00	09-10-20
FA-VOF1471	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513524	JAI VALVES CENTRE			11-07-20			80,000.00	28-08-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513525	GEERTHANA ENGINEERING WORKS			11-07-20			3,960.00	28-08-20
VOFST1946	SUBCONTRACT - OFE	SSL	1	1	0		0		YES	8200513526	TRIBOLOGY INDIA LIMITED			11-07-20			884.96	25-08-20
FAVFH1837	SUBCONTRACT - FH	SSL	1	13	0		0		YES	8200513527	JENEFA INDUSTRIES			11-07-20	23-12-19	31-12-19	1,41,400.00	25-08-20
FA-VOF1392	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513528	VALVE TECH ENGINEERING			11-07-20			1,32,800.00	09-09-20
FA-VOF1393	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513529	JAI VALVES CENTRE			11-07-20	04-08-20	04-08-20	1,26,000.00	25-08-20
FA-VOF1393	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513530	JAI VALVES CENTRE			11-07-20	04-08-20	04-08-20	1,08,000.00	25-08-20
FA-VOF1392	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513531	JAI VALVES CENTRE			11-07-20			97,200.00	25-08-20
FA-VOF1392	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513532	VALVE TECH ENGINEERING			11-07-20			68,040.00	25-08-20
ENVOF1899	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513533	JAI VALVES CENTRE			11-07-20			12,400.00	25-08-20
FAVOF1589	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513534	GEERTHANA ENGINEERING WORKS			11-07-20			50,960.00	25-08-20
FA-VOF1490	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513535	FINLAY CNC CENTRE			11-07-20	04-08-20	04-08-20	1,39,800.00	09-09-20
FA-VOF1392	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513536	HITEK CONTROL ELEMENTS PVT. LTD.,			11-07-20			97,200.00	25-08-20
FA-VOF1490	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513537	FINLAY CNC CENTRE			11-07-20	04-08-20	04-08-20	1,02,520.00	09-09-20
FA-VOF1490	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513538	FINLAY CNC CENTRE			11-07-20			55,040.00	09-09-20
L1-RC-517	FB AD -Shipping	SSL	1	1	1	1)KUMSHIV INDUSTR	0		YES	8200513542	KUMSHIV INDUSTRIES			11-07-20			1,22,618.16	08-12-20
L1-RC-770	FB AD -Shipping	SSL	1	1	1	1)RSK FABRICATORS	0		YES	8200513543	RSK FABRICATORS			11-07-20			156.82	09-10-20
L1-RC-610	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513546	SREE JAYADURGA INDUSTRIES			11-07-20			3,424.16	09-10-20
L1-RC-610	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513547	SREE JAYADURGA INDUSTRIES			11-07-20			10,167.61	09-10-20
L1-RC-610	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513548	SRI RAJA RAJESWARI ENTERPRISES			11-07-20			1,08,986.00	09-10-20
L1-RC-692	FB AD -Shipping	SSL	1	1	1	1)SREE JAYADURGA	0		YES	8200513549	SREE JAYADURGA INDUSTRIES			11-07-20			39,232.48	09-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)OPAL METALLICS	0		YES	8200513552	OPAL METALLICS			11-07-20			274.43	09-10-20
L1-RC-399	FB AD -Shipping	SSL	1	1	1	1)SUBAH INDUSTRIE	0		YES	8200513553	SUBAH INDUSTRIES			11-07-20			334.54	08-12-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200513554	SRI SAI CMC ENGINEERING INDUSTRIES			11-07-20			4,963.86	09-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)AANBAR INDUSTRI	0		YES	8200513555	AANBAR INDUSTRIES,			11-07-20			3,14,597.66	09-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdlde Date of Compl. of supplies
L1-RC-520	FB AD -Shipping	SSL	1	1	1	1)SUCCESS ENGINEE	0		YES	8200513556	SUCCESS ENGINEERING INDUSTRIES			11-07-20			30,494.75	08-12-20
ENVTA1988	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513559	PC JAQDHARA ENGG. WORKS			11-07-20	06-07-20	09-07-20	75,898.00	25-08-20
ENVTA1988	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513560	PC JAQDHARA ENGG. WORKS			11-07-20	06-07-20	09-07-20	75,898.00	25-08-20
ENVTA1988	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513561	PC JAQDHARA ENGG. WORKS			11-07-20	06-07-20	09-07-20	75,898.00	25-08-20
ENVTA1987	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513562	HYPER ARTHO INDUSTRIES			11-07-20	06-07-20	09-07-20	42,500.00	25-08-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513563	UNITEK NITRIDING			13-07-20			21,728.00	31-08-20
SB-RS-111	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200513565	UMA FABRICATORS			13-07-20	06-07-20	09-07-20	68,474.04	12-10-20
SB-RS-111	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200513566	UMA FABRICATORS			13-07-20	06-07-20	09-07-20	91,298.72	12-10-20
ENVTA1986	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513567	BLUE MOUNT MACHINE WORKS			13-07-20	06-07-20	10-07-20	47,000.00	27-08-20
ENVTA1986	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513568	PC JAQDHARA ENGG. WORKS			13-07-20	06-07-20	10-07-20	51,600.00	27-08-20
ENVSB1982	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200513572	SRI LAKSHIMI ENGINEERING WORKS			14-07-20	06-07-20	11-07-20	7,200.00	28-08-20
FA:NIT1959	SUBCONTRACT - TOA	SSL	1	3	0		0		YES	8200513573	UNITEK NITRIDING			14-07-20	16-05-20	30-05-20	9,686.60	31-08-20
FAVFH1834	SUBCONTRACT - FH	SSL	1	19	0		0		YES	8200513574	PRODIGY ENGINEERING ENTERPRISES			14-07-20	20-12-19	23-12-19	24,282.40	28-08-20
ENVTA1986	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513576	JOSHUA ENGINEERING WORKS			14-07-20	06-07-20	10-07-20	24,600.00	28-08-20
ENVTA1986	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513577	JOSHUA ENGINEERING WORKS			14-07-20	06-07-20	10-07-20	24,600.00	28-08-20
ENVTA1986	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513578	JOSHUA ENGINEERING WORKS			14-07-20	06-07-20	10-07-20	26,000.00	29-08-20
ENVTA1986	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513579	JOSHUA ENGINEERING WORKS			14-07-20	06-07-20	10-07-20	32,800.00	28-08-20
FAVFM1879	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200513580	ASTRAS ENGINEERING WORKS,			14-07-20	20-01-20	27-01-20	75,000.00	28-08-20
FAVFM1879	SUBCONTRACT - FM	SSL	1	9	0		0		YES	8200513581	ASTRAS ENGINEERING WORKS,			14-07-20	20-01-20	27-01-20	1,70,000.00	28-08-20
ENVTA1985	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513583	PC JAQDHARA ENGG. WORKS			14-07-20	07-07-20	11-07-20	5,590.00	28-08-20
ENVTA1985	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513584	ASTRAS ENGINEERING WORKS,			14-07-20	07-07-20	11-07-20	2,700.00	28-08-20
ENVTA1985	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513587	WISDOM ENTERPRISES			14-07-20	07-07-20	11-07-20	83,600.00	28-08-20
ENVTA1985	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513588	J.J.ENGINEERING WORKS			14-07-20	07-07-20	11-07-20	10,560.00	28-08-20
ENVHP1993	SUBCONTRACT - HPLP	SSL	1	1	0		0		YES	8200513589	BEST HEAT TREATMENT SERVICES			15-07-20	09-07-20	14-07-20	8,424.00	29-08-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)SRI SAI CMC ENG	0		YES	8200513605	SRI SAI CMC ENGINEERING INDUSTRIES			15-07-20			4,800.00	13-10-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
FAVFM1943	SUBCONTRACT - FM	SSL	1	12	0		0		YES	8200513612	WELDTECH GLOBAL SURFACING (P) LTD.			15-07-20	14-03-20	20-03-20	43,380.00	29-08-20
ENVOF1754	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200513615	ORIENTAL PLANTS&EQUIPMENTS(P)LTD			16-07-20	04-08-20	04-08-20	2,10,000.00	14-09-20
L1-RC-399	FB AD -Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200513616	PREETHI ENGG ENTERPRISES			16-07-20			1,28,803.47	14-10-20
FAVSV1798	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513621	D.R.MACHINE WORKS			16-07-20	12-11-19	27-11-19	10,196.00	31-08-20
VSVFA1942	SUBCONTRACT - SVSRV	SSL	1	5	0		0		YES	8200513623	D.R.MACHINE WORKS			16-07-20	11-06-20	26-06-20	16,860.00	31-08-20
FAVOF1702	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513625	NAGABUSNAM HYDRAULICS &M/C WOR			17-07-20			26,400.00	31-08-20
ENVS81990	SUBCONTRACT- SB	SSL	1	3	0		0		YES	8200513627	DJP INDUSTRIES			17-07-20	09-07-20	15-07-20	74,140.00	15-10-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513632	NAGABUSHANAM ASSOCIATES			17-07-20			10,780.00	31-08-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513633	UNITEK NITRIDING			17-07-20	04-08-20	04-08-20	38,864.00	03-09-20
FAVOF1912	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513634	K.R.TRANS ENERGY PRIVATE LIMITED			17-07-20			1,09,512.00	15-09-20
FAVOF1912	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513635	K.R.TRANS ENERGY PRIVATE LIMITED			17-07-20			1,09,200.00	15-09-20
FAVOF1912	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513636	K.R.TRANS ENERGY PRIVATE LIMITED			17-07-20			45,000.00	15-09-20
FAVOF1912	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513637	K.R.TRANS ENERGY PRIVATE LIMITED			17-07-20			13,320.00	15-09-20
RCVTA1349	SUBCONTRACT - TOA	SSL	1	6	0		0		YES	8200513640	LOYAL ENGINEERING INDUSTRIES			17-07-20	05-12-18	15-12-18	4,192.00	31-08-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513646	SRI SASTHA ENGG WORKS			18-07-20			1,17,304.00	01-09-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513647	S.M.ENGINEERING WORKS'			18-07-20			1,19,196.00	01-09-20
FAVOF1589	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513649	SRI SASTHA ENGG WORKS			18-07-20			3,960.00	01-09-20
FAVFH1561	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200513650	SRI RAJESWARI ENGG ENTERPRISES			18-07-20	13-04-19	20-04-19	76,088.00	01-09-20
ENVS81627	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200513651	K.R.MURTHE WELDING WORKS,			18-07-20	30-06-19	09-07-19	3,600.00	16-10-20
ENVTA1989	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513654	WISDOM ENTERPRISES			18-07-20	13-07-20	16-07-20	39,070.00	01-09-20
ENVTA1989	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513655	WELDTECH GLOBAL SURFACING (P) LTD.			18-07-20	13-07-20	16-07-20	22,480.00	01-09-20
ENVTA1989	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513656	PC JAQDHARA ENGG. WORKS			18-07-20	13-07-20	16-07-20	74,740.00	01-09-20
ENVTA1989	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513657	J.J.ENGINEERING WORKS			18-07-20	13-07-20	16-07-20	33,300.00	01-09-20
ENVTA1989	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513658	J.J.ENGINEERING WORKS			18-07-20	13-07-20	16-07-20	44,200.00	01-09-20
ENVTA1994	SUBCONTRACT - TOA	SSL	1	10	0		0		YES	8200513659	BLUE MOUNT MACHINE WORKS			18-07-20	13-07-20	17-07-20	1,38,000.00	01-09-20
FAVTA1900	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200513660	R.K METAL INDUSTRIES			18-07-20			45,885.00	04-09-20
VHPFA1554	SUBCONTRACT - HPLP	SSL	1	1	0		0		YES	8200513661	BEST HEAT TREATMENT SERVICES			20-07-20	27-03-19	08-04-19	12,078.00	03-09-20
VHPFA1419	SUBCONTRACT - HPLP	SSL	1	2	0		0		YES	8200513664	ACCURATE INDUSTRIES			20-07-20	13-03-19	23-03-19	1,400.00	03-09-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
FAVFH1561	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200513665	SRI RAJESWARI ENGG ENTERPRISES			20-07-20	13-04-19	20-04-19	70,284.00	03-09-20
FAVFH1561	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200513666	BHARAKATH METAL BUILDERS			20-07-20	13-04-19	20-04-19	56,700.00	03-09-20
FAVFH1561	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200513667	K.R.MURTHE WELDING WORKS,			20-07-20	13-04-19	20-04-19	81,648.00	03-09-20
VFHFA1460	SUBCONTRACT - FH	SSL	1	17	0		0		YES	8200513668	NAGABUSNAM HYDRAULICS &M/C WOR			20-07-20	02-02-19	09-02-19	21,886.40	03-09-20
ENVSV1983	SUBCONTRACT - SVSRV	SSL	1	2	0		0		YES	8200513672	GEERTHANA ENGINEERING WORKS			20-07-20	04-07-20	13-07-20	2,95,000.00	03-09-20
ENVSV1983	SUBCONTRACT - SVSRV	SSL	1	2	0		0		YES	8200513673	GEERTHANA ENGINEERING WORKS			20-07-20	04-07-20	13-07-20	2,95,000.00	03-09-20
ENVSV1983	SUBCONTRACT - SVSRV	SSL	1	2	0		0		YES	8200513674	GEERTHANA ENGINEERING WORKS			20-07-20	04-07-20	13-07-20	2,36,000.00	03-09-20
ENVSV1983	SUBCONTRACT - SVSRV	SSL	1	2	0		0		YES	8200513676	FINLAY CNC CENTRE			20-07-20	04-07-20	13-07-20	1,36,000.00	03-09-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513685	PIONEER ENGG INDS			21-07-20			3,065.00	19-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513686	PIONEER ENGG INDS			21-07-20			3,065.00	19-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513687	PIONEER ENGG INDS			21-07-20			3,077.26	19-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513688	PIONEER ENGG INDS			21-07-20			3,077.26	19-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513689	PIONEER ENGG INDS			21-07-20			3,077.26	19-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513690	PIONEER ENGG INDS			21-07-20			3,114.04	19-10-20
L1-RC-399	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513691	PIONEER ENGG INDS			21-07-20			2,400.00	19-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513692	PIONEER ENGG INDS			21-07-20			3,114.04	19-10-20
L1-RC-518	FB AD -Shipping	SSL	1	1	1	1)PIONEER ENGG IN	0		YES	8200513693	PIONEER ENGG INDS			21-07-20			3,187.60	19-10-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513697	GEERTHANA ENGINEERING WORKS			21-07-20			1,26,000.00	04-09-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513698	GEERTHANA ENGINEERING WORKS			21-07-20			1,26,000.00	04-09-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513699	S.M.ENGINEERING WORKS'			21-07-20			58,800.00	04-09-20
RCVTA1350	SUBCONTRACT - TOA	SSL	1	9	0		0		YES	8200513700	SELVAMATHA ENGINEERING WORKS			21-07-20	07-12-18	17-12-18	7,260.00	04-09-20
VSVFA1621	SUBCONTRACT - SVSRV	SSL	1	6	0		0		YES	8200513701	SRI KARPAGA VINAYAGA ENGG. WORKS			21-07-20	22-06-19	08-07-19	35,040.00	04-09-20
VSVFA1572	SUBCONTRACT - SVSRV	SSL	1	10	0		0		YES	8200513702	SRI KARPAGA VINAYAGA ENGG. WORKS			21-07-20	24-04-19	13-05-19	576.00	04-09-20
FA-VOF1547	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200513712	KASTHIYAR INDUSTRIES,			22-07-20			93,600.00	05-09-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513713	SRI SASTHA ENGG WORKS			22-07-20			58,800.00	05-09-20
RCVTA1522	SUBCONTRACT - TOA	SSL	1	5	0		0		YES	8200513714	SAKTHI MURUGAN HIGH TECK			22-07-20	28-02-19	07-03-19	7,600.00	05-09-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schlded Date of Compl. of supplies
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513715	GLOBAL WELD TECHNOLOGY			22-07-20			75,600.00	05-09-20
FAVOF1600	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513717	GLOBAL WELD TECHNOLOGY			22-07-20			75,600.00	05-09-20
FAVOF1580	SUBCONTRACT - OFE	SSL	1	6	0		0		YES	8200513719	THIRUMAGAL INDUSTRIES			22-07-20			1,26,000.00	05-09-20
FA-VOF1547	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200513721	KASTHIYAR INDUSTRIES,			22-07-20			1,56,400.00	05-09-20
ENVSB1992	SUBCONTRACT-SB	SSL	1	3	0		0		YES	8200513727	JENI ENGINEERING			22-07-20	11-07-20	17-07-20	30,600.00	21-09-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513729	SHREYAS FABRICATION PRIVATE LIMITED			22-07-20	28-09-19	12-10-19	12,040.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513730	DJP INDUSTRIES			22-07-20	28-09-19	12-10-19	6,880.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513731	SREE SHAKTHI SWITCHGEAR			22-07-20	28-09-19	12-10-19	12,040.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513732	DJP INDUSTRIES			22-07-20	28-09-19	12-10-19	33,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513733	SREE SHAKTHI SWITCHGEAR			22-07-20	28-09-19	12-10-19	33,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513734	DJP INDUSTRIES			22-07-20	28-09-19	12-10-19	33,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513735	SREE SHAKTHI SWITCHGEAR			22-07-20	28-09-19	12-10-19	33,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513736	SHREYAS FABRICATION PRIVATE LIMITED			22-07-20	28-09-19	12-10-19	41,820.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513737	SREE SHAKTHI SWITCHGEAR			22-07-20	28-09-19	12-10-19	51,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513738	SHREYAS FABRICATION PRIVATE LIMITED			22-07-20	28-09-19	12-10-19	50,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513739	SREE SHAKTHI SWITCHGEAR			22-07-20	28-09-19	12-10-19	50,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513740	DJP INDUSTRIES			22-07-20	28-09-19	12-10-19	21,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513741	SREE SHAKTHI SWITCHGEAR			22-07-20	28-09-19	12-10-19	21,000.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513742	SHREYAS FABRICATION PRIVATE LIMITED			22-07-20	28-09-19	12-10-19	22,040.00	20-10-20
SB-FA-110	SUBCONTRACT-SB	SSL	1	6	0		0		YES	8200513743	SREE SHAKTHI SWITCHGEAR			22-07-20	28-09-19	12-10-19	22,040.00	20-10-20
ENVQN1996	SUBCONTRACT - QCNRV	SSL	1	10	0		0		YES	8200513746	BLUE MOUNT MACHINE WORKS			23-07-20	14-07-20	18-07-20	38,000.00	07-09-20
FAVSV1799	SUBCONTRACT - SVSRV	SSL	1	7	0		0		YES	8200513750	D.R.MACHINE WORKS			23-07-20	12-11-19	27-11-19	9,600.00	05-09-20
ENVOF1576	SUBCONTRACT - OFE	SSL	1	8	0		0		YES	8200513751	JAI VALVES CENTRE			23-07-20	02-05-19	04-05-19	2,87,840.00	07-09-20
SB-RS-109	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513754	EMPEROR ENGG WORKS,			23-07-20	02-05-19	04-05-19	1,93,900.00	21-10-20
SB-RS-109	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513755	K.R.MURTHE WELDING WORKS,			23-07-20	02-05-19	04-05-19	96,950.00	21-10-20
SB-RS-109	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513756	GENERAL ENGG WORKS			23-07-20	02-05-19	04-05-19	96,950.00	21-10-20
SB-RS-109	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513757	K.R.MURTHE WELDING WORKS,			23-07-20	02-05-19	04-05-19	1,55,120.00	21-10-20
SB-RS-108	SUBCONTRACT-SB	SSL	1	0	0		0		YES	8200513758	ORIENT ENGG. WORKS			23-07-20	02-05-19	04-05-19	2,05,790.80	21-10-20
FAVTA1900	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200513760	GLOBE ENTERPRISES			23-07-20	01-02-20	04-02-20	82,018.94	07-09-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualafd After Tech Eval	Whether contract awarded to lowest tende	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publicatio n of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
FAVTA1900	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200513761	GLOBE ENTERPRISES			23-07-20	01-02-20	04-02-20	80,753.48	07-09-20
FAVTA1900	SUBCONTRACT - TOA	SSL	1	4	0		0		YES	8200513762	GLOBE ENTERPRISES			23-07-20	01-02-20	04-02-20	40,056.16	07-09-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513771	SHARP ENGINEERING WORKS			24-07-20			41,100.00	07-09-20
FAVOF1589	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513772	SRI SASTHA ENGG WORKS			24-07-20			55,000.00	07-09-20
ENVFM2001	SUBCONTRACT - FM	SSL	1	5	0		0		YES	8200513788	VANGUARD INDUSTRIES			24-07-20	20-07-20	23-07-20	4,600.00	07-09-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513790	SHARP ENGINEERING WORKS			25-07-20			20,276.00	01-09-20
FAVOF1671	SUBCONTRACT - OFE	SSL	1	11	0		0		YES	8200513791	GEERTHANA ENGINEERING WORKS			25-07-20			15,840.00	08-09-20
FAVOF1702	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513792	GEERTHANA ENGINEERING WORKS			25-07-20			40,467.50	08-09-20
FAVOF1680	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200513793	PREETHI AUTOMATION			25-07-20			1,85,976.00	08-09-20
FAVOF1680	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200513794	PREETHI AUTOMATION			25-07-20			1,85,976.00	08-09-20
FAVOF1680	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200513795	PREETHI AUTOMATION			25-07-20			1,27,206.00	08-09-20
FA:NIT1959	SUBCONTRACT - OFE	SSL	1	3	0		0		YES	8200513797	UNITEK NITRIDING			25-07-20			7,168.00	10-09-20
FAVOF1680	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200513799	PREETHI AUTOMATION			25-07-20			1,37,352.00	08-09-20
FAVOF1680	SUBCONTRACT - OFE	SSL	1	10	0		0		YES	8200513800	PREETHI AUTOMATION			25-07-20			15,540.00	08-09-20
FAVOF1702	SUBCONTRACT - OFE	SSL	1	12	0		0		YES	8200513801	PREETHI AUTOMATION			25-07-20			17,862.00	08-09-20
SB-RS-109	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200513802	K.R.MURTHE WELDING WORKS,			25-07-20	11-07-20	17-07-20	2,78,136.00	26-10-20
SB-RS-113	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200513804	ACCURATE INDUSTRIES			25-07-20	11-07-20	17-07-20	5,980.00	08-09-20
VSVFA1584	SUBCONTRACT - SVSRV	SSL	1	5	0		0		YES	8200513813	SRI IYYAPPAN INDUSTRIES,			27-07-20	16-05-19	31-05-19	19,360.00	10-09-20
SB-RS-108	SUBCONTRACT- SB	SSL	1	0	0		0		YES	8200513814	ORIENT ENGG. WORKS			27-07-20	16-05-19	31-05-19	4,09,790.32	26-10-20
ENVSB1857	SUBCONTRACT- SB	SSL	1	6	0		0		YES	8200513817	FINLAY CNC CENTRE			27-07-20	01-01-20	08-01-20	2,400.00	10-09-20
VSVFA1584	SUBCONTRACT - SVSRV	SSL	1	5	0		0		YES	8200513818	KAVI ENGINEERING WORKS,			27-07-20	16-05-19	31-05-19	1,802.00	25-09-20
VSVFA1583	SUBCONTRACT - SVSRV	SSL	1	3	0		0		YES	8200513820	KAVI ENGINEERING WORKS,			27-07-20	14-05-19	31-05-19	40,020.00	25-09-20
VSVFA1583	SUBCONTRACT - SVSRV	SSL	1	3	0		0		YES	8200513821	KAVI ENGINEERING WORKS,			27-07-20	14-05-19	31-05-19	97,380.00	25-09-20
VSVFA1584	SUBCONTRACT - SVSRV	SSL	1	5	0		0		YES	8200513822	KAVI ENGINEERING WORKS,			27-07-20	16-05-19	31-05-19	9,720.00	25-09-20
FA-VOF1490	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513827	FINLAY CNC CENTRE			28-07-20			1,32,000.00	26-09-20
FA-VOF1490	SUBCONTRACT - OFE	SSL	1	5	0		0		YES	8200513828	FINLAY CNC CENTRE			28-07-20			1,05,600.00	26-09-20
FA:NIT1959	SUBCONTRACT - QCNRV	SSL	1	3	0		0		YES	8200513829	UNITEK NITRIDING			28-07-20	16-05-20	30-05-20	12,570.60	11-09-20
L1-RC-692	FB AD -Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200513838	PREETHI ENGG ENTERPRISES			30-07-20			6,04,214.02	29-08-20
L1-RC-692	FB AD -Shipping	SSL	1	1	1	1)PREETHI ENGG EN	0		YES	8200513839	PREETHI ENGG ENTERPRISES			30-07-20			6,04,214.02	29-08-20

Tender No	ITEM / Nature of Work	Mode of tndr enqry	Type of Bidding Single / Two bid System	No of Tndrs Recvd	Nos. and Names of Parties Qualified after Tech Eval	Parties Qualified After Tech Eval	Nos. of Parties Not Qualfd	Parties Not Qualfd After Tech Eval	Whether contract awarded to lowest tender	Contract No	Contractor Name	Cat	Catg Description	Doc. Dt	Date of Publication of NIT	Last Date of Receipt of Tndr	Net order value in INR	Schdled Date of Compl. of supplies
FAVFH1561	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200513840	EMPEROR ENGG WORKS,			30-07-20	13-04-19	20-04-19	1,09,500.00	14-09-20
FAVFH1561	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200513841	GENERAL ENGG WORKS			30-07-20	13-04-19	20-04-19	1,09,600.00	14-09-20
FAVTA1900	SUBCONTRACT - OFE	SSL	1	4	0		0		YES	8200513842	R.K METAL INDUSTRIES			30-07-20	01-02-20	04-02-20	17,844.80	13-09-20
FAVFH1561	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200513850	BHARAKATH METAL BUILDERS			31-07-20	13-04-19	20-04-19	89,240.00	14-09-20
FAVFH1561	SUBCONTRACT - FH	SSL	1	7	0		0		YES	8200513851	K.R.MURTHE WELDING WORKS,			31-07-20	13-04-19	20-04-19	79,380.00	14-09-20
RCVTA1429	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200513854	SAKTHI MURUGAN HIGH TECK			31-07-20	06-01-19	12-01-19	37,800.00	14-09-20
RCVTA1429	SUBCONTRACT - TOA	SSL	1	8	0		0		YES	8200513855	SAKTHI MURUGAN HIGH TECK			31-07-20	06-01-19	12-01-19	19,300.00	14-09-20
L1-RC-522	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513857	SRI RAJA RAJESWARI ENTERPRISES			31-07-20			20,18,065.24	29-09-20
L1-RC-522	FB AD -Shipping	SSL	1	1	1	1)SRI RAJA RAJESW	0		YES	8200513858	SRI RAJA RAJESWARI ENTERPRISES			31-07-20			20,18,065.24	29-09-20
9222000004	M&S (Transport)	SRL	2	1	1	1)KAASUN CONSIGNS	0		YES	8300017736	KAASUN CONSIGNS			09-07-20	24-02-20	04-03-20	3,47,313.60	09-01-21
9472000052	Service Contracts	STS	2	1	1	1)VIBRANT NDT SER	0		YES	8300017743	VIBRANT NDT SERVICES			18-07-20	13-07-20	23-07-20	95,000.00	19-09-20
4502000006	PC Misc Proc.	STS	1	1	1	1)ZENITH SOFTWARE	0		YES	8300017748	ZENITH SOFTWARE LTD			22-07-20	12-03-20	17-03-20	48,100.00	31-03-21
9472000054	Service Contracts	STS	2	1	1	1)e-PROCUREMENT T	0		YES	8300017750	e-PROCUREMENT TECHNOLOGIES LTD.,			31-07-20	27-07-20	07-08-20	11,80,000.00	31-10-20
F-31-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500004991	SAKTHI KANNA CONSTRUCTIONS PVT.LTD.			07-07-20	27-07-20	07-08-20	42,638.68	06-08-20
T-09/19-20	Service Civil-Town	CVL	2	0	0		0		YES	8500004992	G.A.K CONSTRUCTION			10-07-20	27-07-20	07-08-20	4,18,125.89	15-07-20
F-32-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500004993	M.SOUNDARAJAN			16-07-20	27-07-20	07-08-20	1,08,350.00	12-08-20
F-27-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500004994	M.SOUNDARAJAN			20-07-20	27-07-20	07-08-20	1,42,352.36	19-10-20
F-24-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500004995	KNS CONSTRUCTIONS			20-07-20	27-07-20	07-08-20	60,260.45	19-10-20
F-20-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500004996	SAKTHI KANNA CONSTRUCTIONS PVT.LTD.			20-07-20	27-07-20	07-08-20	1,15,414.48	19-10-20
F-24-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500004997	KNS CONSTRUCTIONS			22-07-20	27-07-20	07-08-20	64,171.72	21-10-20
		CVL								8500004998	M.SOUNDARAJAN			24-07-20	27-07-20	07-08-20	21,108.27	22-08-20
T-10/19-20	Service Civil-Town	CVL	2	0	0		0		YES	8500004999	P.BALAKRISHNAN CONTRACTOR			27-07-20	27-07-20	07-08-20	7,45,281.03	31-07-20
F-19-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500005000	SONALI CONSTRUCTIONS			28-07-20	27-07-20	07-08-20	1,08,103.40	27-10-20
F-19-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500005001	SONALI CONSTRUCTIONS			28-07-20	27-07-20	07-08-20	2,77,325.21	27-10-20
F-27-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500005002	M.SOUNDARAJAN			28-07-20	27-07-20	07-08-20	3,31,717.90	27-10-20
F-24-19-20	Service Civil-Fact	CVL	2	0	0		0		YES	8500005003	KNS CONSTRUCTIONS			28-07-20	27-07-20	07-08-20	60,676.00	27-08-20