BHEL / TRICHY

CONTRACTS CONCLUDED/AWARDED DURING OCTOBER'14

Tender No [ITEM/Nature [Mode of|Date of Last Date |Type of |No of Nos. and |Names of parties Nos. and [Names of parties |Whether |Contract Doc. Dt Contractor Name Category |Category Description |Net order value |Scheduled

of Work tender [Publication |of Receipt [Bidding [Tenders [Names of [qualified after Names of [not qualified after |contract |No in INR Date of
enquiry |of NIT of Tender [Single/ |Received [parties technical evaluation |parties not [technical awarded Completion
Two bid qualified qualified |evaluation to lowest of supplies
System after after tender
technical technical
evaluation evaluation

BNG/IND/57 |COAL RESEARCH |STI 1 1 1 1)I.R.TECHNOLOGY 0 YES 7000016676 | 28-10-2014(1.R.TECHNOLOGY SRO Single response against 6,460.00( 31-12-2014

00 SERVICES PVT.LTD., Open Tender

EN-MIC1822 |Miscellaneous [STI 1 1 1 1)KARPAGAM WELDIN |0 YES 7000016680 | 01-10-2014|KARPAGAM WELDING Cus Customer Contract 58,500.00| 01-12-2014

EQUIPMENT Requirement

2001400366 |FB Cons-Non STI 09-06-2014| 03-07-2014|2 2 2 1)BATA INDIA LTD. 0 YES 7000016681 | 01-10-2014|BATA INDIA LTD., STO Single Technically 3,91,435.20 10-01-2015

PRDN 2)BHARATHIYA LEAT Acceptable Response
acceptable Response
against Open Tender

5101400078 (FB Sub- STI 01-10-2014| 01-10-2014|2 1 1 1)DURAG INDIA IN 0 YES 7000016683 | 01-10-2014|DURAG INDIA OEM Spares from OEM 5,70,000.00 31-12-2014

Dely(Mech). INSTRUMENTATION PVT.
L

1701401636 |FB Sub-Dely STI 30-08-2014| 10-09-2014|1 1 1 1)GENERAL INSTRUM |0 YES 7000016684 [ 04-10-2014|GENERAL INSTRUMENTS |OEM Spares from OEM 34,650.00( 29-11-2014
(c&l). CONSORTIUM

1801401171 |FB Sub- STI 10-09-2014(24-09-2014(1 1 1 1)R.K.CONTROL INS 0 YES 7000016685 | 04-10-2014(R.K.CONTROL OEM Spares from OEM 26,600.00( 15-12-2014
Dely(Mech). INSTRUMENTS PVT.LTD

1801401003 |FB Sub- STI 17-07-2014(30-07-2014(1 1 1 1)DRESSER VALVE | 0 YES 7000016686 | 04-10-2014|DRESSER VALVE INDIA OEM Spares from OEM 1,39,973.40| 31-01-2015
Dely(Mech). PRIVATE LTD.,

1801401168 |FB Sub- STI 10-09-2014(22-09-2014(1 1 1 1)FLOWSERVE INDIA |0 YES 7000016687 | 06-10-2014|FLOWSERVE INDIA OEM Spares from OEM 3,18,599.00 15-03-2015
Dely(Mech). CONTROLS PVT.LTD.,

2001400524 (FB Cons-Non STI 13-09-2014(24-09-2014(1 1 1 1)EVERSHINE PLAST |0 YES 7000016688 | 06-10-2014|EVERSHINE PLASTICS VAL Value less than 4,650.00( 29-11-2014
PRDN Rs.20000/-

4201400087 |PC Sub Delivery |STI 15-05-2014(29-05-2014(2 1 1 1)TECHNO CONSULTA |0 YES 7000016689 [ 06-10-2014| TECHNO CONSULTANTS |OEM Spares from OEM 5,24,790.00| 05-01-2015

1801400939 |FB Sub- STI 26-06-2014| 10-07-2014|2 1 1 1)PENTAIR VALVES 0 YES 7000016691 | 07-10-2014|PENTAIR VALVES & OEM Spares from OEM 2,71,060.00 31-12-2014
Dely(Mech). CONTROLS INDIA

2661400582 |FB M&S Spares |STI 26-08-2014|09-09-2014|2 0 0 0 YES 7000016693 | 07-10-2014| MAXON PRECISION OEM Spares from OEM 60,000.00( 06-01-2015
Cap MOTOR INDIA PVT LTD

1801400950 |FB Sub- STI 28-06-2014|12-07-2014|1 1 1 1)DRESSER VALVE | 0 YES 7000016696 | 09-10-2014|DRESSER VALVE INDIA OEM Spares from OEM 2,86,160.00 28-02-2015
Dely(Mech). PRIVATE LTD.,

1801400949 |FB Sub- STI 28-06-2014|12-07-2014|1 1 1 1)MIL CONTROLS LI 0 YES 7000016697 [ 09-10-2014|MIL CONTROLS LIMITED |OEM Spares from OEM 4,09,863.80 15-02-2015
Dely(Mech).

1801401160 |FB Sub- STI 05-09-2014| 20-09-2014|2 1 1 1)V R POWERGEN EQ |0 YES 7000016698 | 09-10-2014(V R POWERGEN OEM Spares from OEM 72,000.00 31-01-2015
Dely(Mech). EQUIPMENTZ,

1701401621 |FB Sub-Dely STI 22-08-2014|01-09-2014|1 1 1 1)EM ELECTRONIXP |0 YES 7000016699 | 09-10-2014|EM ELECTRONIX P.LTD.  |OEM Spares from OEM 2,66,560.00 11-02-2015
(C&l).

1801400804 |FB Sub- STI 02-06-2014| 17-06-2014|2 1 1 1)INTERNATIONAL | 0 YES 7000016700 | 09-10-2014(INTERNATIONAL SRL Single response against 20,000.00 24-12-2014
Dely(Mech). INDUSTRIAL SPRINGS, limited Tender

1701401501 |FB Sub-Dely STI 06-08-2014| 21-08-2014|1 1 1 1)ROTORK CONTROLS |0 YES 7000016701 | 10-10-2014|ROTORK CONTROLS OEM Spares from OEM 29,936.00( 15-11-2014
(c&l). (INDIA) PVT LTD.,

1801401125 |FB Sub- STI 23-08-2014|03-09-2014|1 1 1 1)INSTRUMENTATION |0 YES 7000016702 | 10-10-2014|INSTRUMENTATION LTD., |OEM Spares from OEM 4,60,550.00 28-02-2015
Dely(Mech).

1801401128 |FB Sub- STI 23-08-2014|04-09-2014|1 1 1 1)MIL CONTROLS LI 0 YES 7000016703 | 10-10-2014|MIL CONTROLS LIMITED |OEM Spares from OEM 1,00,500.00| 31-12-2014
Dely(Mech).

2661400510 FB M&S Spares |STI 01-08-2014| 16-08-2014|2 0 0 0 YES 7000016704 | 10-10-2014|FOX SOLUTIONS OEM Spares from OEM 10,33,926.00| 12-12-2014

Cap
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1801401051 |FB Sub- STI 02-08-2014| 20-08-2014|2 5 5 1)HYDRO-PNEUMATIC |0 YES 7000016705 | 10-10-2014|MADRAS HYDRAULIC SRL Single response against 2,86,250.00| 20-01-2015
Dely(Mech). 2)ALLZFLEX ENGINE HOSE PVT LTD limited Tender
3)MADRAS HYDRAULI
4)SENIOR INDIA PR
5)BENGAL INDUSTRI
2691400057 |FB Misc items  |STI 23-05-2014| 16-06-2014|2 1 1 1)ICON ANALYTICAL |0 YES 7000016707 | 10-10-2014{ICON ANALYTICAL VAL Value less than 22,500.00 08-12-2014
CAP EQUIPMENT PVT LTD Rs.20000/-
2661400614 FB M&S Spares |STI 05-09-2014| 16-09-2014|1 1 1 1)ENCODERS INDIA, |0 YES 7000016708 | 10-10-2014|ENCODERS INDIA, VAL Value less than 43,000.00| 10-11-2014
Cap Rs.20000/-
1701401650 |FB Sub-Dely STI 02-09-2014| 17-09-2014|2 1 1 1)V.AUTOMAT & INS |0 YES 7000016709 | 11-10-2014|V.AUTOMAT & OEM Spares from OEM 47,500.00| 15-12-2014
(C&l). INSTRUMENTS P.LTD.
1701401651 |FB Sub-Dely STI 02-09-2014| 17-09-2014|2 1 1 1)DAG PROCESS INS |0 YES 7000016710 | 11-10-2014|(DAG PROCESS OEM Spares from OEM 29,450.00 15-12-2014
(c&l). INSTRUMENTS
1801400015 |FB Sub- STI 06-01-2014| 20-01-2014|2 3 1 1)MIL CONTROLS LI 2 1)INSTRUMENTATI |YES 7000016711 | 11-10-2014|MIL CONTROLS LIMITED [STL Single Technically 18,84,914.10| 30-04-2015
Dely(Mech). ON 2)DRESSER Acceptable Response
VALVE | acceptable Response
against Limited Tender
1501400051 |FB Tubes STI 21-08-2014|04-09-2014|1 1 1 1)ISMT LIMITED, 0 YES 7000016713 | 11-10-2014|ISMT LIMITED, URG Urgency 5,19,050.00 22-11-2014
2001400492 (FB Cons-Non STI 19-08-2014(30-08-2014(1 1 1 1)GANAGU SUBASHIN |0 YES 7000016714 | 11-10-2014|GANAGU SUBASHINI, VAL Value less than 5,400.00( 17-02-2015
PRDN Rs.20000/-
7301400040 [SB SD STI 17-09-2014(30-09-2014(1 1 1 1)R.K.CONTROL INS 0 YES 7000016715 | 11-10-2014|R.K.CONTROL OEM Spares from OEM 38,208.00 31-12-2014
Mechanical-1 INSTRUMENTS PVT.LTD
1801401291 |FB Sub- STI 29-09-2014|01-10-2014|1 1 1 1)RL TECHNOLOGIES |0 YES 7000016717 | 11-10-2014|RL TECHNOLOGIES PVT  |OEM Spares from OEM 7,13,856.00 31-10-2014
Dely(Mech). LTD
1701400355 |FB Sub-Dely STI 02-04-2014(17-04-2014(2 1 1 1)ABB LIMITED, 0 YES 7000016718 | 13-10-2014|ABB LIMITED, OEM Spares from OEM 26,380.001 27-01-2015
(C&l).
2691400105 [FB Misc items  |STI 05-09-2014| 17-09-2014|2 1 1 1)GITHA CORPN (Ti 0 YES 7000016720 | 13-10-2014(GITHA CORPN OEM Spares from OEM 95,912.00| 01-12-2014
CAP (Tiruchirapalli)
2691400042 |FB Misc items  |STI 22-04-2014|19-05-2014|2 1 1 1)WELD NETWORK, 0 YES 7000016722 | 13-10-2014|MECHWELD SRO Single response against 13,69,252.00| 01-12-2014
CAP Open Tender
1801400954 |FB Sub- STI 04-07-2014| 18-07-2014|2 1 1 1)DOWELL ENGINEER |0 YES 7000016723 | 14-10-2014|DOWELL ENGINEERS, SVR 3,70,500.00 30-04-2015
Dely(Mech).
1801400394 |FB Sub- STI 20-04-2014|05-05-2014|2 1 1 1)DOWELL ENGINEER |0 YES 7000016724 | 14-10-2014|DOWELL ENGINEERS, SVR 3,70,500.00 30-04-2015
Dely(Mech).
2001400541 |FB Cons-Non STI 18-09-2014|04-10-2014|2 1 1 1)M.P.M.MUTHU GEN |0 YES 7000016725 | 14-10-2014(M.P.M.MUTHU GENERAL (VAL Value less than 10,500.00{ 29-11-2014
PRDN STORES, Rs.20000/-
2001400533 [FB Cons-Non STI 17-09-2014(04-10-2014(2 1 1 1)VIJAI STATIONER 0 YES 7000016726 | 14-10-2014|VIJAI STATIONERS VAL Value less than 9,600.00( 29-11-2014
PRDN Rs.20000/-
2001400534 |FB Cons-Non STI 17-09-2014|04-10-2014|2 1 1 1)S.R.BOMBAY DYEI 0 YES 7000016727 | 14-10-2014(S.R.BOMBAY DYEING, VAL Value less than 3,895.00| 29-11-2014
PRDN Rs.20000/-
2001400310 |FB Cons-Non STI 19-05-2014(13-06-2014(2 2 2 1)GANAGU SUBASHIN |0 YES 7000016728 | 15-10-2014|GANAGU SUBASHINI, STO Single Technically 6,64,050.00[ 30-01-2015
PRDN 2)AMBIKA TEXTILES Acceptable Response

acceptable Response
against Open Tender
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2691400084 [FB Misc items  |STI 02-08-2014| 30-08-2014|2 1 1 1)INDIA TOOLS & | 0 YES 7000016729 | 15-10-2014(INDIA TOOLS & STO Single Technically 70,000.00 15-12-2014
CAP INSTRUMENTS CO., Acceptable Response
acceptable Response
against Open Tender
PO NO PC Sub Delivery [STI 1 1 1 1)MIL CONTROLS LI 0 YES 7000016730 | 15-10-2014(MIL CONTROLS LIMITED [(URG Urgency 68,517.00 14-02-2015
7100111195
2661400414 |FB M&S Spares |STI 20-06-2014|22-07-2014|2 1 1 1)KUMARAN TRADERS |0 YES 7000016731 | 16-10-2014| KUMARAN TRADERS OEM Spares from OEM 74,357.75| 15-12-2014
Cap
2661400679 FB M&S Spares |STI 18-09-2014(27-09-2014(1 2 2 1)OILTEC 2)MANTECH |0 YES 7000016732 | 16-10-2014| MANTECH SYSTEMS, OEM Spares from OEM 1,18,993.00| 13-02-2015
Cap SYSTEMS
EN-BPS-715 |[BPS Items STI 2 1 1 1)PERFECT METAPRI 0 YES 7000016733 | 16-10-2014|PERFECT METAPRINT VAL Value less than 2,000.00( 28-11-2014
INDUSTRIES, Rs.20000/-
1801401139 |FB Sub- STI 27-08-2014|08-09-2014|1 1 1 1)INTER VALVE (IN 0 YES 7000016734 | 16-10-2014|INTER VALVE (INDIA) OEM Spares from OEM 1,42,000.00| 20-02-2015
Dely(Mech). LTD.,
1801401212 |FB Sub- STI 24-09-2014|30-09-2014|1 1 1 1)INSTRUMENTATION |0 YES 7000016735 [ 16-10-2014|INSTRUMENTATION LTD., |OEM Spares from OEM 3,69,400.00 31-01-2015
Dely(Mech).
2001400116 |FB Cons-Non STI 11-03-2014(25-03-2014(2 1 1 1)BHUVANA PRINTER |0 YES 7000016736 | 17-10-2014|BHUVANA PRINTERS coL Collaborators or their 7,500.00( 01-12-2014
PRDN recommended
Vendors
2001400525 [FB Cons-Non STI 15-09-2014(01-10-2014(2 1 1 1)JAIN BROTHERS 0 YES 7000016737 | 17-10-2014(JAIN BROTHERS VAL Value less than 13,379.90| 29-11-2014
PRDN Rs.20000/-
1801401286 |FB Sub- STI 27-09-2014|06-10-2014|1 1 1 1)DRESSER VALVE | 0 YES 7000016738 | 17-10-2014|DRESSER VALVE INDIA OEM Spares from OEM 23,150.00 31-01-2015
Dely(Mech). PRIVATE LTD.,
EN-SOF1637 |SUBDELY - OFE (STI 2 1 1 1)ELASTOMERIC ENG |0 YES 7000016739 | 17-10-2014(ELASTOMERIC PDT Availability of 1,01,420.00| 14-11-2014
ENGINEERS, Pattern/dies/Special
tooling,with a single
vendor
1901400290 |FB Consumable- [STI 16-10-2014(24-10-2014(1 1 1 1)SHALIMAR PAINTS |0 YES 7000016741 | 17-10-2014(SHALIMAR PAINTS LTD. [URG Urgency 37,558.00( 17-11-2014
PRDN
1701401634 |FB Sub-Dely STI 27-08-2014|05-09-2014|1 1 1 1)MASIBUS AUTOMAT |0 YES 7000016742 | 18-10-2014| MASIBUS AUTOMATION [SRL Single response against 6,30,000.00 27-12-2014
(C&l). AND limited Tender
1701400733 |FB Sub-Dely STI 07-05-2014| 17-05-2014|2 1 1 1)THERMO FISHERS |0 YES 7000016743 | 18-10-2014| THERMO FISHER OEM Spares from OEM 10,78,260.04| 31-01-2015
(C&l). SCIENTIFIC INDIA
2661400717 |FB M&S Spares |STI 26-09-2014| 10-10-2014|1 1 1 1)ADVANCE COOLING |0 YES 7000016744 | 18-10-2014|ADVANCE COOLING OEM Spares from OEM 10,735.00| 15-11-2014
Cap SYSTEMS PVT.LTD .
2661400718 |FB M&S Spares |STI 26-09-2014|10-10-2014|1 1 1 1)KEYENCE INDIA P 0 YES 7000016745 | 18-10-2014(KEYENCE INDIA PVT LTD, (OEM Spares from OEM 54,560.00| 08-11-2014
Cap
1701401730 |FB Sub-Dely STI 18-09-2014(29-09-2014(1 1 1 1)EM ELECTRONIXP |0 YES 7000016746 | 18-10-2014|EM ELECTRONIX P.LTD.  |OEM Spares from OEM 19,225.00| 05-02-2015
(C&l).
2001400310 |FB Cons-Non STI 19-05-2014(13-06-2014(2 0 0 0 YES 7000016748 | 20-10-2014|KHADI GRAMUDYOG STO Single Technically 50,000.00 12-12-2014
PRDN VIKAS SAMITI, Acceptable Response
acceptable Response
against Open Tender
2661400551 [FB M&S Spares |STI 14-08-2014(11-09-2014(2 1 1 1)AYYAPPA WELDING |0 YES 7000016749 | 20-10-2014|AYYAPPA WELDING OEM Spares from OEM 5,48,400.00 08-12-2014
Cap SERVICE,
1701400752 |FB Sub-Dely STI 10-05-2014(20-05-2014(2 1 1 1)YOKOGAWA INDIA |0 YES 7000016750 | 20-10-2014| YOKOGAWA INDIA OEM Spares from OEM 5,63,500.00 19-03-2015
(c&l). LIMITED,
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2661400694 |FB M&S Spares |STI 20-09-2014|06-10-2014|1 1 1 1)VANAZ ENGINEERS |0 YES 7000016751 | 24-10-2014|VANAZ ENGINEERS LTD., |OEM Spares from OEM 1,41,400.00| 20-12-2014
Cap
EN-SAC-224 |SUBDELY - ACT- (STI 1 1 1 1)AUMA (INDIA) PR 0 YES 7000016752 | 20-10-2014|AUMA (INDIA) PRIVATE  [OEM Spares from OEM 86,612.00( 30-11-2014
B6 LIMITED,
1701401134 |FB Sub-Dely STI 20-06-2014|27-06-2014|2 1 1 1)FORBES MARSHALL |0 YES 7000016754 | 21-10-2014|FORBES MARSHALL OEM Spares from OEM 1,30,059.50| 10-01-2015
(C&l). PRIVATE LIMITED
1701400632 |FB Sub-Dely STI 25-04-2014| 10-05-2014|2 1 1 1)EMERSON PROCESS |0 YES 7000016756 | 21-10-2014[EMERSON PROCESS OEM Spares from OEM 5,39,245.00 14-02-2015
(c&l). MANAGEMENT (INDIA)
2661400552 (FB M&S Spares |STI 14-08-2014(11-09-2014(2 2 2 1)FLURO ENGINEERI |0 YES 7000016757 | 21-10-2014(FLURO ENGINEERING OEM Spares from OEM 32,124.00( 25-11-2014
Cap 2)FLURO ENGINEERI
2001400388 |FB Cons-Non STI 16-06-2014(10-07-2014(2 8 8 1)SYSTEM 5S PVT. 0 YES 7000016758 | 23-10-2014(V.J.INDUSTRIES VAL Value less than 13,400.00| 24-12-2014
PRDN 2)V.J.INDUSTRIES Rs.20000/-
3)USHA FIRE SAFET
4)SUN SAFETY PROD
5)M.J.TRADERS
6)eSupply world
7)GRACE SAFETY
PR8)JVS ENTERPRISES
1701401788 |FB Sub-Dely STI 08-10-2014| 18-10-2014|2 1 1 1)GENERAL INSTRUM |0 YES 7000016759 [ 23-10-2014|GENERAL INSTRUMENTS |OEM Spares from OEM 700.00| 24-12-2014
(c&l). CONSORTIUM
EN-SSB1203 |SUBDELY-SB  [STI 2 1 1 1)ELASTOMERIC ENG |0 YES 7000016760 | 24-10-2014(ELASTOMERIC VAL Value less than 16,100.00| 24-11-2014
ENGINEERS, Rs.20000/-
EN-SSB1176 |SUBDELY - SB STI 2 1 1 1)BEST PULLEYS & 0 YES 7000016761 | 24-10-2014(BEST PULLEYS & PDT Availability of 1,85,100.00| 24-12-2014
COUPLINGS (P) LTD Pattern/dies/Special
tooling,with a single
vendor
1901400288 |FB Consumable- [STI 15-10-2014(25-10-2014(1 1 1 1)PUNITHA PLASTIC |0 YES 7000016763 | 24-10-2014|PUNITHA PLASTICS, URG Urgency 8,750.00 27-11-2014
PRDN
1801401292 |FB Sub- STI 29-09-2014|09-10-2014|1 1 1 1)U.T.PUMPS & SYS 0 YES 7000016764 | 25-10-2014|U.T.PUMPS & SYSTEMS  |OEM Spares from OEM 13,950.00| 30-11-2014
Dely(Mech). PVT. LTD.,
E-SSV-1123 |SUBDELY - SVSR (STI 2 1 1 1)SURESH ENGINEER |0 YES 7000016765 | 25-10-2014(SURESH ENGINEERING SRL Single response against 5,866.00| 31-01-2015
COMPANY limited Tender
1801401118 |FB Sub- STI 20-08-2014|30-08-2014|1 1 1 1)WEIR BDK VALVES |0 YES 7000016766 | 25-10-2014| WEIR BDK VALVES-A unit [OEM Spares from OEM 2,77,510.00 20-11-2014
Dely(Mech). of Weir
1801401162 |FB Sub- STI 06-09-2014| 16-09-2014|2 1 1 1)ASIAN INDUSTRIA |0 YES 7000016768 | 27-10-2014|ASIAN INDUSTRIAL OEM Spares from OEM 55,100.00 31-12-2014
Dely(Mech). VALVES AND INSTRUM
2661400610 FB M&S Spares |STI 05-09-2014| 17-09-2014|1 1 1 1)EAGLE CONTROLS, |0 YES 7000016770 | 27-10-2014(EAGLE CONTROLS, OEM Spares from OEM 1,45,118.40| 13-01-2015
Cap
2661400596 |FB M&S Spares |STI 01-09-2014| 11-09-2014|2 1 1 1)SIEMENS LIMITED |0 YES 7000016771 | 27-10-2014|TEXCEL MARKETTING OEM Spares from OEM 12,54,261.00| 26-01-2015
Cap CORPORATION,
1701401504 |FB Sub-Dely STI 07-08-2014| 28-08-2014|2 1 1 1)ASIAN INDUSTRIA |0 YES 7000016772  27-10-2014|ASIAN INDUSTRIAL OEM Spares from OEM 14,700.00| 20-12-2014
(C&l). VALVES AND INSTRUM
1701401646 |FB Sub-Dely STI 01-09-2014| 16-09-2014|2 1 1 1)HYDRO-PNEUMATIC |0 YES 7000016774 | 28-10-2014|HYDRO-PNEUMATIC OEM Spares from OEM 23,846.00( 12-10-2014
(C&l). ACCESSORIES,
2001400591 |FB Cons-Non STI 26-09-2014|07-10-2014|2 1 1 1)BUBBLE PACAGEP |0 YES 7000016775 | 28-10-2014(BUBBLE PACAGE PVT LTD (VAL Value less than 8,400.00| 31-12-2014
PRDN Rs.20000/-
2691400088 |FB Misc items  |STI 02-08-2014| 20-08-2014|2 1 1 1)PERKINELMER ( | 0 YES 7000016776 | 28-10-2014|PERKINELMER ( INDIA)  [PTY 3,44,335.00 16-12-2014
CAP PVT. LTD.,
2661400579 |FB M&S Spares |STI 22-08-2014|05-09-2014|2 0 0 0 YES 7000016777 | 28-10-2014|INDIA MOTOR PARTS & |OEM Spares from OEM 2,00,881.15 18-11-2014

Cap

ACCESSORIES
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2001400542 (FB Cons-Non STI 18-09-2014(30-09-2014(1 1 1 1)DYNAMIC PROCESS |0 YES 7000016778 | 28-10-2014|DYNAMIC PROCESS, URG Urgency 38,750.00( 05-12-2014
PRDN
1801401322 |FB Sub- STI 04-10-2014| 10-10-2014|1 1 1 1)R.K.CONTROL INS 0 YES 7000016779 | 28-10-2014|R.K.CONTROL VAL Value less than 17,890.00| 31-01-2015
Dely(Mech). INSTRUMENTS PVT.LTD Rs.20000/-
2001400523 (FB Cons-Non STI 12-09-2014(24-09-2014(2 1 1 1)SHAKTHI FORMS 0 YES 7000016780 | 28-10-2014(SHAKTHI FORMS VAL Value less than 25,250.00 31-12-2014
PRDN Rs.20000/-
1701401128 |FB Sub-Dely STI 19-06-2014(26-06-2014(2 1 1 1)ASIAN INDUSTRIA |0 YES 7000016781 | 28-10-2014|ASIAN INDUSTRIAL OEM Spares from OEM 74,879.20 31-12-2014
(C&l). VALVES AND INSTRUM
2001400527 |FB Cons-Non STI 15-09-2014(09-10-2014(2 2 2 1)D.P.ENTERPRISES 0 YES 7000016782 | 29-10-2014|D.P.ENTERPRISES, STO Single Technically 13,600.00| 30-01-2015
PRDN 2)Open Tender Dum Acceptable Response
acceptable Response
against Open Tender
2001400526 |FB Cons-Non STI 15-09-2014(10-10-2014(2 2 2 1)NATIONAL TEXTIL 0 YES 7000016783 | 29-10-2014|NATIONAL TEXTILE STO Single Technically 1,14,750.00| 31-01-2015
PRDN 2)Open Tender Dum CORPN.LTD., Acceptable Response
acceptable Response
against Open Tender
LIQUID FB Consumable- [STI 1 1 1 1)INOX AIR PRODUC |0 YES 7000016784 | 29-10-2014(INOX AIR PRODUCTS STD Source Standardisation 5,04,000.00f 31-03-2015
OXYGEN / PRDN LIMITED
INOX
2001400506 |FB Cons-Non STI 02-09-2014| 17-09-2014|1 1 1 1)S.R.BOMBAY DYEI |0 YES 7000016785 [ 29-10-2014|S.R.BOMBAY DYEING, URG Urgency 4,500.00| 02-01-2015
PRDN
1901400269 |FB Consumable- [STI 07-10-2014| 17-10-2014|1 1 1 1)SRINIVASA ENTER |0 YES 7000016786 | 29-10-2014(SRINIVASA ENTERPRISES, [URG Urgency 49,400.00| 05-12-2014
PRDN
2661400553 [FB M&S Spares |STI 14-08-2014(12-09-2014(2 1 1 1)MACNEILL ENGINE |0 YES 7000016787 | 29-10-2014| MACNEILL ENGINEERING |OEM Spares from OEM 14,975.14| 14-01-2015
Cap LIMITED,
2661400553 [FB M&S Spares |STI 14-08-2014(12-09-2014(2 0 0 0 YES 7000016788 | 29-10-2014|MAC SPARES, OEM Spares from OEM 19,375.00| 14-01-2015
Cap
2001400641 |FB Cons-Non STI 29-10-2014|17-11-2014|2 1 1 1)GITHA CORPN (Ti 0 YES 7000016790 | 29-10-2014(GITHA CORPN VAL Value less than 32,891.25( 18-11-2014
PRDN (Tiruchirapalli) Rs.20000/-
EN:SHP:436 |SUBDELY - HPLP (STI 1 1 1 1)IGP ENGINEERS P 0 YES 7000016791 | 29-10-2014(IGP ENGINEERS PRIVATE (VAL Value less than 4,500.00| 05-11-2014
LIMITED, Rs.20000/-
2001400540 |FB Cons-Non STI 18-09-2014(01-10-2014(1 1 1 1)JAYAVEL AGENCY 0 YES 7000016793 | 30-10-2014|JAYAVEL AGENCY URG Urgency 3,200.00 16-12-2014
PRDN
2611400122 |FB STI 24-10-2014|31-10-2014|2 1 1 1)MALU ELECTRODES |0 YES 7000016794 | 31-10-2014|MALU ELECTRODES DEV Educational and 2,20,000.00| 10-12-2014
Weld.Consumab PVT.LIMITED Development Orders
le
2001400468 |FB Cons-Non STI 24-07-2014|22-08-2014|2 2 2 1)GANAGU SUBASHIN |0 YES 7000016795 | 31-10-2014|PRABHAT ENTERPRISES  [STO Single Technically 28,200.00 20-12-2014
PRDN 2)PRABHAT ENTERPR Acceptable Response
acceptable Response
against Open Tender
2001400468 |FB Cons-Non STI 24-07-2014|22-08-2014|2 0 0 0 YES 7000016796 | 31-10-2014|GANAGU SUBASHINI, STO Single Technically 49,000.00| 02-03-2015
PRDN Acceptable Response

acceptable Response
against Open Tender
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EN-SSB1179 |SUBDELY - SB LTI 2 0 0 0 YES 7100119679 | 01-10-2014(JEGA PRECISION DRIVES 27,11,764.25| 30-12-2014
(P) LTD
EN-SSB1179 |SUBDELY-SB (LTI 2 0 0 0 YES 7100119680 | 01-10-2014(LAXMI HYDRAULICS 18,14,385.00| 30-12-2014
PVT.LTD.,
4001400015 |PC Seamless LTI 19-06-2014(30-06-2014(2 0 0 0 YES 7100119681 | 01-10-2014(JINDAL SAW LTD., 10,63,515.60| 24-12-2014
Pipes
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119682 | 01-10-2014|REGIONAL ENGINEERING 18,983.70| 29-01-2015
14-2015 SHIPPING ENTERPRISES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119683 | 01-10-2014(PRESSCOM PRODUCTS 20,666.23 29-01-2015
14-2015 SHIPPING PVT. LTD.,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119684 | 01-10-2014(PASSIVE INFRA PROJECTS 294.92| 29-01-2015
14-2015 SHIPPING PVTLTD.,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119685 | 01-10-2014(PASSIVE INFRA PROJECTS 294.92| 29-01-2015
14-2015 SHIPPING PVTLTD.,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119686 | 01-10-2014(PRESSCOM PRODUCTS 1,87,392.87| 29-01-2015
14-2015 SHIPPING PVT. LTD.,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119687 | 01-10-2014(PRESSCOM PRODUCTS 1,87,392.87| 29-01-2015
14-2015 SHIPPING PVT. LTD.,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119688 | 01-10-2014(PRESSCOM PRODUCTS 42,861.73| 29-01-2015
14-2015 SHIPPING PVT. LTD.,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119689 | 01-10-2014(PRESSCOM PRODUCTS 42,861.73| 29-01-2015
14-2015 SHIPPING PVT. LTD.,
4001400015 |PC Seamless LTI 19-06-2014(30-06-2014(2 0 0 0 YES 7100119690 | 01-10-2014|ISMT LIMITED, 8,63,661.60 01-02-2015
Pipes
RCNAPVL618|SUBDELY - TOA (LTI 2 0 0 0 YES 7100119693 | 03-10-2014| MECHANICAL PACKING 2,58,186.00| 30-01-2015
INDUSTRIES
RCNAPVL618|SUBDELY - TOA (LTI 2 0 0 0 YES 7100119694 | 03-10-2014(S.K. ENGINEERING 3,107.00| 29-11-2014
RCNAPVL619|SUBDELY - TOA (LTI 2 0 0 0 YES 7100119695 | 03-10-2014(JAMES WALKER 1,58,207.28| 30-12-2014
INMARCO INDUSTRIES
1801401062 |FB Sub- LTI 09-08-2014| 25-08-2014|2 6 5 1)SRINIVASA INDUS 0 YES 7100119696 | 04-10-2014(SRINIVASA INDUSTRIES, 21,14,000.00 02-01-2015
Dely(Mech). 2)R.M.H.CORPORATI
3)SUN ENGINEERING
4)MAK INDUSTRIES,
5)ANTONY INDUSTRI
1801400930 |FB Sub- LTI 24-06-2014|11-07-2014|2 3 3 1)FILTERATION ENG 0 YES 7100119697 | 04-10-2014|JAYARAM ENGG.WORKS 9,28,800.00 30-04-2015
Dely(Mech). 2)JAYARAM ENGG.WO
3)V R POWERGEN EQ
2931400079 (Tool Engg- LTI 11-04-2014(26-04-2014(1 7 7 1)RAGHAVENDRA ENG |0 YES 7100119698 | 04-10-2014|NEWALL ENGINEERING 26,850.00( 30-12-2014
SC,PURC 2)NEWALL ENGINEER WORKS,
3)PRECISION TOOL
4)PERFECT INDUSTR
5)POPULAR TOOL MA
6)MULTI TECH TOOL
7)SHALINI TECHNOL
2931400079 (Tool Engg- LTI 11-04-2014(26-04-2014(1 0 0 0 YES 7100119699 | 04-10-2014|POPULAR TOOL MAKERS 2,58,900.00 30-12-2014

SC,PURC
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2931400198 (Tool Engg- LTI 06-08-2014| 20-08-2014|1 6 6 1)VIGSHAN TOOLS 0 YES 7100119700 | 04-10-2014(PERFECT INDUSTRIES 61,544.00( 30-12-2014
SC,PURC 2)RAGHAVENDRA ENG
3)PERFECT INDUSTR
4)POPULAR TOOL MA
5)SHALINI TECHNOL
6)MECH 'N' TECH E
2931400202 (Tool Engg- LTI 12-08-2014(27-08-2014(1 6 6 1)RAGHAVENDRA ENG |0 YES 7100119701 | 04-10-2014(5 STARS PRECISION 14,29,500.00| 30-12-2014
SC,PURC 2)5 STARS PRECISI CARBIDE FORM TOOL
3)MATHRU ENTERPRI
4)PRECISION TOOL
5)POPULAR TOOL MA
6)MULTI TECH TOOL
2931400202 (Tool Engg- LTI 12-08-2014(27-08-2014(1 0 0 0 YES 7100119702 | 04-10-2014|POPULAR TOOL MAKERS 3,26,000.00 30-12-2014
SC,PURC
1901400204 |FB Consumable- [LTI 07-08-2014| 18-08-2014|2 4 2 1)SECO TOOLS INDI 2 1)CERATIZIT INDIA |YES 7100119703 | 04-10-2014(SRINIVASA ENTERPRISES, 67,523.00( 12-12-2014
PRDN 2)SRINIVASA ENTER 2)AXIS METALS
COR
2931400197 (Tool Engg- LTI 06-08-2014| 20-08-2014|1 6 6 1)ELASTOMERIC ENG |0 YES 7100119704 | 04-10-2014|POPULAR TOOL MAKERS 54,000.00( 30-12-2014
SC,PURC 2)VIGSHAN TOOLS
3)METAL CUT ASSOC
4)PERFECT INDUSTR
5)POPULAR TOOL MA
6)MECH 'N' TECH E
1901400158 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 3 3 1)FORBES & COMPAN |0 YES 7100119705 | 04-10-2014(SHIBALLOY MULTIFLEX 20,000.00 28-11-2014
PRDN 2)MIRANDA TOOLS, P.LTD
3)SHIBALLOY MULTI
2931400197 (Tool Engg- LTI 06-08-2014| 20-08-2014|1 0 0 0 YES 7100119706 | 04-10-2014(PERFECT INDUSTRIES 8,232.00 30-12-2014
SC,PURC
2001400503 |FB Cons-Non LTI 28-08-2014|16-09-2014|2 5 5 1)BHUVANA PRINTER |0 YES 7100119707 | 04-10-2014(CAUVERY POWER PRESS 3,000.00( 30-12-2014
PRDN 2)ESSKAY PRINTERS
3)GANAPATHI PRESS
4)SRI RAMAKRISHNA
5)CAUVERY POWER P
2001400503 [FB Cons-Non LTI 28-08-2014|16-09-2014|2 0 0 0 YES 7100119708 | 04-10-2014|BHUVANA PRINTERS 3,800.00( 30-12-2014
PRDN
2931400204 (Tool Engg- LTI 20-08-2014|03-09-2014|1 3 3 1)ELASTOMERIC ENG |0 YES 7100119709 | 04-10-2014|COMMONWEALTH 26,750.00( 15-12-2014
SC,PURC 2)KRISHNA RUBBER PACKAGING INDUSTRIES
3)COMMONWEALTH
PA
2931400204 (Tool Engg- LTI 20-08-2014|03-09-2014|1 0 0 0 YES 7100119710 | 04-10-2014|KRISHNA RUBBER 4,500.00 15-12-2014
SC,PURC PRODUCT
1801401206 |FB Sub- LTI 23-09-2014|27-09-2014|2 3 2 1)MULTICOLOR STEE |0 YES 7100119711 | 06-10-2014|MULTICOLOR STEELS 18,97,875.00| 06-11-2014
Dely(Mech). 2)GOVINDARAJA MUD (INDIA) PVT LTD.
2661400192 |FB M&S Spares |LTI 21-03-2014| 12-04-2014|2 2 2 1)RAMESH AUTO STO |0 YES 7100119713 | 06-10-2014(NEW POPULAR AUTO 69,805.00( 11-11-2014

Cap

2)NEW POPULAR AUT

STORES,
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1701400650 |FB Sub-Dely LTI 29-04-2014|12-05-2014|2 2 2 1)INSTRUMENTATION |0 YES 7100119714 | 06-10-2014{MICRO PRECISION 1,68,000.00| 15-12-2014
(c&l). 2)MICRO PRECISION PRODUCTS (P) LTD,
2001400450 [FB Cons-Non LTI 10-07-2014(28-07-2014(2 5 5 1)VIJAI STATIONER 0 YES 7100119715 | 06-10-2014|BHUVANA PRINTERS 4,000.00| 31-12-2014
PRDN 2)BHUVANA PRINTER
3)G.JOSEPH & CO.
4)SRI RAMAKRISHNA
5)M.P.M.MUTHU GEN
1801401075 |FB Sub- LTI 09-08-2014| 25-08-2014|2 7 7 1)IGP ENGINEERS P 0 YES 7100119716 | 07-10-2014|NIP TCHNOLOGIES PVT. 1,17,887.60| 17-01-2015
Dely(Mech). 2)MADRAS INDUSTRI LTD,
3)SPIRASEAL GASKE
4)VIRCAP SEALING
5)GOODRICH GASKET
6)NIP TCHNOLOGIES
7)DYNAMIC GASKETS
C201314RC1 [CASTING - TOA |LTI 1 0 0 0 YES 7100119718 | 07-10-2014|COIMBATORE SUPER 2,01,887.33| 16-01-2015
ALLOYS (P) LTD
C201314RC1 [CASTING - TOA |LTI 2 0 0 0 YES 7100119719 [ 07-10-2014|KOSO INDIA PRIVATE LTD. 44,590.14| 16-01-2015
C201314RC1 [CASTING - TOA |LTI 1 0 0 0 YES 7100119720 [ 07-10-2014|MADURA STEEL 1,01,220.77| 16-01-2015
INDUSTRIES PVT LTD
C201314RC1 [CASTING - TOA |LTI 1 0 0 0 YES 7100119722 [ 07-10-2014|SHREE HARIE STEEL & 1,86,345.31| 16-01-2015
ALLOYS
C201314RC1 [CASTING - TOA |LTI 1 0 0 0 YES 7100119723 [ 07-10-2014|SUEERAA ALLOYS 2,48,237.92| 16-01-2015
GLOBAL(P)LTD
C201314RC1 [CASTING - TOA |LTI 1 0 0 0 YES 7100119724 | 07-10-2014|VINAYAKA ELECTRO 29,118.76 16-01-2015
ALLOYS (1) PVT LTD
1801401031 |FB Sub- LTI 23-07-2014|07-08-2014|2 2 2 1)INSTRUMENTATION |0 YES 7100119725 | 07-10-2014(INSTRUMENTATION LTD., 74,120.00 31-03-2015
Dely(Mech). 2)MIL CONTROLS LI
E-SSV-1103 |SUBDELY - SVSR (LTI 2 0 0 0 YES 7100119726 | 07-10-2014(INDIAN SOLENOIDS. 2,86,200.00 15-12-2014
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119727 | 07-10-2014|ARUNA ALLOY STEELS 7,78,821.00 31-12-2014
QCNRV PVTLTD.,
4401400045 |Hanger,Insul LTI 01-08-2014| 14-08-2014|2 9 9 1)MEHTA TRADING C |0 YES 7100119728 | 07-10-2014(BHARAT ENGINEERING, 85,000.00( 07-01-2015
&comp 2)SAHAS HARDWARE
3)J.C INDUSTRIES 4)M
A TRADE SYNDI
5)BALAMURUGAN
ENG 6)VINAYAK
BUSINES 7)BHARAT
ENGINEES8)JK FITWELL
9)TRIPLEFAST MIDD
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119729 | 07-10-2014|VIJAY INDUSTRIES 56,57,979.62| 04-02-2015
14-2015 SHIPPING
4401400045 |Hanger,Insul LTI 01-08-2014| 14-08-2014|2 0 0 0 YES 7100119730 | 07-10-2014|M A TRADE SYNDICATE 71,250.00 06-01-2015
&comp
4401400045 |Hanger,Insul LTI 01-08-2014| 14-08-2014|2 0 0 0 YES 7100119731 | 07-10-2014(J.C INDUSTRIES 3,55,675.00| 06-01-2015

&comp
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1701401392 |FB Sub-Dely LTI 19-07-2014(11-08-2014(2 4 4 1)PATNY SYSTEMSP |0 YES 7100119732 [ 07-10-2014|RUKMANI ELECTRICAL & 81,370.00 15-01-2015
(C&l). 2)INDUSTRIAL PERF COMPONENTS
3)RUKMANI ELECTRI
4)Saral Industrie
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119733 | 07-10-2014{JAYASWAL NECO 13,50,590.80| 31-12-2014
QCNRV INDUSTRIES LIMITED
1801401054 |FB Sub- LTI 08-08-2014| 18-08-2014|2 0 0 0 YES 7100119734 | 07-10-2014|TECHNO INDUSTRIES, 84,500.00| 31-12-2014
Dely(Mech).
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119735 | 07-10-2014|GK FAB WORK, 53,41,156.87| 06-11-2014
14-2015 SHIPPING
OSC/ACF/20 [OS-PVM- LTI 1 0 0 0 YES 7100119736 | 07-10-2014|CAUVERY ENGINEERING 21,51,584.70| 06-11-2014
14-2015 SHIPPING WORKS
OSC/ACF/20 [0S-PVM- LTI 1 0 0 0 YES 7100119737 | 07-10-2014|CAUVERY ENGINEERING 13,22,456.46( 06-11-2014
14-2015 SHIPPING WORKS
RCHTFVL606 |[SUBDELY - LTI 2 0 0 0 YES 7100119740 | 08-10-2014|PRESIDENT 1,97,820.00| 17-12-2014
FM/FH ENGG.WORKS,
RCHTFVL606 |[SUBDELY - LTI 2 0 0 0 YES 7100119741 | 08-10-2014(INDUSTRIAL 2,86,092.75( 27-11-2014
FM/FH ENGINEERING
CORPORATION
RCHTFVL606 |[SUBDELY - LTI 2 0 0 0 YES 7100119742 | 08-10-2014|MEHTA TRADING 2,92,600.00| 27-11-2014
FM/FH COMPANY,
RCHTFVL606 |[SUBDELY - LTI 2 0 0 0 YES 7100119743 | 08-10-2014(SANVIR INDUSTRIES 4,15,213.00( 07-01-2015
FM/FH
RCHTFVL606 |[SUBDELY - LTI 2 0 0 0 YES 7100119745 | 08-10-2014|PRECISION METAL 4,94,067.95( 10-12-2014
FM/FH FORMERS
RCHTFV1515 [SUBDELY - LTI 2 0 0 0 YES 7100119746 | 08-10-2014|PRESIDENT 31,24,637.58| 10-12-2014
FM/FH ENGG.WORKS,
2001400435 |FB Cons-Non LTI 30-06-2014| 25-07-2014|2 1 1 1)NATIONAL BEARIN |0 YES 7100119747 | 08-10-2014(NATIONAL BEARINGS 48,312.00( 10-11-2014
PRDN
2001400435 [FB Cons-Non LTI 30-06-2014| 25-07-2014|2 0 0 0 YES 7100119749 | 08-10-2014|INTERNATIONAL 3,870.00( 10-11-2014
PRDN BEARING COMPANY
ENCTA-2148 |CASTING - TOA (LTI 1 2 2 1)DEFFREE ENGG P 0 YES 7100119750 | 08-10-2014|DEFFREE ENGG P LTD 10,86,658.00( 30-11-2014
2)MADRAS CUPPRUM
RCHTFV1515 [SUBDELY - LTI 2 0 0 0 YES 7100119752 | 08-10-2014|MEHTA TRADING 5,35,394.80( 17-12-2014
FM/FH COMPANY,
RCHTFV1515 [SUBDELY - LTI 2 0 0 0 YES 7100119753 | 08-10-2014(SANVIR INDUSTRIES 2,58,380.92 31-12-2014
FM/FH
FOF014.046 |FORGING - OFE (LTI 1 8 8 1)ACME FORGINGS P |0 YES 7100119754 | 08-10-2014|ACME FORGINGS 8,85,100.00 08-12-2014
2)BHARAT FORGE LI PRIVATE LTD
3)BAY-FORGE LIMIT
4)KRAN RADER P.LT
5)VIKRANT FORGE L
6)EXCEL FORGE TEC
7)INNOFORGE
PVT.8)PT. WAHANA
PERK
FOF014.046 |FORGING - OFE (LTI 1 0 0 0 YES 7100119755 | 08-10-2014|BAY-FORGE LIMITED 24,76,800.00| 08-12-2014
FOF014.046 |FORGING - OFE (LTI 1 0 0 0 YES 7100119756 | 08-10-2014(EXCEL FORGE TECH. 68,940.00( 08-12-2014
FOF014.046 |FORGING - OFE (LTI 1 0 0 0 YES 7100119757 | 08-10-2014|KRAN RADER P.LTD 14,95,500.00| 08-12-2014
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FOF014.046 |FORGING - OFE (LTI 1 0 0 0 YES 7100119758 | 08-10-2014(VIKRANT FORGE LIMITED, 4,03,110.00| 08-12-2014
RCHTFV1515 [SUBDELY - LTI 2 0 0 0 YES 7100119759 | 08-10-2014(STUD INDIA, 2,94,169.97| 31-01-2015
FM/FH
EN:BSK:069 |BARSTOCK - RM (LTI 2 0 0 0 YES 7100119760 | 09-10-2014(VIKRANT FORGE LIMITED, 99,22,540.00| 08-01-2015
ENCFM-2150|CASTING - FM / (LTI 1 0 0 0 YES 7100119761 | 09-10-2014|CREATIVE CASTINGS LTD. 10,85,503.00( 01-01-2015
FH
2611200134 |FB LTI 12-09-2012(27-09-2012(2 1 1 1)ESSEN ENGINEERS |0 YES 7100119762 | 09-10-2014|ESSEN ENGINEERS, 3,12,500.00 31-12-2014
Weld.Consumab
le
2611300012 |FB LTI 07-01-2013| 23-01-2013|2 1 1 1)SAP INDUSTRIES, 0 YES 7100119763 | 09-10-2014(SAP INDUSTRIES, 2,36,500.00 31-12-2014
Weld.Consumab
le
RC-SSB1154 |SUBDELY-SB (LTI 2 5 5 1)ONKAR BEARING C |0 YES 7100119764 | 09-10-2014|DURGA BEARINGS 13,81,030.00| 09-12-2014
2)SOUTHERN BEARIN PVT.LTD
3)SRIRAM BEARING
4)C.K.BEARING CO.
5)DURGA BEARINGS
4001400024 |PC Seamless LTI 24-09-2014|29-09-2014|2 9 9 1)ISMT LIMITED, 0 YES 7100119765 | 09-10-2014(JINDAL SAW LTD., 28,19,083.25| 04-12-2014
Pipes 2)MAHARASHTRA SEA
3)JINDAL SAW LTD.
4)HEAVY METALS &
5)PRODUCTOS TUBUL
6)SUMITOMO CORPOR
7)VALLOUREC
TUBES8)METAL ONE
CORPO 9)TUBOS
REUNIDOS
4001400024 |PC Seamless LTI 24-09-2014|29-09-2014|2 0 0 0 YES 7100119766 | 09-10-2014|ISMT LIMITED, 49,46,371.86| 09-01-2015
Pipes
RC-SSB1154 |SUBDELY-SB (LTI 2 0 0 0 YES 7100119767 | 09-10-2014|SRIRAM BEARING 26,880.00( 09-12-2014
COMPANY(MADRAS)
ENCFM-2150|CASTING - FM / (LTI 1 4 4 1)CREATIVE CASTIN 0 YES 7100119768 | 09-10-2014(INTRICAST PVT LTD 7,03,017.50( 15-12-2014
FH 2)INTRICAST PVT L
3)ZIRCAST LTD
4)RATNAMANI TECHN
RC-SSB1154 |SUBDELY-SB  [LTI 2 0 0 0 YES 7100119769 | 09-10-2014{SOUTHERN 1,96,581.00| 09-12-2014
BEARINGS&GENL
SUPPLIERS
1901400164 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 4 4 1)INTERNATIONALT |0 YES 7100119770 | 09-10-2014|IMPERIAL TOOLS PVT. 19,020.00| 16-01-2015
PRDN 2)UNIVERSAL STEEL LTD.
3)BOMBAY TOOLS CE
4)IMPERIAL TOOLS
1901400164 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 0 0 0 YES 7100119771 | 09-10-2014{BOMBAY TOOLS CENTRE, 3,024.00 15-02-2015
PRDN
ENCFM-2150(CASTING - FM / |LTI 1 0 0 0 YES 7100119772 | 09-10-2014|RATNAMANI TECHNO 19,200.00| 25-12-2014

FH

CASTS LTD,
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of Work tender [Publication |of Receipt [Bidding [Tenders [Names of [qualified after Names of [not qualified after |contract |No in INR Date of
enquiry |of NIT of Tender [Single/ |Received [parties technical evaluation |parties not [technical awarded Completion
Two bid qualified qualified |evaluation to lowest of supplies
System after after tender
technical technical
evaluation evaluation
1901400164 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 0 0 0 YES 7100119773 | 09-10-2014|INTERNATIONAL TOOLS 1,38,494.00| 15-12-2014
PRDN SUPPLY CO.
1901400164 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 0 0 0 YES 7100119774 | 09-10-2014(UNIVERSAL STEEL & 94,100.00 16-01-2015
PRDN TOOLS CO.
2931400218 (Tool Engg- LTI 09-09-2014| 24-09-2014|1 4 4 1)VIGSHAN TOOLS 0 YES 7100119777 | 09-10-2014|POPULAR TOOL MAKERS 14,600.00| 29-11-2014
SC,PURC 2)VEE PEE INDUSTR
3)POPULAR TOOL MA
4)MECH 'N' TECH E
2931400207 (Tool Engg- LTI 28-08-2014|13-09-2014|1 5 5 1)VEE PEE INDUSTR 0 YES 7100119779 | 09-10-2014|KARTHICK INDUSTRIES 91,000.00| 30-12-2014
SC,PURC 2)KARTHICK INDUST
3)PERFECT INDUSTR
4)POPULAR TOOL MA
5)MECH 'N' TECH E
2931400209 (Tool Engg- LTI 28-08-2014|13-09-2014|1 6 6 1)VIGSHAN TOOLS 0 YES 7100119780 | 09-10-2014(JRP TOOLS AND 2,59,000.00| 30-12-2014
SC,PURC 2)JRP TOOLS AND G GAAUGES
3)5 STARS PRECISI
4)MATHRU ENTERPRI
S5)NEWALL ENGINEER
6)ATC TOOLS PRIVA
RC-SSB1154 |SUBDELY-SB  [LTI 2 0 0 0 YES 7100119781 | 09-10-2014|C.K.BEARING CO., 1,95,250.00| 09-12-2014
1901400200 |FB Consumable- [LTI 04-08-2014| 14-08-2014|2 5 5 1)FORBES & COMPAN |0 YES 7100119782 | 09-10-2014(BIRLA PRECISION 27,745.00( 16-01-2015
PRDN 2)SIGMA TOOLS & A TECHNOLOGIES LTD,
3)STUSER TOOLS PV
4)MIRANDA FEW TOO
5)BIRLA PRECISION
2931400219 (Tool Engg- LTI 10-09-2014(27-09-2014(1 6 6 1)RAGHAVENDRA ENG |0 YES 7100119783 | 09-10-2014|VEE PEE INDUSTRIES 8,05,000.00 30-12-2014
SC,PURC 2)VEE PEE INDUSTR
3)ESAL PRESS TOOL
4)POPULAR TOOL MA
5)MULTI TECH TOOL
6)SHALINI TECHNOL
RC-SSB1154 |SUBDELY - LTI 2 0 0 0 YES 7100119784 | 09-10-2014|DURGA BEARINGS 42,300.00| 09-12-2014
QCNR PVT.LTD
1901400222 |FB Consumable- [LTI 11-08-2014(21-08-2014(2 6 6 1)ADDISON & CO.LT |0 YES 7100119785 | 09-10-2014(BIRLA PRECISION 41,200.00| 31-01-2015
PRDN 2)FORBES & COMPAN TECHNOLOGIES LTD,
3)SIGMA TOOLS & A
4)STUSER TOOLS PV
5)MIRANDA FEW TOO
6)BIRLA PRECISION
1901400222 |FB Consumable- [LTI 11-08-2014(21-08-2014(2 0 0 0 YES 7100119786 | 09-10-2014|STUSER TOOLS PVT.LTD., 76,800.00( 31-01-2015
PRDN
2001400507 |FB Cons-Non LTI 03-09-2014| 29-09-2014|2 2 2 1)JAYAVEL AGENCY 0 YES 7100119787 | 10-10-2014|JAYAVEL AGENCY 43,200.00| 10-12-2014
PRDN 2)D.P.ENTERPRISES
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RCSIGVL640 |SUBDELY - TOA (LTI 2 0 0 0 YES 7100119788 | 10-10-2014(VIRCAP SEALING TECH 37,570.00| 24-12-2014
PVT.LTD.,
2931400194 (Tool Engg- LTI 04-08-2014| 20-08-2014|1 7 7 1)TOOL ENGINEERS 0 YES 7100119790 | 10-10-2014(PERFECT INDUSTRIES 4,410.00| 30-12-2014
SC,PURC 2)RAGHAVENDRA ENG
3)5 STARS PRECISI
4)MATHRU ENTERPRI
5)METAL CUT ASSOC
6)PERFECT INDUSTR
7)POPULAR TOOL MA
4401400043 |Hanger,Insul LTI 23-07-2014|07-08-2014|2 10 10 1)MEHTA TRADING C |0 YES 7100119791 | 10-10-2014(BHARAT ENGINEERING, 21,500.00 12-01-2015
&comp 2)PRESIDENT ENGG.
3)SREE PAVITHRA |
4)).J.INDUSTRIES,
5)VINAYAK BUSINES
6)BHARAT ENGINEE
7)JK FITWELL8)MEGA
ENGINEERIN
9)UDEHRA
FASTENER10)SRI
VENGATACHAL
2931400194 (Tool Engg- LTI 04-08-2014| 20-08-2014|1 0 0 0 YES 7100119792 | 10-10-2014|MATHRU ENTERPRISES, 19,000.00| 30-12-2014
SC,PURC
4401400043 |Hanger,Insul LTI 23-07-2014|07-08-2014|2 0 0 0 YES 7100119793 | 10-10-2014|SRI VENGATACHALAM 16,16,330.00| 12-01-2015
&comp ENGG WORKS(P)LTD
1801401051 |FB Sub- LTI 02-08-2014| 20-08-2014|2 0 0 0 YES 7100119794 | 10-10-2014|{MADRAS HYDRAULIC 7,20,500.00 20-01-2015
Dely(Mech). HOSE PVT LTD
2931400196 (Tool Engg- LTI 05-08-2014| 20-08-2014|1 3 3 1)ELASTOMERIC ENG |0 YES 7100119795 | 10-10-2014(ELASTOMERIC 24,000.00 30-12-2014
SC,PURC 2)KRISHNA RUBBER ENGINEERS,
3)COMMONWEALTH
PA
2931400196 (Tool Engg- LTI 05-08-2014| 20-08-2014|1 0 0 0 YES 7100119796 | 10-10-2014|KRISHNA RUBBER 54,850.00( 30-12-2014
SC,PURC PRODUCT
2931400215 (Tool Engg- LTI 08-09-2014| 24-09-2014|1 5 5 1)VIGSHAN TOOLS 0 YES 7100119797 | 10-10-2014(PERFECT INDUSTRIES 26,000.00( 30-12-2014
SC,PURC 2)VEE PEE INDUSTR
3)PRECISION TOOL
4)PERFECT INDUSTR
5)POPULAR TOOL MA
2931400210 (Tool Engg- LTI 28-08-2014|13-09-2014|1 5 5 1)VEE PEE INDUSTR 0 YES 7100119798 | 10-10-2014|MECH 'N' TECH 84,800.00 30-12-2014
SC,PURC 2)KARTHICK INDUST ENGINEERS
3)POPULAR TOOL MA
4)SHALINI TECHNOL
5)MECH 'N' TECH E
4101400075 |PC Fittings LTI 25-09-2014|06-10-2014|1 5 5 1)CHW FORGE PRIVA |0 YES 7100119799 | 10-10-2014| METAL FORGINGS PVT. 3,68,340.00 05-12-2014
2)KUNJ FORGINGS 3)C LTD,
D ENGINEERING
4)SANGHVI FORGING
5)METAL FORGINGS
FOF014.044 |FORGING - OFE (LTI 2 0 0 0 YES 7100119802 | 11-10-2014|ACME FORGINGS 1,06,150.00| 22-12-2014

PRIVATE LTD
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FOF014.044 |FORGING - OFE (LTI 2 0 0 0 YES 7100119803 | 11-10-2014|EXCEL FORGE TECH. 89,580.00| 22-12-2014
EN-SOF1585 |SUBDELY - OFE (LTI 2 0 0 0 YES 7100119804 | 11-10-2014|FCS FLUORO CARBON 42,123.00| 22-11-2014
SEALS PVT LTD
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119805 | 11-10-2014|QUALITY ENGG WORKS 34,20,329.96| 08-02-2015
14-2015 SHIPPING
EN-BPS-710 |BPS Items LTI 2 0 0 0 YES 7100119806 | 11-10-2014|PRESIDENT 84,615.00| 06-12-2014
ENGG.WORKS,
1701401632 |FB Sub-Dely LTI 26-08-2014|16-09-2014|1 2 2 1)EM ELECTRONIXP |0 YES 7100119807 | 11-10-2014|EM ELECTRONIX P.LTD. 21,120.00 12-02-2015
(c&l). 2)VERATRONIKS
RCSIGVL640 |SUBDELY - TOA (LTI 2 0 0 0 YES 7100119808 | 11-10-2014|PACKINGS & JOINTINGS 4,07,270.00 21-01-2015
GASKETS (P) LT
EN-BPS-710 |BPS Items LTI 2 0 0 0 YES 7100119809 | 11-10-2014|PANKAJ INTERNATIONAL, 62,630.00( 06-12-2014
1901400192 |FB Consumable- [LTI 22-07-2014|08-08-2014|2 4 4 1)ACCU-SIZE GAUGE |0 YES 7100119810 | 11-10-2014(SIZE CONTROL GAUGES & 14,570.00| 16-01-2015
PRDN 2)TRUTHREAD GAUGE TOOLS PVT LTD
3)SIZE CONTROL GA
4)SIZE MASTERS GA
1901400192 |FB Consumable- [LTI 22-07-2014|08-08-2014|2 0 0 0 YES 7100119811 | 11-10-2014|ACCU-SIZE GAUGES & 12,220.00| 16-01-2015
PRDN TOOLS P.LTD.
1901400192 |FB Consumable- [LTI 22-07-2014|08-08-2014|2 0 0 0 YES 7100119812 | 11-10-2014(SIZE MASTERS GAUGES & 16,240.00| 16-01-2015
PRDN TOOLS,
1801401051 |FB Sub- LTI 02-08-2014| 20-08-2014|2 0 0 0 YES 7100119814 | 11-10-2014|BENGAL INDUSTRIES 2,57,250.00| 31-12-2014
Dely(Mech). PVT.LTD.,
RC80FST704 |BPS Items LTI 2 8 8 1)MEHTA TRADING C |0 YES 7100119815 | 11-10-2014(SAHAS HARDWARE 5,797.30| 08-11-2014
2)SAHAS HARDWARE STORES,
3)J.C INDUSTRIES 4)M
A TRADE SYNDI
5)BALAMURUGAN
ENG 6)VINAYAK
BUSINES 7)BHARAT
ENGINEES8)JK FITWELL
1901400214 |FB Consumable- [LTI 11-08-2014(21-08-2014(2 2 2 1)TRISTAR INDUSTR |0 YES 7100119816 | 11-10-2014(TRISTAR INDUSTRIAL 9,750.00 20-12-2014
PRDN 2)HEATEX TOOLS PV TOOLS (P) LTD.,
RC80FST704 |BPS Items LTI 2 0 0 0 YES 7100119817 | 11-10-2014|M A TRADE SYNDICATE 6,764.00( 08-11-2014
RC80FST704 |BPS Items LTI 2 0 0 0 YES 7100119818 | 11-10-2014(BHARAT ENGINEERING, 8,670.00( 08-11-2014
RC80FST704 |BPS Items LTI 2 0 0 0 YES 7100119819 | 11-10-2014|BALAMURUGAN ENGG. 5,002.50( 08-11-2014
WORKS,
RC80FST704 |BPS Items LTI 2 0 0 0 YES 7100119820 ( 11-10-2014|MEHTA TRADING 2,442.00 22-11-2014
COMPANY,
RC-CD14-15 |FORGING - LTI 1 0 0 0 YES 7100119824 | 11-10-2014|THILLAI ENGINEERING 6,02,208.50( 05-01-2015

FM/FH

WORKS,
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1701401616 |FB Sub-Dely LTI 20-08-2014|05-09-2014|2 5 5 1)A.N.INSTRUMENTS |0 YES 7100119825 [ 11-10-2014|GENERAL INSTRUMENTS 69,000.00 31-12-2014
(c&l). 2)H GURU INSTRUME CONSORTIUM
3)SWITZER PROCESS
4)GENERAL INSTRUM
5)WIKA INSTRUMENT
2931400211 (Tool Engg- LTI 03-09-2014| 20-09-2014|1 7 7 1)TOOL ENGINEERS 0 YES 7100119826 | 11-10-2014|TOOL ENGINEERS 1,31,500.00| 31-12-2014
SC,PURC 2)RAGHAVENDRA ENG SERVICES
3)MATHRU ENTERPRI
4)VEE PEE INDUSTR
5)PRECISION TOOL
6)POPULAR TOOL MA
7)SHALINI TECHNOL
2931400217 (Tool Engg- LTI 09-09-2014| 24-09-2014|1 4 4 1)VIVEK ENGINEERI 0 YES 7100119827 | 11-10-2014|VIVEK ENGINEERING 1,37,800.00| 30-01-2015
SC,PURC 2)VEE PEE INDUSTR CORPORATION,
3)KARTHICK INDUST
4)POPULAR TOOL MA
RC-CD14-15 |FORGING - TOA (LTI 1 0 0 0 YES 7100119828 | 11-10-2014|VISHNU FORGE 19,250.00| 05-01-2015
INDUSTRIES LTD
1901400157 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 3 3 1)FORBES & COMPAN |0 YES 7100119829 | 11-10-2014|IMPERIAL TOOLS PVT. 3,38,607.60 31-01-2015
PRDN 2)IMPERIAL TOOLS LTD.
3)JASS ENGINEERIN
RC 2014-15 |[FB OS - ACF LTI 2 1 1 1)CU-BUILT ENGINE 0 YES 7100119830 | 11-10-2014(CU-BUILT ENGINEERS 12,92,218.11 25-01-2015
PVT. LTD,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119831 | 11-10-2014{CAUVERY ENGINEERING 25,23,138.11| 10-11-2014
4-2015 SHIPPING WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119832 | 11-10-2014|{CAUVERY ENGINEERING 17,80,854.02| 10-11-2014
4-2015 SHIPPING WORKS
EN:SHP:426 |SUBDELY - HPLP (LTI 2 14 14 1)CAUVERY ENGINEE |0 YES 7100119833 | 11-10-2014(J.C INDUSTRIES 78,000.00| 10-12-2014
2)GANGAI INDUSTRI
3)J.C INDUSTRIES
4)UNITY MOULDINGS
5)BALAMURUGAN
ENG 6)SREENIVASA
EN 7)PRABHU LASER
CO8)BHARAT ENGINEE
9)LOKHANDWALA
ENG10)PERFECT TOOL
&11)B.N.INDUSTRIES,1
2)REGIONAL
ENGG.13)JAYASREE
INDUST14)VENKATES
WARA IN
1801401223 |FB Sub- LTI 25-09-2014| 29-09-2014|2 4 3 1)MULTICOLOR STEE |0 YES 7100119834 | 13-10-2014|MULTICOLOR STEELS 32,83,900.00| 13-11-2014
Dely(Mech). 2)BANSAL ROOFING (INDIA) PVT LTD.

3)GOVINDARAJA MUD
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Tender No [ITEM/Nature [Mode of|Date of Last Date |Type of |No of Nos. and |Names of parties Nos. and [Names of parties |Whether |Contract Doc. Dt Contractor Name Category |Category Description |Net order value |Scheduled
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System after after tender
technical technical
evaluation evaluation
1801401223 |FB Sub- LTI 25-09-2014|29-09-2014|2 4 3 1)MULTICOLOR STEE |0 YES 7100119835 | 13-10-2014|BANSAL ROOFING 4,95,000.00 13-11-2014
Dely(Mech). 2)BANSAL ROOFING PRODUCTS LIMITED
3)GOVINDARAJA MUD
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119836 | 13-10-2014|ARUNA ALLOY STEELS 11,68,231.50| 10-02-2015
QCNRV PVTLTD.,
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119837  13-10-2014|BALAJI SUPER ALLOYS 2,44,275.85 16-02-2015
QCNRV
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119838 | 13-10-2014|COIMBATORE SUPER 5,08,816.90 16-02-2015
QCNRV ALLOYS (P) LTD
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119839 [ 13-10-2014|SHREE HARIE STEEL & 41,654.44| 16-02-2015
QCNRV ALLOYS
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119840 | 13-10-2014({JAYASWAL NECO 8,57,790.84| 10-02-2015
QCNRV INDUSTRIES LIMITED
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119841 | 13-10-2014|RLS ALLOYS PVT. LTD., 5,93,278.35| 10-02-2015
QCNRV
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119842 | 13-10-2014|SHREE KUMARAN 7,31,339.01| 16-02-2015
QCNRV ALLOYS,
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119843 | 13-10-2014(SPB ALLOYS STEEL 5,65,637.84| 16-02-2015
QCNRV PVT.LTD.,
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100119844 | 13-10-2014(ULTIMATE ALLOYS PVT 4,41,862.20 10-02-2015
QCNRV LTD
FQN014.041 |FORGING - LTI 1 1 1 1)HI-TECH FORGING |0 YES 7100119845 | 13-10-2014(HI-TECH FORGINGS ( 90,290.00( 24-12-2014
QCNRV BANGLORE)PVT.LT
FQN014.041 |FORGING - LTI 1 11 11 1)ACME FORGINGS P |0 YES 7100119846 | 13-10-2014|VIKRANT FORGE LIMITED, 85,110.00| 24-12-2014
QCNRV 2)VISHNU FORGE IN
3)INDIA FORGE & D
4)HI-TECH FORGING
5)VIKRANT FORGE L
6)OMMI FORGE PVT.
7)R.R. FORGINGS
P8)EXCEL FORGE TEC
9)INNOFORGE
PVT.10)METAL
FORGINGS11)GHAZIAB
AD FORGI
1801401142 |FB Sub- LTI 30-08-2014|09-09-2014|2 8 8 1)CALDERYS INDIA 0 YES 7100119847 [ 13-10-2014|CASTWEL INDUSTRIES 2,01,516.00[ 30-11-2014
Dely(Mech). 2)INDUSTRIAL ASSO

3)BHASKAR REFRACT
4)SOUVENIOR CERAM
5)ABS REFRACTORIE
6)DALMIA REFRACTO
7)MAHAKOSHAL
REF8)CASTWEL
INDUSTR
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Two bid qualified qualified |evaluation to lowest of supplies
System after after tender
technical technical
evaluation evaluation
EN-BPS-711 |BPS Items LTI 2 10 10 1)CANARA STANDARD |0 YES 7100119850 | 13-10-2014(CANARA STANDARD KEYS 1,07,398.00| 28-11-2014
2)CIRCLIPS INDIA
3)FLOWLINE ACCESS
4)MEHTA TRADING C
5)SAHAS HARDWARE
6)SURESH ENGINEER
7)MEENA
FASTENERS8)BALAMU
RUGAN ENG 9)FAST
TECH
ENGIN10)NIRMAL
ENGG WOR
2931400213 (Tool Engg- LTI 08-09-2014| 24-09-2014|1 5 5 1)RAGHAVENDRA ENG |0 YES 7100119851 | 13-10-2014(5 STARS PRECISION 19,400.00| 31-12-2014
SC,PURC 2)5 STARS PRECISI CARBIDE FORM TOOL
3)MATHRU ENTERPRI
4)PRECISION TOOL
5)QUALITY ENGINEE
2931400213 (Tool Engg- LTI 08-09-2014| 24-09-2014|1 0 0 0 YES 7100119852 | 13-10-2014|QUALITY ENGINEERING 13,700.00| 31-12-2014
SC,PURC CO.,
EN-BPS-711 |BPS Items LTI 2 0 0 0 YES 7100119853 | 13-10-2014(SAHAS HARDWARE 33,256.00| 28-11-2014
STORES,
EN-BPS-711 |BPS Items LTI 2 0 0 0 YES 7100119854 | 13-10-2014(SURESH ENGINEERING 37,122.00| 28-11-2014
COMPANY
RCAYBRG60 |SUBDELY-TOA (LTI 2 0 0 0 YES 7100119856 | 13-10-2014|C.K.BEARING CO., 95,088.70 31-12-2014
3
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119860 | 14-10-2014|KAY ENGG. WORKS 14,61,733.63| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119861 | 14-10-2014|QUALITY ENGG WORKS 4,92,546.64| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119862 | 14-10-2014|QUALITY ENGG WORKS 1,19,752.70| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119863 | 14-10-2014|QUALITY ENGG WORKS 1,99,618.56| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119864 | 14-10-2014|QUALITY ENGG WORKS 5,31,317.38| 11-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119865 | 14-10-2014|VIJAY ENGINEERING, 3,21,132.92| 11-02-2015
14-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119866 | 14-10-2014|ALTEC FABRICATORS 22,83,183.09| 11-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119867 | 14-10-2014|VIJAY ENGINEERING, 1,33,913.72| 11-02-2015
14-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119868 | 14-10-2014(EMCEE ENGINEERING 49,87,421.61 11-02-2015
4-2015 SHIPPING WORKS
EN-BPS-711 |BPS Items LTI 2 0 0 0 YES 7100119869 | 14-10-2014(BALAMURUGAN ENGG. 82,546.00| 28-11-2014
WORKS,
OSC/ACF/20 [0S-PVM- LTI 1 0 0 0 YES 7100119870 | 14-10-2014(VIJAY ENGINEERING, 7,43,703.29( 11-02-2015
14-2015 SHIPPING
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119871 | 14-10-2014|FUGE FABTECH PVT.LTD. 49,87,421.61| 11-02-2015
4-2015 SHIPPING
OSC/ACF/20 [0S-PVM- LTI 1 0 0 0 YES 7100119872 | 14-10-2014(VIJAY ENGINEERING, 6,06,577.28( 11-02-2015
14-2015 SHIPPING
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enquiry |of NIT of Tender [Single/ |Received [parties technical evaluation |parties not [technical awarded Completion
Two bid qualified qualified |evaluation to lowest of supplies
System after after tender
technical technical
evaluation evaluation

0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119873 | 14-10-2014|PERFECT ENGG.WORKS 32,62,165.63| 11-02-2015
4-2015 SHIPPING (P) LTD.,
OSC/ACF/20 [0S-PVM- LTI 1 0 0 0 YES 7100119874 | 14-10-2014|TIRUCHY FABRICATORS 23,43,925.75| 11-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119875 | 14-10-2014|TRP ENGINEERING 32,62,165.63| 11-02-2015
14-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119876 | 14-10-2014(EUROTEK ENGG 37,23,449.63| 11-02-2015
4-2015 SHIPPING ENTERPRISES
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119877 | 14-10-2014(M | ENGINEERING WORKS 4,55,682.62 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119878 | 14-10-2014(EUROTEK ENGG 65,63,642.49| 11-02-2015
4-2015 SHIPPING ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119879 | 14-10-2014|GK FAB WORK, 8,60,341.64| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119880 | 14-10-2014|GK FAB WORK, 8,60,341.64| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119882 | 14-10-2014|NAGAMALAI 37,23,449.63| 11-02-2015
4-2015 SHIPPING STRUCTURALS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119883 | 14-10-2014|NAGAMALAI 37,23,449.63| 11-02-2015
4-2015 SHIPPING STRUCTURALS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119884 | 14-10-2014|NAGAMALAI 65,63,642.49| 11-02-2015
4-2015 SHIPPING STRUCTURALS
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119885 | 14-10-2014(M | ENGINEERING WORKS 1,50,979.87| 13-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119886 | 14-10-2014|M | ENGINEERING WORKS 4,80,832.71| 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119887 | 14-10-2014|M | ENGINEERING WORKS 19,915.92| 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119888 | 14-10-2014|SANTHI ENGINERING 65,63,642.49| 11-02-2015
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119889 | 14-10-2014|M | ENGINEERING WORKS 15,18,596.70| 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119891 | 14-10-2014|MARUTI FABRICATORS 24,74,698.09| 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119892 | 14-10-2014|MARUTI FABRICATORS 6,10,865.05 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119893 | 14-10-2014|MARUTI FABRICATORS 6,10,865.05 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119894 | 14-10-2014(B.V.S METALLICS 43,22,533.51 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119895 [ 14-10-2014|M | ENGINEERING WORKS 69,408.65 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119896 | 14-10-2014|MARUTI FABRICATORS 2,33,540.67| 13-03-2015
4-2015 SHIPPING
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119897 | 14-10-2014(SRI RANGA INDUSTRIES, 7,05,203.49( 13-03-2015
4-2015 SHIPPING
OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119898 | 14-10-2014| MANTEK ENGINIRING 47,58,183.33 11-02-2015
4-2015 SHIPPING ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119899 | 14-10-2014(SRI RANGA INDUSTRIES, 20,19,287.60| 13-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119900 | 14-10-2014|M | ENGINEERING WORKS 12,62,286.23| 13-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119901 | 14-10-2014| MANTEK GALVAANIZERS 20,19,287.60| 13-03-2015

4-2015

SHIPPING
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0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119902 | 14-10-2014| MANTEK GALVAANIZERS 12,62,286.23| 13-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119903 | 14-10-2014|QUALITY ENGG WORKS 60,32,649.19| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119904 | 14-10-2014|MANTEK GALVAANIZERS 7,74,980.61 13-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119905 | 14-10-2014|CHELLA ENGG WORKS 29,13,073.36| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119906 | 14-10-2014|CHELLA ENGG WORKS 34,19,711.46| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119907 | 14-10-2014|KAY ENGG. WORKS 29,13,073.36| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119908 | 14-10-2014| MEENAAKSHI 9,76,084.49| 11-02-2015
4-2015 SHIPPING ENGINEERING,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119909 | 14-10-2014|KAY ENGG. WORKS 34,19,711.46| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119910 | 14-10-2014| MANTEK ENGINIRING 18,64,249.33| 11-02-2015
4-2015 SHIPPING ENTERPRISES
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119911 | 14-10-2014|FERROFAB (INDIA) PVT. 70,08,422.35| 13-03-2015
4-2015 SHIPPING LTD
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119912 | 14-10-2014|GRAND ENGINEERING 70,71,880.02| 13-03-2015
4-2015 SHIPPING TECHNOLOGIES,
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119913 | 14-10-2014(JYOTHI ENGINEERING, 14,57,916.45( 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119914 | 14-10-2014(MARIA ENGINEERING 62,65,251.15| 13-03-2015
4-2015 SHIPPING ENTERPRISES,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119915 | 14-10-2014|NAAGALAKSHMI 70,08,422.35| 13-03-2015
4-2015 SHIPPING ENGG.INDUSTRY,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119916 | 14-10-2014|R.M.H.CORPORATION ( 70,71,880.02| 13-03-2015
4-2015 SHIPPING WORKSHOP )
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119917 | 14-10-2014| MEENAAKSHI 10,73,669.77| 11-02-2015
4-2015 SHIPPING ENGINEERING,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119918 | 14-10-2014(SRI VIJAYALAKSHMI 30,21,957.38| 13-03-2015
4-2015 SHIPPING ENGG WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119919 | 14-10-2014(SRI VIJAYALAKSHMI 30,21,957.38| 13-03-2015
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119920 | 14-10-2014| MEENAAKSHI 10,53,019.67| 11-02-2015
4-2015 SHIPPING ENGINEERING,
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119921 | 14-10-2014(SRIEE MARIYAMMAN 62,65,251.15| 13-03-2015
4-2015 SHIPPING STRUCTURALS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119922 | 14-10-2014|PADMA MACHINE SHOP 18,27,821.58| 11-02-2015
4-2015 SHIPPING AND
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119923 | 14-10-2014|QUALITY ENGG WORKS 38,78,913.12| 13-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119924 | 14-10-2014|QUALITY ENGG WORKS 24,01,383.06| 13-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119925 | 14-10-2014|ROCKFORT METAL 30,98,666.57| 11-02-2015
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119926 | 14-10-2014{SUNBEAM STRUCTURALS 10,53,019.67| 11-02-2015
4-2015 SHIPPING PVT. LTD.,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119927 | 14-10-2014{SUNBEAM STRUCTURALS 24,31,496.63| 11-02-2015

4-2015

SHIPPING

PVT. LTD.,
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0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119928 | 14-10-2014|ROCKFORT METAL 7,43,883.45 11-02-2015
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119929 | 14-10-2014{SUNBEAM STRUCTURALS 12,50,951.62| 11-02-2015
4-2015 SHIPPING PVT. LTD.,
EN-BPS-712 |BPS Items LTI 2 4 4 1)DYNAMIC PROCESS |0 YES 7100119930 | 14-10-2014|DYNAMIC PROCESS, 9,000.00 28-11-2014

2)R.K. METAL PROC

3)ALU PRINTS,

4)PERFECT METAPRI
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119931 | 14-10-2014|ROCKFORT METAL 1,90,320.20| 11-02-2015
4-2015 SHIPPING INDUSTRIES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119932 | 14-10-2014|VEGA ASSOCIATES, 5,16,431.20 13-03-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119933 | 14-10-2014(RAMNATH IRON & STEEL 45,94,665.21| 11-02-2015
4-2015 INDUSTRIES
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119934 | 14-10-2014(NBS FAB TECH PVT. LTD., 35,57,061.94| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119935 | 14-10-2014(RAMNATH IRON & STEEL 45,94,665.21| 11-02-2015
4-2015 INDUSTRIES
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119936 | 14-10-2014(SRI SAKTHI INDUSTRIES 35,57,061.94| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119937 | 14-10-2014|BHILAI ENGINEERING 5,73,322.10( 11-02-2015
4-2015 CORPORATION LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119938 | 14-10-2014(BHILAI ENGINEERING 3,11,422.99| 11-02-2015
4-2015 CORPORATION LTD
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119939 | 14-10-2014(SRI VASAVI ENGINEERING 54,46,890.78| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119940 | 14-10-2014(BHILAI ENGINEERING 3,10,323.64| 11-02-2015
4-2015 CORPORATION LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119941 | 14-10-2014(BHILAI ENGINEERING 5,73,322.10( 11-02-2015
4-2015 CORPORATION LTD
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100119942 | 14-10-2014|AMARNATH 3,49,175.24 13-03-2015
4-2015 SHIPPING ENGINEERING

INDUSTRIES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119943 | 14-10-2014(BHILAI ENGINEERING 3,11,422.99| 11-02-2015
4-2015 CORPORATION LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119944 | 14-10-2014|SRI SETHU HI TECH 24,15,309.18| 13-03-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119945 | 14-10-2014|BHILAI ENGINEERING 3,10,323.64 11-02-2015
4-2015 CORPORATION LTD
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119946 | 14-10-2014|GRAND ENGINEERING 24,15,309.18| 13-03-2015
4-2015 SHIPPING TECHNOLOGIES,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119947 | 14-10-2014(SEAM INDUSTRIES 47,58,183.33 11-02-2015
4-2015 LIMITED,
EN-BPS-712 |BPS Items LTI 2 0 0 0 YES 7100119948 | 14-10-2014|PERFECT METAPRINT 2,11,364.00| 28-11-2014
INDUSTRIES,

OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119949 | 14-10-2014|VIJAY ENGINEERING, 8,53,994.56 11-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119950 | 14-10-2014(SEAM INDUSTRIES 9,09,981.48| 11-02-2015
4-2015 LIMITED,
OSC/ACF/20 [OS-PVM- LTI 1 0 0 0 YES 7100119951 | 14-10-2014(VIJAY ENGINEERING, 21,97,007.51| 11-02-2015
14-2015 SHIPPING
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OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119952 | 14-10-2014(SEAM INDUSTRIES 18,64,249.33| 11-02-2015
4-2015 LIMITED,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119953 | 14-10-2014{JYOTHI ENGINEERING, 10,82,939.61| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119954 | 14-10-2014|(SEAM INDUSTRIES 25,93,845.50| 11-02-2015
4-2015 LIMITED,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119955 | 14-10-2014(SEAM INDUSTRIES 37,09,903.71| 11-02-2015
4-2015 LIMITED,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119956 | 14-10-2014(SHIVAM HITECH STEES 10,61,985.28| 11-02-2015
4-2015 PVT LTD
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119957 | 14-10-2014{JYOTHI ENGINEERING, 20,29,000.54| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119958 | 14-10-2014{JYOTHI ENGINEERING, 2,85,700.73| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119959 | 14-10-2014(SHIVAM HITECH STEES 18,64,249.33| 11-02-2015
4-2015 PVT LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119960 | 14-10-2014(SHIVAM HITECH STEES 10,81,186.12| 11-02-2015
4-2015 PVT LTD
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119961 | 14-10-2014{JYOTHI ENGINEERING, 10,68,057.14| 11-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119962 | 14-10-2014|VIJAY ENGINEERING, 27,634.86| 11-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119963 | 14-10-2014(SHIVAM HITECH STEES 15,53,421.84| 11-02-2015
4-2015 PVT LTD
OS/ACF/201 [FB OS - ACF LTI 1 0 0 0 YES 7100119964 | 14-10-2014(SHIVAM HITECH STEES 25,93,845.50| 11-02-2015
4-2015 PVT LTD
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119966 | 14-10-2014{JYOTHI ENGINEERING, 5,52,809.65 11-02-2015
4-2015 SHIPPING
OSC/ACF/20 [0S-PVM- LTI 1 0 0 0 YES 7100119967 | 14-10-2014(VIJAY ENGINEERING, 5,50,870.39 11-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119968 | 14-10-2014(SHIVAM HITECH STEES 10,61,985.28| 11-02-2015
4-2015 PVT LTD
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119969 | 14-10-2014|VIJAY ENGINEERING, 3,10,403.39| 11-02-2015
14-2015 SHIPPING
OSC/ACF/20 [0S-PVM- LTI 1 0 0 0 YES 7100119970 | 14-10-2014(VIJAY ENGINEERING, 1,72,982.53| 11-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119971 | 14-10-2014(SHIVAM HITECH STEES 10,81,186.12| 11-02-2015
4-2015 PVT LTD
OSC/ACF/20 [OS-PVM- LTI 1 0 0 0 YES 7100119972 | 14-10-2014(VIJAY ENGINEERING, 2,07,615.77( 11-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119973 | 14-10-2014|SHIVAM HITECH STEES 15,53,421.84 11-02-2015
4-2015 PVT LTD
OSC/ACF/20 [0S-PVM- LTI 1 0 0 0 YES 7100119974 | 14-10-2014(VIJAY ENGINEERING, 81,571.95| 11-02-2015
14-2015 SHIPPING
4401400048 |Hanger,Insul LTI 07-08-2014| 22-08-2014|2 5 5 1)UNITY FORGE PRI 0 YES 7100119975 | 14-10-2014|THILLAI ENGINEERING 92,312.50 13-01-2015
&comp 2)THILLAI ENGINEE WORKS,

3)BUMPER INDIA PV

4)VETRIVEL FORGIN

5)CHENNAI FORGE P
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119976 | 14-10-2014|VIJAY ENGINEERING, 1,81,673.49| 11-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119977 | 14-10-2014(SHIVAM HITECH STEES 9,09,981.48| 11-02-2015

4-2015

PVT LTD
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OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100119978 | 14-10-2014|VIJAY ENGINEERING, 46,933.04| 11-02-2015
14-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119979 | 14-10-2014{JYOTHI ENGINEERING, 2,84,130.40 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119980 | 14-10-2014(SPACECHEM 36,50,827.01| 11-02-2015
4-2015 ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119981 | 14-10-2014|GARUDA ENGINEERING 12,85,020.25| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119982 | 14-10-2014|POWER FAB INDUSTRIES 17,26,708.96| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119983 | 14-10-2014|POWER FAB INDUSTRIES 17,26,708.96| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119984 | 14-10-2014|SREE KAMAKSHI 12,85,020.25| 11-02-2015
4-2015 SHIPPING INDUSTRIES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119985 | 14-10-2014(SPACECHEM 60,32,649.19| 11-02-2015
4-2015 ENTERPRISES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119986 | 14-10-2014(SPACECHEM 36,50,827.01| 11-02-2015
4-2015 ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119987 | 14-10-2014(K.P.M.FABRICATORS, 30,10,276.08| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119988 | 14-10-2014(BHILAI ENGINEERING 10,61,985.28| 11-02-2015
4-2015 CORPORATION LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119989 | 14-10-2014(M.L.S ENTERPRISES PVT 45,11,368.05| 11-02-2015
4-2015 SHIPPING LTD.
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119990 | 14-10-2014(BHILAI ENGINEERING 5,73,322.10 11-02-2015
4-2015 CORPORATION LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119991 | 14-10-2014|BHILAI ENGINEERING 5,73,322.10( 11-02-2015
4-2015 CORPORATION LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119992 | 14-10-2014| MANTEK GALVAANIZERS 30,10,276.08| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119993 | 14-10-2014|METAL FAB HIGHTECH 18,64,249.33| 11-02-2015
4-2015 PVT. LTD.,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119994 | 14-10-2014|METAL FAB HIGHTECH 10,81,186.12| 11-02-2015
4-2015 PVT. LTD.,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119995 | 14-10-2014(METAL FAB HIGHTECH 15,53,421.84 11-02-2015
4-2015 PVT. LTD.,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119996 | 14-10-2014|METAL FAB HIGHTECH 25,93,845.50| 11-02-2015
4-2015 PVT. LTD.,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119997 | 14-10-2014|METAL FAB HIGHTECH 10,61,985.28| 11-02-2015
4-2015 PVT. LTD.,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100119998 | 14-10-2014|METAL FAB HIGHTECH 10,81,186.12| 11-02-2015
4-2015 PVT. LTD.,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100119999 | 14-10-2014|NAAGALAKSHMI 45,22,379.34 11-02-2015
4-2015 SHIPPING ENGG.INDUSTRY,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120000 | 14-10-2014|METAL FAB HIGHTECH 15,53,421.84| 11-02-2015
4-2015 PVT. LTD.,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120001 | 14-10-2014|METAL FAB HIGHTECH 25,93,845.50| 11-02-2015
4-2015 PVT. LTD.,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120002 | 14-10-2014|SREE KAMAKSHI 52,94,723.31| 11-02-2015
4-2015 SHIPPING INDUSTRIES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120003 | 14-10-2014|D&H SECHERON 1,51,42,918.15( 13-03-2015
4-2015 INFRASTRUCTURE PVT

LTD
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0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120004 | 14-10-2014(SRI RANGA INDUSTRIES, 45,11,368.05| 11-02-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120005 | 14-10-2014|MPIL STEEL STRUCTURES 1,51,42,918.15( 13-03-2015
4-2015 LTD.,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120006 | 14-10-2014(SRI SAI BALAJI 45,22,379.34 11-02-2015
4-2015 SHIPPING INDUSTRIES,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120007 | 14-10-2014|ALLIANCE INTEGRATED 58,37,504.68| 11-02-2015
4-2015 METALIKS LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120008 | 14-10-2014|SRI SETHU HI TECH 52,94,723.31| 11-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120009 | 14-10-2014|VEGA ASSOCIATES, 18,95,536.49| 11-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120010 | 14-10-2014|VEGA ASSOCIATES, 18,95,536.49| 11-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120015 | 14-10-2014|METALL STRUCTURES 58,45,190.69| 11-02-2015
4-2015 PVT.LTD.,
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120016 | 14-10-2014(VRINDA ENGINEERS 7,88,074.62| 11-02-2015
14-2015 PVT.LTD
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120017 | 14-10-2014(SRI AKILANDESWARI 1,54,721.38| 19-11-2014
4-2015 SHIPPING ENGG WORKS
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120018 | 14-10-2014(VRINDA ENGINEERS 6,04,819.77| 11-02-2015
14-2015 PVT.LTD
EN-BPS-713 |BPS Items LTI 2 4 4 1)DYNAMIC PROCESS |0 YES 7100120019 | 14-10-2014|PERFECT METAPRINT 58,000.00| 28-11-2014

2)R.K. METAL PROC INDUSTRIES,

3)ALU PRINTS,

4)PERFECT METAPRI
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120020 | 14-10-2014(VRINDA ENGINEERS 7,88,074.62| 11-02-2015
14-2015 PVT.LTD
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120021 | 14-10-2014(SRI AKILANDESWARI 57,145.82| 31-10-2014
4-2015 SHIPPING ENGG WORKS
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120022 | 14-10-2014(SRI AKILANDESWARI 4,958.75| 31-10-2014
4-2015 SHIPPING ENGG WORKS
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120023 | 14-10-2014(VRINDA ENGINEERS 6,04,819.77| 11-02-2015
14-2015 PVT.LTD
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120024 | 14-10-2014(SRI AKILANDESWARI 40,587.07| 31-10-2014
4-2015 SHIPPING ENGG WORKS
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120025 | 14-10-2014(VRINDA ENGINEERS 4,083.64 11-02-2015
14-2015 PVT.LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120026 | 14-10-2014|SRI AKILANDESWARI 56,729.22( 07-12-2014
4-2015 SHIPPING ENGG WORKS
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120027 | 14-10-2014(VRINDA ENGINEERS 6,04,819.77| 11-02-2015
14-2015 PVT.LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120028 | 14-10-2014|CORE FAB PROJECTS PVT. 49,87,421.61 11-02-2015
4-2015 LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120029 | 14-10-2014|MIURA INFRASTRUCTURE 43,76,199.43 11-02-2015
4-2015 PVT.LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120030 | 14-10-2014{MIURA INFRASTRUCTURE 44,29,331.96 11-02-2015
4-2015 PVT.LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120031 | 14-10-2014(SPACECHEM 2,53,752.53| 11-02-2015

4-2015

ENTERPRISES
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OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120032 | 14-10-2014(SPACECHEM 66,364.22 11-02-2015
4-2015 ENTERPRISES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120033 | 14-10-2014(SPACECHEM 2,53,752.53| 11-02-2015
4-2015 ENTERPRISES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120034 | 14-10-2014(SPACECHEM 66,364.22( 11-02-2015
4-2015 ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120035 | 14-10-2014|MECH-WELL INDUSTRIES 39,93,294.79| 13-03-2015
4-2015 SHIPPING LTD.,
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120036 | 14-10-2014|NOVATECH PROJECTS 62,146.56 13-03-2015
4-2015 (INDIA)PVT.LTD.
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120037 | 14-10-2014|NOVATECH PROJECTS 22,64,210.68| 13-03-2015
4-2015 (INDIA)PVT.LTD.
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120038 | 14-10-2014|NOVATECH PROJECTS 22,64,210.68| 13-03-2015
4-2015 (INDIA)PVT.LTD.
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120039 | 14-10-2014|CORE FAB PROJECTS PVT. 10,73,669.77| 11-02-2015
4-2015 LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120040 | 14-10-2014|CORE FAB PROJECTS PVT. 16,89,426.31| 11-02-2015
4-2015 LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120041 | 14-10-2014(MIURA INFRASTRUCTURE 14,57,916.45( 11-02-2015
4-2015 PVT.LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120042 | 14-10-2014|MIURA INFRASTRUCTURE 18,27,821.58| 11-02-2015
4-2015 PVT.LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120043 | 14-10-2014|RAMNATH IRON & STEEL 12,50,951.62| 11-02-2015
4-2015 INDUSTRIES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120044 | 14-10-2014|RAMNATH IRON & STEEL 16,89,426.31| 11-02-2015
4-2015 INDUSTRIES
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120045 | 14-10-2014(VRINDA ENGINEERS 24,31,496.63| 11-02-2015
14-2015 PVT.LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120046 | 14-10-2014|GARUDA ENGINEERING 7,88,074.62| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120047 | 14-10-2014|GARUDA ENGINEERING 17,38,224.33| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120048 | 14-10-2014{JYOTHI ENGINEERING, 17,38,224.33| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120049 | 14-10-2014{JYOTHI ENGINEERING, 17,38,224.33| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120050 | 14-10-2014|M | ENGINEERING WORKS 58,37,504.68| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120051 | 14-10-2014|PADMA MACHINE SHOP 58,45,190.69| 11-02-2015
4-2015 SHIPPING AND
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120052 | 14-10-2014|SRI AKILANDESWARI 32,830.84 13-03-2015
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120053 | 14-10-2014|SRI AKILANDESWARI 2,79,348.30| 19-11-2014
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120054 | 14-10-2014|AMARNATH 30,29,934.19| 11-02-2015
4-2015 SHIPPING ENGINEERING

INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120055 | 14-10-2014|SRI AKILANDESWARI 1,93,326.18| 11-02-2015
4-2015 SHIPPING ENGG WORKS
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120056 | 14-10-2014(SRI AKILANDESWARI 1,52,799.26| 07-12-2014
4-2015 SHIPPING ENGG WORKS
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0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120057 | 14-10-2014(SRI AKILANDESWARI 1,48,563.52| 11-02-2015
4-2015 SHIPPING ENGG WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120058 | 14-10-2014|GK FAB WORK, 23,36,744.12| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120059 | 14-10-2014|SRI AKILANDESWARI 2,35,418.98| 07-12-2014
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120060 | 14-10-2014|KUMAR INDS (ENGRS & 23,36,744.12| 11-02-2015
4-2015 SHIPPING FABRICATORS)
0OS/ACF/201 [0OS-PVM- LTI 1 0 0 0 YES 7100120061 | 14-10-2014(SRI AKILANDESWARI 43,597.21 11-02-2015
4-2015 SHIPPING ENGG WORKS
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120062 | 14-10-2014(SRI AKILANDESWARI 1,43,799.40| 19-11-2014
4-2015 SHIPPING ENGG WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120063 | 14-10-2014|KUMAR INDS (ENGRS & 30,29,934.19| 11-02-2015
4-2015 SHIPPING FABRICATORS)
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120064 | 14-10-2014(SRI AKILANDESWARI 9,501.87| 31-10-2014
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 [0OS-PVM- LTI 1 0 0 0 YES 7100120065 | 14-10-2014(SRI AKILANDESWARI 81,817.70| 11-11-2014
4-2015 SHIPPING ENGG WORKS
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120066 | 14-10-2014(ANNAI VAILANGANNI 57,39,454.96| 11-02-2015
4-2015 SHIPPING ENGG. INDUSTRIES
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120067 | 14-10-2014|ANNAIVAILANKANNI 57,39,454.96| 11-02-2015
4-2015 SHIPPING FABRICATORS UNITII
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120068 | 14-10-2014(BARAAN INDUSTRIES 14,73,978.07| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120069 | 14-10-2014(BARAAN INDUSTRIES 14,51,207.84 11-02-2015
4-2015 SHIPPING
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120070 | 14-10-2014(EASWARI FABITECS 14,51,207.84 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120071 | 14-10-2014(FIVE STAR ENGINEERING 23,43,925.75| 11-02-2015
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120072 | 14-10-2014|FUGE FABTECH PVT.LTD. 23,43,925.75| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120073 | 14-10-2014|FUGE INDUSTRIES 25,62,293.41| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120074 | 14-10-2014|GK FAB WORK, 22,83,183.09| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120075 | 14-10-2014|IND AUTO PRODUCTS 31,00,269.86| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120076 | 14-10-2014{J M INDUSTRIES 43,76,199.43 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120077 | 14-10-2014|KKM ENGINEERING 31,00,269.86| 11-02-2015
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120078 | 14-10-2014|KKM ENGINEERING 39,78,580.24| 11-02-2015
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120079 | 14-10-2014(PONNI ENGG INDUSTRIES 32,62,165.63| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120080 | 14-10-2014|POWER FAB INDUSTRIES 39,78,580.24| 11-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120081 | 14-10-2014|ROCKFORT METAL 32,62,165.63| 11-02-2015
4-2015 SHIPPING INDUSTRIES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120082 | 14-10-2014|WIN-FAB ENGINEERING 49,87,421.61 11-02-2015
14-2015 SHIPPING WORKS,
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0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120083 | 14-10-2014(SRI ABIRAMI INDUSTIRES 34,49,592.15| 11-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120084 | 14-10-2014|TRP ENGINEERING 31,49,391.76| 11-02-2015
14-2015 SHIPPING
1701401205 |FB Sub-Dely LTI 28-06-2014|12-07-2014|2 2 2 1)INSTRUMENTATION |0 YES 7100120085 | 14-10-2014{MICRO PRECISION 2,20,000.00| 20-01-2015
(c&l). 2)MICRO PRECISION PRODUCTS (P) LTD,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120086 | 14-10-2014|SRI AKILANDESWARI 22,83,183.09| 11-02-2015
4-2015 SHIPPING ENGG WORKS
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120087 | 14-10-2014|TIRUCHY FABRICATORS 11,84,312.62| 11-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120088 | 14-10-2014|TIRUCHY FABRICATORS 25,62,293.41| 11-02-2015
14-2015 SHIPPING
1901400246 |FB Consumable- [LTI 24-09-2014|06-10-2014|2 2 2 1)MIRANDA TOOLS, |0 YES 7100120089 | 14-10-2014(BIRLA PRECISION 2,59,810.00| 07-02-2015
PRDN 2)BIRLA PRECISION TECHNOLOGIES LTD,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120090 | 14-10-2014|SUPER FABRICATORS, 34,49,592.15| 11-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120091 | 14-10-2014{SUNBEAM STRUCTURALS 44,29,331.96 11-02-2015
4-2015 SHIPPING PVT. LTD.,
1901400246 |FB Consumable- [LTI 24-09-2014|06-10-2014|2 0 0 0 YES 7100120092 | 14-10-2014|MIRANDA TOOLS, 41,124.00| 20-01-2015
PRDN
1701301136 |FB Sub-Dely LTI 22-08-2013|25-09-2013|2 0 0 0 YES 7100120093 | 14-10-2014|GOA INSTRUMENT 31,384.00( 15-01-2015
(C&l). INDUSTRIES PVT LTD.
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120094 | 14-10-2014{LAKSHMI ENGG WORKS 1,60,45,039.56| 31-12-2014
14-2015 SHIPPING
1701401544 |FB Sub-Dely LTI 12-08-2014(28-08-2014(2 16 16 1)DELTON CABLES L 0 YES 7100120095 | 14-10-2014| MANSFIELD CABLE 8,60,000.00 31-01-2015
(C&l). 2)ELKAY TELELINKS COMPANY LTD.
3)KEC INTERNATION
4)MANSFIELD CABLE
5)PARAMOUNT
COMM 6)KEI
INDUSTRIES 7)CMI
LIMITED,8)POLYCAB
WIRE PV 9)CORDS
CABLE
IND10)ADVANCE
CABLE T11)SPECIAL
CABLES12)GUPTA
POWER INF13)SUYOG
ELECTRICA14)GEMSCA
B
INDUSTR15)THERMOC
1801400375 |FB Sub- LTI 11-04-2014(28-04-2014(2 2 2 1)C DOCTOR & CO 0 YES 7100120096 | 14-10-2014|CB DOCTOR 13,51,656.00| 30-06-2015
Dely(Mech). 2)PATELS AIRFLOW VENTILATORS PVT LTD.
1901400193 |FB Consumable- [LTI 22-07-2014|08-08-2014|2 4 4 1)ACCU-SIZE GAUGE |0 YES 7100120097 | 14-10-2014(SIZE CONTROL GAUGES & 12,740.00| 31-01-2015

PRDN

2)TRUTHREAD GAUGE
3)SIZE CONTROL GA
4)SIZE MASTERS GA

TOOLS PVT LTD
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1901400193 |FB Consumable- [LTI 22-07-2014|08-08-2014|2 0 0 0 YES 7100120098 | 14-10-2014(SIZE MASTERS GAUGES & 1,830.00 10-01-2015
PRDN TOOLS,
4201400071 |PC Sub Delivery |LTI 28-04-2014|07-05-2014|2 6 6 1)LAPINUS ROCKWOO |0 YES 7100120099 | 14-10-2014|PUNJSTAR INSULATION 17,26,761.33| 13-01-2015
2)MINWOOL ROCK FI FIBRE
3)PUNJSTAR INSULA
4)GOENKA ROCKWOOL
5)THERMOCARE ROCK
6)SHREERAM EQUITE
1901400193 |FB Consumable- [LTI 22-07-2014|08-08-2014|2 0 0 0 YES 7100120100 | 14-10-2014|ACCU-SIZE GAUGES & 5,100.00 31-01-2015
PRDN TOOLS P.LTD.
EN-SSB1195 |SUBDELY - SB LTI 2 3 3 1)POWERBUILD LIM |0 YES 7100120101 | 14-10-2014(ADWAITH LAKSHMI 58,824.00| 16-01-2015
2)ADWAITH LAKSHMI INDUSTRIES LIMITED,
3)LAXMI HYDRAULIC
EN-SHP-416 |SUBDELY - HPLP (LTI 2 2 2 1)IYAPPAN ENGG IN 0 YES 7100120102 | 15-10-2014(IYAPPAN ENGG 10,70,300.00( 30-01-2015
2)CONTROL COMPONE INDUSTRIES PVT, LTD.,
2001400310 |FB Cons-Non LTI 19-05-2014(13-06-2014(2 0 0 0 YES 7100120103 | 15-10-2014|GANAGU SUBASHINI, 76,400.00 30-01-2015
PRDN
2931400216 (Tool Engg- LTI 08-09-2014| 24-09-2014|1 6 6 1)TOOL ENGINEERS 0 YES 7100120104 | 15-10-2014|VEE PEE INDUSTRIES 27,500.00( 30-12-2014
SC,PURC 2)RAGHAVENDRA ENG
3)MATHRU ENTERPRI
4)VEE PEE INDUSTR
5)POPULAR TOOL MA
6)ATC TOOLS PRIVA
2931400216 (Tool Engg- LTI 08-09-2014| 24-09-2014|1 0 0 0 YES 7100120106 | 15-10-2014|TOOL ENGINEERS 70,000.00 30-12-2014
SC,PURC SERVICES
2931400223 (Tool Engg- LTI 16-09-2014(04-10-2014(1 5 5 1)5 STARS PRECISI 0 YES 7100120107 | 15-10-2014|PRECISION TOOL AND 1,10,000.00| 30-12-2014
SC,PURC 2)MATHRU ENTERPRI DIES INDUSTRY
3)KARTHICK INDUST
4)PRECISION TOOL
5)ATC TOOLS PRIVA
1901400194 |FB Consumable- [LTI 22-07-2014|08-08-2014|2 4 4 1)ACCU-SIZE GAUGE |0 YES 7100120109 | 15-10-2014|ACCU-SIZE GAUGES & 57,240.00( 31-01-2015
PRDN 2)BAKER GAUGES IN TOOLS P.LTD.
3)SIZE CONTROL GA
4)SIZE MASTERS GA
1901400194 |FB Consumable- [LTI 22-07-2014|08-08-2014|2 0 0 0 YES 7100120110 | 15-10-2014(SIZE MASTERS GAUGES & 18,728.00| 31-01-2015
PRDN TOOLS,
X537005E Hanger,Insul LTI 22-07-2014|08-08-2014|2 0 0 0 YES 7100120111 | 15-10-2014|LOKHANDWALA ENGG CO 2,80,712.90| 13-02-2015
&comp
X537005E Hanger,Insul LTI 22-07-2014|08-08-2014|2 0 0 0 YES 7100120112 | 15-10-2014(SREENIVASA 1,32,416.90| 13-02-2015
&comp ENGINEERING WORKS,
X537005E Hanger,Insul LTI 22-07-2014|08-08-2014|2 0 0 0 YES 7100120113 | 15-10-2014|THOMSON ENGG WORKS 13,965.00| 13-02-2015
&comp
1901400227 |FB Consumable- [LTI 23-08-2014|02-09-2014|2 4 3 1)INTERNATIONALT |1 1)IMPERIAL TOOLS |YES 7100120114 | 15-10-2014{INTERNATIONAL TOOLS 4,850.00( 30-12-2014
PRDN 2)UNIVERSAL STEEL SUPPLY CO.

3)BOMBAY TOOLS CE
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1701400867 |FB Sub-Dely LTI 20-05-2014| 04-06-2014|2 0 0 0 YES 7100120115 | 16-10-2014| THERMOCABLES LIMITED, 3,73,120.00 15-01-2015
(C&l).
1701400867 |FB Sub-Dely LTI 20-05-2014| 04-06-2014|2 4 4 1)DELTON CABLES L 0 YES 7100120116 | 16-10-2014(DELTON CABLES LIMITED, 2,30,000.00 15-01-2015
(C&l). 2)NICCO CORPORATI
3)CORDS CABLE IND
4)THERMOCABLES LI
4201300197 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120117 | 16-10-2014|ASIAN INDUSTRIAL 95,312.00 29-03-2015
VALVES AND INSTRUM
4201300197 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120118 | 16-10-2014|V.AUTOMAT & 91,992.00 15-01-2015
INSTRUMENTS P.LTD.
4201300197 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120119 | 16-10-2014|GENERAL INSTRUMENTS 45,996.00| 29-03-2015
CONSORTIUM,
2001400488 |FB Cons-Non LTI 11-08-2014(27-08-2014(2 5 5 1)BHUVANA PRINTER |0 YES 7100120122 | 16-10-2014|BHUVANA PRINTERS 52,000.00( 01-12-2014
PRDN 2)ESSKAY PRINTERS
3)G.JOSEPH & CO.
4)COMPANION HI-CA
5)CAUVERY POWER P
4101100011 |PC Fittings LTI 2 1 1 1)S&G ENGINEERS ( 0 YES 7100120123 | 16-10-2014(S&G ENGINEERS (P) LTD 15,83,660.00| 15-02-2015
1801401270 |FB Sub- LTI 26-09-2014|07-10-2014|2 4 3 1)MULTICOLOR STEE |0 YES 7100120124 | 16-10-2014|MULTICOLOR STEELS 41,07,050.00( 15-12-2014
Dely(Mech). 2)BANSAL ROOFING (INDIA) PVT LTD.
3)GOVINDARAJA MUD
1401400108 |FB LTI 17-09-2014(29-09-2014(2 3 3 1)HYDERABAD CASTI |0 YES 7100120125 | 16-10-2014(FRONTIER ALLOY STEELS 6,82,000.00 16-01-2015
Casting&Forging 2)VIVEK ENGINEERI LTD
3)FRONTIER ALLOY
C201314RC4 [CASTING - TOA |LTI 1 0 0 0 YES 7100120126 | 16-10-2014|SHREE HARIE STEEL & 7,74,671.10| 17-01-2015
ALLOYS
ENCTA-2147 |CASTING - TOA (LTI 1 5 5 1)CAST ALLOYS, 0 YES 7100120127 | 16-10-2014|MARUTHI CAST 1,90,541.00| 30-11-2014
2)MADRAS CUPPRUM PRODUCTS,
3)AUM ALLOYS
4)MARUTHI CAST PR
5)SREE VIJEE INDU
ENCTA-2147 |CASTING - TOA (LTI 1 0 0 0 YES 7100120128 | 16-10-2014|AUM ALLOYS 4,500.00| 31-12-2014
EN-SHP-422 |SUBDELY - HPLP (LTI 2 2 2 1)IYAPPAN ENGG IN |0 YES 7100120129 | 17-10-2014(IYAPPAN ENGG 1,88,160.00| 30-01-2015
2)CONTROL COMPONE INDUSTRIES PVT, LTD.,
1701400917 |FB Sub-Dely LTI 26-05-2014| 10-06-2014|2 4 4 1)SWITZER PROCESS |0 YES 7100120132 | 17-10-2014| TRAFAG CONTROLS INDIA 55,040.00( 15-01-2015
(c&l). 2)INDFOS INDUSTRI PVT LTD
3)TRAFAG CONTROLS
4)GAUGES BOURDON
1701400917 |FB Sub-Dely LTI 26-05-2014| 10-06-2014|2 0 0 0 YES 7100120133 | 17-10-2014| TRAFAG CONTROLS INDIA 82,560.00 15-01-2015
(c&l). PVT LTD
1701301136 |FB Sub-Dely LTI 22-08-2013|25-09-2013|2 0 0 0 YES 7100120134  17-10-2014|GOA INSTRUMENT 47,076.00| 24-12-2014
(C&l). INDUSTRIES PVT LTD.
ENCFM-2155|CASTING - FM / (LTI 1 2 2 1)KRISHNA ENGG.CO |0 YES 7100120135 | 17-10-2014|KRISHNA ENGG.CO.(P) 7,65,674.00( 31-12-2014
FH 2)SUPERTECH CASTI LTD
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4401400067 |Hanger,Insul LTI 01-09-2014| 15-09-2014|2 0 0 0 YES 7100120136 | 17-10-2014|VENKATESWARA 1,00,000.00| 20-01-2015
&comp INDUSTRIES,
ENCFM-2155|CASTING - FM / (LTI 1 0 0 0 YES 7100120137 | 17-10-2014(SUPERTECH CASTINGS 7,59,950.00( 31-12-2014
FH PVT LTD
4001400013 |PC Seamless LTI 16-06-2014(30-06-2014(2 0 0 0 YES 7100120139 | 17-10-2014| MAHARASHTRA 2,42,71,625.00( 15-01-2015
Pipes SEAMLESS LTD.,
ENCSB-2151 |CASTING - SB LTI 2 0 0 0 YES 7100120140 | 17-10-2014|MARUTHI CAST 1,54,500.00| 26-12-2014
PRODUCTS,
ENCSB-2151 |CASTING - LTI 2 0 0 0 YES 7100120141 | 17-10-2014|MARUTHI CAST 6,01,950.00 26-12-2014
SVSRV PRODUCTS,
FOF014.044 |FORGING - OFE (LTI 2 0 0 0 YES 7100120142 | 17-10-2014|ACME FORGINGS 25,500.00 26-12-2014
PRIVATE LTD
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120143 | 17-10-2014|ANIL STEELS PRIVATE 2,95,639.06| 10-11-2014
14-2015 LIMITED
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120144 | 17-10-2014|ANIL STEELS PRIVATE 84,433.20| 10-11-2014
14-2015 LIMITED
FOF014.045 |FORGING - OFE (LTI 2 0 0 0 YES 7100120145 [ 17-10-2014|ACME FORGINGS 1,39,400.00| 26-12-2014
PRIVATE LTD
FOF014.025 |FORGING - OFE (LTI 1 0 0 0 YES 7100120146 | 17-10-2014|ACME FORGINGS 21,700.00 26-12-2014
PRIVATE LTD
FOF014.025 |FORGING - OFE (LTI 2 0 0 0 YES 7100120147 | 17-10-2014|INDIA FORGE & DROP 45,136.00( 26-12-2014
STAMPINGS LTD
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100120148 | 17-10-2014|PEEKAY STEEL CASTINGS 13,82,950.80| 15-02-2015
QCNRV PVT.LTD
4201300122 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120149 | 17-10-2014|BAUMER TECHNOLOGIES 22,757.68 16-01-2015
INDIA PVT.LTD,
4201300122 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120150 | 17-10-2014(H GURU 80,911.41 10-02-2015
INSTRUMENTS(SI) P.LTD.,
4201300128 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120151 | 17-10-2014|BAUMER TECHNOLOGIES 25,771.96 16-01-2015
INDIA PVT.LTD,
4201300128 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120152 | 17-10-2014(H GURU 50,980.62 16-01-2015
INSTRUMENTS(SI) P.LTD.,
EN-SSB1194 |SUBDELY - SB LTI 2 2 2 1)VELJAN HYDRAIR 0 YES 7100120153 | 17-10-2014|VELJAN HYDRAIR 40,750.00( 17-12-2014
2)SAGA INDUSTRIES LIMITED,
1801400375 |FB Sub- LTI 11-04-2014(28-04-2014(2 0 0 0 YES 7100120154 | 18-10-2014|CB DOCTOR 4,81,000.00 30-12-2015
Dely(Mech). VENTILATORS PVT LTD.
2014-15RC2 |CASTING - TOA |LTI 1 0 0 0 YES 7100120155 | 18-10-2014(ATHI PARASAKTHI ALLOY 84,029.50 19-01-2015
STEELS P LTD
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120156 | 18-10-2014|COIMBATORE SUPER 8,85,881.67 19-01-2015
ALLOYS (P) LTD
4201400080 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120157 | 18-10-2014|ATAM VALVES PVT LTD. 16,56,737.96| 17-12-2014
4201400080 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120158 | 18-10-2014(ZED VALVES CO.PVT.LTD., 1,00,608.75| 17-12-2014
1701401725 |FB Sub-Dely LTI 18-09-2014(29-09-2014(1 4 4 1)EM ELECTRONIXP |0 YES 7100120159 | 18-10-2014|VERATRONIKS 2,48,676.30| 30-01-2015
(c&l). 2)SYSTEM AIDS
3)ADVANCED ELECTR
4)VERATRONIKS
4201400080 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120160 | 18-10-2014|FLOCON SYSTEM (P) LTD. 88,890.00| 17-12-2014
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2014-15RC2 |CASTING - TOA |LTI 1 0 0 0 YES 7100120161 | 18-10-2014(KOSO INDIA PRIVATE LTD. 3,57,912.41 19-01-2015
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120162 | 18-10-2014|LAKSHMI RING 45,930.40| 19-01-2015
TRAVELLERS
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120163 | 18-10-2014|MADURA STEEL 1,29,555.10| 19-01-2015
INDUSTRIES PVT LTD
4201400025 |PC Sub Delivery |LTI 27-02-2014|20-03-2014|2 5 5 1)INSTRUMENTATION |0 YES 7100120164 | 18-10-2014|R&D MULTIPLES (METAL 13,54,800.00| 22-03-2015
2)WEIR BDK VALVES CAST) PVT LTD.
3)FOURESS ENGINEE
4)INTER VALVE (IN
5)KIRLOSKAR BROTH
RCHTFV1515 |[SUBDELY - TOA (LTI 2 0 0 0 YES 7100120165 | 18-10-2014|INDUSTRIAL 25,582.20| 13-12-2014
ENGINEERING
CORPORATION
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120166 | 18-10-2014|RLS ALLOYS PVT. LTD., 28,724.60[ 19-01-2015
RCHTFV1515 |[SUBDELY - TOA (LTI 2 0 0 0 YES 7100120167 | 18-10-2014|PRECISION METAL 5,573.40| 27-12-2014
FORMERS
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120168 | 18-10-2014|SHREE HARIE STEEL & 99,617.43 19-01-2015
ALLOYS
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120169 | 18-10-2014|SRI STEEL INDUSTRIES, 1,16,055.36| 19-01-2015
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120170 | 18-10-2014|SUEERAA ALLOYS 59,502.96 19-01-2015
GLOBAL(P)LTD
2014-15RC2 |CASTING - TOA |LTI 1 0 0 0 YES 7100120171 | 18-10-2014|VINAYAKA ELECTRO 79,784.76] 19-01-2015
ALLOYS (1) PVT LTD
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120172 | 18-10-2014(SRI AKILANDESWARI 52,272.77| 01-11-2014
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120173 | 18-10-2014|M | ENGINEERING WORKS 15,83,892.06| 17-12-2014
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120174 | 18-10-2014|M | ENGINEERING WORKS 15,37,269.03| 17-12-2014
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120175 | 18-10-2014|M | ENGINEERING WORKS 15,37,269.03| 17-12-2014
4-2015 SHIPPING
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120176 | 18-10-2014|ANNAIVAILANKANNI 8,39,174.40( 01-01-2015
4-2015 SHIPPING FABRICATORS UNITII
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120177 | 18-10-2014|M | ENGINEERING WORKS 15,83,892.06| 17-12-2014
4-2015 SHIPPING
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120178 | 18-10-2014|ARDEE ENGINEERING 56,51,281.37| 15-11-2014
4-2015 SHIPPING COMPANY,
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120179 | 18-10-2014|ARDEE ENGINEERING 19,64,363.46( 15-11-2014
4-2015 SHIPPING COMPANY,
1701401195 |FB Sub-Dely LTI 27-06-2014|12-07-2014|2 2 2 1)INSTRUMENTATION |0 YES 7100120180 | 20-10-2014{MICRO PRECISION 4,40,493.76| 03-03-2015
(c&l). 2)MICRO PRECISION PRODUCTS (P) LTD,
MAIL FB Sub- LTI 2 1 1 1)INSTRUMENTATION |0 YES 7100120181 | 20-10-2014(INSTRUMENTATION LTD., 1,00,170.00| 31-01-2015
ENQUIRY Dely(Mech).
2661400603 [FB M&S Spares |LTI 04-09-2014| 26-09-2014|2 1 1 1)PRIMO AUTOMATIO |0 YES 7100120182 | 20-10-2014|PRIMO AUTOMATION 6,50,000.00 13-01-2015
Cap SYSTEMS PVT.LTD.,
4201300193 |PC Sub Delivery |LTI 2 0 0 0 YES 7100120183 | 20-10-2014|ASIAN INDUSTRIAL 23,705.65 25-05-2015

VALVES AND INSTRUM
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1901400220 |FB Consumable- [LTI 11-08-2014(21-08-2014(2 4 4 1)CARBORUNDUM UNI|0 YES 7100120184 | 20-10-2014(SRI VIGNESH 8,450.00 31-01-2015
PRDN 2)GRINDWELL NORTO ENTERPRISES
3)SRI VIGNESH ENT
4)CM ABBRASIVES P
1801400962 |FB Sub- LTI 08-07-2014| 24-07-2014|2 3 3 1)AUMA (INDIA) PR 0 YES 7100120185 | 20-10-2014(LIMITORQUE (I) LTD., 13,12,200.00| 28-02-2015
Dely(Mech). 2)LIMITORQUE (1)
3)ROTORK CONTROLS
2001400512 (FB Cons-Non LTI 03-09-2014| 19-09-2014|2 5 5 1)MAS COMPUTER FO |0 YES 7100120186 | 20-10-2014(SHAKTHI FORMS 1,48,500.00| 20-12-2014
PRDN 2)RAINBOW FORMS
3)SHAKTHI FORMS
4)MS FORMS AND PR
5)MICRO MEDIA,
4101100011 |PC Fittings LTI 2 1 1 1)K. S. PIPE FITT 0 YES 7100120187 | 20-10-2014|K. S. PIPE FITTINGS 10,72,803.60| 20-02-2015
PVT.LTD
4101100011 |PC Fittings LTI 2 1 1 1)UI PIPE FITTING 0 YES 7100120188 | 20-10-2014(UI PIPE FITTINGS PVT 3,81,473.05 20-01-2015
LTD.,
2931400220 (Tool Engg- LTI 10-09-2014(27-09-2014(1 7 7 1)VIVEK ENGINEERI 0 YES 7100120190 | 20-10-2014|VIVEK ENGINEERING 1,33,080.00| 15-01-2015
SC,PURC 2)MATHRU ENTERPRI CORPORATION,
3)VEE PEE INDUSTR
4)KARTHICK INDUST
5)KISHORE ENGINEE
6)ESAL PRESS TOOL
7)POPULAR TOOL MA
2931400221 (Tool Engg- LTI 10-09-2014(27-09-2014(1 5 5 1)TOOL ENGINEERS 0 YES 7100120191 | 20-10-2014|SAMUNDI MACHINE 12,000.00| 31-12-2014
SC,PURC 2)MATHRU ENTERPRI WORKS,
3)SAMUNDI MACHINE
4)PERFECT INDUSTR
5)ESAL PRESS TOOL
2931400229 (Tool Engg- LTI 26-09-2014|11-10-2014|1 3 3 1)ACCU-SIZE GAUGE |0 YES 7100120192 | 20-10-2014(SIZE MASTERS GAUGES & 64,700.00( 31-01-2015
SC,PURC 2)SIZE CONTROL GA TOOLS,
3)SIZE MASTERS GA
1901400235 |FB Consumable- [LTI 17-09-2014(06-10-2014(2 2 2 1)INOX AIR PRODUC |0 YES 7100120193 | 20-10-2014|GOYAL MG GASES PVT 31,49,370.00| 31-01-2016
PRDN 2)GOYAL MG GASES LTD
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100120195 | 20-10-2014|PEEKAY STEEL CASTINGS 23,04,348.40| 20-03-2015
QCNRV PVT.LTD
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100120196 | 20-10-2014(THE K.C.P.LIMITED 22,79,290.00| 20-03-2015
QCNRV
E-SSV-1104 |SUBDELY - SVSR (LTI 2 0 0 0 YES 7100120197 | 21-10-2014|INTERNATIONAL 3,093.75| 15-01-2015
INDUSTRIAL SPRINGS,
E-SSV-1105 |SUBDELY - SVSR (LTI 2 0 0 0 YES 7100120198 | 21-10-2014|INTERNATIONAL 76,285.00 28-02-2015
INDUSTRIAL SPRINGS,
E-SSV-1121 |SUBDELY - SVSR (LTI 30-08-2014|13-09-2014|2 0 0 0 YES 7100120199 | 21-10-2014|DAVE SPRING & 22,270.00 31-12-2014
ENGINEERING CO.,
E-SSV-1121 |SUBDELY - SVSR (LTI 30-08-2014| 13-09-2014|2 5 5 1)INTERNATIONAL | 0 YES 7100120200 | 21-10-2014{INTERNATIONAL 23,014.00( 31-01-2015

2)SURESH ENGINEER
3)GARTELS WERKE L
4)DAVE SPRING & E
5)HANSON SPRINGS

INDUSTRIAL SPRINGS,
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1701401285 |FB Sub-Dely LTI 08-07-2014| 24-07-2014|2 11 11 1)MULTIMETAL INDU |0 YES 7100120201 | 21-10-2014|MULTIMETAL 2,06,579.35| 08-12-2014
(C&l). 2)VALTEX INDIA, INDUSTRIES,
3)PRECISION ENGIN
4)POWER PIPING CO
5)METPRESS ENGINE
6)COMFIT & VALVES
7)HONEST
ENGINEER8)FLUID
CONTROLS
9)H.P.VALVES &
FI10)ARYA CRAFTS &
E11)FLOWTECH,
E MAIL FB Sub- LTI 1 1 1 1)ANABOND LIMITE |0 YES 7100120202 | 21-10-2014|ANABOND LIMITED 13,600.00{ 01-12-2014
DT.14.10.14 |Dely(Mech).
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100120203 | 21-10-2014|PEEKAY STEEL CASTINGS 23,04,348.40| 20-03-2015
QCNRV PVT.LTD
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100120204 | 21-10-2014(THE K.C.P.LIMITED 22,79,290.00| 20-03-2015
QCNRV
4401400046 |Hanger,Insul LTI 02-08-2014| 18-08-2014|2 9 9 1)DEE DEVELOPMENT |0 YES 7100120205 | 21-10-2014|VETRIVEL FORGINGS, 5,29,500.00 21-10-2015
&comp 2)S&G ENGINEERS (
3)JMS ENGINEERING
4)K. S. PIPE FITT
5)VETRIVEL FORGIN
6)SEAM INDUSTRIES
7)UNITECH
MACHINES8)PIPE
HANGERS AN
9)PIONEER ENGG IN
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120206 | 21-10-2014|UJAINEE INDUSTRIES 58,45,190.69| 18-02-2015
14-2015 SHIPPING
7100114838 (FB Sub- LTI 02-08-2014| 18-08-2014|2 1 1 1)ALEKTON ENGG.IN |0 YES 7100120207 | 21-10-2014|ALEKTON 56,000.00( 31-01-2015
Dely(Mech). ENGG.INDUSTRIES P.LTD.
1701300338 |FB Sub-Dely LTI 28-02-2013|22-03-2013|2 0 0 0 YES 7100120208 | 21-10-2014| TOSHNIWAL INDUSTRIES 45,42,500.00 28-02-2015
(c&l). PVT.LTD.,
EN-SSB1075 |SUBDELY-SB  [LTI 2 0 0 0 YES 7100120209 | 21-10-2014(PROMPT ENGG WORKS, 6,80,000.00 21-12-2014
1901400173 |FB Consumable- [LTI 11-07-2014(26-07-2014(2 9 9 1)TRIDENT TOOLS 0 YES 7100120210 | 21-10-2014|TRIDENT TOOLS LIMITED, 77,730.00 31-01-2015
PRDN 2)MIRANDA TOOLS,
3)WIKUS-NIRAN SAW
4)LENOX INDIA PVT
5)IMET TOOLING IN
6)GEBR LENNARTZ G
7)WIKUS-
SAGENFABRS8)THE
L.S.STARRET 9)AMADA
MACHINET
1701200685 |FB Sub-Dely LTI 11-07-2012(02-08-2012(2 0 0 0 YES 7100120211 | 21-10-2014(H GURU 56,468.67| 30-01-2015
(c&l). INSTRUMENTS(SI) P.LTD.,
2012-13RC2 [CASTING - LTI 2 0 0 0 YES 7100120213 | 21-10-2014|COIMBATORE SUPER 5,74,043.20 20-02-2015

QCNRV

ALLOYS (P) LTD
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System after after tender
technical technical
evaluation evaluation
1701200685 |FB Sub-Dely LTI 11-07-2012(02-08-2012(2 0 0 0 YES 7100120214 | 21-10-2014|BAUMER TECHNOLOGIES 89,111.75( 30-01-2015
(c&l). INDIA PVT.LTD,
1701401197 |FB Sub-Dely LTI 28-06-2014| 14-07-2014|2 2 2 1)YOKOGAWA INDIA |0 YES 7100120215 | 21-10-2014{EMERSON PROCESS 1,04,108.00| 30-12-2014
(c&l). 2)EMERSON PROCESS MANAGEMENT (INDIA)
2611400060 |FB LTI 03-04-2014| 15-04-2014|2 1 1 1)D&H SECHERON EL |0 YES 7100120216 | 21-10-2014|D&H SECHERON 1,53,90,000.00( 24-07-2015
Weld.Consumab ELECTRODES PVT LTD.
le
1701401746 |FB Sub-Dely LTI 20-09-2014|06-10-2014|2 6 6 1)DETRIV INSTRUME |0 YES 7100120217 | 23-10-2014|DETRIV 1,53,220.64| 31-01-2015
(C&l). 2)GENERAL INSTRUM INSTRUMENTATION &
3)ALTOP INDUSTRIE
4)PYRO ELECTRIC C
5)TECHNO INSTRUME
6)TEMPSENS INSTRU
1801400346 |FB Sub- LTI 08-04-2014| 29-04-2014|2 6 4 1)CONSOLIDATED HO |2 1)LEAP LIFTING MA|YES 7100120218 | 23-10-2014{UNIVERSAL HOIST-O- 68,71,317.03| 15-03-2015
Dely(Mech). 2)UNIVERSAL HOIST 2)MEGA CRANES FABRIK,
3)GRIP ENGINEERS IND
4)TECHNO INDUSTRI
2014-15RC2 [CASTING - HM |LTI 1 0 0 0 YES 7100120219 | 23-10-2014|RLS ALLOYS PVT. LTD., 1,04,744.88| 23-01-2015
2014-15RC2 [CASTING -HM |LTI 1 0 0 0 YES 7100120220 | 23-10-2014|SHREE HARIE STEEL & 22,01,855.40| 23-01-2015
ALLOYS
1901400159 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 3 3 1)ACCU-SIZE GAUGE |0 YES 7100120221 | 23-10-2014(SIZE CONTROL GAUGES & 26,230.00 16-02-2015
PRDN 2)BAKER GAUGES IN TOOLS PVT LTD
3)SIZE CONTROL GA
1901400159 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 0 0 0 YES 7100120222 | 23-10-2014|BAKER GAUGES INDIA 2,540.00 31-01-2015
PRDN LTD.,
1901400159 |FB Consumable- (LTI 09-07-2014| 28-07-2014|2 0 0 0 YES 7100120223 | 23-10-2014|ACCU-SIZE GAUGES & 27,340.00 16-02-2015
PRDN TOOLS P.LTD
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120224 | 23-10-2014|COIMBATORE SUPER 16,37,104.82| 23-01-2015
ALLOYS (P) LTD
1701401674 |FB Sub-Dely LTI 08-09-2014| 19-09-2014|1 4 4 1)ESSEN INSTRUMEN |0 YES 7100120225 | 23-10-2014|TSRM QUALITY 10,060.00| 24-12-2014
(C&l). 2)PRAMMEN INDUSTR ENGINEERING
3)TSRM QUALITY EN INDUSTRIES
4)NIRMAL ENGG WOR
1701401674 |FB Sub-Dely LTI 08-09-2014| 19-09-2014|1 0 0 0 YES 7100120226 | 23-10-2014|ESSEN 1,74,945.00| 30-01-2015
(C&l). INSTRUMENTATION &
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120227 | 23-10-2014|KOSO INDIA PRIVATE LTD. 2,61,472.65 23-01-2015
1901400218 |FB Consumable- [LTI 11-08-2014(21-08-2014(2 3 3 1)ADDISON & CO.LT |0 YES 7100120228 | 23-10-2014|MIRANDA TOOLS, 9,039.50( 17-01-2015
PRDN 2)MIRANDA TOOLS,
3)BIRLA PRECISION
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120229 | 23-10-2014|LAKSHMI RING 40,717.76| 23-01-2015
TRAVELLERS
1901400218 |FB Consumable- [LTI 11-08-2014(21-08-2014(2 0 0 0 YES 7100120230 | 23-10-2014|ADDISON & CO.LTD. 1,17,410.00| 16-02-2015

PRDN
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1901400218 |FB Consumable- [LTI 11-08-2014(21-08-2014(2 0 0 0 YES 7100120232 | 23-10-2014(BIRLA PRECISION 1,74,560.00| 20-03-2015
PRDN TECHNOLOGIES LTD,
1701200395 |FB Sub-Dely LTI 09-05-2012| 25-05-2012|2 0 0 0 YES 7100120233 | 24-10-2014|{TECHNO INSTRUMENTS, 1,93,922.70| 25-02-2015
(C&l).
MAIL FB Sub- LTI 2 1 1 1)INSTRUMENTATION |0 YES 7100120234 | 24-10-2014(INSTRUMENTATION LTD., 1,14,020.00| 31-01-2015
ENQUIRY Dely(Mech).
2001400537 |FB Cons-Non LTI 17-09-2014(01-10-2014(2 6 6 1)BHUVANA PRINTER |0 YES 7100120235 | 24-10-2014(CAUVERY POWER PRESS 3,000.00 24-01-2015
PRDN 2)ESSKAY PRINTERS
3)G.JOSEPH & CO.
4)GANAPATHI PRESS
5)SRI RAMAKRISHNA
6)CAUVERY POWER P
2001400532 (FB Cons-Non LTI 17-09-2014(06-10-2014(2 4 4 1)VIJAI STATIONER 0 YES 7100120236 | 24-10-2014(PENTAGON ENGG. 7,460.00( 31-12-2014
PRDN 2)PENTAGON ENGG. ENTERPRISES
3)GLOBAL TRADING
4)M.P.M.MUTHU GEN
4201300127 |PC Sub Delivery |LTI 24-07-2013|09-08-2013|2 0 0 0 YES 7100120238 | 24-10-2014|XICON INTERNATIONAL 83,360.00( 05-12-2014
LTD.
2931400224 (Tool Engg- LTI 17-09-2014(04-10-2014(1 6 6 1)RAGHAVENDRA ENG |0 YES 7100120239 | 24-10-2014|POPULAR TOOL MAKERS 8,40,000.00 15-01-2015
SC,PURC 2)5 STARS PRECISI
3)MATHRU ENTERPRI
4)POPULAR TOOL MA
5)QUALITY ENGINEE
6)MECH 'N' TECH E
2931400167 (Tool Engg- LTI 08-07-2014| 23-07-2014|1 6 6 1)VIGSHAN TOOLS 0 YES 7100120240 | 24-10-2014(JRP TOOLS AND 1,30,000.00| 15-01-2015
SC,PURC 2)JRP TOOLS AND G GAAUGES
3)5 STARS PRECISI
4)MATHRU ENTERPRI
S)NEWALL ENGINEER
6)ATC TOOLS PRIVA
2931400205 (Tool Engg- LTI 23-08-2014|06-09-2014|1 4 4 1)VIGSHAN TOOLS 0 YES 7100120241 | 24-10-2014|POPULAR TOOL MAKERS 93,800.00| 15-01-2015
SC,PURC 2)VEE PEE INDUSTR
3)PERFECT INDUSTR
4)POPULAR TOOL MA
2931400205 (Tool Engg- LTI 23-08-2014|06-09-2014|1 0 0 0 YES 7100120242 | 24-10-2014|VEE PEE INDUSTRIES 72,000.00 15-01-2015
SC,PURC
2931400089 (Tool Engg- LTI 23-04-2014|07-05-2014|1 5 5 1)TOOL ENGINEERS 0 YES 7100120243 | 24-10-2014|NEWALL ENGINEERING 2,760.00 15-01-2015
SC,PURC 2)VEE PEE INDUSTR WORKS,
3)NEWALL ENGINEER
4)SAMUNDI MACHINE
5)KISHORE ENGINEE
2001400499 (FB Cons-Non LTI 26-08-2014|06-09-2014|2 3 3 1)JAYAVEL AGENCY 0 YES 7100120244 | 24-10-2014|JAYAVEL AGENCY 1,14,400.00| 11-12-2014
PRDN 2)TOOLSLINQ HARDW

3)SUN ENGINEERING
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2931400089 (Tool Engg- LTI 23-04-2014|07-05-2014|1 0 0 0 YES 7100120245 | 24-10-2014|SAMUNDI MACHINE 76,319.10( 15-01-2015
SC,PURC WORKS,
2001400374 |FB Cons-Non LTI 11-06-2014(05-07-2014(2 1 1 1)EURO SAFETY FOO |0 YES 7100120246 | 24-10-2014|EURO SAFETY FOOTWEAR 2,08,600.00| 20-12-2014
PRDN (INDIA)
ENCSV-2153 |CASTING - LTI 2 0 0 0 YES 7100120247 | 24-10-2014|OMNICAST PRECISION 2,69,800.00 24-12-2014
SVSRV PRODUCTS P.LTD
ENCSV-2153 |CASTING - LTI 2 0 0 0 YES 7100120248 | 24-10-2014|CREATIVE CASTINGS LTD. 14,100.00| 24-12-2014
SVSRV
EN-SSB1196 |SUBDELY - SB LTI 2 3 3 1)SREE LALITHA EN 0 YES 7100120249 | 24-10-2014(SREE LALITHA ENGG. 1,00,395.00| 24-12-2014
2)TIDC INDIA ENTERPRISES
3)RENOLD CHAIN IN
ENCSV-2153 |CASTING - SB LTI 2 4 4 1)CREATIVE CASTIN 0 YES 7100120250 | 24-10-2014|RATNAMANI TECHNO 72,450.00| 24-12-2014
2)OMNICAST PRECIS CASTS LTD,
3)ZIRCAST LTD
4)RATNAMANI TECHN
EN-SSB1196 |SUBDELY-SB  [LTI 2 0 0 0 YES 7100120251 | 24-10-2014(TIDC INDIA 6,000.00[ 24-12-2014
2931400230 (Tool Engg- LTI 29-09-2014|15-10-2014|1 4 4 1)MATHRU ENTERPRI |0 YES 7100120252 | 25-10-2014(HITEK ENGINEERS, 38,000.00( 15-01-2015
SC,PURC 2)SANGI PRECISION
3)HITEK ENGINEERS
4)ATC TOOLS PRIVA
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120253 | 25-10-2014|NATIONAL ENGG.WORKS 25,01,849.62| 24-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120254 | 25-10-2014|PRASAD INDUSTRIES 25,41,591.80| 24-03-2015
4-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120255 | 25-10-2014|METAL FAB HIGHTECH 38,01,332.28| 24-03-2015
4-2015 PVT. LTD.,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120256 | 25-10-2014(EASVARI INDUSTRIAL 56,57,979.62| 22-02-2015
4-2015 SHIPPING WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120257 | 25-10-2014|NATIONAL ENGG.WORKS 28,86,736.73| 22-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120258 | 25-10-2014|SKILLMAN ENGINEERING 31,65,909.91| 22-02-2015
4-2015 SHIPPING ENTERPRISES,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120259 | 25-10-2014|AJANTHA FABRICATION 80,138.54( 22-02-2015
4-2015 SHIPPING WORKS,
1301400025 |FB Rounds LTI 18-08-2014(01-09-2014(2 4 3 1)MAHINDRA SANYO |1 1)STEEL YES 7100120270 | 27-10-2014|ARCVAC FORGECAST 19,05,750.00| 16-02-2015
2)STAR WIRE(INDIA AUTHORITY LIMITED,
3)ARCVAC FORGECAS
1701401789 |FB Sub-Dely LTI 08-10-2014| 18-10-2014|2 5 5 1)ESSEN INSTRUMEN |0 YES 7100120271 | 27-10-2014|ESSEN 3,450.00( 30-01-2015
(C&l). 2)PRAMMEN INDUSTR INSTRUMENTATION &
3)TSRM QUALITY EN
4)ALLZFLEX ENGINE
5)NIRMAL ENGG WOR
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120272 | 27-10-2014|MADURA STEEL 2,09,920.13| 27-01-2015
INDUSTRIES PVT LTD
C201314RC4 [CASTING - TOA |LTI 1 0 0 0 YES 7100120273 | 27-10-2014|ARUNA ALLOY STEELS 35,69,027.50| 28-02-2015
PVTLTD.,
C201314RC4 [CASTING - TOA |LTI 1 0 0 0 YES 7100120274 | 27-10-2014|BALAJI SUPER ALLOYS 27,68,496.00| 28-02-2015
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120275 | 27-10-2014|SHREE HARIE STEEL & 2,27,843.85| 27-01-2015

ALLOYS
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C201314RC4 [CASTING - TOA |LTI 1 0 0 0 YES 7100120276 | 27-10-2014|KOSO INDIA PRIVATE LTD. 27,68,496.00 28-02-2015
2014-15RC2 |CASTING - TOA |LTI 1 0 0 0 YES 7100120277 | 27-10-2014|SRI STEEL INDUSTRIES, 8,114.04| 27-01-2015
C201314RC4 [CASTING - TOA |LTI 1 0 0 0 YES 7100120278 | 27-10-2014|SUEERAA ALLOYS 35,69,027.50| 28-02-2015
GLOBAL(P)LTD
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120279 | 27-10-2014|Venkatalakshmi Alloy 78,005.43 27-01-2015
Castings
2014-15RC2 [CASTING - TOA |LTI 1 0 0 0 YES 7100120280 | 27-10-2014|VINAYAKA ELECTRO 49,860.90| 27-01-2015
ALLOYS (1) PVT LTD
C201213RC5 [CASTING - TOA |LTI 2 0 0 0 YES 7100120281 | 27-10-2014|ARUNA ALLOY STEELS 39,44,305.95| 28-02-2015
PVTLTD.,
C201213RC5 [CASTING - TOA |LTI 2 0 0 0 YES 7100120282 | 27-10-2014|KOSO INDIA PRIVATE LTD. 6,10,597.86| 28-02-2015
C201213RC5 [CASTING - TOA |LTI 2 0 0 0 YES 7100120283 | 27-10-2014|SHREE HARIE STEEL & 1,05,655.28| 28-02-2015
ALLOYS
C201213RC5 [CASTING - TOA |LTI 2 0 0 0 YES 7100120284 | 27-10-2014|SHREE KUMARAN 23,905.84( 28-02-2015
ALLOYS,
C201213RC5 |CASTING - TOA |LTI 2 0 0 0 YES 7100120285 | 27-10-2014(ULTIMATE ALLOYS PVT 1,75,878.72| 28-02-2015
LTD
4211400015 |PC -AD Away LTI 2 0 0 0 YES 7100120286 | 27-10-2014|POWER PIPING CO. 1,89,801.98| 24-02-2015
E Fabn.
LTI 7100120287 | 27-10-2014|POWER PIPING CO. 75,878.39 24-02-2015
LTI 7100120288 | 27-10-2014|POWER PIPING CO. 1,17,013.33| 24-02-2015
4211400015 |PC -AD Away LTI 2 0 0 0 YES 7100120289 | 27-10-2014|POWER PIPING CO. 30,079.64| 24-02-2015
E Fabn.
LTI 7100120290 | 27-10-2014|POWER PIPING CO. 1,00,910.92| 24-02-2015
LTI 7100120291 | 27-10-2014|POWER PIPING CO. 3,15,681.07| 24-02-2015
LTI 7100120292 | 27-10-2014|POWER PIPING CO. 1,00,910.92| 24-02-2015
LTI 7100120293 | 27-10-2014|SAKTHI HI-TECH 56,689.40( 24-02-2015
CONTSTRN. (P) LTD
LTI 7100120294 | 27-10-2014|SAKTHI HI-TECH 25,250.84( 24-02-2015
CONTSTRN. (P) LTD
4211400015 |PC -AD Away LTI 2 0 0 0 YES 7100120295 | 27-10-2014|SAKTHI HI-TECH 1,403.87| 24-02-2015
E Fabn. CONTSTRN. (P) LTD
4211400015 |PC -AD Away LTI 2 0 0 0 YES 7100120296 | 27-10-2014|SAKTHI HI-TECH 1,403.87| 24-02-2015
E Fabn. CONTSTRN. (P) LTD
LTI 7100120297 | 27-10-2014(SEAM INDUSTRIES 19,518.50| 24-02-2015
LIMITED,
LTI 7100120298 | 27-10-2014(SEAM INDUSTRIES 2,151.71| 24-02-2015
LIMITED,
LTI 7100120299 | 27-10-2014(SEAM INDUSTRIES 2,151.71| 24-02-2015
LIMITED,
2001400467 |FB Cons-Non LTI 24-07-2014|11-08-2014|2 4 4 1)BHUVANA PRINTER |0 YES 7100120300 | 27-10-2014(BHUVANA PRINTERS 57,350.00| 15-12-2014
PRDN 2)GANAPATHI PRESS
3)MANI COTTAGE IN
4)CAUVERY POWER P
LTI 7100120301 | 27-10-2014|POWER PIPING CO. 3,81,054.57| 24-02-2015
LTI 7100120302 | 27-10-2014|POWER PIPING CO. 4,44,496.51| 24-02-2015
1901400235 |FB Consumable- [LTI 17-09-2014(06-10-2014(2 0 0 0 YES 7100120303 | 27-10-2014|PEENYA INDUSTRIAL 13,49,730.00| 31-01-2016
PRDN GASES PVT LTD
LTI 7100120304 | 27-10-2014|POWER PIPING CO. 1,38,633.46| 24-02-2015
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LTI 7100120305 | 27-10-2014|POWER PIPING CO. 8,31,297.47| 24-02-2015
LTI 7100120306 | 27-10-2014|POWER PIPING CO. 11,52,373.75| 24-02-2015
LTI 7100120307 | 27-10-2014|POWER PIPING CO. 3,12,890.53| 24-02-2015
LTI 7100120308 | 27-10-2014|POWER PIPING CO. 6,77,678.70| 24-02-2015
LTI 7100120309 | 27-10-2014|POWER PIPING CO. 1,56,289.22| 24-02-2015
LTI 7100120310 | 27-10-2014|POWER PIPING CO. 2,61,839.67| 24-02-2015
LTI 7100120311 | 27-10-2014|POWER PIPING CO. 4,943.92| 24-02-2015
LTI 7100120312 | 27-10-2014|POWER PIPING CO. 2,58,141.61| 24-02-2015
LTI 7100120313 | 27-10-2014|POWER PIPING CO. 84,809.09 24-02-2015
LTI 7100120314 | 27-10-2014|POWER PIPING CO. 42,183.43| 24-02-2015
4201400149 |PC Sub Delivery |LTI 07-10-2014| 14-10-2014|2 5 5 1)IGP ENGINEERS P 0 YES 7100120315 | 27-10-2014| MADRAS INDUSTRIAL 9,000.00 23-11-2014
2)MADRAS INDUSTRI PRODUCTS
3)VIRCAP SEALING
4)NIP TCHNOLOGIES
5)DYNAMIC GASKETS
LTI 7100120316 | 27-10-2014|POWER PIPING CO. 2,97,951.98| 24-02-2015
LTI 7100120317 | 27-10-2014|POWER PIPING CO. 1,23,840.73| 24-02-2015
LTI 7100120318 | 27-10-2014|POWER PIPING CO. 1,07,681.10| 24-02-2015
LTI 7100120319 | 27-10-2014|POWER PIPING CO. 6,21,764.96| 24-02-2015
LTI 7100120320 | 27-10-2014|POWER PIPING CO. 30,594.09| 24-02-2015
LTI 7100120321 | 27-10-2014|POWER PIPING CO. 12,937.52| 24-02-2015
4201400108 |PC Sub Delivery |LTI 16-07-2014(28-07-2014(2 4 4 1)DETRIV INSTRUME |0 YES 7100120324 | 27-10-2014(PYRO ELECTRIC 31,440.00 26-12-2014
2)PYRO ELECTRIC | INSTRUMENTS GOA P LTD
3)GENERAL INSTRUM
4)GOA INSTRUMENT
1801401300 |FB Sub- LTI 01-10-2014| 13-10-2014|2 5 5 1)VINFAB ENGINEER |0 YES 7100120325 | 28-10-2014|CELLCOM TELESERVICES 1,90,305.00| 13-12-2014
Dely(Mech). 2)INDIANA GRATING PVT.LTD
3)BHOLARAM STEELS
4)PINAX STEEL IND
5)CELLCOM TELESER
2001400522 (FB Cons-Non LTI 11-09-2014(30-09-2014(2 4 4 1)BHUVANA PRINTER |0 YES 7100120330 | 28-10-2014|BHUVANA PRINTERS 11,700.00| 31-12-2014
PRDN 2)ESSKAY PRINTERS
3)GANAPATHI PRESS
4)CAUVERY POWER P
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120331 | 28-10-2014(JJ INDUSTRIES 16,88,480.65| 02-12-2014
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120332 | 28-10-2014|KALIN ENGINEERING 98,543.41 07-12-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120334 | 28-10-2014|KALIN ENGINEERING 2,18,517.81| 07-12-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120335 | 28-10-2014|KALIN ENGINEERING 6,23,436.51| 07-12-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120336 | 28-10-2014|KALIN ENGINEERING 2,68,969.37| 22-11-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120337 | 28-10-2014|KALIN ENGINEERING 88,129.65 22-11-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120338 | 28-10-2014|KALIN ENGINEERING 1,71,232.02| 22-11-2014
4-2015 SHIPPING INDUSTRIES
OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120339 | 28-10-2014|KALIN ENGINEERING 5,992.07( 22-11-2014
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120340 | 28-10-2014|KALIN ENGINEERING 50,490.91 22-11-2014
4-2015 SHIPPING INDUSTRIES




BHEL / TRICHY

CONTRACTS CONCLUDED/AWARDED DURING OCTOBER'14

Tender No [ITEM/Nature [Mode of|Date of Last Date |Type of |No of Nos. and |Names of parties Nos. and [Names of parties |Whether |Contract Doc. Dt Contractor Name Category |Category Description |Net order value |Scheduled
of Work tender [Publication |of Receipt [Bidding [Tenders [Names of [qualified after Names of [not qualified after |contract |No in INR Date of
enquiry |of NIT of Tender [Single/ |Received [parties technical evaluation |parties not [technical awarded Completion
Two bid qualified qualified |evaluation to lowest of supplies
System after after tender
technical technical
evaluation evaluation
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120341 | 28-10-2014|KALIN ENGINEERING 4,774.94| 22-11-2014
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120342 | 28-10-2014(JJ INDUSTRIES 18,876.29| 27-11-2014
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120343 | 28-10-2014|KALIN ENGINEERING 1,36,292.26| 07-12-2014
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120344 | 28-10-2014(JJ INDUSTRIES 1,45,904.54| 02-12-2014
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120346 | 28-10-2014|KALIN ENGINEERING 1,92,217.59| 07-12-2014
4-2015 SHIPPING INDUSTRIES
1701400524 |FB Sub-Dely LTI 11-04-2014(06-05-2014(2 4 4 1)YOKOGAWA INDIA |0 YES 7100120347 | 28-10-2014| YOKOGAWA INDIA 2,75,000.00| 15-03-2015
(c&l). 2)EMERSON PROCESS LIMITED,
3)ABB LIMITED,
4)ENDRESS + HAUSE
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120348 | 28-10-2014|KALIN ENGINEERING 1,36,020.32| 07-12-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120349 | 28-10-2014|KALIN ENGINEERING 3,54,863.11| 07-12-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120350 | 28-10-2014|KALIN ENGINEERING 670.84| 22-11-2014
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120351 | 28-10-2014|KALIN ENGINEERING 18,197.13| 22-11-2014
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120352 | 28-10-2014|KALIN ENGINEERING 12,511.78| 22-11-2014
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120353 | 28-10-2014|KALIN ENGINEERING 13,352.75| 22-11-2014
4-2015 SHIPPING INDUSTRIES
OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120354 | 28-10-2014|KALIN ENGINEERING 26,652.08 22-11-2014
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120355 | 28-10-2014|KALIN ENGINEERING 18,480.20| 22-11-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120356 | 28-10-2014|KALIN ENGINEERING 61,753.12 25-02-2015
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120357 | 28-10-2014(SRI AKILANDESWARI 72,115.54| 05-12-2014
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120358 | 28-10-2014|KALIN ENGINEERING 7,220.95( 07-12-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120359 | 28-10-2014|KALIN ENGINEERING 12,941.49| 17-12-2014
4-2015 SHIPPING INDUSTRIES
2001400565 [FB Cons-Non LTI 20-09-2014| 10-10-2014|2 4 4 1)VIJAI STATIONER 0 YES 7100120360 | 28-10-2014(M.P.M.MUTHU GENERAL 62,500.00 15-12-2014
PRDN 2)PENTAGON ENGG. STORES,
3)GLOBAL TRADING
4)M.P.M.MUTHU GEN
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120361 | 28-10-2014|KALIN ENGINEERING 48,069.90| 27-11-2014
4-2015 SHIPPING INDUSTRIES
OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120362 | 28-10-2014|SRI AKILANDESWARI 7,717.89 05-12-2014
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120363 | 28-10-2014|SRI AKILANDESWARI 55,801.14 05-12-2014
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120365 | 28-10-2014|KALIN ENGINEERING 65,672.03[ 07-12-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120366 | 28-10-2014|KALIN ENGINEERING 1,245.54 22-11-2014
4-2015 SHIPPING INDUSTRIES
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0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120367 | 28-10-2014|KALIN ENGINEERING 40,301.80| 07-12-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120368 | 28-10-2014|SRI AKILANDESWARI 10,289.10| 09-12-2014
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120369 | 28-10-2014|KALIN ENGINEERING 3,831.92 22-11-2014
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120370 | 28-10-2014|KALIN ENGINEERING 4,22,807.62| 17-12-2014
4-2015 SHIPPING INDUSTRIES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120371 | 28-10-2014|KALIN ENGINEERING 42,594.20| 25-02-2015
4-2015 SHIPPING INDUSTRIES
4201400137 |PC Sub Delivery |LTI 2 1 1 1)PUNJSTAR INSULA 0 YES 7100120373 | 28-10-2014(PUNJSTAR INSULATION 96,66,214.49| 20-11-2014
FIBRE
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120375 | 28-10-2014|POWER FAB INDUSTRIES 2,38,488.99| 25-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120376 | 28-10-2014|SRI AKILANDESWARI 34,168.94 25-02-2015
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120377 | 28-10-2014|SRI AKILANDESWARI 2,38,488.99| 25-02-2015
4-2015 SHIPPING ENGG WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120378 | 28-10-2014|SRI AKILANDESWARI 2,17,376.88| 25-02-2015
4-2015 SHIPPING ENGG WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120381 | 28-10-2014|KALIN ENGINEERING 1,64,298.00| 07-12-2014
4-2015 SHIPPING INDUSTRIES
2001400561 |FB Cons-Non LTI 20-09-2014| 10-10-2014|2 5 5 1)VIJAI STATIONER 0 YES 7100120382 | 28-10-2014|BHUVANA PRINTERS 27,500.00( 03-12-2014
PRDN 2)BHUVANA PRINTER
3)SRI RAMAKRISHNA
4)M.P.M.MUTHU GEN
5)CAUVERY POWER P
2001400581 |FB Cons-Non LTI 25-09-2014| 20-10-2014|2 2 2 1)KIRAN WIRE NETT |0 YES 7100120383 | 29-10-2014|KIRAN WIRE NETTING 20,250.00 30-12-2014
PRDN 2)Open Tender Dum COMPANY
2001400552 (FB Cons-Non LTI 19-09-2014(10-10-2014(2 6 6 1)BHUVANA PRINTER |0 YES 7100120384 | 29-10-2014(CAUVERY POWER PRESS 5,000.00( 31-01-2015
PRDN 2)ESSKAY PRINTERS
3)G.JOSEPH & CO.
4)GANAPATHI PRESS
5)SRI RAMAKRISHNA
6)CAUVERY POWER P
1901400254 |FB Consumable- [LTI 30-09-2014| 10-10-2014|2 1 1 1)KENNAMETAL INDI |0 YES 7100120385 | 29-10-2014|KENNAMETAL INDIA LTD., 21,180.00( 07-02-2015
PRDN
1901400160 |FB Consumable- [LTI 09-07-2014| 28-07-2014|2 3 3 1)CARBORUNDUM UNI|0 YES 7100120386 | 29-10-2014(SRI VIGNESH 9,99,400.00 31-03-2015
PRDN 2)GRINDWELL NORTO ENTERPRISES
3)SRI VIGNESH ENT
1801401197 |FB Sub- LTI 17-09-2014(26-09-2014(2 5 5 1)INDUSTRIALASSO |0 YES 7100120387 | 29-10-2014| MAHAKOSHAL 64,600.00( 15-12-2014
Dely(Mech). 2)SOUVENIOR CERAM REFRACTORIES PVT. LTD,
3)ABS REFRACTORIE
4)DALMIA REFRACTO
5)MAHAKOSHAL REF
1801401197 |FB Sub- LTI 17-09-2014(26-09-2014(2 0 0 0 YES 7100120388 | 29-10-2014|DALMIA REFRACTORIES 14,000.00| 30-11-2014

Dely(Mech).

LIMITED
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RCAYBRG60 |SUBDELY-LM (LTI 2 0 0 0 YES 7100120389 | 29-10-2014|SRIRAM BEARING 4,01,362.15 31-12-2014
3 COMPANY(MADRAS)
1801401111 |FB Sub- LTI 19-08-2014(03-09-2014(2 4 4 1)KANI IRON WORKS |0 YES 7100120390 | 29-10-2014|MAK INDUSTRIES, 30,60,000.00 30-01-2015
Dely(Mech). 2)SARADHA RUBBERS
3)VETRIVEL ENGINE
4)MAK INDUSTRIES,
1801400670 |FB Sub- LTI 14-05-2014(28-05-2014(1 2 2 1)DRESSER VALVE | 0 YES 7100120391 | 29-10-2014|DRESSER VALVE INDIA 12,40,479.06| 30-06-2015
Dely(Mech). 2)MIL CONTROLS LI PRIVATE LTD.,
4101300037 |PC Fittings LTI 2 1 1 1)S&G ENGINEERS ( 0 YES 7100120392 | 29-10-2014(S&G ENGINEERS (P) LTD 74,190.00 02-03-2015
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120393 | 29-10-2014|VASAN ENGINEERING 83,610.95( 28-03-2015
4-2015 SHIPPING INDUSTRIES
RCAYBRG60 |SUBDELY-TOA (LTI 2 0 0 0 YES 7100120394 | 29-10-2014{SOUTHERN 3,05,863.97 31-12-2014
3 BEARINGS&GENL
SUPPLIERS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120395 | 29-10-2014(VASAN ENGINEERING 83,610.95( 28-03-2015
4-2015 SHIPPING INDUSTRIES
X537005E Hanger,Insul LTI 14-05-2014(28-05-2014(2 0 0 0 YES 7100120396 | 29-10-2014(SRI VENGATACHALAM 3,38,399.80| 27-02-2015
&comp ENGG WORKS(P)LTD
X537005E Hanger,Insul LTI 14-05-2014(28-05-2014(2 0 0 0 YES 7100120397 | 29-10-2014(J.C INDUSTRIES 2,72,192.10 27-02-2015
&comp
RCAYBRG60 |[SUBDELY - TOA (LTI 2 0 0 0 YES 7100120398 | 29-10-2014|DURGA BEARINGS 41,695.50( 31-12-2014
3 PVT.LTD
X537005E Hanger,Insul LTI 14-05-2014(28-05-2014(2 0 0 0 YES 7100120399 | 29-10-2014(SREE PAVITHRA 2,31,735.60| 27-02-2015
&comp INDUSTRIES,
X537005E Hanger,Insul LTI 14-05-2014(28-05-2014(2 0 0 0 YES 7100120400 | 29-10-2014| THOMSON ENGG WORKS 1,76,050.90| 27-02-2015
&comp
1701400514 |FB Sub-Dely LTI 09-04-2014| 24-04-2014|2 4 4 1)GENERAL INSTRUM |0 YES 7100120401 | 29-10-2014{MICRO PRECISION 51,061.72( 20-01-2015
(c&l). 2)ENGINEERING SPE PRODUCTS (P) LTD,
3)MICRO PRECISION
4)ASIAN INDUSTRIA
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120402 | 29-10-2014|SSV ENGINEERS PVT LTD, 14,448.94| 26-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120403 | 29-10-2014|REGIONAL ENGINEERING 84,098.03 26-02-2015
4-2015 SHIPPING ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120404 | 29-10-2014(PRESSCOM PRODUCTS 740.73| 26-02-2015
4-2015 SHIPPING PVT. LTD.,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120405 | 29-10-2014(VASAN ENGINEERING 38,344.32 26-02-2015
4-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120406 | 29-10-2014(PRESSCOM PRODUCTS 51,350.87 26-02-2015
4-2015 SHIPPING PVT. LTD.,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120407 | 29-10-2014(PRESSCOM PRODUCTS 18,926.61| 26-02-2015
4-2015 SHIPPING PVT. LTD.,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120408 | 29-10-2014(PRESSCOM PRODUCTS 18,926.61| 26-02-2015
4-2015 SHIPPING PVT. LTD.,
FOF014.036 |FORGING - OFE (LTI 2 0 0 0 YES 7100120409 | 29-10-2014(EXCEL FORGE TECH. 7,45,107.00| 08-01-2015
FOF014.045 |FORGING - OFE (LTI 2 0 0 0 YES 7100120410 | 29-10-2014(EXCEL FORGE TECH. 5,41,508.00| 08-01-2015
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ENCSV-2154 [CASTING - LTI 2 3 3 1)DEFFREE ENGG P 0 YES 7100120411 | 30-10-2014|DEFFREE ENGG P LTD 20,50,419.00| 30-12-2014
SVSRV 2)MADRAS CUPPRUM
3)ULTIMATE ALLOYS
FOF014.052 |FORGING - OFE (LTI 1 3 3 1)BHARAT FORGE LI |0 YES 7100120412 | 30-10-2014|BAY-FORGE LIMITED 51,03,000.00 08-01-2015
2)BAY-FORGE LIMIT
3)VIKRANT FORGE L
2001400553 [FB Cons-Non LTI 19-09-2014(10-10-2014(2 6 6 1)BHUVANA PRINTER |0 YES 7100120413 | 30-10-2014|BHUVANA PRINTERS 34,500.00 31-12-2014
PRDN 2)ESSKAY PRINTERS
3)G.JOSEPH & CO.
4)GANAPATHI PRESS
5)SRI RAMAKRISHNA
6)CAUVERY POWER P
E-SSV-1122 |SUBDELY - SVSR (LTI 2 0 0 0 YES 7100120414 | 30-10-2014|GARTELS WERKE LTD 1,19,800.00| 28-02-2015
E-SSV-1122 |SUBDELY - SVSR (LTI 2 3 3 1)INTERNATIONAL | 0 YES 7100120415 | 30-10-2014|INTERNATIONAL 52,000.00 28-02-2015
2)GARTELS WERKE L INDUSTRIAL SPRINGS,
3)HANSON SPRINGS
2001400539 [FB Cons-Non LTI 17-09-2014(08-10-2014(2 3 3 1)BHUVANA PRINTER |0 YES 7100120416 | 30-10-2014(CAUVERY POWER PRESS 20,000.00 30-01-2015
PRDN 2)SRI RAMAKRISHNA
3)CAUVERY POWER P
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120417 | 30-10-2014|AJANTHA FABRICATION 2,22,763.92| 27-02-2015
4-2015 SHIPPING WORKS,
EN-SSB1192 |SUBDELY-SB (LTI 2 2 2 1)FCG POWER INDUS |0 YES 7100120418 | 30-10-2014|FCG POWER INDUSTRIES 5,81,800.00 16-01-2015
2)FLEXPRO ELECTRI P.LTD,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120419 | 30-10-2014(BHARAT BESTO FAB 23,27,731.84| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120420 | 30-10-2014(BHARAT BESTO FAB 2,47,104.00| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120421 | 30-10-2014(BHARAT BESTO FAB 32,59,042.94| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120422 | 30-10-2014(BHARAT BESTO FAB 17,76,274.61| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120423 | 30-10-2014(BHARAT BESTO FAB 15,03,255.48| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120424 | 30-10-2014(SRK ENGINNEERING 21,25,609.70| 27-02-2015
14-2015 SHIPPING WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120425 | 30-10-2014(BHARAT BESTO FAB 17,76,274.61| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120426 | 30-10-2014(BHARAT BESTO FAB 15,03,255.48| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120427 | 30-10-2014(BOND ENTERPRISES 29,57,499.86| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120428 | 30-10-2014|RAMAN STRLS & ALLIED 19,65,093.57| 27-02-2015
4-2015 SHIPPING INDS.
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120429 | 30-10-2014(EASVARI INDUSTRIAL 29,57,499.86| 27-02-2015
4-2015 SHIPPING WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120430 | 30-10-2014(RAMAN STRLS & ALLIED 19,65,093.57| 27-02-2015
4-2015 SHIPPING INDS.
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0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120431 | 30-10-2014(EASVARI INDUSTRIAL 40,38,993.08 27-02-2015
4-2015 SHIPPING WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120432 | 30-10-2014(RAMAN STRLS & ALLIED 15,03,255.48| 27-02-2015
4-2015 SHIPPING INDS.
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120433 | 30-10-2014|ENPROU TECHNOLOGIES 38,54,941.38| 27-02-2015
4-2015 SHIPPING INDIA
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120434 | 30-10-2014|RMH FABRICATIONS P 19,65,093.57| 27-02-2015
4-2015 SHIPPING LTD
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120435 | 30-10-2014(RMH FABRICATIONS P 17,76,274.61 27-02-2015
4-2015 SHIPPING LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120436 | 30-10-2014|ENPROU TECHNOLOGIES 7,41,070.25 27-02-2015
4-2015 SHIPPING INDIA
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120437 | 30-10-2014(GELLILE INDUSTRIES 7,41,070.25( 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120438 | 30-10-2014|IND AUTO PRODUCTS 40,38,993.08 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120439 | 30-10-2014|SKILLMAN ENGINEERING 11,96,841.91| 27-02-2015
14-2015 SHIPPING ENTERPRISES,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120440 | 30-10-2014{J M INDUSTRIES 29,57,499.86| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120441 | 30-10-2014(SRI SWAMI 11,96,841.91| 27-02-2015
14-2015 SHIPPING STRUCTURALS
OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120442 | 30-10-2014|R.M.H.CORPORATION ( 7,41,070.25 27-02-2015
4-2015 SHIPPING WORKSHOP )
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120443 | 30-10-2014|SRI RAJESWARI ENGG 40,38,993.08 27-02-2015
14-2015 SHIPPING ENTERPRISES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120444 | 30-10-2014|SKILLMAN ENGINEERING 30,47,883.21| 27-02-2015
14-2015 SHIPPING ENTERPRISES,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120445 | 30-10-2014|SRI YOGA BARATHI FAB 38,54,941.38| 27-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120446 | 30-10-2014(SRI SWAMI 12,34,471.56| 27-02-2015
14-2015 SHIPPING STRUCTURALS
OSC/ACF/20 [0S-PVM- LTI 1 0 0 0 YES 7100120447 | 30-10-2014(SRIEE MARIYAMMAN 10,76,481.42 27-02-2015
14-2015 SHIPPING STRUCTURALS
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120448 | 30-10-2014(SRIEE MARIYAMMAN 10,76,481.42| 27-02-2015
14-2015 SHIPPING STRUCTURALS
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120449 | 30-10-2014(SRIEE MARIYAMMAN 1,676.23| 27-02-2015
14-2015 SHIPPING STRUCTURALS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120450 | 30-10-2014|PARASURAM 2,27,153.30| 27-02-2015
4-2015 SHIPPING ENGINEERING PIPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120451 | 30-10-2014(SRI SWAMI 30,47,883.21| 27-02-2015
14-2015 SHIPPING STRUCTURALS
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120452 | 30-10-2014(SRI RENGA 2,27,153.30| 27-02-2015
14-2015 SHIPPING ENGINEERING
INDUSTRIES

OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120453 | 30-10-2014(SRI SWAMI 12,34,471.56| 27-02-2015
14-2015 SHIPPING STRUCTURALS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120454 | 30-10-2014|ARUN STRUCTURALS 13,17,722.05| 27-02-2015
4-2015 SHIPPING UNIT - Il
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120455 | 30-10-2014|ALTEC FABRICATORS 19,70,435.92| 27-02-2015

4-2015

SHIPPING
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System after after tender
technical technical
evaluation evaluation
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120456 | 30-10-2014|ARUN STRUCTURALS 51,54,098.08| 27-02-2015
4-2015 SHIPPING UNIT - I
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120457 | 30-10-2014(AL-TECH ENGINEERING 59,88,753.73| 27-02-2015
4-2015 SHIPPING WORKS
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120458 | 30-10-2014|GLOBE TECH ENGINEERS 14,73,978.07| 27-02-2015
14-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120459 | 30-10-2014|GREENLAND 19,61,387.58| 27-02-2015
4-2015 SHIPPING ENGINEERING
INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120460 | 30-10-2014|ARUN STRUCTURALS 5,75,470.26| 27-02-2015
4-2015 SHIPPING UNIT - Il
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120461 | 30-10-2014|KAY ENGG. WORKS 66,53,282.90| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120462 | 30-10-2014|GREENLAND 19,61,387.58| 27-02-2015
4-2015 SHIPPING ENGINEERING
INDUSTRIES

0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120463 | 30-10-2014|LAKSHIMI INDL WORKS 40,46,933.40( 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120464 | 30-10-2014|LAKSHIMI INDL WORKS 9,48,362.29| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120465 | 30-10-2014|AATHI INDUSTRIES 58,25,952.59| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120466 | 30-10-2014|LAKSHIMI INDL WORKS 13,17,722.05| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120467 | 30-10-2014|JAGATHESH INDUSTRIAL 6,91,685.97| 27-02-2015
4-2015 SHIPPING WORKS
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120468 | 30-10-2014MANTEK ENGINIRING 59,27,774.72| 27-02-2015
4-2015 SHIPPING ENTERPRISES
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120469 | 30-10-2014|JAGATHESH INDUSTRIAL 11,51,947.93| 27-02-2015
4-2015 SHIPPING WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120470 | 30-10-2014|FUGE INDUSTRIES 51,44,623.64| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120471 | 30-10-2014|POONCHOLA FAB 2,30,061.65| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120472 | 30-10-2014|POONCHOLA FAB 51,54,098.08| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120473 | 30-10-2014|POONCHOLA FAB 2,91,193.28| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120474 | 30-10-2014|POONCHOLA FAB 6,64,245.77| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120475 | 30-10-2014[RAMAN STRLS & ALLIED 66,53,282.90| 27-02-2015
4-2015 SHIPPING INDS.
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120476 | 30-10-2014|JAGATHESH INDUSTRIAL 53,82,196.20| 27-02-2015
4-2015 SHIPPING WORKS
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120477 | 30-10-2014|MANO FABRICATORS 30,92,385.65| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120478 | 30-10-2014|RMH FABRICATIONS P 19,34,295.09| 27-02-2015
4-2015 SHIPPING LTD
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120479 | 30-10-2014|MARUTI FABRICATORS 59,40,101.03| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120480 | 30-10-2014|RMH FABRICATIONS P 44,59,585.01 27-02-2015
4-2015 SHIPPING LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120481 | 30-10-2014|NATIONAL ENGG.WORKS 31,29,261.98| 27-02-2015

4-2015

SHIPPING
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0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120482 | 30-10-2014(RM.K.ENGG INDUSTRY 19,34,295.09| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120483 | 30-10-2014|PADMA MACHINE SHOP 9,12,365.94| 27-02-2015
4-2015 SHIPPING AND
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120484 | 30-10-2014|PARASURAM 19,70,435.92| 27-02-2015
4-2015 SHIPPING ENGINEERING PIPING
0OS/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120485 | 30-10-2014|RM.K.ENGG INDUSTRY 44,59,585.01| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120486 | 30-10-2014(RAVI STRUCTURALS 6,91,685.97 27-02-2015
4-2015 SHIPPING
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120487 | 30-10-2014|RAVI STRUCTURALS 51,44,623.64| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120488 | 30-10-2014(SHREERAM ENGG. 29,36,436.87| 27-02-2015
14-2015 SHIPPING INDUSTRY
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120489 | 30-10-2014(S.M.ENGINEERING 58,25,952.59| 27-02-2015
4-2015 SHIPPING WORKS,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120490 | 30-10-2014{SHREERAM ENGG. 13,09,123.01| 27-02-2015
14-2015 SHIPPING INDUSTRY
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120491 | 30-10-2014|SKILLMAN ENGINEERING 30,92,385.65| 27-02-2015
14-2015 SHIPPING ENTERPRISES,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120492 | 30-10-2014(BHARAT BESTO FAB 13,17,722.05| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120493 | 30-10-2014(BHARAT BESTO FAB 2,30,061.65| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120494 | 30-10-2014(K.B. TECHNOLOGIES 2,41,19,991.92| 29-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120495 | 30-10-2014(K.B. TECHNOLOGIES 1,51,42,918.15( 29-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120496 | 30-10-2014(S.M.ENGINEERING 99,48,154.64| 29-03-2015
4-2015 SHIPPING WORKS,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120497 | 30-10-2014(SRI RENGA 1,61,512.05| 27-02-2015
14-2015 SHIPPING ENGINEERING

INDUSTRIES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120498 | 30-10-2014|SRI RAJESWARI ENGG 53,84,382.06| 27-02-2015
14-2015 SHIPPING ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120499 | 30-10-2014(S.M.ENGINEERING 1,68,49,309.02( 29-03-2015
4-2015 SHIPPING WORKS,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120500 | 30-10-2014(SRI RENGA 13,03,242.13| 27-02-2015
14-2015 SHIPPING ENGINEERING

INDUSTRIES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120501 | 30-10-2014|TOOL FAB ENGINEERING 1,41,38,857.59 29-03-2015
14-2015 SHIPPING INDUSTRIES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120502 | 30-10-2014|SRI SETHU HI TECH 15,51,035.12| 27-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120503 | 30-10-2014(SANTHI ENGINERING 75,54,263.32| 29-03-2015
14-2015 SHIPPING INDUSTRIES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120504 | 30-10-2014(SRI VASAVI ENGINEERING 9,12,365.94| 27-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120505 | 30-10-2014(SRI VASAVI ENGINEERING 1,61,512.05| 27-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120506 | 30-10-2014|TRICHY ENGG WORKS 75,29,874.59| 29-03-2015

14-2015

SHIPPING
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OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120507 | 30-10-2014(SRI VASAVI ENGINEERING 13,74,215.14| 27-02-2015
14-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120508 | 30-10-2014|K.P.M INDUSTRIES 74,03,072.50| 29-03-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120509 | 30-10-2014|UDHAYAMALA FAB 59,40,101.03| 27-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120510 | 30-10-2014(SHREERAM ENGG. 41,58,772.80( 29-03-2015
14-2015 SHIPPING INDUSTRY
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120511 | 30-10-2014(B.V.S METALLICS 6,91,685.97 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120512 | 30-10-2014|FERROFAB (INDIA) PVT. 6,91,685.97 27-02-2015
4-2015 SHIPPING LTD
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120513 | 30-10-2014(BOND ENTERPRISES 30,92,385.65| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120514 | 30-10-2014(PUSHPAA ENGINEERING 22,83,183.09| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120515 | 30-10-2014(SHREERAM ENGG. 41,58,772.80( 29-03-2015
14-2015 SHIPPING INDUSTRY
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120516 | 30-10-2014(PUSHPAA ENGINEERING 23,43,925.75| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120517 | 30-10-2014|SENTHIL STRUCTURALS 30,92,385.65| 27-02-2015
14-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120518 | 30-10-2014|GLOBE TECH ENGINEERS 58,85,429.70| 27-02-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120519 | 30-10-2014|R K STRUCTURAL& ENGG 14,96,106.53| 27-02-2015
4-2015 SHIPPING INDIA PVT LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120520 | 30-10-2014|R K STRUCTURAL& ENGG 25,64,368.32| 27-02-2015
4-2015 SHIPPING INDIA PVT LTD
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120521 | 30-10-2014|MANO FABRICATORS 3,35,871.97| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120522 | 30-10-2014(SRK ENGINNEERING 14,96,106.53| 27-02-2015
14-2015 SHIPPING WORKS
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120523 | 30-10-2014(SRK ENGINNEERING 25,64,368.32| 27-02-2015
14-2015 SHIPPING WORKS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120524 | 30-10-2014|MANO FABRICATORS 6,83,613.98| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120525 | 30-10-2014|FIROZE FABRICATORS. 5,95,837.14| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120526 | 30-10-2014|AMARNATH 12,625.14| 27-02-2015
4-2015 SHIPPING ENGINEERING
INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120527 | 30-10-2014|AMARNATH 12,625.14| 27-02-2015
4-2015 SHIPPING ENGINEERING
INDUSTRIES

0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120528 | 30-10-2014|FIROZE FABRICATORS. 13,01,464.49| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120529 | 30-10-2014|PRASAD INDUSTRIES 4,58,679.71| 29-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120530 | 30-10-2014|FIROZE FABRICATORS. 5,74,073.63| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120531 | 30-10-2014(M.L.S ENTERPRISES PVT 5,95,837.14| 27-02-2015
4-2015 SHIPPING LTD.
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120532 | 30-10-2014|PRASAD INDUSTRIES 70,224.93( 29-03-2015

4-2015

SHIPPING
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0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120533 | 30-10-2014|AMARNATH 19,64,619.39| 29-03-2015
4-2015 SHIPPING ENGINEERING
INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120534 | 30-10-2014(M.L.S ENTERPRISES PVT 13,01,464.49| 27-02-2015
4-2015 SHIPPING LTD.
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120535 | 30-10-2014(M.L.S ENTERPRISES PVT 31,75,242.25| 27-02-2015
4-2015 SHIPPING LTD.
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120536 | 30-10-2014(M.L.S ENTERPRISES PVT 5,74,073.63| 27-02-2015
4-2015 SHIPPING LTD.
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120537 | 30-10-2014|MANO FABRICATORS 1,00,040.72| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120538 | 30-10-2014|MANO FABRICATORS 3,25,346.57| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120539 | 30-10-2014|VASAN ENGINEERING 8,95,626.72| 29-03-2015
14-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120540 | 30-10-2014|MANO FABRICATORS 3,28,123.45| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120541 | 30-10-2014|VASAN ENGINEERING 18,452.08| 29-03-2015
14-2015 SHIPPING INDUSTRIES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120542 | 30-10-2014|MANO FABRICATORS 3,30,243.04| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120543 | 30-10-2014|MANO FABRICATORS 3,30,243.04| 27-02-2015
4-2015 SHIPPING
OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120544 | 30-10-2014|MANO FABRICATORS 3,30,243.04| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120545 | 30-10-2014|MARUTI FABRICATORS 18,88,737.44| 29-03-2015
4-2015 SHIPPING
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120546 | 30-10-2014|NATIONAL ENGG.WORKS 12,44,044.26| 29-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120547 | 30-10-2014|NATIONAL ENGG.WORKS 12,44,044.26| 29-03-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120548 | 30-10-2014|VEGA ASSOCIATES, 2,38,960.80 29-03-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120549 | 30-10-2014|VEGA ASSOCIATES, 11,19,586.10| 29-03-2015
14-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120550 | 30-10-2014|PADMA MACHINE SHOP 19,64,630.77| 29-03-2015
4-2015 SHIPPING AND
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120551 | 30-10-2014|PRASAD INDUSTRIES 6,61,887.90 29-03-2015
4-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120552 | 30-10-2014|VEGA ASSOCIATES, 11,19,586.10| 29-03-2015
14-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120553 | 30-10-2014(GREENLAND 34,29,948.52| 27-02-2015
4-2015 SHIPPING ENGINEERING
INDUSTRIES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120554 | 30-10-2014|ATMASTCO (P) LTD., 51,07,889.65| 27-02-2015
4-2015
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120555 | 30-10-2014|ATMASTCO (P) LTD., 13,09,123.01| 27-02-2015
4-2015
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120556 | 30-10-2014(FEDDERS LLOYD CORPN. 40,46,933.40 27-02-2015
4-2015 LTD
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120557 | 30-10-2014(SIVASAKTHI INDUSTRIES 37,71,317.22| 27-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120558 | 30-10-2014(FEDDERS LLOYD CORPN. 9,48,362.29| 27-02-2015

4-2015

LTD
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OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120559 | 30-10-2014(SHIVAM HITECH STEES 2,30,061.65| 27-02-2015
14-2015 PVT LTD
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120560 | 30-10-2014|SRI RAJESWARI 25,52,391.60| 27-02-2015
14-2015 SHIPPING INDUSTRIES
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120561 | 30-10-2014(SIVASAKTHI INDUSTRIES 38,067.36| 27-02-2015
14-2015 SHIPPING
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120562 | 30-10-2014(SIVASAKTHI INDUSTRIES 31,537.22 27-02-2015
14-2015 SHIPPING
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120563 | 30-10-2014(SHIVAM HITECH STEES 59,27,774.72| 27-02-2015
14-2015 PVT LTD
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120564 | 30-10-2014(SHIVAM HITECH STEES 2,91,193.28| 27-02-2015
14-2015 PVT LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120565 | 30-10-2014(FEDDERS LLOYD CORPN. 13,17,722.05| 27-02-2015
4-2015 LTD
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120566 | 30-10-2014(FEDDERS LLOYD CORPN. 2,30,061.65| 27-02-2015
4-2015 LTD
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120567 | 30-10-2014|GREENLAND 3,87,903.93| 27-02-2015
4-2015 SHIPPING ENGINEERING

INDUSTRIES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120568 | 30-10-2014|ATMASTCO (P) LTD., 74,03,072.50| 29-03-2015
4-2015
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120569 | 30-10-2014|ALLIANCE INTEGRATED 13,74,215.14| 27-02-2015
4-2015 METALIKS LTD
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120570 | 30-10-2014|SRI RAJESWARI 1,80,208.71| 27-02-2015
14-2015 SHIPPING INDUSTRIES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120571 | 30-10-2014|ALLIANCE INTEGRATED 13,03,242.13| 27-02-2015
4-2015 METALIKS LTD
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120572 | 30-10-2014|SRI RAJESWARI 1,80,208.71| 27-02-2015
14-2015 SHIPPING INDUSTRIES
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120573 | 30-10-2014|FERRO METALS 55,83,219.13| 27-02-2015
4-2015
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120574 | 30-10-2014(SIVASAKTHI INDUSTRIES 3,85,066.18| 27-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120575 | 30-10-2014(KYMERA AUTO PVT LTD. 55,83,219.13| 27-02-2015
4-2015
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120576 | 30-10-2014(SIVASAKTHI INDUSTRIES 5,71,319.01| 27-02-2015
14-2015 SHIPPING
OS/ACF/201 |FB OS - ACF LTI 1 0 0 0 YES 7100120577 | 30-10-2014|METALL STRUCTURES 31,29,261.98| 27-02-2015
4-2015 PVT.LTD.,
OSC/ACF/20 |0S-PVM- LTI 1 0 0 0 YES 7100120578 | 30-10-2014(SIVASAKTHI INDUSTRIES 1,30,883.66| 27-02-2015
14-2015 SHIPPING
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120579 | 30-10-2014(SPACECHEM 4,12,781.74| 27-02-2015
14-2015 ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120580 | 30-10-2014|EASWARI FABITECS 1,38,202.19| 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120581 | 30-10-2014(SPACECHEM 4,12,781.74| 27-02-2015
14-2015 ENTERPRISES
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120582 | 30-10-2014|IND AUTO PRODUCTS 1,38,202.19| 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120583 | 30-10-2014|EASWARI FABITECS 6,42,511.36 27-02-2015
4-2015 SHIPPING
OSC/ACF/20 |FB OS - ACF LTI 1 0 0 0 YES 7100120584 | 30-10-2014(VIJ ENGINEERS & 59,88,753.73| 27-02-2015

14-2015

CONSULTANTS PVT LTD
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0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120585 | 30-10-2014|EASWARI FABITECS 6,42,511.36 27-02-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120586 | 30-10-2014(EASVARI INDUSTRIAL 21,25,609.70| 27-02-2015
4-2015 SHIPPING WORKS
2001400551 |FB Cons-Non LTI 19-09-2014(09-10-2014(2 6 5 1)ESSKAY PRINTERS 1 1)BHUVANA YES 7100120587 | 31-10-2014|SRI RAMAKRISHNA 6,000.00( 02-01-2015
PRDN 2)G.JOSEPH & CO. PRINTER OFFSET PRINTERS,
3)GANAPATHI PRESS
4)SRI RAMAKRISHNA
5)CAUVERY POWER P
1701200685 |FB Sub-Dely LTI 11-07-2012(02-08-2012(2 0 0 0 YES 7100120588 | 31-10-2014(H GURU 1,821.57| 30-01-2015
(c&l). INSTRUMENTS(SI) P.LTD.,
1701401573 |FB Sub-Dely LTI 13-08-2014(01-09-2014(2 3 3 1)INSTRUMENTATION |0 YES 7100120589 | 31-10-2014(INSTRUMENTATION LTD., 16,01,180.00| 10-05-2015
(c&l). 2)KELTRON CONTROL
3)R.G.S.ELECTRO-P
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120590 | 31-10-2014|UDHAYAMALA FAB 4,64,368.66 28-02-2015
4-2015 SHIPPING
1701200685 |FB Sub-Dely LTI 11-07-2012(02-08-2012(2 0 0 0 YES 7100120591 | 31-10-2014|BAUMER TECHNOLOGIES 8,078.85( 30-01-2015
(c&l). INDIA PVT.LTD,
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120592 | 31-10-2014|UDHAYAMALA FAB 1,99,618.56| 28-02-2015
4-2015 SHIPPING
1401400094 |FB LTI 19-07-2014(30-07-2014(2 7 7 1)DEE DEVELOPMENT |0 YES 7100120593 | 31-10-2014|DEE DEVELOPMENT 35,97,004.52| 31-05-2015
Casting&Forging 2)FLASH FORGE PVT ENGINEERS LTD.,
3)IGAWARA INDL SE
4)INDUSTRIA MECCA
5)IBF S.P.A. 6)PETROL
RACCORD 7)ALLIED
INTERNAT
0S/ACF/201 [OS-PVM- LTI 1 0 0 0 YES 7100120594 | 31-10-2014(SKILLMAN ENGINEERING 57,327.56| 28-02-2015
4-2015 SHIPPING ENTERPRISES,
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120595 | 31-10-2014(SRI SWAMI 57,327.56| 28-02-2015
4-2015 SHIPPING STRUCTURALS
0S/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120596 | 31-10-2014|{UNI PROFILES PVT.LTD 2,41,19,991.92| 30-03-2015
4-2015 SHIPPING
0OS/ACF/201 |0S-PVM- LTI 1 0 0 0 YES 7100120597 | 31-10-2014|ARUN STRUCTURALS 88,775.51| 28-02-2015
4-2015 SHIPPING UNIT - I
2001400529 |FB Cons-Non LTI 16-09-2014(11-10-2014(2 2 2 1)RAJASUNDARAM & |0 YES 7100120598 | 31-10-2014|RAJASUNDARAM & CO. 2,35,186.00 31-12-2014
PRDN 2)Open Tender Dum
EN-SHM-636 |[SUBDELY - HM (LTI 2 0 0 0 YES 7100120599 | 31-10-2014|ELASTOMERIC 19,900.00| 31-12-2014
ENGINEERS,
EN-SHM-636 |[SUBDELY - HM (LTI 2 0 0 0 YES 7100120600 | 31-10-2014(POLYMER PRODUCTS 24,990.00 31-12-2014
4201400133 |PC Sub Delivery |LTI 08-08-2014| 22-08-2014|2 5 5 1)INSTRUMENTATION |0 YES 7100120602 | 31-10-2014|HYDRO PNEUMATICS PVT 1,58,296.00| 31-01-2015

2)MICRO PRECISION
3)ASIAN INDUSTRIA
4)HYDRO PNEUMATIC
5)MINCO (INDIA )

LTD
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1501400044 |FB Tubes LTI 12-07-2014(22-07-2014(2 0 0 0 YES 7100120603 | 31-10-2014[JINDAL SAW LTD., 13,42,27,100.50| 08-07-2015
2661400403 FB M&S Spares |OTI 18-06-2014(30-07-2014(2 2 2 1)VIVEK ENGINEERI 0 YES 7200002334 | 01-10-2014|AXIS MACHINE WORKS 7,92,000.00 31-12-2014
Cap 2)AXIS MACHINE WO PVT LTD,
EN-MIC1813 |Miscellaneous [OTI 2 0 0 0 YES 7200002336 | 01-10-2014(ELASTOMERIC 13,000.00| 01-12-2014
ENGINEERS,
2681400015 |FB M&S oTl 12-06-2014(11-07-2014(2 1 1 1)TEKCEL ENGINEER |0 YES 7200002338 | 04-10-2014|COTMAC ELECTRONICS 55,49,226.00| 05-01-2015
ReCondtion PVT. LTD.,
EN-MIC1805 |Miscellaneous [OTI 2 1 1 1)RUBBER PRODUCTS |0 YES 7200002339 | 04-10-2014|RUBBER PRODUCTS 33,000.00( 01-12-2014
2611400087 |FB oTl 26-06-2014| 18-07-2014|2 2 2 1)CMI LIMITED, 0 YES 7200002340 | 04-10-2014|MANAS ELECTRIC CO., 18,37,680.00| 25-11-2014
Weld.Consumab 2)MANAS ELECTRIC
le
2001400484 (FB Cons-Non oTl 11-08-2014(04-09-2014(2 6 6 1)JAYAVEL AGENCY 0 YES 7200002341 | 06-10-2014|JAYAVEL AGENCY 1,97,500.00| 15-12-2014
PRDN 2)SHRI VENKATESHW
3)JAIN HYDRAULICS
4)M.P.M.MUTHU GEN
5)ANEES AGENCIES,
6)D.P.ENTERPRISES
2661400580 (FB M&S Spares |OTI 25-08-2014|08-09-2014|2 0 0 0 YES 7200002342 | 06-10-2014| MACHINE TOOLS INDIA 4,83,503.00[ 05-01-2015
Cap LIMITED
2661400580 (FB M&S Spares |OTI 25-08-2014|08-09-2014|2 0 0 0 YES 7200002343 | 06-10-2014|VENUS WELDS 42,885.00| 01-12-2014
Cap
2001400454 (FB Cons-Non oTl 17-07-2014(12-08-2014(2 3 3 1)JAMES WALKER IN |0 YES 7200002344 | 07-10-2014(SUPREME MILL STORES, 1,37,500.00| 06-12-2014
PRDN 2)REX SEALING & P
3)SUPREME MILL ST
2661400444 (FB M&S Spares |OTI 30-06-2014|22-07-2014|2 1 1 1)KUMARAN TRADERS |0 YES 7200002345 | 07-10-2014{JAI BALAJI CONTROL 29,370.00 09-12-2014
Cap GEARS PVT.
2001400493 [FB Cons-Non oTl 20-08-2014| 15-09-2014|2 2 2 1)JOSEPH LESLIE D 0 YES 7200002348 | 08-10-2014|SHRI VENKATESHWARA 2,00,468.61| 29-11-2014
PRDN 2)SHRI VENKATESHW ENTERPRISES
2661400444 (FB M&S Spares |OTI 30-06-2014|22-07-2014|2 0 0 0 YES 7200002350 | 08-10-2014(GITHA CORPN 29,250.00 10-12-2014
Cap (Tiruchirapalli)
2661400444 (FB M&S Spares |OTI 30-06-2014|22-07-2014|2 0 0 0 YES 7200002351 | 08-10-2014|NANDI POWERTRONICS 18,130.00| 10-12-2014
Cap
2621300072 |FB Capital - oTl 18-12-2013(11-02-2014(2 1 1 1)KEMPPI OY 0 YES 7200002352 | 09-10-2014{MOGORA COSMIC 46,99,200.00 14-03-2015
Scheme PRIVATE LIMITED
EN-SAC-203 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002353 | 09-10-2014(LIMITORQUE (I) LTD., 41,58,235.00( 31-03-2015
B6
EN-SAC-203 |SUBDELY - ACT- (OTI 1 0 0 0 YES 7200002355 | 09-10-2014|AUMA (INDIA) PRIVATE 28,27,920.00| 31-03-2015
B6 LIMITED,
2661400350 (FB M&S Spares |OTI 19-05-2014(14-06-2014(2 0 0 0 YES 7200002356 | 09-10-2014({INDO COMPRESSED 3,05,230.00 13-11-2014
Cap TOOLS PVT LTD,
2731300016 |ATP SPL CAP oTl 30-11-2013|02-01-2014|2 0 0 0 YES 7200002360 | 09-10-2014(BRUKER AXS ANALYTICAL 4,27,207.00 31-01-2015
INSTRUMENTS
EN-SAC-215 |SUBDELY - ACT- |OTI 2 1 1 1)AUMA (INDIA) PR 0 YES 7200002361 | 09-10-2014|AUMA (INDIA) PRIVATE 70,13,981.00| 31-03-2015
B6 LIMITED,
2661400221 (FB Misc items  |OTI 02-04-2014| 25-04-2014|2 0 0 0 YES 7200002362 | 10-10-2014(CHINDALIA 10,49,607.87| 26-12-2014

CAP

DISTRIBUTORS,
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2691300134 (FB Misc items  |OTI 18-11-2013(06-12-2013(2 8 8 1)KRISH MET TECH 0 YES 7200002363 | 10-10-2014(KRISH MET TECH PVT.LTD 52,050.00( 07-11-2014
CAP 2)MADRAS METALLUR
3)ABS INSTRUMENTS
4)UNITRON INSTRUM
S)HITECH INDIA EQ
6)CHENNAI MECTCO
7)ANAND TESTING
M8)S.R.TECHNOLOGIE
EN-SAC-215 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002364 | 10-10-2014|AUMA (INDIA) PRIVATE 68,64,921.00| 31-03-2015
B6 LIMITED,
2621400036 |FB Capital - oTl 31-07-2014|22-08-2014|2 0 0 0 YES 7200002365 | 11-10-2014|BIOCARE DIAGNOSTIC 4,40,500.00 15-01-2015
Scheme DISTRIBUTOR
2001400466 |FB Cons-Non oTl 24-07-2014|21-08-2014|2 3 3 1)JAYAVEL AGENCY 0 YES 7200002366 | 11-10-2014|JAYAVEL AGENCY 16,500.00| 29-11-2014
PRDN 2)SRI GANESH ENTE
3)TOOLSLINQ HARDW
2631400020 (FB Minor Cap  |OTI 04-08-2014| 25-08-2014|2 0 0 0 YES 7200002368 | 13-10-2014|VENUS AGENCIES 5,77,210.00 15-11-2014
Goods
EN MIC1812 |Miscellaneous [OTI 2 1 1 1)TSUBAKI INDIA P 0 YES 7200002369 | 13-10-2014|TSUBAKI INDIA POWER 30,000.00 14-12-2014
TRANSMISSION
EN MIC1823 |Miscellaneous |OTI 2 1 1 1)BHUVANA PRINTER |0 YES 7200002370 | 13-10-2014(BHUVANA PRINTERS 1,30,000.00| 24-11-2014
EN-SAC-215 |SUBDELY - ACT- |OTI 2 0 0 0 YES 7200002371 | 13-10-2014|AUMA (INDIA) PRIVATE 70,00,665.00| 31-03-2015
B6 LIMITED,
2801400018 (CCDP oTl 27-08-2014|23-09-2014|2 8 8 1)BALIGA LIGHTING 0 YES 7200002372 | 14-10-2014|KAYSER ELECTRICALS, 36,215.00( 12-11-2014
2)EAGLE CONTROLS,
3)ELECTRONIC CORP
4)ESSEN INSTRUMEN
5)SARATHI TRADING
6)KUMBHAT ELECTRI
7)MICROMAX
SYSTEM8)SUN
INDUSTRIAL
2651400021 |FB M&S oTl 20-08-2014| 15-09-2014|2 1 1 1)R3 eCONSULTING 0 YES 7200002373 | 14-10-2014|R3 eCONSULTING 11,92,000.00| 31-03-2017
ReCondtion PRIVATE LIMITED,
2661400488 FB M&S Spares |OTI 28-07-2014|28-08-2014|2 3 3 1)MEHTA TRADING C |0 YES 7200002375 | 15-10-2014|{SAHAS HARDWARE 29,557.50 14-01-2015
Cap 2)SAHAS HARDWARE STORES,
3)NIRMAL HI-TECH
2661400488 FB M&S Spares |OTI 28-07-2014|28-08-2014|2 0 0 0 YES 7200002376 | 15-10-2014(NIRMAL HI-TECH 825.00| 03-12-2014
Cap INSTRUMENT
2661400437 (FB M&S Spares |OTI 27-06-2014|21-07-2014|2 1 1 1)EAGLE CONTROLS, |0 YES 7200002377 | 15-10-2014|RANKA ELECTRICALS, 2,25,720.00 31-12-2014
Cap
2661400488 (FB M&S Spares |OTI 28-07-2014|28-08-2014|2 0 0 0 YES 7200002378 | 15-10-2014(eSupply world 9,573.00( 19-11-2014
Cap
2661400437 (FB M&S Spares |OTI 27-06-2014|21-07-2014|2 0 0 0 YES 7200002380 | 16-10-2014(INDUSTRIAL ELECTRO 1,45,800.00| 18-12-2014
Cap CONTROLS
1901400229 |FB Consumable- [OTI 02-09-2014| 23-09-2014|2 1 1 1)BHAGAWATI OXYGE |0 YES 7200002381 | 16-10-2014|BHAGAWATI OXYGEN 12,000.00| 16-11-2014
PRDN LIMITED,
2001400310 |FB Cons-Non oTl 19-05-2014(13-06-2014(2 0 0 0 YES 7200002382 | 16-10-2014|SHRI VENKATESHWARA 35,920.00( 29-11-2014
PRDN ENTERPRISES
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EN-SAC-215 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002383 | 16-10-2014|AUMA (INDIA) PRIVATE 2,18,280.00| 31-03-2015
B6 LIMITED,
2661400519 (FB M&S Spares |OTI 01-08-2014| 27-08-2014|2 1 1 1)CV R INDUSTRIE 0 YES 7200002384 | 16-10-2014(C V R INDUSTRIES, 19,93,320.00| 05-02-2015
Cap
EN-SAC-215 |SUBDELY - ACT- |OTI 2 0 0 0 YES 7200002385 | 16-10-2014|ANTRIEB TECHNIK PVT 31,423.001 30-03-2015
B6 LTD.,
2661400534 (FB M&S Spares |OTI 05-08-2014| 10-09-2014|2 1 1 1)SAHAS HARDWARE |0 YES 7200002386 | 17-10-2014|{SAHAS HARDWARE 10,032.00| 19-12-2014
Cap STORES,
EN-SAC-215 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002388 | 17-10-2014(LIMITORQUE (I) LTD., 59,110.00 30-03-2015
B6
2691300133 [FB Misc items  |OTI 18-11-2013(06-12-2013(2 0 0 0 YES 7200002391 | 17-10-2014(KRISH MET TECH PVT.LTD 35,050.00( 16-11-2014
CAP
2611400109 |FB oTl 06-09-2014| 27-09-2014|2 2 2 1)CHRISTE AGENCY, 0 YES 7200002393 | 17-10-2014|CHRISTE AGENCY, 9,45,500.00 31-03-2015
Weld.Consumab 2)Open Tender Dum
le
EN-SAC-214 |SUBDELY - ACT- |OTI 2 0 0 0 YES 7200002394 | 17-10-2014|LIMITORQUE (l) LTD., 4,31,480.00| 31-03-2015
B6
EN-SAC-215 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002397 | 18-10-2014(LIMITORQUE (I) LTD., 10,47,895.00| 30-03-2015
B6
EN-SAC-215 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002398 | 18-10-2014|ROTORK CONTROLS 22,057.00 31-03-2015
B6 (INDIA) PVT LTD.,
EN-SAC-215 |SUBDELY - ACT- |OTI 2 0 0 0 YES 7200002399 | 18-10-2014|ANTRIEB TECHNIK PVT 1,75,739.00| 31-03-2015
B6 LTD.,
EN-SAC-215 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002401 | 18-10-2014|ROTORK CONTROLS 1,16,305.00| 31-03-2015
B6 (INDIA) PVT LTD.,
2001400389 |FB Cons-Non oTl 16-06-2014(11-07-2014(2 11 11 1)JASDANWALA TRAD |0 YES 7200002403 | 18-10-2014|S SQUARE ENTERPRISE, 2,35,500.00 17-01-2015
PRDN 2)SYSTEM 5S PVT.
3)V.J.INDUSTRIES
4)USHA FIRE SAFET
5)SUN SAFETY PROD
6)JOSEPH LESLIE &
7)M.J.TRADERS8)S
SQUARE ENTERP
9)eSupply
world10)GRACE
SAFETY PR11)JVS
ENTERPRISES
2001400310 |FB Cons-Non oTl 19-05-2014(13-06-2014(2 0 0 0 YES 7200002406 | 20-10-2014|KHADI GRAMUDYOG 31,200.00 20-12-2014
PRDN VIKAS SAMITI,
EN-SAC-203 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002407 | 20-10-2014|AUMA (INDIA) PRIVATE 68,92,666.00| 31-03-2015
B6 LIMITED,
EN-SAC-203 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002408 | 20-10-2014(LIMITORQUE (I) LTD., 69,42,836.00| 31-03-2015
B6
EN-SAC-215 |SUBDELY - ACT- |OTI 2 0 0 0 YES 7200002410 | 20-10-2014|AUMA (INDIA) PRIVATE 35,160.00 31-03-2015
B6 LIMITED,
2691300133 [FB Misc items  |OTI 18-11-2013(06-12-2013(2 0 0 0 YES 7200002411 | 20-10-2014{SASTHA SCIENTIFIC 12,500.00| 16-12-2014
CAP AGENCIES,
2661400549 (FB M&S Spares |OTI 09-08-2014| 01-09-2014|2 1 1 1)AMTECH ELECTRON |0 YES 7200002412 | 20-10-2014|{TECHNO PRODUCTS 70,610.00( 08-12-2014

Cap

DEVELOPMENT P.LTD
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2001400486 |FB Cons-Non oTl 11-08-2014(05-09-2014(1 4 4 1)CAUVERY ENGINEE |0 YES 7200002413 | 21-10-2014{SUN ENGINEERING, 80,000.00 31-12-2014
PRDN 2)PRAMMEN INDUSTR
3)MEENAKSHI HARDW
4)SUN ENGINEERING
EN-SAC-203 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002418 | 21-10-2014(LIMITORQUE (I) LTD., 1,66,845.00| 31-03-2015
B6
EN-SAC-203 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002419 | 21-10-2014|AUMA (INDIA) PRIVATE 8,19,634.00 31-03-2015
B6 LIMITED,
2661400498 (FB M&S Spares |OTI 30-07-2014|01-09-2014|2 2 2 1)SREE MURUGAN BE |0 YES 7200002420 | 23-10-2014|WIPERDRIVE 1,94,089.00| 22-01-2015
Cap 2)WIPERDRIVE ENGI ENGINEERING,
EN-SAC-203 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002421 | 23-10-2014(LIMITORQUE (I) LTD., 2,08,03,152.00| 31-03-2015
B6
EN-SAC-203 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002422 | 23-10-2014|AUMA (INDIA) PRIVATE 4,49,26,332.00| 31-03-2015
B6 LIMITED,
2661400413 (FB M&S Spares |OTI 20-06-2014|21-07-2014|2 1 1 1)SARATHI ELECTRI 0 YES 7200002425 | 24-10-2014(SARATHI ELECTRIC 34,560.00( 30-12-2014
Cap COMPANY
2661400413 (FB M&S Spares |OTI 20-06-2014|21-07-2014|2 0 0 0 YES 7200002426 | 24-10-2014|KUMARAN TRADERS 39,535.00( 30-12-2014
Cap
1901400127 |FB Consumable- [OTI 21-05-2014| 16-06-2014|2 0 0 0 YES 7200002427 | 24-10-2014|COMFORT BOXES 8,17,537.02| 31-03-2015
PRDN
1901400127 |FB Consumable- [OTI 21-05-2014| 16-06-2014|2 0 0 0 YES 7200002428 | 24-10-2014|RENGA INDUSTRIES 54,720.00( 31-03-2015
PRDN
1901400127 |FB Consumable- [OTI 21-05-2014| 16-06-2014|2 0 0 0 YES 7200002429 | 24-10-2014|GANESH PACKERS 3,22,000.00 31-03-2015
PRDN
1901400127 |FB Consumable- [OTI 21-05-2014| 16-06-2014|2 0 0 0 YES 7200002430 | 24-10-2014|NIXON INDUSTRIES 19,39,310.67| 31-03-2015
PRDN
1901400127 |FB Consumable- [OTI 21-05-2014| 16-06-2014|2 0 0 0 YES 7200002431 | 24-10-2014|RADHAKRISHNA TIMBERS 7,88,400.00 31-03-2015
PRDN
2661400472 (FB M&S Spares |OTI 22-07-2014|26-08-2014|2 2 2 1)BALSARA ENGINEE |0 YES 7200002432 | 24-10-2014|ANCHORS TECH, 6,400.00 28-11-2014
Cap 2)ANCHORS TECH,
1901400127 |FB Consumable- [OTI 21-05-2014| 16-06-2014|2 0 0 0 YES 7200002433 | 24-10-2014|NIXON INDUSTRIES 1,27,620.00| 31-03-2015
PRDN
2661400472 (FB M&S Spares |OTI 22-07-2014|26-08-2014|2 0 0 0 YES 7200002434 | 24-10-2014({HAJI IRON &STEEL 37,650.00( 17-12-2014
Cap WORKS
2731400003 |ATP SPL CAP OoTl 28-04-2014|30-05-2014/2 1 1 1)CRANEX LIMITED 0 YES 7200002435 | 24-10-2014{CRANEX LIMITED, 16,70,500.00| 31-01-2015
EN-SAC-215 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002438 | 25-10-2014|ANTRIEB TECHNIK PVT 39,06,646.00| 31-03-2015
B6 LTD.,
2001400461 |FB Cons-Non oTl 22-07-2014|18-08-2014|2 1 1 1)PENTAGON ENGG. |0 YES 7200002439 | 25-10-2014(PENTAGON ENGG. 51,810.00 26-12-2014
PRDN ENTERPRISES
2001400461 |FB Cons-Non oTl 22-07-2014|18-08-2014|2 0 0 0 YES 7200002440 | 25-10-2014|INFONET ASIA PVT. LTD 30,000.00 26-12-2014
PRDN
2691400090 (FB Misc items  |OTI 02-08-2014| 08-09-2014|2 0 0 0 YES 7200002441 | 25-10-2014|SHRI VENKATESHWARA 10,354.00| 02-12-2014
CAP ENTERPRISES
2661400478 (FB M&S Spares |OTI 23-07-2014| 18-08-2014|2 3 3 1)INSAP ENGINEERS |0 YES 7200002442 | 25-10-2014|VIKRAM & CO., 2,05,000.00| 13-12-2014

Cap

2)VIKRAM & CO.,
3)UNITED WORKS PV
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2661400478 (FB M&S Spares |OTI 23-07-2014|18-08-2014|2 0 0 0 YES 7200002443 | 25-10-2014(UNITED WORKS PVT.LTD., 14,500.00| 13-12-2014
Cap
2691400028 (FB Misc items  |OTI 19-03-2014(12-04-2014(2 1 1 1)BLUE STAR LIMIT 0 YES 7200002444 | 25-10-2014|MEDEQUIP SERVICES 60,18,895.00| 21-02-2015
CAP
OoTl 7200002445 | 27-10-2014(LIMITORQUE (1) LTD., 72,23,426.00| 31-03-2015
200140390 |[FB Cons-Non oTl 23-07-2014| 18-08-2014|2 11 11 1)ARVIND FOOTWEAR |0 YES 7200002446 | 27-10-2014|HIGH TECH SHOES (P) LTD 72,26,500.00| 28-01-2015
PRDN 2)HIGH TECH SHOES
3)INTERNATIONAL T
4)V.J.INDUSTRIES
5)UPPER INDIA TAN
6)PHOENIX FIRE SA
7)SUN SAFETY
PRODS)EURO SAFETY
FOO 9)SUPERHOUSE
LIMI10)GRACE SAFETY
PR11)RAHMAN
INDUSTRI
1701401250 |FB Sub-Dely oTl 04-07-2014| 11-08-2014|2 3 3 1)STOCK REDLER IN 0 YES 7200002447 | 27-10-2014(STOCK REDLER INDIA 74,25,000.00 31-01-2015
(C&l). 2)MERRICK INDUSTR PRIVATE LIMITED
3)STOCK EQUIPMENT
EN-SAC-215 |SUBDELY - ACT- (OTI 2 0 0 0 YES 7200002448 | 27-10-2014|ROTORK CONTROLS 73,97,420.00 31-03-2015
B6 (INDIA) PVT LTD.,
oTl 7200002449 | 28-10-2014|ROTORK CONTROLS 71,31,219.00| 31-03-2015
(INDIA) PVT LTD.,
1001400015 (FB oTl 04-04-2014| 02-05-2014|2 0 0 0 YES 7200002451 | 28-10-2014(JINDAL STEEL AND 1,58,04,766.62 28-10-2014
Plates&Sheets POWER LTD.,
2001400564 [FB Cons-Non oTl 20-09-2014| 16-10-2014|2 2 2 1)TOOLSLINQ HARDW |0 YES 7200002452 | 29-10-2014|{TOOLSLINQ HARDWARES 17,640.00| 31-12-2014
PRDN 2)Open Tender Dum
2811400018 (R&D oTl 11-09-2014(01-10-2014(2 1 1 1)Open Tender Dum |0 YES 7200002453 | 29-10-2014|AXIS MACHINE WORKS 37,000.00 21-01-2015
PVT LTD,
2001400406 |FB Cons-Non oTl 24-06-2014|21-07-2014|2 2 2 1)D.P.ENTERPRISES 0 YES 7200002454 | 29-10-2014|E.R.B.ENTERPRISES 80,898.75| 10-12-2014
PRDN 2)E.R.B.ENTERPRIS
2001400007 |FB Cons-Non oTl 04-01-2014| 16-01-2014|2 1 1 1)SARATHI ELECTRI 0 YES 7200002455 | 29-10-2014(SARATHI ELECTRIC 1,15,000.00| 10-12-2014
PRDN COMPANY
2001400549 (FB Cons-Non oTl 19-09-2014(16-10-2014(2 2 2 1)SHRI VENKATESHW |0 YES 7200002456 | 29-10-2014|SHRI VENKATESHWARA 71,400.00 28-02-2015
PRDN 2)Open Tender Dum ENTERPRISES
2661400381 (FB M&S Spares |OTI 06-06-2014| 02-07-2014|2 0 0 0 YES 7200002457 | 29-10-2014|VARSHINI SYSTEMS, 8,000.00 24-11-2014
Cap
2661400381 (FB M&S Spares |OTI 06-06-2014| 02-07-2014|2 0 0 0 YES 7200002458 | 29-10-2014|KARPAGAM ELECTRICALS 4,200.00| 10-11-2014
Cap
2661400381 FB M&S Spares |OTI 06-06-2014| 02-07-2014|2 0 0 0 YES 7200002459 | 29-10-2014(GITHA CORPN 36,300.00 22-12-2014
Cap (Tiruchirapalli)
2661400678 (FB M&S Spares |OTI 18-09-2014(10-10-2014(2 0 0 0 YES 7200002460 | 29-10-2014{JR COMMUNICATIONS & 2,61,500.00| 03-12-2014
Cap POWER CONTROLS
2661400381 FB M&S Spares |OTI 06-06-2014| 02-07-2014|2 0 0 0 YES 7200002461 | 29-10-2014|ELECTRICAL FITTINGS & 9,900.00 30-12-2014
Cap EQUIPMENT
2661400484 (FB M&S Spares |OTI 25-07-2014|27-08-2014|2 1 1 1)S.K.INDUSTRIES, 0 YES 7200002465 | 30-10-2014(S.K.INDUSTRIES, 3,80,100.00 03-01-2015

Cap
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2661400484 (FB M&S Spares |OTI 25-07-2014|27-08-2014|2 0 0 0 YES 7200002466 | 30-10-2014|VEE GEE ENTERPRISES, 1,26,000.00| 29-01-2015
Cap
2661400487 (FB M&S Spares |OTI 26-07-2014|28-08-2014|2 1 1 1)SAHAS HARDWARE |0 YES 7200002467 | 31-10-2014|{SAHAS HARDWARE 53,905.00( 30-01-2015
Cap STORES,
2661400487 (FB M&S Spares |OTI 26-07-2014| 28-08-2014|2 0 0 0 YES 7200002468 | 31-10-2014(eSupply world 9,577.50 05-12-2014
Cap
2661400583 (FB M&S Spares |OTI 27-08-2014|20-09-2014|2 1 1 1)BOSCH REXROTH (|0 YES 7200002469 | 31-10-2014| MANTECH SYSTEMS, 69,900.00 16-01-2015
Cap
2661400332 (FB M&S Spares |OTI 12-05-2014(04-06-2014(2 1 1 1)CABLEMAN ELECTR |0 YES 7200002470 | 31-10-2014(CABLEMAN ELECTRIC 3,48,360.00[ 10-02-2015
Cap COMPANY PVT.LTD.,
2661400651 (FB M&S Spares |OTI 15-09-2014(07-10-2014(2 1 1 1)Open Tender Dum |0 YES 7200002471 | 31-10-2014{STROMAG ENGINEERS 3,17,500.00 19-12-2014
Cap LTD.,
2001400531 |FB Cons-Non oTl 16-09-2014(13-10-2014(2 2 2 1)JAYAVEL AGENCY 0 YES 7200002472 | 31-10-2014|JAYAVEL AGENCY 3,05,000.00 31-12-2014
PRDN 2)Open Tender Dum
2661400651 (FB M&S Spares |OTI 15-09-2014(07-10-2014(2 0 0 0 YES 7200002473 | 31-10-2014|SUSHEEL ENGINEERING 4,900.00 28-11-2014
Cap CORPORATION
2681400018 |FB M&S oTl 12-06-2014(12-07-2014(2 1 1 1)LAKSHMI MACHINE |0 YES 7200002474 | 31-10-2014(LAKSHMI MACHINES, 52,54,906.88| 17-01-2015
ReCondtion CHENNAI
1801400234 |FB Sub- oTl 01-03-2014| 12-03-2014|2 8 8 1)PARAGON INDUSTR |0 YES 7200002475 | 31-10-2014(BHARAT ALUMINIUM 47,14,800.00( 31-01-2015
Dely(Mech). 2)BHARAT ALUMINIU CO.LTD.,
3)HINDALCO INDUST
4)JINDAL ALUMINIU
S5)NATIONAL ALUMIN
6)MANAKSIA LIMITE
7)HENAN FOUNDER
B8)GUANGZHOU
GUIYU
4101300059 |PC Fittings oTl 2 0 0 0 YES 7200002476 | 31-10-2014(S&G ENGINEERS PRIVATE 60,88,040.00| 02-12-2014
LIMITED
2811400020 (R&D PTI 26-09-2014|07-10-2014|1 1 1 1)WETBULB COOLING |0 YES 7300000735 | 09-10-2014|WETBULB COOLING 33,750.00( 07-11-2014
TOWERS PVT.LTD.,
2801400022 (CCDP PTI 13-09-2014(23-09-2014(1 1 1 1)INDUSTRIAL ENGI 0 YES 7300000736 | 10-10-2014(INDUSTRIAL 3,81,220.00 04-12-2014
ENGINEERING
CORPORATION
107857766 |FB Cons-Non PTI 2 1 1 1)OM CORPORATIONS |0 YES 7300000737 | 23-10-2014|OM CORPORATIONS 6,528.00( 29-11-2014
PRDN
2001400576 |FB Cons-Non PTI 23-09-2014|07-10-2014|1 1 1 1)BEAM ENGINEERS, |0 YES 7300000738 | 23-10-2014(BEAM ENGINEERS, 18,264.00| 25-11-2014
PRDN
2001400355 [FB Cons-Non PTI 07-06-2014| 20-06-2014|1 1 1 1)PCP CHEMICALSP |0 YES 7300000739 | 29-10-2014|PCP CHEMICALS 51,000.00( 10-12-2014
PRDN PVT.LTD.,,
FQNO014.053 |FORGING - SSO 2 1 1 1)CENTRAL FOUNDRY |0 YES 7400013861 | 17-10-2014(CENTRAL FOUNDRY 1,27,34,610.00( 20-03-2015
QCNRV FORGE PLANT
2661400449 (FB M&S Spares |STM 01-07-2014| 12-07-2014|2 2 2 1)SUR IRON & STEE 0 YES 7600001742 | 01-10-2014|OTC DAIHEN ASIA CO. OEM Spares from OEM 3,66,014.23| 16-01-2015
Cap 2)OTC DAIHEN ASIA LTD.,
2691400067 |FB Misc items |STM 13-06-2014(27-06-2014(2 0 0 0 YES 7600001744 | 08-10-2014|JAPAN HORIBA LTD., PTY 3,552.32 15-01-2015
CAP
5101400043 (FB Sub- ST™M 03-04-2014| 15-04-2014|2 1 1 1)LAUN MASCHINEN |0 YES 7600001745 [ 08-10-2014|LAUN MASCHINEN UND |OEM Spares from OEM 1,09,17,396.11 24-03-2015
Dely(Mech). APPARATEBAU GMBH
PRICE LIST FB Sub- ST™M 1 1 1 1)UNISON INDUSTRI 0 YES 7600001746 | 09-10-2014[UNISON INDUSTRIES, OEM Spares from OEM 26,94,158.97| 31-01-2015

Dely(Mech).
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7301400039 [SB SD ST™M 15-09-2014(06-10-2014(2 1 1 1)N.V.SKY MAN INT 0 YES 7600001747 | 11-10-2014|N.V.SKY MAN OEM Spares from OEM 5,18,713.64| 30-11-2014
Mechanical-1 INTERNATIONAL S.A.
2691400056 |FB M&S Spares |STM 20-05-2014| 04-06-2014|2 1 1 1)OLYMPUS SCINTIF |0 YES 7600001748 | 13-10-2014|OLYMPUS SCINTIFIC PTY 4,40,732.82| 26-01-2015
Cap SOLUTIONS
1801401204 |FB Sub- ST™M 22-09-2014|29-09-2014|2 1 1 1)TORISHIMA PUMP |0 YES 7600001750 | 13-10-2014|TORISHIMA PUMP MFG  |OEM Spares from OEM 93,659.80| 13-04-2015
Dely(Mech). CO.LTD
1701401615 |FB Sub-Dely ST™M 20-08-2014|05-09-2014|2 1 1 1)BUDENBERG GAUGE |0 YES 7600001751 | 14-10-2014|BUDENBERG GAUGE CO |OEM Spares from OEM 74,315.99 30-01-2015
(c&l). LTD.,
EN-SOF1645 [SUBDELY - OFE (STM 2 1 1 1)HOLYOAK US OILF 0 YES 7600001752 | 17-10-2014(HOLYOAK US OILFIELD PDT Availability of 1,44,434.02| 28-11-2014
PRODUCTS Pattern/dies/Special
tooling,with a single
vendor
EN-SOF1601 [SUBDELY - OFE (STM 2 1 1 1)NATIONAL OILWEL |0 YES 7600001753 | 18-10-2014(NATIONAL OILWELL OEM Spares from OEM 5,48,779.13 22-11-2014
VARCO
2681400022 |FB M&S ST™M 25-07-2014|09-08-2014|2 1 1 1)MAGNATECH INTER |0 YES 7600001754 | 24-10-2014| MAGNATECH OEM Spares from OEM 38,68,833.15| 24-01-2015
ReCondtion INTERNATIONAL BV.,
2691400095 [FB Misc items |STM 19-08-2014(04-09-2014(2 1 1 1)LECO INSTRUMENT |0 YES 7600001755 | 25-10-2014|LECO CORPORATION PTY 2,09,365.17| 19-01-2015
CAP
2661400342 (FB M&S Spares |STM 16-05-2014(04-06-2014(1 1 1 1)METRUS GMBH, 0 YES 7600001756 | 28-10-2014| METRUS GMBH, OEM Spares from OEM 21,81,364.58| 04-03-2015
Cap
EN-SOF1631 [SUBDELY - OFE (STM 2 1 1 1)ABU DHABI OILFI 0 YES 7600001757 | 30-10-2014(ABU DHABI OILFIELD SRL Single response against 16,37,965.00( 01-01-2015
SERVICES EST limited Tender
EN-SOF1631 |SUBDELY - OFE [STM 2 0 0 0 YES 7600001758 | 30-10-2014|MANWEIR W.L.L SRL Single response against 6,18,100.00| 01-01-2015
limited Tender
4001400015 |PC Seamless LT™M 19-06-2014(30-06-2014(2 5 5 1)ISMT LIMITED, 0 YES 7700003721 | 01-10-2014|PRODUCTOS TUBULARES 21,41,277.93| 01-03-2015
Pipes 2)JINDAL SAW LTD. S.A.U
3)PRODUCTOS TUBUL
4)YANGZHOU CHENG
5)JIANGSU CHENGDE
1501400046 |FB Tubes LT™M 17-07-2014(28-07-2014(2 7 7 1)ISMT LIMITED, 0 YES 7700003722 | 06-10-2014|YANGZHOU LONTRIN 24,99,254.10| 06-04-2015
2)JINDAL SAW LTD. STEEL
3)BENTELER STEEL
4)TUBOS REUNIDOS
5)JIANGSU CHENGDE
6)YANGZHOU LONTRI
7)CHANGZHOU CHANG
1201400027 |FB Pipes LT™M 01-08-2014| 11-08-2014|2 7 7 1)JINDAL SAW LTD. 0 YES 7700003723 | 07-10-2014(JIANGSU CHENGDE STEEL 50,45,438.98| 04-02-2015
2)SUMITOMO CORPOR TUBE SHARE CO
3)IBF S.P.A. 4)TUBOS
REUNIDOS 5)WYMAN-
GORDON FO
6)YANGZHOU CHENG
7)JIANGSU CHENGDE
1201400027 |FB Pipes LT™M 01-08-2014| 11-08-2014|2 0 0 0 YES 7700003724 | 07-10-2014|YANGZHOU CHENGDE 4,43,52,987.29| 19-02-2015

STEEL PIPE CO. LT
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4001400007 |PC Seamless LT™M 10-05-2014(22-05-2014(2 7 7 1)WYMAN-GORDON |0 YES 7700003725 | 09-10-2014{YANGZHOU LONTRIN 91,60,426.29| 09-04-2015
Pipes FO 2)TENARIS GLOBAL STEEL
3)YANGZHOU CHENG
4)S.K.T.INTERNATI
5)ZHEJIANG GROSS
6)YANGZHOU LONTRI
7)SICHUAN SANZHOU
4001400024 |PC Seamless LT™M 24-09-2014|29-09-2014|2 0 0 0 YES 7700003726 | 09-10-2014|VALLOUREC TUBES 2,72,27,946.99 09-05-2015
Pipes FRANCE
1201400020 |FB Pipes LT™M 30-05-2014| 10-06-2014|2 7 7 1)PRODUCTOS TUBUL |0 YES 7700003727 | 09-10-2014|IBF S.P.A. 10,05,26,710.30[ 09-07-2015
2)SUMITOMO CORPOR
3)VALLOUREC TUBES
4)IBF S.P.A. 5)METAL
ONE CORPO 6)TUBOS
REUNIDOS 7)WYMAN-
GORDON FO
1201400020 |FB Pipes LT™M 30-05-2014| 10-06-2014|2 0 0 0 YES 7700003728 | 09-10-2014|VALLOUREC TUBES 9,99,97,287.75| 09-05-2015
FRANCE
1201400020 |FB Pipes LT™M 30-05-2014| 10-06-2014|2 0 0 0 YES 7700003729 | 09-10-2014|METAL ONE 1,46,66,803.56| 09-03-2015
CORPORATION,
1201400020 |FB Pipes LT™M 30-05-2014| 10-06-2014|2 0 0 0 YES 7700003730 | 13-10-2014|{TUBOS REUNIDOS 37,15,080.78| 26-01-2015
INDUSTRIAL S.L.U.
1201400028 |FB Pipes LT™M 01-08-2014| 11-08-2014|2 4 4 1)PRODUCTOS TUBUL |0 YES 7700003731 | 09-10-2014|YANGZHOU CHENGDE 2,90,34,354.36| 10-02-2015
2)HENGYANG STEEL STEEL PIPE CO. LT
3)IBF S.P.A.
4)YANGZHOU CHENG
1201400028 |FB Pipes LT™M 01-08-2014| 11-08-2014|2 0 0 0 YES 7700003732 | 10-10-2014|HENGYANG STEEL TUBE 2,72,00,568.82 13-02-2015
GROUP INT'L
EN-SOF1632 |SUBDELY - OFE [LTM 2 2 2 1)ARRAY HOLDINGS 0 YES 7700003733 | 10-10-2014|OMNI VALVE COMPANY, 1,31,48,179.44 12-12-2014
2)OMNI VALVE COMP LLC.
4001400024 |PC Seamless LT™M 24-09-2014|29-09-2014|2 0 0 0 YES 7700003734 | 10-10-2014{SUMITOMO 3,56,38,906.27| 31-05-2015
Pipes CORPORATION ASIA &
OCEANIA
2611400089 |FB LT™M 07-07-2014| 17-07-2014|2 2 1 1)METRODE PRODUCT |1 1)VOESTALPINE YES 7700003735 | 15-10-2014| METRODE PRODUCTS 2,41,763.27| 15-12-2014
Weld.Consumab BOH LIMITED,
le
4001400013 |PC Seamless LT™M 16-06-2014(30-06-2014(2 0 0 0 YES 7700003736 | 17-10-2014|YANGZHOU CHENGDE 5,00,60,461.80| 01-03-2015

Pipes

STEEL PIPE CO. LT
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4001400013

PC Seamless
Pipes

LTM

16-06-2014

30-06-2014

1)ISMT LIMITED,
2)MAHARASHTRA SEA
3)JINDAL SAW LTD.
4)SUMITOMO CORPOR
5)HENGYANG STEEL
6)TUBOS REUNIDOS
7)WYMAN-GORDON
FO8)YANGZHOU
CHENG 9)JIANGSU
CHENGDE

YES

7700003737

17-10-2014

JIANGSU CHENGDE STEEL
TUBE SHARE CO

1,86,73,299.29

25-01-2015

4001400013

PC Seamless
Pipes

LTM

16-06-2014

30-06-2014

YES

7700003738

17-10-2014

HENGYANG STEEL TUBE
GROUP INT'L

14,51,760.00

17-02-2015

1701300338

FB Sub-Dely
(C&l).

LTM

28-02-2013

22-03-2013

1)TOSHNIWAL INDUS
2)TLT ENGG.INDIA

3)DIAMOND POWER S
4)MIRION TECHNOLO

YES

7700003739

21-10-2014

MIRION TECHNOLOGIES
(IST) LTD.,

51,28,907.00

28-02-2015

1501400047

FB Tubes

LTM

17-07-2014

28-07-2014

1)SUMITOMO CORPOR
2)VALLOUREC TUBES
3)BENTELER STEEL
4)METAL ONE CORPO
5)TUBOS REUNIDOS
6)JIANGSU CHENGDE
7)YANGZHOU
LONTRI8)CHANGZHOU
CHANG

YES

7700003740

24-10-2014

JIANGSU CHENGDE STEEL
TUBE SHARE CO

22,54,50,502.08

31-07-2015

1501400047

FB Tubes

LTM

17-07-2014

28-07-2014

YES

7700003741

24-10-2014

CHANGZHOU CHANGBAO
PRECISION &

2,10,64,690.92

31-01-2015

EN-WLD-019

WELDING
CONSUMABLE

LTM

1)GEE LIMITED,
2)WEARTECH INTL |

YES

7700003742

29-10-2014

WEARTECH INTL INC

3,57,588.00

16-02-2015

4201400105

PC Sub Delivery

LTM

03-07-2014

24-07-2014

1)PIPE SUPPORTS L
2)QUIRI HYDROMECA
3)CARPENTER & PAT
4)PIPE SUPPORT SY
5)SANWA TEKKI COR

YES

7700003743

30-10-2014

CARPENTER &
PATTERSON (ASIA) LTD

47,51,798.28

28-02-2015

1401400094

FB
Casting&Forging

LTM

19-07-2014

30-07-2014

YES

7700003744

31-10-2014

IGAWARA INDL
SERVICE&TRADING PTE

84,07,431.71

01-03-2015

1501400044

FB Tubes

LTM

12-07-2014

22-07-2014

1)ISMT LIMITED,
2)JINDAL SAW LTD.
3)SUMITOMO CORPOR
4)VALLOUREC TUBES
5)BENTELER STEEL
6)HENGYANG STEEL
7)TUBOS
REUNIDOS8)JIANGSU
CHENGDE

YES

7700003745

31-10-2014

JIANGSU CHENGDE STEEL
TUBE SHARE CO

28,57,74,042.82

31-07-2015
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2731300016 |ATP SPL CAP OoT™M 30-11-2013|02-01-2014|2 1 1 1)BRUKER AXS MICR |0 YES 7800000236 | 06-10-2014|BRUKER AXS GMBH, 64,36,870.00| 16-02-2015
1001400014 |FB oT™M 04-04-2014| 02-05-2014|2 1 1 1)ACRONI.D.O.0O, 0 YES 7800000237 | 25-10-2014|ACRONI.D.0.0, 65,51,309.37| 14-02-2015
Plates&Sheets
6300068905 [SUBCONTRACT- [SSS 27-09-2014|27-09-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065178 | 01-10-2014|BHARAKATH METAL 47,680.00| 01-11-2014
SB BUILDERS
6300068906 [SUBCONTRACT- [SSS 27-09-2014|27-09-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065179 | 01-10-2014|BHARAKATH METAL 47,680.00| 01-11-2014
SB BUILDERS
6300068907 [SUBCONTRACT- |SSS 27-09-2014|27-09-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065180 | 01-10-2014|BHARAKATH METAL 47,680.00| 01-11-2014
SB BUILDERS
6300068908 [SUBCONTRACT- [SSS 27-09-2014|27-09-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065181 | 01-10-2014|BHARAKATH METAL 47,680.00| 01-11-2014
SB BUILDERS
6300068925 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)GLOBAL WELD TEC |0 YES 8100065182 | 01-10-2014|GLOBAL WELD 45,360.00| 01-11-2014
OFE TECHNOLOGY
6300068950 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)SREE SASTHA ENG |0 YES 8100065183 | 01-10-2014|SREE SASTHA ENGG.INDS. 47,104.00| 01-11-2014
SVSRV
6300068951 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)AV M ENGINEERI 0 YES 8100065184 | 01-10-2014|A V M ENGINEERING 47,104.00| 01-11-2014
SVSRV
6300068952 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)UDHAYAM INDUSTR |0 YES 8100065185 | 01-10-2014|UDHAYAM INDUSTRIES 47,104.00| 01-11-2014
SVSRV
6300068929 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065186 | 01-10-2014|HITEK CONTROL 31,100.00( 01-11-2014
OFE ELEMENTS PVT. LTD.,
6300068930 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065187 | 01-10-2014|HITEK CONTROL 43,000.00| 01-11-2014
OFE ELEMENTS PVT. LTD.,
6300068934 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)VALVE TECH ENGI 0 YES 8100065188 | 01-10-2014|VALVE TECH 43,000.00| 01-11-2014
OFE ENGINEERING
6300068935 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)VALVE TECH ENGI 0 YES 8100065189 | 01-10-2014|VALVE TECH 43,000.00| 01-11-2014
OFE ENGINEERING
6300068936 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)MECH 'N' TECH E 0 YES 8100065190 | 01-10-2014|MECH 'N' TECH 47,200.00| 01-11-2014
OFE ENGINEERS
6300068937 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)MECH 'N' TECH E 0 YES 8100065191 | 01-10-2014|MECH 'N' TECH 47,200.00| 01-11-2014
OFE ENGINEERS
6300068942 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)ORIENTAL PLANTS |0 YES 8100065192 | 01-10-2014|ORIENTAL 47,600.00| 01-11-2014
OFE PLANTS&EQUIPMENTS(P
)LTD
6300068943 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)ORIENTAL PLANTS |0 YES 8100065193 | 01-10-2014|ORIENTAL 47,600.00| 01-11-2014
OFE PLANTS&EQUIPMENTS(P
)LTD
6300068946 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)SAKTHI FAB 0 YES 8100065194 | 01-10-2014|SAKTHI FAB 42,800.00| 01-11-2014
OFE
6300068947 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)SAKTHI FAB 0 YES 8100065195 | 01-10-2014|SAKTHI FAB 42,800.00| 01-11-2014
OFE
6300068949 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)INDEX AUTO COMP |0 YES 8100065196 | 01-10-2014(INDEX AUTO 34,638.00( 31-10-2014
FH COMPONENTS PVT LTD
6300068932 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065197 | 03-10-2014|HITEK CONTROL 43,000.00| 01-11-2014
OFE ELEMENTS PVT. LTD.,
6300068931 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065198 | 03-10-2014|HITEK CONTROL 43,000.00| 01-11-2014
OFE ELEMENTS PVT. LTD.,
6300068938 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)MECH 'N' TECH E 0 YES 8100065199 | 03-10-2014|MECH 'N' TECH 47,200.00| 01-11-2014
OFE ENGINEERS
6300068939 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)MECH 'N' TECH E 0 YES 8100065200 | 03-10-2014|MECH 'N' TECH 47,200.00| 01-11-2014
OFE ENGINEERS
6300068944 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)ORIENTAL PLANTS |0 YES 8100065201 | 03-10-2014|ORIENTAL 47,600.00| 01-11-2014
OFE PLANTS&EQUIPMENTS(P

)LTD
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6300068945 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)ORIENTAL PLANTS |0 YES 8100065202 | 03-10-2014|ORIENTAL 47,600.00| 31-12-2014
OFE PLANTS&EQUIPMENTS(P
)LTD
6300068948 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)SAKTHI FAB 0 YES 8100065203 | 03-10-2014|SAKTHI FAB 32,100.00( 01-11-2014
OFE
6300068933 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065204 | 04-10-2014|HITEK CONTROL 21,500.00( 01-11-2014
OFE ELEMENTS PVT. LTD.,
6300068940 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)MECH 'N' TECH E 0 YES 8100065205 | 04-10-2014|MECH 'N' TECH 47,200.00| 01-11-2014
OFE ENGINEERS
6300068941 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)MECH 'N' TECH E 0 YES 8100065206 | 04-10-2014|MECH 'N' TECH 47,200.00| 01-11-2014
OFE ENGINEERS
6300068900 [SUBCONTRACT- |SSS 26-09-2014|26-09-2014|1 1 1 1)SARO ENGG WORKS |0 YES 8100065207 | 06-10-2014|SARO ENGG WORKS 26,400.00( 06-11-2014
SB
6300068902 [SUBCONTRACT- |SSS 26-09-2014|26-09-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065208 | 06-10-2014|BHARAKATH METAL 22,000.00( 06-11-2014
SB BUILDERS
6300068924 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)TRIBOLOGY INDIA |0 YES 8100065209 | 06-10-2014|TRIBOLOGY INDIA 23,720.00( 30-10-2014
TOA LIMITED
6300068926 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)POWER TECH 0 YES 8100065210 | 06-10-2014|POWER TECH 38,000.00( 30-10-2014
TOA
6300068927 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)DELTA WEARTECH |0 YES 8100065211 | 06-10-2014|DELTA WEARTECH 22,800.00( 30-10-2014
TOA ENGINEER'S (P) LTD.,
6300068928 [SUBCONTRACT -|SSS 30-09-2014|01-10-2014|1 1 1 1)SRI PRANAVTECH |0 YES 8100065212 | 06-10-2014|SRI PRANAV TECH 37,200.00( 30-10-2014
TOA
6300068962 [SUBCONTRACT -|SSS 06-10-2014| 06-10-2014|1 1 1 1)SRI PRANAVTECH |0 YES 8100065213 | 06-10-2014|SRI PRANAV TECH 16,650.00| 06-11-2014
TOA
6300068963 [SUBCONTRACT -|SSS 06-10-2014| 06-10-2014|1 1 1 1)ARUNA ALLOYSST |0 YES 8100065214 | 06-10-2014|ARUNA ALLOYS STEELS 22,800.00( 06-11-2014
TOA PVT LTD
6300068967 [SUBCONTRACT -|SSS 06-10-2014| 06-10-2014|1 1 1 1)AV M ENGINEERI 0 YES 8100065215 | 06-10-2014|A V M ENGINEERING 666.00| 06-11-2014
QCNRV
6300068971 [SUBCONTRACT -|SSS 06-10-2014| 06-10-2014|1 1 1 1)MADHA ENGG 0 YES 8100065216 | 06-10-2014|MADHA ENGG WORKS 24,160.00 29-11-2014
QCNRV WORK
6300068953 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065217 | 06-10-2014|POWER TECH 49,000.00| 01-11-2014
QCNRV
6300068954 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065218 | 06-10-2014|POWER TECH 42,000.00| 01-11-2014
QCNRV
6300068955 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065219 | 06-10-2014|POWER TECH 46,400.00| 01-11-2014
QCNRV
6300068956 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065220 | 06-10-2014|POWER TECH 46,400.00| 01-11-2014
QCNRV
6300068957 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065221 | 06-10-2014|POWER TECH 34,800.00( 01-11-2014
QCNRV
6300068958 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065222 | 06-10-2014|POWER TECH 45,000.00| 01-11-2014
QCNRV
6300068959 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065223 | 06-10-2014|POWER TECH 46,400.00| 01-11-2014
QCNRV
6300068960 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065224 | 06-10-2014|POWER TECH 46,400.00| 01-11-2014
QCNRV
6300068961 [SUBCONTRACT -|SSS 01-10-2014| 02-10-2014|1 1 1 1)POWER TECH 0 YES 8100065225 | 06-10-2014|POWER TECH 39,300.00( 01-11-2014
QCNRV
6300068901 [SUBCONTRACT- |SSS 26-09-2014|26-09-2014|1 1 1 1)DJP INDUSTRIES 0 YES 8100065226 | 06-10-2014|DJP INDUSTRIES 26,400.00( 06-11-2014
SB
6300068903 [SUBCONTRACT- [SSS 26-09-2014|26-09-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065227 | 06-10-2014|BHARAKATH INDUSTRIES 13,200.00| 06-11-2014

SB
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6300069008 [SUBCONTRACT -|SSS 06-10-2014| 06-10-2014|1 1 1 1)R.K METAL INDUS 0 YES 8100065228 | 06-10-2014|R.K METAL INDUSTRIES 1,470.00 06-11-2014
TOA
6300069009 [SUBCONTRACT -|SSS 06-10-2014| 06-10-2014|1 1 1 1)LOYAL ENGINEERI 0 YES 8100065229 | 06-10-2014|LOYAL ENGINEERING 5,120.00( 06-11-2014
TOA INDUSTRIES
6300068986 [SUBCONTRACT -|SSS 06-10-2014| 07-10-2014|1 1 1 1)WISDOM ENTERPRI |0 YES 8100065230 | 07-10-2014|WISDOM ENTERPRISES 4,600.00| 06-11-2014
QCNRV
6300068988 [SUBCONTRACT -|SSS 06-10-2014| 07-10-2014|1 1 1 1)EMCEE ENGINEERI |0 YES 8100065232 | 07-10-2014|EMCEE ENGINEERING 13,800.00| 06-11-2014
QCNRV WORKS
6300068991 [SUBCONTRACT -|SSS 06-10-2014| 07-10-2014|1 1 1 1)ACCURATE INDUST |0 YES 8100065233 [ 07-10-2014|ACCURATE INDUSTRIES 816.00| 06-11-2014
QCNRV
6300069010 [SUBCONTRACT -|SSS 06-10-2014| 07-10-2014|1 1 1 1)BHARANI ENGINEE |0 YES 8100065234 | 07-10-2014|BHARANI ENGINEERING 1,360.00| 06-11-2014
TOA WORKS
6300069011 [SUBCONTRACT -|SSS 06-10-2014| 07-10-2014|1 1 1 1)GLOBALWELD TEC |0 YES 8100065235 | 07-10-2014|GLOBAL WELD 3,040.00( 06-11-2014
TOA TECHNOLOGY
6300069020 [SUBCONTRACT -|SSS 07-10-2014| 07-10-2014|1 1 1 1)DIVYA ENCO, 0 YES 8100065236 | 07-10-2014|DIVYA ENCO, 4,500.00( 06-11-2014
QCNRV
6300069021 [SUBCONTRACT -|SSS 07-10-2014| 07-10-2014|1 1 1 1)DIVYA ENCO, 0 YES 8100065237 | 07-10-2014|DIVYA ENCO, 8,250.00( 06-11-2014
QCNRV
6300068964 [SUBCONTRACT- |SSS 06-10-2014| 06-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065238 | 07-10-2014|S.M.ENGINEERING 29,136.00( 06-11-2014
SB WORKS,
6300068965 [SUBCONTRACT- |SSS 06-10-2014| 06-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065239 | 07-10-2014|S.M.ENGINEERING 39,000.00( 06-11-2014
SB WORKS,
6300068966 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065240 | 07-10-2014|S.M.ENGINEERING 39,000.00( 06-11-2014
SB WORKS,
6300069022 [SUBCONTRACT -|SSS 07-10-2014| 07-10-2014|1 1 1 1)WISDOM ENTERPRI |0 YES 8100065242 | 07-10-2014|WISDOM ENTERPRISES 6,600.00( 06-11-2014
TOA
6300068989 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)K.R.MURTHE WELD |0 YES 8100065258 | 07-10-2014|K.R.MURTHE WELDING 12,000.00| 06-11-2014
SB WORKS,
6300068990 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)PARAGON INDUSTR |0 YES 8100065259 | 07-10-2014|PARAGON INDUSTRIES, 44,000.00| 06-11-2014
SB
6300068992 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065260 | 07-10-2014|BHARAKATH METAL 44,160.00| 06-11-2014
SB BUILDERS
6300068993 [SUBCONTRACT- |SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065261 | 07-10-2014|BHARAKATH METAL 44,160.00| 06-11-2014
SB BUILDERS
6300068994 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065262 | 07-10-2014|BHARAKATH METAL 44,160.00| 06-11-2014
SB BUILDERS
6300068995 [SUBCONTRACT- |SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065263 | 07-10-2014|BHARAKATH METAL 44,160.00| 06-11-2014
SB BUILDERS
6300068996 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065264 | 07-10-2014|S.M.ENGINEERING 44,160.00| 06-11-2014
SB WORKS,
6300068997 [SUBCONTRACT- |SSS 06-10-2014| 06-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065265 | 07-10-2014|S.M.ENGINEERING 44,160.00| 06-11-2014
SB WORKS,
6300068998 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065266 | 07-10-2014|S.M.ENGINEERING 44,160.00| 06-11-2014
SB WORKS,
6300068999 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065267 | 07-10-2014|S.M.ENGINEERING 44,160.00| 06-11-2014
SB WORKS,
6300069000 [SUBCONTRACT- |SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065268 | 07-10-2014|BHARAKATH INDUSTRIES 47,360.00| 06-11-2014
SB
6300069001 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065269 | 07-10-2014|BHARAKATH INDUSTRIES 47,360.00| 06-11-2014
SB
6300069002 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065270 | 07-10-2014|BHARAKATH INDUSTRIES 47,360.00| 06-11-2014
SB
6300069003 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065271 | 07-10-2014|BHARAKATH INDUSTRIES 47,360.00| 06-11-2014

SB
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6300069004 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065272 | 07-10-2014|BHARAKATH METAL 47,360.00| 06-11-2014
SB BUILDERS
6300069005 [SUBCONTRACT- |SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065273 | 07-10-2014|BHARAKATH METAL 47,360.00| 06-11-2014
SB BUILDERS
6300069006 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065274 | 07-10-2014|BHARAKATH METAL 47,360.00| 06-11-2014
SB BUILDERS
6300069007 [SUBCONTRACT- [SSS 06-10-2014| 06-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065275 | 07-10-2014|BHARAKATH METAL 47,360.00| 06-11-2014
SB BUILDERS
6300069024 [SUBCONTRACT -|SSS 07-10-2014| 07-10-2014|1 1 1 1)TRIBOLOGY INDIA |0 YES 8100065276 | 07-10-2014|TRIBOLOGY INDIA 2,215.00 06-11-2014
TOA LIMITED
6300069025 [SUBCONTRACT -|SSS 07-10-2014| 08-10-2014|1 1 1 1)ADWAITH LAKSHMI |0 YES 8100065277 | 08-10-2014|ADWAITH LAKSHMI 29,814.00( 08-11-2014
SVSRV INDUSTRIES LIMITED,
6300069026 [SUBCONTRACT -|SSS 07-10-2014| 08-10-2014|1 1 1 1)ADWAITH LAKSHMI |0 YES 8100065278 | 08-10-2014|ADWAITH LAKSHMI 7,784.00( 08-11-2014
SVSRV INDUSTRIES LIMITED,
6300069027 [SUBCONTRACT -|SSS 07-10-2014| 08-10-2014|1 1 1 1)ADWAITH LAKSHMI |0 YES 8100065279 | 08-10-2014|ADWAITH LAKSHMI 10,434.00| 08-11-2014
SVSRV INDUSTRIES LIMITED,
6300069012 [SUBCONTRACT- |SSS 07-10-2014| 07-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065280 | 08-10-2014|BHARAKATH INDUSTRIES 47,360.00| 07-11-2014
SB
6300069013 [SUBCONTRACT- |SSS 07-10-2014| 07-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065281 | 08-10-2014|BHARAKATH INDUSTRIES 47,360.00| 07-11-2014
SB
6300069014 [SUBCONTRACT- [SSS 07-10-2014| 07-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065282 | 08-10-2014|BHARAKATH INDUSTRIES 47,360.00| 07-11-2014
SB
6300069015 [SUBCONTRACT- [SSS 07-10-2014| 07-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065283 | 08-10-2014|BHARAKATH INDUSTRIES 47,360.00| 07-11-2014
SB
6300069016 [SUBCONTRACT- [SSS 07-10-2014| 07-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065284 | 08-10-2014|BHARAKATH METAL 47,360.00| 07-11-2014
SB BUILDERS
6300069017 [SUBCONTRACT- [SSS 07-10-2014| 07-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065285 | 08-10-2014|BHARAKATH METAL 47,360.00| 07-11-2014
SB BUILDERS
6300069018 [SUBCONTRACT- |SSS 07-10-2014| 07-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065286 | 08-10-2014|BHARAKATH METAL 47,360.00| 07-11-2014
SB BUILDERS
6300069019 [SUBCONTRACT- |SSS 07-10-2014| 07-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065287 | 08-10-2014|BHARAKATH METAL 47,360.00| 07-11-2014
SB BUILDERS
6300069023 [SUBCONTRACT- |SSS 07-10-2014| 07-10-2014|1 1 1 1)DJP INDUSTRIES 0 YES 8100065288 | 08-10-2014|DJP INDUSTRIES 11,016.00| 07-11-2014
SB
6300069028 [SUBCONTRACT -|SSS 07-10-2014| 08-10-2014|1 1 1 1)ADWAITH LAKSHMI |0 YES 8100065289 | 08-10-2014|ADWAITH LAKSHMI 4,638.00( 08-11-2014
SVSRV INDUSTRIES LIMITED,
6300069044 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065290 | 09-10-2014|BHARAKATH INDUSTRIES 47,360.00| 08-11-2014
SB
6300069045 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065291 | 09-10-2014|BHARAKATH INDUSTRIES 47,360.00| 08-11-2014
SB
6300069046 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065292 | 09-10-2014|BHARAKATH INDUSTRIES 47,360.00| 08-11-2014
SB
6300069047 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065293 | 09-10-2014|BHARAKATH INDUSTRIES 47,360.00| 08-11-2014
SB
6300069048 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065294 | 09-10-2014|BHARAKATH METAL 47,360.00| 08-11-2014
SB BUILDERS
6300069049 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065295 | 09-10-2014|BHARAKATH METAL 47,360.00| 08-11-2014
SB BUILDERS
6300069050 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065296 | 09-10-2014|BHARAKATH METAL 47,360.00| 08-11-2014
SB BUILDERS
6300069051 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065297 | 09-10-2014|BHARAKATH METAL 47,360.00| 08-11-2014
SB BUILDERS
6300069052 [SUBCONTRACT -|SSS 08-10-2014| 09-10-2014|1 0 0 0 YES 8100065298 | 09-10-2014|GOLDEN ENGINEERING 22,400.00( 09-11-2014

SVSRV

INDUSTRY
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6300069029 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065299 | 09-10-2014|S.M.ENGINEERING 43,704.00| 08-11-2014
SB WORKS,
6300069053 [SUBCONTRACT -|SSS 08-10-2014| 09-10-2014|1 0 0 0 YES 8100065300 | 09-10-2014|VST INDUSTRIES 3,800.00( 09-11-2014
SVSRV
6300069030 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065301 | 09-10-2014|S.M.ENGINEERING 43,704.00| 08-11-2014
SB WORKS,
6300069031 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065302 | 09-10-2014|S.M.ENGINEERING 43,704.00| 08-11-2014
SB WORKS,
6300069032 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065303 | 09-10-2014|S.M.ENGINEERING 43,704.00| 08-11-2014
SB WORKS,
6300069033 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065304 | 09-10-2014|S.M.ENGINEERING 43,704.00| 08-11-2014
SB WORKS,
6300069034 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065305 | 09-10-2014|S.M.ENGINEERING 43,704.00| 08-11-2014
SB WORKS,
6300069035 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065306 | 09-10-2014|S.M.ENGINEERING 29,136.00( 08-11-2014
SB WORKS,
6300069036 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065307 | 09-10-2014|S.M.ENGINEERING 29,136.00( 08-11-2014
SB WORKS,
6300069037 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065308 | 09-10-2014|S.M.ENGINEERING 29,136.00( 08-11-2014
SB WORKS,
6300069038 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065309 | 09-10-2014|S.M.ENGINEERING 29,136.00( 08-11-2014
SB WORKS,
6300069068 [SUBCONTRACT -|SSS 08-10-2014| 09-10-2014|1 0 0 0 YES 8100065310 | 09-10-2014|KIRRTHIKA TECH 20,160.00( 09-11-2014
OFE ENGINEERING
6300069039 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065311 | 09-10-2014|S.M.ENGINEERING 14,568.00| 08-11-2014
SB WORKS,
6300069042 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065312 | 09-10-2014|BHARAKATH METAL 3,656.00( 08-11-2014
SB BUILDERS
6300069043 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065313 | 09-10-2014|BHARAKATH METAL 3,656.00( 08-11-2014
SB BUILDERS
6300069070 [SUBCONTRACT -|SSS 09-10-2014| 09-10-2014|1 1 1 1)TRIBOLOGY INDIA |0 YES 8100065314 | 09-10-2014|TRIBOLOGY INDIA 19,408.00| 09-11-2014
TOA LIMITED
6300069054 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)SARO ENGG WORKS |0 YES 8100065315 | 09-10-2014|SARO ENGG WORKS 20,544.00( 08-11-2014
SB
6300069071 [SUBCONTRACT- |SSS 09-10-2014| 09-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065316 | 10-10-2014|BHARAKATH INDUSTRIES 47,360.00| 09-11-2014
SB
6300069072 [SUBCONTRACT- |SSS 09-10-2014| 09-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065317 | 10-10-2014|BHARAKATH INDUSTRIES 47,360.00| 09-11-2014
SB
6300069073 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065318 | 10-10-2014|BHARAKATH INDUSTRIES 47,360.00| 09-11-2014
SB
6300069074 [SUBCONTRACT- |SSS 09-10-2014| 09-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065319 | 10-10-2014|BHARAKATH INDUSTRIES 47,360.00| 09-11-2014
SB
6300069075 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065320 | 10-10-2014|BHARAKATH METAL 47,360.00| 09-11-2014
SB BUILDERS
6300069076 [SUBCONTRACT- |SSS 09-10-2014| 09-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065321 | 10-10-2014|BHARAKATH METAL 47,360.00| 09-11-2014
SB BUILDERS
6300069077 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065322 | 10-10-2014|BHARAKATH METAL 47,360.00| 09-11-2014
SB BUILDERS
6300069078 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065323 | 10-10-2014|BHARAKATH METAL 47,360.00| 09-11-2014
SB BUILDERS
6300069079 [SUBCONTRACT- |SSS 09-10-2014| 09-10-2014|1 1 1 1)MARUTHI ENGG IN |0 YES 8100065324 | 10-10-2014| MARUTHI ENGG 3,057.60[ 09-11-2014
SB INDUSTRIES
6300069080 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)SUGAVANESWARAE |0 YES 8100065325 | 10-10-2014|SUGAVANESWARA ENGG 955.20| 09-11-2014

SB

WORKS
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6300069083 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)ASTRAS ENGINEER |0 YES 8100065326 | 10-10-2014|ASTRAS ENGINEERING 48,780.00| 09-11-2014
SB WORKS,
6300069084 [SUBCONTRACT- |SSS 09-10-2014| 09-10-2014|1 1 1 1)ASTRAS ENGINEER |0 YES 8100065327 | 10-10-2014|ASTRAS ENGINEERING 48,780.00| 09-11-2014
SB WORKS,
6300069085 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)VANGUARD INDUST |0 YES 8100065328 | 10-10-2014|VANGUARD INDUSTRIES 46,222.00| 09-11-2014
SB
6300069086 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)ANDAVAR ENGINEE |0 YES 8100065329 | 10-10-2014|ANDAVAR ENGINEERING 24,200.00( 09-11-2014
SB WORKS
6300069056 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065330 | 10-10-2014|BHARAKATH METAL 35,096.00( 08-11-2014
SB BUILDERS
6300069057 [SUBCONTRACT- |SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065331 | 10-10-2014|BHARAKATH METAL 35,096.00( 08-11-2014
SB BUILDERS
6300069058 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH METAL |0 YES 8100065332 | 10-10-2014|BHARAKATH METAL 13,696.00| 08-11-2014
SB BUILDERS
6300069059 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)K.R.MURTHE WELD |0 YES 8100065333 | 10-10-2014|K.R.MURTHE WELDING 27,392.00( 08-11-2014
SB WORKS,
6300069060 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)K.R.MURTHE WELD |0 YES 8100065334 | 10-10-2014|K.R.MURTHE WELDING 27,392.00( 08-11-2014
SB WORKS,
6300069061 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)K.R.MURTHE WELD |0 YES 8100065335 | 10-10-2014|K.R.MURTHE WELDING 13,696.00| 08-11-2014
SB WORKS,
6300069062 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)BHARAKATH INDUS |0 YES 8100065336 | 10-10-2014|BHARAKATH INDUSTRIES 18,404.00| 08-11-2014
SB
6300069088 [SUBCONTRACT -|SSS 10-10-2014(10-10-2014(1 0 0 0 YES 8100065337 | 10-10-2014|SRI SASTHA ENGG 4,800.00( 10-11-2014
OFE WORKS
6300069081 [SUBCONTRACT- |SSS 09-10-2014| 09-10-2014|1 1 1 1)ASTRAS ENGINEER |0 YES 8100065338 | 10-10-2014|ASTRAS ENGINEERING 48,670.00| 09-11-2014
SB WORKS,
6300069082 [SUBCONTRACT- [SSS 09-10-2014| 09-10-2014|1 1 1 1)ASTRAS ENGINEER |0 YES 8100065339 | 10-10-2014|ASTRAS ENGINEERING 14,130.00| 09-11-2014
SB WORKS,
6300069040 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065340 | 10-10-2014|S.M.ENGINEERING 14,568.00| 08-11-2014
SB WORKS,
6300069063 [SUBCONTRACT- [SSS 08-10-2014| 08-10-2014|1 1 1 1)DJP INDUSTRIES 0 YES 8100065341 | 10-10-2014|DJP INDUSTRIES 34,000.00( 08-11-2014
SB
6300069099 [SUBCONTRACT -|SSS 10-10-2014(10-10-2014(1 0 0 0 YES 8100065342 | 10-10-2014|TRIBOLOGY INDIA 7,052.00( 10-11-2014
TOA LIMITED
6300069095 |Casting repair  [SSS 10-10-2014(10-10-2014(1 0 0 0 YES 8100065343 | 10-10-2014|RAINI FAB 200.00| 08-11-2014
6300069107 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)K.R.MURTHE WELD |0 YES 8100065344 | 11-10-2014|K.R.MURTHE WELDING 7,312.00( 10-11-2014
SB WORKS,
6300069089 [SUBCONTRACT- |SSS 10-10-2014(10-10-2014(1 1 1 1)BHARAKATH INDUS |0 YES 8100065345 | 11-10-2014|BHARAKATH INDUSTRIES 47,360.00| 10-11-2014
SB
6300069090 [SUBCONTRACT- [SSS 10-10-2014(10-10-2014(1 1 1 1)BHARAKATH INDUS |0 YES 8100065346 | 11-10-2014|BHARAKATH INDUSTRIES 47,360.00| 10-11-2014
SB
6300069091 [SUBCONTRACT- |SSS 10-10-2014(10-10-2014(1 1 1 1)BHARAKATH METAL |0 YES 8100065347 | 11-10-2014|BHARAKATH METAL 47,360.00| 10-11-2014
SB BUILDERS
6300069092 [SUBCONTRACT- [SSS 10-10-2014(10-10-2014(1 1 1 1)BHARAKATH METAL |0 YES 8100065348 | 11-10-2014|BHARAKATH METAL 47,360.00| 10-11-2014
SB BUILDERS
6300069069 [SUBCONTRACT -|SSS 08-10-2014| 10-10-2014|1 1 1 1)BHARANI ENGINEE |0 YES 8100065349 | 11-10-2014|BHARANI ENGINEERING 25,340.00( 08-11-2014
FH WORKS
6300069087 [SUBCONTRACT -|SSS 09-10-2014| 10-10-2014|1 1 1 1)BHARANI ENGINEE |0 YES 8100065350 | 11-10-2014|BHARANI ENGINEERING 19,264.00| 10-11-2014
FM WORKS
6300069103 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)SRI IYYAPPAN IN 0 YES 8100065352 | 13-10-2014(SRI IYYAPPAN 2,400.00 11-11-2014
SB INDUSTRIES,
6300069104 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)ACCURATE INDUST |0 YES 8100065353 | 13-10-2014|ACCURATE INDUSTRIES 19,650.00| 10-11-2014

SB
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6300069105 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)KRISHNAGIRI ENG |0 YES 8100065354 | 13-10-2014|KRISHNAGIRI ENGG 3,648.00( 10-11-2014
SB WORKS

6300069106 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)MARUTHI ENGG IN |0 YES 8100065355 | 13-10-2014| MARUTHI ENGG 43,340.00| 10-11-2014
SB INDUSTRIES

6300069108 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)SARO ENGG WORKS |0 YES 8100065356 | 13-10-2014|SARO ENGG WORKS 42,551.80| 11-11-2014
SB

6300069109 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)SWAMY ENGINEERI |0 YES 8100065357 | 13-10-2014|SWAMY ENGINEERING 19,052.00| 11-11-2014
SB WORKS

6300069110 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)SRI LAKSHIMI EN 0 YES 8100065358 | 13-10-2014|SRI LAKSHIMI 30,688.00( 11-11-2014
SB ENGINEERING WORKS

6300069111 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)DJP INDUSTRIES 0 YES 8100065359 | 13-10-2014|DJP INDUSTRIES 48,000.00| 11-11-2014
SB

6300069112 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)DJP INDUSTRIES 0 YES 8100065360 | 13-10-2014|DJP INDUSTRIES 48,000.00| 11-11-2014
SB

6300069113 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)ACCURATE INDUST |0 YES 8100065361 | 13-10-2014|ACCURATE INDUSTRIES 48,000.00| 11-11-2014
SB

6300069114 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)ACCURATE INDUST |0 YES 8100065362 | 13-10-2014|ACCURATE INDUSTRIES 48,000.00| 11-11-2014
SB

6300069115 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)ACCURATE INDUST |0 YES 8100065363 | 13-10-2014|ACCURATE INDUSTRIES 15,300.00| 11-11-2014
SB

6300069117 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)MARUTHI ENGG IN |0 YES 8100065364 | 13-10-2014| MARUTHI ENGG 31,912.00( 11-11-2014
SB INDUSTRIES

6300069118 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)NIRMAL ENGG WOR |0 YES 8100065365 | 13-10-2014|NIRMAL ENGG WORKS 48,000.00| 11-11-2014
SB

6300069119 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)NIRMAL ENGG WOR |0 YES 8100065366 | 13-10-2014|NIRMAL ENGG WORKS 48,000.00| 11-11-2014
SB

6300069120 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)SARO ENGG WORKS |0 YES 8100065367 | 13-10-2014|SARO ENGG WORKS 48,000.00| 11-11-2014
SB

6300069121 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)SARO ENGG WORKS |0 YES 8100065368 | 13-10-2014|SARO ENGG WORKS 48,000.00| 11-11-2014
SB

6300069122 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)SARO ENGG WORKS |0 YES 8100065369 | 13-10-2014|SARO ENGG WORKS 40,800.00| 11-11-2014
SB

6300069123 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)SARO ENGG WORKS |0 YES 8100065370 | 13-10-2014|SARO ENGG WORKS 38,714.00( 11-11-2014
SB

6300069124 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)SWAMY ENGINEERI |0 YES 8100065371 | 13-10-2014|SWAMY ENGINEERING 48,000.00| 11-11-2014
SB WORKS

6300069125 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)SWAMY ENGINEERI |0 YES 8100065372 | 13-10-2014|SWAMY ENGINEERING 48,000.00| 11-11-2014
SB WORKS

6300069126 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)S.G.ENGINEERING |0 YES 8100065373 | 13-10-2014|S.G.ENGINEERING 23,904.00( 11-11-2014
SB WORKS

6300069127 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)SAMUNDI MACHINE |0 YES 8100065374 | 13-10-2014|SAMUNDI MACHINE 2,240.00 11-11-2014
SB WORKS,

6300069128 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)SRI LAKSHIMI EN 0 YES 8100065375 | 13-10-2014|SRI LAKSHIMI 20,000.00 11-11-2014
SB ENGINEERING WORKS

6300069129 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)METAL CUT ASSOS |0 YES 8100065376 | 13-10-2014|METAL CUT ASSOSIATES 46,440.00| 11-11-2014
SB

6300069130 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)METAL CUT ASSOS |0 YES 8100065377 | 13-10-2014|METAL CUT ASSOSIATES 46,440.00| 11-11-2014
SB

6300069134 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)MECH 'N' TECH E 0 YES 8100065378 | 13-10-2014|MECH 'N' TECH 46,440.00| 11-11-2014
SB ENGINEERS

6300069135 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)MECH 'N' TECH E 0 YES 8100065379 | 13-10-2014|MECH 'N' TECH 46,440.00| 11-11-2014
SB ENGINEERS

6300069116 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)BADRI INDUSTRIE 0 YES 8100065380 | 13-10-2014|BADRI INDUSTRIES 1,152.00 11-11-2014

SB
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6300069096 [SUBCONTRACT -|SSS 10-10-2014(11-10-2014(1 1 1 1)GLOBAL WELD TEC |0 YES 8100065381 | 13-10-2014|GLOBAL WELD 21,000.00( 10-11-2014
TOA TECHNOLOGY
6300069097 [SUBCONTRACT -|SSS 10-10-2014(11-10-2014(1 0 0 0 YES 8100065382 | 13-10-2014|GLOBAL WELD 4,000.00( 10-11-2014
TOA TECHNOLOGY
6300069100 [SUBCONTRACT -|SSS 10-10-2014(11-10-2014(1 0 0 0 YES 8100065383 | 13-10-2014|DELTA WEARTECH 11,730.00| 10-11-2014
TOA ENGINEER'S (P) LTD.,
6300069101 [SUBCONTRACT -|SSS 10-10-2014(11-10-2014(1 0 0 0 YES 8100065384 | 13-10-2014|GLOBAL WELD 21,766.00( 10-11-2014
TOA TECHNOLOGY
6300069102 [SUBCONTRACT -|SSS 10-10-2014(11-10-2014(1 1 1 1)GLOBAL WELD TEC |0 YES 8100065385 | 13-10-2014|GLOBAL WELD 32,800.00( 10-11-2014
TOA TECHNOLOGY
6300069098 [SUBCONTRACT -|SSS 10-10-2014(11-10-2014(1 1 1 1)DELTA WEARTECH |0 YES 8100065386 | 13-10-2014|DELTA WEARTECH 22,120.00( 10-11-2014
TOA ENGINEER'S (P) LTD.,
6300069131 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)METAL CUT ASSOS |0 YES 8100065387 | 14-10-2014|METAL CUT ASSOSIATES 46,440.00| 11-11-2014
SB
6300069132 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)METAL CUT ASSOS |0 YES 8100065388 | 14-10-2014|METAL CUT ASSOSIATES 46,440.00| 11-11-2014
SB
6300069136 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)MECH 'N' TECH E 0 YES 8100065389 | 14-10-2014|MECH 'N' TECH 46,440.00| 11-11-2014
SB ENGINEERS
6300069137 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)MECH 'N' TECH E 0 YES 8100065390 | 14-10-2014|MECH 'N' TECH 46,440.00| 11-11-2014
SB ENGINEERS
6300069148 [SUBCONTRACT- |SSS 13-10-2014(13-10-2014(1 1 1 1)MICRO TREAD DIE |0 YES 8100065391 | 14-10-2014|MICRO TREAD DIES 23,280.00 13-11-2014
SB
6300069142 [SUBCONTRACT- [SSS 13-10-2014(13-10-2014(1 1 1 1)ANDAVAR ENGINEE |0 YES 8100065392 | 14-10-2014|ANDAVAR ENGINEERING 49,955.00| 13-11-2014
SB WORKS
6300069140 [SUBCONTRACT- [SSS 13-10-2014(13-10-2014(1 1 1 1)VANITHA MOULDIN |0 YES 8100065393 | 14-10-2014|VANITHA MOULDING 45,940.00| 13-11-2014
SB WORKS
6300069141 [SUBCONTRACT- [SSS 13-10-2014(13-10-2014(1 1 1 1)VANITHA MOULDIN |0 YES 8100065394 | 14-10-2014|VANITHA MOULDING 45,940.00| 13-11-2014
SB WORKS
6300069144 [SUBCONTRACT- [SSS 13-10-2014(13-10-2014(1 1 1 1)HITEK CONTROL E 0 YES 8100065395 | 14-10-2014|HITEK CONTROL 45,940.00| 13-11-2014
SB ELEMENTS PVT. LTD.,
6300069145 [SUBCONTRACT- |SSS 13-10-2014(13-10-2014(1 1 1 1)HITEK CONTROL E 0 YES 8100065396 | 14-10-2014|HITEK CONTROL 45,940.00| 13-11-2014
SB ELEMENTS PVT. LTD.,
6300069146 [SUBCONTRACT- |SSS 13-10-2014(13-10-2014(1 1 1 1)SREE SHANMUGHA |0 YES 8100065397 | 14-10-2014|SREE SHANMUGHA 39,000.00 13-11-2014
SB INDUSTRIES
6300069147 [SUBCONTRACT- [SSS 13-10-2014(13-10-2014(1 1 1 1)SREE SHANMUGHA |0 YES 8100065398 | 14-10-2014|SREE SHANMUGHA 39,000.00 13-11-2014
SB INDUSTRIES
6300069149 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)EMCEE ENGINEERI |0 YES 8100065399 | 14-10-2014|EMCEE ENGINEERING 46,170.00| 14-11-2014
QCNRV WORKS
6300069150 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)EMCEE ENGINEERI |0 YES 8100065400 | 14-10-2014|EMCEE ENGINEERING 46,170.00| 14-11-2014
QCNRV WORKS
6300069151 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)EMCEE ENGINEERI |0 YES 8100065401 | 14-10-2014|EMCEE ENGINEERING 46,170.00| 14-11-2014
QCNRV WORKS
6300069153 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)ARAMSONS INDUST |0 YES 8100065402 | 14-10-2014|ARAMSONS INDUSTRIES 46,170.00| 31-10-2014
QCNRV
6300069155 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)ARAMSONS INDUST |0 YES 8100065403 | 14-10-2014|ARAMSONS INDUSTRIES 46,170.00| 14-11-2014
QCNRV
6300069156 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)ARAMSONS INDUST |0 YES 8100065404 | 14-10-2014|ARAMSONS INDUSTRIES 46,170.00| 14-11-2014
QCNRV
6300069157 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)EMCEE ENGINEERI |0 YES 8100065405 | 14-10-2014|EMCEE ENGINEERING 46,170.00| 14-11-2014
QCNRV WORKS
6300069158 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)EMCEE ENGINEERI |0 YES 8100065406 | 14-10-2014|EMCEE ENGINEERING 46,170.00| 14-11-2014
QCNRV WORKS
6300069152 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 0 0 0 YES 8100065407 | 14-10-2014|EMCEE ENGINEERING 46,170.00| 14-11-2014

QCNRV

WORKS
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6300069154 [SUBCONTRACT -|SSS 14-10-2014(14-10-2014(1 1 1 1)ARAMSONS INDUST |0 YES 8100065408 | 14-10-2014|ARAMSONS INDUSTRIES 46,170.00| 14-11-2014
QCNRV
6300069133 [SUBCONTRACT- |SSS 11-10-2014(11-10-2014(1 1 1 1)METAL CUT ASSOS |0 YES 8100065409 | 15-10-2014|METAL CUT ASSOSIATES 30,960.00( 11-11-2014
SB
6300069138 [SUBCONTRACT- [SSS 11-10-2014(11-10-2014(1 1 1 1)MECH 'N' TECH E 0 YES 8100065410 | 15-10-2014|MECH 'N' TECH 34,056.00( 11-11-2014
SB ENGINEERS
6300069163 [SUBCONTRACT -|SSS 15-10-2014(15-10-2014(1 0 0 0 YES 8100065412 | 15-10-2014|DELTA WEARTECH 41,800.00| 15-11-2014
TOA ENGINEER'S (P) LTD.,
6300069164 [SUBCONTRACT -|SSS 15-10-2014(15-10-2014(1 1 1 1)DELTA WEARTECH |0 YES 8100065413 | 15-10-2014|DELTA WEARTECH 37,800.00( 15-11-2014
TOA ENGINEER'S (P) LTD.,
6300069165 [SUBCONTRACT -|SSS 15-10-2014(15-10-2014(1 1 1 1)DELTA WEARTECH |0 YES 8100065414 | 15-10-2014|DELTA WEARTECH 33,600.00( 15-11-2014
TOA ENGINEER'S (P) LTD.,
6300069166 [SUBCONTRACT -|SSS 15-10-2014(15-10-2014(1 1 1 1)SRI PRANAVTECH |0 YES 8100065415 | 15-10-2014|SRI PRANAV TECH 49,600.00| 15-11-2014
TOA
6300069167 [SUBCONTRACT -|SSS 15-10-2014(15-10-2014(1 1 1 1)SRI PRANAVTECH |0 YES 8100065416 | 15-10-2014|SRI PRANAV TECH 46,000.00| 15-11-2014
TOA
6300069169 [SUBCONTRACT -|SSS 15-10-2014(15-10-2014(1 1 1 1)SRI PRANAVTECH |0 YES 8100065417 | 15-10-2014|SRI PRANAV TECH 42,600.00| 15-11-2014
TOA
6300069170 [SUBCONTRACT -|SSS 15-10-2014(15-10-2014(1 1 1 1)SRI PRANAVTECH |0 YES 8100065418 | 15-10-2014|SRI PRANAV TECH 19,000.00| 15-11-2014
TOA
6300069171 [SUBCONTRACT -|SSS 15-10-2014(15-10-2014(1 1 1 1)HEAVY ENGINEERI |0 YES 8100065419 | 15-10-2014|HEAVY ENGINEERING 31,440.00( 15-11-2014
HM COMPANY
6300069159 [SUBCONTRACT- [SSS 15-10-2014(15-10-2014(1 1 1 1)SAMUNDI MACHINE |0 YES 8100065420 | 16-10-2014|SAMUNDI MACHINE 47,120.00| 15-11-2014
SB WORKS,
6300069160 [SUBCONTRACT- |SSS 15-10-2014(15-10-2014(1 1 1 1)G.K SONS ENGG E 0 YES 8100065421 | 16-10-2014|G.K SONS ENGG 27,900.00 15-11-2014
SB ENTERPRISES PVT.LTD.,
6300069162 [SUBCONTRACT- |SSS 15-10-2014(15-10-2014(1 1 1 1)DJP INDUSTRIES 0 YES 8100065422 | 16-10-2014|DJP INDUSTRIES 18,000.00| 15-11-2014
SB
6300069168 [SUBCONTRACT- |SSS 15-10-2014(15-10-2014(1 1 1 1)SARO ENGG WORKS |0 YES 8100065423 | 16-10-2014|SARO ENGG WORKS 13,752.00| 15-11-2014
SB
6300069174 [SUBCONTRACT- |SSS 16-10-2014(16-10-2014(1 1 1 1)JENI ENGINEERIN 0 YES 8100065424 | 17-10-2014|JENI ENGINEERING 2,660.00( 16-11-2014
SB
6300069161 [SUBCONTRACT- [SSS 15-10-2014(15-10-2014(1 1 1 1)DJP INDUSTRIES 0 YES 8100065425 | 17-10-2014|DJP INDUSTRIES 6,174.00( 15-11-2014
SB
6300069175 [SUBCONTRACT -|SSS 17-10-2014(17-10-2014(1 0 0 0 YES 8100065426 | 18-10-2014|JUVEE INDUSTRIES 2,640.00( 17-11-2014
HPLP
6300069178 [SUBCONTRACT -|SSS 18-10-2014(18-10-2014(1 1 1 1)MADHA ENGG 0 YES 8100065428 | 18-10-2014|MADHA ENGG WORKS 2,600.00 18-11-2014
HPLP WORK
6300069179 (Casting repair  |SSS 18-10-2014(18-10-2014(1 0 0 0 YES 8100065429 | 18-10-2014|GOLDEN ENGINEERING 20.00( 17-11-2014
WORKS
6300069181 [SUBCONTRACT -|SSS 19-10-2014(19-10-2014(1 1 1 1)ADWAITH LAKSHMI |0 YES 8100065431 | 20-10-2014|ADWAITH LAKSHMI 12,143.66| 19-11-2014
SVSRV INDUSTRIES LIMITED,
6300069183 [SUBCONTRACT -|SSS 19-10-2014(19-10-2014(1 1 1 1)ADWAITH LAKSHMI |0 YES 8100065432 | 20-10-2014|ADWAITH LAKSHMI 1,770.00 16-11-2014
SVSRV INDUSTRIES LIMITED,
6300069190 [SUBCONTRACT -|SSS 20-10-2014|20-10-2014|1 1 1 1)ADWAITH LAKSHMI |0 YES 8100065433 | 20-10-2014|ADWAITH LAKSHMI 5,820.00( 20-11-2014
SVSRV INDUSTRIES LIMITED,
6300069191 [SUBCONTRACT -|SSS 20-10-2014|20-10-2014|1 1 1 1)TRIBOLOGY INDIA |0 YES 8100065435 | 20-10-2014|TRIBOLOGY INDIA 3,900.00( 20-11-2014
TOA LIMITED
6300069182 [SUBCONTRACT -|SSS 19-10-2014(19-10-2014(1 1 1 1)ADWAITH LAKSHMI |0 YES 8100065436 | 20-10-2014|ADWAITH LAKSHMI 3,656.38| 16-11-2014
SVSRV INDUSTRIES LIMITED,
6300069194 [SUBCONTRACT -|SSS 20-10-2014|21-10-2014|1 1 1 1)NIRMAL ENTERPRI |0 YES 8100065437 | 20-10-2014|NIRMAL ENTERPRISES 20,600.00( 20-11-2014
FM
6300069199 [SUBCONTRACT -|SSS 21-10-2014|21-10-2014|1 1 1 1)R.K METAL INDUS 0 YES 8100065438 | 21-10-2014|R.K METAL INDUSTRIES 43,500.00| 17-11-2014

OFE
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6300069185 [SUBCONTRACT -|SSS 20-10-2014|21-10-2014|1 1 1 1)JOHANA INDUSTRY |0 YES 8100065439 | 21-10-2014|JOHANA INDUSTRY 5,600.00( 20-11-2014
TOA
6300069188 [SUBCONTRACT -|SSS 20-10-2014|21-10-2014|1 1 1 1)A.J.R. ENGINEER 0 YES 8100065440 | 21-10-2014|A.J.R. ENGINEERING 19,200.00| 20-11-2014
QCNRV WORKS
6300069192 [SUBCONTRACT -|SSS 20-10-2014|21-10-2014|1 1 1 1)R.K METAL INDUS 0 YES 8100065441 | 21-10-2014|R.K METAL INDUSTRIES 40,616.00| 20-11-2014
TOA
6300069193 [SUBCONTRACT -|SSS 20-10-2014|21-10-2014|1 1 1 1)R.K METAL INDUS 0 YES 8100065442 | 21-10-2014|R.K METAL INDUSTRIES 30,688.00( 20-11-2014
TOA
6300069207 |Casting repair  |SSS 21-10-2014|21-10-2014|1 1 1 1)G.K SONS ENGG E 0 YES 8100065445 | 21-10-2014|G.K SONS ENGG 20.00 21-11-2014
ENTERPRISES PVT.LTD.,
6300069202 [SUBCONTRACT -|SSS 21-10-2014|23-10-2014|1 1 1 1)RASAB ENGINEERI |0 YES 8100065448 | 23-10-2014|RASAB ENGINEERING 18,400.00| 21-11-2014
TOA WORKS
6300069205 [SUBCONTRACT -|SSS 21-10-2014|23-10-2014|1 1 1 1)FLUID CONTROLS |0 YES 8100065449 | 23-10-2014|FLUID CONTROL SERVICES 8,740.00 21-11-2014
TOA
6300069195 [SUBCONTRACT -|SSS 21-10-2014|23-10-2014|1 1 1 1)R.K METAL INDUS 0 YES 8100065450 | 23-10-2014|R.K METAL INDUSTRIES 7,584.00( 22-11-2014
OFE
6300069212 [SUBCONTRACT -|SSS 25-10-2014|25-10-2014|1 1 1 1)TRIBOLOGY INDIA |0 YES 8100065453 | 25-10-2014|TRIBOLOGY INDIA 5,850.00( 25-11-2014
TOA LIMITED
6300069214 [SUBCONTRACT -|SSS 25-10-2014|25-10-2014|1 1 1 1)FINLAY CNC CENT 0 YES 8100065454 | 25-10-2014|FINLAY CNC CENTRE 33,300.00 25-11-2014
HPLP
6300069217 |SUBCONTRACT -|SSS 27-10-2014|27-10-2014|1 1 1 1)UNITEK NITRIDIN 0 YES 8100065455 | 27-10-2014|UNITEK NITRIDING 8,540.00| 27-11-2014
OFE
6300069218 (Casting repair  |SSS 27-10-2014|27-10-2014|1 1 1 1)SREE SASTHA ENG |0 YES 8100065456 | 27-10-2014|SREE SASTHA ENGG.INDS. 20.00| 24-11-2014
6300069219 (Casting repair  |SSS 27-10-2014|27-10-2014|1 1 1 1)SREE SASTHA ENG |0 YES 8100065457 | 27-10-2014|SREE SASTHA ENGG.INDS. 20.00| 24-11-2014
6300069215 [SUBCONTRACT -|SSS 27-10-2014|28-10-2014|1 1 1 1)DELTA WEARTECH |0 YES 8100065458 | 28-10-2014|DELTA WEARTECH 12,800.00| 28-11-2014
TOA ENGINEER'S (P) LTD.,
6300069216 [SUBCONTRACT -|SSS 27-10-2014|28-10-2014|1 1 1 1)SRI PRANAVTECH |0 YES 8100065459 | 28-10-2014|SRI PRANAV TECH 22,800.00 28-11-2014
TOA
6300069220 [SUBCONTRACT -|SSS 27-10-2014|28-10-2014|1 1 1 1)A.J.R. ENGINEER 0 YES 8100065460 | 28-10-2014|A.J.R. ENGINEERING 776.00| 27-11-2014
QCNRV WORKS
6300069200 [SUBCONTRACT -|SSS 21-10-2014|23-10-2014|1 1 1 1)GLOBAL WELD TEC |0 YES 8100065461 | 28-10-2014|GLOBAL WELD 2,100.00| 24-11-2014
TOA TECHNOLOGY
6300069232 [SUBCONTRACT- |SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065462 | 28-10-2014|SREE SHANMUGHA 39,000.00 28-11-2014
SB INDUSTRIES
6300069233 [SUBCONTRACT- |SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065463 | 28-10-2014|SREE SHANMUGHA 39,000.00 28-11-2014
SB INDUSTRIES
6300069234 [SUBCONTRACT- [SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065464 | 28-10-2014|SREE SHANMUGHA 39,000.00 28-11-2014
SB INDUSTRIES
6300069235 [SUBCONTRACT- |SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065465 | 28-10-2014|SREE SHANMUGHA 39,000.00 28-11-2014
SB INDUSTRIES
6300069236 [SUBCONTRACT- |SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065466 | 28-10-2014|SREE SHANMUGHA 39,000.00 28-11-2014
SB INDUSTRIES
6300069237 [SUBCONTRACT- |SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065467 | 28-10-2014|SREE SHANMUGHA 39,000.00 28-11-2014
SB INDUSTRIES
6300069239 [SUBCONTRACT- |SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065468 | 28-10-2014|SREE SHANMUGHA 39,000.00 28-11-2014
SB INDUSTRIES
6300069240 [SUBCONTRACT- [SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065469 | 28-10-2014|SREE SHANMUGHA 39,000.00 28-11-2014
SB INDUSTRIES
6300069230 [SUBCONTRACT- [SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065476 | 28-10-2014|SREE SHANMUGHA 44,000.00| 28-11-2014
SB INDUSTRIES
6300069231 [SUBCONTRACT- |SSS 28-10-2014|28-10-2014|1 1 1 1)SREE SHANMUGHA |0 YES 8100065477 | 28-10-2014|SREE SHANMUGHA 44,000.00| 28-11-2014
SB INDUSTRIES
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6300069241 [SUBCONTRACT -|SSS 28-10-2014|28-10-2014|1 1 1 1)JUVEE INDUSTRIE 0 YES 8100065478 | 29-10-2014|JUVEE INDUSTRIES 4,480.00| 28-11-2014
HPLP

6300069242 [SUBCONTRACT -|SSS 28-10-2014|28-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065479 | 29-10-2014|MALAR INDUSTRIES 23,100.00 28-11-2014
HPLP

6300069243 [SUBCONTRACT -|SSS 28-10-2014|28-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065480 | 29-10-2014|MALAR INDUSTRIES 38,160.00 28-11-2014
HPLP

6300069244 [SUBCONTRACT -|SSS 28-10-2014|28-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065481 | 29-10-2014|MALAR INDUSTRIES 30,820.00 28-11-2014
HPLP

6300069245 [SUBCONTRACT -|SSS 28-10-2014|28-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065482 | 29-10-2014|MALAR INDUSTRIES 37,800.00 28-11-2014
HPLP

6300069246 [SUBCONTRACT -|SSS 28-10-2014|28-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065483 | 29-10-2014|MALAR INDUSTRIES 32,400.00 28-11-2014
HPLP

6300069247 [SUBCONTRACT -|SSS 28-10-2014|28-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065484 | 29-10-2014|MALAR INDUSTRIES 18,352.00| 28-11-2014
HPLP

6300069248 [SUBCONTRACT -|SSS 28-10-2014|28-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065485 | 29-10-2014|MALAR INDUSTRIES 49,500.00| 28-11-2014
HPLP

6300069254 (Casting repair  |SSS 29-10-2014|29-10-2014|1 1 1 1)ANDREW INDUSTRI |0 YES 8100065486 | 29-10-2014| ANDREW INDUSTRIES 20.00| 29-11-2014

6300069255 (Casting repair  |SSS 29-10-2014|29-10-2014|1 1 1 1)ANDREW INDUSTRI |0 YES 8100065487 | 29-10-2014|ANDREW INDUSTRIES 20.00| 29-11-2014

6300069258 [Casting repair  |SSS 29-10-2014|29-10-2014|1 1 1 1)ANDREW INDUSTRI |0 YES 8100065488 | 29-10-2014|ANDREW INDUSTRIES 60.00| 29-11-2014

6300069257 [SUBCONTRACT -|SSS 29-10-2014|29-10-2014|1 1 1 1)TRIBOLOGY INDIA |0 YES 8100065489 | 29-10-2014|TRIBOLOGY INDIA 4,760.00( 29-11-2014
OFE LIMITED

6300069259 (Casting repair  |SSS 29-10-2014|29-10-2014|1 1 1 1)SREE SASTHA ENG |0 YES 8100065490 | 29-10-2014|SREE SASTHA ENGG.INDS. 380.00| 29-11-2014

6300069256 [SUBCONTRACT -|SSS 29-10-2014|29-10-2014|1 1 1 1)UNITEK NITRIDIN 0 YES 8100065491 | 29-10-2014(UNITEK NITRIDING 9,600.00( 29-11-2014
OFE

6300069262 (Casting repair  |SSS 29-10-2014|29-10-2014|1 1 1 1)SREE SASTHA ENG |0 YES 8100065492 | 29-10-2014|SREE SASTHA ENGG.INDS. 100.00 29-11-2014

6300069263 [SUBCONTRACT -|SSS 29-10-2014|29-10-2014|1 0 0 0 YES 8100065493 | 29-10-2014|MALAR INDUSTRIES 30,820.00 29-11-2014
HPLP

6300069265 [SUBCONTRACT -|SSS 29-10-2014|29-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065494 | 29-10-2014|MALAR INDUSTRIES 38,430.00( 29-11-2014
HPLP

6300069266 [SUBCONTRACT -|SSS 29-10-2014|29-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065495 | 29-10-2014|MALAR INDUSTRIES 33,480.00( 29-11-2014
HPLP

6300069268 [SUBCONTRACT -|SSS 29-10-2014|29-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065496 | 29-10-2014|MALAR INDUSTRIES 44,000.00| 29-11-2014
HPLP

6300069269 [SUBCONTRACT -|SSS 29-10-2014|29-10-2014|1 1 1 1)MALAR INDUSTRIE |0 YES 8100065497 | 29-10-2014|MALAR INDUSTRIES 28,820.00 29-11-2014
HPLP

6300069270 (Casting repair  |SSS 29-10-2014|29-10-2014|1 1 1 1)SREE SASTHA ENG |0 YES 8100065498 | 29-10-2014|SREE SASTHA ENGG.INDS. 20.00 29-11-2014

6300069271 |Casting repair  |SSS 29-10-2014|29-10-2014|1 1 1 1)SREE SASTHA ENG |0 YES 8100065499 | 29-10-2014|SREE SASTHA ENGG.INDS. 736.80| 29-11-2014

6300069221 [SUBCONTRACT -|SSS 27-10-2014|29-10-2014|1 1 1 1)BHARANI ENGINEE |0 YES 8100065500 | 29-10-2014|BHARANI ENGINEERING 44,050.00| 27-11-2014
FH WORKS

6300069249 [SUBCONTRACT -|SSS 28-10-2014|29-10-2014|1 1 1 1)RAAKAM INDUSTR |0 YES 8100065501 | 29-10-2014|RAAKAM INDUSTRIES 49,051.80| 28-11-2014
FH

6300069250 [SUBCONTRACT -|SSS 28-10-2014|29-10-2014|1 1 1 1)SIVABHARANI ENG |0 YES 8100065502 | 29-10-2014|SIVABHARANI 49,940.00| 28-11-2014
FH ENGINEERING WORKS

6300069252 [SUBCONTRACT -|SSS 28-10-2014|29-10-2014|1 1 1 1)BHARANI ENGINEE |0 YES 8100065504 | 29-10-2014|BHARANI ENGINEERING 45,552.00| 28-11-2014
FH WORKS

6300069272 [SUBCONTRACT- [SSS 30-10-2014|30-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065505 | 30-10-2014|HITEK CONTROL 45,940.00| 30-11-2014

SB

ELEMENTS PVT. LTD.,
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6300069275 [SUBCONTRACT- [SSS 30-10-2014|30-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065506 | 30-10-2014|HITEK CONTROL 45,940.00| 30-11-2014
SB ELEMENTS PVT. LTD.,
6300069277 [SUBCONTRACT- |SSS 30-10-2014|30-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065507 | 30-10-2014|HITEK CONTROL 45,940.00| 30-11-2014
SB ELEMENTS PVT. LTD.,
6300069278 [SUBCONTRACT- [SSS 30-10-2014|30-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065508 | 30-10-2014|HITEK CONTROL 45,940.00| 30-11-2014
SB ELEMENTS PVT. LTD.,
6300069279 [SUBCONTRACT- [SSS 30-10-2014|30-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065509 | 30-10-2014|HITEK CONTROL 45,940.00| 30-11-2014
SB ELEMENTS PVT. LTD.,
6300069280 [SUBCONTRACT- |SSS 30-10-2014|30-10-2014|1 1 1 1)HITEK CONTROL E 0 YES 8100065510 | 30-10-2014|HITEK CONTROL 45,940.00| 30-11-2014
SB ELEMENTS PVT. LTD.,
6300069261 [SUBCONTRACT -|SSS 29-10-2014|30-10-2014|1 1 1 1)R.K METAL INDUS 0 YES 8100065511 | 31-10-2014|R.K METAL INDUSTRIES 47,548.00| 29-11-2014
TOA
6300069264 [SUBCONTRACT -|SSS 29-10-2014|30-10-2014|1 1 1 1)R.K METAL INDUS 0 YES 8100065512 | 31-10-2014|R.K METAL INDUSTRIES 40,610.00| 29-11-2014
TOA
6300069267 [SUBCONTRACT -|SSS 29-10-2014|30-10-2014|1 1 1 1)TRIBOLOGY INDIA |0 YES 8100065513 | 31-10-2014|TRIBOLOGY INDIA 11,105.00| 29-11-2014
TOA LIMITED
6300069286 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)BHARANI ENGINEE |0 YES 8100065514 | 31-10-2014|BHARANI ENGINEERING 49,800.00| 29-11-2014
FM WORKS
6300069287 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)MAASS INDUSTRIE |0 YES 8100065515 | 31-10-2014|MAASS INDUSTRIES 35,520.00 29-11-2014
FM
6300069273 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065516 | 31-10-2014|S.M.ENGINEERING 47,600.00| 01-12-2014
SVSRV WORKS'
6300069274 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065517 | 31-10-2014|S.M.ENGINEERING 46,240.00| 01-12-2014
SVSRV WORKS'
6300069276 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)S.M.ENGINEERING |0 YES 8100065518 | 31-10-2014|S.M.ENGINEERING 43,520.00| 01-12-2014
SVSRV WORKS'
6300069281 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)GLOBE ENTERPRIS |0 YES 8100065519 | 31-10-2014|GLOBE ENTERPRISES 48,960.00| 01-12-2014
SVSRV
6300069282 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)GLOBE ENTERPRIS |0 YES 8100065520 | 31-10-2014|GLOBE ENTERPRISES 48,960.00| 01-12-2014
SVSRV
6300069283 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)GLOBE ENTERPRIS |0 YES 8100065521 | 31-10-2014|GLOBE ENTERPRISES 25,704.00( 01-12-2014
SVSRV
6300069289 [SUBCONTRACT- |SSS 31-10-2014|31-10-2014|1 1 1 1)ASTRAS ENGINEER |0 YES 8100065522 | 31-10-2014|ASTRAS ENGINEERING 894.00| 30-11-2014
SB WORKS,
6300069284 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)GOLDEN ENGINEER |0 YES 8100065523 | 31-10-2014|GOLDEN ENGINEERING 41,056.00| 01-12-2014
SVSRV INDUSTRY
6300069285 [SUBCONTRACT -|SSS 30-10-2014|31-10-2014|1 1 1 1)SUGAVANESWARAE |0 YES 8100065524 | 31-10-2014|SUGAVANESWARA ENGG 990.00| 01-12-2014
SVSRV WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420767 | 01-10-2014|JAYALAKSHMI 22,254.00( 31-10-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420768 | 01-10-2014|JAYALAKSHMI 9,600.00( 31-10-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420769 | 01-10-2014|JAYALAKSHMI 19,712.00| 31-10-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420770 | 01-10-2014|JAYALAKSHMI 17,688.00| 31-10-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420771 | 01-10-2014|K.R.MURTHE WELDING 2,392.00 31-10-2014
TOA WORKS,
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420773 | 01-10-2014|LOYAL ENGINEERING 23,048.00( 30-09-2014
TOA INDUSTRIES
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420775 | 01-10-2014|LOYAL ENGINEERING 39,944.00( 31-10-2014
TOA INDUSTRIES
VTA:FA:134 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420777 | 01-10-2014|OUM SAKTHI INDUSTRIES 1,26,100.00| 31-10-2014

TOA
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VTA:RS:006 |SUBCONTRACT -([SSL 1 0 0 0 YES 8200420778 | 01-10-2014|PRECIQAL COMPONENTS 11,284.00| 31-10-2014
TOA P LTD
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420782 | 01-10-2014|PUNITHA ENGG WORKS 8,954.00( 31-10-2014
TOA
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420783 | 01-10-2014|R.V.N.ENGINEERING 1,764.00| 31-10-2014
TOA WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420787 | 01-10-2014|K.R.MURTHE WELDING 43,680.00| 31-07-2014
FH WORKS,
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420789 | 01-10-2014|RAAKAM INDUSTRIES 8,414.00( 31-10-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420792 | 01-10-2014|RAJAM INDUSTRIES 18,772.00| 31-10-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420795 | 01-10-2014|SAKTHI MURUGAN HIGH 63,112.00( 31-10-2014
TOA TECK
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420797 | 01-10-2014|SELVAM ENTERPRISE 7,780.00 31-10-2014
TOA
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420801 | 01-10-2014|SRI SURYA INDUSTRIES 608.00| 31-10-2014
TOA
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420802 | 01-10-2014|SRI VANCHIYA 4,552.00( 31-10-2014
TOA ENTERPRISES
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420803 | 01-10-2014|UDHAYAM INDUSTRIES 4,094.00| 31-10-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420804 | 01-10-2014|B.S. & SONS 13,956.00| 01-11-2014
OFE
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420807 | 01-10-2014|VIBAAN PAPER CUP 5,950.00( 31-10-2014
TOA MACHINES
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420810 | 01-10-2014|KUMARAN INDUSTRIES 2,640.00( 31-10-2014
TOA
L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)GLOBAL ENGINEER |0 YES 8200420811 | 01-10-2014|GLOBAL ENGINEERING 2,01,846.72| 29-01-2015
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420812 | 01-10-2014|SELVAM ENTERPRISE 3,132.00( 01-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420813 | 01-10-2014|KIRRTHIKA TECH 5,530.00( 01-11-2014
OFE ENGINEERING
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420820 | 01-10-2014|S.P.RAMESH 42,300.50| 29-11-2014
FH ENTERPRISES
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420822 | 03-10-2014|G.K SONS ENGG 1,41,354.00| 31-12-2014
FM ENTERPRISES PVT.LTD.,
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420823 | 03-10-2014|INDEX AUTO 2,28,000.00| 30-10-2014
FM COMPONENTS PVT LTD
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420824 | 03-10-2014|G.K SONS ENGG 5,920.00( 03-11-2014
OFE ENTERPRISES PVT.LTD.,
VFM:RS:008 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420825 | 03-10-2014|ASTRAS ENGINEERING 1,39,196.00| 03-11-2014
FM WORKS,
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420826 | 03-10-2014|ASTRAS ENGINEERING 4,144.00( 03-11-2014
FM WORKS,
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420827 | 03-10-2014|GURU MACHINING 19,080.00| 03-11-2014
OFE CENTRE
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420828 | 03-10-2014|JAYALAKSHMI 10,452.00| 03-11-2014
FM INDUSTRIES
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420829 | 03-10-2014|PARAGON INDUSTRIES, 2,63,978.00[ 03-11-2014
OFE
VFM:RS:008 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420830 | 03-10-2014|SRI BALAJI ENTERPRISE 8,960.00( 03-11-2014

FM
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OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420832 | 03-10-2014|PARAGON INDUSTRIES, 13,148.00| 03-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420833 | 03-10-2014|SWAMY ENGINEERING 700.00| 03-11-2014
OFE WORKS
VFM:RS:008 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420834 | 03-10-2014|SRI BALAJI ENTERPRISE 44,903.00| 03-11-2014
FM
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420835 | 03-10-2014|DHANALAKSHMI ENGG 4,248.00( 03-11-2014
OFE WORKS
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420836 | 03-10-2014|DHANALAKSHMI ENGG 7,794.00( 03-11-2014
OFE WORKS
SCV FA 115 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420837 | 03-10-2014|R.K METAL INDUSTRIES 38,805.80 03-11-2014
FM
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420838 | 03-10-2014|EKN INDUSTRIES 3,600.00( 03-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420841 | 03-10-2014|NAGABUSHANAM 12,476.00| 03-11-2014
OFE ASSOCIATES
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420842 | 03-10-2014|SRI BALAJI ENTERPRISE 3,277.00( 03-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420843 | 03-10-2014|MADHANIKA INDUSTRIES 88,706.00| 03-11-2014
OFE
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420844 | 03-10-2014|VENUS INDUSTRIES 2,888.00( 03-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420845 | 03-10-2014|MADHANIKA INDUSTRIES 13,622.00| 03-11-2014
OFE
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420847 | 03-10-2014|SAMUNDI MACHINE 1,180.00 03-11-2014
OFE WORKS,
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420848 | 03-10-2014|MALAR INDUSTRIES 1,760.00| 03-11-2014
OFE
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420849 | 03-10-2014|GLOBE ENTERPRISES 24,000.00( 03-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420850 | 03-10-2014|MAASS INDUSTRIES 1,872.00 03-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420851 | 03-10-2014|ACCURATE INDUSTRIES 15,600.00| 03-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420852 | 03-10-2014|G.K SONS ENGG 890.00| 03-11-2014
OFE ENTERPRISES PVT.LTD.,
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420853 | 03-10-2014|KRISHNAGIRI ENGG 9,300.00( 03-11-2014
OFE WORKS
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420855 | 04-10-2014|J.J.ENGINEERING WORKS 30,660.00( 04-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420856 | 04-10-2014|J.J.ENGINEERING WORKS 7,300.00( 04-11-2014
OFE
OF:RS:015 SUBCONTRACT -|SSL 1 0 0 0 YES 8200420857 | 04-10-2014|MADHANIKA INDUSTRIES 14,232.00| 04-11-2014
OFE
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420858 | 04-10-2014|A V M ENGINEERING 26,104.00( 04-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420859 | 04-10-2014|A V M ENGINEERING 22,196.00( 04-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420860 | 04-10-2014|A V M ENGINEERING 21,004.00( 04-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420861 | 04-10-2014|A V M ENGINEERING 12,080.00| 04-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420862 | 04-10-2014|ARUN INDUSTRIES 8,704.00( 04-11-2014

TOA
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VTA:RS:006 |SUBCONTRACT -([SSL 1 0 0 0 YES 8200420863 | 04-10-2014|ASTRAS ENGINEERING 16,870.00| 04-11-2014
TOA WORKS,
L1-RC-851 PCS/C Proc SSL 1 1 1 1)D.V.M.GENERAL 0 YES 8200420864 | 04-10-2014|D.V.M.GENERAL FAB 64,122.17| 04-01-2015
(AD)
L1-RC-898 PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200420865 | 04-10-2014(PRIYAA BOILARS (P) 903.24| 04-01-2015
(AD) LIMITED
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420867 | 04-10-2014|ASTRAS ENGINEERING 3,912.00( 04-11-2014
TOA WORKS,
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420868 | 04-10-2014|BANYAN ENGINEERING 43,320.00| 04-11-2014
TOA TECHNOLOGIES
VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420869 | 04-10-2014|BHARANI ENGINEERING 4,500.00| 04-11-2014
TOA WORKS
VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420870 | 04-10-2014|BHARANI ENGINEERING 6,676.00| 04-11-2014
TOA WORKS
VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420871 | 04-10-2014|BHARANI ENGINEERING 28,422.00| 04-11-2014
TOA WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420872 | 04-10-2014|SRI LAKSHIMI 4,400.00( 04-11-2014
SVSRV ENGINEERING WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420873 | 04-10-2014|K.R.MURTHE WELDING 4,680.00( 04-11-2014
SVSRV WORKS,
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420874 | 04-10-2014|GURU MACHINING 9,050.00( 04-11-2014
SVSRV CENTRE
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420875 | 04-10-2014|BHARANI ENGINEERING 19,122.00| 04-11-2014
TOA WORKS
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420876 | 04-10-2014|BHUVANESSWARI 1,856.00 04-11-2014
TOA ENGINEERING WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420877 | 04-10-2014|DHANALAKSHMI ENGG 14,820.00| 04-11-2014
TOA WORKS
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420879 | 04-10-2014|DHANALAKSHMI ENGG 6,398.00( 04-11-2014
TOA WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420880 | 04-10-2014|GURU MACHINING 41,550.00| 04-11-2014
SVSRV CENTRE
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420888 | 04-10-2014|GURU MACHINING 6,800.00( 04-11-2014
SVSRV CENTRE
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420889 | 04-10-2014|DHANALAKSHMI ENGG 25,222.00( 04-11-2014
TOA WORKS
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420896 | 04-10-2014|DHANALAKSHMI ENGG 30,002.00( 04-11-2014
TOA WORKS
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420897 | 04-10-2014|ESS ESS ENGG WORKS 12,240.00| 04-11-2014
TOA
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420898 | 04-10-2014|UDHAYAM INDUSTRIES 5,200.00( 04-11-2014
SVSRV
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420899 | 04-10-2014|ESS ESS ENGG WORKS 46,718.00| 04-11-2014
TOA
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420901 | 04-10-2014|ANDREW INDUSTRIES 11,310.00| 04-11-2014
SVSRV
L1-RC-399  |FH AD - Shipping[SSL 1 1 1 1)DEVI STRUCTURAL |0 YES 8200420902 | 04-10-2014|DEVI STRUCTURALS 6,764.00( 07-10-2014
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420903 | 05-10-2014|VENUS INDUSTRIES 3,200.00( 05-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420904 | 05-10-2014|JRR INDUSTRIES 15,400.00| 05-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420905 | 05-10-2014|VST INDUSTRIES 14,300.00| 05-11-2014

SVSRV
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SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420906 | 05-10-2014|GANESH INDUSTRIES 2,400.00( 05-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420907 | 05-10-2014|FINLAY CNC CENTRE 1,664.00| 05-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -SSL 1 0 0 0 YES 8200420908 | 05-10-2014|GLOBE ENTERPRISES 4,576.00| 05-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420909 | 05-10-2014|JUVEE INDUSTRIES 300.00| 05-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420910 | 05-10-2014|R.V.N.ENGINEERING 1,100.00 05-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420911 | 05-10-2014|KRISHNAGIRI ENGG 1,300.00 05-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420912 | 05-10-2014|ACCURAATE 2,720.00| 05-11-2014
SVSRV ENGINEERING WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420913 | 05-10-2014|SRI KARPAGA VINAYAGA 428.00| 05-11-2014
SVSRV ENGG. WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420914 | 05-10-2014|MADHA ENGG WORKS 820.00| 05-11-2014
SVSRV
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420915 | 06-10-2014|G HITECH ENGINEERING 6,646.00( 06-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420916 | 06-10-2014|G HITECH ENGINEERING 2,160.00( 06-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420917 | 06-10-2014|G HITECH ENGINEERING 19,776.00| 06-11-2014
TOA
L1-RC-511 |FB AD -Shipping [SSL 1 1 1 1)PREETHI ENGGEN |0 YES 8200420918 | 06-10-2014|PREETHI ENGG 4,76,094.21| 03-02-2015
ENTERPRISES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420919 | 06-10-2014|G HITECH ENGINEERING 31,240.00( 06-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420920 | 06-10-2014|G HITECH ENGINEERING 12,540.00| 06-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420921 | 06-10-2014|G HITECH ENGINEERING 25,284.00( 06-11-2014
TOA
L1-RC-524  |FB AD -Shipping [SSL 1 1 1 1)G.K SONS ENGG E 0 YES 8200420922 | 06-10-2014|G.K SONS ENGG 34,771.35( 03-02-2015
ENTERPRISES PVT.LTD.,
L1-RC-524  |FB AD -Shipping [SSL 1 1 1 1)G.K SONS ENGG E 0 YES 8200420923 | 06-10-2014|G.K SONS ENGG 1,10,131.51| 03-02-2015
ENTERPRISES PVT.LTD.,
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420924 | 06-10-2014|G HITECH ENGINEERING 23,100.00 06-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420925 | 06-10-2014|G HITECH ENGINEERING 18,920.00| 06-11-2014
TOA
L1-RC-524  |FB AD -Shipping [SSL 1 1 1 1)G.K SONS ENGG E 0 YES 8200420926 | 06-10-2014|G.K SONS ENGG 68,851.53 03-02-2015
ENTERPRISES PVT.LTD.,
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420928 | 06-10-2014|K.R.MURTHE WELDING 2,98,116.00| 25-10-2014
FH WORKS,
VTA:RS:016 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420929 | 06-10-2014|J.J.ENGINEERING WORKS 31,208.00( 06-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420930 | 06-10-2014|J.J.ENGINEERING WORKS 30,156.00( 06-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420931 | 06-10-2014|J.J.ENGINEERING WORKS 14,780.00| 06-11-2014
TOA
L1-RC-691 FB AD -Shipping [SSL 1 1 1 1)BHARAKATH METAL |0 YES 8200420932 | 06-10-2014|BHARAKATH METAL 4,07,732.81 03-02-2015

BUILDERS
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VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420934 | 06-10-2014|J.J.ENGINEERING WORKS 23,130.00( 06-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420936 | 06-10-2014|J.J.ENGINEERING WORKS 48,820.00| 06-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420938 | 06-10-2014|J.J.ENGINEERING WORKS 1,32,186.00| 06-11-2014
TOA
VHM:RS:018 |SUBCONTRACT - [SSL 1 0 0 0 YES 8200420939 | 06-10-2014|J.J.ENGINEERING WORKS 3,600.00( 06-11-2014
HM
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420940 | 06-10-2014|ANDAVAR ENGINEERING 7,48,332.00| 06-11-2014
FH WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420945 | 06-10-2014|JAYALAKSHMI 2,120.00( 06-11-2014
TOA INDUSTRIES
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420946 | 06-10-2014|JAYALAKSHMI 4,188.00( 06-11-2014
TOA INDUSTRIES
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420948 | 06-10-2014|JUVEE INDUSTRIES 29,808.00( 06-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420949 | 06-10-2014|KUMARAN INDUSTRIES 1,860.00 06-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420950 | 06-10-2014|LOYAL ENGINEERING 9,962.00( 06-11-2014
TOA INDUSTRIES
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420951 | 06-10-2014|LOYAL ENGINEERING 10,576.00| 06-11-2014
TOA INDUSTRIES
L1-RC-851 PCS/C Proc SSL 1 1 1 1)MSB INDUSTRIES 0 YES 8200420952 | 06-10-2014|MSB INDUSTRIES 1,51,432.75| 06-01-2015
(AD)
L1-RC-850 PCS/C Proc SSL 1 1 1 1)SHALINI ENGINEE 0 YES 8200420953 | 06-10-2014|SHALINI ENGINEERING 78,421.50 06-01-2015
(AD) ENTERPRISES
L1-RC-850 PCS/C Proc SSL 1 1 1 1)INNOVATIVE FABT |0 YES 8200420954 | 06-10-2014|INNOVATIVE FABTEC 73,568.80 06-01-2015
(AD) PRIVATE LIMITED
L1-RC-850 PCS/C Proc SSL 1 1 1 1)PRADEEP ENGINEE |0 YES 8200420955 | 06-10-2014|PRADEEP ENGINEERING 85,940.19| 06-01-2015
(AD) ENTERPRISES,
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200420956 | 06-10-2014|PRIYAA BOILARS (P) 9,522.58 06-01-2015
(AD) LIMITED
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420957 | 06-10-2014|SIVABHARANI 28,560.00 30-04-2015
FH ENGINEERING WORKS
VTA:RS:006 |SUBCONTRACT -|[SSL 1 0 0 0 YES 8200420959 | 06-10-2014|BHARANI ENGINEERING 480.00| 06-11-2014
TOA WORKS
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420960 | 06-10-2014|MADHA ENGG WORKS 1,968.00| 06-11-2014
TOA
VFM:RS:008 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420964 | 06-10-2014|INDEX AUTO 25,172.00( 05-11-2014
FM COMPONENTS PVT LTD
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420966 | 06-10-2014|INDEX AUTO 40,600.00| 05-11-2014
FM COMPONENTS PVT LTD
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420971 | 06-10-2014|MAASS INDUSTRIES 66,192.00( 06-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200420972 | 06-10-2014|MADHA ENGG WORKS 47,646.00| 06-11-2014
TOA
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420973 | 06-10-2014|JUVEE INDUSTRIES 4,964.00( 06-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420975 | 06-10-2014|MADHA ENGG WORKS 12,765.00| 06-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420977 | 06-10-2014|MADHA ENGG WORKS 61,480.00( 06-11-2014

TOA
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VTA:RS:006 |SUBCONTRACT -([SSL 1 0 0 0 YES 8200420978 | 06-10-2014|MADHA ENGG WORKS 24,625.00( 06-11-2014
TOA
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420981 | 06-10-2014|SIVABHARANI 1,95,860.00| 31-10-2014
FH ENGINEERING WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420982 | 06-10-2014|VANITHA MOULDING 65,800.00( 31-12-2014
FH WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420984 | 06-10-2014|NAGABUSHANAM 1,02,780.00| 31-01-2015
FH ASSOCIATES
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200420985 | 06-10-2014|RAAKAM INDUSTRIES 1,12,500.00| 31-01-2015
FH
VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200420987 | 06-10-2014|BHARANI ENGINEERING 1,66,510.00| 31-12-2014
FH WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420989 | 06-10-2014|VANGUARD INDUSTRIES 1,04,730.00| 01-01-2015
FH
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420990 | 06-10-2014|SWAMY ENGINEERING 51,870.00( 01-01-2015
FH WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200420992 | 06-10-2014|B.S. & SONS 68,730.00[ 01-01-2015
FH
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420993 | 07-10-2014|MICRO TREAD DIES 11,446.00| 07-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420994 | 07-10-2014|MICRO TREAD DIES 2,108.00( 07-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200420995 | 07-10-2014|MICRO TREAD DIES 4,308.00| 07-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421000 | 07-10-2014|MICRO TREAD DIES 23,560.00( 07-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421004 | 07-10-2014|MICRO TREAD DIES 2,160.00( 07-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421012 | 07-10-2014|PRECIQAL COMPONENTS 6,330.00( 07-11-2014
TOA P LTD
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421014 | 07-10-2014|PRECIQAL COMPONENTS 9,372.00( 07-11-2014
TOA P LTD
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421016 | 07-10-2014|PRECIQAL COMPONENTS 18,120.00| 07-11-2014
TOA P LTD
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421018 | 07-10-2014|PUNITHA ENGG WORKS 12,400.00| 07-11-2014
TOA
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421019 | 07-10-2014|SREE SASTHA ENGG.INDS. 35,250.00( 07-11-2014
SVSRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421020 | 07-10-2014|VP ENGINEERING WORKS 968.00| 06-11-2014
QCNRV
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421021 | 07-10-2014|QUALITY ENGG WORKS 10,240.00| 07-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421023 | 07-10-2014|QUALITY ENGG WORKS 5,888.00( 07-11-2014
TOA
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421025 | 07-10-2014|A V M ENGINEERING 1,36,040.00| 06-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421026 | 07-10-2014|SUSAN ENGG COMPANY 4,40,000.00 06-11-2014
QCNRV
L1-RC-399 PCS/C Proc SSL 1 1 1 1)SHRI SARAVANA E 0 YES 8200421027 | 07-10-2014|SHRI SARAVANA ENGG 1,86,458.50| 07-01-2015
(AD) WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421028 | 07-10-2014|VALVE TECH 1,07,040.00| 06-11-2014
QCNRV ENGINEERING
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421029 | 07-10-2014|UDHAYAM INDUSTRIES 7,480.00( 06-11-2014

QCNRV
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L1-RC-893 PCS/C Proc SSL 1 1 1 1)SRINIVASA ENGIN 0 YES 8200421041 | 07-10-2014|SRINIVASA ENGINEERING 3,21,297.64 07-01-2015
(AD) CcO

L1-RC-893  [PCS/C Proc SSL 1 1 1 1)UNIVERSAL FABRI 0 YES 8200421042 | 07-10-2014|UNIVERSAL 2,87,937.16| 07-01-2015
(AD) FABRICATORS,

L1-RC-893 PCS/C Proc SSL 1 1 1 1)MURALIKRISHNAE |0 YES 8200421043 | 07-10-2014| MURALIKRISHNA 2,74,248.64| 07-01-2015
(AD) ENGINEERING WORKS

L1-RC-893 PCS/C Proc SSL 1 1 1 1)D.V.M.GENERAL 0 YES 8200421044 | 07-10-2014|D.V.M.GENERAL FAB 2,70,550.05( 07-01-2015
(AD)

L1-RC-850 PCS/C Proc SSL 1 1 1 1)VENKATESWARA IN |0 YES 8200421045 | 07-10-2014|VENKATESWARA 1,70,258.03| 07-01-2015
(AD) INDUSTRIES,

VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421046 | 07-10-2014|RAAKAM INDUSTRIES 19,750.00| 07-11-2014
TOA

VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421047 | 07-10-2014|RAJAM INDUSTRIES 12,420.00| 07-11-2014
TOA

VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421048 | 07-10-2014|RAJAM INDUSTRIES 8,510.00( 07-11-2014
TOA

VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421049 | 07-10-2014|RAJAM INDUSTRIES 16,634.00| 07-11-2014
TOA

VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421050 | 07-10-2014|S.M.ENGINEERING 41,940.00| 07-11-2014
TOA WORKS,

VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421051 | 07-10-2014|SAKTHI INDUSTRIES 55,848.00( 07-11-2014
TOA

VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421052 | 07-10-2014|JENEFA INDUSTRIES 1,61,730.00| 06-11-2014
FH

VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421053 | 07-10-2014|JENEFA INDUSTRIES 27,000.00( 06-11-2014
FH

VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421054 | 07-10-2014|BHARANI ENGINEERING 67,500.00| 30-08-2014
FH WORKS

VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421055 | 07-10-2014|SAMUNDI MACHINE 3,000.00( 07-11-2014
TOA WORKS,

VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421056 | 07-10-2014|SAMUNDI MACHINE 4,200.00( 07-11-2014
TOA WORKS,

VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421057 | 07-10-2014|SELVAM ENTERPRISE 7,062.00| 07-11-2014
TOA

L1-RC-399 [PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200421058 | 07-10-2014|SHRI SARAVANA ENGG 2,23,800.00| 07-01-2015
(AD) WORKS

L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)PUNITHA ENGGW |0 YES 8200421059 | 07-10-2014|PUNITHA ENGG WORKS 2,01,867.52| 04-02-2015

L1-RC-692 FB AD -Shipping [SSL 1 1 1 1)SRI BALAJI ENTE 0 YES 8200421060 | 07-10-2014|SRI BALAJI ENTERPRISE 21,085.80 04-02-2015

L1-RC-691 FB AD -Shipping [SSL 1 1 1 1)SRI BALAJI ENTE 0 YES 8200421061 | 07-10-2014|SRI BALAJI ENTERPRISE 4,07,732.81| 04-02-2015

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)HEAVY ENGINEERI 0 YES 8200421062 | 07-10-2014|HEAVY ENGINEERING 58,231.91| 04-02-2015

COMPANY

L1-RC-669 |FB AD -Shipping [SSL 1 1 1 1)SUBAH INDUSTRIE |0 YES 8200421063 | 07-10-2014|SUBAH INDUSTRIES 34,210.08| 04-02-2015

L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)SUBAH INDUSTRIE |0 YES 8200421064 | 07-10-2014|SUBAH INDUSTRIES 1,83,782.43| 04-02-2015

L1-RC-691 FB AD -Shipping [SSL 1 1 1 1)SUBAH INDUSTRIE |0 YES 8200421065 | 07-10-2014|SUBAH INDUSTRIES 34,210.08| 04-02-2015

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)ORBIT 0 YES 8200421066 | 07-10-2014|ORBIT 13,044.32| 04-02-2015

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200421067 | 07-10-2014|SRI KALIAMMAN 2,530.00( 29-10-2014

ENGINEERING INDS.
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L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421068 | 07-10-2014|K.B.J.INDUSTRIES 52,652.58| 04-02-2015

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)PIONEER ENGG IN |0 YES 8200421069 | 07-10-2014|PIONEER ENGG INDS 2,221.12 04-02-2015

L1-RC-853 PCS/C Proc SSL 1 1 1 1)GELLILE INDUSTR 0 YES 8200421070 | 07-10-2014|GELLILE INDUSTRIES 17,866.80| 07-01-2015
(AD)

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)RUPAK ENGINEERI 0 YES 8200421071 | 07-10-2014|RUPAK ENGINEERING 13,477.98| 04-02-2015

L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)SUBAH INDUSTRIE |0 YES 8200421072 | 07-10-2014|SUBAH INDUSTRIES 96,361.82 04-02-2015

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)ORBIT 0 YES 8200421073 | 07-10-2014|ORBIT 13,044.32| 04-02-2015

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200421074 | 07-10-2014|SRI KALIAMMAN 2,530.00( 29-10-2014

ENGINEERING INDS.

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421075 | 07-10-2014|K.B.J.INDUSTRIES 52,652.58| 04-02-2015

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)PIONEER ENGG IN |0 YES 8200421076 | 07-10-2014|PIONEER ENGG INDS 2,221.12 04-02-2015

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)RUPAK ENGINEERI 0 YES 8200421077 | 07-10-2014|RUPAK ENGINEERING 13,477.98| 04-02-2015

VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421078 | 07-10-2014|SREE SHANMUGHA 6,760.00( 06-11-2014
TOA INDUSTRIES

VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421079 | 07-10-2014|SIVABHARANI 14,370.00| 07-11-2014
TOA ENGINEERING WORKS

VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421080 | 07-10-2014|MALATHI INDUSTRIES 44,746.00( 06-11-2014
FM

VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421081 | 07-10-2014|SIVABHARANI 5,214.00( 07-11-2014
TOA ENGINEERING WORKS

VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421082 | 07-10-2014|KRISHNAGIRI ENGG 13,400.00| 06-11-2014
TOA WORKS

VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421083 | 07-10-2014|SIVABHARANI 21,404.00( 07-11-2014
TOA ENGINEERING WORKS

VTA:RC:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421084 | 07-10-2014|SREE SHANMUGHA 432.00| 06-11-2014
TOA INDUSTRIES

VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421085 | 07-10-2014|SIVABHARANI 5,980.00( 07-11-2014
TOA ENGINEERING WORKS

VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421086 | 07-10-2014|J.J.ENGINEERING WORKS 4,000.00( 06-11-2014
TOA

L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)SUBAH INDUSTRIE |0 YES 8200421087 | 07-10-2014|SUBAH INDUSTRIES 96,361.82| 04-02-2015

VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421088 | 07-10-2014|LOYAL ENGINEERING 20,844.00( 06-11-2014
TOA INDUSTRIES

VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421089 | 07-10-2014|MALAR INDUSTRIES 472.00| 06-11-2014
TOA

L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421090 | 07-10-2014|VIJJAAY COY INDUSTRIESS 80,323.56| 04-02-2015

L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421091 | 07-10-2014|VIJJAAY COY INDUSTRIESS 3,86,747.35( 04-02-2015

L1-RC-399 |FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421093 | 07-10-2014|VIJJAAY COY INDUSTRIESS 2,15,088.02| 04-02-2015

L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)BHARAKATH METAL |0 YES 8200421094 | 07-10-2014|BHARAKATH METAL 1,94,785.96| 04-02-2015

BUILDERS
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L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)AJANTHA FABRIC 0 YES 8200421095 | 07-10-2014|AJANTHA FABRICATION 1,28,851.61| 04-02-2015
WORKS UNIT-II
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421096 | 07-10-2014|SREE SHANMUGHA 24,624.00( 07-11-2014
TOA INDUSTRIES
L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)PIONEER ENGG IN |0 YES 8200421097 | 07-10-2014|PIONEER ENGG INDS 8,106.26 04-02-2015
L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)SRI SABARI STRU 0 YES 8200421098 | 07-10-2014|SRI SABARI STRUCTURAL 1,17,892.54| 04-02-2015
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421099 | 07-10-2014|SREE SHANMUGHA 24,624.00( 07-11-2014
TOA INDUSTRIES
L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)PUNITHA ENGGW |0 YES 8200421100 | 07-10-2014|PUNITHA ENGG WORKS 80,323.56 04-02-2015
L1-RC-399  |FB AD -Shipping [SSL 1 1 1 1)PUNITHA ENGGW |0 YES 8200421101 | 07-10-2014|PUNITHA ENGG WORKS 2,15,088.02| 04-02-2015
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)PUNITHA ENGGW |0 YES 8200421102 | 07-10-2014|PUNITHA ENGG WORKS 3,86,747.35( 04-02-2015
L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)BHARAKATH METAL |0 YES 8200421103 | 07-10-2014|BHARAKATH METAL 1,94,205.86| 04-02-2015
BUILDERS
L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)AJANTHA FABRIC 0 YES 8200421104 | 07-10-2014(AJANTHA FABRICATION 1,28,851.61| 04-02-2015
WORKS UNIT-II
L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)PIONEER ENGG IN |0 YES 8200421105 | 07-10-2014|PIONEER ENGG INDS 8,106.26 04-02-2015
L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)SRI SABARI STRU 0 YES 8200421106 | 07-10-2014|SRI SABARI STRUCTURAL 1,17,892.54| 04-02-2015
L1-RC-399  |FB AD -Shipping [SSL 1 1 1 1)PIONEER ENGG IN |0 YES 8200421107 | 07-10-2014|PIONEER ENGG INDS 98.95| 04-02-2015
L1-RC-851 PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200421109 | 07-10-2014(PRIYAA BOILARS (P) 689.96| 07-01-2015
(AD) LIMITED
L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)BHARAKATH METAL |0 YES 8200421110 | 07-10-2014|BHARAKATH METAL 3,108.73| 04-02-2015
BUILDERS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421111 | 07-10-2014|SREE SHANMUGHA 35,868.00( 07-11-2014
TOA INDUSTRIES
L1-RC-850 PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200421112 [ 07-10-2014(PRIYAA BOILARS (P) 24,552.001 07-01-2015
(AD) LIMITED
L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421113 | 07-10-2014|KVK INDUSTRY 1,651.32 04-02-2015
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)DEVI STRUCTURAL |0 YES 8200421114 | 07-10-2014|DEVI STRUCTURALS 8,431.57| 04-02-2015
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)SUBAH INDUSTRIE |0 YES 8200421115 | 07-10-2014|SUBAH INDUSTRIES 27,200.00f 05-02-2015
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)BHARAKATH METAL |0 YES 8200421116 | 07-10-2014|BHARAKATH METAL 657.01| 04-02-2015
BUILDERS
L1-RC-399  |FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200421117 | 07-10-2014|SRI KALIAMMAN 2,700.00| 28-10-2014
ENGINEERING INDS.
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)BHARAKATH METAL |0 YES 8200421118 | 07-10-2014|BHARAKATH METAL 7,182.25| 04-02-2015
BUILDERS
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)BHARAKATH METAL |0 YES 8200421119 | 07-10-2014|BHARAKATH METAL 22,435.08| 04-02-2015
BUILDERS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421120 | 07-10-2014|SREE SHANMUGHA 4,752.00( 07-11-2014
TOA INDUSTRIES
L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)EMPEROR ENGG WO |0 YES 8200421121 | 07-10-2014|EMPEROR ENGG WORKS, 3,35,395.84| 04-02-2015
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L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)MURUGAN ENGG IN |0 YES 8200421122 | 07-10-2014|MURUGAN ENGG 79,020.46 04-02-2015
INDUSTRIES
L1-RC-558 |FB AD -Shipping [SSL 1 1 1 1)SRI RAJA RAJESW 0 YES 8200421123 | 07-10-2014|SRI RAJA RAJESWARI 87,122.36| 04-02-2015
ENTERPRISES
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)SUBAH INDUSTRIE |0 YES 8200421124 | 07-10-2014|SUBAH INDUSTRIES 19,072.00| 05-02-2015
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)DEVI STRUCTURAL |0 YES 8200421125 | 07-10-2014|DEVI STRUCTURALS 3,25,828.50( 04-02-2015
L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)SIGMA POWER PRO |0 YES 8200421127 | 07-10-2014|SIGMA POWER 3,25,828.50| 04-02-2015
PRODUCTS
VQN:FA:114 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421128 | 07-10-2014|PARAGON INDUSTRIES, 17,100.00| 07-11-2014
QCNRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421129 | 07-10-2014|VENUS INDUSTRIES 1,790.00| 07-11-2014
SVSRV
VQN:RS:017 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421130 | 07-10-2014|SRI BALAJI ENTERPRISE 15,932.00{ 07-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421131 | 07-10-2014|RASAB ENGINEERING 34,960.00( 07-11-2014
QCNRV WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421132 | 07-10-2014|SARO ENGG WORKS 21,000.00( 07-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421133 | 07-10-2014|SARO ENGG WORKS 6,000.00( 07-11-2014
QCNRV
VQN:FA:114 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421134 | 07-10-2014|VASUDHA ENGG WORKS 42,912.00| 07-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421135 | 07-10-2014|AMBIGAI ENGINEERING 18,600.00| 07-11-2014
QCNRV WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421136 | 07-10-2014|DHANALAKSHMI ENGG 23,590.00( 07-11-2014
QCNRV WORKS
TA:RC:500 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421137 | 07-10-2014|LOYAL ENGINEERING 8,100.00( 07-11-2014
FH INDUSTRIES
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)FIVE STAR INDUS 0 YES 8200421138 | 08-10-2014|FIVE STAR INDUSTRIES 14,575.36| 05-02-2015
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421139 | 08-10-2014|SREE SHANMUGHA 2,376.00| 08-11-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421140 | 08-10-2014|SREE SHANMUGHA 7,776.00( 08-11-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421141 | 08-10-2014|SREE SHANMUGHA 5,832.00( 08-11-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421142 | 08-10-2014|SREE SHANMUGHA 6,588.00( 08-11-2014
TOA INDUSTRIES
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421143 | 08-10-2014|DHANALAKSHMI ENGG 9,320.00( 07-11-2014
QCNRV WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421144 | 08-10-2014|DHANALAKSHMI ENGG 3,970.00( 07-11-2014
QCNRV WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421145 | 08-10-2014|SREE SHANMUGHA 25,920.00( 08-11-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421146 | 08-10-2014|SREE SHANMUGHA 9,272.00( 08-11-2014
TOA INDUSTRIES
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421147 | 08-10-2014|DHANALAKSHMI ENGG 16,912.00| 07-11-2014
QCNRV WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421148 | 08-10-2014|SRI ABIRAAMI 400.00| 08-11-2014
TOA ENGINEERING
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421149 | 08-10-2014|SRI GENGAA 5,216.00( 08-11-2014

TOA

ENGINEERING WORKS
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VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421150 | 08-10-2014|DHANALAKSHMI ENGG 27,342.00( 07-11-2014
QCNRV WORKS
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421151 | 08-10-2014|SRI SAKTHI MEENAA 3,307.40| 08-11-2014
TOA INDUSTRIES
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421155 | 08-10-2014|SRI SAKTHI MEENAA 56,110.00| 08-11-2014
TOA INDUSTRIES
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421156 | 08-10-2014|SRI VANCHIYA 10,392.00| 08-11-2014
TOA ENTERPRISES
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421157 | 08-10-2014|DHANALAKSHMI ENGG 20,880.00( 07-11-2014
QCNRV WORKS
VQN:RS:017 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421158 | 08-10-2014|GOLDEN ENGINEERING 15,750.00{ 07-11-2014
QCNRV INDUSTRY
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421160 | 08-10-2014| THIRUMURUGAN 13,178.00| 08-11-2014
TOA ENGINEERING WORKS
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421162 | 08-10-2014|SAMUNDI MACHINE 3,996.00( 07-11-2014
QCNRV WORKS,
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421163 | 08-10-2014|THIRUMURUGAN 39,110.00( 08-11-2014
TOA ENGINEERING WORKS
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421164 | 08-10-2014|BHUVANESSWARI 864.00| 07-11-2014
QCNRV ENGINEERING WORKS
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421165 | 08-10-2014| THIRUMURUGAN 30,024.00( 08-11-2014
TOA ENGINEERING WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421166 | 08-10-2014|SREE MEGALA GEAR 6,380.00( 07-11-2014
QCNRV INDUSTRIES
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421167 | 08-10-2014|UDHAYAM INDUSTRIES 26,270.00( 08-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421168 | 08-10-2014|UDHAYAM INDUSTRIES 10,360.00| 08-11-2014
TOA
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421169 | 08-10-2014|POWER TECH 4,220.00| 07-11-2014
QCNRV
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421174 | 08-10-2014|UMA INDUSTRIES 1,620.00 08-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421175 | 08-10-2014|UMA INDUSTRIES 13,338.00| 08-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|[SSL 1 0 0 0 YES 8200421176 | 08-10-2014|UMA INDUSTRIES 10,926.00| 08-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421177 | 08-10-2014|UMA INDUSTRIES 5,432.00( 08-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421178 | 08-10-2014|UMA INDUSTRIES 15,664.00| 08-11-2014
TOA
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421179 | 08-10-2014|UDHAYAM INDUSTRIES 7,050.00( 07-11-2014
QCNRV
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421180 | 08-10-2014|ACCURATE INDUSTRIES 1,51,750.00| 30-08-2014
FH
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421181 | 08-10-2014|UMA INDUSTRIES 5,850.00( 08-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421182 | 08-10-2014|UMA INDUSTRIES 8,064.00( 08-11-2014
TOA
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421184 | 08-10-2014|RAAKAM INDUSTRIES 1,46,288.00| 31-12-2011
FH
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421185 | 08-10-2014|UDHAYAM INDUSTRIES 15,880.00| 07-11-2014
QCNRV
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421186 | 08-10-2014|BHARANI ENGINEERING 1,46,000.00| 31-12-2011

FH

WORKS
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VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421188 | 08-10-2014|UDHAYAM INDUSTRIES 4,240.00| 07-11-2014
QCNRV
VSB:FA:111 |SUBCONTRACT- [SSL 1 0 0 0 YES 8200421190 | 08-10-2014|VANITHA MOULDING 1,680.00| 08-11-2014
SB WORKS
VSB:FA:111 |SUBCONTRACT- [SSL 1 0 0 0 YES 8200421191 | 08-10-2014|MARUTHI ENGG 15,900.00| 08-11-2014
SB INDUSTRIES
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421192 | 08-10-2014|EKN INDUSTRIES 31,780.00( 07-11-2014
QCNRV
VSB:FA:111 |SUBCONTRACT- [SSL 1 0 0 0 YES 8200421193 | 08-10-2014|SAMUNDI MACHINE 6,080.00( 08-11-2014
SB WORKS,
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421194 | 08-10-2014|EKN INDUSTRIES 23,660.00( 07-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421198 | 08-10-2014|EKN INDUSTRIES 24,920.00( 07-11-2014
QCNRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421200 | 08-10-2014|SRI VANCHIYA 990.00| 08-11-2014
SVSRV ENTERPRISES
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421201 | 08-10-2014|VST INDUSTRIES 5,200.00( 08-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421202 | 08-10-2014|ACCURATE INDUSTRIES 2,520.00( 08-11-2014
SVSRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421203 | 08-10-2014|MICRO TREAD DIES 16,236.00| 07-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421204 | 08-10-2014|J.J.ENGINEERING WORKS 4,328.00( 07-11-2014
QCNRV
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421205 | 08-10-2014|K.R.MURTHE WELDING 58,604.00( 08-11-2014
FH WORKS,
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421206 | 08-10-2014|VP ENGINEERING WORKS 18,168.00| 06-11-2014
QCNRV
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421207 | 08-10-2014|PARAGON INDUSTRIES, 9,000.00( 08-11-2014
OFE
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421209 | 08-10-2014|VP ENGINEERING WORKS 5,204.00( 06-11-2014
QCNRV
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421212 | 08-10-2014|EMPEROR ENGG WORKS, 2,05,324.80| 08-11-2014
FH
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421213 | 08-10-2014|VP ENGINEERING WORKS 10,190.00| 07-11-2014
QCNRV
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421215 | 08-10-2014|INDEX AUTO 1,14,000.00| 07-11-2014
FM COMPONENTS PVT LTD
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421217 | 08-10-2014|NAGABUSHANAM 2,40,170.00| 07-11-2014
FM ASSOCIATES
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421218 | 08-10-2014|SELVAM ENTERPRISE 2,21,300.00 08-11-2014
FH
L1-RC-399  [PCS/C Proc SSL 1 1 1 1)GELLILE INDUSTR 0 YES 8200421220 | 08-10-2014|GELLILE INDUSTRIES 6,895.87| 06-01-2015
(AD)
VFM:RS:008 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421221 | 08-10-2014|VANGUARD INDUSTRIES 1,46,000.00| 07-11-2014
FM
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421222 | 08-10-2014|R.V.N.ENGINEERING 5,610.00( 07-11-2014
QCNRV WORKS
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421226 | 08-10-2014|R.K METAL INDUSTRIES 3,579.60[ 07-11-2014
FM
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421227 | 08-10-2014|JUVEE INDUSTRIES 15,360.00| 07-11-2014
QCNRV
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421230 | 08-10-2014|SRI BALAJI ENTERPRISE 14,232.00| 07-11-2014

FM
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VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421231 | 08-10-2014|JUVEE INDUSTRIES 7,920.00( 07-11-2014
QCNRV
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421232 | 08-10-2014|G.K SONS ENGG 1,69,930.00| 07-11-2014
FM ENTERPRISES PVT.LTD.,
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421233 | 08-10-2014|GLOBAL ENGINEERING 1,760.00| 08-11-2014
SVSRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421234 | 08-10-2014|JUVEE INDUSTRIES 4,782.00| 07-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421235 | 08-10-2014|JUVEE INDUSTRIES 3,150.00( 07-11-2014
QCNRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421236 | 08-10-2014|UDHAYAM INDUSTRIES 11,430.00| 08-11-2014
SVSRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421237 | 08-10-2014|JUVEE INDUSTRIES 6,072.00( 07-11-2014
QCNRV
SV:RS:011  |SUBCONTRACT -SSL 1 0 0 0 YES 8200421238 | 08-10-2014|VP ENGINEERING WORKS 14,320.00| 08-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421239 | 08-10-2014|ANDREW INDUSTRIES 20,020.00( 08-11-2014
SVSRV
TA:LT:082  |SUBCONTRACT -SSL 1 0 0 0 YES 8200421241 | 08-10-2014|GLOBE ENTERPRISES 4,915.20| 07-11-2014
TOA
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421242 | 08-10-2014|A V M ENGINEERING 3,670.00( 08-11-2014
SVSRV
TA:LT:082  |SUBCONTRACT -SSL 1 0 0 0 YES 8200421243 | 08-10-2014|GLOBE ENTERPRISES 52,689.60( 07-11-2014
TOA
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)THIRUMALAI ENGI 0 YES 8200421244 | 08-10-2014|THIRUMALAI 2,32,656.30| 05-02-2015
ENGINEERING
INDUSTRIES
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421249 | 09-10-2014|KRISHNAGIRI ENGG 3,628.00( 08-11-2014
SVSRV WORKS
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421251 | 09-10-2014|KIRRTHIKA TECH 2,10,379.00| 08-11-2014
FM ENGINEERING
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421253 | 09-10-2014|KIRRTHIKA TECH 2,28,648.00| 08-11-2014
FM ENGINEERING
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421255 | 09-10-2014|LOYAL ENGINEERING 25,200.00( 09-11-2014
TOA INDUSTRIES
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421258 | 09-10-2014|SHANMUGAJOTHI 4,420.00( 09-11-2014
OFE ENGINEERING WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421259 | 09-10-2014|GLOBAL ENGINEERING 7,030.00( 09-11-2014
SVSRV
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421263 | 09-10-2014|B.S. & SONS 10,557.50| 08-11-2014
FM
VTA:RC:609 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421264 | 09-10-2014|OUM SAKTHI INDUSTRIES 35,340.00( 09-11-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421267 | 09-10-2014|MADHANIKA INDUSTRIES 34,200.00( 09-11-2014
OFE
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421268 | 09-10-2014|SRI BALAJI ENTERPRISE 26,344.00( 09-11-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421269 | 09-10-2014|MADHANIKA INDUSTRIES 376.00| 09-11-2014
OFE
VTA:RC:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421270 | 09-10-2014|SRI BALAJI ENTERPRISE 7,736.00| 09-11-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421271 | 09-10-2014|FINLAY CNC CENTRE 6,842.00( 09-11-2014

OFE
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L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)VELMURUGAN HEAV |0 YES 8200421273 | 09-10-2014|VELMURUGAN HEAVY 1.80( 06-02-2015
ENGG.
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)TAMILNADU CHERA |0 YES 8200421274 | 09-10-2014| TAMILNADU CHERAN 1.80( 06-02-2015
INDUSTRIES
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421276 | 09-10-2014|JRR INDUSTRIES 1,260.00 09-11-2014
OFE
L1-RC-863 PCS/C Proc SSL 1 1 1 1)VENKATESWARA IN |0 YES 8200421278 | 09-10-2014|VENKATESWARA 1,42,839.71| 09-01-2015
(AD) INDUSTRIES,
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421279 | 09-10-2014|DHANALAKSHMI ENGG 19,680.00| 08-11-2014
QCNRV WORKS
VTA:RC:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421289 | 09-10-2014|MADHA ENGG WORKS 29,858.00( 31-10-2014
TOA
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421295 | 09-10-2014|VANGUARD INDUSTRIES 5,548.00( 09-11-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421298 | 09-10-2014|VP ENGINEERING WORKS 3,300.00( 09-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421302 | 09-10-2014|D.R.MACHINE WORKS 9,920.00( 09-11-2014
OFE
L1-RC-853 PCS/C Proc SSL 1 1 1 1)VENKATESWARA IN |0 YES 8200421305 | 09-10-2014VENKATESWARA 1,95,797.49| 09-01-2015
(AD) INDUSTRIES,
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421306 | 09-10-2014|JENEFA INDUSTRIES 1,90,898.00| 09-11-2014
FM
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421308 | 09-10-2014|S.M.ENGINEERING 41,596.00| 09-11-2014
TOA WORKS,
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421309 | 09-10-2014|DHANALAKSHMI ENGG 24,950.00( 08-11-2014
QCNRV WORKS
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421311 | 09-10-2014|MAASS INDUSTRIES 19,600.00| 09-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421317 | 09-10-2014|JAYAM ENGINEERING 86,000.00( 09-11-2014
OFE WORKS UNIT - 1I
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421318 | 09-10-2014|A V M ENGINEERING 25,560.00( 09-11-2014
TOA
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421321 | 09-10-2014|VALVE TECH 1,19,174.00| 09-11-2014
TOA ENGINEERING
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421324 | 09-10-2014|THIRUMAGAL 1,47,500.00| 09-11-2014
OFE INDUSTRIES
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421326 | 09-10-2014|VENUS INDUSTRIES 32,220.00( 09-11-2014
TOA
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421327 | 09-10-2014|SAKTHI FAB 5,23,600.00| 09-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421328 | 09-10-2014|NAGABUSHANAM 1,190.00 09-11-2014
OFE ASSOCIATES
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421329 | 09-10-2014|EKN INDUSTRIES 10,200.00| 08-11-2014
QCNRV
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)PRESSUREPARTSMA |0 YES 8200421330 | 09-10-2014|PRESSUREPARTSMANUFA 2,274.12| 09-01-2015
(AD) CTURER TRY P LTD
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421331 | 09-10-2014|FINLAY CNC CENTRE 34,500.00( 09-11-2014
OFE
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421332 | 09-10-2014|EKN INDUSTRIES 5,600.00( 08-11-2014
QCNRV
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421333 | 09-10-2014|JAYALAKSHMI 10,332.00| 09-11-2014
TOA INDUSTRIES
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421335 | 09-10-2014|EKN INDUSTRIES 16,500.00| 08-11-2014

QCNRV
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VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421336 | 09-10-2014|LOYAL ENGINEERING 12,568.00| 09-11-2014
TOA INDUSTRIES
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421337 | 09-10-2014|SAKTHI MURUGAN HIGH 1,19,174.00| 09-11-2014
TOA TECK
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421338 | 09-10-2014|VANGUARD INDUSTRIES 92,988.00| 08-11-2014
FM
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421339 | 09-10-2014|RDM INDUSTRIES 8,334.00( 09-11-2014
TOA
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421340 | 09-10-2014|B.S. & SONS 96,040.00 31-07-2015
FH
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421342 | 09-10-2014|MALATHI INDUSTRIES 21,798.00( 09-11-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421343 | 09-10-2014|KASTHIYAR INDUSTRIES, 53,500.00( 09-11-2014
OFE
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421345 | 09-10-2014|NAGABUSNAM 1,63,930.00| 31-10-2014
FH HYDRAULICS &M/C WOR
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421347 | 09-10-2014|JENEFA INDUSTRIES 31,240.00 31-03-2015
FH
OF:RS:015  [SUBCONTRACT -|SSL 18-09-2014(19-09-2014(1 0 0 0 YES 8200421348 | 09-10-2014|HITEK HEAVY 1,50,300.00| 09-11-2014
OFE EQUIPMENTS PVT LTD
VHM:RS:018 |SUBCONTRACT - [SSL 1 0 0 0 YES 8200421350 | 09-10-2014|J.J.ENGINEERING WORKS 882.00| 09-11-2014
HM
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421351 | 09-10-2014|GENERAL ENGG WORKS 60,320.00( 31-07-2014
FH
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421354 | 09-10-2014|G.K SONS ENGG 41,640.00| 09-11-2014
OFE ENTERPRISES PVT.LTD.,
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421355 | 09-10-2014|G.K SONS ENGG 1,02,800.00| 08-11-2014
FM ENTERPRISES PVT.LTD.,
VHM:RS:018 |SUBCONTRACT - [SSL 1 0 0 0 YES 8200421356 | 10-10-2014|MAASS INDUSTRIES 26,400.00( 10-11-2014
HM
VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421357 | 10-10-2014|RDM INDUSTRIES 47,448.00( 10-11-2014
FM
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421359 | 10-10-2014|MICRO TREAD DIES 1,792.00 10-11-2014
QCNRV
L1-RC-852  [PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200421360 | 10-10-2014|SHRI SARAVANA ENGG 57,251.86| 10-01-2015
(AD) WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421362 | 10-10-2014|R.V.N.ENGINEERING 2,958.00| 10-11-2014
QCNRV WORKS
VQN:RS:017 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421365 | 10-10-2014|SRI BALAJI ENTERPRISE 7,810.00| 10-11-2014
QCNRV
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421369 | 10-10-2014|THIRUMAGAL 1,47,500.00| 10-11-2014
OFE INDUSTRIES
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421371 | 10-10-2014|UDHAYAM INDUSTRIES 13,380.00| 10-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421373 | 10-10-2014|VP ENGINEERING WORKS 1,216.00| 10-11-2014
QCNRV
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421375 | 10-10-2014|INDEX AUTO 46,940.50| 10-11-2014
FM COMPONENTS PVT LTD
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421380 | 10-10-2014|GANESH INDUSTRIES 4,620.00( 10-11-2014
TOA
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421383 | 10-10-2014|EKN INDUSTRIES 62,800.00( 10-11-2014

QCNRV
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VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421385 | 10-10-2014|VALVE TECH 41,400.00| 28-02-2014
QCNRV ENGINEERING
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421386 | 10-10-2014|SUSAN ENGG COMPANY 4,40,000.00 10-11-2014
QCNRV
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421387 | 10-10-2014|ESS ESS ENGG WORKS 5,952.00( 10-11-2014
TOA
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421388 | 10-10-2014|RDM INDUSTRIES 21,192.00( 10-11-2014
SVSRV
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421389 | 10-10-2014|B.S. & SONS 1,38,487.50| 10-11-2014
FM
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421390 | 10-10-2014|NAGABUSHANAM 2,36,880.00 10-11-2014
FM ASSOCIATES
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421391 | 10-10-2014|MADHANIKA INDUSTRIES 936.00| 10-11-2014
SVSRV
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421393 | 10-10-2014|RASAB ENGINEERING 27,360.00( 10-11-2014
TOA WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421395 | 10-10-2014|SPR INDUSTRIES 10,580.00| 10-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421396 | 10-10-2014|JUVEE INDUSTRIES 726.00| 10-11-2014
SVSRV
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421397 | 10-10-2014|THIRUMURUGAN 780.00| 10-11-2014
TOA ENGINEERING WORKS
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421398 | 10-10-2014|LOYAL ENGINEERING 2,400.00 10-11-2014
TOA INDUSTRIES
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421399 | 10-10-2014|UDHAYAM INDUSTRIES 3,780.00( 10-11-2014
TOA
L1-RC-692 FB AD -Shipping [SSL 1 1 1 1)BHARAKATH METAL |0 YES 8200421400 | 10-10-2014|BHARAKATH METAL 21,085.80| 07-02-2015
BUILDERS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421401 | 10-10-2014|PREETHI AUTOMATION 8,560.00( 10-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421402 | 10-10-2014|ESS ESS ENGG WORKS 384.00| 10-11-2014
SVSRV
VTA:RC:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421403 | 10-10-2014|BHARANI ENGINEERING 5,480.00| 10-11-2014
TOA WORKS
SV:RS:011  |SUBCONTRACT -SSL 1 0 0 0 YES 8200421405 | 10-10-2014|MALAR INDUSTRIES 13,118.00| 10-11-2014
SVSRV
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421406 | 10-10-2014|A V M ENGINEERING 68,020.00( 10-11-2014
QCNRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421407 | 10-10-2014|R.V.N.ENGINEERING 1,728.00| 10-11-2014
SVSRV WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421408 | 10-10-2014|SUSAN ENGG COMPANY 3,30,000.00 10-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421409 | 10-10-2014|VALVE TECH 71,360.00( 10-11-2014
QCNRV ENGINEERING
TA:RC:500 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421410 | 10-10-2014|LOYAL ENGINEERING 1,620.00| 08-11-2014
FH INDUSTRIES
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421411 | 11-10-2014|G.K SONS ENGG 8,584.00( 10-11-2014
FM ENTERPRISES PVT.LTD.,
TA:RC:500 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421412 | 11-10-2014|LOYAL ENGINEERING 5,220.00( 08-11-2014
FH INDUSTRIES
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421413 | 11-10-2014|NAGABUSNAM 43,142.00| 10-11-2014
FM HYDRAULICS &M/C WOR
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SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421414 | 11-10-2014|KRISHNAGIRI ENGG 9,010.00( 11-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421415 | 11-10-2014|SRI KARPAGA VINAYAGA 11,606.00| 11-11-2014
SVSRV ENGG. WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421418 | 11-10-2014|GURU MACHINING 10,900.00| 11-11-2014
SVSRV CENTRE
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421421 | 11-10-2014|GLOBAL ENGINEERING 1,870.00 11-11-2014
SVSRV
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421428 | 11-10-2014|G.K SONS ENGG 1,61,822.50| 11-11-2014
FH ENTERPRISES PVT.LTD.,
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421429 | 11-10-2014|S.R.CNC ENGINEERING 5,088.00( 11-11-2014
SVSRV
2941400008 (Tool Engg- SSL 06-09-2014| 24-09-2014|1 6 6 1)TOOL ENGINEERS 0 YES 8200421433 ( 11-10-2014|TOOL ENGINEERS 46,000.00| 31-12-2014
SC,PURC 2)RAGHAVENDRA ENG SERVICES
3)5 STARS PRECISI
4)VEE PEE INDUSTR
5)SAMUNDI MACHINE
6)QUALITY ENGINEE
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421434 | 11-10-2014|ANDAVAR ENGINEERING 50,303.50( 10-11-2014
FM WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421436 | 11-10-2014|SELVAM ENTERPRISE 1,56,396.00| 13-10-2014
FH
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421437 | 11-10-2014|THIRUMURUGAN 2,322.00| 11-11-2014
SVSRV ENGINEERING WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421439 | 11-10-2014|VANGUARD INDUSTRIES 76,000.00( 01-12-2014
FH
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421440 | 11-10-2014|ESSESS TOOL ROOM 39,200.00 31-12-2014
FH SERVICES
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421442 | 11-10-2014|R.V.N.ENGINEERING 6,750.00( 11-11-2014
SVSRV WORKS
VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421443 | 11-10-2014|ANDAVAR ENGINEERING 3,75,440.00( 10-11-2014
FM WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421444 | 11-10-2014|MALAR INDUSTRIES 10,118.00| 11-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421445 | 11-10-2014|S.M.ENGINEERING 28,544.00( 11-11-2014
SVSRV WORKS'
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421447 | 11-10-2014|JAYALAKSHMI 11,502.00| 10-11-2014
FM INDUSTRIES
TA:LT:082 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421449 | 11-10-2014|R.K METAL INDUSTRIES 20,472.96| 08-11-2014
TOA
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421450 | 12-10-2014|PARAGON INDUSTRIES, 13,248.00| 12-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -SSL 1 0 0 0 YES 8200421451 | 12-10-2014|KRISHNAGIRI ENGG 16,820.00| 12-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421452 | 12-10-2014|GURU MACHINING 2,170.00 12-11-2014
SVSRV CENTRE
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421453 | 12-10-2014|BHARANI ENGINEERING 1,196.00( 11-11-2014
SVSRV WORKS
VSV:RC:608 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421454 | 12-10-2014|GLOBE STEELS (P) LTD 1,434.00 12-11-2014

SVSRV
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VSV:RC:608 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421455 | 12-10-2014|GLOBE STEELS (P) LTD 1,312.00 12-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421456 | 12-10-2014|GLOBE ENTERPRISES 11,710.00| 12-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421457 | 12-10-2014|GANESH INDUSTRIES 840.00| 12-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421458 | 12-10-2014|RDM INDUSTRIES 748.00| 12-11-2014
SVSRV
TA:LT:082 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421459 | 12-10-2014|R.K METAL INDUSTRIES 5,700.00| 08-11-2014
TOA
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421460 | 12-10-2014|KRISHNAGIRI ENGG 4,508.00( 12-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421461 | 12-10-2014|S.R.CNC ENGINEERING 520.00| 12-11-2014
SVSRV
TA:LT:082 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421462 | 12-10-2014|R.K METAL INDUSTRIES 15,534.40| 08-11-2014
TOA
TA:LT:082  |SUBCONTRACT -SSL 1 0 0 0 YES 8200421463 | 12-10-2014|R.K METAL INDUSTRIES 50,616.86 08-11-2014
TOA
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421465 | 12-10-2014|RAJA ENGG INDUSTRIES 22,770.00( 12-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421466 | 12-10-2014|SRI LAKSHIMI 630.00| 12-11-2014
SVSRV ENGINEERING WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421467 | 12-10-2014|SUGAVANESWARA ENGG 7,290.00( 12-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421468 | 12-10-2014|GLOBAL ENGINEERING 3,720.00( 12-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421469 | 12-10-2014|SRI KARPAGA VINAYAGA 4,374.00( 12-11-2014
SVSRV ENGG. WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421470 12-10-2014|R.V.N.ENGINEERING 5,040.00( 12-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421471 | 12-10-2014|SARO ENGG WORKS 752.00| 12-11-2014
SVSRV
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421472 | 13-10-2014|SARAVANA INDUSTRIES 78,540.00| 13-11-2014
OFE
VTA:RC:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421473 | 13-10-2014|SRI BALAJI ENTERPRISE 6,120.00| 13-11-2014
TOA
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421477 | 13-10-2014|KIRRTHIKA TECH 18,360.00| 12-11-2014
FM ENGINEERING
VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421479 | 13-10-2014|RAAKAM INDUSTRIES 5,542.00| 13-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421482 | 13-10-2014|VANGUARD INDUSTRIES 1,248.00 13-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421490 | 13-10-2014|S.M.ENGINEERING 33,484.00( 13-11-2014
TOA WORKS,
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421492 | 13-10-2014|B.S. & SONS 31,960.00( 12-11-2014
FM
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421496 | 13-10-2014|KIRRTHIKA TECH 4,614.00( 12-11-2014
FM ENGINEERING
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421497 | 13-10-2014|RASAB ENGINEERING 25,016.00( 12-11-2014
FM WORKS
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421498 | 13-10-2014|SSS CNC ENGINEERING 2,08,596.00| 31-10-2014

FH

INC
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VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421500 | 13-10-2014|SREE SHANMUGHA 10,600.00| 13-11-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421502 | 13-10-2014|SREE SHANMUGHA 7,128.00 13-11-2014
TOA INDUSTRIES
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421513 | 13-10-2014|G.K SONS ENGG 1,260.00 12-11-2014
FM ENTERPRISES PVT.LTD.,
VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421561 | 14-10-2014|BHARANI ENGINEERING 1,416.00( 31-03-2015
TOA WORKS
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421562 | 14-10-2014|SIVABHARANI 2,080.00| 31-03-2015
TOA ENGINEERING WORKS
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421563 | 14-10-2014|UDHAYAM INDUSTRIES 5,304.00( 31-03-2015
TOA
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421565 | 14-10-2014|JAYALAKSHMI 7,922.00 31-03-2015
TOA INDUSTRIES
VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421567 | 14-10-2014|BANYAN ENGINEERING 1,152.00( 14-11-2014
TOA TECHNOLOGIES
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421571 | 14-10-2014|MALATHI INDUSTRIES 5,264.00| 14-11-2014
TOA
L1-RC-852 PCS/C Proc SSL 1 1 1 1)SREE VENKTESWAR |0 YES 8200421575 | 14-10-2014|SREE VENKTESWARA 57,507.44| 14-01-2015
(AD) INDUSTRIEES
L1-RC-399  [PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200421576 | 14-10-2014|SHRI SARAVANA ENGG 1,18,800.00| 14-01-2015
(AD) WORKS
L1-RC-399 PCS/C Proc SSL 1 1 1 1)SHRI SARAVANA E 0 YES 8200421577 | 14-10-2014|SHRI SARAVANA ENGG 290.00| 14-01-2015
(AD) WORKS
L1-RC-853 PCS/C Proc SSL 1 1 1 1)NASTEC 0 YES 8200421578 | 14-10-2014|NASTEC 7,74,453.47 14-01-2015
(AD)
L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421585 | 14-10-2014|KVK INDUSTRY 12,517.68| 11-02-2015
L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421586 | 14-10-2014|KVK INDUSTRY 298.11| 11-02-2015
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421587 | 14-10-2014|K.B.J.INDUSTRIES 255.68| 11-02-2015
L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421588 | 14-10-2014|KVK INDUSTRY 1,788.24 11-02-2015
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200421589 | 14-10-2014|SREE SIVA SAKTHI 727.84| 11-02-2015
ENGINEERING WORKS
L1-RC-548 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200421590 | 14-10-2014|SREE SIVA SAKTHI 4,425.54| 11-02-2015
ENGINEERING WORKS
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200421591 | 14-10-2014|SREE SIVA SAKTHI 604.62| 11-02-2015
ENGINEERING WORKS
L1-RC-511 |FB AD -Shipping [SSL 1 1 1 1)PIPELINES&PROCE |0 YES 8200421592 | 14-10-2014|PIPELINES&PROCESS 10,683.80| 11-02-2015
EQUIPMENTS P LTD
L1-RC-850 PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200421593 | 14-10-2014(PRIYAA BOILARS (P) 6,741.90| 14-01-2015
(AD) LIMITED
L1-RC-850 PCS/C Proc SSL 1 1 1 1)SHRI SARAVANA E 0 YES 8200421594 | 14-10-2014|SHRI SARAVANA ENGG 1,11,172.66| 14-01-2015
(AD) WORKS
L1-RC-399  |FH AD - Shipping|SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200421595 | 14-10-2014|SUN ENGINEERING, 18,604.25| 11-02-2015
L1-RC-517 |FB AD -Shipping [SSL 1 1 1 1)SHREE FABS 0 YES 8200421596 | 14-10-2014|SHREE FABS 3,583.16 11-02-2015
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)PIONEER ENGG IN 0 YES 8200421597 | 14-10-2014(PIONEER ENGG INDS 3,541.36| 11-02-2015
L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200421598 | 14-10-2014|SREE SIVA SAKTHI 28,116.98 11-02-2015

ENGINEERING WORKS
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L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200421599 | 14-10-2014|SREE SIVA SAKTHI 92,240.43| 11-02-2015
ENGINEERING WORKS

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200421600 | 14-10-2014|SREE SIVA SAKTHI 53,605.23| 11-02-2015
ENGINEERING WORKS

L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421601 | 14-10-2014|K.B.J.INDUSTRIES 1,762.80[ 11-02-2015

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)KEERTHIVASAN EN |0 YES 8200421602 | 14-10-2014|KEERTHIVASAN 8,946.38| 11-02-2015
ENGINEERING WORKS

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SRI SAKTHI MEEN 0 YES 8200421603 | 14-10-2014|SRI SAKTHI MEENAA 44,187.44 11-02-2015
INDUSTRIES

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)EMPEROR ENGG WO |0 YES 8200421604 | 14-10-2014|EMPEROR ENGG WORKS, 1,320.12| 11-02-2015

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421605 | 14-10-2014|KVK INDUSTRY 59,033.93 11-02-2015

L1-RC-618 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421606 | 14-10-2014|KVK INDUSTRY 10,479.44| 11-02-2015

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)THIRUMALAI ENGI 0 YES 8200421607 | 14-10-2014|THIRUMALAI 72,932.44] 11-02-2015
ENGINEERING
INDUSTRIES

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)ANNAI VAILANKAN |0 YES 8200421608 | 14-10-2014|ANNAI VAILANKANNI 1,02,447.59| 11-02-2015
FABRICATORS

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200421609 | 14-10-2014|SUN ENGINEERING, 27,077.17| 11-02-2015

L1-RC-535 |FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200421610 | 14-10-2014|SUN ENGINEERING, 3,104.30 28-10-2014

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)PIONEER ENGG IN |0 YES 8200421611 | 14-10-2014|PIONEER ENGG INDS 4,155.49( 11-02-2015

L1-RC-692  |FB AD -Shipping [SSL 1 1 1 1)KEERTHIVASAN EN |0 YES 8200421612 | 14-10-2014|KEERTHIVASAN 35,489.52 11-02-2015
ENGINEERING WORKS

L1-RC-692  |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421613 | 14-10-2014|KVK INDUSTRY 35,489.52 11-02-2015

L1-RC-618 FB AD -Shipping [SSL 1 1 1 1)KEERTHIVASAN EN |0 YES 8200421614 | 14-10-2014|KEERTHIVASAN 27,659.52| 11-02-2015
ENGINEERING WORKS

L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421615 | 14-10-2014|VIJJAAY COY INDUSTRIESS 25,500.19| 11-02-2015

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421616 | 14-10-2014|K.B.J.INDUSTRIES 1,054.80( 11-02-2015

L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421617 | 14-10-2014|VIJJAAY COY INDUSTRIESS 5,92,925.10( 11-02-2015

L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421618 | 14-10-2014|VIJJAAY COY INDUSTRIESS 98,645.22( 11-02-2015

L1-RC-399  |FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421619 | 14-10-2014|VIJJAAY COY INDUSTRIESS 2,43,321.96 11-02-2015

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421620 | 14-10-2014|K.B.J.INDUSTRIES 1,054.80( 11-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SHREE FABS 0 YES 8200421621 | 14-10-2014|SHREE FABS 2,522.56| 11-02-2015

L1-RC-524  |FB AD -Shipping [SSL 1 1 1 1)PIPELINES&PROCE |0 YES 8200421622 | 14-10-2014|PIPELINES&PROCESS 26,270.09| 11-02-2015
EQUIPMENTS P LTD

L1-RC-618 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421623 | 14-10-2014|K.B.J.INDUSTRIES 57,174.90| 11-02-2015

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421624 | 14-10-2014|K.B.J.INDUSTRIES 2,090.64| 11-02-2015
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L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421625 | 14-10-2014|K.B.J.INDUSTRIES 2,090.64| 11-02-2015

L1-RC-618 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421626 | 14-10-2014|KVK INDUSTRY 27,659.52| 11-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421627 | 14-10-2014|VIJJAAY COY INDUSTRIESS 5,67,638.22( 11-02-2015

L1-RC-851 [PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200421628 | 14-10-2014|SHRI SARAVANA ENGG 16,170.33| 14-01-2015
(AD) WORKS

L1-RC-714  |FB AD -Shipping [SSL 1 1 1 1)EMPEROR ENGG WO |0 YES 8200421629 | 14-10-2014|EMPEROR ENGG WORKS, 97,948.30 11-02-2015

L1-RC-714 FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200421630 | 14-10-2014|SUN ENGINEERING, 1,30,735.10| 11-02-2015

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421631 | 14-10-2014|K.B.J.INDUSTRIES 2,090.64| 11-02-2015

L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)SRI DURGA STRUC |0 YES 8200421632 | 14-10-2014|SRI DURGA STRUCTURALS 1,04,185.85| 11-02-2015

L1-RC-714  |FB AD -Shipping [SSL 1 1 1 1)SHREE FABS 0 YES 8200421633 | 14-10-2014|SHREE FABS 97,948.30| 11-02-2015

L1-RC-714  |FB AD -Shipping [SSL 1 1 1 1)PIPELINES&PROCE |0 YES 8200421634 | 14-10-2014|PIPELINES&PROCESS 1,30,735.10| 11-02-2015

EQUIPMENTS P LTD
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200421635 | 14-10-2014|K.B.J.INDUSTRIES 2,090.64| 11-02-2015
L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)ANNAI VAILANKAN |0 YES 8200421636 | 14-10-2014|ANNAI VAILANKANNI 1,08,069.62| 11-02-2015
FABRICATORS

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421638 | 14-10-2014|G.K SONS ENGG 71,940.00 13-11-2014
FM ENTERPRISES PVT.LTD.,

VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421639 | 14-10-2014|G.K SONS ENGG 55,670.00( 13-11-2014
FM ENTERPRISES PVT.LTD.,

VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421640 | 14-10-2014|G.K SONS ENGG 1,03,200.00| 13-11-2014
FM ENTERPRISES PVT.LTD.,

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421641 | 14-10-2014|G.K SONS ENGG 89,568.00( 13-11-2014
FM ENTERPRISES PVT.LTD.,

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421642 | 14-10-2014|G.K SONS ENGG 71,192.00 13-11-2014
FM ENTERPRISES PVT.LTD.,

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421643 | 14-10-2014|G.K SONS ENGG 79,544.00( 13-11-2014
FM ENTERPRISES PVT.LTD.,

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421644 | 14-10-2014|G.K SONS ENGG 25,426.00( 13-11-2014
FM ENTERPRISES PVT.LTD.,

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421645 | 15-10-2014|G.K SONS ENGG 52,360.00( 14-11-2014
FM ENTERPRISES PVT.LTD.,

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421646 | 15-10-2014|G.K SONS ENGG 69,788.00( 14-11-2014
FM ENTERPRISES PVT.LTD.,

SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421647 | 15-10-2014|BADRI INDUSTRIES 2,976.00| 15-11-2014
SVSRV

VFM:RS:008 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421648 | 15-10-2014|G.K SONS ENGG 1,34,096.00| 14-11-2014
FM ENTERPRISES PVT.LTD.,

VFM:RS:008 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421649 | 15-10-2014|G.K SONS ENGG 11,748.00| 14-11-2014
FM ENTERPRISES PVT.LTD.,

VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421650 | 15-10-2014|G.K SONS ENGG 20,030.00 14-11-2014
FM ENTERPRISES PVT.LTD.,

SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421651 | 15-10-2014|SUGAVANESWARA ENGG 2,160.00 15-11-2014
SVSRV WORKS

SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421653 | 15-10-2014|KRISHNAGIRI ENGG 6,900.00( 15-11-2014
SVSRV WORKS
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L1-RC-851 PCS/C Proc SSL 1 1 1 1)D.V.M.GENERAL 0 YES 8200421654 | 15-10-2014|D.V.M.GENERAL FAB 540.84| 15-01-2015
(AD)
VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421656 | 15-10-2014|BHARANI ENGINEERING 50,386.00| 14-11-2014
FM WORKS
VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421657 | 15-10-2014|RAAKAM INDUSTRIES 50,386.00| 14-11-2014
FM
VTA:RC:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421659 | 15-10-2014|MAASS INDUSTRIES 18,200.00| 15-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421660 | 15-10-2014|RAJA ENGG INDUSTRIES 600.00| 15-11-2014
TOA
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421661 | 15-10-2014|G.K SONS ENGG 64,500.00( 14-11-2014
FM ENTERPRISES PVT.LTD.,
VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421663 | 15-10-2014|G.K SONS ENGG 57,276.00( 14-11-2014
FM ENTERPRISES PVT.LTD.,
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421665 | 15-10-2014|BHARANI ENGINEERING 30,240.00| 15-11-2014
SVSRV WORKS
L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)KATTHIRMALAIEN |0 YES 8200421666 | 15-10-2014|KATTHIRMALAI 4,05,740.36( 12-02-2015
ENGINEERING WORKS
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)KATTHIRMALAIEN |0 YES 8200421667 | 15-10-2014|KATTHIRMALAI 4,28,878.05( 12-02-2015
ENGINEERING WORKS
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)KATTHIRMALAIEN |0 YES 8200421668 | 15-10-2014|KATTHIRMALAI 4,14,538.57( 12-02-2015
ENGINEERING WORKS
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421669 | 15-10-2014|G.K SONS ENGG 65,032.00( 14-11-2014
FM ENTERPRISES PVT.LTD.,
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421670 | 15-10-2014|VIJJAAY COY INDUSTRIESS 3,03,390.77| 12-02-2015
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421671 | 15-10-2014|BHARANI ENGINEERING 11,472.00| 15-11-2014
SVSRV WORKS
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421672 | 15-10-2014|VIJJAAY COY INDUSTRIESS 3,25,135.38 12-02-2015
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421673 | 15-10-2014|SIVABHARANI 2,600.00 15-11-2014
SVSRV ENGINEERING WORKS
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421674 | 15-10-2014|NAGABUSNAM 59,950.00 14-11-2014
FM HYDRAULICS &M/C WOR
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421676 | 15-10-2014|GURU MACHINING 260.00| 15-11-2014
SVSRV CENTRE
L1-RC-399  |FB AD -Shipping [SSL 1 1 1 1)SRI RAJA RAJESW 0 YES 8200421677 | 15-10-2014|SRI RAJA RAJESWARI 16,44,591.29| 12-02-2015
ENTERPRISES
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)RUPAK ENGINEERI 0 YES 8200421678 | 15-10-2014|RUPAK ENGINEERING 4,44,720.27( 12-02-2015
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421680 | 15-10-2014|CLASSIC INDUSTRIES 340.00| 15-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421682 | 15-10-2014|THIRUMURUGAN 480.00| 15-11-2014
SVSRV ENGINEERING WORKS
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SRI BALAJI ENTE 0 YES 8200421684 | 15-10-2014|SRI BALAJI ENTERPRISE 5,901.84| 12-02-2015
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SRI BALAJI ENTE 0 YES 8200421685 | 15-10-2014|SRI BALAJI ENTERPRISE 5,901.84| 12-02-2015
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SRI BALAJI ENTE 0 YES 8200421686 | 15-10-2014|SRI BALAJI ENTERPRISE 2,212.64| 12-02-2015
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SRI BALAJI ENTE 0 YES 8200421687 | 15-10-2014|SRI BALAJI ENTERPRISE 2,212.64| 12-02-2015
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VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421688 | 15-10-2014|NAGABUSNAM 37,570.00( 14-11-2014
FM HYDRAULICS &M/C WOR

VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421690 | 15-10-2014|ANDAVAR ENGINEERING 45,756.00( 14-11-2014
FM WORKS

VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421691 | 15-10-2014|NAGABUSNAM 67,602.00( 14-11-2014
FM HYDRAULICS &M/C WOR

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421692 | 15-10-2014|KVK INDUSTRY 1,80,193.44| 12-02-2015

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)DEE DEE ENGGEN |0 YES 8200421693 | 15-10-2014|DEE DEE ENGG 91,991.97 12-02-2015

ENTERPRISES

SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421694 | 15-10-2014|MALAR INDUSTRIES 2,540.00( 15-11-2014
SVSRV

VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421695 | 15-10-2014|NAGABUSNAM 68,742.00( 14-11-2014
FM HYDRAULICS &M/C WOR

TA:RC:500 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421696 | 15-10-2014|LOYAL ENGINEERING 17,460.00| 14-11-2014
FH INDUSTRIES

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421697 | 15-10-2014|NAGABUSNAM 58,898.00( 14-11-2014
FM HYDRAULICS &M/C WOR

L1-RC-850 |PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200421698 | 15-10-2014|SHRI SARAVANA ENGG 8,950.26 15-01-2015
(AD) WORKS

L1-RC-854 PCS/C Proc SSL 1 1 1 1)STAR ENTERPRISE 0 YES 8200421699 | 15-10-2014|STAR ENTERPRISES 24,979.96| 15-01-2015
(AD)

SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200421700 | 15-10-2014|R.V.N.ENGINEERING 572.00| 15-11-2014
SVSRV WORKS

VFM RS 014 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421701 | 15-10-2014|NAGABUSNAM 45,642.00( 14-11-2014
FM HYDRAULICS &M/C WOR

SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421702 | 15-10-2014|ACCURATE INDUSTRIES 59,160.00( 15-11-2014
SVSRV

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421703 | 15-10-2014|NAGABUSNAM 60,742.00( 14-11-2014
FM HYDRAULICS &M/C WOR

SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421704 | 16-10-2014|RAJA ENGG INDUSTRIES 28,520.00( 15-11-2014
SVSRV

VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421705 | 16-10-2014|NAGABUSNAM 85,456.00( 15-11-2014
FM HYDRAULICS &M/C WOR

L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)DEVI STRUCTURAL |0 YES 8200421706 | 16-10-2014|DEVI STRUCTURALS 2,94,951.02 13-02-2015

L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)DEVI STRUCTURAL |0 YES 8200421707 | 16-10-2014|DEVI STRUCTURALS 8,096.26 13-02-2015

L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)DEVI STRUCTURAL |0 YES 8200421708 | 16-10-2014|DEVI STRUCTURALS 8,096.26 13-02-2015

L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)DEVI STRUCTURAL |0 YES 8200421709 | 16-10-2014|DEVI STRUCTURALS 8,096.26 13-02-2015

L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)DEVI STRUCTURAL |0 YES 8200421710 | 16-10-2014|DEVI STRUCTURALS 1,593.95( 13-02-2015

SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421711 16-10-2014|VP ENGINEERING WORKS 95,760.00( 16-11-2014

SVSRV
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L1-RC-851 PCS/C Proc SSL 1 1 1 1)STAR ENTERPRISE 0 YES 8200421712 | 16-10-2014|STAR ENTERPRISES 4,971.72 16-01-2015
(AD)
VFM RS 014 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421713 | 16-10-2014|NAGABUSNAM 43,578.00| 15-11-2014
FM HYDRAULICS &M/C WOR
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421714 | 16-10-2014|HEAVY ENGINEERING 1,12,100.00| 16-11-2014
QCNRV COMPANY
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421715 | 16-10-2014|NAGABUSHANAM 2,03,000.00| 30-08-2014
FH ASSOCIATES
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421716 | 16-10-2014|NAGABUSNAM 6,940.00( 15-11-2014
FM HYDRAULICS &M/C WOR
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421717 | 16-10-2014|NAGABUSNAM 2,03,000.00| 30-08-2014
FH HYDRAULICS &M/C WOR
L1-RC-770 FB AD -Shipping [SSL 1 1 1 1)SRI RAJA RAJESW 0 YES 8200421718 | 16-10-2014(SRI RAJA RAJESWARI 425.60| 13-02-2015
ENTERPRISES
L1-RC-399  [PCS/C Proc SSL 1 1 1 1)STAR ENTERPRISE 0 YES 8200421719 | 16-10-2014|STAR ENTERPRISES 3,107.78| 16-01-2015
(AD)
L1-RC-399  [PCS/C Proc SSL 1 1 1 1)BHARAT ENGG ENT |0 YES 8200421720 | 16-10-2014|BHARAT ENGG 661.79| 16-01-2015
(AD) ENTERPRISES
L1-RC-511 |FB AD -Shipping [SSL 1 1 1 1)G.K SONS ENGG E 0 YES 8200421721 | 16-10-2014|G.K SONS ENGG 8,525.88( 13-02-2015
ENTERPRISES PVT.LTD.,
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421722 | 16-10-2014|NAGABUSNAM 44,520.00| 15-11-2014
FM HYDRAULICS &M/C WOR
VSV:RS:011 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421723 | 16-10-2014|SRI LAKSHIMI 1,260.00 16-11-2014
SVSRV ENGINEERING WORKS
L1-RC-511 |FB AD -Shipping [SSL 1 1 1 1)G.K SONS ENGG E 0 YES 8200421724 | 16-10-2014|G.K SONS ENGG 8,525.88 13-02-2015
ENTERPRISES PVT.LTD.,
VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421725 | 16-10-2014|SELVAM ENTERPRISE 2,73,720.00( 31-12-2014
FH
VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421726 | 16-10-2014|NAGABUSNAM 1,22,120.00| 15-11-2014
FM HYDRAULICS &M/C WOR
VSV:RS:011 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421727 | 16-10-2014|KRISHNAGIRI ENGG 4,128.00( 16-11-2014
SVSRV WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421728 | 16-10-2014|B.S. & SONS 2,92,900.00| 31-05-2014
FH
VSV:RS:011 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421729 | 16-10-2014|ACCURATE INDUSTRIES 2,880.00( 16-11-2014
SVSRV
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421731 | 16-10-2014|NAGABUSNAM 19,036.00| 15-11-2014
FM HYDRAULICS &M/C WOR
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421732 | 16-10-2014|NAGABUSHANAM 2,15,180.00| 30-08-2014
FH ASSOCIATES
VSV:RS:011 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421733 | 16-10-2014|JUVEE INDUSTRIES 112.00( 16-11-2014
SVSRV
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421734 | 16-10-2014|NAGABUSNAM 25,558.00( 15-11-2014
FM HYDRAULICS &M/C WOR
VFM RS 014 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421735 | 16-10-2014|NAGABUSNAM 64,500.00( 15-11-2014
FM HYDRAULICS &M/C WOR
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VSV:RS:011 |SUBCONTRACT -(SSL 1 6 6 1)ACCURATE INDUST |0 YES 8200421736 | 16-10-2014|SUGAVANESWARA ENGG 1,157.00 16-11-2014
SVSRV 2)KRISHNAGIRI ENG WORKS
3)SUGAVANESWARA E
4)SRI LAKSHIMI EN
5)BHARANI ENGINEE
6)JUVEE INDUSTRIE
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421737 | 16-10-2014|SELVAM ENTERPRISE 2,03,680.00 31-10-2014
FH
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421739 | 16-10-2014|NAGABUSHANAM 2,34,428.00| 30-08-2014
FH ASSOCIATES
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421740 | 16-10-2014|BHARANI ENGINEERING 1,48,480.00| 30-08-2014
FH WORKS
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421741 | 16-10-2014|RAAKAM INDUSTRIES 1,48,480.00| 31-12-2014
FH
VSV:RS:011 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421742 | 16-10-2014|KRISHNAGIRI ENGG 972.00| 16-11-2014
SVSRV WORKS
VSV:RS:011 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421743 | 16-10-2014|BHARANI ENGINEERING 4,428.00| 16-11-2014
SVSRV WORKS
VFM RS 014 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421744 | 16-10-2014|NAGABUSNAM 1,15,324.00| 15-11-2014
FM HYDRAULICS &M/C WOR
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)SOUTHERN HEAVY |0 YES 8200421745 | 16-10-2014|SOUTHERN HEAVY 7,16,886.01| 16-01-2015
(AD) ENGINEERING PVT. LTD
L1-RC-851 PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200421746 | 16-10-2014(PRIYAA BOILARS (P) 162.92( 16-01-2015
(AD) LIMITED
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421748 | 16-10-2014|SIVABHARANI 60,606.00[ 31-01-2015
FH ENGINEERING WORKS
VFM RS 014 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421749 | 16-10-2014|NAGABUSNAM 32,116.00( 15-11-2014
FM HYDRAULICS &M/C WOR
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421750 | 16-10-2014|NAGABUSNAM 1,70,980.00| 31-07-2014
FH HYDRAULICS &M/C WOR
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421752 | 16-10-2014|NAGABUSNAM 82,292.00 15-11-2014
FM HYDRAULICS &M/C WOR
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421753 | 16-10-2014|SIVABHARANI 2,12,592.00| 15-11-2014
FH ENGINEERING WORKS
VSB:FA:111 |SUBCONTRACT- [SSL 1 0 0 0 YES 8200421757 | 16-10-2014|MARUTHI ENGG 15,900.00| 16-11-2014
SB INDUSTRIES
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421758 | 16-10-2014|NAGABUSNAM 17,344.00| 15-11-2014
FM HYDRAULICS &M/C WOR
VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421760 | 16-10-2014|K.R.MURTHE WELDING 1,44,648.00| 15-11-2014
FH WORKS,
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421761 | 16-10-2014|GENERAL ENGG WORKS 88,200.00 15-11-2014
FH
VSV:RS:011 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421762 | 16-10-2014|UDHAYAM INDUSTRIES 10,930.00| 16-11-2014
SVSRV
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421763 | 16-10-2014|BHARAKATH METAL 42,080.00| 28-02-2014
FH BUILDERS
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421765 | 16-10-2014|NAGABUSHANAM 1,46,190.00| 15-11-2014
FM ASSOCIATES
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VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421766 | 16-10-2014|VANGUARD INDUSTRIES 6,380.00( 15-11-2014
FM
VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421768 | 16-10-2014|G.K SONS ENGG 27,400.00( 15-11-2014
FM ENTERPRISES PVT.LTD.,
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421769 | 16-10-2014|JAYALAKSHMI 20,160.00 15-11-2014
FM INDUSTRIES
VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421770 | 17-10-2014|SRI BALAJI ENTERPRISE 16,368.00| 17-11-2014
FM
VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421780 | 17-10-2014|MALATHI INDUSTRIES 59,384.00| 17-11-2014
FM
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421781 | 17-10-2014|ESSESS TOOL ROOM 2,45,000.00| 15-11-2014
FH SERVICES
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421782 | 17-10-2014|SAMUNDI MACHINE 2,700.00 17-11-2014
QCNRV WORKS,
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421783 | 17-10-2014|EKN INDUSTRIES 5,500.00( 17-11-2014
QCNRV
VQN:RS:017 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421785 | 17-10-2014|JUVEE INDUSTRIES 1,716.00( 17-11-2014
QCNRV
VQN:RS:017 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421786 | 17-10-2014|VP ENGINEERING WORKS 772.00| 17-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421788 | 17-10-2014|EKN INDUSTRIES 12,260.00| 17-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421789 | 17-10-2014|UDHAYAM INDUSTRIES 8,210.00( 17-11-2014
QCNRV
VQN:RS:017 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421790 | 17-10-2014|DHANALAKSHMI ENGG 1,080.00( 17-11-2014
QCNRV WORKS
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421791 | 17-10-2014|A V M ENGINEERING 34,010.00( 17-11-2014
QCNRV
VFM:RS:008 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421792 | 17-10-2014|MALATHI INDUSTRIES 21,158.00| 17-11-2014
FM
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)WIRE AND WIRE 0 YES 8200421794 | 17-10-2014|WIRE AND WIRE 2,56,934.51| 14-02-2015
PRODUCTS
L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200421796 | 17-10-2014|VIJJAAY COY INDUSTRIESS 4,11,475.44| 14-02-2015
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)WIRE AND WIRE 0 YES 8200421797 | 17-10-2014|WIRE AND WIRE 2,88,501.42| 14-02-2015
PRODUCTS
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)WIRE AND WIRE 0 YES 8200421798 | 17-10-2014|WIRE AND WIRE 2,48,201.45| 14-02-2015
PRODUCTS
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)SRI BALAJI ENTE 0 YES 8200421799 | 17-10-2014|SRI BALAJI ENTERPRISE 5,21,459.24( 14-02-2015
L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)KATTHIRMALAIEN |0 YES 8200421801 | 17-10-2014|KATTHIRMALAI 14,20,654.87 14-02-2015
ENGINEERING WORKS
VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421804 | 17-10-2014|RAAKAM INDUSTRIES 1,46,740.00| 30-06-2012
FH
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421805 | 17-10-2014|BLUE MOUNT MACHINE 1,05,600.00| 17-11-2014
TOA WORKS
VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421806 | 17-10-2014|SELVAM ENTERPRISE 1,34,720.00| 31-12-2014
FH
VTA:RC:609 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421807 | 17-10-2014|OUM SAKTHI INDUSTRIES 59,740.00| 17-11-2014
TOA
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421808 | 17-10-2014|SRI BALAJI ENTERPRISE 47,838.00( 17-11-2014
TOA
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421810 | 17-10-2014|BHARAKATH METAL 43,336.00( 17-11-2014

TOA

BUILDERS




BHEL / TRICHY

CONTRACTS CONCLUDED/AWARDED DURING OCTOBER'14

Tender No [ITEM/Nature [Mode of|Date of Last Date |Type of |No of Nos. and |Names of parties Nos. and [Names of parties |Whether |Contract Doc. Dt Contractor Name Category |Category Description |Net order value |Scheduled
of Work tender [Publication |of Receipt [Bidding [Tenders [Names of [qualified after Names of [not qualified after |contract |No in INR Date of
enquiry |of NIT of Tender [Single/ |Received [parties technical evaluation |parties not [technical awarded Completion
Two bid qualified qualified |evaluation to lowest of supplies
System after after tender
technical technical
evaluation evaluation
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421811 | 17-10-2014|JRR INDUSTRIES 8,850.00( 17-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421813 | 17-10-2014|MADHA ENGG WORKS 36,232.00( 17-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421814 | 17-10-2014|SAMUNDI MACHINE 3,294.00( 17-11-2014
TOA WORKS,
L1-RC-863 PCS/C Proc SSL 1 1 1 1)SHRI SARAVANA E 0 YES 8200421818 | 17-10-2014|SHRI SARAVANA ENGG 17,452.58| 17-01-2015
(AD) WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421819 | 17-10-2014|ASTRAS ENGINEERING 94,630.00( 17-11-2014
TOA WORKS,
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421821 | 17-10-2014|S.M.ENGINEERING 13,824.00| 17-11-2014
TOA WORKS,
VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421822 | 17-10-2014|SELVAM ENTERPRISE 1,41,170.00| 01-06-2015
FH
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421824 | 17-10-2014|S.M.ENGINEERING 29,376.00( 17-11-2014
TOA WORKS,
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421825 | 17-10-2014|NAGABUSNAM 40,896.00| 17-11-2014
FM HYDRAULICS &M/C WOR
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421826 | 17-10-2014|SREE SHANMUGHA 3,516.00( 17-11-2014
TOA INDUSTRIES
VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421827 | 17-10-2014|BHARANI ENGINEERING 4,320.00| 17-11-2014
TOA WORKS
VTA:FA:134 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421828 | 17-10-2014|HYPER ARTHO 6,98,400.00 17-11-2014
TOA INDUSTRIES
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421829 | 17-10-2014|RAAKAM INDUSTRIES 65,214.00( 31-03-2015
FH
VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421831 | 17-10-2014|NAGABUSNAM 33,282.00( 17-11-2014
FM HYDRAULICS &M/C WOR
VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421841 | 18-10-2014|NAGABUSNAM 7,224.00( 17-11-2014
FM HYDRAULICS &M/C WOR
VFM RS 014 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421843 | 18-10-2014|NAGABUSNAM 36,084.00( 17-11-2014
FM HYDRAULICS &M/C WOR
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421844 | 18-10-2014|WISDOM HEAVY 32,502.00 18-11-2014
TOA ENGINEERING
VTA:RC:609 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421845 | 18-10-2014|MUE TECH INDUSTRIES 83,894.00( 18-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421846 | 18-10-2014|VENUS INDUSTRIES 810.00| 18-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421847 | 18-10-2014|UDHAYAM INDUSTRIES 3,360.00( 18-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421848 | 18-10-2014|LOYAL ENGINEERING 18,154.00| 18-11-2014
TOA INDUSTRIES
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421849 | 18-10-2014|RAJAM INDUSTRIES 1,932.00 18-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421850 | 18-10-2014|MALATHI INDUSTRIES 14,680.00| 18-11-2014
TOA
TA:RC:500 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421852 | 18-10-2014|LOYAL ENGINEERING 6,480.00( 17-11-2014

FH

INDUSTRIES
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VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421853 | 18-10-2014|NAGABUSNAM 32,160.00( 17-11-2014
FM HYDRAULICS &M/C WOR
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421854 | 18-10-2014|NAGABUSNAM 9,144.00( 17-11-2014
FM HYDRAULICS &M/C WOR
VFM RS 014 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421855 | 18-10-2014|NAGABUSNAM 11,818.00| 17-11-2014
FM HYDRAULICS &M/C WOR
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421858 | 18-10-2014|ACCURATE INDUSTRIES 8,940.00( 18-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421860 | 18-10-2014|BADRI INDUSTRIES 47,110.00| 18-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421862 | 18-10-2014|BHARAKATH METAL 2,55,400.00| 18-11-2014
SVSRV BUILDERS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421863 | 18-10-2014|EMPEROR ENGG WORKS, 5,550.00( 18-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421864 | 18-10-2014|ESS ESS ENGG WORKS 2,928.00 18-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421865 | 18-10-2014|GURU MACHINING 55,200.00 18-11-2014
SVSRV CENTRE
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421866 | 18-10-2014|GURU MACHINING 18,224.00| 18-11-2014
SVSRV CENTRE
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421867 | 18-10-2014|PARAGON INDUSTRIES, 5,700.00( 17-11-2014
OFE
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421868 | 18-10-2014|MALAR INDUSTRIES 77,056.00( 18-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421869 | 18-10-2014|MALAR INDUSTRIES 16,540.00| 18-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421871 | 18-10-2014|SUGAVANESWARA ENGG 7,255.00( 17-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421872 | 18-10-2014|PUNITHA ENGG WORKS 5,400.00( 17-11-2014
SVSRV
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421873 | 18-10-2014|PARAGON INDUSTRIES, 5,700.00( 17-11-2014
OFE
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421874 | 18-10-2014|RAJA ENGG INDUSTRIES 11,040.00| 17-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421875 | 18-10-2014|SPR INDUSTRIES 16,938.00| 30-08-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421877 | 18-10-2014|DHANALAKSHMI ENGG 61,240.00( 17-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421878 | 18-10-2014|GANESH INDUSTRIES 8,260.00( 17-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421879 | 18-10-2014|K.R.MURTHE WELDING 35,780.00( 17-11-2014
SVSRV WORKS,
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421880 | 18-10-2014|K.R.MURTHE WELDING 15,140.00| 17-11-2014
SVSRV WORKS,
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421881 | 18-10-2014|SRI [YYAPPAN 70,390.00( 17-11-2014
SVSRV INDUSTRIES,
854071 FB SCMC -Shop [SSL 06-09-2014| 24-09-2014|2 2 2 1)SREE ATREYAENT |0 YES 8200421883 | 18-10-2014|SREE ATREYA 15,29,851.78| 31-12-2014
Prdn 2)EMCEE ENGINEERI ENTERPRISES
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421885 | 18-10-2014|SRI BALAJI ENTERPRISE 21,624.00| 18-11-2014

TOA
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VTA:RS:006 |SUBCONTRACT -([SSL 1 0 0 0 YES 8200421886 | 18-10-2014|MADHA ENGG WORKS 31,766.00( 18-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421888 | 18-10-2014|QUALITY ENGG WORKS 15,616.00| 18-11-2014
TOA
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421889 | 18-10-2014|RAAKAM INDUSTRIES 1,456.00( 18-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421890 | 18-10-2014|MAASS INDUSTRIES 25,200.00 18-11-2014
TOA
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421891 | 18-10-2014|SARAVANA INDUSTRIES 11,232.00| 17-11-2014
SVSRV
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421892 | 18-10-2014|ASTRAS ENGINEERING 6,600.00( 18-11-2014
TOA WORKS,
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421893 | 18-10-2014|S.M.ENGINEERING 1,800.00| 18-11-2014
TOA WORKS,
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)HITEK HEAVY EQU 0 YES 8200421894 | 18-10-2014|HITEK HEAVY 0.80| 15-02-2015
EQUIPMENTS PVT LTD
L1-RC-898 |PCS/C Proc SSL 1 1 1 1)MUTHUKUMAR 0 YES 8200421895 | 18-10-2014| MUTHUKUMAR ENGG 73,362.16 24-01-2015
(AD) ENGG WORKS
L1-RC-898 |PCS/C Proc SSL 1 1 1 1)MUTHUKUMAR 0 YES 8200421896 | 18-10-2014| MUTHUKUMAR ENGG 52,531.56 24-01-2015
(AD) ENGG WORKS
L1-RC-898 |PCS/C Proc SSL 1 1 1 1)BHARAT ENGG ENT |0 YES 8200421897 | 18-10-2014|BHARAT ENGG 2,48,485.78| 24-01-2015
(AD) ENTERPRISES
L1-RC-898 [PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200421898 | 18-10-2014|PRIYAA BOILARS (P) 4,36,003.30 24-01-2015
(AD) LIMITED
L1-RC-898 |PCS/C Proc SSL 1 1 1 1)J.J. ENGINEERIN 0 YES 8200421899 | 18-10-2014|J.J. ENGINEERINGS 2,19,930.90| 24-01-2015
(AD)
L1-RC-854  |PCS/C Proc SSL 1 1 1 1)BHARAT ENGG ENT |0 YES 8200421900 | 18-10-2014|BHARAT ENGG 1,68,612.79| 24-01-2015
(AD) ENTERPRISES
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)BHARAT ENGG ENT |0 YES 8200421901 | 18-10-2014|BHARAT ENGG 52,010.21 24-01-2015
(AD) ENTERPRISES
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421903 | 19-10-2014|SRI LAKSHIMI 3,520.00( 17-11-2014
SVSRV ENGINEERING WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421904 | 19-10-2014|BHARANI ENGINEERING 9,312.00( 16-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421905 | 19-10-2014|PREETHI AUTOMATION 4,416.00| 19-11-2014
SVSRV
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421906 | 19-10-2014|B.S. & SONS 25,480.00( 18-11-2014
OFE
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421907 | 19-10-2014|FINLAY CNC CENTRE 13,700.00| 19-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421908 | 19-10-2014|SRI KARPAGA VINAYAGA 19,650.00| 19-11-2014
SVSRV ENGG. WORKS
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421909 | 19-10-2014|KIRRTHIKA TECH 690.00| 18-11-2014
OFE ENGINEERING
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421910 | 19-10-2014|JUVEE INDUSTRIES 14,160.00| 19-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421912 | 19-10-2014|JUVEE INDUSTRIES 6,840.00( 19-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421913 | 19-10-2014|THIRUMURUGAN 2,904.00( 19-11-2014
SVSRV ENGINEERING WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421914 | 19-10-2014|UDHAYAM INDUSTRIES 23,880.00( 19-11-2014

SVSRV
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SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421915 | 19-10-2014|EKN INDUSTRIES 2,400.00( 19-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421916 | 19-10-2014|RDM INDUSTRIES 1,156.00 19-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421917 | 19-10-2014|RDM INDUSTRIES 1,156.00 19-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421918 | 19-10-2014|ANDREW INDUSTRIES 52,300.00( 19-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421919 | 19-10-2014|VST INDUSTRIES 17,280.00| 19-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421920 | 19-10-2014|R.V.N.ENGINEERING 13,608.00 19-11-2014
SVSRV WORKS
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421922 | 19-10-2014|G.K SONS ENGG 35,062.00( 18-11-2014
OFE ENTERPRISES PVT.LTD.,
VOF RS 015 |SUBCONTRACT -(SSL 1 27 27 1)PARAGON INDUSTR |0 YES 8200421923 | 19-10-2014|G.K SONS ENGG 46,480.00| 18-11-2014
OFE 2)DIVYA ENCO, 3)SRI ENTERPRISES PVT.LTD.,
BALAJI ENTE
4)ACCURATE INDUST
5)G.K SONS ENGG E
6)HITEK HEAVY EQU
7)MALAR
INDUSTRIE8)NAGABUS
HANAM AS
9)NAGABUSHANAM
FA10)ROCK CITY CNC
P11)SELVAM
ENTERPRI12)THAIYALN
AYAKI
113)THIRUMAGAL
INDU14)VANGUARD
INDUST15)SAMUND
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421924 | 19-10-2014|VANGUARD INDUSTRIES 6,28,732.00 18-11-2014
OFE
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421925 | 19-10-2014|VANGUARD INDUSTRIES 44,940.00| 18-11-2014
OFE
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421926 | 19-10-2014|PARAGON INDUSTRIES, 25,110.00 18-11-2014
OFE
SV:RS:011  |SUBCONTRACT -SSL 1 0 0 0 YES 8200421933 | 19-10-2014|SRI IYYAPPAN 27,720.00( 16-11-2014
SVSRV INDUSTRIES,
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421934 | 19-10-2014|HITEK HEAVY 4,72,000.00 18-11-2014
OFE EQUIPMENTS PVT LTD
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421935 | 19-10-2014|NAGABUSHANAM 8,36,000.00 18-11-2014
OFE FASTENERS
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421937 | 19-10-2014|THIRUMAGAL 2,95,000.00| 18-11-2014
OFE INDUSTRIES
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421938 | 19-10-2014|VANGUARD INDUSTRIES 83,300.00 31-10-2014
FH
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421939 | 19-10-2014|KIRRTHIKA TECH 5,94,000.00 31-12-2011
FH ENGINEERING
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421940 | 19-10-2014|G.K SONS ENGG 1,01,202.50| 30-04-2015
FH ENTERPRISES PVT.LTD.,
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421941 | 19-10-2014|G.K SONS ENGG 2,47,500.00| 31-12-2011

FH

ENTERPRISES PVT.LTD.,
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VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421944 | 19-10-2014|KIRRTHIKA TECH 81,906.00 31-12-2014
FH ENGINEERING
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421945 | 19-10-2014|KIRRTHIKA TECH 10,822.00| 18-11-2014
OFE ENGINEERING
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200421946 | 19-10-2014|BHARANI ENGINEERING 45,900.00| 31-03-2015
FH WORKS
VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200421947 | 19-10-2014|SELVAM ENTERPRISE 58,080.00 31-01-2015
FH
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421948 | 19-10-2014|RAAKAM INDUSTRIES 88,090.00| 19-11-2014
FH
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421949 | 19-10-2014|SIVABHARANI 46,060.00| 31-10-2014
FH ENGINEERING WORKS
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421951 | 19-10-2014|NAGABUSHANAM 1,49,110.00| 31-07-2015
FH ASSOCIATES
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421952 | 19-10-2014|NAGABUSNAM 36,180.00( 31-10-2014
FH HYDRAULICS &M/C WOR
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421953 | 20-10-2014|SAKTHI FAB 4,12,720.00[ 19-11-2014
OFE
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421954 | 20-10-2014|K.R.MURTHE WELDING 4,148.00( 20-11-2014
TOA WORKS,
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421955 | 20-10-2014|NATIONAL TURN TECH 3,97,000.00 19-11-2014
OFE
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421956 | 20-10-2014|SIVABHARANI 2,394.00| 20-11-2014
TOA ENGINEERING WORKS
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421957 | 20-10-2014|JAYALAKSHMI 7,192.00( 20-11-2014
TOA INDUSTRIES
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)BHARAT ENGG ENT |0 YES 8200421960 | 20-10-2014|BHARAT ENGG 79,109.30 24-01-2015
(AD) ENTERPRISES
VTA:RS:016 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200421961 | 20-10-2014|J.J.ENGINEERING WORKS 3,702.00( 20-11-2014
TOA
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)BHARAT ENGG ENT |0 YES 8200421962 | 20-10-2014|BHARAT ENGG 1,824.50| 25-01-2015
(AD) ENTERPRISES
L1-RC-854 PCS/C Proc SSL 1 1 1 1)VENKATESWARA IN |0 YES 8200421963 | 20-10-2014|VENKATESWARA 1,74,878.24| 24-01-2015
(AD) INDUSTRIES,
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)VENKATESWARAIN |0 YES 8200421964 | 20-10-2014|VENKATESWARA 52,010.21 24-01-2015
(AD) INDUSTRIES,
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421965 | 20-10-2014|VST INDUSTRIES 1,380.00 20-11-2014
TOA
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)VENKATESWARAIN |0 YES 8200421966 | 20-10-2014|VENKATESWARA 79,109.30 24-01-2015
(AD) INDUSTRIES,
L1-RC-851 PCS/C Proc SSL 1 1 1 1)VENKATESWARA IN |0 YES 8200421967 | 20-10-2014(VENKATESWARA 1,824.50 24-01-2015
(AD) INDUSTRIES,
L1-RC-898 [PCS/C Proc SSL 1 1 1 1)MUTHUKUMAR 0 YES 8200421969 | 20-10-2014|MUTHUKUMAR ENGG 73,362.16 24-01-2015
(AD) ENGG WORKS
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421970 | 20-10-2014|MIRAA EQUIPMENTS 1,71,000.00| 31-03-2015
OFE
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421972 | 20-10-2014|G.K SONS ENGG 3,150.00( 19-11-2014
OFE ENTERPRISES PVT.LTD.,
L1-RC-852 PCS/C Proc SSL 1 1 1 1)SHRI SARAVANA E 0 YES 8200421974 | 20-10-2014|SHRI SARAVANA ENGG 77,094.33| 24-01-2015
(AD) WORKS
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421975 | 20-10-2014|RDM INDUSTRIES 49,028.00| 19-11-2014

OFE
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VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421978 | 20-10-2014|SRI BALAJI ENTERPRISE 8,122.00( 19-11-2014
OFE
VOF RS 015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421979 | 20-10-2014|PARAGON INDUSTRIES, 3,800.00( 19-11-2014
OFE
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421988 | 20-10-2014|PARAGON INDUSTRIES, 1,63,816.00| 19-11-2014
OFE
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421991 | 20-10-2014|ACCURATE INDUSTRIES 10,422.00| 20-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200421993 | 20-10-2014|BADRI INDUSTRIES 16,790.00| 20-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421994 | 20-10-2014|BHARAKATH METAL 14,520.00| 20-11-2014
SVSRV BUILDERS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421995 | 20-10-2014|ESS ESS ENGG WORKS 1,722.00 20-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421996 | 20-10-2014|GURU MACHINING 59,250.00 16-11-2014
SVSRV CENTRE
L1-RC-520 |FH AD - Shipping[SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200421997 | 20-10-2014|KVK INDUSTRY 8,354.00( 17-02-2015
SV:RS:011  |SUBCONTRACT -SSL 1 0 0 0 YES 8200421998 | 20-10-2014|GURU MACHINING 28,680.00( 16-11-2014
SVSRV CENTRE
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200421999 | 20-10-2014|GURU MACHINING 10,810.00| 16-11-2014
SVSRV CENTRE
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422000 | 20-10-2014|JRR INDUSTRIES 21,000.00 16-11-2014
SVSRV
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422001 | 20-10-2014|HITEK CONTROL 87,600.00( 19-11-2014
OFE ELEMENTS PVT. LTD.,
VOF RS 015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422002 | 20-10-2014|HITEK HEAVY 1,00,800.00| 19-11-2014
OFE EQUIPMENTS PVT LTD
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422003 | 20-10-2014|MALAR INDUSTRIES 42,948.00| 16-11-2014
SVSRV
L1-RC-520 |FH AD - Shipping[SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422004 | 20-10-2014|KVK INDUSTRY 8,354.00( 17-02-2015
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422005 | 20-10-2014|SRI KALIAMMAN 5,499.00| 17-02-2015
ENGINEERING INDS.
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422006 | 20-10-2014|SRI KALIAMMAN 4,582.50| 17-02-2015
ENGINEERING INDS.
L1-RC-770 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422007 | 20-10-2014|SRI KALIAMMAN 15,590.67| 17-02-2015
ENGINEERING INDS.
L1-RC-770  |FB AD -Shipping [SSL 1 1 1 1)SARASWATHI ENGI |0 YES 8200422008 | 20-10-2014|SARASWATHI 18,439.63| 17-02-2015
ENGINEERING WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422009 | 20-10-2014|MALAR INDUSTRIES 42,156.00| 16-11-2014
SVSRV
L1-RC-770  |FB AD -Shipping [SSL 1 1 1 1)SARASWATHI ENGI |0 YES 8200422010 | 20-10-2014|SARASWATHI 17,051.09| 17-02-2015
ENGINEERING WORKS
L1-RC-770 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422011 | 20-10-2014|KVK INDUSTRY 79,152.59| 17-02-2015
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422012 | 20-10-2014|RAJA ENGG INDUSTRIES 19,320.00| 16-11-2014
SVSRV
L1-RC-521 |FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200422013 | 20-10-2014|VIJJAAY COY INDUSTRIESS 586.23| 17-02-2015
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422014 | 20-10-2014|G.K SONS ENGG 81,918.00( 19-11-2014
FM ENTERPRISES PVT.LTD.,
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422015 | 20-10-2014|SRI KALIAMMAN 3,391.76| 17-02-2015

ENGINEERING INDS.
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SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422017 | 20-10-2014|SPR INDUSTRIES 9,184.00( 16-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422018 | 20-10-2014|DHANALAKSHMI ENGG 1,24,880.00| 16-11-2014
SVSRV WORKS
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422019 | 20-10-2014|NAGABUSHANAM 2,400.00 19-11-2014
FM ASSOCIATES
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422020 | 20-10-2014|GOLDEN ENGINEERING 12,540.00| 16-11-2014
SVSRV INDUSTRY
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422021 | 20-10-2014|S.M.ENGINEERING 5,460.00( 16-11-2014
SVSRV WORKS'
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422023 | 20-10-2014|K.R.MURTHE WELDING 1,400.00| 16-11-2014
SVSRV WORKS,
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422024 | 20-10-2014|ANDAVAR ENGINEERING 18,434.00| 19-11-2014
FM WORKS
4601400038 |PC S/C Proc SSL 1 0 0 0 YES 8200422025 | 20-10-2014|SHRI SARAVANA ENGG 1,90,000.00| 24-01-2015
(AD) WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422026 | 20-10-2014|BHARANI ENGINEERING 28,964.00( 16-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422027 | 20-10-2014|PREETHI AUTOMATION 12,524.00| 16-11-2014
SVSRV
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422028 | 20-10-2014|RASAB ENGINEERING 25,864.00( 19-11-2014
FM WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422029 | 20-10-2014|FINLAY CNC CENTRE 6,920.00( 16-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422030 | 20-10-2014|SRI KARPAGA VINAYAGA 34,858.00( 16-11-2014
SVSRV ENGG. WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422031 | 20-10-2014|JUVEE INDUSTRIES 3,020.00( 16-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422032 | 20-10-2014|UDHAYAM INDUSTRIES 26,640.00( 16-11-2014
SVSRV
4601400038 |PC S/C Proc SSL 1 0 0 0 YES 8200422033 | 20-10-2014|SHRI SARAVANA ENGG 84,000.00 24-01-2015
(AD) WORKS
4601400038 |PC S/C Proc SSL 1 0 0 0 YES 8200422035 | 20-10-2014|BHARAT ENGG 25,000.00 24-01-2015
(AD) ENTERPRISES
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422036 | 20-10-2014|K.R.MURTHE WELDING 2,18,400.00| 20-11-2014
FH WORKS,
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422037 | 20-10-2014|ANDREW INDUSTRIES 64,180.00( 16-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422040 | 20-10-2014|VST INDUSTRIES 19,140.00| 16-11-2014
SVSRV
4601400038 |PC S/C Proc SSL 1 0 0 0 YES 8200422042 | 20-10-2014|BHARAT ENGG 1,17,000.00| 24-01-2015
(AD) ENTERPRISES
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422043 | 20-10-2014|VST INDUSTRIES 1,200.00| 16-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422046 | 20-10-2014|R.V.N.ENGINEERING 18,468.00| 16-11-2014
SVSRV WORKS
4601400038 |PC S/C Proc SSL 1 0 0 0 YES 8200422049 | 20-10-2014|SREE VENKTESWARA 28,000.00 24-01-2015
(AD) INDUSTRIEES
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422050 | 20-10-2014|PARAGON INDUSTRIES, 2,544.00( 16-11-2014
SVSRV
4601400038 |PCS/C Proc SSL 1 0 0 0 YES 8200422054 | 20-10-2014|SREE VENKTESWARA 1,20,000.00| 24-01-2015
(AD) INDUSTRIEES
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VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422056 | 20-10-2014|SRI BALAJI ENTERPRISE 56,960.00( 20-11-2014
TOA
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)SOUTHERN HEAVY |0 YES 8200422069 | 20-10-2014|SOUTHERN HEAVY 49,379.57| 24-01-2015
(AD) ENGINEERING PVT. LTD
L1-RC-854 PCS/C Proc SSL 1 1 1 1)MURALIKRISHNAE |0 YES 8200422070 | 20-10-2014|MURALIKRISHNA 44,869.87 24-01-2015
(AD) ENGINEERING WORKS
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)PRESSUREPARTSMA |0 YES 8200422071 | 20-10-2014|PRESSUREPARTSMANUFA 32,368.28( 24-01-2015
(AD) CTURER TRY P LTD
L1-RC-850 |PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200422072 | 20-10-2014|SHRI SARAVANA ENGG 62,969.21 24-01-2015
(AD) WORKS
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)SOUTHERN HEAVY |0 YES 8200422073 | 20-10-2014|SOUTHERN HEAVY 49,379.36| 24-01-2015
(AD) ENGINEERING PVT. LTD
L1-RC-851 PCS/C Proc SSL 1 1 1 1)PRESSUREPARTSMA |0 YES 8200422077 | 21-10-2014|PRESSUREPARTSMANUFA 77.78| 24-01-2015
(AD) CTURER TRY P LTD
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422082 | 21-10-2014|VANGUARD INDUSTRIES 1,47,000.00| 21-11-2014
FH
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422085 | 21-10-2014|SAI ENTERPRISES 82,120.00| 24-11-2014
FH
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422088 | 21-10-2014|SAI ENTERPRISES 20,160.00( 07-10-2014
FH
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422089 | 21-10-2014|SAI ENTERPRISES 21,560.00( 07-10-2014
FH
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422101 | 21-10-2014|SREE SHANMUGHA 7,380.00( 21-11-2014
TOA INDUSTRIES
VTA:RS:006 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422108 | 21-10-2014|BHARANI ENGINEERING 3,220.00 21-11-2014
TOA WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422110 | 21-10-2014|VST INDUSTRIES 10,000.00| 21-11-2014
TOA
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)SOUTHERN HEAVY |0 YES 8200422113 | 21-10-2014|SOUTHERN HEAVY 7,09,741.03| 24-01-2015
(AD) ENGINEERING PVT. LTD
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422117 | 23-10-2014|GLOBE ENTERPRISES 9,500.00 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422118 | 23-10-2014|BLUE MOUNT MACHINE 7,28,650.00 24-11-2014
QCNRV WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422119 | 23-10-2014|ARAMSONS INDUSTRIES 1,80,000.00| 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422120 | 23-10-2014|HEAVY ENGINEERING 1,12,100.00| 24-11-2014
QCNRV COMPANY
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422121 | 23-10-2014|ESS ESS ENGG WORKS 2,244.00 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422122 | 23-10-2014|HITEK HEAVY 2,85,440.00| 24-11-2014
QCNRV EQUIPMENTS PVT LTD
VSB:RS:021 |SUBCONTRACT- [SSL 1 0 0 0 YES 8200422123 | 23-10-2014|DJP INDUSTRIES 39,496.00 23-11-2014
SB
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422124 | 23-10-2014|SARO ENGG WORKS 12,000.00| 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422125 | 23-10-2014|SUGAVANESWARA ENGG 18,360.00| 24-11-2014
QCNRV WORKS
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422126 | 23-10-2014|PARAGON INDUSTRIES, 6,09,900.00 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422127 | 23-10-2014|MAASS INDUSTRIES 864.00| 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422128 | 23-10-2014|S.M.ENGINEERING 4,44,050.00 24-11-2014

QCNRV

WORKS,




BHEL / TRICHY

CONTRACTS CONCLUDED/AWARDED DURING OCTOBER'14

Tender No [ITEM/Nature [Mode of|Date of Last Date |Type of |No of Nos. and |Names of parties Nos. and [Names of parties |Whether |Contract Doc. Dt Contractor Name Category |Category Description |Net order value |Scheduled
of Work tender [Publication |of Receipt [Bidding [Tenders [Names of [qualified after Names of [not qualified after |contract |No in INR Date of
enquiry |of NIT of Tender [Single/ |Received [parties technical evaluation |parties not [technical awarded Completion
Two bid qualified qualified |evaluation to lowest of supplies
System after after tender
technical technical
evaluation evaluation
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422129 | 23-10-2014|SREE SHANMUGHA 62,320.00( 24-11-2014
QCNRV INDUSTRIES
VQN:FA:114 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422130 | 23-10-2014|K.R.MURTHE WELDING 53,200.00 24-11-2014
QCNRV WORKS,
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422131 | 23-10-2014|SREE MEGALA GEAR 2,900.00| 24-11-2014
QCNRV INDUSTRIES
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422132 | 23-10-2014|JUVEE INDUSTRIES 1,508.00| 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422133 | 23-10-2014|UDHAYAM INDUSTRIES 2,320.00 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422134 | 23-10-2014|SRI GENGAA 21,912.00 24-11-2014
QCNRV ENGINEERING WORKS
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422135 | 23-10-2014|EKN INDUSTRIES 16,500.00| 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422136 | 23-10-2014|J.J.ENGINEERING WORKS 1,632.00 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422137 | 23-10-2014|VP ENGINEERING WORKS 2,600.00 24-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422138 | 23-10-2014|VST INDUSTRIES 1,320.00| 24-11-2014
QCNRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422139 | 23-10-2014|K.R.MURTHE WELDING 2,340.00 23-11-2014
SVSRV WORKS,
TA:LT:082  |SUBCONTRACT -SSL 1 0 0 0 YES 8200422140 | 23-10-2014|JOHANA INDUSTRY 35,020.80( 21-11-2014
TOA
TA:LT:082  |SUBCONTRACT -SSL 1 0 0 0 YES 8200422141 | 23-10-2014|JOHANA INDUSTRY 23,333.76 21-11-2014
TOA
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422142 | 24-10-2014|HEAVY ENGINEERING 2,80,250.00| 24-11-2014
QCNRV COMPANY
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422143 | 24-10-2014|TECHNO TOOL 3,564.00( 24-11-2014
SVSRV ENGINEERING
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422144 | 24-10-2014|ACCURATE INDUSTRIES 28,800.00 24-11-2014
SVSRV
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200422145 | 24-10-2014|BADRI INDUSTRIES 1,25,530.00| 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422146 | 24-10-2014|GURU MACHINING 58,418.00( 24-11-2014
SVSRV CENTRE
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422148 | 24-10-2014|KRISHNAGIRI ENGG 5,022.00( 24-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422149 | 24-10-2014|MALAR INDUSTRIES 50,156.00 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422150 | 24-10-2014|PUNITHA ENGG WORKS 90,280.00 24-11-2014
SVSRV
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200422151 | 24-10-2014|RAJA ENGG INDUSTRIES 71,760.00| 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422152 | 24-10-2014|SPR INDUSTRIES 7,752.00( 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422153 | 24-10-2014|SUGAVANESWARA ENGG 63,231.00( 24-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422154 | 24-10-2014|SUGAVANESWARA ENGG 21,614.00( 24-11-2014
SVSRV WORKS
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200422155 | 24-10-2014|DHANALAKSHMI ENGG 57,150.00| 24-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422156 | 24-10-2014|DHANALAKSHMI ENGG 27,940.00 24-11-2014

SVSRV

WORKS
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SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422157 | 24-10-2014|DHANALAKSHMI ENGG 24,130.00 24-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422158 | 24-10-2014|DHANALAKSHMI ENGG 17,780.00| 24-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422159 | 24-10-2014|KAVI ENGINEERING 6,986.00( 24-11-2014
SVSRV WORKS,
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422160 | 24-10-2014|S.M.ENGINEERING 1,836.00 24-11-2014
SVSRV WORKS'
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422161 | 24-10-2014|SRI IYYAPPAN 1,11,090.00| 24-11-2014
SVSRV INDUSTRIES,
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422162 | 24-10-2014|SARAVANA INDUSTRIES 14,536.00| 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422163 | 24-10-2014|SARAVANA INDUSTRIES 3,864.00( 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422164 | 24-10-2014|SRI LAKSHIMI 21,120.00 24-11-2014
SVSRV ENGINEERING WORKS
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200422165 | 24-10-2014|BHARANI ENGINEERING 27,880.00| 24-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422166 | 24-10-2014|CLASSIC INDUSTRIES 14,400.00| 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422167 | 24-10-2014|FINLAY CNC CENTRE 43,810.00| 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422168 | 24-10-2014|SRI KARPAGA VINAYAGA 11,018.00| 24-11-2014
SVSRV ENGG. WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422169 | 24-10-2014|JUVEE INDUSTRIES 1,24,848.00| 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422171 | 24-10-2014|EKN INDUSTRIES 4,800.00 24-11-2014
SVSRV
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200422172 | 24-10-2014|ANDREW INDUSTRIES 64,710.00| 24-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422173 | 24-10-2014|R.V.N.ENGINEERING 8,970.00 24-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422176 | 25-10-2014|GLOBE ENTERPRISES 1,180.00| 25-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422177 | 25-10-2014|GURU MACHINING 12,350.00| 25-11-2014
SVSRV CENTRE
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422178 | 25-10-2014|KRISHNAGIRI ENGG 1,092.00 25-11-2014
SVSRV WORKS
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422179 | 25-10-2014|SARO ENGG WORKS 400.00| 25-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422180 | 25-10-2014|UDHAYAM INDUSTRIES 2,960.00( 25-11-2014
SVSRV
SV:RS:011 SUBCONTRACT -|SSL 1 0 0 0 YES 8200422181 | 25-10-2014|ANDREW INDUSTRIES 1,430.00( 25-11-2014
SVSRV
VSV:FA:121 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422182 | 25-10-2014|MADHANIKA INDUSTRIES 3,880.00 25-11-2014
SVSRV
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422183 | 25-10-2014|R.V.N.ENGINEERING 600.00| 25-11-2014
SVSRV WORKS
VSB:FA:111 |SUBCONTRACT- [SSL 1 0 0 0 YES 8200422184 | 25-10-2014|GURU MACHINING 3,300.00 25-11-2014
SB CENTRE
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422187 | 25-10-2014|OUM SAKTHI INDUSTRIES 15,660.00| 25-11-2014

TOA
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VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422188 | 25-10-2014|SRI BALAJI ENTERPRISE 25,168.00| 25-11-2014
TOA
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422189 | 25-10-2014|BHARAKATH METAL 2,61,734.00| 25-11-2014
TOA BUILDERS
L1-RC-770 FB AD -Shipping [SSL 1 1 1 1)SRI RAJA RAJESW 0 YES 8200422191 | 25-10-2014|SRI RAJA RAJESWARI 26,478.24| 22-02-2015
ENTERPRISES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422193 | 25-10-2014|JRR INDUSTRIES 5,800.00( 25-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422194 | 25-10-2014|MADHA ENGG WORKS 1,06,175.00| 25-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422195 | 25-10-2014|MADHA ENGG WORKS 83,146.00 25-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422196 | 25-10-2014|RAAKAM INDUSTRIES 3,660.00( 25-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422197 | 25-10-2014|WISDOM ENTERPRISES 1,78,360.00| 25-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422198 | 25-10-2014|SAMUNDI MACHINE 35,700.00 25-11-2014
TOA WORKS,
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422199 | 25-10-2014|EMCEE ENGINEERING 30,138.00 25-11-2014
TOA WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422200 | 25-10-2014|GANESH INDUSTRIES 19,168.00| 25-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422201 | 25-10-2014|ASTRAS ENGINEERING 49,920.00| 25-11-2014
TOA WORKS,
VTA:RS:016 |SUBCONTRACT -[SSL 1 0 0 0 YES 8200422202 | 25-10-2014|SREE SHANMUGHA 1,64,468.00| 25-11-2014
TOA INDUSTRIES
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422203 | 25-10-2014|BHARANI ENGINEERING 39,252.00 25-11-2014
TOA WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422204 | 25-10-2014|GOLDEN ENGINEERING 1,01,056.00| 25-11-2014
TOA WORKS
VTA:RC:609 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422205 | 25-10-2014|HYPER ARTHO 2,80,512.00| 25-11-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422206 | 25-10-2014|VALVE TECH 33,992.00 25-11-2014
TOA ENGINEERING
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422207 | 25-10-2014|WISDOM HEAVY 1,05,060.00| 25-11-2014
TOA ENGINEERING
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422208 | 25-10-2014|ACCURATE INDUSTRIES 1,52,854.00| 02-03-2015
FH
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422209 | 25-10-2014|ANAND INDUSTRIES 6,860.00( 25-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422210 | 25-10-2014|VENUS INDUSTRIES 35,464.00( 25-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422211 | 25-10-2014|SIVABHARANI 3,072.00( 25-11-2014
TOA ENGINEERING WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422212 | 25-10-2014|UDHAYAM INDUSTRIES 1,44,130.00| 25-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422213 | 25-10-2014|SRI GENGAA 2,650.00( 25-11-2014
TOA ENGINEERING WORKS
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422214 | 25-10-2014|G HITECH ENGINEERING 2,440.00 25-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422215 | 25-10-2014|LOYAL ENGINEERING 36,960.00( 25-11-2014
TOA INDUSTRIES
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422216 | 25-10-2014|VP ENGINEERING WORKS 37,500.00 25-11-2014

TOA
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VTA:RS:006 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422217 | 25-10-2014|R.V.N.ENGINEERING 1,764.00( 25-11-2014
TOA WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422218 | 25-10-2014|MAASS INDUSTRIES 66,396.00( 25-11-2014
TOA
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422219 | 25-10-2014|JENEFA INDUSTRIES 6,30,392.00 28-02-2015
FH
VFH:RS:007 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422221 | 25-10-2014|JENEFA INDUSTRIES 3,00,144.00 30-09-2014
FH
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422222 | 25-10-2014|JENEFA INDUSTRIES 1,35,000.00| 28-02-2015
FH
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422223 | 25-10-2014|SIVABHARANI 1,33,990.00| 29-11-2014
FH ENGINEERING WORKS
VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422225 | 25-10-2014|VANGUARD INDUSTRIES 3,17,900.00 30-04-2011
FH
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422228 | 27-10-2014|GANESH INDUSTRIES 1,900.00 27-11-2014
TOA
VOF:RS:015 |SUBCONTRACT -|SSL 1 16 16 1)DIVYA ENCO, 0 YES 8200422232 ( 27-10-2014|DIVYA ENCO, 2,16,600.00| 27-11-2014
OFE 2)GLOBE ENTERPRIS
3)BHARAKATH METAL
4)G.K SONS ENGG E
5)HITEK HEAVY EQU
6)NAGABUSHANAM
PR 7)THAIYALNAYAKI
I8)EMCEE ENGINEERI
9)SAKTHI
FAB10)SHANMUGAJOT
HI E11)MIRAA
EQUIPMENT12)ANAND
INDUSTRIE13)D.R.MAC
HINE WOR14)ANDREW
INDUSTRI15)VP
ENGINEER
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422233 | 27-10-2014|GLOBE ENTERPRISES 82,320.00| 27-11-2014
OFE
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422235 | 27-10-2014|BHARAKATH METAL 3,88,800.00 27-11-2014
OFE BUILDERS
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422237 | 27-10-2014|G.K SONS ENGG 44,100.00| 27-11-2014
OFE ENTERPRISES PVT.LTD.,
VOF:RS:015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422238 | 27-10-2014|HITEK HEAVY 28,800.00 27-11-2014
OFE EQUIPMENTS PVT LTD
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422239 | 27-10-2014|NAGABUSHANAM 1,72,000.00| 27-11-2014
OFE PRECISION ENGG
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422240 | 27-10-2014| THAIYALNAYAKI 40,832.00| 27-11-2014
OFE INDUSTRIES
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422242 | 27-10-2014|EMCEE ENGINEERING 6,71,600.00 27-11-2014
OFE WORKS
L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422243 | 27-10-2014|SRI KALIAMMAN 1,92,173.69| 24-02-2015
ENGINEERING INDS.
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422249 | 27-10-2014|SAKTHI FAB 4,53,750.00 27-11-2014

OFE
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of Work tender [Publication |of Receipt [Bidding [Tenders [Names of [qualified after Names of [not qualified after |contract |No in INR Date of
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VOF:RS:015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422250 | 27-10-2014|SHANMUGAJOTHI 3,708.00( 27-11-2014
OFE ENGINEERING WORKS

VOF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422251 | 27-10-2014|MIRAA EQUIPMENTS 1,71,000.00| 27-11-2014
OFE

VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422252 | 27-10-2014|ANAND INDUSTRIES 1,67,000.00| 31-12-2014
OFE

VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422253 | 27-10-2014|D.R.MACHINE WORKS 17,360.00| 27-11-2014
OFE

VOF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422254 | 27-10-2014|ANDREW INDUSTRIES 5,474.00| 27-11-2014
OFE

VOF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422255 | 27-10-2014|VP ENGINEERING WORKS 4,532.00| 27-11-2014
OFE

VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422256 | 27-10-2014|NATIONAL TURN TECH 3,27,600.00 27-11-2014
OFE

VFH:RS:007 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422271 | 27-10-2014|BHARAKATH METAL 1,33,675.00| 30-09-2014
FH BUILDERS

VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422273 | 27-10-2014|PARAGON INDUSTRIES, 1,30,466.80| 27-11-2014
FH

VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422277 | 28-10-2014|BHARANI ENGINEERING 2,59,246.00| 29-11-2003
FM WORKS

L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)NIRMAL ENTERPRI 0 YES 8200422278 | 28-10-2014|NIRMAL ENTERPRISES 2,48,201.45( 25-02-2015

VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422279 | 28-10-2014|RAAKAM INDUSTRIES 2,60,026.00 27-11-2014
FM

L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)NIRMAL ENTERPRI 0 YES 8200422280 | 28-10-2014|NIRMAL ENTERPRISES 5,21,459.24( 25-02-2015

L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)NIRMAL ENTERPRI 0 YES 8200422281 | 28-10-2014|NIRMAL ENTERPRISES 34,771.35| 25-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)NIRMAL ENTERPRI 0 YES 8200422283 | 28-10-2014|NIRMAL ENTERPRISES 1,74,329.81| 25-02-2015

L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)NIRMAL ENTERPRI 0 YES 8200422286 | 28-10-2014|NIRMAL ENTERPRISES 2,41,918.62 25-02-2015

VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422288 | 28-10-2014|JENEFA INDUSTRIES 2,59,246.00 27-11-2014
FM

L1-RC-399 PCS/C Proc SSL 1 1 1 1)PRESSUREPARTSMA |0 YES 8200422289 | 28-10-2014|PRESSUREPARTSMANUFA 1,350.00 24-01-2015
(AD) CTURER TRY P LTD

VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422290 | 28-10-2014|JENEFA INDUSTRIES 4,79,360.00 27-11-2014
FH

L1-RC-851 PCS/C Proc SSL 1 1 1 1)VENKATESWARA IN |0 YES 8200422291 | 28-10-2014|VENKATESWARA 3,376.82| 24-01-2015
(AD) INDUSTRIES,

L1-RC-851 PCS/C Proc SSL 1 1 1 1)VENKATESWARA IN |0 YES 8200422301 | 28-10-2014|VENKATESWARA 25,043.89| 24-01-2015
(AD) INDUSTRIES,

L1-RC-851 [PCS/C Proc SSL 1 1 1 1)MSB INDUSTRIES 0 YES 8200422302 | 28-10-2014|MSB INDUSTRIES 1,94,346.40| 24-01-2015
(AD)

L1-RC-859 PCS/C Proc SSL 1 1 1 1)PRESSUREPARTSMA |0 YES 8200422304 | 28-10-2014|PRESSUREPARTSMANUFA 4,96,386.40( 24-01-2015
(AD) CTURER TRY P LTD

L1-RC-859 PCS/C Proc SSL 1 1 1 1)PRADEEP ENGINEE |0 YES 8200422305 | 28-10-2014|PRADEEP ENGINEERING 3,02,040.00 24-01-2015
(AD) ENTERPRISES,

FA:130 SUBCONTRACT -|SSL 1 0 0 0 YES 8200422310 | 28-10-2014|G.K SONS ENGG 1,18,244.00| 30-06-2014
QCNRV ENTERPRISES PVT.LTD.,

VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422311 | 28-10-2014|OUM SAKTHI INDUSTRIES 64,920.00( 28-11-2014

TOA
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VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422312 | 28-10-2014|SRI BALAJI ENTERPRISE 2,408.00( 28-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422313 | 28-10-2014|JRR INDUSTRIES 3,120.00 28-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422315 | 28-10-2014|MADHA ENGG WORKS 24,512.00 28-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422316 | 28-10-2014|SARO ENGG WORKS 1,900.00| 28-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422317 | 28-10-2014|SREE SASTHA ENGG.INDS. 1,560.00| 28-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422318 | 28-10-2014|WISDOM ENTERPRISES 4,890.00| 28-11-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422319 | 28-10-2014|SRI SASTHA 45,760.00| 28-11-2014
TOA ENGGINEERING
ENTERPRISES
VTA:RS:016 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422320 | 28-10-2014|DHANALAKSHMI ENGG 2,888.00| 28-11-2014
TOA WORKS
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422321 | 28-10-2014|JOSHUA ENGINEERING 86,560.00 28-11-2014
TOA WORKS
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422322 | 28-10-2014|EMCEE ENGINEERING 38,896.00( 28-11-2014
TOA WORKS
VTA:RS:006 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422324 | 28-10-2014|MAASS INDUSTRIES 3,372.00( 28-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422325 | 28-10-2014|ASTRAS ENGINEERING 2,320.00| 28-11-2014
TOA WORKS,
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422326 | 28-10-2014|BHARANI ENGINEERING 6,256.00( 28-11-2014
TOA WORKS
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422327 | 28-10-2014|RAJAM INDUSTRIES 242.00| 28-11-2014
TOA
L1-RC-850 |PCS/C Proc SSL 1 1 1 1)VENKATESWARAIN |0 YES 8200422329 | 28-10-2014|VENKATESWARA 5,05,980.98| 24-01-2015
(AD) INDUSTRIES,
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422330 | 28-10-2014|K.R.MURTHE WELDING 48,412.00| 27-11-2014
FH WORKS,
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422331 | 29-10-2014|GANESH INDUSTRIES 2,592.00 29-11-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422332 | 29-10-2014|GANESH INDUSTRIES 13,440.00| 29-11-2014
TOA
SV:RS:011  |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422333 | 29-10-2014|MALAR INDUSTRIES 1,500.00 29-11-2014
SVSRV
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422341 | 29-10-2014|PARAGON INDUSTRIES, 472.00| 29-11-2014
OFE
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422342 | 29-10-2014|GLOBE ENTERPRISES 27,440.00( 29-11-2014
OFE
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422343 | 29-10-2014|SRI BALAJI ENTERPRISE 482.00| 29-11-2014
OFE
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422345 | 29-10-2014|G.K SONS ENGG 38,950.00 29-11-2014
OFE ENTERPRISES PVT.LTD.,
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422354 | 29-10-2014|HITEK HEAVY 3,20,200.00 29-11-2014
OFE EQUIPMENTS PVT LTD
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422355 | 29-10-2014|NAGABUSHANAM 2,380.00 29-11-2014
OFE ASSOCIATES
VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422356 | 29-10-2014|THIRUMAGAL 87,440.00 29-11-2014
OFE INDUSTRIES
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VOF:RS:015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422357 | 29-10-2014|KASTHIYAR INDUSTRIES, 74,900.00 29-11-2014
OFE

L1-RC-851 PCS/C Proc SSL 1 1 1 1)PRESSUREPARTSMA |0 YES 8200422358 | 29-10-2014|PRESSUREPARTSMANUFA 4,110.91| 29-01-2015
(AD) CTURER TRY P LTD

VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422359 | 29-10-2014|MECH 'N' TECH 2,95,000.00| 29-11-2014
OFE ENGINEERS

VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422360 | 29-10-2014|D.R.MACHINE WORKS 1,51,280.00| 29-11-2014
OFE

VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422361 | 29-10-2014|VP ENGINEERING WORKS 95,700.00 29-11-2014
OFE

VOF:RS:015 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422362 | 29-10-2014|VST INDUSTRIES 1,16,560.00| 29-11-2014
OFE

VOF:RS:015 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422363 | 29-10-2014|NATIONAL TURN TECH 5,77,900.00 29-11-2014
OFE

VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422367 | 29-10-2014|RAMAN STRLS & ALLIED 16,200.00| 28-11-2014
FM INDS.

L1-RC-854 PCS/C Proc SSL 1 1 1 1)PRIYA ENGINEERI 0 YES 8200422368 | 29-10-2014|PRIYA ENGINEERING 53,644.80 29-01-2015
(AD) INDUSTRIES

L1-RC-854  [PCS/C Proc SSL 1 1 1 1)VEGA ASSOCIATES |0 YES 8200422369 | 29-10-2014|VEGA ASSOCIATES, 53,644.80( 29-01-2015
(AD)

L1-RC-854 |PCS/C Proc SSL 1 1 1 1)APEX STEEL & TE 0 YES 8200422370 | 29-10-2014|APEX STEEL & 53,644.80( 29-01-2015
(AD) TECHNOLOGY (INDIA)

L1-RC-854 PCS/C Proc SSL 1 1 1 1)VIJAY ENGINEERI 0 YES 8200422371 | 29-10-2014|VIJAY ENGINEERING, 55,685.80 29-01-2015
(AD)

L1-RC-854 PCS/C Proc SSL 1 1 1 1)VEL INDIA STRUC 0 YES 8200422372 | 29-10-2014|VEL INDIA STRUCTRUALS 30,445.24| 29-01-2015
(AD)

L1-RC-850 |PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200422373 | 29-10-2014|SHRI SARAVANA ENGG 9,315.18 29-01-2015
(AD) WORKS

L1-RC-854 [PCS/C Proc SSL 1 1 1 1)SEKAR ENGINEERI 0 YES 8200422374 | 29-10-2014|SEKAR ENGINEERING 1,01,802.00| 29-01-2015
(AD) INDUSTRIES

L1-RC-854 [PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200422375 | 29-10-2014|SHRI SARAVANA ENGG 1,23,101.00| 29-01-2015
(AD) WORKS

L1-RC-854  [PCS/C Proc SSL 1 1 1 1)D.V.M.GENERAL 0 YES 8200422376 | 29-10-2014|D.V.M.GENERAL FAB 2,24,711.60| 29-01-2015
(AD)

L1-RC-854 PCS/C Proc SSL 1 1 1 1)GEMBA KAIZEN. 0 YES 8200422377 | 29-10-2014|GEMBA KAIZEN. 1,22,703.20| 29-01-2015
(AD)

L1-RC-854 PCS/C Proc SSL 1 1 1 1)VEL INDIA STRUC 0 YES 8200422378 | 29-10-2014|VEL INDIA STRUCTRUALS 39,119.00 29-01-2015
(AD)

L1-RC-854 PCS/C Proc SSL 1 1 1 1)THIRUPERUMALEN |0 YES 8200422380 | 29-10-2014|THIRUPERUMAL 1,25,585.14| 29-01-2015
(AD) ENGINEERING INDUSTRIE

L1-RC-854 [PCS/C Proc SSL 1 1 1 1)JMS ENGINEERING |0 YES 8200422381 | 29-10-2014|JMS ENGINEERING 3,60,837.04| 29-01-2015
(AD)

L1-RC-399  [PCS/C Proc SSL 1 1 1 1)SHRISARAVANAE |0 YES 8200422382 | 29-10-2014|SHRI SARAVANA ENGG 1,32,032.30| 29-01-2015
(AD) WORKS

L1-RC-854 [PCS/C Proc SSL 1 1 1 1)SILVAR FAB 0 YES 8200422383 | 29-10-2014|SILVAR FAB 31,580.92 29-01-2015
(AD)

L1-RC-399 [PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200422387 | 30-10-2014|PRIYAA BOILARS (P) 15,349.70| 30-01-2015
(AD) LIMITED

L1-RC-399  [PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200422388 | 30-10-2014|PRIYAA BOILARS (P) 8,025.54 30-01-2015
(AD) LIMITED

L1-RC-851 [PCS/C Proc SSL 1 1 1 1)BHARAT ENGG ENT |0 YES 8200422390 | 30-10-2014|BHARAT ENGG 14,800.38| 30-01-2015

(AD)

ENTERPRISES
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L1-RC-399 [PCS/C Proc SSL 1 1 1 1)SHRI SARAVANAE |0 YES 8200422391 | 30-10-2014|SHRI SARAVANA ENGG 549.40| 30-01-2015
(AD) WORKS
L1-RC-399  [PCS/C Proc SSL 1 1 1 1)PRIYAA BOILARS 0 YES 8200422392 | 30-10-2014|PRIYAA BOILARS (P) 6,122.95( 30-01-2015
(AD) LIMITED
L1-RC-399  |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422398 | 30-10-2014|KVK INDUSTRY 83,497.56 27-02-2015
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422401 | 30-10-2014|K.B.J.INDUSTRIES 2,86,340.79 27-02-2015
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)DEV METALENGIN |0 YES 8200422402 | 30-10-2014|DEV METAL ENGINEERS 2,86,340.79| 27-02-2015
PVT LTD
L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)VIJJAAY COY IND 0 YES 8200422403 | 30-10-2014|VIJJAAY COY INDUSTRIESS 1,57,936.14| 27-02-2015
L1-RC-613  |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422404 | 30-10-2014|KVK INDUSTRY 2,383.86| 27-02-2015
L1-RC-613 FB AD -Shipping [SSL 1 1 1 1)A.M.S. ENGINEER 0 YES 8200422405 | 30-10-2014|A.M.S. ENGINEERING 708.77| 27-02-2015
WORKS
L1-RC-613  |FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422406 | 30-10-2014|SRI KALIAMMAN 9,108.00 27-02-2015
ENGINEERING INDS.
L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)SIGMA POWER PRO |0 YES 8200422407 | 30-10-2014|SIGMA POWER 6,69,709.57| 27-02-2015
PRODUCTS
L1-RC-613  |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422409 | 30-10-2014|KVK INDUSTRY 2,383.86| 27-02-2015
L1-RC-613 FB AD -Shipping [SSL 1 1 1 1)A.M.S. ENGINEER 0 YES 8200422411 | 30-10-2014|A.M.S. ENGINEERING 708.77| 27-02-2015
WORKS
L1-RC-613  |FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422412 | 30-10-2014|SRI KALIAMMAN 9,108.00 27-02-2015
ENGINEERING INDS.
L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422413 | 30-10-2014|KVK INDUSTRY 1,121.43| 27-02-2015
L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)A.M.S. ENGINEER 0 YES 8200422414 | 30-10-2014|A.M.S. ENGINEERING 6,69,312.77| 27-02-2015
WORKS
L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422420 | 30-10-2014|K.B.J.INDUSTRIES 292.00| 27-02-2015
L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422421 | 30-10-2014|KVK INDUSTRY 5,964.80| 27-02-2015
L1-RC-770 FB AD -Shipping [SSL 1 1 1 1)VENGATA ENGINEE |0 YES 8200422423 | 30-10-2014|VENGATA ENGINEERINGS 34,580.86| 27-02-2015
L1-RC-399  |FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200422425 | 30-10-2014|SUN ENGINEERING, 267.61| 27-02-2015
L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200422426 | 30-10-2014|SUN ENGINEERING, 3,939.36| 27-02-2015
L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422427 | 30-10-2014|KVK INDUSTRY 2,022.55| 27-02-2015
L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422428 | 30-10-2014|SREE SIVA SAKTHI 929.56| 27-02-2015
ENGINEERING WORKS
L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422429 | 30-10-2014|SREE SIVA SAKTHI 2,719.83| 27-02-2015
ENGINEERING WORKS
L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422430 | 30-10-2014|SREE SIVA SAKTHI 12,481.60| 27-02-2015
ENGINEERING WORKS
L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422431 | 30-10-2014|SREE SIVA SAKTHI 15,358.34| 27-02-2015
ENGINEERING WORKS
L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200422432 | 30-10-2014|SUN ENGINEERING, 120.00 27-02-2015
L1-RC-399 FB AD -Shipping [SSL 1 1 1 1)HEAVY ENGINEERI 0 YES 8200422433 | 30-10-2014|HEAVY ENGINEERING 2,895.20( 27-02-2015

COMPANY
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L1-RC-399  |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422434 | 30-10-2014|KVK INDUSTRY 6,560.00( 27-02-2015

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422436 | 30-10-2014|K.B.J.INDUSTRIES 98.34| 27-02-2015

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422437 | 30-10-2014|SREE SIVA SAKTHI 8,414.35| 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422438 | 30-10-2014|SREE SIVA SAKTHI 18,647.04| 27-02-2015
ENGINEERING WORKS

L1-RC-517 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422439 | 30-10-2014|SREE SIVA SAKTHI 6,981.57 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422440 | 30-10-2014|K.B.J.INDUSTRIES 1,491.00( 27-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422441 | 30-10-2014|KVK INDUSTRY 325.96| 27-02-2015

L1-RC-517 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422442 | 30-10-2014|SREE SIVA SAKTHI 2,005.20( 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422443 | 30-10-2014|SREE SIVA SAKTHI 31,351.88| 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)R.S.INDUSTRIES 0 YES 8200422444 | 30-10-2014|R.S.INDUSTRIES 518.00| 27-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)R.S.INDUSTRIES 0 YES 8200422445 | 30-10-2014|R.S.INDUSTRIES 1,080.88 27-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422446 | 30-10-2014|SREE SIVA SAKTHI 171.07( 27-02-2015
ENGINEERING WORKS

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422447 | 30-10-2014|SREE SIVA SAKTHI 73.72| 27-02-2015
ENGINEERING WORKS

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422448 | 30-10-2014|SREE SIVA SAKTHI 1,401.39| 27-02-2015
ENGINEERING WORKS

VFH:RS:007 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422449 | 30-10-2014|ACCURATE INDUSTRIES 1,46,000.00| 31-12-2014

FH

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422450 | 30-10-2014|K.B.J.INDUSTRIES 3,735.04| 27-02-2015

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422451 | 30-10-2014|SREE SIVA SAKTHI 750.31| 27-02-2015
ENGINEERING WORKS

L1-RC-511 |FB AD -Shipping [SSL 1 1 1 1)R.S.INDUSTRIES 0 YES 8200422452 | 30-10-2014|R.S.INDUSTRIES 704.00| 27-02-2015

L1-RC-511 |FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422453 | 30-10-2014|KVK INDUSTRY 11,921.60| 27-02-2015

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)ANNAI VAILANKAN |0 YES 8200422455 | 30-10-2014|ANNAI VAILANKANNI 19,546.72| 27-02-2015
FABRICATORS

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)MURUGAN ENGG IN |0 YES 8200422456 | 30-10-2014|MURUGAN ENGG 40,298.18| 27-02-2015
INDUSTRIES

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SIGMA POWER PRO |0 YES 8200422457 | 30-10-2014|SIGMA POWER 1,245.96| 27-02-2015
PRODUCTS

L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422458 | 30-10-2014|K.B.J.INDUSTRIES 7,485.62| 27-02-2015

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)R.S.INDUSTRIES 0 YES 8200422459 | 30-10-2014|R.S.INDUSTRIES 315.89| 27-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200422460 | 30-10-2014|SUN ENGINEERING, 1,378.58| 27-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422461 | 30-10-2014|K.B.J.INDUSTRIES 706.08| 27-02-2015

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)RUPAK ENGINEERI 0 YES 8200422462 | 30-10-2014|RUPAK ENGINEERING 3,347.86| 27-02-2015
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L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422463 | 30-10-2014|SREE SIVA SAKTHI 23.48 27-02-2015
ENGINEERING WORKS

L1-RC-511 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422464 | 30-10-2014|SREE SIVA SAKTHI 3,827.80 27-02-2015
ENGINEERING WORKS

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422465 | 30-10-2014|SREE SIVA SAKTHI 372.16| 27-02-2015
ENGINEERING WORKS

L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422466 | 30-10-2014|SREE SIVA SAKTHI 187.84( 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422467 | 30-10-2014|SREE SIVA SAKTHI 361.44| 27-02-2015
ENGINEERING WORKS

L1-RC-517 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422468 | 30-10-2014|SREE SIVA SAKTHI 225.90| 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422469 | 30-10-2014|SREE SIVA SAKTHI 485.52| 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422470 | 30-10-2014|SREE SIVA SAKTHI 819.16| 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422471 | 30-10-2014|SREE SIVA SAKTHI 38.39 27-02-2015
ENGINEERING WORKS

L1-RC-517 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422472 | 30-10-2014|SREE SIVA SAKTHI 27.12 27-02-2015
ENGINEERING WORKS

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422473 | 30-10-2014|SREE SIVA SAKTHI 147.44( 27-02-2015
ENGINEERING WORKS

L1-RC-520 FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422474 | 30-10-2014|SREE SIVA SAKTHI 3,557.44| 27-02-2015
ENGINEERING WORKS

L1-RC-669 FB AD -Shipping [SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422475 | 30-10-2014|K.B.J.INDUSTRIES 2,522.40| 27-02-2015

L1-RC-399  |FH AD - Shipping[SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422476 | 30-10-2014|KVK INDUSTRY 42,912.00| 27-02-2015

L1-RC-399  |FH AD - Shipping|SSL 1 1 1 1)K.B.J.INDUSTRIE 0 YES 8200422477 | 30-10-2014|K.B.J.INDUSTRIES 2,980.80( 27-02-2015

L1-RC-399 FH AD - Shipping|SSL 1 1 1 1)HEAVY ENGINEERI 0 YES 8200422478 | 30-10-2014|HEAVY ENGINEERING 1,23,063.03| 27-02-2015
COMPANY

L1-RC-770 FB AD -Shipping [SSL 1 1 1 1)KVK INDUSTRY 0 YES 8200422479 | 30-10-2014|KVK INDUSTRY 4,070.93| 27-02-2015

L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)ANNAI VAILANKAN |0 YES 8200422480 | 30-10-2014|ANNAI VAILANKANNI 30,023.95| 27-02-2015
FABRICATORS

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200422481 | 30-10-2014|SUN ENGINEERING, 26,908.33 27-02-2015

L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)RUPAK ENGINEERI 0 YES 8200422482 | 30-10-2014|RUPAK ENGINEERING 1,89,684.75| 27-02-2015

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200422483 | 30-10-2014|SUN ENGINEERING, 26,908.33 27-02-2015

L1-RC-518 |FB AD -Shipping [SSL 1 1 1 1)A.M.S. ENGINEER 0 YES 8200422484 | 30-10-2014|A.M.S. ENGINEERING 228.00| 27-02-2015
WORKS

L1-RC-692 FB AD -Shipping [SSL 1 1 1 1)RUPAK ENGINEERI 0 YES 8200422485 | 30-10-2014|RUPAK ENGINEERING 924.16| 27-02-2015

L1-RC-692 FB AD -Shipping [SSL 1 1 1 1)RUPAK ENGINEERI 0 YES 8200422486 | 30-10-2014|RUPAK ENGINEERING 924.16| 27-02-2015

L1-RC-692 FB AD -Shipping [SSL 1 1 1 1)RUPAK ENGINEERI 0 YES 8200422487 | 30-10-2014|RUPAK ENGINEERING 924.16| 27-02-2015

L1-RC-854  |PCS/C Proc SSL 1 1 1 1)SREE VENKTESWAR |0 YES 8200422488 | 30-10-2014|SREE VENKTESWARA 56,589.66 30-01-2015

(AD) INDUSTRIEES
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422489 | 30-10-2014|SRI KALIAMMAN 22,677.15| 27-02-2015

ENGINEERING INDS.
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L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422490 | 30-10-2014|SRI KALIAMMAN 11,993.86| 27-02-2015
ENGINEERING INDS.
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)SRI SAKTHI MEEN 0 YES 8200422491 | 30-10-2014|SRI SAKTHI MEENAA 1,06,260.30| 27-02-2015
INDUSTRIES
L1-RC-518 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422492 | 30-10-2014|SRI KALIAMMAN 34,686.95| 27-02-2015
ENGINEERING INDS.
L1-RC-524 FB AD -Shipping [SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422493 | 30-10-2014|SRI KALIAMMAN 11,993.86| 27-02-2015
ENGINEERING INDS.
L1-RC-524  |FB AD -Shipping [SSL 1 1 1 1)R.S.INDUSTRIES 0 YES 8200422494 | 30-10-2014|R.S.INDUSTRIES 1,06,260.30| 27-02-2015
L1-RC-522 FB AD -Shipping [SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200422495 | 30-10-2014|SUN ENGINEERING, 3,04,855.93 27-02-2015
L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)SARASWATHI ENGI |0 YES 8200422496 | 30-10-2014|SARASWATHI 3,04,855.93| 27-02-2015
ENGINEERING WORKS
L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)MURUGAN ENGG IN |0 YES 8200422497 | 30-10-2014|MURUGAN ENGG 27,031.69 27-02-2015
INDUSTRIES
L1-RC-522  |FB AD -Shipping [SSL 1 1 1 1)MURUGAN ENGG IN |0 YES 8200422498 | 30-10-2014|MURUGAN ENGG 27,031.69 27-02-2015
INDUSTRIES
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422499 | 30-10-2014|SAMUNDI MACHINE 43,150.00| 30-11-2014
OFE WORKS,
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422500 | 30-10-2014|SRI GENGAA 62,000.00( 30-11-2014
OFE ENGINEERING WORKS
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422501 | 30-10-2014|FINLAY CNC CENTRE 34,500.00( 30-11-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422502 | 30-10-2014|GURU MACHINING 1,50,920.00| 30-11-2014
OFE CENTRE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422503 | 30-10-2014|KASTHIYAR INDUSTRIES, 21,400.00( 30-11-2014
OFE
TA:LT:082 SUBCONTRACT -|SSL 1 0 0 0 YES 8200422504 | 30-10-2014|R.K METAL INDUSTRIES 1,728.00( 28-11-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422505 | 30-10-2014|RAAKAM INDUSTRIES 27,600.00( 30-11-2014
OFE
TA:LT:082  |SUBCONTRACT -SSL 1 0 0 0 YES 8200422506 | 30-10-2014|R.K METAL INDUSTRIES 23,742.72 28-11-2014
TOA
TA:LT:082  |SUBCONTRACT -SSL 1 0 0 0 YES 8200422507 | 31-10-2014|R.K METAL INDUSTRIES 24,104.80( 28-11-2014
TOA
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422508 | 31-10-2014|G.K SONS ENGG 56,000.00( 01-12-2014
OFE ENTERPRISES PVT.LTD.,
L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422509 | 31-10-2014|SREE SIVA SAKTHI 16,571.34| 28-02-2015
ENGINEERING WORKS
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422510 | 31-10-2014|MALAR INDUSTRIES 9,600.00( 01-12-2014
OFE
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422511 | 31-10-2014|SRI SASTHA ENGG 23,200.00( 01-12-2014
OFE WORKS
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422512 | 31-10-2014|SRI SAKTHI MEENAA 67,200.00( 01-12-2014
OFE INDUSTRIES
OF:RS:015 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422513 | 31-10-2014|BHARANI ENGINEERING 39,200.00( 01-12-2014
OFE WORKS
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422514 | 31-10-2014|G.K SONS ENGG 6,848.00( 01-12-2014
OFE ENTERPRISES PVT.LTD.,
VHM:RS:018 |SUBCONTRACT - [SSL 1 0 0 0 YES 8200422515 | 31-10-2014|MAASS INDUSTRIES 138.00 29-11-2014
HM
VQN:RS:017 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422516 | 31-10-2014|SRI BALAJI ENTERPRISE 854.00| 29-11-2014

QCNRV
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VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422517 | 31-10-2014|UDHAYAM INDUSTRIES 1,160.00 29-11-2014
QCNRV
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422518 | 31-10-2014|SUPER QUALITY 34,010.00( 01-12-2014
QCNRV SERVICES.
VQN:RS:017 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422519 | 31-10-2014|SUPER QUALITY 34,010.00( 01-12-2014
QCNRV SERVICES.
VFM:RS:008 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422520 | 31-10-2014|INNOVA AUTOMATION 2,59,246.00| 31-07-2015
FM TECHNOLOGIES
VTA:FA:134 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422522 | 31-10-2014|OUM SAKTHI INDUSTRIES 1,16,400.00| 01-12-2014
TOA
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422524 | 31-10-2014|SRI BALAJI ENTERPRISE 24,660.00| 31-12-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422525 | 31-10-2014|D.R.MACHINE WORKS 7,440.00( 01-12-2014
OFE
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422528 | 31-10-2014|MADHA ENGG WORKS 6,912.00( 01-12-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422529 | 31-10-2014|VST INDUSTRIES 32,240.00( 01-12-2014
OFE
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422530 | 31-10-2014|NAGABUSHANAM 4,680.00( 01-12-2014
TOA ASSOCIATES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422531 | 31-10-2014|WISDOM ENTERPRISES 8,000.00( 01-12-2014
TOA
VTA:RC:609 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422532 | 31-10-2014|GOKUL INDUSTRIES, 76,000.00( 01-12-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422533 | 31-10-2014|G.K SONS ENGG 38,950.00( 01-12-2014
OFE ENTERPRISES PVT.LTD.,
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422534 | 31-10-2014|HITEK HEAVY 3,05,800.00 01-12-2014
OFE EQUIPMENTS PVT LTD
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422535 | 31-10-2014|GANESH INDUSTRIES 8,582.00( 01-12-2014
TOA
VTA:RS:016 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422536 | 31-10-2014|MAASS INDUSTRIES 1,300.00 01-12-2014
TOA
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422537 | 31-10-2014|ASTRAS ENGINEERING 10,230.00| 01-12-2014
TOA WORKS,
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422538 | 31-10-2014|K.R.MURTHE WELDING 2,144.00| 01-12-2014
TOA WORKS,
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422539 | 31-10-2014|ARUN INDUSTRIES 18,264.00| 01-12-2014
TOA
VTA:RS:006 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422540 | 31-10-2014|BHARANI ENGINEERING 3,300.00( 01-12-2014
TOA WORKS
VTA:RC:609 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422541 | 31-10-2014|DINESH ENGINEERING 76,000.00( 01-12-2014
TOA ENTERPRISES
VTA:RS:016 |SUBCONTRACT -|SSL 1 0 0 0 YES 8200422543 | 31-10-2014|WISDOM HEAVY 50,700.00( 01-12-2014
TOA ENGINEERING
VTA:FA:134 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422544 | 31-10-2014|MUE TECH INDUSTRIES 1,16,400.00| 01-12-2014
TOA
VTA:RS:006 |SUBCONTRACT -SSL 1 0 0 0 YES 8200422546 | 31-10-2014|UDHAYAM INDUSTRIES 786.00| 01-12-2014
TOA
VTA:RS:016 [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422547 | 31-10-2014|MALATHI INDUSTRIES 1,032.00( 01-12-2014
TOA
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422548 | 31-10-2014|SRI BALAJI ENTERPRISE 2,280.00( 01-12-2014
OFE
L1-RC-517 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422549 | 31-10-2014|SREE SIVA SAKTHI 6,069.54 28-02-2015

ENGINEERING WORKS
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L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422550 | 31-10-2014|SREE SIVA SAKTHI 7,550.88( 28-02-2015
ENGINEERING WORKS
L1-RC-517 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422551 | 31-10-2014|SREE SIVA SAKTHI 13,162.08| 28-02-2015
ENGINEERING WORKS
L1-RC-520 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422552 | 31-10-2014|SREE SIVA SAKTHI 9,396.52( 28-02-2015
ENGINEERING WORKS
L1-RC-517 |FB AD -Shipping [SSL 1 1 1 1)SREE SIVA SAKTH 0 YES 8200422553 | 31-10-2014|SREE SIVA SAKTHI 266.76| 28-02-2015
ENGINEERING WORKS
L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)SRI RAJA RAJESW 0 YES 8200422554 | 31-10-2014(SRI RAJA RAJESWARI 2,28,283.46| 28-02-2015
ENTERPRISES
L1-RC-511 FB AD -Shipping [SSL 1 1 1 1)SRI RAJA RAJESW 0 YES 8200422555 | 31-10-2014|SRI RAJA RAJESWARI 1,72,746.61| 28-02-2015
ENTERPRISES
L1-RC-518 FH AD - Shipping|SSL 1 1 1 1)SRI KALIAMMANE |0 YES 8200422556 | 31-10-2014|SRI KALIAMMAN 6,192.06| 28-02-2015
ENGINEERING INDS.
L1-RC-518 |FH AD - Shipping[SSL 1 1 1 1)SUN ENGINEERING |0 YES 8200422557 | 31-10-2014|SUN ENGINEERING, 6,192.06| 28-02-2015
VFH:RS:007 |SUBCONTRACT -(SSL 1 0 0 0 YES 8200422558 | 31-10-2014|RAAKAM INDUSTRIES 1,37,500.00| 28-02-2015
FH
OF:RS:015  [SUBCONTRACT -|SSL 1 0 0 0 YES 8200422563 | 31-10-2014|VANGUARD INDUSTRIES 39,006.00( 01-12-2014
OFE
L1-RC-851 [PCS/C Proc SSL 1 1 1 1)MUTHUKUMAR 0 YES 8200422564 | 31-10-2014| MUTHUKUMAR ENGG 3,07,601.81| 31-01-2015
(AD) ENGG WORKS
L1-RC-851 PCS/C Proc SSL 1 1 1 1)GELLILE INDUSTR 0 YES 8200422565 | 31-10-2014|GELLILE INDUSTRIES 1,40,803.99| 31-01-2015
(AD)
L1-RC-850 |PCS/C Proc SSL 1 1 1 1)NASTEC 0 YES 8200422566 | 31-10-2014|NASTEC 55,038.24 31-01-2015
(AD)
L1-RC-854 PCS/C Proc SSL 1 1 1 1)KANNAPIRAN ENGI |0 YES 8200422567 | 31-10-2014(KANNAPIRAN 85,084.40| 29-01-2015
(AD) ENGINEERING
INDUSTRIES
2621400026 |FB Capital - STS 2 1 1 1)SHREE LAXMI IND 0 YES 8300012990 | 01-10-2014|SHREE LAXMI 8,84,664.00[ 15-05-2015
Scheme INDUSTRIES,
9251400058 |M&S (Elect)-S.F |SRL 11-09-2014(26-09-2014(1 1 1 1)NAGMAN INSTRUME |0 YES 8300012991 | 01-10-2014|INFRARED INSTRUMENTS 22,000.00 31-01-2015
AND SERVICES,
9251400011 |M&S (Elect)-S.F |SRL 1 1 1 1)LIBERTY ENGG. S 0 YES 8300012992 | 01-10-2014|LIBERTY ENGG. SERVICES, 19,995.00| 31-12-2014
9251400008 |M&S (Elect)-S.F |SRL 1 1 1 1)LIBERTY ENGG. S 0 YES 8300012993 | 01-10-2014|LIBERTY ENGG. SERVICES, 4,475.00| 30-11-2014
9251400008 |M&S (Elect)-S.F |SRL 1 1 1 1)LIBERTY ENGG. S 0 YES 8300012994 | 01-10-2014|LIBERTY ENGG. SERVICES, 4,172.00| 30-11-2014
89874127 M&S (Elect)-S.F [STS 1 1 1 1)ARUNA ELECTRICA |0 YES 8300012995 | 04-10-2014|ARUNA ELECTRICAL 13,000.00| 03-11-2014
WORKS PVT LTD
9451400081 |M&S (Elect)- SRL 02-09-2014| 17-09-2014|1 2 2 1)ESSEN INSTRUMEN |0 YES 8300012997 | 06-10-2014|ESSEN 2,00,500.00| 08-10-2015
Works 2)LAKSHMI ELECTRI INSTRUMENTATION &
9451400086 |M&S (Elect)- SRL 10-09-2014(25-09-2014(1 6 6 1)ESSEN INSTRUMEN |0 YES 8300012998 | 06-10-2014|BASS ELECTRICAL WORKS, 1,59,600.00| 01-12-2014
Works 2)POWER ELECTRICA

3)STAR ELECTRICAL
4)JANBAL HI-TECH
5)BASS ELECTRICAL
6)A J ENTERPRISES
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9451400087 |M&S (Elect)- SRL 12-09-2014(27-09-2014(1 6 6 1)POWER ELECTRICA |0 YES 8300012999 | 06-10-2014|POWER ELECTRICAL 8,298.80( 05-12-2014
Works 2)LAKSHMI ELECTRI WORKS,
3)V ARUNACHALAM,C
4)STAR ELECTRICAL
5)JANBAL HI-TECH 6)A
J ENTERPRISES
9241400034 (M&S SRL 1 1 1 1) AMMAN 0 YES 8300013000 | 06-10-2014|AMMAN CONTRACTOR, 3,205.00( 15-10-2014
(Mechanical) CONTRACTO
4600000232 |M&S SRL 1 1 1 1)K.S.RAMKUMAR CO |0 YES 8300013001 | 07-10-2014|K.S.RAMKUMAR 14,936.16| 11-10-2014
(Mechanical) CONTRACTOR,
4600000214 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013002 | 07-10-2014|A.K. KARTHIK CONTRACT 6,049.54 30-10-2014
(Mechanical)
4600000214 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013003 | 07-10-2014|A.K. KARTHIK CONTRACT 4,285.47( 30-10-2014
(Mechanical)
4600000230 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013004 | 07-10-2014|A.K. KARTHIK CONTRACT 11,352.60| 30-10-2014
(Mechanical)
4600000231 |M&S SRL 1 1 1 1)P. Karthikeyan 0 YES 8300013006 | 08-10-2014|P. Karthikeyan Contractor 7,834.20( 31-10-2014
(Mechanical)
4600000231 |M&S SRL 1 1 1 1)P. Karthikeyan 0 YES 8300013007 | 08-10-2014|P. Karthikeyan Contractor 8,512.80( 30-10-2014
(Mechanical)
4600000216 |M&S SRL 1 1 1 1)P. Karthikeyan 0 YES 8300013008 | 08-10-2014|P. Karthikeyan Contractor 3,530.73 24-10-2014
(Mechanical)
9251400054 [M&S (Elect)-S.F |SRL 04-09-2014| 19-09-2014|1 3 3 1)WIKA INSTRUMENT |0 YES 8300013009 | 08-10-2014|WIKA INSTRUMENTS 4,800.00( 07-01-2015
2)NAGMAN INSTRUME INDIA PVT.LTD
3)GODREJ & BOYCE
9251400055 |M&S (Elect)-S.F |STS 09-09-2014| 24-09-2014|1 1 1 1)FLUID CONTROLR |0 YES 8300013010 | 08-10-2014|FLUID CONTROL 6,500.00( 07-01-2015
RESEARCH INSTITUTE,
4600000213 |M&S SRL 1 1 1 1)S.R.NATARAJAN,C |0 YES 8300013011 | 09-10-2014|S.R.NATARAJAN,CONTRA 2,053.05( 24-10-2014
(Mechanical) CTOR,
4600000213 |M&S SRL 1 1 1 1)S.R.NATARAJAN,C |0 YES 8300013012 | 09-10-2014|S.R.NATARAJAN,CONTRA 2,116.68 30-10-2014
(Mechanical) CTOR,
4600000213 |M&S SRL 1 1 1 1)S.R.NATARAJAN,C |0 YES 8300013013 | 09-10-2014(S.R.NATARAJAN,CONTRA 1,466.78| 31-10-2014
(Mechanical) CTOR,
4600000213 |M&S SRL 1 1 1 1)S.R.NATARAJAN,C |0 YES 8300013014 | 09-10-2014(S.R.NATARAJAN,CONTRA 3,011.10( 23-10-2014
(Mechanical) CTOR,
4600000213 |M&S SRL 1 1 1 1)S.R.NATARAJAN,C |0 YES 8300013015 | 09-10-2014|S.R.NATARAJAN,CONTRA 3,011.10( 30-10-2014
(Mechanical) CTOR,
SRL 8300013016 | 09-10-2014(J.V.ENGINEERING WORKS 7,53,300.00 09-10-2014
SRL 8300013017 [ 09-10-2014|Sri Manicka Vinayagar 21,14,291.25| 01-08-2016

Transport
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9241400145 (M&S SRL 19-09-2014(25-09-2014(1 13 13 1)BHARATI ENGG WO |0 YES 8300013018 | 10-10-2014|P. Karthikeyan Contractor 72,675.00[ 09-04-2015
(Mechanical) 2)CHINNARAJ K
3)NATARAJAN ASSOC
4)P. Karthikeyan
5)K.S.RAMKUMAR CO
6)S. SENTHIL KUMA
7)K.NEETHIRAJAN
C8)A. MUKKAIYAN CO
9)AMMAN
CONTRACTO10)K.
SUDALAIMANI11)DINE
SH
ENGINEER12)SUKUMA
R FABRICA13)N
RAMESH CONTRA
9241400141 (M&S SRL 04-09-2014| 19-09-2014|1 10 10 1)S. SANTHANAM,co |0 YES 8300013019 | 10-10-2014|S. 48,000.00| 09-02-2015
(Mechanical) 2)T.R.VIJAYAKUMAR SANTHANAM, contractor
3)K.S.RAMKUMAR CO
4)S. SENTHIL KUMA
5)SRI RAVI BALAJI
6)S.R.NATARAJAN,C
7)AMMAN
CONTRACTOS8)A.K.
KARTHIK CO 9)R.
THIRUVENGADA10)K.
SUDALAIMANI
89872490  |M&S (Elect)-S.F |STS 1 1 1 1)SIEMENS LIMITED |0 YES 8300013020 | 10-10-2014|SIEMENS LIMITED 49,300.00| 09-11-2014
STS 8300013022 | 11-10-2014{NDE INSPECTIONS 1,13,296.00| 31-10-2014
2651400024 |FB Rental Cont |SRL 08-09-2014| 22-09-2014|2 3 3 1)DIGITAL TRACK S 0 YES 8300013024 | 11-10-2014|DIGITAL TRACK 1,60,000.00| 11-09-2015
cap 2)SAFEZONE SECURE SOLUTIONS PVT. LTD.
3)VECTRA SYSTEMS
9251400053 |M&S (Elect)-S.F |STS 02-09-2014| 17-09-2014|1 1 1 1)FLUID CONTROLR |0 YES 8300013025 | 11-10-2014|FLUID CONTROL 50,250.00 10-01-2015
RESEARCH INSTITUTE,
4600000232 |M&S SRL 1 1 1 1)K.S.RAMKUMAR CO |0 YES 8300013026 | 13-10-2014|K.S.RAMKUMAR 14,128.00| 23-10-2014
(Mechanical) CONTRACTOR,
4600000230 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013027 | 13-10-2014|A.K. KARTHIK CONTRACT 11,352.60| 30-10-2014
(Mechanical)
4600000213 |M&S SRL 1 1 1 1)S.R.NATARAJAN,C |0 YES 8300013028 | 13-10-2014|S.R.NATARAJAN,CONTRA 2,116.68 30-10-2014
(Mechanical) CTOR,
4600000213 |M&S SRL 1 1 1 1)S.R.NATARAJAN,C |0 YES 8300013029 | 13-10-2014|S.R.NATARAJAN,CONTRA 3,011.10( 30-10-2014
(Mechanical) CTOR,
4600000213 |M&S SRL 1 1 1 1)S.R.NATARAJAN,C |0 YES 8300013030 | 13-10-2014(S.R.NATARAJAN,CONTRA 4,769.45( 23-10-2014

(Mechanical)

CTOR,
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9241400147 (M&S SRL 19-09-2014(25-09-2014(1 8 8 1)M. PERIYASAMY 2)S. |0 YES 8300013031 | 13-10-2014|T LINGAPPA 98,820.00 12-04-2015
(Mechanical) SANTHANAM,co 3)S. CONTRACTOR
SENTHIL KUMA
4)K.S.ANURATHAN C
5)AMMAN
CONTRACTO 6)A.K.
KARTHIK CO 7)R.
THIRUVENGADAS)T
LINGAPPA CONT
2001400442 (FB Cons-Non SRL 02-07-2014| 28-07-2014|2 0 0 0 YES 8300013032 | 13-10-2014|AMIAD FILTRATION 1,00,000.00| 31-03-2015
PRDN SYSTEMS (INDIA)
4600000228 |M&S SRL 1 1 1 1)T LINGAPPACONT |0 YES 8300013033 | 13-10-2014|T LINGAPPA 10,531.90| 30-10-2014
(Mechanical) CONTRACTOR
4600000228 |M&S SRL 1 1 1 1)T LINGAPPACONT |0 YES 8300013034 | 13-10-2014|T LINGAPPA 1,592.13| 30-10-2014
(Mechanical) CONTRACTOR
3000014541 |FB Rental Cont |STS 1 1 1 1)JN MACHINERIES 0 YES 8300013035 | 14-10-2014|JN MACHINERIES 17,977.00| 31-08-2015
cap PRIVATE LIMITED,
20142202 PAINTS &OTHER [SRL 2 0 0 0 YES 8300013036 | 14-10-2014|GENAU BIZ SOLUTIONS 28,52,381.04| 01-10-2015
CONS PVT.LTD
20142265 PAINTS &OTHER [SRL 2 0 0 0 YES 8300013037 | 14-10-2014|J.V.ENGINEERING WORKS 4,81,140.00[ 01-10-2015
CONS
20134540  |PAINTS &OTHER|SRL 2 0 0 0 YES 8300013038 | 14-10-2014|J.V.ENGINEERING WORKS 63,936.00( 01-03-2015
CONS
4600000230 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013039 | 15-10-2014|A.K. KARTHIK CONTRACT 8,164.40( 30-10-2014
(Mechanical)
4600000229 |M&S SRL 1 1 1 1)K.NEETHIRAJAN C 0 YES 8300013040 | 16-10-2014|K.NEETHIRAJAN 16,354.74| 23-10-2014
(Mechanical) CONTRACTOR,
9451400088 |M&S (Elect)- SRL 18-09-2014(06-10-2014(1 7 7 1)CHINNARAJ K 0 YES 8300013043 | 17-10-2014|T. M. KUMAR 97,200.00| 28-10-2015
Works 2)K.R.CONTRACTORS
3)T. M. KUMAR
4)R.RAJU CONTRACT
5)P. Karthikeyan
6)K.S.RAMKUMAR CO
7)K.S.ANURATHAN C
4600000230 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013048 | 17-10-2014|A.K. KARTHIK CONTRACT 8,164.40( 06-11-2014
(Mechanical)
2651400030 |FB Rental Cont |STS 19-09-2014(29-09-2014(1 1 1 1)EGS COMPUTERS | |0 YES 8300013049 | 18-10-2014|EGS COMPUTERS INDIA 1,64,000.00| 19-10-2016
cap PVT.LTD.,
2651400029 |FB Rental Cont |STS 19-09-2014(29-09-2014(1 1 1 1)IMAGE GRAFIXEN |0 YES 8300013050 | 18-10-2014|IMAGE GRAFIX ENGG. 10,49,750.00| 31-10-2015
cap SERVICE PVT LTD.
PDMS RC PC Misc Proc. STS 1 1 1 1)AVEVA INFORMATI |0 YES 8300013051 | 20-10-2014|AVEVA INFORMATION 11,25,000.00( 04-05-2015
TECHNOLOGY
2731300008 |ATP SPL CAP STS 2 1 1 1)CRANEX LIMITED 0 YES 8300013052 | 20-10-2014|CRANEX LIMITED, 1,78,590.00| 21-01-2015
2651400025 |FB Rental Cont |SRL 08-09-2014| 22-09-2014|2 2 2 1)DIGITAL TRACK S 0 YES 8300013054 | 21-10-2014|NETCON TECHNOLOGIES 3,60,000.00[ 03-10-2015
cap 2)NETCON TECHNOLO INDIA PVT.LTD.,
89874581 M&S (Elect)-S.F [STS 1 1 1 1)SIEMENS LIMITED 0 YES 8300013057 | 27-10-2014|SIEMENS LIMITED 53,576.00| 26-11-2014
89874583 M&S (Elect)-S.F [STS 1 1 1 1)SIEMENS LIMITED |0 YES 8300013058 | 27-10-2014|SIEMENS LIMITED 1,13,948.00| 26-11-2014
SRL 8300013059 | 27-10-2014| NAMAKKAL TPT 1,00,000.00| 01-11-2014

CARRIERS (P) LTD
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9241400100 (M&S SRL 23-07-2014|02-08-2014|2 2 1 1)VASANTHAM ENTER |0 YES 8300013060 | 27-10-2014|VASANTHAM 2,35,000.00| 27-04-2015
(Mechanical) ENTERPRISES,
89874423 M&S (Elect)- SRL 2 0 0 0 YES 8300013061 | 28-10-2014|V 17,780.00| 12-11-2014
Works ARUNACHALAM,CONTRA
CTOR,
P.0.8300011 |FB Consumable- [STS 1 1 1 1)PRAXAIR INDIA P 0 YES 8300013064 | 28-10-2014|PRAXAIR INDIA PVT LTD 2,80,000.00 30-04-2015
449 PRDN
SRL 8300013065 | 28-10-2014|OM LOGISTICS LTD. 96,688.00| 28-10-2014
9241400152 (M&S SRL 16-09-2014(06-10-2014(1 10 10 1)BHARATI ENGG WO |0 YES 8300013066 | 28-10-2014|K.R.CONTRACTORS 1,59,320.00| 27-04-2015
(Mechanical) 2)CHINNARAJ K 3)M.
PERIYASAMY
4)T.R.VIJAYAKUMAR
5)K.R.CONTRACTORS
6)K.S.ANURATHAN C
7)K. SUDALAIMANIS)S.
VAITHEESWARA
9)DINESH
ENGINEER10)SUKUMA
R FABRICA
89874523 M&S STS 1 1 1 1)SHIVA AUTOMOBIL |0 YES 8300013069 | 29-10-2014|SHIVA AUTOMOBILES PVT 10,690.00| 10-11-2014
(Transport) LTD
89874206 [M&S STS 1 1 1 1)T.V. SUNDRAM | 0 YES 8300013071 | 30-10-2014|T.V. SUNDRAM IYENGAR 2,03,417.00| 19-11-2014
(Transport) & SONS LIMIT
89874694  [M&S SRL 1 1 1 1)T.V. SUNDRAM | 0 YES 8300013072 | 30-10-2014|T.V. SUNDRAM IYENGAR 1,65,708.00| 20-11-2014
(Transport) & SONS LIMIT
4600000229 |M&S SRL 1 1 1 1)K.NEETHIRAJAN C 0 YES 8300013075 | 31-10-2014|K.NEETHIRAJAN 14,335.90| 05-11-2014
(Mechanical) CONTRACTOR,
4600000214 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013076 | 31-10-2014|A.K. KARTHIK CONTRACT 4,285.47 15-11-2014
(Mechanical)
4600000214 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013077 | 31-10-2014|A.K. KARTHIK CONTRACT 6,049.54 20-11-2014
(Mechanical)
4600000230 |M&S SRL 1 1 1 1)A.K. KARTHIK CO 0 YES 8300013078 | 31-10-2014|A.K. KARTHIK CONTRACT 7,008.40( 10-11-2014
(Mechanical)
2851300010 (FB Capital - STS 2 1 1 1)FABMAXPIPEFABRI |0 YES 8300013079 | 31-10-2014|FABMAXPIPEFABRICATIO 1,06,397.98| 17-11-2014
Scheme NMACHINES P.LTD
EN-SQN1619 [SUBDELY - DEV 2 1 1 1)HEAVY ENGINEERI 0 YES 8400000529 | 06-10-2014|HEAVY ENGINEERING 3,20,000.00 29-12-2014
QCNR COMPANY
4101400051 |PC Fittings TLI 04-06-2014| 17-06-2014|2 1 1 1)K. S. PIPE FITT 0 YES 8400000530 | 06-10-2014|K. S. PIPE FITTINGS 1,23,750.00| 06-02-2015
PVT.LTD
EN-SQN1621 |SUBDELY - DEV 2 1 1 1)DIVYA ENCO, 0 YES 8400000531 | 18-10-2014|DIVYA ENCO, 3,20,000.00 27-12-2014
QCNR
EN-LP-001 CASTING - HPLP |DEV 2 1 1 1)SHRIDHAR STEELS 0 YES 8400000532 | 20-10-2014(SHRIDHAR STEELS (P) LTD 7,50,218.00( 21-01-2015
2012-13RC2 [CASTING - DEV 2 0 0 0 YES 8400000533 | 21-10-2014|COIMBATORE SUPER 2,20,931.10| 28-02-2015
QCNRV ALLOYS (P) LTD
EN-SQN1639 |SUBDELY - TLI 2 1 1 1)ELASTOMERIC ENG |0 YES 8400000534 | 30-10-2014|ELASTOMERIC 84,700.00 30-01-2015
QCNR ENGINEERS,
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003001 | 04-10-2014|K.GAUTHAMAN, 41,157.83| 10-07-2015
15/099 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003002 | 04-10-2014|K.GAUTHAMAN, 82,413.77| 10-07-2015
15/100 Fact
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001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003003 | 04-10-2014|K.GAUTHAMAN, 74,017.19( 10-07-2015
15/101 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003004 | 04-10-2014|K.GAUTHAMAN, 6,04,604.03| 10-07-2015
15/102 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003005 | 04-10-2014|K.GAUTHAMAN, 2,87,345.10[ 10-07-2015
15/103 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003006 | 10-10-2014|K.GAUTHAMAN, 7,07,391.20 10-07-2015
15/104 Fact
004/14- Service Civil- CVL 2 1 1 1)RPP INFRA PROJE 0 YES 8500003007 | 10-10-2014|RPP INFRA PROJECTS LTD. 2,85,576.01| 30-07-2015
15/086 Fact
012/13- Service Civil- CVL 2 1 1 1)SIVAGURU ENGINE |0 YES 8500003008 | 15-10-2014(SIVAGURU ENGINEERING 9,01,500.00 10-04-2015
14/005 Fact WORKS
012/13- Service Civil- CVL 2 1 1 1)SIVAGURU ENGINE |0 YES 8500003009 | 17-10-2014(SIVAGURU ENGINEERING 32,85,600.00| 10-04-2015
14/006 Fact WORKS
012/13- Service Civil- CVL 2 1 1 1)SIVAGURU ENGINE |0 YES 8500003010 | 17-10-2014(SIVAGURU ENGINEERING 36,30,950.00 10-04-2015
14/007 Fact WORKS
004/14- Service Civil- CVL 2 1 1 1)RPP INFRA PROJE 0 YES 8500003011 | 18-10-2014|RPP INFRA PROJECTS LTD. 3,24,753.97 30-07-2015
15/087 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003012 | 18-10-2014|K.GAUTHAMAN, 16,14,181.83| 10-07-2015
15/105 Fact
004/14- Service Civil- CVL 2 1 1 1)RPP INFRA PROJE 0 YES 8500003013 | 20-10-2014|RPP INFRA PROJECTS LTD. 1,96,349.93| 30-07-2015
15/088 Fact
004/14- Service Civil- CVL 2 1 1 1)RPP INFRA PROJE 0 YES 8500003014 | 20-10-2014|RPP INFRA PROJECTS LTD. 7,72,103.24 30-07-2015
15/089 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003015 | 21-10-2014|K.GAUTHAMAN, 22,06,985.54| 10-07-2015
15/106 Fact
004/14- Service Civil- CVL 2 1 1 1)RPP INFRA PROJE 0 YES 8500003016 | 21-10-2014|RPP INFRA PROJECTS LTD. 1,94,732.30| 30-07-2015
15/090 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003017 | 21-10-2014|K.GAUTHAMAN, 20,70,483.27| 10-07-2015
15/107 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003018 | 23-10-2014|K.GAUTHAMAN, 2,27,074.40 10-04-2015
15/108 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003019 | 23-10-2014|K.GAUTHAMAN, 1,66,962.94| 10-07-2015
15/109 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003020 | 23-10-2014|K.GAUTHAMAN, 15,14,813.04| 10-07-2015
15/110 Fact
012/13- Service Civil- CVL 2 1 1 1)SIVAGURU ENGINE |0 YES 8500003021 | 23-10-2014(SIVAGURU ENGINEERING 10,03,900.00| 10-04-2015
14/008 Fact WORKS
T-27/13- Service Civil- CVL 2 0 0 0 YES 8500003022 | 24-10-2014|RICHARDSON & 11,66,623.25| 24-01-2015
14/047 Town CRUDDAS (1972) LTD
T-11/14-15 |Service Civil- CVL 2 0 0 0 YES 8500003023 | 28-10-2014|ESSEN 21,34,924.00| 27-02-2016
Town INSTRUMENTATION &
T-10/14-15 |Service Civil- CVL 2 0 0 0 YES 8500003024 | 28-10-2014|AMIAD FILTRATION 36,00,000.00| 27-02-2016
Town SYSTEMS (INDIA)
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003025 | 28-10-2014|K.GAUTHAMAN, 95,292.47| 10-07-2015
15/111 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003026 | 28-10-2014|K.GAUTHAMAN, 1,04,333.90| 10-07-2015
15/112 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003027 | 29-10-2014|K.GAUTHAMAN, 9,72,265.93| 10-07-2015
15/113 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003028 | 29-10-2014|K.GAUTHAMAN, 43,374.00| 10-07-2015
15/114 Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003029 | 29-10-2014|K.GAUTHAMAN, 2,31,539.28| 10-07-2015
15/115 Fact




BHEL / TRICHY

CONTRACTS CONCLUDED/AWARDED DURING OCTOBER'14

Tender No [ITEM/Nature [Mode of|Date of Last Date |Type of |No of Nos. and |Names of parties Nos. and [Names of parties |Whether |Contract Doc. Dt Contractor Name Category |Category Description |Net order value |Scheduled
of Work tender [Publication |of Receipt [Bidding [Tenders [Names of [qualified after Names of [not qualified after |contract |No in INR Date of
enquiry |of NIT of Tender [Single/ |Received [parties technical evaluation |parties not [technical awarded Completion
Two bid qualified qualified |evaluation to lowest of supplies
System after after tender
technical technical
evaluation evaluation
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003030 | 29-10-2014|K.GAUTHAMAN, 1,42,313.63| 10-07-2015
15/116 Fact
T-12/14-15 |Service Civil- CVL 2 0 0 0 YES 8500003031 | 29-10-2014|POWER ELECTRICAL 20,64,000.00 28-10-2015
Town WORKS,
016/14-15  |Service Civil- CVL 2 1 1 1)J.V.ENGINEERING 0 YES 8500003032 | 29-10-2014|J.V.ENGINEERING WORKS 1,38,19,999.20 31-01-2016
Fact
001/14- Service Civil- CVL 2 1 1 1)K.GAUTHAMAN, 0 YES 8500003033 | 31-10-2014|K.GAUTHAMAN, 9,27,452.78| 10-07-2015
15/117 Fact
1801401205 |FB Sub- SSM 22-09-2014|29-09-2014|2 0 0 0 YES 8900000127 | 14-10-2014|TORISHIMA PUMP MFG 49,875.28| 18-05-2015

Dely(Mech).

CO.LTD




