CVC Office Order No. 13/3/05 Dt. 16 03 2005

BHEL PSSR CONTRACTS DEPARTMENT

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH 01 4 2015 TO 30 4 2015

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Tender No.	Item/Nature of work			Bidding	receipt of tender		Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenders/ Evaluated L1	Contract No. & Date	Name of contractor	contract (RS)		Reason for Single Tender
	ERECTION OF BOILER & AUX. INCLUDING INTEGRAL PIPING, ESP ROTATING EQUIPMENT, AUXLIARY BOILER & AUXLIARIES. AT NEYVELI NEW TPP UNIT 1 (2X 500 MW)	ОТ	08/12/2015	TWO	05/05/2015	13	1.M/S TEXCEL ENGINEERS PVT LTD 2.M/S INDWELL CONSTRUCTIONS PVT LTD 3.M/S POWER MECH PROJETS LTD 4. M/S PCP INTERNATIONAL LTD 5.M/S LARSON & TOUBRO LTD 6.M/S EDAC ENGINEERING LTD 7.M/S BHAVANI ERECTORS PVT LTD. 8.M/S BRIDGE & ROOF CO(I) LTD 9.M/S SUNIL HITECH ENGINEERS PVT LTD	1.M/S ESSAR PROJECTS (INDIA) LIMITED 2.M/S BROTHERS ENGINEERING AND ERECTORS LTD. 3.M/S GANNON DUNKERLY & CO 4.M/S ZILLION INFRAPROJECTS PVT LTD	YES	SCT 1571 PKG A 02/04/2015	M/S EDAC ENGINEERING LTD.	848239356	34 MONTHS	NOT APPLICABLE
PKG B	ERECTION OF BOILER & AUX. INCLUDING INTEGRAL PIPING, ESP ROTATING EQUIPMENT, AUXLIARY BOILER & AUXILIARIES. AT NEYVELI NEW TPP UNIT 2 (2X 500 MW)	ОТ	08/12/2015	TWO	05/05/2015	13	1.M/S TEXCEL ENGINEERS PVT LTD 2.M/S INDWELL CONSTRUCTIONS PVT LTD 3.M/S POWER MECH PROJETS LTD 4. M/S PCP INTERNATIONAL LTD 5.M/S LARSON & TOUBRO LTD 6.M/S BHAVANI ERECTORS PVT LTD. 7.M/S BRIDGE & ROOF CO(I) LTD 8.M/S SUNIL HITECH ENGINEERS PVT LTD	1.M/S ESSAR PROJECTS (INDIA) LIMITED 2.M/S BROTHERS ENGINEERING AND ERECTORS LTD. 3.M/S GANNON DUNKERLY & CO 4.M/S ZILLION INFRAPROJECTS PVT LTD 5.EDAC ENGINEERING LTD.(PKG. A ALREADY AWARDED)	YES	SCT 1571 PKG B 18/04/2015	M/S POWER MECH PROJECTS LTD.	814670000	34 MONTHS	NOT APPLICABLE
SCT 1578	SUPPLY ERECTION TESTING COMISSIONING OPERATION AND MAINTENANCE OF CONSTRUCTION POWER SUPPLY AT KOTHAGUDEM TPS 1 X 800 MW	ОТ	25/02/2015	TWO	20/03/2015	5	1.M/S KSL TECHNOCRATS 2.M/S VADIM INFRASTRUCTURE PVT LTD. 3.M/S SAIRAM ENGINEERING SERVICES(INDIA) PVT. LTD. 4. M/S CHEMIN C & I PVT. LTD 5. M/S VASAVI ELECTRO SYSTEMS PVT. LTD.	NIL	YES	SCT 1578 Dt.21/04/15	M/S VASAVI ELECTRO SYSTEMS PVT. LTD.	7967800	PKG A 4 MONTHS PKG B 36 MONTHS	NOT APPLICABLE