ADDENDUM
DATE: 26-11-2021
Supply and E&C of Side Beam for WT-4&5

Tender Ref: 77/21/6072/DSP

“Extension of due date for submission of offer”

Due date for submission of Offer has been extended to 03.12.2021
Submission of offer by 1.00 PM on 03.12.2021

Opening of Techno commercial bid at 4.00 PM on 03.12.2021

“Replies/Corrigendum to bidder queries”

Attached Corrigendum of replies/changes to be read in conjunction with GCC & SCC

Any further addendum such issued carry part of the bidding documents and this will be
available at the web site from where the original documents have been received /
downloaded by the bidder. Hence, bidders are requested to visit the web site on regular
basis.

For Further Queries if any, Contact:

For Commercial : For Technical :

Sh. D S Pradeep Kumar Sarma Sh. Indrajit Dey
Manager / MM Sr Manager / PE / Mech
BHEL-ISG, BHEL-ISG,
Prof.C.N.R.Rao Circle, Prof.C.N.R.Rao Circle,
Bangalore-560 012 Bangalore-560 012

Off: 080 2218 4520, Off: 080 2218 4219,
e-mail: dsp@bhel.in e-mail : idey@bhel.in




TECHNICAL ENQUIRY SPECIFICATION FOR REPLACEMENT OF SIDE BEAM OF WT-4 & WT-5

BHEL ISG Doc. No.: IS-1-10-2009/WT-4&5, Rev-1, Dated:
23.9.2021

Sl. No. Item Description Bidder's Position BHELReplies Dated 26-11-2021
A PROJECT & SITE INFORMATION: Information only. No comments
B BACKGROUND & BROAD SCOPE OF WORK:
SUPPLY :
. . . : o 1) Only dimensional inspection is possible at our
Comprising of design, engineering, manufacture, fabrication, ) . . :
; : . , e works. Testing of side beam is not possible at our
assembly, inspection & testing at vendor's works, painting, works
B-A lubricants & consumables, forwarding, proper packing, shipment ' 1) MTC shall be submitted by bidder during inspection
and delivery at site for project for the total scope defined as per . . . 2) Noted
. oo 2) one time lubricants and consumables required for
BHEL NIT & tender technical specification, amendment & ) . T
. only fixed side beam replacement acitivity is in our
agreements till placement of order.
scope.
Supply of new main (side) beam: Beam will be fabricated out of
B-A.1 |minimum 16 mm thick, IS: 2062 plates (outer box) with designed [OK. Noted & confirmed. -
internal stiffeners - 2 Sets.
INSTALLATION SERVICES:
1. Alignment of new fixed side beam with end rings
Installation Services as per scope defined in NIT specification will be in our scope. Re-alignment of tippler table,
comprising of receipt, unloading, handling, transportation & drives with sector gear or any other alignment work [All necessary re-alignment required for readiness of equipment is in bidder
storage at site, lifting/shifting, in-site transportation, security till iS not in our scope. scope.
B-B completion of work, dismantling ,assembly, complete erection,
alignment, carrying out Pre-Commissioning, Commissioning, trial |2. Pre commissioning, commissioning and trial run [Pre commissioning, commissioning and trial run of wagon tippler after
run at site, Touch- Up painting at site after erection and assisting [of wagon tippler after replacement of fixed side replacement of side beam is in bidder scope.
Performance Guarantee Tests. beam is in BHEL scope, however, Bidder will assist
the activity.
DISMANTLING SERVICES FOR EXISTING BEAM
COMPRISING FOLLOWING ACTIVITIES:
a. Dismantling of Hydraulic pipes, manifolds on the beam and We will be dlsmaqtllng hydraullc PIpes, I\./Ianlfolds.
) ) mounted on the Fixed side beam & required for side [Noted.
covering with dummy plates - 2 Sets.
beam replacement only.
B-B.1 b. Dismantling of Movable side beam and its brackets - 2 Sets. OK. Noted & confirmed. -

c. Dismantling of wagon clamps - 2 Sets.

OK. Noted & confirmed.

d. Dismantling of hydraulic cylinders of clamps and movable side
beam - 2 Sets.

OK. Noted & confirmed.

e .Arresting end rings in their aligned positions - 2 Sets.

OK. Noted & confirmed.

f. Splice plate bolts removal and making ready for beam
dismantling - 2 Sets.

OK. Noted & confirmed.

g. Existing damaged beam dismantling - 2 Sets.

OK. Noted & confirmed.

ERECTION SERVICES FOR NEW BEAM COMPRISING
FOLLOWING ACTIVITIES:

a. Alignment of new beam with end rings - 2 Sets.

OK. Noted & confirmed.




Sl. No. Item Description Bidder's Position BHELReplies Dated 26-11-2021
b. Beam and end ring splice plate bolts torque tightening - 2 Sets. [OK. Noted & confirmed. -
c. Erection of wagon clamps - 2 Sets. OK. Noted & confirmed. -
d. Erection of wagon clamps cylinders - 2 Sets. OK. Noted & confirmed. -
e. Erection of Movable side beam cylinders - 2 Sets. OK. Noted & confirmed. -
B-B.2 |f. Erection of Movable side beam - 2 Sets. OK. Noted & confirmed. -
g. Installation of hydraulic pipes and manifolds - 2 Sets. OK. Noted & confirmed. -

h. Re-erected pipe lines flushing - 2 Sets.

1. Re-erected pipe line flushing will be in our scope.
2. Acid pickling of dismantled pipes is not in our
scope.

3. No oll filtration of hydraulic oil is in our scope as
there is no mention of about NAS value in the
tender.

Qil filtration of hydraulic oil in the system to be done to the requisite NAS
level as per bidder's standard practice and same shall be in Bidder's scope.

B-B.3

SPECIALISED/EXPERT COMMISSIONING SERVICES as per
BHEL Site Requirement for specialized job of PLC, Hydraulic
systems.

a. PLC Expert (From M/s. Honeywell) - 10 man-days

1) Getting PLC expert from Honeywell / Honeywell
channel partner is in our scope.

2) 10 man days with 2 trips (5days+5days) is
considered in our scope.

3) Instructing the service engineer and getting work
done by him is in BHEL scope.

4) BHEL to inform 7 days in advance on the
requirement of expert, as mentioned in BHEL's note
no.-5. Regarding availability of expert engineer,
Bidder shall revert back to BHEL.

5) Man day counting starts from the day the expert/
service engineer leaves his head quarters / office.

1) Noted.

2) No. of days of stay per visit shall be as per BHEL/KPCL/Job requirement.
3) Co-ordination shall be under BHEL scope for description under B.3

4) Agreed

5) To & fro Travel time to site is excluded from Man days, and counting for
mandays will be from the 8 am of the day service engineer is Physically
avaialble at site.

Note: For B.3,B.4, B.5 Each Man-day charge shall be inclusive of local
conveyance and boarding & lodging at site. No other separate charges
will be paid or borene by BHEL.

b. Hydraulic system Expert (from M/s. Rexroth) - 10 man-days

1) Getting hydraulic expert from Rexroth / Rexroth
channel partner / equivalent is in our scope.

2) 10 man days with 2 trips (5days+5days) is
considered in our scope.

3) Instructing the service engineer and getting work
done by him is in BHEL scope.

4) BHEL to inform 7 days in advance on the
requirement of expert, as mentioned in BHEL's note
no.-5. Regarding availability of expert engineer,
Bidder shall revert back to BHEL.

5) Man day counting starts from the day the expert/
service engineer leaves his head quarters / office.

1) Noted.

2) No. of days of stay per visit shall be as per BHEL/KPCL/Job requirement.
3) Co-ordination shall be under BHEL scope for description under B.3

4) Agreed

5) To & fro Travel time to site is excluded from Man days, and counting for
mandays will be from the 8 am of the day service engineer is Physically
avaialble at site.

Note: For B.3,B.4, B.5 Each Man-day charge shall be inclusive of local
conveyance and boarding & lodging at site. No other separate charges
will be paid or borene by BHEL.




SI. No.

Item Description

Bidder's Position

BHELReplies Dated 26-11-2021

c. Each Man-visits cost for expert visit - 4 Nos.

1) 4 (four) number single man day visit of expert
(suppliers) is in our scope.

2) Instructing the service engineer and getting work
done by him is in BHEL scope.

3) BHEL to inform 7 days in advance on the
requirement of expert, as mentioned in BHEL's note
no.-5. Regarding availability of expert engineer,
Bidder shall revert back to BHEL.

1) 1 Man visit is the a single trip made to site which included To & fro travel
expenses.

2) Co-ordination shall be under bidder scope for description under B.3 .

3) Shall be as per NIT Spec.

EXPERT SUPERVISION FOR POST-COMMISSIONING AND
ASSISTING IN PG TESTING OF THE MACHINE, PROTOCOLS
OF PG TEST AS PER BHEL SITE REQUIREMENT

a. Cost of Man-days - 30 man-days

1) Service engineer from Bidder is considered in our
scope.

2) 30 man days with 2 trips is considered in our
scope.

3) BHEL to inform 7 days in advance on the

1) Noted.
2) No. of days of stay per visit shall be as per BHEL/KPCL/Job requirement.
3) Agreed.

B-B.4 requirement of service engineer, as mentioned in
BHEL's note no.-5. Regarding availability of
engineer, Bidder shall revert back to BHEL.
1) 4 (four) number single man day visit of Bidder
service engineer is in our scope.
N 2) BHEL tc?inform 7 days in azvance on the 1) 1 Man visit is the a single trip made to site which included To & fro travel
b. Cost of each man-visits - 4Nos. . . . : . expenses.
requirement of service engineer, as mentioned in
. . oL 2) Agreed.
BHEL's note no.-5. Regarding availability of expert
engineer, Bidder shall revert back to BHEL.
MANPOWER FOR OPERATING THE MACHINE &
B-B.5 |MISCELLANEOUS SERVICES AS PER BHEL REQUIREMENT
FOR SITE DEPUTATION BASIS
- . . . 1)E B.5i i i BHEL
1) Qualification and experience of mechanical ) ngagemer.lt. of Manpower under 5 is for e.xcluswe requllrem.ent of BH
. . . . . , . . . . . . and thus qualification shall be as per min. requirments specified in tender.
Mechanical supervisor, Diploma with min. 3 years’ experience in [supervisor will be decided by Bidder. . ) . . :
a WT erection & commissioning - 60 man-days 2) 60 man days with 4 trips are considered in our Further it is clarifed manpower being engaged by bidder for carrying out the
9- -aay ) y P work as mentioned under B.1 & B.2 shall be decided by bidder.
SCOpE. 2) No. of days of stay per visit shall be as per BHEL/KPCL/Job requirement.
1) Qualification and experience of electrical 1) Engagemer.\t. of Manpower under B.Ef is for e.xcluswe requllrem.ent of BHEL
. . . . . . , . . . . and thus qualification shall be as per min. requirments specified in tender.
Electrical/Instrumentation supervisor, Diploma with min. 3 years’ [supervisor will be decided by Bidder. . ) . . :
b Further it is clarifed manpower being engaged by bidder for carrying out the

experience - 60 man-days

2) 60 man days with 4 trips are considered in our
scope.

work as mentioned under B.1 & B.2 shall be decided by bidder.
2) No. of days of stay per visit shall be as per BHEL/KPCL/Job requirement.
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1) Qualification and experience of electrician will be
decided by Bidder.

1) Engagement of Manpower under B.5 is for exclusive requirement of BHEL
and thus qualification shall be as per min. requirments specified in tender.

(o Electrician, ITI with min. 2 years’ experience - 60 man-days . . . . Further it is clarifed manpower being engaged by bidder for carrying out the
2) 60 man days with 4 trips are considered in our work as mentioned under B.1 & B.2 shall be decided by bidder.
SCOpeE. 2) No. of days of stay per visit shall be as per BHEL/KPCL/Job requirement.
1) Qualification and experience of fitter will be 1) Engagemer.lt. of Manpower under B'Ef is for e.xcluswe requ.lrem.ent of BHEL
- . and thus qualification shall be as per min. requirments specified in tender.
. . . , : decided by Bidder. o . . . :
d Fitter,ITI with min. 2 years’ experience - 60 man-days 2Y 60 q ith 4 tri idered i Further it is clarifed manpower being engaged by bidder for carrying out the
) man days wi fips are considered in our work as mentioned under B.1 & B.2 shall be decided by bidder.
SCOpeE. 2) No. of days of stay per visit shall be as per BHEL/KPCL/Job requirement.
e Un-skilled worker/ Helper - 120 man-days OK. Noted & confirmed. -
TOUCH-UP PAINTING OF THE MACHINE SURFACE as per
BHEL Requirement - Two (2) finish coats (having DFT of min.
50 Microns per Coat) of PU golden Yellow paint shall be .
B-B.6 applied to the steel structure at site = 100 Microns Total DFT OK. Noted & confirmed.
of primer and paint (Including all coats) shall be Min. 240
Microns - 100 Sq.M Surface area
VETTING OF DESIGN & FEM MODEL ANALYSIS of the new
side beam by Third party like lIT/ lISc or other technical
B-B.7 [institution of repute or any consultant connected to Coal OK. Noted & confirmed. -
handling plant who has held a senior position at a reputed
consulting firm .
NOTE: B_lo!der to ensure there sha_ll not be any changes w.r.t. existing OK. Noted & confirmed. )
civil construction - foundation & load data.
The scope of this enquiry shall also include initial filling of
1 consumables i.e., top-up oil, lubricants etc. & demonstrate OK. Noted & confirmed. -
satisfactory working of new fixed side beam.
OK. Noted. Dismantled damaged beam will be
Handing over of the dismantled side beam to BHEL site shall be [shifted to a distance of 1km (max.) for the WT
2 . . . . Agreed
in scope of Bidder complex and will be stacked to an height of
1m(max.) above the ground.
Bidder shall visit the site to familiarize and make detalil OK. Noted.
assessment mainly for the side beam failure (body cracks in WT- |The statement "other associated minor damage"
3 4) and other associated minor damages (if any). Take necessary |[is not clear. Hence, studying of any existing Agreed

measurement, do design study and do necessary evaluation from
the observations made during the site visit. Cost of site visit shall
be deemed included in the quoted price.

damages in wagon tippler other than fixed side
beam will not be in our scope and we will not be
attending to the same.




Sl. No. Item Description Bidder's Position BHELReplies Dated 26-11-2021

For dismantling & Re-erection activities identified under B.1 & B.2
bidder to submit the detail program for the job with activity
duration, start & end time, mobilize to site with required men,

4 material, tools & tackles & machineries to carry out all the OK. Noted & confirmed. -
associated work required for replacement of existing beam with
new beam in time bound manner in consultation with BHEL site

team.
For mobilization of manpower & expert services as per BHEL
exclusive requirement identified under B.3, B.4, B.5 and B.6, OK, Noted. However, Bidder shall revert back to
5 . . . o Agreed
BHEL will intimate 7 days prior to actual requirement and as per [BHEL on the availability of manpower & expert.
that Bidder to mobilize.
Bidder shall take due diligence to ensure none of the existing
facilities and machine parts are damaged during the course of
6 this.job. .Bidder.shall take du<=T care of it.ems/part.s/equip.ment OK. Noted & confirmed. )
during dismantling & re-erection to avoid any mishandling or
damages to any existing machine parts or
facilities.
a) Approved engineering drawings, documents
(calculations) and specifications--> not applicable
as we are replacing only fixed side beam of wagon [a) Noted.
tippler.
b) -
Bidder shall follow for reference enclosed already approved b) Quality plans --> OK. Noted.
7 engineering Drawings / Documents, Quality Plans, specifications, c) Concern is noted , however codes and standard applicable for complying
applicable codes and standards, approved make/vendor etc. for |c) Applicable codes and standards --> In the to general workmanship and quality w.r.t side beam replacement shall be
site execution, as per the scope of this package. absence of complete WT structure and load details, [ensured by bidder like material ( eg. IS; 2062..), tolerences, welding

beam to be designed with available information and |procedure etc.
our past experience. Hence not possible to confirm
compliance with codes and standards. d) Noted.
d) Approved make/vendor --> not applicable, as

there is no bought out item in our scope of supply.

Necessary support structures, scaffolding, etc. which are
8 temporarily required during dismantling, erection shall in bidder's |OK. Noted & confirmed. -
scope of work.

Bidder shall make their own arrangements well in advance for
erection of equipment like crane, hydra, tools, tackles, welding
9 machines, gas-cutting machines, cutting sets, lifting tools, OK. Noted & confirmed. -
winches, etc. that will be required during the execution of this new
beam replacement work shall be in bidder’s scope
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Bidder shall be responsible for safety of bidder's manpower till

1.We are responsible for safety of our manpower till
the end of the job has been done during erection of
belt conveyor package.

2. We will provide all necessary PPE's which are
available in market and and as required to suit type

10 |end of the job and bidder shall strictly follow and adhere to the of work. These PPEs will not be having BHEL's Agreed
guidelines laid down in BHEL’s HSE & PPE manuals. name on them, as specified in the tender.
3. Firefighting system/ items or any other special
requirement mentioned in the HSE management
system manual is not in our scope of supply /
responsibility.
' ' i . hall h f bi i
Bidder shall necessarily _take phqtographs (evidences) of the OK. Noted. However we request BHEL to carry this Sha I:.)e u.nder'f e scope o bu.:Ider & shall carry ou.tthe. W?rk in
11 |replacement parts / sections during various stages of work aS We are not aware of vour requirement coordination with BHEL-RM/Site Incharge instructions in line with
carried out by them & shall be submitted to BHEL without fail. y 9 ' requirement.
C OTHER IMPORTANT POINTS:
Bidder shall comply with all the currently applicable statutes,
regulations and safety codes in the locality where the equipment
is to be installed and shall conform to the latest edition of Indian Concern is noted , however codes and standard applicable for complying to
1 and other international standards and codes. Nothing in this Please refer to our reply at note-7 above, which is  [general workmanship and quality w.r.t side beam replacement shall be
specification shall be construed to relieve the contractor of the referring to codes and standards. ensured by bidder like material ( eg. IS; 2062..) , tolerences, welding
required statutory responsibility. In case of any conflict & procedure etc.
ambiguity in the standard to be followed, the decision of BHEL
shall be final and binding.
Bidders are encouraged to raise all ambiguities, conflict in the
standard & specification and/or interpretation of clauses, if any, in
this enquiry spec. and its enclosures during prelbid stage itself,
failing which it shall be understood that bidder has no issue, and _ ) )
) . Concern is noted , however codes and standard applicable for complying to
at later date, successful bidder shall have no right to take any ) i i
. . - OK, Noted. Please refer to our reply at note-7 general workmanship and quality w.r.t side beam replacement shall be
2 technical and commercial advantage out of any ambiguity, D . . . . :
. o . . above, which is referring to codes and standards. ensured by bidder like material ( eg. IS; 2062..), tolerences, welding
conflict in the standard & specification and/or interpretation of rocedure etc
clauses. In this regard, the decision of BHEL shall be final and P '
binding and any change due to this shall have no price
implication on BHEL and shall have to be absorbed by successful
bidder.
Cleaning of any debris produced by the bidder during E&C shall
3 . . OK, Noted. -
be done immediately at each front.
We accept this clause only for fixed side beam
. - replacem Ivity.
Bidder to ensure sufficient manpower throughout the contract eplacement act_lwty L
4 . . Manpower requirement for other activities related to |Agreed
period at site. . :
WT operation and maintenance shall be as per
manpower requirement given by BHEL.
Bidder to ensure the availability of qualified safety officer
5 throughout the contract period and daily/weekly report shall be OK, Noted and confirmed. -

submitted to BHEL.
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6 Construction Power and Construction Water Facilities shall be Power and water shall be provided at tippler Acreed
provided at one location. complex. &
Bidder shall submit a signed copy of BHEL’s tender documents
7 with all enclosures along with the technical offer without any List of deviations is sent to BHEL for approval. Agreed
deviations.
3 I__%ldde_r shall comp_ly Wlt_h approved painting scheme/schedule in OK. Noted and confirmed. )
line with NIT specifications.
Bidder to note that time is the essence of this contract, thus they
9 shall submit the detail program schedule item-wise along with the |OK, Noted and confirmed. -
offer, in no. of days from LOI date and adhere to it.
10 Th_e _supplled new beams shall be compatible with the already OK, Noted and confirmed. )
existing machine.
11 |All fasteners, consumables etc. are in the scope of bidder. All fasteners and cqn;umables required for fixed Agreed
beam replacement is in our scope of supply.
Bidder shall submit the signed and stamped copy of all the
pages, which constitutes this technical enquiry specification
signed by authorized signatory and clearly mentioning each List of deviations is sent to BHEL for approval. The
12 clause under following two categories to avoid any ambiguity in  |mutually agreed copy of document will be sent with Acreed
scope understanding & the scope division along with technical stamp. But to be read in conjunction with this &
offer. deviation document.
a. “Accepted without deviation and considered in scope of work”
b. “Not considered in scope of work”
D ENCLOSURES
Content related to fixed side beam design and
GA of Side Discharge Wagon Tippler with SAC (Drg. No: 1S-0-GA{érection in the drawing will be considered in our
1 656-103-M147 Rev 3) scope. Remaining all other information in the Noted.
drawing is not relevant to our work and hence not
considered.
Content related to fixed side beam design and
,  |GA of Wagon Tippler with Hyd. Clamping & Hyd. Drive (Drg. No: erection in the drawing will be considered in our Noted
1S-0-GA-656-103-M143 Rev 3) scope. Remaining all other information in the oted.
drawing is not relevant to our work and hence not
considered.
Content related to fixed side beam inspection in the
. ) document will be considered in our scope.
3 QAP for Wagon Tippler (Doc. No: 1S-4-QP-656-103-M039 Rev 2) Remaining all other information in the document is Noted.
not relevant to our work and hence not considered.
The information in the document is not related
4 FQP for Machines (Doc. No: I1S-4-QP-656-108-M026 Rev 0) replacement of fixed side beam. Hence not Noted.

applicable for our work.
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Painting specification and schedule will be as per
Painting Schedule for CHP Machines (Doc No: 1S-4-SC-656-101- clause no. B-B'G.Of the_: tender. L
5 Surface preparation will be as per the painting Noted.
M138A Rev 0) . ) ;
schedule. Remaining portion of the schedule is not
relevant to our work.
PG Test Procedure for CHP Machines (Doc No: IS-4-DS-656-100{O0ur scope is only to assist BHEL. This document is
6 . ; Noted.
M123A Rev?2) only for information.
7 s;[gePs?otographs showing cracks/damaged portion of WT-5 (6 These pictures are only for information Noted.
g BHEL HSE/PPE Manual (16+142 Pages) Please refer to Bidder reply mentioned under note Noted.

no.: 10.




Commercial Clarifications for BHEL,Tender no.77/21/6072/DSP and tender ID: 2021 _BHEL_5883 1 for supply and E & C of Side Beam for WT 4 & 5

S| No. Subject BHEL Eprocurment Tender Bidder COMMENTS BHEL Clarification
1 [Payment for Expert (SI No.12, Page no 3/12 of SCC) 100% payment along with GST, towards supervision
Supervision & 4) Terms of Payment for Expert Supervision & Manpower services: (S No.3 & 4 of [services shall be released within 7 days of invoice
Manpower services: |BOQ) submission. The invoice will be submitted on weekly
80% along with GST against activity/works as per billing schedule on prorata basis, basis .
10% along with GST against commissioning and balance 10% along with GST against
completion of PG Test of Wagon Tippler. The last 10% will be released either against
completion of PG Test or 180 days from commissioning of Wagon Tippler, whichever Tender condition prevail
is earlier.
Payable on pro rata basis upon completion of activity/works as per billing schedule
based on the certification by BHEL site Engineer/Construction Manager. Copy of site
certification / RAB for having completed the work shall be submitted by bidder at the
time of claiming payments.
2 |Additional Clause (Cl No.3.0, Page no 5/11 of GCC) Total erection and commissioning charges would be
regarding price to be |Total erection & commissioning chgrges mcluo_hng service tax should be minimum minimum 10% of the basic price excluding taxes and Clause 0.3, page n0.5/11 of GCC shall be read as : Total erection
guoted 20% of the total quoted package price (excluding mandatory spares but including all duties g o . .

. i . . ) . commissioning charges(Basic value excluding GST) should be
taxes.and freight), failing which the break-up of prices shall be adjusted accordingly for minimum 15% of the total quoted package price (excluding GST
ordering. ), failing which the break-up of prices shall be adjusted

accordingly for ordering.
3 |Submission of (SI No.15, Page no 3/12 of SCC) Please note that as per Govt. Circular No.F9/4/2020/PPD
Performance Bank For original order / contract values above Rs. 25 Lakhs (excluding taxes, duties and dt.12.11.2020 (copy enclosed), CPBG is 3% of the
Guarantee (PBG) freight), the vendor shall submit Contract Performance Bank Guarantee (as per Contract value . Hence we would submit CPBG of 3% of
Annexure-1V) for 10% of Order/ Contract value (excluding taxes, duties & freight) |Contract value within 45 days of receipt of the contract
before first submission of documents for payment to cover the due performance of and no interest on delay of submission of the same is
Order/ Contract and to fulfill the guarantee conditions stipulated in the Order/ Contract. |acceptable to us. The BG will be submitted with a validity |tender condition shall prevail except for the below changes in
However, BG value can be proportionality reduced after completion of Guarantee of 6 months to cover the delivery period and BHEL would |yjace of existing:
period Unit-wise/ Lot-wise/ Set-wise, as applicable. return the CPBG to the Contractor immediately on PBG, in line with clause no 11 of general commercial terms &
PBG, in line with clause no 11 of general commercial terms & conditions of GCC, rev- |completion of the Validity period irrespective of the claim  |conditions of GCC, rev-01, is to be submitted as per format within
01, is to be submitted as per format within 15 days from the date of Letter of Intent period mentioned in the BG . 30 days from the date of Letter of Intent (LOI).
(LOI). Validity of the Bank Guarantee shall be for the entire Guarantee period +1Year Validity of the Bank Guarantee shall be for the entire Guarantee
claim period. Initially, it should be at least 18 months + 1 Year claim period, later Upon return of the CPBG , Contractor will submit PBG of |period + claim period as per RBI Guideleines(Minimum 3
extended to cover the guarantee period, two months before its expiry. 10% of the Contract Value with validity of 12 months Months). Initially, it should be at least 18 months + claim period
Bidder agrees to submit performance security required for execution of the contract from the date of the completion of Bidder's scope of work |as per RBI Guidelines (Minimum 3 Months), later extended to
within the time period mentioned. In case of delay in submission of performance to cover the warranty period . BHEL will return the PBG to |cover the guarantee period, two months before its expiry.
security, enhanced performance security which would include interest (SBI rate + 6%) [the Contractor inmediately on completion of the validity
for the delayed period, shall be submitted by the bidder. Further, if performance irrespective of the claim period mentioned in the BG .
security is not submitted till such time the first bill becomes due, the amount of
performance security due shall be recovered as per terms defined in NIT / contract,
from the bills along with due interest.
4 |Price Format SI.No.3,4,5 and Foot Notes 2, 11, 12 Please note that the rates quoted by us would be valid for
1 year from the placement of order . Subsequently for
next 2 years , there would be an increase of rates by 15%
year on year. Subsequent to the third year the rates Tender condition shall prevail
applicable will be informed to BHEL.
5 [Price Format Foot Note 13 ....Handing over of " Entire AC and Ventilation System with associated |Please clarify the entire AC & Ventilation system with associated accessories

accessories etc "

etc", the following shall be read:
"Complete Scope as per Technical Specifications"






