

Corrigendum no.-01 dated: 17.06.2024

References:

- i) Tender Spec No: TBSM/KHAVADA/ETC/TENDER/24-25, DATE: 07.06.2024
- ii) Tender ID: 2024 BHEL 36867 1 (Through <https://eprocurebhel.co.in>)
- iii) NIT No. 82957 (Through BHEL Website)

With reference to above tender for “Erection, Testing & Commissioning (ETC) work that includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning and commissioning including trail run of 400 kV GIS, 400kV AIS Work at POWERGRID, Khavada Pooling Station-2 (KPS-2) and reconciliation & handing over surplus material to BHEL.”

Following typo error is hereby corrected and may please be read as: -

Existing <u>Name of Work</u> at each page of BILL OF QUANTITY CUM PRICE SCHEDULE page no-1 to 10 (BOQ cum Price Schedule)	Revised <u>Name of Work</u> at each page of BILL OF QUANTITY CUM PRICE SCHEDULE page no-1 to 10 (BOQ cum Price Schedule)
<p><u>Name of Work:</u></p> <p>EXECUTION AND HANDING OVER OF 400/220KV YARD, BUILDINGS, 765KV ICT FOUNDATIONS AND ITS ASSOCIATED WORK, EARTHING WORKS FOR 765/400 /220KV BIKANER SUBSTATION AT PGCIL BIKANER IN RAJASTHAN</p>	<p><u>Name of Work:</u></p> <p>Erection, Testing & Commissioning (ETC) work that includes Material handling, safe keeping, Pre-erection assembly, erection, testing, pre-commissioning and commissioning including trail run of 400 kV GIS, 400kV AIS Work at POWERGRID, Khavada Pooling Station-2 (KPS-2) and reconciliation & handing over surplus material to BHEL.</p>

- All other terms & conditions of the tender specification remain unchanged.
- Please enclose a copy of this Corrigendum No.01 dated 17.06.2024 duly signed by your authorized signatory and stamped along with your technical bid.

For & on Behalf of Bharat Heavy Electricals Ltd



Dipak Mandal
17/06/24
AGM / TBSM