



BHARAT HEAVY ELECTRICALS LIMITED
RAMACHANDRAPURAM-502032
TC-SUBCONTRACT
ANNEXURE -II

Enquiry. No.: B9AUS00070/HY/A9/TC-SC/IMP -2D /ICOL BARUNI/2021

Dt.:03-07-2021

SET	DRG NO	DESC	QTY	DELIVERY PERIOD	Load Distribution
1	33320800023-00	MOCK UP PLATE FOR IMP 13320805166-67	1	15 Days from date of free issue material.	L1
2	13320805167-00P7	IMPELLER L3 DIA 310 CCW 7TH STAGE	1	60 days from the date of issue of main impeller material or 75 days from the mock up free issue material date whichever is later	
	13320805167-00P6	IMPELLER L3 DIA 310 CCW 6TH STAGE	1		
	13320805167-00P3	IMPELLER L3 DIA 310 CCW 3RD STAGE	1		
	13320805167-00P2	IMPELLER L3 DIA 310 CCW 2ND STAGE	1		
3	13320805167-00P7	IMPELLER L3 DIA 310 CCW 7TH STAGE	1	150 days from the date of issue of mock up material	
	13320805167-00P6	IMPELLER L3 DIA 310 CCW 6TH STAGE	1		
	13320805167-00P3	IMPELLER L3 DIA 310 CCW 3RD STAGE	1		
	13320805167-00P2	IMPELLER L3 DIA 310 CCW 2ND STAGE	1		
	13320805166-00P8	IMP L3 DIA 310 CCW - BAL.GROOVE 8 STAGE	1		
4	33320800023-00	MOCK UP PLATE FOR IMP 13320805166-67	1	15 Days from date of free issue material.	L2
5	13320805166-00P8	IMP L3 DIA 310 CCW - BAL.GROOVE 8 STAGE	1	60 days from the date of issue of main impeller material or 75 days from the mock up free issue material date whichever is later	
	13320805166-00P5	IMP L3 DIA 310 CCW - BAL.GROOVE 5 STAGE	1		
	13320805166-00P4	IMP L3 DIA 310 CCW - BAL.GROOVE 4 STAGE	1		
	13320805166-00P1	IMP L3 DIA 310 CCW - BAL.GROOVE 1 STAGE	1		
6	13320805166-00P5	IMP L3 DIA 310 CCW - BAL.GROOVE 5 STAGE	1	120 days from the date of issue of mock up material .	
	13320805166-00P4	IMP L3 DIA 310 CCW - BAL.GROOVE 4 STAGE	1		
	13320805166-00P1	IMP L3 DIA 310 CCW - BAL.GROOVE 1 STAGE	1		