

**Details of Contract awarded from 01/08/2020 to 31/08/2020**

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES <b>QUALIFIED</b> AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES <b>NOT QUALIFIED</b> AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	SAS	Approval for award of work to M/s Hi-Tech Power Project Services: Bearing Inspection including LPT Overhauling, MPI-NFT, Drain Modification & Associated Work U#2 600 MW MPPGCL Khandwa	2299	LT	24-Jul-20	Two	29-Jul-20	6	1. M/s Biswas Engineering & Construction Services 2. M/s Hi-Tech Power Project Services 3. M/s The Time Construction 4. M/s A K Engineers 5. M/s Indwell Constructions Pvt Ltd. 6. M/s Eco Power services	NIL	L1	BHE/PW/PUR/KNDOH U2/2299/LOI	01-Aug-20	M/s Hi-Tech Power Project Services	₹ 40,40,000	25 days
2	1X660 MW Bhusawal	Handling at site stores / storage yard, transporting to site, inspection, preassembly, erection, alignment, welding, NDT, fixing of hangers & supports, chemical cleaning / pickling, oil flushing, water flushing, hydro testing & steam blowing, surface finish, supply & application of primer & finish paints/ Anti corrosive / Wrapping and coating as applicable including labelling & flow direction on the piping / over insulation & hangers and supports, pre-commissioning, commissioning, trial operation & handing over to customer for, LP piping and its associated items, CW & ACW water system, Fire protection system, Valves, Fittings, Hangers & Supports and Insulation of 1x660MW, Unit-6, Bhusawal TPS, Bhusawal.	2288	OT	20-Jun-20	Two	13-Jul-20	3	1. M/s G&J Contractors Fabricators and Erectors, Faridabad 2. M/s Raunag EPC International Ltd, New Delhi 3. M/s Jyoti Turbo Power Services Private Limited, Hyderabad	Nil	L1	BHE/PW/PUR/BWT 6-LP PIPING/2288	03-Aug-20	G & J Contractors Fabricators and Erectors	₹ 18,87,30,350	24 Months
3	4X270 MW Manuguru	Security & allied services at Manuguru Project Site in Telangana State	2277	LT	30-Jun-20	Two	21-Jul-20	3	1. M/s 5244/JASVIR SINGH VERMA SECURITY AGENCY 2. M/s 5427/DHARMENDRA SINGH SECURITY AGENCY 3. M/s 5382/NIRDOSH KUMAR RANGRA SECURITY AGENCY	Nil	L1	BHE/PW/PUR/MANU T-SEC/2277/Work Order	17-Aug-20	M/s 5244/JASVIR SINGH VERMA SECURITY AGENCY	₹ 3,82,55,647	24 months
4	3X800 MW PVUNL Project Patratu	CHP STRUCTURE ERECTION AT 3X800 MW PVUNL PATRATU	2267	OT	12-Mar-20	Two	09-Jul-20	2	1. M/s RVPR Constructions Pvt Ltd 2. M/s Bridge and Roof (India) Ltd	Nil	L1	BHE/PW/PUR/NTP RT-CHP-STRUCTURE/2267/LOI	21-Aug-20	M/s RVPR Constructions Pvt Ltd	₹ 42,21,20,060	22 Months
5	SAS	Additional work for Repair/Restoration of Generator Stator, Testing and Associated Works at U#3,150MW Hindalco Mahan.	2304	ST	26-Aug-20	Single	27-Jul-20	1	1. M/s Biswas Engineering & Construction Services	Nil	L1	BHE/PW/PUR/B RGNI-TGOH U3 ADDNL/2304/LOA	27-Aug-20	M/s Biswas Engineering & Construction Services	₹ 36,05,000	20 Days
6	SAS	Attending Main Turbine Speed Hunting Problem, U#5 500 MW, MPPGCL Birsinghpur	2305	ST	27-Aug-20	Single	28-Aug-20	1	1. M/s Biswas Engineering & Construction Services	NIL	L1	BHE/PW/PUR/ BST TGOH U5/2305/LOA	28-Aug-20	M/s Biswas Engineering & Construction Services	₹ 7,90,000	05 Days