

**BHEL:PSNR:SUB-CONTRACTS**  
**DETAILS OF SUB CONTRACTS CONCLUDED DURING THE PERIOD 01.06.2021 TO 30.06.2021**

S.No.	Tdr No.	Nature of work	Mode of tender enquiry	Date of NIT	Type of Bidding (Single / Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract / LOA No. & date		NAME OF CONTRACTOR	VALUE OF CONTRACT (INR)	Scheduled date of completion of work/ supplies	Reason for Single Tender
1	1215	ERECTION, TESTING, COMMISSIONING, TRIAL OPERATION & HANDING OVER OF C&I EQUIPMENT OF MAIN PLANT & BOP PACKAGE FOR 1X660 MW PANKI, PANKI TPP, KANPUR, U.P.	OPEN	09-12-2020	TWO	08-01-2021	4	1. M/s CHEMIN CONTROLS AND INSTRUMENTATION PVT LTD 2. M/s NUVOTRONIX ENERGY SYSTEMS INDIA PVT LTD 3. M/s AUTOTRICAL 4. M/s SPACE CONTROLS	-	L1	1200	07-06-2021	M/s NUVOTRONIX ENERGY SYSTEMS INDIA PVT LTD	4,89,90,000.00	16 MONTHS	NA