BHEL:PSNR:SUB-CONTRACTS DETAILS OF SUB CONTRACTS CONCLUDED DURING THE PERIOD 01.01.2020 TO 31.01.2020

S.No	. Tdi		Mode of tender enquiry	Date of NIT	Type of Bidding (Single / Two Part Bid System	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evalualtion	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract / LOA No. & date		NAME OF CONTRACTOR	VALUE OF CONTRACT (INR)		Reason for Single Tender
1	117	8 ANNUAL MAINTENANCE CONTRACT FOR IT FACILITY MANAGEMENT SERVICES FOR TWO YEARS AT BHEL PSNR DTG	OPEN	20-11-2019	TWO PART	06-12-2019		1) M/s AROHATECH IT SERVICES PRIVATE LIMITED 2) M/s BHARAT IT SERVICES LTD 3) M/s COMPUTER CLINIC INDIA PRIVATE LIMITED 4) M/s ALETHE COSULTING PRIVATE LIMITED 5) M/s MOUNT TALENT CONSULTING PVT. LTD. 6) M/s VIDYA ONLINE SERVICES PUNE PRIVATE LIMITED. 7) M/s M INTERGRAPH SYSTEMS PVT. LTD.	NIL	L1	1166	08-01-2020	M'S COMPUTER CLINIC INDIA PVT. LTD.	14,18,000.00	24 MONTHS	NA NA
2	116	BERECTION, TESTING, COMMISSIONING, TRIAL RUN, PERFORMANCE GUARANTEE TEST RUN (PGTR) AND HANDING OVER OF ELECTRICAL AND CONTROL & INSTRUMENTATION PACKAGE 1 X 75 MW HPCL VISAKH REFINERY MODERNISATION PROJECT (VRMP), VISAKHAPATNAM, ANDHRA PRADESH.	OPEN CONVERT ED TO LIMITED	11-07-2019	TWO PART	22-08-2019		1) M/s PRV CONSTRUCTIONS PRIVATE LIMITED 2) M/s CHEMIN CONTROLS AND INSTRUMENTATION PVT. LTD. (with Consortium Partner M/s KSL TECHNOCRATS)	NIL	ប	1167	08-01-2020	M/s PRV CONSTRUCTIONS PRIVATE LIMITED	8,13,45,230.00	12 MONTHS	NA
3	117	ERECTION, TESTING, COMMISSIONING, TRIAL OPERATION AND HANDING OVER OF POWER CYCLE PIPING, ALL ASSOCIATED PIPING & EQUIPMENT, INSULATION AND FINAL PAINTING INCLUDING SUPPLY OF PAINTS FOR 1 x 660 MW PANKI THERMAL POWER PROJECT, PANKI, KANPUR, UTTAR PRADESH	OPEN CONVERT ED TO LIMITED	16-10-2019	TWO PART	14-11-2019		,KARUNAGAPALLY	M/S AKASH TECHNO ENGINEERS INDIA PVT. LTD ,VISAKAHPATN AM	L1	1168	27-01-2020	M/s EDAC ENGINEERING LIMITED	19,95,13,700.00	22 MONTHS	NA
4	117	BERECTION, TESTING, COMMISSIONING, TRIAL OPERATION, PERFORMANCE TESTING AND HANDING OVER OF STEAM TURBINE, GENERATOR, MSR. CONDENSER, STATIC AND ROTATING EQUIPMENT, PIPING AND AUXILIARIES OF THE SYSTEM INCLUDING RECEIPT, HANDLING OF MATERIALS FROM BHELCLIENT'S STORES/YARD, TRANSPORTATION TO SITE AND FINAL PAINTING OF UNIT NO. 8 OF 2X700 MW, RAPP-7 & 8 OF NPCIL, AT RAWATBHATA, KOTA, RAJASTHAN.	OPEN	11-11-2019	TWO PART	26-12-2019		1) M/s INDWELL CONSTRUCTIONS PVT. LTD. 2) M/s EDAC ENGINEERING LTD. 3) M/s BROTHERS ENGINEERING AND ERECTORS LIMITED 4) M/s ENGENIUS ERECTORS PVT. LTD.	NIL	u	1169	28-01-2020	M'S ENGENIUS ERECTORS PVT. LTD.	11,46,81,600.00	30 MONTHS	NA