

BHEL/PSHQ/CPC																
DETAILS OF LOA / PO CONCLUDED DURING THE PERIOD 01/02/2025 - 28/02/2025																
Sl.No.	Tender No.	Description of Work / Supply	Mode of Tender	NTF date	Type of Bidding (Single / Two Part)	Techno-commercial Bid opening date	No. of offers received	No. and names of parties qualified after techno-commercial evaluation	No. and names of parties not qualified after techno-commercial evaluation	Whether contract/ Order awarded to lowest Tenderer/ Evaluated L1	LOA / PO No.	LOA / PO Date	Name of Contractor / Supplier	Value of Contract / Order (INR)	Schedule date for completion of work/supplies	Reason for Single Tender
1	BHEL/CPC/SPT/T YARD TO CHIMNEY RAFT/ 25/057	Civil, Structural & Architectural works for entire Power Block Area (TYard to FGD)- Power House, Boiler, ESP, Mill & Bunker, TG, BFP, Fan Foundations, FGD, CEP, CW pit, ESP Control Room, Chimney Raft, ID ducts, Paving Works, T-yard, CST Pump House, Compressor, DG, MRS, AC & Ventilation Ducting, Labour Hutment for 1000 workers including land leasing, Rest Rooms for O&M Workers / SHED FOR CONSTRUCTION WORKERS AND O&M WORKERS, Rooftop Solar System foundation (Within power block area),Sewage water line (Within BTG area), Civil work for LP piping & Fire Fighting (Within BTG area), Pipe rack/cable rack (Within BTG area), CW Duct Buried (Civil work within power house area), Worker's Rest Room, Road works etc. – excluding Supply of Cement, Reinforcement Steel (TMT) and Structure Steel which shall be issued by BHEL free of cost.	OPEN	13-12-2024	Two	04-01-2025	7	07 bidders as below: 1. M/s Gaja Engineering Private Limited 2. M/s Kanwar Enterprises Pvt Ltd 3. M/s Vishnu Prakash R Punglia Limited 4. M/s GDCL 5. M/s Subhash Infraengineers Pvt Ltd 6. M/s RPP Infra Projects Ltd 7. M/s Power Mech Projects Ltd	NIL	L1	BHEL/CPC/SPT/T YARD to Chimney Raft/25/057	05-02-2025	M/s Vishnu Prakash R Punglia Limited	2,47,55,00,000.00	28 Months	NA
2	BHEL/CPC/ SPT MM /25/0 61	Receipt, Unloading, Verifying, Shifting, Stacking, Preservation, Handling and Handing over of Components of Boiler with Auxiliaries including Mills & Feeders etc.; ESP with Auxiliaries, Steam Turbine & Auxiliaries; Turbo-Generator & Auxiliaries; Pumps with Aux., Rotating Machines, Tanks & Vessels, Complete Electrical, Controls and Instrumentation Equipments, Panels, Cables / Cable Trays, and other related items including items of Boiler, TG & BOP's Packages; HP & LP Piping; Refractory & Insulation with Cladding Materials; BHEL T&P; Components & Equipment of various other systems, Pre-Fabricated Structures, Structural & Reinforcement Steel, Cement and providing services for Materials Management at 1x800 MW NTPC Sipat STPP Stage-III, Sipat, Chhattisgarh, India	OPEN	21-12-2024	Two	17-01-2025	5	05 bidders as below: 1. M/s Akash Engineering Services 2. M/s Ajeet Kumar Singh 3. M/s Sujit Kumar Singh 4. M/s Durga Transport 5. M/s Ganatra Heavy Lifters	NIL	L1	BHEL/CPC/SPT/MM/25/061	21-02-2025	M/s Ganatra Heavy Lifters	6,40,00,000.00	42 Months	NA
3	BHEL/CPC RFGD/ BAL_FGD_04/25/064	Handling of materials at BHEL / Client's Stores / Storage Yard and transportation to site Erection, Testing, Assistance for commissioning & Trial Operation including supply & application of final painting and Handing Over of Flue Gas Desulphurization System (FGD) Erection and Commissioning of Balance Mechanical Works including piping in Unit-4 at "3X200 MW + 3X500 MW NTPC Ramgundam FGD, Stage- I & Stage-II, Telangana.	OPEN	31-12-2024	Two	15-01-2025	3	03 bidders as below: 1. M/s Jaswant Erectors 2. M/s A V Infratech 3. M/s Kumar Creations Pvt Ltd	NIL	L1	BHEL/CPC/RFGD/BAL_FG D_04/25/064	21-02-2025	M/s A V Infratech	4,51,00,000.00	09 Months	NA