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1 BHEL/CPC/SGL/CW_LP/26/0
28

LP & CW Piping OPEN 03-07-2025 Two 22-07-2025 4 04 bidders as below:
1. Jyoti Tturbo Power Services Pvt Ltd
2. Hundal Engineering
3. Rohini Constructions
4. G & J Contractors Fabricators and Erectors

NIL L1 BHEL/CPC/SGL/CW_LP/26/028 18-08-2025 M/s G and J Contractors 
Fabricators and Erectors

               18,52,60,000.00 32 Months NA

Customer Office, Development of Worker's Accommodation Sheds and Medical Centre:

PACKAGE-A: Worker’s Accommodation Sheds: Designing, manufacturing, supply, packing,
loading, transportation, receipt at site, Unloading, Installation,
Commissioning and handing over to site - removable/ re-erectable type pre-engineered,
prefabricated 'Worker Accommodation Sheds' (approx. size 680 SQM each) along with shed for
kitchen, dining and utensils washing area as per layout including civil, structural, architectural
works, bore-wells & water treatment plant to fulfil the requirement of drinking water, water
supply network, plumbing, sewage connections, sanitary work, power supply connection (to
worker accommodation sheds, medical centre, bore wells pumps & water treatment plant from
single point source provided by BHEL), distribution boards, external & internal electrification,
lighting poles with lamps along the main and interconnecting road network, wiring & fittings,
ceiling fans, illumination, painting, finishing work, metal bed with mattresses, almirahs / storage
racks, paving, roads & drains, fencing for separation of the area etc. all complete as per
drawings, technical specifications and as per instruction of BHEL Engineer in charge at 1X800
MW DCRTPP, HPGCL, YAMUNA NAGAR, HARYANA.

BHEL/CPC/YNR/WS_CO_MC/26/019/
Package-A

12-08-2025 M/s Kamal Builders                  7,73,06,675.00 8 Months NA

Customer Office, Development of Worker's Accommodation Sheds and Medical Centre:

PACKAGE-B: Medical Centre and Customer Office: Construction and Development of Medical
Centre and Customer Office with parking shed (for approx. 10 cars) including civil, structural,
architectural works, water supply network, plumbing, sewage connections & sanitary works,
external & internal electrification, illumination, air conditioning and ventilation works, painting,
finishing work, furniture & furnishing works, supply of medical equipment & instruments,
paving, roads & drains etc. all complete as per drawings, technical specifications and as per
instruction of BHEL Engineer in charge at 1X800 MW DCRTPP, HPGCL, YAMUNA NAGAR,
HARYANA.

BHEL/CPC/YNR/WS_CO_MC/26/019/
Package-B

12-08-2025 M/s Kamal Builders                      96,93,325.00 8 Months NA

PART-A- Immovable Items of Civil & Architectural works including, erection,internal
electrification, painting & finishing works etc. and handing over to site of RCC type Employee
accommodation for Bachelor Quarters, Family/CM Quarters, Transit flat, VIP Guest House,
Dining Hall and Re-creation centre, etc. at 2x660 MW RAGHUNATHPUR TPS PH-II, WEST BENGAL

BHEL/CPC/RTP/ENB_2/26/022/Part-A 07-08-2025 M/s JADUNANDAN SINGH 
ENGICONS PVT LTD

                 5,02,83,984.00 8 Months NA

PART-B- Movable Items of Civil & Architectural works including, erection, internal electrification,
painting & finishing works etc. and handing over to site of RCC type Employee accommodation
for Bachelor Quarters, Family/CM Quarters, Transit flat, VIP Guest House, Dining Hall and Re-
creation centre, etc. at 2x660 MW RAGHUNATHPUR TPS PH-II, WEST BENGAL.

BHEL/CPC/RTP/ENB_2/26/022/Part-B 07-08-2025 M/s JADUNANDAN SINGH 
ENGICONS PVT LTD

                 1,58,02,179.00 8 Months NA

4 BHEL/CPC/KRW/PILING/26/0
15

Pile, Pile Cap & Pedestal including Bolt Fixing Works 

Installation of Cast-in-Situ Pile for PEM & PE&SD Scope (Approx. 5800 Nos.), Breaking of Pile
Head, Pile Built-up, Conducting Pile Load Test, Pile Integrity Test, etc., Casting of Pile Cap &
Pedestal including Bolt Fixing, Plinth Beam, etc. including backfilling and handing over to other
agency.
(Supply of Cement & Reinforcement Steel shall be in BHEL's scope)
Note: 
a) In case, required length of dowel bar / Reinforcement steel of pile is not available as per
drawing after breaking of pile head hen necessary built-up of pile shall be done by Bidder.

OPEN 23-05-2025 Two 14-07-2025 14 13 bidders as below:
1. HES Infra Pvt Ltd
2. Ceigall India Ltd
3. Rail Vikas Nigam Ltd.
4. SPS Construction  India Pvt Ltd
5. Spar Geo Infra Private Limited in consortium with 
Unipro Steel Ropes
6. Power Mech Projects
7. Subhas Infraengineers Pvt Ltd
8. Bekem Infra Projects Pvt Ltd
9. LCC Projects Ltd.
10. Akash Ganga Infra
11. Kanwar Enterprises Pvt Ltd
12. Tribeni Constructions Ltd
13. Keller Ground Engineering India Pvt Ltd

01 bidder as below:
1. Paresh Constructions and Foundations Pvt Ltd

L1 BHEL/CPC/KRW/PILING/26/015 28-08-2025 M/s SPAR GEO INFRA PRIVATE 
LIMITED.

            1,49,38,00,000.00 20 Months NA

5 BHEL/CPC/KRW/MM/26/02
7

Material Management OPEN 21-06-2025 Two 19-07-2025 7 06 bidders as below:
1. S. K. Sharma
2. Akash Engineering Services
3. Murat Construction Co.
4. Arun Construction
5. Y Sahitya
6. Sujit Kumar Singh

01 bidder as below:
1. Ganatra Heavy Lifters

L1 BHEL/CPC/KRW/MM/26/027 27-08-2025 M/s MURAT CONSTRUCTION 
CO.

                 8,71,00,000.00 54 Months NA

L1 BHEL/CPC/KKN/FAC_FAB/26/001/Pac
kage-A

25-08-2025 M/s M G Contractors Pvt. Ltd.           11,25,94,00,000.00 60 Months NA

Counter offer to L2 BHEL/CPC/KKN/FAC_FAB/26/001/Pac
kage-B

29-08-2025 M/s RPP Infra Projects Ltd.           11,25,94,00,000.00 60 Months NA

7 BHEL/CPC/MDA/FGD_BAL_
MECH/26/031

Balance work of (FGD) Erection and Commissioning of Unit 1, Unit 2 & Common Systems -
Retender

OPEN 07-07-2025 Two 02-08-2025 2 02 bidders as below:
1. Raj Enterprises
2. Joyti Tturbo

NIL L1 BHEL/CPC/MDA/FGD_BAL_MECH/26/
031

29-08-2025 M/s RAJ ENTERPRISES                27,40,00,000.00 15 Months NA

18-06-2025 6 06 bidders as below:
1. Dineshchandra R Agarwal Infracon Pvt Ltd
2. GHV (india) Pvt Ltd
3. KPC Projects Limited
4. MG Contractors Pvt Ltd
5. Power Mech Projects
6. RPP Infra Projects Limited

NIL

4 04 bidders as below:
1. Jyoti Tturbo Power Services Pvt Ltd.
2. Jadunandan Singh Engicons Pvt Ltd.
3. Dascon Sourav Commercial Pvt Ltd
4. Anand Kumar Singhania

NIL L1

6 BHEL/CPC/KKN/FAC_FAB/26
/001

ESTABLISHMENT OF A FABRICATION SHOP TO SUPPLY FACTORY FINISHED STRUCTURES TO BHEL 
PROJECT SITES ACROSS INDIA

OPEN 30-04-2025 Two

05 bidders as below:
1. Kamal Builders
2. Radtech Buildcon Pvt Ltd
3. Jyoti Sarup Mittal
4. Navnirman Structure and Road Pvt Ltd
5. Mata Janki Concrete Pvt Ltd

02 bidders as below:
1. Builtech India & Co
2. Dhani Ram Ram Chander

L1

3 BHEL/CPC/RTP/ENB_2/26/0
22

OPEN 07-06-2025 Two 19-06-2025

BHEL:PSHQ:CPC

DETAILS OF LOA / PO CONCLUDED DURING THE PERIOD 01/08/2025 - 31/07/2025

2 BHEL/CPC/YNR/WS_CO_MC/
26/019

OPEN 02-06-2025 Two 17-06-2025 7


