BHEL:PSHQ:CPC

DETAILS OF LOA / PO CONCLUDED DURING THE PERIOD 01/10/2024 - 31/10/2024

SI.No.	Tender No.	Description of Work / Supply	Mode of Tender	NIT date	Bidding			No. and names of parties qualified after technocommercial evaluation		Whether contract/ Order awarded to lowest Tenderer/ Evaluated L1	LOA / PO No.	LOA / PO Date	Name of Contractor / Supplier	Value of Contract / Order (INR)	Schedule date for completion of work/supplies	Reason for Single Tender
1	,, , ,	E&C of Boiler Unit # 2 (Incl. LP piping of SG area) with Power Cycle Piping	OPEN	04-07-2024	Two	07-08-2024	6	96 bidders as below: 1. M/s P.E. Erectors PV Ltd 2. M/s Santosh Infra Power Private Limited 3. M/s Bhavani Erectors PVt Ltd 4. M/s Indwell Constructions PVt Ltd 5. M/s Power Mech Projects 6. M/s Texcel Engineers Pvt Ltd	06 bidders as below: 1. M/s P.E. Erectorts Pvt Ltd 2. M/s Santosh Infra Power Private Limited 3. M/s Bhavani Erectors Pvt Ltd 4. M/s Indwell Constructions Pvt Ltd 5. M/s Power Mech Projects 6. M/s Texcel Engineers Pvt Ltd	Counter Offer to L2	BHEL/CPC/LRA/BLR-PCP/ 25/020/PKG-B	08-10-2024	M/s Indwell Constructions Pvt Ltd	1,53,86,17,358.00	32 Months	NA
2		Balance Civil Work of BOP -1, Non Plant Buildings at the Risk & Cost	OPEN	02-09-2024	Two	20-09-2024	4	14 bidders as below: 1. M/s Gaja Engineering Pvt Ltd 2. M/s B&B Developers & Builders Pvt Ltd 3. M/s RPP Infra Projects Limited 4. M/s Power Mech Projects Limited	14 bidders as below: 1. M/s Gaja Engineering Pvt Ltd 2. M/s B&B Developers & Builders Pvt Ltd 3. M/s RPP Infra Projects Limited 4. M/s Power Mech Projects Limited	L1	BHEL/CPC/TLR/BAL_BOP-1A & NON-PLANT BLDG/25/033	22-10-2024	M/s B&B Developers & Builders Pvt Ltd	92,89,75,000.00	22 Months	NA