

BHEL:PSHQ:CPC																
DETAILS OF LOA / PO CONCLUDED DURING THE PERIOD 01/11/2024 - 30/11/2024																
Sl.No.	Tender No.	Description of Work / Supply	Mode of Tender	NIT date	Type of Bidding (Single / Two Part)	Techno-commercial Bid opening date	No. of offers received	No. and names of parties qualified after techno-commercial evaluation	No. and names of parties not qualified after techno-commercial evaluation	Whether contract/ Order awarded to lowest Tenderer/ Evaluated L1	LOA / PO No.	LOA / PO Date	Name of Contractor / Supplier	Value of Contract / Order (INR)	Schedule date for completion of work/supplies	Reason for Single Tender
1	BHEL/CPC/LRA/MPH-STR/25/025	Erection, Alignment, Bolting/Welding, Roofing & Cladding Work of Main Power House (PH#3) Building, CCR Structure and Fabrication of Misc. Structure incl. Handling of Materials at BHEL / Client's Stores / Storage yard and Transportation and Scope of work includes supply of all Material (As per TCC and BOQ), Consumables, labour, tools and plants, Supply and application of Final Painting of Fabricated items, Touch-up painting (As and wherever required) as per BOQ for Unit #3 at 2X800 MW NTPC Lara Project.	OPEN	23-08-2024	Two	08-10-2024	6	<b>06 bidders as below:</b> 1. M/s BHAVANI ERECTORS PVT LTD 2. M/S KUMAR CREATIONS PVT LTD 3. M/S SANTOSH INFRA POWER PVT LTD 4. M/S GUNA INFRAENGINEERS PVT LTD 5. M/S OMEGA INFRAENGINEERS PVT LTD 6. M/S INDWELL CONSTRUCTIONS PVT LTD	<b>01 bidders as below:</b> 1. M/s GUNA INFRAENGINEERS PVT LTD	L1	BHEL/CPC/LRA/MPH-STR/25/025 /PACKAGE A	21-11-2024	M/s Omega Infraengineers Pvt Ltd	19,15,91,739.16	24 Months	NA
2		Erection, Alignment, Bolting/Welding, Roofing & Cladding Work of Main Power House (PH#4), Pipe/Cable Racks and Miscellaneous Buildings & Structures Handling of Materials at BHEL / Client's Stores / Storage yard and Transportation and Scope of work includes supply of all Material (As per TCC and BOQ), Consumables, labour, tools and plants, Supply and application of Final Painting of Fabricated items, Touch-up painting (As and wherever required) as per BOQ for Unit #4 at 2X800 MW NTPC Lara Project.								L1	BHEL/CPC/LRA/MPH-STR/25/025 /PACKAGE B	21-11-2024	M/s Omega Infraengineers Pvt Ltd	24,51,29,326.76	28 Months	NA
3	BHEL/CPC/SGL/CHIMNEY/25/031	Construction of One (1) Nos. 275 m tall twin flue RCC chimney including Supply & Application of Borosilicate Glass Block Lining System with structural flue liners including all Civil, Structural Fabrication & Erection, RMC, Electrical and Elevator Works for 2X800 MW NTPC Singrauli STPP STAGE-III, Sonbhadra, Uttar Pradesh, India.	OPEN	02-09-2024	Two	05-10-2024	8	<b>08 bidders as below:</b> 1. M/s BYGGING INDIA LTD., NEW DELHI 2. M/s PES ENGINEERS PRIVATE LIMITED 3. M/s KANWAR ENTERPRISES PVT. LTD. 4. M/s ABHI ENGINEERING CORPORATION PVT LTD 5. M/s TRANSRAIL LIGHTING LIMITED 6. M/s TEKNOW OVERSEAS PVT. LTD., NEW DELHI 7. M/s GANNON DUNKERLEY & CO. LTD. 8. M/s GAJA ENGINEERING PRIVATE LIMITED	<b>Nil.</b>	L1	BHEL/ CPC/ SGL/ CHIMNEY/ 25/ 031	01-11-2024	M/s Kanwar Enterprises Pvt Ltd	71,57,00,000.00	24 Months	NA
4	BHEL/CPC/TLB/ENB/25/022	PACKAGE A – IMMOVABLE MATERIAL in Design, Manufacturing, Supply, Receipt at Site, Erection, Painting & Finishing Works etc. and Handing Over to Site Removable/ Re-Erectable Type Pre-Engineered, Pre- Fabricated Steel Closed Storage Sheds (6 Nos.), Store-In-Charge Room (2 Nos), Office Buildings (2 Nos.), & Safety Park (1nos.) including Civil & Architectural Works Complete in all respect and Handing Over of Complete Infrastructure for 3 X 800 MW NLC Talabira Thermal Power Project, Jharsuguda, Odisha, India	OPEN	06-07-2024	Two	12-08-2024	5	<b>05 bidders as below:</b> 1. M/s Anand Kumar Singhania 2. M/s Barbrik Project Limited 3. EDGE Telecom Private Limited 4. Pressmac Infrastructure Pvt Ltd 5. Shubhom Prefabs and Associate	<b>01 bidders as below:</b> 1. M/s Anand Kumar Singhania	L1	BHEL/CPC/TLB/ENB/25/022 /PKG-A	28-11-2024	M/s Barbrik Project Limited	2,09,92,854.00	9 Months	NA
5		PACKAGE B – MOVABLE MATERIALS in Design, Manufacturing, Supply, Receipt at Site, Erection, Painting & Finishing Works etc. and Handing Over to Site Removable/ Re-Erectable Type Pre-Engineered, Pre-Fabricated Steel Closed Storage Sheds (6 Nos.), Store-In-Charge Room (2 Nos), Office Buildings (2 Nos.), & Safety Park (1nos.) including Civil & Architectural Works Complete in all respect and Handing Over of Complete Infrastructure for 3 X 800 MW NLC Talabira Thermal Power Project, Jharsuguda, Odisha, India								L1	BHEL/CPC/TLB/ENB/25/022 /PKG-B	28-11-2024	M/s Barbrik Project Limited	6,19,07,146.00	9 Months	NA
6	BHEL/CPC/KGN/CHM/25/036	Balance construction work of 1 No. 180 Mtr. height RCC Single Flue Chimney of U#1&2 complete in all respect including Chimney RCC Wind Shield, Fabrication & Erection of Steel Flue Cans, Installation of Borosilicate Glass Block Lining on Inner Surface of Steel Flue Can, Erection of shop Fabricated Structural Platforms, Installation of Electrical items in conformity with the approved layout etc. to complete the chimney in all respect but excluding pile & Raft, of FGD system at 4 X 210 MW, Stage I & 3 X 500 MW, Stage II NTPC Kahalgaoon, Bihar	OPEN	26-09-2024	Two	17-10-2024	4	<b>04 bidders as below:</b> 1. M/s Anand Kumar Singhania 2. M/s Bygging India Limited 3. M/s Mata Janki Concrete Pvt Ltd 4. M/s Teknow Overseas Pvt Ltd	<b>Nil.</b>	L1	BHEL/CPC/KGN/CHM/25/036	28-11-2024	M/s Mata Janki Concrete Pvt. Ltd. in Consortium with M/s Priya Infra Engineers Private Limited	21,79,54,750.00	12 Months	NA