

BHEL:PSNR-RSC-NOIDA:SUB-CONTRACTS
DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH OF SEPTEMBER 2006.0

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender no	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of bidding (Single / two part Bid System)	Last date of receipt of tender	No. of tenders received	No. and name of parties qualified after technical evaluation	No. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract/ LOI No. & date	Name of Contractor	Value of contract (Rs in Lakhs)	Scheduled date of completion of Work/ Supplies
DLI/KOT A-6/MANPOWER/06_081	HIRING OF SERVICES OF EX-BHEL SPECIALISTS FOR KOTA STPS, UNIT-6	Single	11/08/2006	Single Part	11/08/2006	1	1	Nil	Yes	9048 dtd 08/09/2006	FRIENDS POWER ENGINEERS & CONSULTANTS		15 DAYS
DLI/U.SINDH/GEN/06_079	REHABILITATION OF UNIT-II (PART-I) AT UPPER SINDH STATE-II HEP (35 MW)	Limited	07/08/2006	Two Part	11/08/2006	5.0	5.0, ARC, ECO, GO-GOAL, POWER MECH, STEEL BUILDERS	Nil	Yes	9051 dtd 19/09/2006	POWER MECH PROJECTS PVT. LTD.		60 DAYS
DLI/KOYNA-11/HYD-DISM/06_083	DISMANTLING & CERTAIN MAINTENANCE WORKS OF UNIT-11 AT KOYNA HEP, STG. III (80MW) MSPG	Limited	18/08/2006	Two Part	19/08/2006	5.0	5.0, ARC, ECO, GO-GOAL, POWER MECH, STEEL BUILDERS	Nil	Yes	9049 dtd 18/09/2006	POWER MECH PROJECTS PVT LTD.		40 DAYS
DLI/KOT A-4/TG/06_082	O/H OF HP,IP,LP MODULES,TURBINE, VALVES & GENERATOR MECHANICAL WORKS UNIT-4, 210 MW KOTA TPS	Limited	18/08/2006	Two Part	19/08/2006	4.0	4.0, ECO, INDWELL, POWER MECH, UNIVERSAL ERECTORS	Nil	Yes	9047 dtd 04/09/2006	ECO PROJECTS PVT.LTD.		35 DAYS(B/G TO B/G)
DLI/KOYNA-11/HYD-VALVE/06_085	MAJOR REPAIRS OF UNIT-11 INCLUDING ITS MAIN BUTTERFLY VALVE AT KOYNA HEP, STAGE-3 (80 MW); MSPG	Limited	28/08/2006	Two Part	06/09/2006	5.0	5.0, ARC, ECO, GO-GOAL, POWER MECH, STEEL BUILDERS	Nil	Yes	9050 dtd 18/09/2006	POWER MECH PROJECTS PVT. LTD.		195 DAYS

