

DETAILS OF CONTRACTS CONCLUDED DURING THE MONTH NOV-2006

TenderNo	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication in NIT	Type of Bidding (Single/Two part)	Last date of receipt of tender	No of Tenders received	Nos and names of parties qualified after technical evaluation	Nos and names of parties not qualified after technical evaluation	Whether tender awarded to lowest tender	Contract No	Name of Contractor	Value of Contract	Schedule date of completion of supplies
OT-02/06-07 Dt: 14.08.06 Item No.2	Renovation of HRD center Hostel-I (Engineers Hostel) Phase-I Carpentry works	open tender	26.08.06	Two part	08.09.06	3	1. K.Sambasiva Rao 2. A.Srinivas 3. M/s. Bharat Wood Inds	Nil	Yes	HY/TA/Plg/12/2006-07/75 Dt: 06.11.2006	M/s. Bharat Wood Industries	7.32 lakhs	31.03.2007
OT-02/06-07 Dt: 06.11.06 Item No.3	Renovation of HRD center Hostel-I (Engineers Hostel) Phase-I - painting works	open tender	26.08.06	Two part	08.09.06	4	(1) K.Satyanarayana (2) A.Srinivas (3) MD Janimiya (4) S.Prem Kumar	Nil	Yes	HY/TA/Plg/12/2006-07/76 Dt: 06.11.2006	MD Janimiya	5.95 lakhs	3 months
OT-02/06-07 Dt: 06.11.06 Item No.6	Repairs and re-asphalting of road in front of community centre.	open tender	26.08.06	Two part	08.09.06	2	(1) M/s.Muthu Lingeswara (2) K.Sambasiva Rao	Nil	Yes	HY/TA/Plg/12/2006-07/77 Dt: 15.11.2006	M/s.Sri Muthu Lingeswara W.L.C.M. A.C.S Ltd	2.76 lakhs	2 months
OT-03/06-07 Dt: 29.08.06 Part-A Item-9	Providing lawns in general hospital premises	Open tender	15.09.06	Two part	23.09.06	2	1. M/s.R.Shanthaleela Engineers 2. M/s.Mohan Ramachandra conts	Nil	Yes	HY/TA/PLG/12/2006-07/78 Dt: 09.11.2006	M/s.R.Shanthaleela Engineers	0.96 lakhs	2 months
OT-03/06-07 Dt: 29.08.06 Part-B Item No.3	Additions and alterations to electrical points in general hospital, bore wells, NRSP & STDP etc	Open tender	09.12.06	Two part	23.09.06	3	1.M/s.Vijaya Electricals 2. M/s. Vasavi Electricals 3. M/s.Kumar Electricals	Nil	Yes	HY/TA/Plg/12/2006-07/79 Dt: 15.11.2006	M/s.Vijaya Electricals	2.03 lakhs	31.03.2007
R-01/06-07 Dt: 11.07.06 Item No.6	Restranging and re-routing of HT/LT over head lines, painting of HT/LT street light cross arms and MS tabular poles in township/	Limited tender	08.08.06	Two part	12.08.06	2	1. M/s.Surya Electricals 2. M/s.Kumar Electricals	Nil	yes	HY/TA/Plg/12/2006-07/80 Dt: 15.11.2006	M/s.Surya Electricals	2.12 lakhs	31.03.2007

Enquiry Dt:04.11.06	Replacement of cup-boards shutters at quarter no.455 Type-VII (ED's bungalow)	Single tender	-	single part	-	1	M/s. Bharat Wood Industries	Nil	Yes	HY/TA/Plg/12/ 2006-07/81 Dt: 15.11.2006	M/s. Bharat Wood Indistries	2.54 lakhs	10 days
OT-03/06-07 Dt: 29.08.06 Item No.10	Zero waste management solutions in BHEL township	Open tender	05.09.06	Two Part	03.10.06	3	(1) M/s.Sukuki Exnora (2) M/s.Jubille Hills Civic Exnora (3) Janachaitanya Exnora	Nil	Yes	HY/TA/PLG/1 2/2006-07/82 Dt: 22.11.2006	M/s.Suku ki Exnora	18.03 lakhs	one year
R-06/06-07 Dt: 07.11.06 Item No.1	Development of land scaping works at Quarter No.455 Type-VII ED's bungalow	Limited tender	11.11.06	Two part	16.11.06	3	1. M/s. Mohan Rama chandra 2. M/s.Sri Sai Engg & Co 3. M/s. Glad Form Horticulture.	Nil	Yes	HY/TA/PLG/1 2/2006-07/83 Dt: 27.11.06	M/s.Glad Form Horticul ture	7.63 lakhs	one month
OT-01/06-07 Dt: 02.05.06 Item No.05	Renovation of Mangala Marriage Hall in NH-II - Civil works.	Open tender	10.05.06	Two part	16.06.06	2	1. K.Satyanarayan a 2. S.Prem Kumar	Nil	Yes	HY/TA/PLG/1 2/2006-07/84 Dt: 30.11.06	S.Prem Kumar	8.52 lakhs	31.03.2007